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IOWA AAP TBD 1/31/2016 1/30/2022 Iowa AAP PBC IR IAAP-046, IAAP-020 CELRL 1/31/2016

REDSTONE WERS Replacement Development of RAP (EECA) for RSA-066, -068, -110 MR

RSA-066-R-01, RSA-068-R-01, RSA-

110-R-01 CEHNC

PUEBLO CHEMICAL DEPOT TBD 12/18/2015 11/30/2019 SWMU-13 RFI/Removal MR PUADA-009-R-01 CEHNC 12/18/2015

AEC PM TBD 6/1/2016 5/31/2020

CME Support contract for BRAC and Active Sites 

support IR MICC-FSH 5/15/2016

FT WAINWRIGHT

PLAN ON USING ERS 

Contract 3/1/2016 3/1/2017

Conduct removal of pipeline and contaminated soil 

based on Bristol report IR CC-FTWW-106 CEPOA 3/1/2016

RED RIVER ARMY DEPOT TBD 6/1/2016 6/1/2017

R(d) - RC - MMRP RRAD- 011 R- 01/2/3 -

OB/OD(SOB+RIP/RC) MR RRAD-11-R-1,2,3 CEHNC 6/15/2016

RAVENNA AAP TBD 8/17/2016 IRA IR CC RVAAP-73, 78, 79 CELRL 8/17/2016

RAVENNA AAP TBD 5/1/2016 5/1/2019 RI at PBA16 - FS/PP/DD at MMRP Sites MR

RVAAP-002-R-01, RVAAP-004-R-01, 

RVAAP-008-R-01, RVAAP-019-R-01, 

RVAAP-034-R-01, RVAAP-050-R-01, 

RVAAP-060-R-01, RVAAP-061-R-01, 

RVAAP-063-R-01 CELRL 5/1/2016

CRREL TBD 6/30/2016 6/30/2021 Design and Install SVE system IR CECRL-02,09,13 CENAE 6/30/2016

SHARPE AD TBD 2/28/2016 4/1/2020

GW Monitoring Program Optimization and Remedial 

Process Optimzation GW Treatment systems 

operations. IR

Site(s) 1-8, 11, 30, 34, 36, 38 - 44, 52, 

78, 88 136, 147, 148, CESWF 2/28/2016

MILITARY OCEAN TERMINAL 

CONCORD TBD 12/30/2015 12/29/2020 LTM at all sites IR

MOTCO-001, MOTCO-011, MOTCO-

2,3,4,5,6,25,26,28, MOTCO-31&31A, 

MOTCO-32&33 CESPK 12/30/2015

DUGWAY PROVING GROUND TBD GWM, LTM, Small Removal and confirmation sampling IR

DPG-003, DPG-014, DPG-017, DPG-

021, DPG-025, DPG-052, DPG-054, 

DPG-056, DPG-079, DPG-194, DPG-

200, DPG-207, DPG-213, DPG-215, 

DPG-055, DPG-058, DPG-197, DPG-

199, DPG-204, DPG-061, DPG-043, 

DPG-002 and DPG-097 MICC-FSH

JEFFERSON PROVING 

GROUND TBD 12/18/2015 12/31/2020

Advance classification of UXO to support LUC 

management IR JPG-32 CELRL 12/18/2015

CORNHUSKER AAP TBD 2/29/2016 9/30/2018 RI/FS MR CAAP-005-R-01 CENWO 2/29/2016

POHAKULOA TRAINING AREA TBD 3/4/2016 3/4/2019 FS/PP/DD MR PTA-003-R-01 MICC-FSH 3/4/2016

MILITARY OCEAN TERMINAL 

CONCORD TBD 2/28/2016 2/27/2021 RI/FS and RAC work for sites 31 and 31A IR MOTCO 31 & 31A CESPK 3/30/2016

RAVENNA AAP TBD 7/30/2016 9/30/2019 CC Sites - RI/FS/PP/ROD IR CC RVAAP-70, 73, 74, 76, 79 CELRL 7/30/2016

MTC CAMP BLANDING TBD 1/15/2016 1/15/2019

Addendum RI/FS and RD (Pilot Study) / RD and RAC - 

In Situ Abiotic Dechlorination IR CCFL12156 NGB-AQ 1/15/2016
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FT BELVOIR TBD 2/22/2016 2/21/2021

IRA, LUCs under NCTRA, RA(O), RD, RA(C ), RI/FS for 15 

Munitions Response Sites MR

FTBL-003-R-01, FTBL-026-R-01, FTBL-

004-R-01,  FTBL-005-R-05, FTBL-005-

R-01, FTBL-014-R-01, FTBL-001-R-02, 

FTBL-005-R-10, FTBL-005-R-05, FTBL-

005-R-09 CENAB 2/22/2016

TS AFRC LOS ALAMITOS TBD 12/15/2015

Removal of former gasoline dispensers and associated 

soil IR CCCAJFTB1 CESPK 12/15/2015

FT POLK TBD 6/1/2016 5/31/2019

Design and Closure of POLK001-R-01, POLK003-R-01, 

POLK004-R-01 MR

POLK001-R-01, POLK003-R-01, 

POLK004-R-01 CESWF 5/31/2016

FT POLK TBD 6/1/2016 6/30/2019

Estimated LTM and RA-O of POLK-08, POLK-09, POLK-

11, and CCBldg 1725 IR

POLK-08, POLK-09, POLK-11, and 

CCBldg 1725 MICC-FSH 5/31/2016

RADFORD TBD 3/15/2016 9/15/2016 New RFI/CMS contract MR RAAP-002-R-01 CENAB 12/15/2015

FT BELVOIR TBD 5/1/2016 4/30/2021

RFI for 1 SWMU (proposed new site Building 1495); 

RFI/CMS for 2 SWMUs (CC-MP2 and CC-MP10); LTM 

for 20 SWMUs and 1 AOC (FTBL-69);  IRA for L-09; 

RA(O) for FTBL-68; CAP for FTBL-51 and CC-MPS2009 IR

FTBL-38, CC-A13, CC-A15, CC-A27, CC-

A28, CC-C08D10, CC-C11D11, CC-

E01L12, CC-E06, CC-E09, CC-E14, CC-

F06, CC-I02, CC-L33, CC-N03F09, CC-

N05, CC-N20, CC-A14, CC-MP5, CC-

MP9, CC-A-29, FTBL-69, CC-MP2, CC-

MP10, Proposed new site Building 

1495, CC-L09, FTBL-68, FTBL-51, CC-

MPS2009 CENAB 5/1/2016

MTA CAMP EDWARDS TBD 10/30/2015 10/30/2016

Construction of the Demolition Area 1 Off-Site 

Groundwater Treatment Plant. MR MMR-008-R-01 CENAE 10/30/2015

FT SHAFTER TBD 3/4/2016 3/4/2020 RI/FS lead impacted site and Multple LTM sites IR CCFS0007, CCTAMC0001, CCSB0004 MICC-FSH 3/4/2016

FT LEONARD WOOD TBD 3/15/2016 9/30/2021

RI to DD for NE Small Arms Range Complex and the 

CCFLW-011 Landfill MR FTLWD-006-R-01, CCFLW-011 CENWK 3/15/2016

FT RILEY TBD 7/1/2016 6/30/2017 Follow-on TO for CFI RI IR FTRI-074 CENWK 7/1/2016

FT BENNING ERMA 1/1/2016 1/1/2021

FBSB-26 CMI(O):  Semi- annual -sampling & analysis 

and preparation of a CAP Progress Report for FBSB-26, 

64, 99, 39, 68, 70, &  CC-2485, HRC for 99 and 26. IR

FBSB-26, FBSB-64,FBSB- 99, FBSB-39, 

FBSB-68, FBSB-70,  CC-2485, HRC for 

FBSB- 99 and FBSB- 26. MICC-FSH 4/1/2016

FT WAINWRIGHT TBD 1/30/2016 6/30/2017 OU and 2-P Site O&M (FES) IR

FTWW-038, 047, 055,  072, 

083,084,085,087,091,094,099 ,100, 

101, CC-FTWW-03 and CC-FTRS04 CEPOA 12/5/2015

ANNISTON

TBD with award of PBA, 

(ERMA) 2/28/2016 2/27/2021

Task Order to achieve RFI, CMI(C), CMI(O) @ 5 sites 

and RCRA  Part B Permit Renewal Support IR

CC-ANAD-10, CC-ANAD-11, CC-ANAD-

12, CC-ANAD-13, & CC-ANAD-14 MICC-FSH 2/28/2016

AEC PM 11/30/2015 11/29/2016

Active Army MRSPP Coordination at installations/EL 

Web based training IR PM CESWF 11/30/2015

CLAY NGC ATLANTA (JFHQ GA 

ARNG) TBD 11/20/2015 11/20/2018 RI/FS (Soil) and GW IRA (contaminated GW removal) IR CC-CLAY-001-01 CESAS 11/20/2015

FT WAINWRIGHT TBD 1/30/2016 6/30/2017 AFEES UST soil investigation/removal IR FTWW-086 CEPOA 1/30/2016
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VOLUNTEER TBD 4/1/2016 12/1/2016

Bridge Contract to continue monitoring of 

groundwater.   Multi-year contract is being developed 

but awaiting final CAP renewal. IR

MULTIPLE SITES (VAAP-02 & VAAP-

35) CESAM 4/1/2016

TARHEEL ERMA 1/1/2015 1/30/2015 Conduct a RI/FS IR TAMP - 13 MICC-FSH 4/1/2016

FT BLISS TBD 6/30/2016 7/31/2020

North Castner Range AOI RI - north of the Former 

Castner Range site. MR FTBLS-007-R-01 CESWT 6/30/2016

AEC PM 6/15/2016 6/14/2017 PCDR/ERIS/CIP IR PM CESAS 6/15/2016

FT MEADE TBD 1/1/2016 9/30/2016

Award of additional investigation/remediation at MDE 

OCP sites IR Basewide CENAB 6/1/2016

FT PICKETT ARNG MTC TBD 2/15/2016 9/30/2018 Corrective Action Plan for the Trimble Rd Landfill  IR FTPIC-333 CELRL 2/15/2016

FT WAINWRIGHT TBD 3/20/2016 5/30/2017

Bombing Area Site  FTWW-008-R-01 RI/FS.  USACE 

Alaska to use Baltimore MAMS II contract vehicle. MR FTWW-008-R-01 CEPOA 3/20/2016

WEST POINT Small Business MAYS, TBD 10/15/2015 10/15/2018 FS/PP/ROD PBA Contract for Multiple MRSs MR

WSTPT-001-R-01, WSTPT-004-R-02, 

WSTPT-008-R-01, WSTPT-010-R-01, 

WSTPT-011-R-01, WSTPT-013-R-01, 

WSTPT-015-R-01, WSTPT-017-R-01, 

WSTPT-019-R-01, WSTPT-020-R-01

CENAB 10/15/2015

FT MEADE TBD 1/16/2016 1/15/2017 DERP Program Support Per Award IR PM CENAB 1/16/2016

CRREL TBD 6/30/2016 6/30/2021 Water treatment plant operations IR CECRL-02,09,13 CENAE 6/30/2016

FOREST GLEN TBD 2/26/2016 2/26/2018

Implement EE/CA action to install fence around FTGL-

02 IR FTGL-02 CENAB 2/26/2016

GERSTLE RIVER TEST SITE TBD 5/30/2016 12/31/2017

Complete an RFI/RI at various sites located at the 

Gerstle River Test Site IR

CC-GRTS-01, GRTS-001, and GRTS-02 - 

All areas and units at Gerstle 

requiring remedial actions are 

included under these three site 

listings. CEPOA 5/30/2016

WATERVLIET CENAB TBD

Long Term Monitoring WVAA-32 and WVAA-25; 

Furnish all labor, material and delivery in accordance 

with Statement of Work, Corrective Measures 

Performance Monitoring at Watervliet Arsenal IR WVAA-25 and WVAA-32 CENAB 11/15/2015

APG New PBA for LTM at APG New PBA for LTM at APG  Year 1 IR

New process may need to be tracked 

by individual site ACC 3/31/2016

FT MCCLELLAN ARNG

TBD - New Task Order on 

existing Contract 6/15/2016 6/15/2018 RI at former toxic gas area IR FTMCN-011 CESAM 6/15/2016

FT RUCKER TBD 4/15/2016 4/13/2017 Phase 2 RFI for AOC-W and AOC-X MR AOC-W and AOC-X CESAM 4/15/2016

FT JACKSON TBD 1/15/2016 1/14/2017

Regrade LF Cover and Repair Landfill Depression Area 

A IR FTJA-01 CESAS 1/15/2016

DETROIT ARSENAL 6/1/2016 9/30/2019

Site Investigation and removal of POL soil 

contamination. IR CC-003 CELRL 6/1/2016
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FT POLK TBD 6/1/2016 6/1/2017

Design and Closure of CCBldg7199: excavate and 

remove IR CCBldg7199 CESWF 5/31/2016

MAKUA MILITARY 

RESERVATION TBD 3/4/2016 3/4/2020 LTM MR

MAKU-002-R-01, SCHBR-012-R-01, 

WAAF-006-R-01, WAAF-011-R-02 MICC-FSH 3/4/2016

AEC PM TBD 11/30/2015 11/29/2016 RACER PC Maintenance/Training/Support IR PM CESWF 11/30/2015

FT JACKSON TBD 1/1/2016 2/27/2017

RI to determine N&E of GW contamination and source 

of RDX contaminating offsite private wells MR CC GW Offsite CEHNC 1/15/2016

FT LEONARD WOOD TBD 3/15/2016 9/30/2021 RI to DD for CCFLW-011 Landfill IR CCFLW-011 CENWK 3/15/2016

FT RILEY TBD 3/15/2016 4/1/2017

DCFA Bench Scale Study Recommendations, In-situ 

Injections IR FTRI-027 CENWK 3/15/2016

MTA CAMP EDWARDS TBD 6/30/2016 6/30/2017

One year O&M - Demolition Area 1 Off-Site 

Groundwater Treatment Plant MR MMR-008-R-01 NGB-AQ 6/30/2016

ROCK ISLAND ARSENAL TBD 11/13/2015 6/30/2016

Conduct investigation of lone UXO item found near 

family housing construction project. MR CELRL 11/13/2015

TWIN CITIES AAP TBD 5/30/2016 6/30/2016 NEW PBA@TCAAP-Year 1 (6/16-6/17) RAO/LTM IR TCAAP-19 MICC-FSH 4/16/2016

SIEVERS SANDBURG TBD - ERMA Small 3/15/2016 2/15/2021 RI/FS and PP/ ROD PBA IR CC Site 04 MICC-FSH 3/15/2016

FT JACKSON TBD 4/1/2016 3/31/2017 SI for Boyden Arbor Pond MR TBD (new Site) CEHNC 4/1/2016

APG TBD

Waste Handling by APG.  Soil removal actions related 

to CC, Treatment Plant waste disposal, sampling 

dervied waste IR

New process may need to be tracked 

by individual sites ACC 4/30/2016

1LT CHARLES L WAPLES 

USARC TBD 6/30/2016 11/1/2018 Corrective Action Plan for UST Site IR CCIN001001 MICC-FSH 6/30/2016

FT JACKSON TBD 4/1/2016 3/31/2017

Offsite Private Wells GW Treatment Systems O&M 

and DW Monitoring MR CC GW Offsite CEHNC 4/1/2016

FT POLK TBD 10/1/2015 9/30/2016 Baseline soil study for metals IR USGS 10/1/2015

AEC PM 4/1/2016 9/30/2016

In support of the Interstate Technology Regulatory 

Council and their mission.   USAEC will maintain 

membership of key teams to ensure that the products 

are in line with the mission goals of AEC and the DoD. MR PM CEHNC 4/6/2016

CAVEN POINT TBD:  ERMA Small Business 3/15/2016 2/15/2021 Corrective Action Plan and remedy PBA IR CCNJ008002 MICC-FSH 3/15/2016

LINCOLN

TBD: ERMA SMALL 

BUSINESS 3/15/2016 2/15/2021 Corrective Action Plan and Remedy PBA IR Site 5 MICC-FSH 3/15/2016

VIETNAM VET MEM USARC TBD 3/15/2016 9/30/2017 SI IR CC Site 05 CELRL 3/15/2016

FT BLISS TBD 6/30/2016 4/30/2017 Castner Range Signage & Fencing MR FTBLS-004-R-01 CESWT 6/30/2016

HAINES PIPELINE TBD 7/30/2016 9/30/2017 Conduct a Site Inspection on the loading dock area.  IR

All sites at Haines are currently listed 

under HNS-01. All sites at Sears Creek 

are currently listed under HNS-03. All 

sites at Tok are currently listed under 

HNS-04. CEPOA 7/30/2016
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FT MCCLELLAN ARNG

TBD - New Task Order on 

existing Contract 6/15/2016 6/15/2017 MNA - Annual Sampling IR FTMCN-008, FTMCN-009 CESAM 6/15/2016

CRREL TBD 6/30/2016 6/30/2021 new contract for offpost VI sampling IR CECRL-02,09,13 CENAE 6/30/2016

DEER LODGE TRAINING AREA 

(JFHQ MT ARNG) TBD 2/17/2016 PP and ROD MR MTHQ-012-R-01 CENWO 2/17/2016

DUGWAY PROVING GROUND TBD 6/1/2016 9/1/2017 DPG-011 characterization IR DPG-011 MICC-FSH 6/1/2016

FT WODSWORTH TBD:  ERMA Small Business 3/15/2016 2/15/2021 Corrective Action Plan and remedy PBA IR Site 1 MICC-FSH 3/15/2016

HAWTHORNE ARMY DEPOT TBD 12/1/2015 12/30/2017

 Walker Lake  Decision Document  Finalization   

MR HWAAP-008-R-01 (Walker Lake) CESPA 2/28/2016

PAPAGO MILITARY 

RESERVATION TBD 11/23/2015 Additional IMP(O) work to achieve closure IR CC-PPMR-03 CESPL 11/23/2015

CAMP GRAYLING ARMY 

AIRFIELD TBD 5/1/2016 4/30/2017

O&M of groundwater recovery treatment system and 

groundwater sampling IR CCMI115002 NGB-AQ 5/1/2016

TOBYHANNA

PFOA Sampling of former fire fighting range and 

plating operations. IR New Site ACC 2/28/2016

SAGINAW TBD 2/1/2016 2/1/2017 LTM and GW Assessment IR CC0001 CESWF 2/1/2016

TURNER TBD: small business 3/15/2016 2/15/2021 Corrective Action Plan and Remedy PBA IR CT004-Site 5 MICC-FSH 3/15/2016

FT BELVOIR TBD 12/1/2015 9/30/2015

Corrective Action Plan (CAP) development at CC-MP1 

& Bldg 3233. IR CC-MP1 CENAB 12/1/2015

FT CAMPBELL TBD 1/1/2016 12/30/2016

Annual requirement to perform LUC and evaluate 

Tennessee One call system for compliance with LUCs. IR CCA FTC-Na CELRL 1/30/2016

FT MEADE TBD 3/1/2016 2/28/2017 Off-Post Private Well Investigation: Well Sampling IR FGGM-17 CENAB 3/1/2016

CAMP JOHNSON VT (JFHQ VT 

ARNG) State of VT # TBD 10/15/2015 3/1/2016

Groundwater, Sediment and Surface Water Sampling 

and Assessment at the Camp Johnson Wood Dump 

Site IR CCVTEA-002 VT ARNG 10/15/2015

RAVENNA AAP TBD 2/15/2016 9/30/2016

Analysis of quality assurance (QA) split samples (two 

events) IR RVAAP-66 CELRL 2/15/2016


