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PART I - SCHEDULE 
 

SECTION F  
DELIVERIES OR PERFORMANCE  

 
F.1  52.242-15 STOP-WORK ORDER (AUG 1989) - ALTERNATE I (APR 1984)  
  

(a) The Contracting Officer may, at any time, by written order to the Contractor, 
require the Contractor to stop all, or any part, of the work called for by this contract 
for a period of 90 days after the order is delivered to the Contractor, and for any 
further period to which the parties may agree. The order shall be specifically 
identified as a stop-work order issued under this clause. Upon receipt of the order, 
the Contractor shall immediately comply with its terms and take all reasonable steps 
to minimize the incurrence of costs allocable to the work covered by the order 
during the period of work stoppage. Within a period of 90 days after a stop-work is 
delivered to the Contractor, or within any extension of that period to which the 
parties shall have agreed, the Contracting Officer shall either -  

 
(1) Cancel the stop-work order; or 
 
(2) Terminate the work covered by the order as provided in the Termination 

clause of this contract. 
 
(b) If a stop-work order issued under this clause is canceled or the period of the order 

or any extension thereof expires, the Contractor shall resume work. The Contracting 
Officer shall make an equitable adjustment in the delivery schedule, the estimated  
cost, the fee, or a combination thereof, and in any other terms of the contract that 
may be affected, and the contract shall be modified, in writing, accordingly, if -  

 
(1) The stop-work order results in an increase in the time required for, or in the 

Contractor's cost properly allocable to, the performance of any part of this 
contract; and 

 
(2) The Contractor asserts its right to the adjustment within 30 days after the 

end of the period of work stoppage; provided, that if the Contracting Officer 
decides the facts justify the action, the Contracting Officer may receive and 
act upon the claim submitted at any time before final payment under this 
contract. 

 
(c) If a stop-work order is not canceled and the work covered by the order is terminated 

for the convenience of the Government, the Contracting Officer shall allow 
reasonable costs resulting from the stop-work order in arriving at the termination 
settlement. 
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(d) If a stop-work order is not canceled and the work covered by the order is terminated 
for default, the Contracting Officer shall allow, by equitable adjustment or 
otherwise, reasonable costs resulting from the stop-work order. 

 
 F.2 TERM OF CONTRACT (NOV 2004) 
 

The term of this contract consists of a transition period, not to exceed three months, and 
a base period of performance of five years.  However, at the Government's sole 
discretion, this contract may be extended five additional years by exercise of one option 
period pursuant to the clause in Section I, FAR 52.217-9 entitled "Option to Extend the 
Term of the Contract." 

 
F.3 PLACE OF PERFORMANCE (NOV 2004) 
 

The principal place of performance under this contract shall be Oak Ridge, Tennessee.  
Some of the activities shall be conducted in designated facilities owned or leased by 
DOE. 
 

F.4 TRANSITION ACTIVITIES (JUL 2005) 
 

(a)  During the period of transition, specified in the clause in Section F entitled “Term 
of Contract,” the Contractor shall perform those activities necessary to be prepared 
to assume responsibility for the contract work on April 1, 2006.  The Contractor 
shall coordinate its activities with DOE and the incumbent contractor so as to 
accomplish these activities in a manner that will provide an effective transition of 
personnel and work activities while minimizing the cost of this effort.  The scope of 
activities that are to be performed and the funding available during this period shall 
be subject to DOE approval. 

 
(b)  The Contractor shall utilize any government furnished facilities and equipment that 

are available in order to minimize costs.  The Contractor may, subject to agreement 
with the incumbent contractor, utilize incumbent contractor personnel on a loaned 
basis or arrange for early transition of employees to the Contractor as appropriate.  
In addition, the Contractor may utilize the services of subcontractors of the 
incumbent contractor with agreement from the incumbent contractor.   
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