

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	TEMPORARY SIGNS / SQFT						
	0225-0102000J	2006Q3	1	770.00	\$11,088	\$14.40	\$14.70
		2006Q4	2	2,986.00	\$50,319	\$16.85	\$15.93
		2007Q1	6	12,325.00	\$198,576	\$16.11	\$16.90
		2007Q2	4	1,643.00	\$21,818	\$13.28	\$14.17
		2007Q3	2	3,325.00	\$66,550	\$20.02	\$20.42
		2007Q4	3	7,302.00	\$126,863	\$17.37	\$17.76
		2008Q1	1	6,765.00	\$104,858	\$15.50	\$15.17
		2008Q2	1	5,720.00	\$80,080	\$14.00	\$14.83
			20	40,836.00	\$660,152	\$16.17	\$16.54
	TEMPORARY BARRICADES, TYPE II / EACH						
	0225-0104000E	2006Q3	1	10.00	\$552	\$55.20	\$67.60
		2007Q1	1	3.00	\$165	\$55.00	\$90.00
		2007Q2	1	4.00	\$100	\$25.00	\$73.33
		2007Q3	1	8.00	\$320	\$40.00	\$70.00
			4	25.00	\$1,137	\$45.48	\$71.97
	TEMP BARRICADES, TYPE III / EACH						
	0225-0105000E	2006Q3	1	12.00	\$1,380	\$115.00	\$182.50
		2006Q4	2	25.00	\$4,700	\$188.00	\$177.50
		2007Q1	5	94.00	\$14,725	\$156.65	\$150.82
		2007Q2	4	25.00	\$3,038	\$121.52	\$161.90
		2007Q3	2	114.00	\$14,220	\$124.74	\$113.33
		2007Q4	3	101.00	\$13,705	\$135.69	\$134.81
		2008Q2	1	12.00	\$1,680	\$140.00	\$143.33
			18	383.00	\$53,448	\$139.55	\$138.66
	TEMP GRD TYPE 2A REFL / FOOT						
	0225-0108000F	2006Q4	1	429.00	\$9,009	\$21.00	\$18.00

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	TEMP GRD TYPE 2A REFL / FOOT						
	0225-0108000F	2007Q4	1	5,588.00	\$88,011	\$15.75	\$15.58
			2	6,017.00	\$97,020	\$16.12	\$15.76
	TEMP GRD TYPE 3 REFLECTORIZED / FOOT						
	0225-0110000F	2006Q4	1	75.00	\$3,150	\$42.00	\$41.00
		2007Q4	1	325.00	\$13,975	\$43.00	\$42.00
			2	400.00	\$17,125	\$42.81	\$41.81
	TEMP GRD TERMINALS, NON-FLAR / EACH						
	0225-0115000E	2006Q4	1	2.00	\$6,300	\$3,150.00	\$2,575.00
		2007Q4	1	42.00	\$110,250	\$2,625.00	\$2,558.33
			2	44.00	\$116,550	\$2,648.86	\$2,559.09
	TEMP GUARDRAIL TRANSITION / EACH						
	0225-0117000E	2006Q4	1	6.00	\$15,600	\$2,600.00	\$2,300.00
		2007Q4	1	22.00	\$51,392	\$2,336.00	\$2,277.00
			2	28.00	\$66,992	\$2,392.57	\$2,281.93
	TEMPORARY BRIDGE CONNECTIONS / EACH						
	0225-0119000E	2007Q4	1	16.00	\$9,408	\$588.00	\$574.33
			1	16.00	\$9,408	\$588.00	\$574.33
	TEMP CONC BARR REFLECTORIZED / FOOT						
	0225-0126000F	2006Q4	1	1,025.00	\$35,875	\$35.00	\$33.13
		2007Q1	3	8,075.00	\$208,036	\$25.76	\$27.77

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	TEMP CONC BARR REFLECTORIZED / FOOT						
	0225-0126000F	2007Q2	1	350.00	\$9,625	\$27.50	\$33.75
		2007Q3	1	8,500.00	\$323,000	\$38.00	\$39.33
		2007Q4	3	36,107.00	\$1,057,380	\$29.28	\$23.80
			9	54,057.00	\$1,633,916	\$30.23	\$27.07
	MOVING TEMPORARY CONC BARRIER / FOOT						
	0225-0132000F	2006Q4	1	650.00	\$1,300	\$2.00	\$3.96
		2007Q1	2	7,986.00	\$41,848	\$5.24	\$5.75
		2007Q3	1	21,000.00	\$126,000	\$6.00	\$6.33
		2007Q4	2	18,475.00	\$103,735	\$5.61	\$6.10
			6	48,111.00	\$272,883	\$5.67	\$6.12
	TEMPORARY IMPACT ATTENUATOR / EACH						
	0225-0133000E	2006Q4	1	4.00	\$14,000	\$3,500.00	\$3,320.28
		2007Q1	3	10.00	\$28,780	\$2,878.00	\$3,476.00
		2007Q3	1	10.00	\$37,000	\$3,700.00	\$3,900.00
		2007Q4	3	10.00	\$30,652	\$3,065.20	\$3,071.73
			8	34.00	\$110,432	\$3,248.00	\$3,463.48
	TEMP IMP ATTEN NARW SITE SYS / EACH						
	0225-0134000E	2007Q1	1	2.00	\$17,490	\$8,745.00	\$6,248.33
		2007Q4	2	4.00	\$29,132	\$7,283.00	\$7,427.67
			3	6.00	\$46,622	\$7,770.33	\$7,034.56
	MOVING TEMP IMPACT ATTEN / EACH						
	0225-0136000E	2006Q4	1	2.00	\$1,500	\$750.00	\$631.22
		2007Q1	2	6.00	\$3,900	\$650.00	\$1,080.67

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	MOVING TEMP IMPACT ATTEN / EACH						
	0225-0136000E	2007Q3	1	29.00	\$29,000	\$1,000.00	\$1,000.00
		2007Q4	2	10.00	\$14,675	\$1,467.50	\$1,400.00
			6	47.00	\$49,075	\$1,044.15	\$1,079.71
	MOV TEMP IMP ATTEN NARW SITE / EACH						
	0225-0137000E	2007Q4	1	2.00	\$2,800	\$1,400.00	\$2,133.33
			1	2.00	\$2,800	\$1,400.00	\$2,133.33
	TEMPORARY GLARE SHIELDS / FOOT						
	0225-0140000F	2007Q1	1	2,675.00	\$24,878	\$9.30	\$13.43
			1	2,675.00	\$24,878	\$9.30	\$13.43
	MOVING TEMP GLARE SHIELDS / FOOT						
	0225-0141000F	2007Q1	1	2,630.00	\$11,572	\$4.40	\$5.55
			1	2,630.00	\$11,572	\$4.40	\$5.55
	REFLECTIVE BARRIER PANELS / EACH						
	0225-0141100E	2007Q1	1	138.00	\$4,554	\$33.00	\$26.33
		2007Q4	2	1,354.00	\$21,196	\$15.65	\$16.76
			3	1,492.00	\$25,750	\$17.26	\$17.64
	SURFACE MOUNTED TUBULAR MRK / EACH						
	0225-0142000E	2006Q4	1	85.00	\$4,675	\$55.00	\$52.50
		2007Q1	1	669.00	\$29,436	\$44.00	\$39.00
		2007Q4	1	2,560.00	\$99,840	\$39.00	\$37.67
			3	3,314.00	\$133,951	\$40.42	\$38.32

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	REPL SURFACE MNTD TUBULAR MRK / EACH						
	0225-0143000E	2006Q4	1	20.00	\$800	\$40.00	\$36.28
		2007Q1	1	269.00	\$11,836	\$44.00	\$33.00
		2007Q4	1	1,025.00	\$25,625	\$25.00	\$24.67
			3	1,314.00	\$38,261	\$29.12	\$26.55
	TEMPORARY PLASTIC DRUMS / EACH						
	0225-0145000E	2006Q4	1	50.00	\$3,500	\$70.00	\$67.50
		2007Q1	3	654.00	\$38,440	\$58.78	\$56.67
		2007Q2	3	142.00	\$5,920	\$41.69	\$56.79
		2007Q3	2	1,180.00	\$53,980	\$45.75	\$52.82
		2007Q4	3	1,305.00	\$69,725	\$53.43	\$52.72
			12	3,331.00	\$171,565	\$51.51	\$53.93
	TEMPORARY DELINEATORS / EACH						
	0225-0147000E	2006Q4	1	50.00	\$1,400	\$28.00	\$26.50
		2007Q1	1	35.00	\$770	\$22.00	\$22.00
		2007Q4	1	760.00	\$19,950	\$26.25	\$25.75
			3	845.00	\$22,120	\$26.18	\$25.64
	TEMP REFLECTIVE PVMT MARKERS / EACH						
	0225-0148000E	2007Q1	1	600.00	\$2,400	\$4.00	\$3.28
			1	600.00	\$2,400	\$4.00	\$3.28
	TEMP FLEXIBLE PVMT MARKERS / EACH						
	0225-0149000E	2006Q3	1	1,150.00	\$1,357	\$1.18	\$1.59
		2006Q4	1	15,600.00	\$21,840	\$1.40	\$1.20
		2007Q1	5	56,680.00	\$70,937	\$1.25	\$1.28

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	TEMP FLEXIBLE PVMT MARKERS / EACH						
	0225-0149000E	2008Q1	1	5,600.00	\$8,568	\$1.53	\$1.34
		2008Q2	1	10,000.00	\$12,000	\$1.20	\$1.23
			9	89,030.00	\$114,702	\$1.29	\$1.27
	TEMPORARY REMOVABLE TAPE / FOOT						
	0225-0150000F	2007Q1	1	8,220.00	\$9,042	\$1.10	\$1.25
		2007Q3	1	93,500.00	\$93,500	\$1.00	\$1.07
		2007Q4	3	10,417.00	\$12,625	\$1.21	\$1.29
			5	112,137.00	\$115,167	\$1.03	\$1.10
	TEMPORARY NON-REMOVABLE TAPE / FOOT						
	0225-0151000F	2007Q1	2	101,520.00	\$52,964	\$0.52	\$0.48
		2008Q1	1	1,240.00	\$2,480	\$2.00	\$2.00
		2008Q2	1	1,500.00	\$1,875	\$1.25	\$1.18
			4	104,260.00	\$57,319	\$0.55	\$0.51
	TEMPORARY STRIPING / FOOT						
	0225-0153000F	2006Q4	1	12,700.00	\$3,175	\$0.25	\$0.25
		2007Q1	3	63,906.00	\$10,482	\$0.16	\$0.18
		2007Q4	2	748,160.00	\$49,462	\$0.07	\$0.07
			6	824,766.00	\$63,119	\$0.08	\$0.08
	STRIPE REMOVAL / FOOT						
	0225-0154000F	2006Q4	1	11,090.00	\$7,209	\$0.65	\$0.63
		2007Q1	3	33,947.00	\$14,825	\$0.44	\$0.45
		2007Q3	1	7,299.00	\$5,474	\$0.75	\$0.82
		2007Q4	2	656,984.00	\$207,063	\$0.32	\$0.31
			7	709,320.00	\$234,571	\$0.33	\$0.33

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	SEQUENTIAL ARROW SIGNS / EACH						
	0225-0162000E	2006Q4	1	2.00	\$4,500	\$2,250.00	\$2,125.00
		2007Q1	3	7.00	\$22,475	\$3,210.71	\$3,794.05
		2007Q2	1	1.00	\$2,500	\$2,500.00	\$1,525.00
		2007Q3	2	10.00	\$38,000	\$3,800.00	\$4,466.67
		2007Q4	3	17.00	\$55,450	\$3,261.76	\$3,391.18
			-----	-----	-----	-----	-----
			10	37.00	\$122,925	\$3,322.30	\$3,639.19
	PORTABLE CHGBLE MESSAGE SIGNS / EACH						
	0225-0164000E	2007Q1	3	9.00	\$113,720	\$12,635.56	\$11,360.00
		2007Q2	1	2.00	\$10,000	\$5,000.00	\$3,950.00
		2007Q3	1	6.00	\$96,000	\$16,000.00	\$18,666.67
		2007Q4	1	2.00	\$31,500	\$15,750.00	\$16,916.67
			-----	-----	-----	-----	-----
			6	19.00	\$251,220	\$13,222.11	\$13,472.28
	FLAGGERS / HOUR						
	0225-0168000T	2006Q3	1	900.00	\$37,800	\$42.00	\$41.00
		2006Q4	2	1,250.00	\$59,100	\$47.28	\$46.60
		2007Q1	6	14,770.00	\$615,703	\$41.69	\$41.68
		2007Q2	3	664.00	\$28,560	\$43.01	\$42.56
		2007Q3	1	100.00	\$4,000	\$40.00	\$60.00
		2007Q4	1	750.00	\$33,375	\$44.50	\$46.17
		2008Q1	1	1,500.00	\$57,000	\$38.00	\$40.00
		2008Q2	1	2,600.00	\$104,000	\$40.00	\$40.83
			-----	-----	-----	-----	-----
			16	22,534.00	\$939,538	\$41.69	\$41.97
	FLAGGER STATION LIGHTING / EACH						
	0225-0168100E	2007Q1	1	6.00	\$3,000	\$500.00	\$3,500.00
		2008Q1	1	2.00	\$5,000	\$2,500.00	\$2,500.00
		2008Q2	1	2.00	\$4,000	\$2,000.00	\$2,050.00
			-----	-----	-----	-----	-----
			3	10.00	\$12,000	\$1,200.00	\$3,010.00

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	PILOT CARS / HOUR						
	0225-0172000T	2007Q1	3	1,080.00	\$56,139	\$51.98	\$58.30
		2007Q2	1	50.00	\$2,650	\$53.00	\$61.00
		2007Q4	1	170.00	\$12,138	\$71.40	\$68.80
		2008Q1	1	500.00	\$22,500	\$45.00	\$52.83
		2008Q2	1	600.00	\$28,800	\$48.00	\$54.33
			7	2,400.00	\$122,227	\$50.93	\$56.97
	TEMPORARY TYPE 1 FENCE / FOOT						
	0270-0100000F	2006Q4	1	310.00	\$1,395	\$4.50	\$4.25
			1	310.00	\$1,395	\$4.50	\$4.25
	TEMPORARY TYPE 1-5W FENCE / FOOT						
	0270-0102000F	2006Q4	1	780.00	\$3,900	\$5.00	\$4.60
			1	780.00	\$3,900	\$5.00	\$4.60
	TEMPORARY TYPE 2 FENCE / FOOT						
	0270-0106000F	2006Q4	1	899.00	\$4,945	\$5.50	\$5.25
			1	899.00	\$4,945	\$5.50	\$5.25
	TEMPORARY MULCHING / ACRE						
	0280-0104000R	2006Q4	1	1.00	\$3,600	\$3,600.00	\$3,050.00
		2007Q4	1	6.00	\$6,300	\$1,050.00	\$1,216.67
			2	7.00	\$9,900	\$1,414.29	\$1,478.57
	MATTING / SQYD						
	0280-0105000J	2006Q4	1	1,859.00	\$10,039	\$5.40	\$4.95

(item continued)



**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	MATTING / SQYD						
	0280-0105000J	2007Q1	1	899.00	\$2,427	\$2.70	\$2.70
			2	2,758.00	\$12,466	\$4.52	\$4.22
	CHECK DAM / EACH						
	0280-0106000E	2006Q4	1	2.00	\$220	\$110.00	\$105.00
		2007Q1	3	72.00	\$4,325	\$60.07	\$170.12
		2007Q4	1	2.00	\$182	\$91.00	\$363.67
			5	76.00	\$4,727	\$62.20	\$173.50
	FLOW SPREADER / FOOT						
	0280-0109000F	2007Q4	1	56.00	\$2,800	\$50.00	\$58.33
			1	56.00	\$2,800	\$50.00	\$58.33
	CONSTRUCTION ENTRANCE / EACH						
	0280-0110000E	2007Q1	2	3.00	\$4,600	\$1,533.33	\$627.78
		2007Q4	2	4.00	\$5,900	\$1,475.00	\$1,683.33
		2008Q1	1	1.00	\$500	\$500.00	\$366.67
		2008Q2	1	1.00	\$300	\$300.00	\$411.67
			6	9.00	\$11,300	\$1,255.56	\$1,043.89
	SEDIMENT FENCE, SUPPORTED / FOOT						
	0280-0112000F	2006Q4	1	230.00	\$1,380	\$6.00	\$5.75
		2007Q1	1	1,200.00	\$6,600	\$5.50	\$5.05
		2007Q3	1	700.00	\$2,450	\$3.50	\$6.75
		2007Q4	2	5,903.00	\$24,775	\$4.20	\$5.53
			5	8,033.00	\$35,205	\$4.38	\$5.57

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	SEDIMENT FENCE, UNSUPPORTED / FOOT						
	0280-0113000F	2006Q4	1	575.00	\$2,588	\$4.50	\$4.38
		2007Q1	3	9,818.00	\$43,001	\$4.38	\$4.45
		2007Q2	2	920.00	\$3,203	\$3.48	\$3.98
		2008Q2	1	899.00	\$2,697	\$3.00	\$3.08
			7	12,212.00	\$51,489	\$4.22	\$4.31
	INLET PROTECTION / EACH						
	0280-0114000E	2006Q3	1	3.00	\$240	\$80.00	\$127.50
		2007Q1	2	48.00	\$3,144	\$65.50	\$66.31
		2007Q3	1	7.00	\$420	\$60.00	\$130.00
		2007Q4	1	44.00	\$6,512	\$148.00	\$106.00
			5	102.00	\$10,316	\$101.14	\$89.60
	SEDIMENT BARRIER / EACH						
	0280-0115000E	2007Q1	1	10.00	\$1,312	\$131.20	\$115.40
			1	10.00	\$1,312	\$131.20	\$115.40
	SEDIMENT BARRIER / FOOT						
	0280-0115000F	2006Q3	1	400.00	\$1,600	\$4.00	\$3.75
		2006Q4	2	2,505.00	\$14,978	\$5.98	\$5.94
		2007Q1	4	3,450.00	\$17,058	\$4.94	\$5.54
		2007Q2	1	420.00	\$2,730	\$6.50	\$5.08
		2007Q4	3	4,680.00	\$20,169	\$4.31	\$5.57
		2008Q1	1	2,100.00	\$9,450	\$4.50	\$4.50
			12	13,555.00	\$65,984	\$4.87	\$5.40
	BIOFILTER BAGS / EACH						
	0280-X111000E	2006Q3	1	10.00	\$300	\$30.00	\$30.00

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	BIOFILTER BAGS / EACH						
	0280-X111000E	2006Q4	1	20.00	\$200	\$10.00	\$10.00
		2007Q1	1	18.00	\$324	\$18.00	\$18.00
		2007Q2	1	8.00	\$80	\$10.00	\$48.33
		2007Q4	1	45.00	\$450	\$10.00	\$39.00
		2008Q2	1	64.00	\$377	\$5.89	\$8.13
			6	165.00	\$1,731	\$10.49	\$21.13
	SAND BAGS / EACH						
	0280-X113000E	2006Q4	1	250.00	\$1,500	\$6.00	\$15.50
			1	250.00	\$1,500	\$6.00	\$15.50
	HAZARDOUS MATERIAL DISPOSAL / TON						
	0285-0101000M	2007Q4	1				
			1	0.00	\$0		
	HAZ MATL REMV AND DISPOSAL / GAL						
	0285-0114000P	2008Q2	1	17,000.00	\$14,960	\$0.88	\$0.93
			1	17,000.00	\$14,960	\$0.88	\$0.93
	PUMP TRTMNT & DISPL OF CNTAM G / GAL						
	0285-0119000P	2008Q2	1	17,000.00	\$3,740	\$0.22	\$0.23
			1	17,000.00	\$3,740	\$0.22	\$0.23
	REMOVAL OF PIPES / FOOT						
	0310-0100000F	2007Q1	1	120.00	\$2,400	\$20.00	\$40.67

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	REMOVAL OF PIPES / FOOT						
	0310-010000F	2007Q4	1	242.00	\$3,630	\$15.00	\$32.33
			2	362.00	\$6,030	\$16.66	\$35.10
	REMOVAL OF CURBS / FOOT						
	0310-010100F	2007Q1	2	345.00	\$865	\$2.51	\$7.63
			2	345.00	\$865	\$2.51	\$7.63
	REMOVAL OF WALKS AND DRIVEWAYS / SQYD						
	0310-010200J	2007Q2	1	500.00	\$21,825	\$43.65	\$22.53
			1	500.00	\$21,825	\$43.65	\$22.53
	REMOVAL OF SURFACINGS / SQYD						
	0310-010300J	2007Q1	2	44,955.00	\$100,755	\$2.24	\$2.47
		2007Q2	1	240.00	\$960	\$4.00	\$14.50
		2007Q4	1	8,344.00	\$41,720	\$5.00	\$7.67
			4	53,539.00	\$143,435	\$2.68	\$3.33
	REMOVAL OF INLETS / EACH						
	0310-010400E	2007Q1	1	5.00	\$600	\$120.00	\$440.00
		2007Q4	1	1.00	\$400	\$400.00	\$666.67
			2	6.00	\$1,000	\$166.67	\$477.78
	CLEARING AND GRUBBING / ACRE						
	0320-010000R	2007Q4	1	1.00	\$10,000	\$10,000.00	\$12,666.67
			1	1.00	\$10,000	\$10,000.00	\$12,666.67

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	DITCH EXCAVATION / CUYD						
	0330-0101000K	2006Q4	1	22.00	\$374	\$17.00	\$22.50
		2007Q1	3	20,931.00	\$153,985	\$7.36	\$7.48
		2007Q4	1	270.00	\$5,400	\$20.00	\$23.33
				5	21,223.00	\$159,759	\$7.53
	FOUNDATION EXCAVATION / CUYD						
	0330-0102000K	2007Q1	1	3,500.00	\$42,000	\$12.00	\$14.08
			1	3,500.00	\$42,000	\$12.00	\$14.08
	TOE TRENCH EXCAVATION / CUYD						
	0330-0103000K	2006Q4	1	170.00	\$2,890	\$17.00	\$20.50
		2008Q1	1	365.00	\$5,475	\$15.00	\$18.33
				2	535.00	\$8,365	\$15.64
	GENERAL EXCAVATION / CUYD						
	0330-0105000K	2006Q3	1	2,400.00	\$44,640	\$18.60	\$16.80
		2007Q1	3	110,900.00	\$684,695	\$6.17	\$7.59
		2007Q2	4	7,900.00	\$105,960	\$13.41	\$14.40
		2007Q3	1	920.00	\$19,780	\$21.50	\$28.25
		2007Q4	3	573,765.00	\$3,979,325	\$6.94	\$7.12
		2008Q2	1	30,499.00	\$209,223	\$6.86	\$7.92
				13	726,384.00	\$5,043,623	\$6.94
	EMBANKMENT IN PLACE / CUYD						
	0330-0123000K	2006Q4	2	5,855.00	\$154,375	\$26.37	\$19.34
		2007Q1	3	187,257.00	\$1,293,993	\$6.91	\$10.52
		2007Q4	2	25,622.00	\$158,940	\$6.20	\$8.84
				7	218,734.00	\$1,607,308	\$7.35

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	STONE EMBANKMENT / CUYD						
	0330-0126000K	2007Q1	1	50.00	\$2,000	\$40.00	\$56.67
		2007Q2	1	320.00	\$16,000	\$50.00	\$47.50
		2007Q3	1	350.00	\$14,350	\$41.00	\$43.00
		2007Q4	1	2,400.00	\$60,000	\$25.00	\$18.33
		2008Q2	1	22,000.00	\$208,560	\$9.48	\$10.16
			5	25,120.00	\$300,910	\$11.98	\$11.97
	EXTRA FOR SELECTED EMB MATL / CUYD						
	0330-0130000K	2006Q4	1	15.00	\$240	\$16.00	\$29.09
			1	15.00	\$240	\$16.00	\$29.09
	12 INCH SUBGRADE STABL / SQYD						
	0331-0106000J	2007Q1	1	500.00	\$20,000	\$40.00	\$25.53
		2007Q4	1	484.00	\$9,680	\$20.00	\$18.33
			2	984.00	\$29,680	\$30.16	\$21.99
	18 INCH SUBGRADE STABL / SQYD						
	0331-0109000J	2007Q1	1	1,600.00	\$44,800	\$28.00	\$28.00
			1	1,600.00	\$44,800	\$28.00	\$28.00
	24 INCH SUBGRADE STABL / SQYD						
	0331-0112000J	2007Q1	1	1,460.00	\$37,303	\$25.55	\$29.85
		2007Q4	1	200.00	\$6,200	\$31.00	\$43.67
			2	1,660.00	\$43,503	\$26.21	\$31.51
	PERIMETER CONTROLLED BLAST HOLES / FOOT						
	0335-0100000F	2007Q1	2	3,800.00	\$23,450	\$6.17	\$5.67

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	PERIMETER CONTROLLED BLAST HOLES / FOOT						
	0335-010000F	2007Q2	1	4,200.00	\$50,400	\$12.00	\$7.80
		2007Q4	1	59,700.00	\$238,800	\$4.00	\$4.17
			4	67,700.00	\$312,650	\$4.62	\$4.48
	WATERING / MGAL						
	0340-010000Q	2007Q1	3	7,146.00	\$108,800	\$15.23	\$20.05
		2007Q4	1	1,900.00	\$60,800	\$32.00	\$24.00
		2008Q2	1	350.00	\$8,750	\$25.00	\$27.48
			5	9,396.00	\$178,350	\$18.98	\$21.13
	DRAINAGE GEOTEXTILE, TYPE 1 / SQYD						
	0350-010000J	2007Q4	1	191,000.00	\$122,240	\$0.64	\$0.66
			1	191,000.00	\$122,240	\$0.64	\$0.66
	DRAINAGE GEOTEXTILE, TYPE 2 / SQYD						
	0350-010100J	2008Q2	1	24,000.00	\$29,280	\$1.22	\$1.49
			1	24,000.00	\$29,280	\$1.22	\$1.49
	RIPRAP GEOTEXTILE, TYPE 2 / SQYD						
	0350-010400J	2006Q4	1	520.00	\$1,300	\$2.50	\$2.60
		2007Q2	2	550.00	\$993	\$1.81	\$2.70
		2008Q1	1	1,120.00	\$2,240	\$2.00	\$2.83
			4	2,190.00	\$4,533	\$2.07	\$2.74
	SUBGRADE GEOTEXTILE / SQYD						
	0350-010500J	2006Q4	1	3,100.00	\$3,100	\$1.00	\$1.72

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	SUBGRADE GEOTEXTILE / SQYD						
	0350-0105000J	2007Q1	4	76,640.00	\$61,900	\$0.81	\$0.83
		2007Q2	1	3,000.00	\$6,000	\$2.00	\$1.28
		2007Q3	1	789.00	\$4,340	\$5.50	\$5.25
				7	83,529.00	\$75,340	\$0.90
	RIPRAP BACKING / SQYD						
	0390-0104000J	2007Q4	1	80.00	\$2,000	\$25.00	\$14.00
				1	80.00	\$2,000	\$25.00
	LOOSE RIPRAP, CLASS 50 / CUYD						
	0390-0105000K	2006Q4	1	6.00	\$390	\$65.00	\$75.09
		2007Q1	2	23.00	\$2,122	\$92.26	\$124.09
		2007Q2	1	20.00	\$1,500	\$75.00	\$66.67
		2007Q4	2	152.00	\$11,400	\$75.00	\$71.67
				6	201.00	\$15,412	\$76.68
	LOOSE RIPRAP, CLASS 200 / CUYD						
	0390-0111000K	2007Q1	1	10.00	\$300	\$30.00	\$80.00
		2007Q4	1	45.00	\$4,050	\$90.00	\$86.67
		2008Q1	1	210.00	\$7,350	\$35.00	\$26.00
			3	265.00	\$11,700	\$44.15	\$38.34
	LOOSE RIPRAP, CLASS 200 / TON						
	0390-0111000M	2007Q2	1	600.00	\$29,100	\$48.50	\$41.17
				1	600.00	\$29,100	\$48.50



**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	LOOSE RIPRAP, CLASS 700 / CUYD						
	0390-0114000K	2006Q4	1	860.00	\$47,300	\$55.00	\$58.12
		2007Q1	1	770.00	\$38,500	\$50.00	\$61.67
		2008Q1	1	474.00	\$16,590	\$35.00	\$26.00
			3	2,104.00	\$102,390	\$48.66	\$52.18
	LOOSE RIPRAP, CLASS 2000 / CUYD						
	0390-0116000K	2007Q2	1	110.00	\$8,250	\$75.00	\$70.00
			1	110.00	\$8,250	\$75.00	\$70.00
	KEYED RIPRAP, CLASS 50 / CUYD						
	0390-0129000K	2007Q4	1	2,060.00	\$94,760	\$46.00	\$52.00
			1	2,060.00	\$94,760	\$46.00	\$52.00
	RIPRAP BASINS / EACH						
	0390-0139000E	2006Q4	1	2.00	\$2,400	\$1,200.00	\$1,059.47
		2007Q1	2	15.00	\$13,932	\$928.80	\$1,216.27
		2007Q4	3	14.00	\$11,570	\$826.43	\$1,223.45
			6	31.00	\$27,902	\$900.06	\$1,209.40
	3 INCH DRAIN PIPE / FOOT						
	0430-0100030F	2007Q4	1	94,000.00	\$216,200	\$2.30	\$2.35
			1	94,000.00	\$216,200	\$2.30	\$2.35
	SUBSURFACE DRAIN OUTLETS / EACH						
	0430-0101000E	2007Q4	1	221.00	\$38,675	\$175.00	\$453.33
			1	221.00	\$38,675	\$175.00	\$453.33

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	12 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010012AF	2006Q4	2	163.00	\$13,130	\$80.55	\$78.74
		2007Q1	1	149.00	\$6,407	\$43.00	\$44.33
		2007Q4	2	610.00	\$26,680	\$43.74	\$52.60
		2008Q1	1	24.00	\$1,488	\$62.00	\$57.33
			6	946.00	\$47,705	\$50.43	\$55.92
	12 INCH CULV PIPE, 10 FT DP / FOOT						
	0445-010012BF	2006Q4	1	36.00	\$3,600	\$100.00	\$97.50
			1	36.00	\$3,600	\$100.00	\$97.50
	12 INCH CULV PIPE, 20 FT DP / FOOT						
	0445-010012CF	2006Q4	1	113.00	\$22,600	\$200.00	\$155.00
			1	113.00	\$22,600	\$200.00	\$155.00
	15 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010015AF	2007Q4	1	696.00	\$24,360	\$35.00	\$45.67
			1	696.00	\$24,360	\$35.00	\$45.67
	15 INCH CULV PIPE, 10 FT DP / FOOT						
	0445-010015BF	2007Q4	1	64.00	\$3,584	\$56.00	\$64.00
			1	64.00	\$3,584	\$56.00	\$64.00
	18 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010018AF	2006Q4	1	130.00	\$10,400	\$80.00	\$81.00
		2007Q1	2	1,024.00	\$52,100	\$50.88	\$55.95

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	18 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010018AF	2007Q2	1	15.00	\$615	\$41.00	\$63.00
		2007Q4	1	144.00	\$5,472	\$38.00	\$58.33
		2008Q2	1	266.00	\$17,689	\$66.50	\$64.50
			6	1,579.00	\$86,276	\$54.64	\$59.74
	18 INCH CULV PIPE, 10 FT DP / FOOT						
	0445-010018BF	2007Q4	1	144.00	\$10,800	\$75.00	\$84.00
			1	144.00	\$10,800	\$75.00	\$84.00
	18 INCH CULV PIPE, 20 FT DP / FOOT						
	0445-010018CF	2006Q4	1	118.00	\$24,780	\$210.00	\$161.50
		2007Q4	1	106.00	\$14,310	\$135.00	\$125.67
			2	224.00	\$39,090	\$174.51	\$144.54
	24 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010024AF	2007Q1	4	339.00	\$23,948	\$70.64	\$71.50
			4	339.00	\$23,948	\$70.64	\$71.50
	24 INCH CULV PIPE, 10 FT DP / FOOT						
	0445-010024BF	2007Q1	1	75.00	\$7,200	\$96.00	\$127.00
			1	75.00	\$7,200	\$96.00	\$127.00
	24 INCH CULV PIPE, 20 FT DP / FOOT						
	0445-010024CF	2007Q1	1	308.00	\$25,872	\$84.00	\$143.00
		2007Q4	1	152.00	\$21,736	\$143.00	\$155.33
			2	460.00	\$47,608	\$103.50	\$147.08

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	36 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010036AF	2007Q4	2	32.00	\$6,320	\$197.50	\$199.79
		2008Q2	1	1,310.00	\$199,775	\$152.50	\$120.83
			3	1,342.00	\$206,095	\$153.57	\$122.72
	48 INCH CULV PIPE, 10 FT DP / FOOT						
	0445-010048BF	2007Q4	1	36.00	\$3,888	\$108.00	\$171.67
			1	36.00	\$3,888	\$108.00	\$171.67
	66 INCH ARCH TYPE PIPE, 10 FT / FOOT						
	0445-015064BF	2007Q1	1	195.00	\$30,225	\$155.00	\$188.33
			1	195.00	\$30,225	\$155.00	\$188.33
	8 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035008AF	2007Q1	1	71.00	\$4,061	\$57.20	\$70.73
			1	71.00	\$4,061	\$57.20	\$70.73
	10 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035010AF	2007Q1	1	13.00	\$546	\$42.00	\$72.33
			1	13.00	\$546	\$42.00	\$72.33
	12 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035012AF	2006Q3	1	183.00	\$15,555	\$85.00	\$97.50
		2006Q4	1	12.00	\$960	\$80.00	\$90.00
		2007Q1	2	3,394.00	\$150,842	\$44.44	\$51.22
		2007Q3	1	52.00	\$3,900	\$75.00	\$137.50

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	12 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035012AF	2007Q4	2	179.00	\$9,865	\$55.11	\$61.14
			7	3,820.00	\$181,122	\$47.41	\$55.20
	15 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035015AF	2006Q3	1	38.00	\$4,807	\$126.50	\$133.25
		2007Q4	1	439.00	\$16,243	\$37.00	\$48.00
			2	477.00	\$21,050	\$44.13	\$54.79
	18 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035018AF	2006Q4	1	96.00	\$7,680	\$80.00	\$78.50
		2007Q1	2	467.00	\$25,933	\$55.53	\$63.07
		2007Q4	1	123.00	\$13,530	\$110.00	\$91.67
			4	686.00	\$47,143	\$68.72	\$70.36
	18 INCH STORM SEW PIPE, 10 FT / FOOT						
	0445-035018BF	2007Q1	1	444.00	\$25,752	\$58.00	\$89.33
		2007Q4	1	53.00	\$3,869	\$73.00	\$88.33
			2	497.00	\$29,621	\$59.60	\$89.23
	24 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035024AF	2007Q1	1	78.00	\$6,240	\$80.00	\$90.00
			1	78.00	\$6,240	\$80.00	\$90.00
	24 INCH STORM SEW PIPE, 10 FT / FOOT						
	0445-035024BF	2007Q4	1	200.00	\$20,400	\$102.00	\$112.00
			1	200.00	\$20,400	\$102.00	\$112.00

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	36 INCH STORM SEW PIPE, 10 FT / FOOT						
	0445-035036BF	2007Q1	1	310.00	\$41,230	\$133.00	\$162.67
			1	310.00	\$41,230	\$133.00	\$162.67
	36 INCH STORM SEW PIPE, 20 FT / FOOT						
	0445-035036CF	2007Q1	1	196.00	\$29,400	\$150.00	\$213.33
			1	196.00	\$29,400	\$150.00	\$213.33
	6 INCH PVC PIPE, 5 FT DEPTH / FOOT						
	0445-052006AF	2007Q4	1	152.00	\$7,600	\$50.00	\$45.00
			1	152.00	\$7,600	\$50.00	\$45.00
	6 INCH DUCT IRON PIPE, 5 FT / FOOT						
	0445-060006AF	2007Q4	1	186.00	\$27,900	\$150.00	\$90.67
			1	186.00	\$27,900	\$150.00	\$90.67
	12 INCH DUCT IRON PIPE, 5 FT / FOOT						
	0445-060012AF	2006Q3	1	149.00	\$12,665	\$85.00	\$92.50
		2006Q4	1	72.00	\$5,760	\$80.00	\$84.00
		2007Q1	1	62.00	\$3,286	\$53.00	\$74.33
			3	283.00	\$21,711	\$76.72	\$86.36
	14 INCH DUCT IRON PIPE, 5 FT / FOOT						
	0445-060014AF	2006Q3	1	185.00	\$17,945	\$97.00	\$108.50
			1	185.00	\$17,945	\$97.00	\$108.50

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	24 INCH DUCT IRON PIPE, 5 FT / FOOT						
	0445-060024AF	2007Q1	1	315.00	\$34,650	\$110.00	\$119.33
			1	315.00	\$34,650	\$110.00	\$119.33
	SLOPED END SECTIONS, 12 INCH / EACH						
	0445-0700120E	2006Q4	1	1.00	\$550	\$550.00	\$575.00
			1	1.00	\$550	\$550.00	\$575.00
	SLOPED END SECTIONS, 18 INCH / EACH						
	0445-0700180E	2007Q1	1	2.00	\$840	\$420.00	\$333.33
		2008Q2	1	3.00	\$510	\$170.00	\$176.67
			2	5.00	\$1,350	\$270.00	\$239.33
	SLOPED END SECTIONS, 24 INCH / EACH						
	0445-0700240E	2007Q1	1	3.00	\$1,428	\$476.00	\$377.00
			1	3.00	\$1,428	\$476.00	\$377.00
	SLOPED END SECTIONS, 36 INCH / EACH						
	0445-0700360E	2008Q2	1	4.00	\$5,967	\$1,491.83	\$1,355.61
			1	4.00	\$5,967	\$1,491.83	\$1,355.61
	SAFETY END SECTIONS, 24 INCH / EACH						
	0445-0720240E	2007Q1	1	2.00	\$2,400	\$1,200.00	\$1,200.00
			1	2.00	\$2,400	\$1,200.00	\$1,200.00

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	SAFETY END SECTIONS, 48 INCH / EACH						
	0445-0720480E	2007Q4	1	1.00	\$8,815	\$8,815.00	\$6,230.00
			1	1.00	\$8,815	\$8,815.00	\$6,230.00
	CONCRETE PIPE ANCHORS / EACH						
	0445-0735010E	2007Q1	1	4.00	\$1,000	\$250.00	\$783.33
			1	4.00	\$1,000	\$250.00	\$783.33
	VIDEO INSPECTION / FOOT						
	0445-0735050F	2007Q1	1	1,049.00	\$1,049	\$1.00	\$1.58
			1	1,049.00	\$1,049	\$1.00	\$1.58
	PAVED CULVERT END SLOPES / SQFT						
	0460-0100000J	2007Q1	1	600.00	\$13,200	\$22.00	\$19.17
			1	600.00	\$13,200	\$22.00	\$19.17
	CONCRETE STORM SEWER MANHOLES / EACH						
	0470-0101000E	2007Q1	2	7.00	\$21,500	\$3,071.43	\$3,214.29
		2007Q4	1	1.00	\$3,500	\$3,500.00	\$4,033.33
			3	8.00	\$25,000	\$3,125.00	\$3,316.67
	CONCRETE MANHOLES, WITH INLET / EACH						
	0470-0103000E	2007Q1	1	2.00	\$8,000	\$4,000.00	\$4,966.67
			1	2.00	\$8,000	\$4,000.00	\$4,966.67



**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	CONC MH STORM SEW POLLN CTL / EACH						
	0470-0104000E	2007Q1	1	2.00	\$14,000	\$7,000.00	\$9,333.33
			1	2.00	\$14,000	\$7,000.00	\$9,333.33
	-----						
	CONCRETE MANHOLES, SHALLOW / EACH						
	0470-0105000E	2006Q3	1	1.00	\$5,640	\$5,640.00	\$4,320.00
			1	1.00	\$5,640	\$5,640.00	\$4,320.00
	-----						
	CONC MANHOLES, LARGE PCAST / EACH						
	0470-0106000E	2007Q1	2	3.00	\$28,500	\$9,500.00	\$10,555.56
			2	3.00	\$28,500	\$9,500.00	\$10,555.56
	-----						
	CONCRETE INLETS, TYPE CG-2 / EACH						
	0470-0307000E	2006Q3	1	7.00	\$14,490	\$2,070.00	\$2,035.00
		2007Q1	1	5.00	\$9,000	\$1,800.00	\$1,820.00
		2007Q3	1	1.00	\$1,800	\$1,800.00	\$2,400.00
			3	13.00	\$25,290	\$1,945.38	\$1,980.38
	-----						
	CONCRETE INLETS, TYPE CG-3 / EACH						
	0470-0309000E	2006Q4	1	1.00	\$4,500	\$4,500.00	\$4,400.00
		2007Q1	1	1.00	\$2,500	\$2,500.00	\$2,286.67
		2007Q3	1	6.00	\$15,000	\$2,500.00	\$3,000.00
			3	8.00	\$22,000	\$2,750.00	\$3,085.83
	-----						
	CONCRETE INLETS, TYPE D / EACH						
	0470-0311000E	2007Q1	1	4.00	\$6,200	\$1,550.00	\$1,450.00

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	CONCRETE INLETS, TYPE D / EACH						
	0470-0311000E	2007Q4	2	7.00	\$10,500	\$1,500.00	\$1,504.76
			3	11.00	\$16,700	\$1,518.18	\$1,484.85
	CONCRETE INLETS, TYPE G-1 / EACH						
	0470-0313000E	2006Q4	1	2.00	\$2,800	\$1,400.00	\$1,425.00
		2007Q4	1	1.00	\$3,000	\$3,000.00	\$2,100.00
			2	3.00	\$5,800	\$1,933.33	\$1,650.00
	CONC INLETS, TYPE G-1 (MOD / EACH						
	0470-0314000E	2006Q4	1	5.00	\$7,000	\$1,400.00	\$1,550.00
			1	5.00	\$7,000	\$1,400.00	\$1,550.00
	CONCRETE INLETS, TYPE G-2 / EACH						
	0470-0315000E	2007Q1	2	22.00	\$32,840	\$1,492.73	\$1,376.36
		2007Q4	1	44.00	\$56,320	\$1,280.00	\$1,368.33
			3	66.00	\$89,160	\$1,350.91	\$1,371.01
	CONCRETE INLETS, TYPE G-2M / EACH						
	0470-0317000E	2007Q1	1	2.00	\$3,100	\$1,550.00	\$1,516.67
			1	2.00	\$3,100	\$1,550.00	\$1,516.67
	CONCRETE INLETS, TYPE G-2MA / EACH						
	0470-0319000E	2007Q1	2	3.00	\$9,200	\$3,066.67	\$2,766.67
		2007Q4	1	1.00	\$1,280	\$1,280.00	\$2,083.33
			3	4.00	\$10,480	\$2,620.00	\$2,595.83

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	CONCRETE INLETS, TYPE M-0 / EACH						
	0470-0323000E	2006Q3	1	1.00	\$6,210	\$6,210.00	\$4,355.00
			1	1.00	\$6,210	\$6,210.00	\$4,355.00
	MANHOLE SLOPE PROTECTORS / EACH						
	0470-0330000E	2008Q2	1	1.00	\$1,200	\$1,200.00	\$925.00
			1	1.00	\$1,200	\$1,200.00	\$925.00
	DRAINAGE CURBS / FOOT						
	0480-0100000F	2006Q4	1	60.00	\$2,400	\$40.00	\$54.17
		2007Q1	2	4,840.00	\$27,404	\$5.66	\$6.47
		2007Q2	1	90.00	\$1,125	\$12.50	\$18.75
		2007Q4	3	14,914.00	\$99,884	\$6.70	\$6.77
			7	19,904.00	\$130,813	\$6.57	\$6.90
	ADJUSTING BOXES / EACH						
	0490-0100000E	2006Q3	1	11.00	\$7,370	\$670.00	\$510.00
		2007Q1	2	11.00	\$1,100	\$100.00	\$270.45
			3	22.00	\$8,470	\$385.00	\$390.23
	CONNECTION TO EXTG STRUCTURES / EACH						
	0490-0104000E	2007Q1	1	1.00	\$1,000	\$1,000.00	\$666.67
		2007Q4	1	1.00	\$900	\$900.00	\$1,300.00
			2	2.00	\$1,900	\$950.00	\$983.33
	ADJUSTING INLETS / EACH						
	0490-0105000E	2007Q1	1	8.00	\$800	\$100.00	\$308.33

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models  
 July 2006 through June 2008 Awd Contracts - English Conv  
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	ADJUSTING INLETS / EACH						
	0490-0105000E	2007Q3	1	1.00	\$635	\$635.00	\$817.50
		2007Q4	1	58.00	\$28,246	\$487.00	\$437.33
			3	67.00	\$29,681	\$443.00	\$427.60
	MINOR ADJUSTMENT OF MANHOLES / EACH						
	0490-0120000E	2006Q3	1	3.00	\$2,340	\$780.00	\$840.00
		2007Q1	1	27.00	\$13,500	\$500.00	\$766.67
			2	30.00	\$15,840	\$528.00	\$774.00
	MAJOR ADJUSTMENT OF MANHOLES / EACH						
	0490-0121000E	2007Q1	1	1.00	\$800	\$800.00	\$1,333.33
			1	1.00	\$800	\$800.00	\$1,333.33
	TRENCH RESURFACING / SQYD						
	0495-0100000J	2007Q1	1	585.00	\$29,835	\$51.00	\$40.33
		2007Q4	1	11.00	\$2,079	\$189.00	\$146.33
		2008Q2	1	127.00	\$6,985	\$55.00	\$61.67
			3	723.00	\$38,899	\$53.80	\$45.69
	STRUCTURE EXCAVATION / CUYD						
	0510-0101000K	2007Q1	2	720.00	\$37,395	\$51.94	\$64.36
			2	720.00	\$37,395	\$51.94	\$64.36
	GRANULAR WALL BACKFILL / CUYD						
	0510-0106000K	2007Q1	2	231.00	\$13,860	\$60.00	\$55.58
			2	231.00	\$13,860	\$60.00	\$55.58

**ODOT'S BAMS/DSS Statistical Analysis Models  
 July 2006 through June 2008 Awd Contracts - English Conv  
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	CSL TEST ACCESS TUBES / FOOT						
	0512-0105000F	2006Q4	1	664.00	\$2,324	\$3.50	\$7.18
		2007Q4	2	2,165.00	\$15,155	\$7.00	\$7.33
			3	2,829.00	\$17,479	\$6.18	\$7.30
	DRILLED SHAFT EXC, 36 INCH DIA / FOOT						
	0512-0108000F	2007Q4	1	40.00	\$25,720	\$643.00	\$612.67
			1	40.00	\$25,720	\$643.00	\$612.67
	DRILLED SHAFT EXC, 48 INCH DIA / FOOT						
	0512-0110000F	2007Q4	1	63.00	\$64,575	\$1,025.00	\$1,308.33
			1	63.00	\$64,575	\$1,025.00	\$1,308.33
	DRILLED SHAFT EXC, 72 INCH DIA / FOOT						
	0512-0112000F	2007Q4	2	304.00	\$440,100	\$1,447.70	\$1,630.77
			2	304.00	\$440,100	\$1,447.70	\$1,630.77
	PERMANENT SHAFT CASINGS / FOOT						
	0512-0115000F	2006Q4	1	43.00	\$24,725	\$575.00	\$562.50
			1	43.00	\$24,725	\$575.00	\$562.50
	FURN HP 12 X 74 STEEL PILES / FOOT						
	0520-0109000F	2006Q4	1	730.00	\$27,740	\$38.00	\$44.04
			1	730.00	\$27,740	\$38.00	\$44.04

**ODOT'S BAMS/DSS Statistical Analysis Models  
 July 2006 through June 2008 Awd Contracts - English Conv  
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	FURN HP 14 X 89 STEEL PILES / FOOT						
	0520-0112000F	2007Q4	4	4,117.00	\$177,745	\$43.17	\$48.54
			4	4,117.00	\$177,745	\$43.17	\$48.54
	FURN PP 16 X 0.5 STEEL PILES / FOOT						
	0520-0127000F	2007Q1	5	4,263.00	\$273,126	\$64.07	\$70.51
			5	4,263.00	\$273,126	\$64.07	\$70.51
	DRIVE HP 12 X 74 STEEL PILES / EACH						
	0520-0208000E	2006Q4	1	20.00	\$30,000	\$1,500.00	\$1,083.67
			1	20.00	\$30,000	\$1,500.00	\$1,083.67
	DRIVE HP 14 X 89 STEEL PILES / EACH						
	0520-0211000E	2007Q4	4	67.00	\$67,000	\$1,000.00	\$1,273.13
			4	67.00	\$67,000	\$1,000.00	\$1,273.13
	DRIVE PP 16 X 0.5 STEEL PILES / EACH						
	0520-0312000E	2007Q1	5	82.00	\$69,000	\$841.46	\$1,181.70
			5	82.00	\$69,000	\$841.46	\$1,181.70
	PILE LOAD TEST (DYNAMIC) / EACH						
	0520-0329000E	2007Q1	1	2.00	\$9,000	\$4,500.00	\$4,833.33
			1	2.00	\$9,000	\$4,500.00	\$4,833.33
	REINFORCED PILE TIPS / EACH						
	0520-0330000E	2006Q4	1	20.00	\$3,000	\$150.00	\$140.00

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	REINFORCED PILE TIPS / EACH						
	0520-0330000E	2007Q1	2	46.00	\$8,050	\$175.00	\$401.24
		2007Q4	4	67.00	\$11,900	\$177.61	\$234.20
			7	133.00	\$22,950	\$172.56	\$277.81
	HP 12 X 74 STEEL PILE SPLICES / EACH						
	0520-0405000E	2006Q4	1	20.00	\$6,800	\$340.00	\$392.45
			1	20.00	\$6,800	\$340.00	\$392.45
	HP 14 X 89 STEEL PILE SPLICES / EACH						
	0520-0408000E	2007Q4	3	55.00	\$55	\$1.00	\$124.91
			3	55.00	\$55	\$1.00	\$124.91
	PP 16 X 0.5 STL PILE SPLICES / EACH						
	0520-0423000E	2007Q1	4	47.00	\$7,470	\$158.94	\$238.38
			4	47.00	\$7,470	\$158.94	\$238.38
	GENERAL STRC CONCRETE, CLASS 3300 / CUYD						
	0540-0311000K	2007Q3	1	40.00	\$64,000	\$1,600.00	\$1,033.33
			1	40.00	\$64,000	\$1,600.00	\$1,033.33
	REINF CONC BRIDGE END PANELS / SQYD						
	0545-0100000J	2006Q4	2	323.00	\$100,280	\$310.46	\$285.00
		2007Q1	5	1,364.00	\$355,238	\$260.44	\$281.90
		2007Q4	8	1,807.00	\$526,087	\$291.14	\$289.51
			15	3,494.00	\$981,605	\$280.94	\$286.12

**ODOT'S BAMS/DSS Statistical Analysis Models  
 July 2006 through June 2008 Awd Contracts - English Conv  
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	BI 63 PRECAST PRESTR GIRDERS / FOOT						
	0550-0101000F	2007Q1	1	800.00	\$201,920	\$252.40	\$273.13
			1	800.00	\$201,920	\$252.40	\$273.13
	TYPE IV PRECAST PRESTR GIRDERS / FOOT						
	0550-0130000F	2007Q4	2	1,197.00	\$329,175	\$275.00	\$280.76
			2	1,197.00	\$329,175	\$275.00	\$280.76
	21 INCH PRECAST PRESTR SLABS / FOOT						
	0550-0137000F	2006Q4	1	177.00	\$65,490	\$370.00	\$342.64
		2007Q1	2	484.00	\$105,996	\$219.00	\$328.67
			3	661.00	\$171,486	\$259.43	\$332.41
	26 INCH PRECAST PRESTR SLABS / FOOT						
	0550-0138000F	2006Q4	1	313.00	\$100,160	\$320.00	\$294.70
			1	313.00	\$100,160	\$320.00	\$294.70
	30 INCH PRECAST PRESTR SLABS / FOOT						
	0550-0139000F	2007Q2	2	1,070.00	\$286,865	\$268.10	\$279.75
			2	1,070.00	\$286,865	\$268.10	\$279.75
	CONSTRUCT LMC RESURFACING / SQYD						
	0558-0100000J	2007Q1	1	1,525.00	\$137,250	\$90.00	\$87.37
			1	1,525.00	\$137,250	\$90.00	\$87.37



**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	CLASS 2 PREPARATION / SQYD						
	0558-0102000J	2007Q1	1	150.00	\$24,750	\$165.00	\$122.00
			1	150.00	\$24,750	\$165.00	\$122.00
	FURN LATEX MODIFIED CONCRETE / CUYD						
	0558-0105000K	2007Q1	1	85.00	\$38,250	\$450.00	\$385.33
			1	85.00	\$38,250	\$450.00	\$385.33
	CONSTRUCT MC RESURFACING / SQYD						
	0559-0101000J	2006Q4	1	933.00	\$62,511	\$67.00	\$54.83
		2007Q1	2	4,113.00	\$332,264	\$80.78	\$82.85
		2007Q3	1	800.00	\$56,000	\$70.00	\$216.67
		2007Q4	4	1,980.00	\$255,480	\$129.03	\$179.20
			8	7,826.00	\$706,255	\$90.24	\$117.57
	CLASS 2 PREPARATION / SQYD						
	0559-0102000J	2006Q4	1	187.00	\$14,025	\$75.00	\$85.73
		2007Q1	2	3,806.00	\$285,801	\$75.09	\$58.15
		2007Q4	2	300.00	\$27,000	\$90.00	\$90.83
			5	4,293.00	\$326,826	\$76.13	\$61.64
	FURNISH MICROSILICA CONCRETE / CUYD						
	0559-0103000K	2006Q4	1	72.00	\$21,600	\$300.00	\$290.29
		2007Q1	2	169.00	\$60,975	\$360.80	\$287.67
		2007Q3	1	56.00	\$16,240	\$290.00	\$330.00
		2007Q4	4	138.00	\$76,176	\$552.00	\$487.33
			8	435.00	\$174,991	\$402.28	\$356.90

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	BRIDGE DRAINS / EACH						
	0581-0100000E	2007Q1	1	5.00	\$57,500	\$11,500.00	\$11,066.67
		2007Q4	2	4.00	\$8,000	\$2,000.00	\$4,416.67
			3	9.00	\$65,500	\$7,277.78	\$8,111.11
	BEARING DEVICES, BENT _____ / EACH						
	0582-0100000E	2007Q4	2	20.00	\$50,000	\$2,500.00	\$2,766.67
			2	20.00	\$50,000	\$2,500.00	\$2,766.67
	ELASTOMERIC CONCRETE NOSING / FOOT						
	0584-0100000F	2006Q4	1	104.00	\$13,000	\$125.00	\$118.00
		2007Q1	1	59.00	\$10,974	\$186.00	\$205.33
		2007Q3	1	89.00	\$15,130	\$170.00	\$166.67
			3	252.00	\$39,104	\$155.17	\$155.63
	REPAIR EXPANSION JOINTS / FOOT						
	0586-0100000F	2007Q3	1	26.00	\$1,950	\$75.00	\$196.67
			1	26.00	\$1,950	\$75.00	\$196.67
	WARRANTED WATERPROOFING MEMB / SQFT						
	0591-0100000J	2006Q4	1	1,833.00	\$7,332	\$4.00	\$3.84
			1	1,833.00	\$7,332	\$4.00	\$3.84
	RETAINING WALL, CIP CONC / SQFT						
	0596-0100000J	2007Q4	1	164.00	\$16,400	\$100.00	\$96.67
			1	164.00	\$16,400	\$100.00	\$96.67

**ODOT'S BAMS/DSS Statistical Analysis Models  
 July 2006 through June 2008 Awd Contracts - English Conv  
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	RETAINING WALL, GABION / SQFT						
	0596-0101000J	2007Q2	1	450.00	\$24,750	\$55.00	\$72.50
			1	450.00	\$24,750	\$55.00	\$72.50
	RETAINING WALL, MSE / SQFT						
	0596-0104000J	2007Q1	1	8,236.00	\$436,508	\$53.00	\$67.83
			1	8,236.00	\$436,508	\$53.00	\$67.83
	CONCRETE SLOPE PAVING / SQFT						
	0599-0100000J	2007Q1	1	3,610.00	\$42,959	\$11.90	\$11.97
		2007Q4	2	18,600.00	\$120,900	\$6.50	\$10.50
			3	22,210.00	\$163,859	\$7.38	\$10.74
	SLOPE PAVING CURBS / FOOT						
	0599-0103000F	2007Q1	1	150.00	\$7,290	\$48.60	\$61.20
			1	150.00	\$7,290	\$48.60	\$61.20
	COLD PLN PVMT REMV 0 - 2 INCH / SQYD						
	0620-0104000J	2006Q4	1	581.00	\$7,844	\$13.50	\$12.24
		2007Q1	3	1,406.00	\$12,252	\$8.71	\$14.72
		2007Q3	2	1,632.00	\$14,075	\$8.62	\$25.14
			6	3,619.00	\$34,170	\$9.44	\$19.02
	COLD PLN PVMT REM 0 - 2-1/2 INCH / SQYD						
	0620-0105000J	2008Q1	1	1,833.00	\$11,218	\$6.12	\$5.64
		2008Q2	1	2,011.00	\$11,583	\$5.76	\$3.51
			2	3,844.00	\$22,801	\$5.93	\$4.53

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	COLD PLN PVMT REMV 0 - 3 INCH / SQYD						
	0620-0106000J	2006Q3	1	2,999.00	\$21,323	\$7.11	\$5.04
		2007Q1	1	1,822.00	\$30,008	\$16.47	\$9.54
		2007Q4	1	110,555.00	\$119,399	\$1.08	\$1.26
			3	115,376.00	\$170,731	\$1.48	\$1.49
	COLD PLN PVMT REMV 0 - 5 INCH / SQYD						
	0620-0108000J	2007Q1	1	1,055.00	\$7,121	\$6.75	\$6.75
			1	1,055.00	\$7,121	\$6.75	\$6.75
	COLD PLN PVMT REMV 0 - 6 INCH / SQYD						
	0620-0109000J	2007Q1	1	10,444.00	\$11,280	\$1.08	\$1.35
			1	10,444.00	\$11,280	\$1.08	\$1.35
	COLD PLN PVMT REMV 1 - 2 INCH / SQYD						
	0620-0111000J	2007Q1	1	144.00	\$4,290	\$29.79	\$45.93
			1	144.00	\$4,290	\$29.79	\$45.93
	COLD PLN PVMT REMV 1 INCH / SQYD						
	0620-0118000J	2008Q2	1	136,699.00	\$86,120	\$0.63	\$0.54
			1	136,699.00	\$86,120	\$0.63	\$0.54
	COLD PLN PVMT REMV 1-1/2 INCH / SQYD						
	0620-0119000J	2007Q4	1	21,999.00	\$67,317	\$3.06	\$2.31
			1	21,999.00	\$67,317	\$3.06	\$2.31

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	COLD PLN PVMT REMV 2 INCH / SQYD						
	0620-0120000J	2006Q4	1	81,944.00	\$36,875	\$0.45	\$0.59
		2007Q1	1	97,777.00	\$44,000	\$0.45	\$0.57
		2007Q2	1	45,555.00	\$20,500	\$0.45	\$0.84
		2007Q4	1	6,888.00	\$9,919	\$1.44	\$1.68
			4	232,164.00	\$111,293	\$0.48	\$0.66
	COLD PLN PVMT REMV 3 INCH / SQYD						
	0620-0122000J	2006Q4	1	344.00	\$6,966	\$20.25	\$19.40
		2007Q4	1	4,444.00	\$17,198	\$3.87	\$2.49
			2	4,788.00	\$24,164	\$5.05	\$3.70
	COLD PLN PVMT REMV 4 INCH / SQYD						
	0620-0123000J	2006Q4	1	2,488.00	\$2,239	\$0.90	\$1.04
			1	2,488.00	\$2,239	\$0.90	\$1.04
	COLD PLN PVMT REMV 6 INCH / SQYD						
	0620-0125000J	2007Q1	1	103,422.00	\$102,388	\$0.99	\$1.38
			1	103,422.00	\$102,388	\$0.99	\$1.38
	AGGREGATE BASE / TON						
	0640-0100000M	2006Q4	1	65.00	\$2,665	\$41.00	\$55.50
		2007Q1	2	6,900.00	\$82,800	\$12.00	\$14.28
		2007Q2	3	2,550.00	\$50,153	\$19.67	\$23.29
		2007Q4	1	180.00	\$9,000	\$50.00	\$46.00
		2008Q1	1	155.00	\$5,270	\$34.00	\$25.08
			8	9,850.00	\$149,888	\$15.22	\$17.64

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	AGGREGATE SHOULDERS / TON						
	0640-0101000M	2006Q4	1	700.00	\$12,250	\$17.50	\$13.62
		2007Q1	1	3,500.00	\$42,000	\$12.00	\$13.43
		2007Q2	1	710.00	\$11,715	\$16.50	\$16.39
		2008Q1	1	1,800.00	\$17,712	\$9.84	\$12.68
			4	6,710.00	\$83,677	\$12.47	\$13.56
	AGGREGATE SUBBASE / TON						
	0641-0100000M	2007Q1	1	4,900.00	\$80,850	\$16.50	\$14.50
			1	4,900.00	\$80,850	\$16.50	\$14.50
	AGGREGATE BASE / TON						
	0641-0102000M	2006Q3	1	3,000.00	\$57,450	\$19.15	\$17.08
		2006Q4	1	3,600.00	\$54,000	\$15.00	\$25.00
		2007Q1	2	17,700.00	\$282,315	\$15.95	\$15.51
		2007Q3	1	2,600.00	\$92,300	\$35.50	\$17.76
		2007Q4	1	39,500.00	\$474,000	\$12.00	\$12.50
		2008Q2	1	11,500.00	\$156,630	\$13.62	\$14.56
			7	77,900.00	\$1,116,695	\$14.33	\$14.42
	3/4 INCH - 0 AGGREGATE BASE / CUYD						
	0641-0112000K	2007Q4	1	4,946.00	\$173,110	\$35.00	\$35.67
			1	4,946.00	\$173,110	\$35.00	\$35.67
	1 INCH - 0 AGGREGATE BASE / TON						
	0641-0115000M	2007Q1	1	31,250.00	\$437,500	\$14.00	\$13.80
			1	31,250.00	\$437,500	\$14.00	\$13.80

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	AGGREGATE SHOULDERS / TON						
	0641-013000M	2007Q1	1	4,500.00	\$60,390	\$13.42	\$12.82
		2007Q4	1	19,000.00	\$161,500	\$8.50	\$12.80
		2008Q2	1	930.00	\$10,714	\$11.52	\$13.29
				3	24,430.00	\$232,604	\$9.52
	RECY PROD IN BASE 6 INCH TH / SQYD						
	0645-0101000J	2007Q2	1	2,600.00	\$5,200	\$2.00	\$2.48
			1	2,600.00	\$5,200	\$2.00	\$2.48
	3/8 INCH - NO. 10 MATL IN STK / CUYD						
	0680-0109000K	2007Q1	1	5,000.00	\$143,850	\$28.77	\$30.87
			1	5,000.00	\$143,850	\$28.77	\$30.87
	EMULSIFIED ASPHALT IN PRIME COAT / TON						
	0705-010000M	2007Q1	1	19.00	\$7,600	\$400.00	\$608.67
		2007Q4	1	250.00	\$64,750	\$259.00	\$211.67
				2	269.00	\$72,350	\$268.96
	EMULS ASPHALT IN FOG COAT / TON						
	0705-0101000M	2008Q1	1	55.00	\$20,075	\$365.00	\$304.58
		2008Q2	1	56.00	\$17,628	\$314.79	\$385.93
				2	111.00	\$37,703	\$339.67
	AGGREGATE COVER MATERIAL / CUYD						
	0705-0102000K	2007Q4	1	1,500.00	\$36,750	\$24.50	\$16.83
			1	1,500.00	\$36,750	\$24.50	\$16.83

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	AGGREGATE COVER MATERIAL / TON						
	0705-0102000M	2007Q1	1	150.00	\$5,250	\$35.00	\$30.88
			1	150.00	\$5,250	\$35.00	\$30.88
	AGGR IN EMULS ASPHALT SURF TRTMNT / CUYD						
	0710-0100000K	2007Q1	1	3,810.00	\$201,930	\$53.00	\$55.47
		2008Q1	1	11,550.00	\$265,997	\$23.03	\$29.43
		2008Q2	1	11,000.00	\$310,970	\$28.27	\$32.47
			3	26,360.00	\$778,897	\$29.55	\$34.46
	ASPH IN EMULS ASPH SURF TREATMENT / TON						
	0710-0102000M	2007Q1	1	576.00	\$210,816	\$366.00	\$404.67
		2008Q1	1	1,970.00	\$870,740	\$442.00	\$389.58
		2008Q2	1	2,700.00	\$1,039,500	\$385.00	\$427.67
			3	5,246.00	\$2,121,056	\$404.32	\$410.84
	EMULSIFIED ASPHALT FOR TACK COAT / TON						
	0730-0100000M	2006Q4	1	25.00	\$7,125	\$285.00	\$435.50
		2007Q1	2	225.00	\$30,750	\$136.67	\$265.00
		2007Q2	1	16.00	\$80	\$5.00	\$301.67
		2007Q4	2	161.00	\$44,381	\$275.66	\$326.81
		2008Q1	1	39.00	\$18,174	\$466.00	\$297.00
		2008Q2	1	50.00	\$22,400	\$448.00	\$307.67
			8	516.00	\$122,910	\$238.20	\$300.23
	EMULS ASPHALT CONC MIXTURE / TON						
	0735-0100000M	2008Q1	1	15,720.00	\$203,102	\$12.92	\$17.47
		2008Q2	1	16,000.00	\$238,560	\$14.91	\$15.97
			2	31,720.00	\$441,662	\$13.92	\$16.72



**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	EMULSIFIED ASPHALT IN MIXTURE / TON						
	0735-0101000M	2008Q1	1	950.00	\$437,950	\$461.00	\$419.92
		2008Q2	1	865.00	\$372,815	\$431.00	\$452.00
			2	1,815.00	\$810,765	\$446.70	\$435.21
	CHOKE AGGREGATE / CUYD						
	0735-0102000K	2008Q1	1	810.00	\$16,208	\$20.01	\$27.24
		2008Q2	1	860.00	\$15,471	\$17.99	\$22.55
			2	1,670.00	\$31,680	\$18.97	\$24.82
	LVL 2, 1/2 INCH DENSE MHMAC / TON						
	0744-0202000M	2007Q2	2	430.00	\$74,280	\$172.74	\$161.61
		2007Q4	1	78.00	\$15,600	\$200.00	\$183.33
			3	508.00	\$89,880	\$176.93	\$164.95
	LVL 3, 1/2 INCH DENSE MHMAC / TON						
	0744-0302000M	2006Q4	1	1,010.00	\$106,050	\$105.00	\$103.73
		2007Q1	1	1,400.00	\$88,564	\$63.26	\$63.26
			2	2,410.00	\$194,614	\$80.75	\$80.22
	LVL 3, 1/2 INCH DS MHMAC IN LVL / TON						
	0744-0331000M	2007Q1	1	12.00	\$1,620	\$135.00	\$135.00
			1	12.00	\$1,620	\$135.00	\$135.00
	LEVEL 2, 1/2 INCH DENSE HMAC / TON						
	0745-0202000M	2007Q1	1	34,500.00	\$782,115	\$22.67	\$23.44
			1	34,500.00	\$782,115	\$22.67	\$23.44

**ODOT'S BAMS/DSS Statistical Analysis Models  
 July 2006 through June 2008 Awd Contracts - English Conv  
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	LVL 2, 1/2 INCH DENSE LM TR / TON						
	0745-0222000M	2007Q4	1	1,789.00	\$82,294	\$46.00	\$47.00
			1	1,789.00	\$82,294	\$46.00	\$47.00
	LVL 2, 1/2 INCH DENSE IN LVL / TON						
	0745-0231000M	2007Q1	1	100.00	\$3,500	\$35.00	\$31.27
			1	100.00	\$3,500	\$35.00	\$31.27
	LEVEL 3, 3/4 INCH DENSE HMAC / TON						
	0745-0301000M	2007Q1	1	19,110.00	\$597,188	\$31.25	\$32.17
		2007Q3	1	37.00	\$3,885	\$105.00	\$235.00
			2	19,147.00	\$601,073	\$31.39	\$32.56
	LEVEL 3, 1/2 INCH DENSE HMAC / TON						
	0745-0302000M	2007Q1	2	7,512.00	\$235,687	\$31.37	\$32.29
			2	7,512.00	\$235,687	\$31.37	\$32.29
	LVL 3, 1/2 INCH DENSE LM TR / TON						
	0745-0322000M	2006Q3	1	2,500.00	\$103,625	\$41.45	\$43.70
		2006Q4	1	9,500.00	\$234,175	\$24.65	\$31.65
		2007Q1	2	58,000.00	\$1,251,150	\$21.57	\$22.05
		2007Q2	1	6,600.00	\$132,000	\$20.00	\$31.68
		2007Q3	1	450.00	\$17,100	\$38.00	\$39.00
		2007Q4	2	69,987.00	\$1,650,027	\$23.58	\$22.57
		2008Q2	1	5,200.00	\$151,788	\$29.19	\$29.46
			9	152,237.00	\$3,539,865	\$23.25	\$23.96

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	LVL 3, 3/4 INCH ATPB LIME TR / TON						
	0745-0326000M	2007Q4	1	35,500.00	\$754,375	\$21.25	\$21.50
			1	35,500.00	\$754,375	\$21.25	\$21.50
	LVL 3, 1/2 IN DS LM TR IN LVL / TON						
	0745-0334000M	2007Q1	1	250.00	\$7,500	\$30.00	\$30.25
		2007Q4	1	11,000.00	\$237,600	\$21.60	\$21.53
			2	11,250.00	\$245,100	\$21.79	\$21.73
	LVL 3, 3/8 IN DS LM TR IN LVL / TON						
	0745-0335000M	2006Q3	1	700.00	\$32,200	\$46.00	\$45.98
		2008Q2	1	1,500.00	\$47,745	\$31.83	\$34.39
			2	2,200.00	\$79,945	\$36.34	\$38.08
	LVL 3, 1/2 INCH DS IN TEMP / TON						
	0745-0341000M	2007Q4	1	21,000.00	\$546,000	\$26.00	\$23.17
			1	21,000.00	\$546,000	\$26.00	\$23.17
	LVL 4, 1/2 INCH DENSE LM TR / TON						
	0745-0422000M	2007Q1	1	1,279.00	\$58,015	\$45.36	\$45.34
		2007Q4	1	8,300.00	\$183,430	\$22.10	\$21.53
			2	9,579.00	\$241,445	\$25.21	\$24.71
	LVL 4, 3/8 INCH DENSE LM TR / TON						
	0745-0423000M	2007Q1	1	120.00	\$18,000	\$150.00	\$151.00
			1	120.00	\$18,000	\$150.00	\$151.00

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	PG 64-28 ASPHALT IN HMAC / TON						
	0745-0622000M	2007Q1	1	2,240.00	\$878,080	\$392.00	\$399.00
		2007Q4	2	2,265.00	\$876,555	\$387.00	\$390.67
		2008Q2	1	435.00	\$219,675	\$505.00	\$515.00
			4	4,940.00	\$1,974,310	\$399.66	\$405.39
	PG 70-28 ASPHALT IN HMAC / TON						
	0745-0642000M	2006Q3	1	200.00	\$106,000	\$530.00	\$525.00
		2006Q4	1	605.00	\$290,400	\$480.00	\$457.50
		2007Q1	3	5,425.00	\$2,268,459	\$418.15	\$421.75
		2007Q2	1	410.00	\$171,380	\$418.00	\$462.67
		2007Q3	1	30.00	\$14,700	\$490.00	\$495.00
		2007Q4	2	5,278.00	\$2,163,150	\$409.84	\$412.02
			9	11,948.00	\$5,014,089	\$419.66	\$422.58
	14 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0107000J	2006Q4	1	150.00	\$9,750	\$65.00	\$62.50
			1	150.00	\$9,750	\$65.00	\$62.50
	18 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0110000J	2006Q3	1	100.00	\$7,020	\$70.20	\$52.60
			1	100.00	\$7,020	\$70.20	\$52.60
	26 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0115000J	2008Q1	1	30.00	\$1,650	\$55.00	\$58.33
			1	30.00	\$1,650	\$55.00	\$58.33

**ODOT'S BAMS/DSS Statistical Analysis Models  
 July 2006 through June 2008 Awd Contracts - English Conv  
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	34 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0118000J	2008Q2	1	300.00	\$12,105	\$40.35	\$42.60
			1	300.00	\$12,105	\$40.35	\$42.60
	36 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0119000J	2007Q1	1	35.00	\$1,925	\$55.00	\$78.33
			1	35.00	\$1,925	\$55.00	\$78.33
	EXTRA FOR ASPHALT APPROACHES / EACH						
	0749-0100000E	2006Q3	1	3.00	\$1,050	\$350.00	\$425.00
		2006Q4	2	11.00	\$5,850	\$531.82	\$577.27
		2007Q1	4	51.00	\$25,700	\$503.92	\$541.80
		2007Q2	1	6.00	\$6,000	\$1,000.00	\$575.00
		2007Q4	1	45.00	\$31,500	\$700.00	\$504.00
		2008Q1	1	54.00	\$16,200	\$300.00	\$366.67
		2008Q2	1	18.00	\$7,200	\$400.00	\$400.00
			11	188.00	\$93,500	\$497.34	\$470.14
	EXTRA FOR ASPH SLOPE PAVING / SQFT						
	0749-0108000J	2006Q3	1	2,000.00	\$10,000	\$5.00	\$3.00
		2007Q1	1	1,500.00	\$7,500	\$5.00	\$5.43
			2	3,500.00	\$17,500	\$5.00	\$4.04
	CONT REINF CONC PVMT 11 IN TH / SQYD						
	0755-0107000J	2007Q4	1	106,499.00	\$6,123,693	\$57.50	\$52.00
			1	106,499.00	\$6,123,693	\$57.50	\$52.00

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	REINFORCED CONCRETE PAVEMENT / SQYD						
	0755-0109000J	2007Q4	1	735.00	\$66,150	\$90.00	\$105.00
			1	735.00	\$66,150	\$90.00	\$105.00
	TERMINAL EXPANSION JOINTS / FOOT						
	0755-0118000F	2007Q4	1	96.00	\$4,800	\$50.00	\$108.33
			1	96.00	\$4,800	\$50.00	\$108.33
	PLN CONC PVMT DWLD 11 INCH TH / SQYD						
	0756-0118000J	2007Q4	1	38,700.00	\$1,905,975	\$49.25	\$41.75
			1	38,700.00	\$1,905,975	\$49.25	\$41.75
	CONCRETE CURBS / FOOT						
	0759-0100000F	2007Q1	2	904.00	\$20,800	\$23.01	\$26.06
			2	904.00	\$20,800	\$23.01	\$26.06
	CONC CURBS, CURB AND GUTTER / FOOT						
	0759-0103000F	2006Q3	1	2,500.00	\$32,900	\$13.16	\$14.08
		2006Q4	1	219.00	\$7,994	\$36.50	\$33.25
		2007Q1	1	275.00	\$8,800	\$32.00	\$32.67
			3	2,994.00	\$49,694	\$16.60	\$17.19
	CONC CURB, LOW PRFIL MNTBL CURB / FOOT						
	0759-0106000F	2007Q4	1	50.00	\$1,500	\$30.00	\$36.67
			1	50.00	\$1,500	\$30.00	\$36.67

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	CONCRETE CURBS, STANDARD CURB / FOOT						
	0759-011000F	2007Q2	1	60.00	\$2,100	\$35.00	\$35.00
		2007Q3	1	425.00	\$7,225	\$17.00	\$21.00
			2	485.00	\$9,325	\$19.23	\$22.73
	CONCRETE ISLANDS / SQFT						
	0759-012200J	2007Q1	1	300.00	\$6,300	\$21.00	\$17.00
		2007Q3	1	1,100.00	\$11,000	\$10.00	\$10.00
			2	1,400.00	\$17,300	\$12.36	\$11.50
	CONCRETE DRIVEWAYS / SQFT						
	0759-012600J	2006Q3	1	2,300.00	\$8,165	\$3.55	\$7.28
		2007Q2	1	720.00	\$5,414	\$7.52	\$8.38
			2	3,020.00	\$13,579	\$4.50	\$7.54
	CONCRETE DRIVEWAYS, REINF / SQFT						
	0759-012700J	2007Q1	1	500.00	\$9,000	\$18.00	\$15.33
			1	500.00	\$9,000	\$18.00	\$15.33
	CONCRETE WALKS / SQFT						
	0759-012800J	2006Q3	1	14,000.00	\$46,200	\$3.30	\$4.15
		2006Q4	1	560.00	\$4,340	\$7.75	\$7.88
		2007Q1	1	4,200.00	\$21,000	\$5.00	\$5.57
		2007Q2	1	5,000.00	\$18,500	\$3.70	\$4.67
		2007Q3	1	7,600.00	\$57,000	\$7.50	\$5.75
			5	31,360.00	\$147,040	\$4.69	\$4.88

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	MONOLITHIC CURB AND SIDEWALKS / SQFT						
	0759-0134000J	2007Q1	1	1,000.00	\$9,000	\$9.00	\$9.67
		2007Q2	1	9,500.00	\$58,140	\$6.12	\$8.83
			2	10,500.00	\$67,140	\$6.39	\$8.91
	12 INCH CONCRETE SURFACING / SQFT						
	0759-0146000J	2007Q1	1	3,314.00	\$53,024	\$16.00	\$16.80
			1	3,314.00	\$53,024	\$16.00	\$16.80
	CONCRETE SIDEWALK RAMPS / EACH						
	0759-0153000E	2006Q4	1	2.00	\$5,200	\$2,600.00	\$1,864.02
			1	2.00	\$5,200	\$2,600.00	\$1,864.02
	UNIT PAVERS / SQFT						
	0760-0100000J	2006Q3	1	2,000.00	\$13,400	\$6.70	\$10.85
			1	2,000.00	\$13,400	\$6.70	\$10.85
	GUARDRAIL, TYPE 2A / FOOT						
	0810-0104000F	2006Q4	2	512.00	\$11,540	\$22.54	\$21.63
		2007Q1	6	12,497.00	\$269,107	\$21.53	\$21.10
		2007Q2	2	44.00	\$2,180	\$49.55	\$40.03
		2007Q4	2	6,138.00	\$89,873	\$14.64	\$15.74
		2008Q1	1	537.00	\$11,653	\$21.70	\$22.80
		2008Q2	1	575.00	\$10,350	\$18.00	\$18.83
			14	20,303.00	\$394,702	\$19.44	\$19.51
	GUARDRAIL, TYPE 3 / FOOT						
	0810-0107000F	2006Q4	2	125.00	\$6,850	\$54.80	\$51.40

(item continued)



**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	GUARDRAIL, TYPE 3 / FOOT						
	0810-0107000F	2007Q1	5	562.00	\$27,699	\$49.29	\$48.95
		2007Q2	2	62.00	\$4,335	\$69.92	\$63.89
		2007Q4	3	162.00	\$8,702	\$53.71	\$52.49
		2008Q1	1	12.00	\$594	\$49.50	\$49.67
				13	923.00	\$48,179	\$52.20
	GUARDRAIL, TYPE 4 / FOOT						
	0810-0109000F	2006Q4	1	31.00	\$1,674	\$54.00	\$64.50
		2007Q1	1	6.00	\$432	\$72.00	\$73.67
		2007Q2	1	87.00	\$3,915	\$45.00	\$38.50
				3	124.00	\$6,021	\$48.56
	GUARDRAIL, TYPE 4 (MODIFIED) / FOOT						
	0810-0110000F	2007Q2	1	12.00	\$840	\$70.00	\$61.67
			1	12.00	\$840	\$70.00	\$61.67
	GUARDRAIL ANCHORS, TYPE 1 / EACH						
	0810-0119000E	2007Q1	1	5.00	\$5,000	\$1,000.00	\$993.33
			1	5.00	\$5,000	\$1,000.00	\$993.33
	GUARDRAIL ANCHORS, TYPE 1 MOD / EACH						
	0810-0120000E	2006Q4	2	12.00	\$7,875	\$656.25	\$713.54
		2007Q1	5	21.00	\$15,775	\$751.20	\$727.38
		2007Q2	2	4.00	\$2,680	\$670.00	\$626.67
		2007Q3	1	1.00	\$565	\$565.00	\$782.50
		2007Q4	1	12.00	\$9,012	\$751.00	\$732.00
		2008Q1	1	5.00	\$2,850	\$570.00	\$570.00

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	GUARDRAIL ANCHORS, TYPE 1 MOD / EACH						
	0810-0120000E	2008Q2	1	3.00	\$1,500	\$500.00	\$483.33
			13	58.00	\$40,257	\$694.09	\$693.29
	GUARDRAIL END PIECES, TYPE B / EACH						
	0810-0122000E	2006Q4	2	5.00	\$346	\$69.20	\$74.10
		2007Q1	3	7.00	\$578	\$82.50	\$85.48
		2007Q3	1	1.00	\$75	\$75.00	\$287.50
		2007Q4	1	11.00	\$693	\$63.00	\$61.67
		2008Q1	1	1.00	\$70	\$70.00	\$70.00
		2008Q2	1	1.00	\$100	\$100.00	\$91.67
			9	26.00	\$1,862	\$71.60	\$80.63
	GUARDRAIL END PIECES, TYPE C / EACH						
	0810-0123000E	2007Q1	2	7.00	\$848	\$121.14	\$112.67
		2007Q2	1	2.00	\$400	\$200.00	\$156.67
			3	9.00	\$1,248	\$138.67	\$122.44
	GUARDRAIL TRANSITION / EACH						
	0810-0126000E	2006Q4	1	8.00	\$20,000	\$2,500.00	\$2,500.00
		2007Q1	5	25.00	\$58,770	\$2,350.80	\$2,300.93
		2007Q2	2	5.00	\$11,400	\$2,280.00	\$2,140.00
		2007Q3	1	2.00	\$5,500	\$2,750.00	\$3,583.33
		2007Q4	3	13.00	\$34,926	\$2,686.62	\$2,767.72
		2008Q1	1	1.00	\$1,950	\$1,950.00	\$1,950.00
			13	54.00	\$132,546	\$2,454.56	\$2,468.90
	GUARDRAIL CONNECTIONS / EACH						
	0810-0128000E	2007Q1	2	7.00	\$7,455	\$1,065.00	\$1,058.57

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	GUARDRAIL CONNECTIONS / EACH						
	0810-0128000E	2007Q2	1	2.00	\$600	\$300.00	\$190.00
		2007Q3	1	39.00	\$128,700	\$3,300.00	\$3,100.00
			4	48.00	\$136,755	\$2,849.06	\$2,681.04
	GUARDRAIL TERMINALS, NON-FLAR / EACH						
	0810-0129000E	2006Q4	1	2.00	\$4,900	\$2,450.00	\$2,725.00
		2007Q1	6	57.00	\$157,027	\$2,754.86	\$2,719.86
		2007Q3	1	1.00	\$2,400	\$2,400.00	\$3,200.00
		2007Q4	2	11.00	\$17,532	\$1,593.82	\$1,662.33
		2008Q1	1	12.00	\$27,000	\$2,250.00	\$2,250.00
		2008Q2	1	7.00	\$17,500	\$2,500.00	\$2,426.67
			12	90.00	\$226,359	\$2,515.10	\$2,510.60
	GUARDRAIL TERMINALS, FLARED / EACH						
	0810-0130000E	2006Q4	2	2.00	\$4,700	\$2,350.00	\$2,428.75
		2007Q1	2	2.00	\$4,366	\$2,183.00	\$2,236.00
		2007Q2	1	2.00	\$4,000	\$2,000.00	\$2,025.00
		2007Q4	2	8.00	\$18,834	\$2,354.25	\$2,336.83
		2008Q1	1	10.00	\$20,750	\$2,075.00	\$2,075.00
		2008Q2	1	5.00	\$10,000	\$2,000.00	\$2,000.00
			9	29.00	\$62,650	\$2,160.34	\$2,166.35
	GRD TERM NON-FLAR TEST LVL 2 / EACH						
	0810-0131000E	2006Q4	1	1.00	\$3,000	\$3,000.00	\$2,892.50
		2007Q1	2	3.00	\$7,755	\$2,585.00	\$2,628.33
		2007Q4	1	4.00	\$10,000	\$2,500.00	\$2,650.00
			4	8.00	\$20,755	\$2,594.38	\$2,672.19

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	GRD TERM FLAR TEST LVL 2 / EACH						
	0810-0132000E	2007Q2	1	2.00	\$5,200	\$2,600.00	\$2,200.00
			1	2.00	\$5,200	\$2,600.00	\$2,200.00
	EXTRA FOR 8 FOOT POSTS / EACH						
	0810-0133000E	2007Q1	1	64.00	\$2,186	\$34.15	\$30.05
		2007Q4	1	6.00	\$900	\$150.00	\$134.33
		2008Q1	1	56.00	\$4,312	\$77.00	\$78.00
			3	126.00	\$7,398	\$58.71	\$56.33
	EXTRA FOR 11 FOOT POSTS / EACH						
	0810-0134000E	2007Q4	1	30.00	\$3,150	\$105.00	\$103.33
			1	30.00	\$3,150	\$105.00	\$103.33
	GUARDRAIL POSTS / EACH						
	0810-0135000E	2007Q1	1	480.00	\$33,000	\$68.75	\$64.58
		2007Q4	1	100.00	\$3,000	\$30.00	\$29.50
		2008Q2	1	100.00	\$3,500	\$35.00	\$45.00
			3	680.00	\$39,500	\$58.09	\$56.54
	REMOVE & REINSTALL GUARDRAIL / FOOT						
	0812-0100000F	2006Q4	1	175.00	\$4,375	\$25.00	\$17.50
		2007Q4	1	12,500.00	\$106,250	\$8.50	\$8.75
		2008Q2	1	800.00	\$10,000	\$12.50	\$12.00
			3	13,475.00	\$120,625	\$8.95	\$9.06
	ADJUSTING GUARDRAIL / FOOT						
	0812-0101000F	2007Q1	2	8,875.00	\$28,187	\$3.18	\$3.17

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	ADJUSTING GUARDRAIL / FOOT						
	0812-0101000F	2007Q3	1	990.00	\$4,455	\$4.50	\$6.25
		2007Q4	1	34,500.00	\$86,250	\$2.50	\$2.47
		2008Q1	1	6,263.00	\$21,921	\$3.50	\$3.83
		2008Q2	1	4,200.00	\$14,700	\$3.50	\$3.50
			6	54,828.00	\$155,513	\$2.84	\$2.88
	REMOVABLE BOLLARDS / EACH						
	0815-0101000E	2007Q1	1	4.00	\$3,200	\$800.00	\$700.00
			1	4.00	\$3,200	\$800.00	\$700.00
	CONCRETE BARRIER / FOOT						
	0820-0100000F	2007Q1	1	125.00	\$6,875	\$55.00	\$100.00
		2007Q4	1	515.00	\$25,750	\$50.00	\$58.33
			2	640.00	\$32,625	\$50.98	\$66.47
	DELINEATORS, TYPE 1 / EACH						
	0840-0100000E	2007Q1	3	851.00	\$25,250	\$29.67	\$30.33
		2007Q2	1	8.00	\$360	\$45.00	\$51.33
		2007Q3	1	10.00	\$400	\$40.00	\$45.00
		2007Q4	2	641.00	\$20,015	\$31.22	\$31.07
		2008Q2	1	150.00	\$4,200	\$28.00	\$33.00
			8	1,660.00	\$50,225	\$30.26	\$31.04
	DELINEATORS, TYPE 4 ALTERNATE 1 / EACH						
	0840-0104100E	2007Q1	2	63.00	\$1,575	\$25.00	\$25.33
		2007Q4	1	37.00	\$962	\$26.00	\$27.33
		2008Q2	1	45.00	\$990	\$22.00	\$22.33
			4	145.00	\$3,527	\$24.32	\$24.91

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	MILEPOST MARKER POSTS / EACH						
	0840-0106000E	2006Q4	2	5.00	\$262	\$52.40	\$55.20
		2007Q1	3	17.00	\$1,133	\$66.65	\$71.63
		2007Q4	1	30.00	\$2,520	\$84.00	\$82.00
		2008Q1	1	8.00	\$240	\$30.00	\$60.00
		2008Q2	1	9.00	\$315	\$35.00	\$61.67
			8	69.00	\$4,470	\$64.78	\$72.30
	PAVEMENT LINE REMOVAL / FOOT						
	0851-0101000F	2006Q3	1	400.00	\$460	\$1.15	\$1.08
		2007Q1	2	12,850.00	\$5,063	\$0.39	\$0.41
			3	13,250.00	\$5,523	\$0.42	\$0.43
	PAVEMENT LEGEND REMOVAL / EACH						
	0851-0103000E	2007Q3	1	11.00	\$1,045	\$95.00	\$72.50
			1	11.00	\$1,045	\$95.00	\$72.50
	PERM. SURFACE MOUNTED TUBULAR MARKERS /						
	0856-0101000E	2007Q1	1	28.00	\$1,260	\$45.00	\$46.17
			1	28.00	\$1,260	\$45.00	\$46.17
	CONTINUOUS RUMBLE STRIPS / MILE						
	0857-0101000L	2007Q1	1				
		2007Q3	1				
		2007Q4	1	2.00	\$6,000	\$3,000.00	\$3,333.33
			3	2.00	\$6,000	\$3,000.00	

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	LONGITUDINAL PAVEMENT MARKINGS - PAINT /						
	0860-020000F	2006Q4	2	49,000.00	\$10,350	\$0.21	\$0.26
		2007Q1	6	681,550.00	\$84,326	\$0.12	\$0.13
		2007Q2	2	40,000.00	\$8,800	\$0.22	\$0.21
		2007Q3	2	15,800.00	\$5,910	\$0.37	\$0.38
		2007Q4	3	263,040.00	\$43,124	\$0.16	\$0.16
		2008Q1	1	692,000.00	\$69,200	\$0.10	\$0.10
		2008Q2	1	940,500.00	\$84,645	\$0.09	\$0.09
			17	2,681,890.00	\$306,355	\$0.11	\$0.12
	PVMT MARKING TAPE, PATTERN, GROOVED / FO						
	0865-0125000F	2006Q4	1	23,500.00	\$66,975	\$2.85	\$2.76
		2007Q1	3	118,304.00	\$300,590	\$2.54	\$2.61
		2007Q3	1	5,900.00	\$20,355	\$3.45	\$3.23
		2007Q4	1	24,600.00	\$73,800	\$3.00	\$2.73
			6	172,304.00	\$461,720	\$2.68	\$2.67
	PVMT LEGEND, TYPE B: ARROWS / EACH						
	0867-0103000E	2006Q3	1	9.00	\$3,105	\$345.00	\$322.50
		2006Q4	1	14.00	\$3,500	\$250.00	\$229.50
		2007Q1	2	74.00	\$14,900	\$201.35	\$198.25
		2007Q3	1	10.00	\$2,500	\$250.00	\$225.00
		2008Q2	1	8.00	\$1,560	\$195.00	\$230.00
			6	115.00	\$25,565	\$222.30	\$216.31
	PVMT LEGEND, TYPE B: "ONLY" / EACH						
	0867-0107000E	2007Q4	1	1.00	\$472	\$472.00	\$460.67
			1	1.00	\$472	\$472.00	\$460.67

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	PVMT LEGEND, TYP B: R/R XING / EACH						
	0867-0119000E	2006Q4	1	4.00	\$4,000	\$1,000.00	\$844.00
		2007Q1	1	2.00	\$1,600	\$800.00	\$816.67
			2	6.00	\$5,600	\$933.33	\$834.89
	PVMT LEGEND, TYP B: R/R XING, BIKE / EAC						
	0867-0123000E	2006Q3	1	1.00	\$345	\$345.00	\$322.50
		2007Q1	1	16.00	\$3,760	\$235.00	\$240.00
		2007Q2	1	20.00	\$7,800	\$390.00	\$335.67
		2007Q3	1	6.00	\$1,950	\$325.00	\$312.50
			4	43.00	\$13,855	\$322.21	\$296.53
	PVMT LEGEND, TYP A: "PED XWALK / EACH						
	0867-0139000E	2007Q1	1	7.00	\$6,650	\$950.00	\$966.67
			1	7.00	\$6,650	\$950.00	\$966.67
	PAVEMENT BAR, TYPE A / SQFT						
	0867-0144000J	2007Q4	1	48.00	\$888	\$18.50	\$21.17
			1	48.00	\$888	\$18.50	\$21.17
	PAVEMENT BAR, TYPE B / SQFT						
	0867-0145000J	2006Q3	1	600.00	\$4,830	\$8.05	\$7.53
		2006Q4	2	1,078.00	\$7,374	\$6.84	\$6.98
		2007Q1	3	563.00	\$5,232	\$9.29	\$8.48
		2007Q2	1	1,850.00	\$19,869	\$10.74	\$9.53
		2007Q3	1	480.00	\$4,728	\$9.85	\$8.43
		2008Q1	1	85.00	\$850	\$10.00	\$10.00
		2008Q2	1	30.00	\$300	\$10.00	\$10.00
				10	4,686.00	\$43,183	\$9.22



**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	WOOD SIGN POSTS / FBM						
	0910-010000K	2006Q4	2	1,700.00	\$11,050	\$6.50	\$6.25
		2007Q1	4	9,818.00	\$62,151	\$6.33	\$6.38
		2007Q2	1	18.00	\$324	\$18.00	\$16.50
		2007Q3	1	404.00	\$2,586	\$6.40	\$6.70
		2007Q4	2	1,740.00	\$12,180	\$7.00	\$7.06
		2008Q1	1	2,222.00	\$12,221	\$5.50	\$6.50
		2008Q2	1	2,445.00	\$14,670	\$6.00	\$5.50
			12	18,347.00	\$115,182	\$6.28	\$6.34
	ADJUSTABLE SIGN MOUNTS / EACH						
	0930-X141000E	2006Q4	1	4.00	\$4,400	\$1,100.00	\$1,050.00
		2007Q3	1	1.00	\$500	\$500.00	\$750.00
			2	5.00	\$4,900	\$980.00	\$990.00
	TYPE "B" SIGNS IN PLACE / SQFT						
	0940-0102000J	2007Q1	2	103.00	\$2,485	\$24.13	\$24.41
		2007Q3	1	2.00	\$28	\$14.00	\$22.00
		2007Q4	1	125.00	\$3,250	\$26.00	\$25.67
		2008Q1	1	3.00	\$66	\$22.00	\$19.33
		2008Q2	1	8.00	\$136	\$17.00	\$17.33
			6	241.00	\$5,965	\$24.75	\$24.74
	TYPE "C" SIGNS IN PLACE / SQFT						
	0940-0107000J	2006Q4	1	20.00	\$440	\$22.00	\$20.88
		2007Q1	2	310.00	\$6,797	\$21.93	\$21.87
		2008Q1	1	78.00	\$1,755	\$22.50	\$19.50
		2008Q2	1	12.00	\$204	\$17.00	\$21.33
			5	420.00	\$9,196	\$21.90	\$21.37

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	TYPE "F" SIGNS IN PLACE / SQFT						
	0940-0109000J	2006Q4	1	6.00	\$132	\$22.00	\$20.88
		2007Q1	1	40.00	\$920	\$23.00	\$23.41
		2007Q3	1	4.00	\$68	\$17.00	\$23.50
		2007Q4	1	48.00	\$720	\$15.00	\$14.67
			4	98.00	\$1,840	\$18.78	\$18.98
	TYPE "G" SIGNS IN PLACE / SQFT						
	0940-0113000J	2006Q3	1	34.00	\$860	\$25.30	\$25.15
		2006Q4	2	496.00	\$14,626	\$29.49	\$28.35
		2007Q1	4	1,446.00	\$34,667	\$23.97	\$23.85
		2007Q3	1	30.00	\$570	\$19.00	\$24.50
		2007Q4	1	1,099.00	\$32,970	\$30.00	\$29.67
		2008Q1	1	120.00	\$2,280	\$19.00	\$23.00
		2008Q2	1	263.00	\$5,260	\$20.00	\$20.00
			11	3,488.00	\$91,233	\$26.16	\$26.02
	TYPE "G1" SIGNS IN PLACE / SQFT						
	0940-0114000J	2007Q1	1	450.00	\$10,800	\$24.00	\$27.33
			1	450.00	\$10,800	\$24.00	\$27.33
	TYPE "G2" SIGNS IN PLACE / SQFT						
	0940-0115000J	2006Q3	1	29.00	\$934	\$32.20	\$29.60
		2006Q4	1	42.00	\$1,848	\$44.00	\$42.00
		2007Q3	1	12.00	\$336	\$28.00	\$29.00
			3	83.00	\$3,118	\$37.56	\$35.79
	TYPE "R" SIGNS IN PLACE / SQFT						
	0940-0121000J	2006Q3	1	20.00	\$368	\$18.40	\$17.45

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	TYPE "R" SIGNS IN PLACE / SQFT						
	0940-0121000J	2006Q4	2	39.00	\$753	\$19.31	\$18.58
		2007Q1	4	392.00	\$6,251	\$15.95	\$16.42
		2007Q3	1	83.00	\$1,162	\$14.00	\$22.00
		2007Q4	1	117.00	\$1,755	\$15.00	\$14.67
		2008Q1	1	18.00	\$360	\$20.00	\$17.33
		2008Q2	1	25.00	\$375	\$15.00	\$16.00
			11	694.00	\$11,024	\$15.88	\$16.95
	TYPE "R2" SIGNS IN PLACE / SQFT						
	0940-0122100J	2007Q3	1	15.00	\$240	\$16.00	\$23.00
		2007Q4	1	1.00	\$149	\$148.50	\$70.50
			2	16.00	\$389	\$24.28	\$25.97
	TYPE "W1" SIGNS IN PLACE / SQFT						
	0940-0124000J	2006Q3	1	13.00	\$239	\$18.40	\$17.70
		2006Q4	2	165.00	\$3,701	\$22.43	\$21.39
		2007Q1	4	881.00	\$13,953	\$15.84	\$16.39
		2007Q2	1	40.00	\$640	\$16.00	\$16.80
		2007Q3	1	75.00	\$1,050	\$14.00	\$22.00
		2007Q4	2	318.00	\$5,089	\$16.00	\$15.75
		2008Q1	1	96.00	\$1,824	\$19.00	\$17.00
		2008Q2	1	157.00	\$2,355	\$15.00	\$15.67
			13	1,745.00	\$28,851	\$16.53	\$16.98
	TYPE "W2" SIGNS IN PLACE / SQFT						
	0940-0125000J	2007Q3	1	6.00	\$96	\$16.00	\$23.00
			1	6.00	\$96	\$16.00	\$23.00

**ODOT'S BAMS/DSS Statistical Analysis Models  
 July 2006 through June 2008 Awd Contracts - English Conv  
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	TYPE "W4" SIGNS IN PLACE / SQFT						
	0940-0127000J	2006Q3	1	6.00	\$104	\$17.25	\$17.13
		2006Q4	1	6.00	\$138	\$23.00	\$21.75
		2007Q2	1	120.00	\$1,920	\$16.00	\$16.80
		2007Q4	1	108.00	\$1,728	\$16.00	\$15.67
			4	240.00	\$3,890	\$16.21	\$16.42
	TYPE "W5" SIGNS IN PLACE / SQFT						
	0940-0128000J	2007Q1	1	5.00	\$93	\$18.50	\$17.45
			1	5.00	\$93	\$18.50	\$17.45
	TYPE "W9" SIGNS IN PLACE / SQFT						
	0940-0132000J	2007Q1	1	64.00	\$1,050	\$16.40	\$17.47
			1	64.00	\$1,050	\$16.40	\$17.47
	TYPE "Y1" SIGNS IN PLACE / SQFT						
	0940-0134000J	2006Q3	1	4.00	\$74	\$18.40	\$17.70
		2006Q4	1	114.00	\$2,451	\$21.50	\$20.50
		2007Q1	5	783.00	\$12,708	\$16.23	\$16.59
		2007Q2	2	141.00	\$3,039	\$21.55	\$17.95
		2007Q3	1	18.00	\$252	\$14.00	\$22.00
		2007Q4	2	461.00	\$6,969	\$15.12	\$15.59
		2008Q1	1	208.00	\$4,160	\$20.00	\$17.33
		2008Q2	1	220.00	\$3,300	\$15.00	\$15.67
			14	1,949.00	\$32,952	\$16.91	\$16.71
	TYPE "Y2" SIGNS IN PLACE / SQFT						
	0940-0135000J	2007Q3	1	25.00	\$375	\$15.00	\$22.50
			1	25.00	\$375	\$15.00	\$22.50

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	TYPE "Y4" SIGNS IN PLACE / SQFT						
	0940-0137000J	2006Q4	2	36.00	\$774	\$21.50	\$20.75
		2007Q1	3	78.00	\$1,671	\$21.42	\$20.28
		2007Q4	2	33.00	\$670	\$20.29	\$17.47
			7	147.00	\$3,114	\$21.18	\$19.76
	MISCELLANEOUS SIGNS IN PLACE / SQFT						
	0940-X141000J	2006Q4	1	1.00	\$198	\$198.00	\$109.00
		2007Q1	1	18.00	\$342	\$19.00	\$18.00
		2008Q1	1	1.00	\$198	\$198.00	\$78.00
			3	20.00	\$738	\$36.90	\$25.55
	SEEDING MOBILIZATION / EACH						
	1030-0102000E	2007Q4	1	3.00	\$2,550	\$850.00	\$883.33
			1	3.00	\$2,550	\$850.00	\$883.33
	PERMANENT SEEDING / ACRE						
	1030-0108000R	2007Q1	2	42.00	\$49,780	\$1,185.24	\$1,292.94
		2007Q2	1	2.00	\$5,800	\$2,900.00	\$3,045.00
		2007Q4	1	35.00	\$38,605	\$1,103.00	\$1,267.67
			4	79.00	\$94,185	\$1,192.22	\$1,326.10
	PERM SEEDING, MIX NO 1 / ACRE						
	1030-0109000R	2007Q4	1	1.00	\$4,800	\$4,800.00	\$4,933.33
			1	1.00	\$4,800	\$4,800.00	\$4,933.33
	WETLAND SEEDING / ACRE						
	1030-0113000R	2007Q1	1				
			1	0.00	\$0		

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	WATER QUALITY SEEDING / ACRE						
	1030-0118000R	2007Q1	1	2.00	\$4,100	\$2,050.00	\$2,050.00
			1	2.00	\$4,100	\$2,050.00	\$2,050.00
	WATER QLTY SEEDING, MIX NO 1 / ACRE						
	1030-0119000R	2007Q4	1				
			1	0.00	\$0		
	MULCHING / ACRE						
	1030-0140000R	2007Q1	1	3.00	\$4,200	\$1,400.00	\$1,433.33
			1	3.00	\$4,200	\$1,400.00	\$1,433.33
	TOPSOIL / CUYD						
	1040-0101000K	2006Q3	1	720.00	\$10,800	\$15.00	\$30.00
		2006Q4	1	286.00	\$12,012	\$42.00	\$41.00
		2007Q2	1	20.00	\$1,200	\$60.00	\$86.33
		2007Q3	1	120.00	\$4,800	\$40.00	\$50.00
			4	1,146.00	\$28,812	\$25.14	\$35.82
	SOIL CONDITIONER / CUYD						
	1040-0107000K	2006Q3	1	17.00	\$1,173	\$69.00	\$66.50
			1	17.00	\$1,173	\$69.00	\$66.50
	CONIFER TREES, 2 FT HEIGHT / EACH						
	1040-0110000E	2007Q4	1	10.00	\$2,000	\$200.00	\$166.67
			1	10.00	\$2,000	\$200.00	\$166.67

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	CONIFER TREES, 5 FT HEIGHT / EACH						
	1040-0113000E	2006Q4	1	8.00	\$1,040	\$130.00	\$127.50
			1	8.00	\$1,040	\$130.00	\$127.50
	DECIDUOUS TREES, 1 INCH CAL / EACH						
	1040-0126000E	2006Q4	1	8.00	\$2,400	\$300.00	\$292.50
			1	8.00	\$2,400	\$300.00	\$292.50
	DECID TREES, 1-1/2 INCH CAL / EACH						
	1040-0128000E	2007Q4	1	1,025.00	\$4,305	\$4.20	\$5.07
			1	1,025.00	\$4,305	\$4.20	\$5.07
	DECID TREES, NO. 2 CONTAINER / EACH						
	1040-0148000E	2007Q4	1	4.00	\$500	\$125.00	\$158.33
			1	4.00	\$500	\$125.00	\$158.33
	DECID TREES, NO. 5 CONTAINER / EACH						
	1040-0150000E	2006Q4	1	12.00	\$1,920	\$160.00	\$155.00
			1	12.00	\$1,920	\$160.00	\$155.00
	SHRUBS, BARE ROOT / EACH						
	1040-0152000E	2007Q1	1	100.00	\$4,500	\$45.00	\$45.00
			1	100.00	\$4,500	\$45.00	\$45.00
	SHRUBS, NO. 2 CONTAINER / EACH						
	1040-0154000E	2006Q3	1	21.00	\$1,134	\$54.00	\$37.50

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	SHRUBS, NO. 2 CONTAINER / EACH						
	1040-0154000E	2006Q4	1	40.00	\$840	\$21.00	\$20.50
			2	61.00	\$1,974	\$32.36	\$26.35
	SHRUBS, NO. 5 CONTAINER / EACH						
	1040-0156000E	2006Q3	1	12.00	\$1,044	\$87.00	\$64.00
			1	12.00	\$1,044	\$87.00	\$64.00
	TUBL PLANTS, 0.14 GAL CNTAIN / EACH						
	1040-0164000E	2007Q4	1	180.00	\$1,980	\$11.00	\$10.67
			1	180.00	\$1,980	\$11.00	\$10.67
	SITE-COLLECTED PLANTS / EACH						
	1040-0177000E	2008Q1	1	20.00	\$3,200	\$160.00	\$160.00
			1	20.00	\$3,200	\$160.00	\$160.00
	PLANT CUTTINGS, SMALL / EACH						
	1040-0179000E	2007Q1	1	256.00	\$1,536	\$6.00	\$6.67
		2008Q1	1	170.00	\$3,400	\$20.00	\$20.00
			2	426.00	\$4,936	\$11.59	\$11.99
	SOD LAWN / SQYD						
	1040-0189000J	2006Q3	1	1,200.00	\$5,760	\$4.80	\$5.40
		2007Q1	1	200.00	\$3,200	\$16.00	\$18.17
		2007Q3	1	230.00	\$4,600	\$20.00	\$22.50
			3	1,630.00	\$13,560	\$8.32	\$9.38



**ODOT'S BAMS/DSS Statistical Analysis Models  
 July 2006 through June 2008 Awd Contracts - English Conv  
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	BOULDERS / EACH						
	1040-0203000E	2007Q2	1	5.00	\$1,250	\$250.00	\$210.00
			1	5.00	\$1,250	\$250.00	\$210.00
	TYPE 1 FENCE / FOOT						
	1050-0100000F	2006Q4	1	670.00	\$2,848	\$4.25	\$4.13
		2007Q1	2	11,709.00	\$54,279	\$4.64	\$4.97
		2008Q2	1	2,370.00	\$14,220	\$6.00	\$6.13
			4	14,749.00	\$71,346	\$4.84	\$5.12
	TYPE 1-5W FENCE / FOOT						
	1050-0102000F	2006Q4	1	200.00	\$900	\$4.50	\$4.35
		2007Q1	1	825.00	\$5,156	\$6.25	\$6.25
		2007Q2	1	200.00	\$4,680	\$23.40	\$14.47
		2007Q4	2	16,273.00	\$76,914	\$4.73	\$4.66
			5	17,498.00	\$87,650	\$5.01	\$4.84
	TYPE 2 FENCE / FOOT						
	1050-0104000F	2006Q4	1	1,000.00	\$5,500	\$5.50	\$5.25
		2007Q4	1	100.00	\$2,000	\$20.00	\$20.33
		2008Q1	1	20.00	\$500	\$25.00	\$41.67
			3	1,120.00	\$8,000	\$7.14	\$7.25
	16 FOOT SINGLE GATES / EACH						
	1050-0111000E	2007Q2	1	1.00	\$350	\$350.00	\$883.33
			1	1.00	\$350	\$350.00	\$883.33

**ODOT'S BAMS/DSS Statistical Analysis Models  
 July 2006 through June 2008 Awd Contracts - English Conv  
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	20 FOOT SINGLE GATES / EACH						
	1050-0112000E	2007Q1	1	2.00	\$3,400	\$1,700.00	\$1,700.00
			1	2.00	\$3,400	\$1,700.00	\$1,700.00
	CL-4 CHAIN-LINK FENCE / FOOT						
	1050-0127000F	2007Q1	1	2,000.00	\$31,800	\$15.90	\$15.93
			1	2,000.00	\$31,800	\$15.90	\$15.93
	CL-6 CHAIN-LINK FENCE / FOOT						
	1050-0135000F	2007Q4	1	109.00	\$5,123	\$47.00	\$47.33
			1	109.00	\$5,123	\$47.00	\$47.33
	CL-6R CHAIN-LINK FENCE / FOOT						
	1050-0137000F	2007Q3	1	80.00	\$3,200	\$40.00	\$45.00
			1	80.00	\$3,200	\$40.00	\$45.00
	8 FT TYPE C PROTECTIVE FENCE / FOOT						
	1050-0227000F	2007Q3	7	2,487.00	\$244,750	\$98.41	\$91.85
			7	2,487.00	\$244,750	\$98.41	\$91.85
	REMOVING AND REBUILDING FENCE / FOOT						
	1050-0240000F	2007Q1	2	90.00	\$1,376	\$15.29	\$37.67
		2007Q2	1	20.00	\$2,000	\$100.00	\$60.00
		2007Q4	2	1,246.00	\$25,420	\$20.40	\$20.83
			5	1,356.00	\$28,796	\$21.24	\$22.52

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	20 FT CATTLE GUARD / EACH						
	1060-0102000E	2006Q4	1	1.00	\$15,000	\$15,000.00	\$14,642.29
			1	1.00	\$15,000	\$15,000.00	\$14,642.29
	SINGLE MAILBOX SUPPORTS / EACH						
	1070-0100000E	2006Q3	1	2.00	\$460	\$230.00	\$240.00
		2007Q2	3	3.00	\$850	\$283.33	\$394.93
			4	5.00	\$1,310	\$262.00	\$332.96
	MULTIPLE MAILBOX SUPPORTS / EACH						
	1070-0101000E	2006Q3	1	5.00	\$2,025	\$405.00	\$452.50
		2007Q2	1	3.00	\$1,050	\$350.00	\$377.57
			2	8.00	\$3,075	\$384.38	\$424.40
	MAILBOX CONCRETE COLLARS / EACH						
	1070-0102000E	2007Q2	1	4.00	\$400	\$100.00	\$114.60
			1	4.00	\$400	\$100.00	\$114.60
	REMOVE & REINST MBOX SUPPORTS / EACH						
	1070-0103000E	2006Q4	1	1.00	\$700	\$700.00	\$417.64
		2007Q1	1	10.00	\$2,000	\$200.00	\$200.00
		2008Q1	1	2.00	\$750	\$375.00	\$225.00
			3	13.00	\$3,450	\$265.38	\$220.59
	FISH ROCKS / EACH						
	1091-0101000E	2008Q1	1	18.00	\$1,800	\$100.00	\$148.33
			1	18.00	\$1,800	\$100.00	\$148.33

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	STREAMBED GRAVEL / CUYD						
	1091-0104000K	2008Q1	1	120.00	\$6,000	\$50.00	\$55.00
			1	120.00	\$6,000	\$50.00	\$55.00