

## Bid Opening Summary

Project Name: Northshore Road

Project Number: NV PRA LAME 1(8)

Bid Opening Date: July 31, 2008

Time: 1:00 p.m.

Bid Opening Location: Nevada Division Office

Bid Opening Officer: Terry Philbin

Amendments: (1) July 1, 2008 (2) July 17, 2008 (3) July 23, 2008 (4) July 25, 2008 (5) July 28, 2008

**\*\*APPARENT LOW BIDDER\*\***

| Bidder's Name                 | Schedule A Part A | Schedule A Part B<br># of Days/Part B Total | Schedule A Total  | Option X Total  | Option Y Total  |
|-------------------------------|-------------------|---|-------------------|-----------------|-----------------|
| 1. Interstate Rock            | A\$ 12,518,491.37 | 251 /\$828,300.00                           | \$13,436,791.37   | \$ 2,664,907.80 | \$ 1,005,352.32 |
| 2. Granite Construction       | A\$ 11,764,481.00 | 336 /\$1,108,800                            | \$ 12,873,281.00  | \$ 2,786,404.00 | \$ 1,274,623.00 |
| 3. Las Vegas Paving           | A\$ 12,167,668.00 | 405 /\$1,336,500.00                         | \$ 13,504,168.00  | \$ 2,714,302.00 | \$ 1,241,560.00 |
| 4. Frehner Construction<br>** | A\$ 10,725,159.88 | 251 /\$ 828,300.00                          | \$ 11, 553,459.88 | \$ 2,019,886.55 | \$ 900,070.80   |
| 5. Eagle Peak Rock            | A\$ 11,978,908.70 | 251 /\$ 828,300.00                          | \$ 12,807,208.70  | \$ 2,749,675.00 | \$ 1,295,446.70 |
| 6.                            | A\$               | /\$   | \$                | \$              | \$              |
| 7.                            | A\$               | /\$   | \$                | \$              | \$              |
| 8.                            | A\$               | /\$   | \$                | \$              | \$              |
| Engineer's Estimate           |                   |   | \$9,784,805.50    | \$2,099,201.00  | \$869,695.40    |

All bids subject to verification