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SUBCONTRACT 

SUBCONTRACT # 31406-68-772 1. HOST COUNTRY: Angola 2. EFFECTIVE DATE: 5124106 
1. PERIOD OF PERFORMANCE: 5124106 to 7/31/07 

SUBCONTRACTOR NAME & ADDRESS 
Consultoria de Serviqos, Estudos e Pesquisas - 
COSEP Consult6ria, LDA 
Rua Custodio Bento de Azevedo No. 71/73 
Bairro Valodia - CP 5169 
Luanda, Angola 

4. MACRO CHARGE CODE: 31406.00.201.01 
5. MACRO PRIME CONTRACT: GPO-C-00-03- 

00002-00 
6. MACRO CLIENT AGENCY: USAlD 

PURPOSE OF SUBCONTRACT: 
Conduct 2006 Angola Malaria Indicator Survey (Survey 
Portion). 
TYPE OF SUBCONTRACT: Cost Reimbursable 

7. TOTAL SUBCONTRACT COST. 
AMOUNT FUNDED BY MACRO: To be determined in 
accordance with funding provided by USAID 

CERTIFICATION OF CURRENT COST & PRICING DATA 
COSEP CERTIFIES, BY SIGNING THlS SUBCONTRACT, THAT TO THE BEST OF THEIR KNOWLEDGE AND 
BELIEF, ALL OF THE COST & PRICING DATA USED IN THE NEGOTIATION OF THlS SUBCONTRACT ARE 
CURRENT, ACCURATE AND COMPLETE AS OF THE DATE OF SIGNATURE. 

PART I - THE SCHEDULE 
TABLE OF CONTENTS: The following marked sections are contained in this Subcontract: 

PARTISECTION TITLE 

PART l - THE SCHEDULE 
[XI A SUBCONTRACT COVER 
[x] B BUDGET, PAYMENT, & COSTS 
[XI C DESCR~PT~ONISPEC~F~CAT~ONS 
[XI  D PACKAGING & MARKING 
[x] E INSPECTION & ACCEPTANCE 
[x] F PERFORMANCE 
[x] G CONTRACT ADMINISTRATION 
[x] H SPECIAL PROVISIONS 

IMPORTANT NOTICE 
PARTIES TO THlS SUBCONTRACT SHOULD EACH RETAIN A COPY OF THlS AWARD SHEETCONTAININGTHEIR ORIGINAL 
SIGNATURES. THE TERMS OF THlS SUBCONTRACT WILL NOT BECOME BINDING UNTIL BOTH PARTIES HAVE AFFIXED 
THEIR RESPECTIVE SIGNATURES. ALL INVOICING AND CORRESPONDENCE MUST REFERENCE THE SUBCONTRACT 
NUMBER, AND THE CHARGE CODE. 

SUBCONTRACT OF THE PARTIES 
COSEP agrees to furnish and deliver all items and to perform all of the services specified herein for the monetary 
consideration set forth above. The rights and obligations of the parties to this Subcontract shall be subject to and be 
governed by the following documents in the order listed: (a) This Subcontract Award Sheet, (b) The Subcontract 
Schedule, (c) The General Provisions, (d) The Solicitation, if any (e) The Macro Prime Contract and (f) Such other 
provisions, representations, exhibits, certifications, and attachments as may be incorporated in full or referenced 
herein. In the event of a conflict between the terms and conditions of this document and any agreement of COSEP, 
whether incorporated or not into this Subcontract, then the provisions o f t  Subcontract shall govern. 

f l ~ ~ r n ~  && - I /+&% &d9& 
Signature and Date 
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Signature and Date 

Dr. Nlando Andre Mia Veta, Member and Manager. COSEP Mr. Albert Irion, Vice President, Macro International Inc. 
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B.l BUDGET, PAYMENT AND ESTIMATED COST FOR PROJECT ACTIVITIES 

A. This is a cost-reimbursement contract. The total maximum cost of this Subcontract is US $. In 
addition, Macro will acquire and provide supplies, services, etc. valued at approximately US $. Cost 
details are shown in the Budget attached to this Subcontract (Appendix C). Under no circumstance 
shall the Budget total be exceeded without prior written approval of the Macro Vice President of 
Contract Management. Budget expenses shall be projected for a 60-day period. Should it be 
projected that the Budget total will be exceeded, COSEP will inform the Macro Contract 
Administrator in writing immediately. Macro shall not be liable to reimburse COSEP for any costs 
exceeding the Budget in Appendix C. 

B. COSEP shall be paid for services and supplies that COSEP has acquired andlor performed 
under this Subcontract. COSEP shall submit proper invoices on the basis of which, payments shall 
be made. Macro shall, within 14 days after receipt and acceptance of a properly completed first 
invoice, pay such invoice subject to its review and approval. Subsequent invoices will be paid 30 
days after review and approval. A competed W-8 form and a completed Wire Information Sheet are 
also required for the payment of invoices. 

C. In accordance with standard accounting procedures, Macro will review costs incurred against 
the Budget and Timetable (Appendices B and C) to determine if funds are being spent appropriately. 

D. All invoices shall be sent in duplicate to: 

Macro International Inc. 
1 1785 Beltsville Drive, #300 
Calverton, Maryland 20705 
USA 
Attention: Alfredo Fort (Original) 
Attention: Linda Olale, Senior Contract Administrator (Duplicate) 

E. It is understood and agreed that Macro will acquire and provide to COSEP certain equipment 
and services identified in the Statement of Work. If Macro provides additional equipment, airline 
tickets, supplies and services that COSEP is scheduled by the Statement of Work to provide, then 
the budgeted cost of this additional equipment, tickets, supplies and services may, at Macro's 
option, be subtracted from the total subcontract cost. Any such cost adjustment will be done by a 
written modification to this Subcontract. Macro shall ensure that no USAlD Sensitive data is maintain 
on laptop or desktop computers that are provided to the Subcontractor for use in support of this 
project without prior notification 1 approval from USAID. 

F. At the completion of the Subcontract, Macro will arrange for a financial audit. COSEP may be 
asked to assist with making arrangements for the audit. Macro will provide guidelines for conducting 
the audit, and any payment for the audit service will be made to the audit agency by Macro. Both 
Macro and COSEP will receive a copy of the final audit report. COSEP shall, in addition, supply any 
supplementary information that might be requested after and during the audit. 

G. In the event COSEP has completed all the requirements of this Subcontract and has not 
expended all funds provided under the Subcontract, COSEP shall promptly refund to Macro the 
balance of funds remaining on hand and not obligated within 30 days. 



SECTION C - DESCRIPTION, SPECIFICATIONS AND STATEMENT OF WORK 

C.l PROJECT OBJECTIVES AND WORK STATEMENT 

The objectives of this project are to design and implement a nationwide survey to collect relevant 
data to evaluate malaria programs and further assess the malaria situation in Angola. The project is 
also intended to support dissemination and utilization of the results in planning and managing the 
National Malaria Control Program (NMCP) and Roll Back Malaria (RBM) programs in Angola. A 
long-term objective is to institutionalize the capability to carry out surveys and use results so these 
projects can continue with diminishing external support. This Subcontract is being issued to support 
the first survey of its kind, with the expectation of potential future monitoringlevaluation surveys, 
dependent on evaluation of utility, needs and the availability of funds. 

Under the terms of this Subcontract, COSEP will provide services in support of the Malaria Indicator 
Survey (MIS) in a manner consistent with the objectives of all participants. The tasks performed by 
COSEP will include (see Appendix A for more details): 

Implementing a representative sample and specifying procedures for sample selection 
(including maps where necessary) for each sample segment 
Recruitment of technical personnel 
Training of field staff 
Appropriate deployment and supervision of trained field staff 
Issuance of a preliminary report of survey data 
Accurate processing, tabulation, and analysis of all survey data 
Collaboration in the dissemination of results through a national seminar (organized by 
another sub-contractor) 

The population under study will be women age 15-49 living in private households. 

C.2 LOGISTICAL SUPPORT AND ASSISTANCE BY COSEP 

COSEP shall provide, when required and budgeted, such items as the following logistical 
support and assistance. These items are more fully detailed in the Budget (see Appendix C). 

Administrative support 
Sample implementation and selection 
Training facilities 
Regional or province staff (as needed) 
Selection of field personnel 
Communications 
Additional technical support as needed for data analysis 
Other assistance as may be required in performance of this work effort. 

C.3 REPORTS AND DATA 

COSEP shall furnish the following reports to Macro. Such reports shall be in English, including 
financial documents. 



(i) A report on the progress of the survey, supported by a statement of expenditures, 
broken down by budget line items, and projected expenditures shall be submitted with 
each invoice for payment. 

(ii) A preliminary report, including several simple tables giving the basic data, will be 
prepared and submitted to Macro within two weeks after the completion of the first month 
of fieldwork. 

(iii) The survey data for the entire period of collection, in the form of a clean (machine-edited) 
computer-readable data file and accompanying code book, shall be submitted to Macro 
within one month of the end of computer editing. This data file shall contain complete 
records for all interviews conducted during the survey. 

The subcontractor shall not sell or in any other manner obtain money for distributing copies of 
reports, datasets, or other products funded by the Subcontract, Macro, or the MEASURE DHS 
Project. The subcontractor is required to provide Macro with a distribution list used for in-country 
dissemination of reports and other products funded by the Subcontract, Macro, or the MEASURE 
DHS Project. 

SECTION D - PACKAGING AND MARKING 

D.l USAlD BRANDING 

As required under the Macro Prime Contract with USAID, the Subcontractor is required to display 
the new USAlD logo and tagline ("From the American People") on all publications and some public 
meetings. The publications and meetings must conform to specific graphic rules. The Subcontractor 
must include the USAlD logo and tagline on all reports, fact sheets, materials for the media, and 
other dissemination products. The Subcontractor shall work with Macro to determine appropriate 
placement of USAlD logo and implementation of other USAlD branding rules. Macro has obtained 
approval for certain exceptions to the general USAlD guidelines for DHS projects. For public 
meetings, including press conferences, dissemination seminars, workshops, and other public 
events, the Subcontractor is required to contact Macro in advance to determine if public displays of 
the logo and tagline are required. Macro shall supply the Subcontractor with electronic files of the 
logo and tagline, as well as the USAIDIMacro branding agreement. 

SECTION E - INSPECTION AND ACCEPTANCE 

E.l INSPECTION AND ACCEPTANCE 

Macro, or its designated official, has the right to inspect and test all services called for by the 
Subcontract, to the extent practicable at all places and times during the term of the Subcontract. 
Macro shall perform inspections and tests in a manner that will not unduly delay the work. Except as 
otherwise agreed in writing, all reports and data tapes furnished under this Subcontract shall be 
subject to final inspection and acceptance by Macro, notwithstanding any previous inspection or 
preliminary acceptance. 



SECTION F - DELIVERIES AND PERFORMANCE 

F.l PERIOD OF PERFORMANCE 

This Subcontract will begin after USAID's consent to subcontract and executed Subcontracts are 
received by Macro and will be completed no later than 7/31/07 or as mutually agreed by the parties . 
The detailed timetable for the survey, which is shown in Appendix B, is part of this Subcontract. 

SECTION G - CONTRACT ADMINISTRATION 

G.1 TECHNICAL AND ADMINISTRATIVE CONSULTATION WlTH MACRO 

The Macro Project Director has the responsibility to assign a member of his staff to serve as the 
Country Manager for the duration of this Subcontract. The current Project Director is Mr. Martin 
Vaessen, Senior Vice President, who shall serve until Macro designates a successor Project 
Director. 

COSEP shall channel all written technical and administrative inquiries to the Project Director with 
copies to the Contract Administrator at the address indicated below: 

Macro International Inc. 
1 1785 Beltsville Drive, Suite 300 
Calverton, Maryland 20705 USA 
Attn: Linda Olale, Senior Contract Administrator 
Telephone: 301 -572-0574; Fax: 301 -572-0999 

Macro will furnish technical assistance as may be required, in consultation with COSEP. Such 
assistance may be provided in the following areas: 

Survey design 
Sample design 
Staff training 
Data collection 
Quality control 
Data processing and analysis 
Report writing and dissemination 

G.2 TECHNICAL & ADMINISTRATIVE CONSULTATION WlTH COSEP 

COSEP shall provide consultation and coordination services with Macro. For such purpose, the 
Director of COSEP or his appointee will represent COSEP on all phases of this Project. The Survey 
Director of this Subcontract is Dr. Nlando Andre Mia Veta at COSEP. This individual is considered to 
be essential to the work being performed hereunder. Prior to terminating the service of the above- 
listed individual, COSEP shall notify Macro reasonably in advance, and shall submit justification 
(including proposed substitutions) in sufficient detail to permit evaluation of the impact on the 
project. 

Macro will inform COSEP of any intended changes in the Macro project staff and will make suitable 
alternative arrangements in a timely fashion. Macro shall inform USAlD of any changes in the staff 



of the Subcontractor and Macro that shall have an impact on this Subcontract. 

G.3 NOTICES 

Any Notice given by any of the parties hereunder shall be sufficient only if in writing and delivered in 
person or sent by telegraph, cable, telex, fax, E-Mail or mail as follows: 

To COSEP: Consultoria de Servi~os, Estudos e Pesquisas -COSEP Consultoria, LDA 
Rua Custodio Bento de Azevedo No. 71173 
Bairro Valodia - CP 5169 
Luanda, Angola 
Attn: Dr. Nlando Andre Mia Veta, Socio Gerente 
Telephone: (+244) 222 446 070 1 Cell: 923 343 774 

To Macro: Macro International Inc. 
1 1785 Beltsville Drive, Suite 300 
Calverton, Maryland 20705 USA 
Attn: Linda Olale, Senior Contract Administrator 
Telephone: (301) 572-0574 
Fax: (301) 572-0999 

or to such other address as either party designates by written notice. Notices shall be effective when 
delivered in accordance with this Article or on the effective date of the notice, whichever is later. 

G.4 REASONABLENESS, ALLOWABILITY AND ALLOCABILITY OF COSTS 

Macro may suspend amounts included in COSEP's invoices for costs that are not budgeted, 
allowable and allocable. Macro shall notify COSEP, in writing, of any necessary withholding, and 
COSEP shall be given an opportunity to explain and justify the suspended charges. 

G.5 NOTICE OF LIMITATION OF COST 

COSEP is required to notify Macro's Project Director and Senior Contract Administrator, in writing, 
when it expects its costs incurred to exceed 75 percent of the total monetary amounts awarded 
under this Subcontract. Along with this notification, COSEP must advise Macro if it expects to 
overrun or underspend the current budgeted amounts. If an overrun is anticipated, then COSEP 
must project a new budget for Macro approval in a timely manner. If added funds are required for 
completion, COSEP must indicate how much is being requested and for how long it will sustain 
performance. Macro will determine if additional monies are needed and are available. If COSEP 
fails to provide the "75 percent notice", Macro shall not reimburse expenditures exceeding the total 
Budget amount. Macro shall notify USAlD of any anticipated cost over-runs and shall obtain USAID 
approval prior to effecting any changes in the Subcontract budget. 

G.6 PURCHASE OF GENERAL PURPOSE EQUIPMENT 

Unless specifically identified and included in the accompanying budget, COSEP shall not purchase 
any "general purpose equipment" without written approval of the Macro Country Manager. "General 
Purpose Equipment" includes such items as office equipment, computer equipment and software, 
office furnishings and furniture, and any other item that has a useful life greater than two years and 
an acquisition cost of more than $50. 



G.7 PROPERTY 

COSEP must keep records on all items purchased or acquired with funds from this Subcontract that 
have a useful life in excess of two years and a value of $50 or more. Listings of such items must be 
kept updated and reconciled when they are submitted to the Macro Country Manager at the close of 
the Subcontract. No items shall be sold, transferred, loaned or otherwise disposed of without written 
consent from the Macro Senior Contract Administrator. All such records shall be stored fora period 
of at least three years from completion of the Subcontract. 

SECTION H - SPECIAL PROVISIONS 

H.l COSEP PAYMENT OF TAXES, CUSTOMS, AND DUTIES 

The sums set forth in this Subcontract shall not include taxes, customs, duties, licenses, and fees as 
may be required of COSEP, as well as all other fees, royalties, or other charges for which COSEP 
may be liable or become liable to pay. Payment of such charges shall be the responsibility of 
COSEP. 

H.2 TAXES - COST REIMBURSEMENT CONTRACTS WITH FOREIGN GOVERNMENTS 

(a) Any tax or duty from which the United States Government is exempt by agreement with the 
Government of Angola, or from which any subcontractor under this contract is exempt under the 
laws of Angola, shall not constitute an allowable cost under this contract. 

(b) If any subcontractor obtains a foreign tax credit that reduces its Federal income tax liability under 
the United States Internal Revenue Code (Title 26, USC) because of the payment of any tax or duty 
that was reimbursed under this contract, the amount of the reduction shall be paid (not credited to 
the contract) to the Treasurer of the United States at the time the Federal income tax return is filed. 

H.3 RIGHTS TO DATA AND PUBLICATIONS 

The clean (machine-edited) survey data file may be used for statistical analysis by COSEP, Macro 
and USAID, and institutions within the host country that have subcontracts with Macro to carry out 
further analysis. Upon completion of the report listed in Section C, COSEP and Macro may 
distribute the data upon request to other responsible scientific organizations or individuals for 
statistical analysis. No information which would permit identification of the specific person(s) 
interviewed shall be divulged. 

COSEP shall protect from unauthorized disclosure and use those data which are limited rights data 
(data that embody trade secrets or are confidential to the extent that they pertain to processes 
developed at private expense) or restricted computer software. 

Macro's client will have unlimited rights to all data delivered under this Subcontract unless a request 
for copyright has been granted or they qualify as limited rights data or restricted computer software 
and this information has been withheld from Macro's client. However, as stated above, no 
information which would permit identification of the specific person(s) interviewed shall be divulged. 



H.4 MACRO ACQUIRED SUPPLIES AND SERVICES 

The following supplies and services will be acquired by Macro and provided to the subcontractor 
subject to all current U.S. Export Regulation laws, Federal Acquisition Regulation provisions and 
clauses, and USAlD Acquisition regulations: 

. Data recording devices 
Data recording software 
Audit 

If changes in the scope or allocation of the work result in a joint decision to increase or decrease the 
amount of these supplies and services, an equivalent adjustment may be made in the Budget. 

H.5 FOREIGN CORRUPT PRACTICES ACT 

This provision is required by the United States Government for all U.S. Company subcontractors 
and consultants. COSEP shall not make or promise to make either directly or indirectly any gift or 
payment of money or of anything of value to any foreign government official, foreign political party or 
official thereof or candidate for foreign political office for the purpose of influencing any act or 
decision of a foreign government, department, agency or instrumentality thereof in order to obtain or 
retain business for Macro or any subsidiary or affiliate thereof. COSEP, by signing this Subcontract, 
hereby certifies that they are in compliance with this Article. In addition, upon the request of Macro, 
COSEP shall provide Macro with a separate, written certificate evidencing compliance with this 
provision. 

H.6 SUBCONTRACTOR RESPONSIBILITY FOR EQUIPMENT AND SUPPLIES 

The subcontractor shall assume the risk of, and be responsible for, any loss or destruction of, or 
damage to, the property while in the subcontractor's possession or control that (a) results from a risk 
expressly required to be insured under this Subcontract or (b) results from willful misconduct or lack 
of good faith from managerial personnel to establish and administer a program or system for the 
control, use, protection, preservation, maintenance and repair of property. All property must be 
maintained in as good condition as when received, except for reasonable wear and tear until 
disposition instructions are received. The subcontractor shall be responsible and accountable for all 
property provided under the Subcontract. 

H.7 EXECUTIVE ORDER ON TERRORIST FINANCING 

In accordance with U.S. Executive Orders and U.S. Laws the Subcontractor is not involved in and 
shall not use any of the amounts provided under this Subcontract for transactions with, and the 
provision of resources and support to, individuals and organizations associated with terrorism. By 
signing this Subcontract the Subcontractor certifies that it is in compliance with these Executive 
Orders and laws and will remain in compliance with this order during its performance under this 
subcontract. 



H.8 VOLUNTARY POPULATION ACTIVITIES (March 1999) 

H.8.1 Voluntary Participation and Family Planning Methods 

(1) COSEP agrees to take any steps necessary to ensure that funds made available under this 
agreement will not be used to coerce any individual to practice methods of family planning 
inconsistent with such individual's moral, philosophical, or religious beliefs. Further, COSEP agrees 
to conduct its activities in a manner which safeguards the rights, health and welfare of all individuals 
who take part in the program. 

(2) Activities which provide family planning services or information to individuals, financed in whole 
or in part under this agreement, shall provide a broad range of family planning methods and services 
available in the country in which the activity is conducted or shall provide information to such 
individuals regarding where such methods and services may be obtained. 

H.8.2 Requirements for Voluntary Family Planning Projects 

(1) A family planning project must comply with the requirements of this paragraph. 

(2) A project is a discrete activity through which a governmental or non governmental organization 
provides family planning services to people and for which "Development Assistance" funds, or 
goods or services financed with such funds, are provided under this agreement, except funds solely 
for the participation of personnel in short-term, widely attended training conferences or programs. 

(3) Service providers and referral agents in the project shall not implement or be subject to quotas or 
other numerical targets of total number of births, number of family planning acceptors, or acceptors 
of a particular method of family planning. Quantitative estimates or indicators of the number of 
births, acceptors, and acceptors of a particular method that are used for the purpose of budgeting, 
planning, or reporting with respect to the project are not quotas or targets under this paragraph, 
unless service providers or referral agents in the project are required to achieve the estimates or 
indicators. 

(4) The project shall not include the payment of incentives, bribes, gratuities or financial rewards to 
(i) any individual in exchange for becoming a family planning acceptor or (ii) any personnel 
performing functions under the project for achieving a numerical quota or target of total number of 
births, number of family planning acceptors, or acceptors of a particular method of contraception. 
This restriction applies to salaries or payments paid or made to personnel performing functions 
under the project if the amount of the salary or payment increases or decreases based on a 
predetermined number of births, number of family planning acceptors, or number of acceptors of a 
particular method of contraception that the personnel affect or achieve. 

(5) No person shall be denied any right or benefit, including the right of access to participate in any 
program of general welfare or health care, based on the person's decision not to accept family 
planning services offered by the project. 

(6) The project shall provide family planning acceptors comprehensible information about the health 
benefits and risks of the method chosen, including those conditions that might render the use of the 
method inadvisable and those adverse side effects known to be consequent to the use of the 
method. This requirement may be satisfied by providing information in accordance with the medical 
practices and standards and health conditions in the country where the project is conducted through 



counseling, brochures, posters, or package inserts. 

(7) The project shall ensure that experimental contraceptive drugs and devices and medical 
procedures are provided only in the context of a scientific study in which participants are advised of 
potential risks and benefits. 

(8) With respect to projects for which USAlD provides, or finances the contribution of, contraceptive 
commodities or technical services and for which there is no subagreement or contract under 
paragraph H.8.5 of this clause, the organization implementing a project for which such assistance is 
provided shall agree that the project will comply with the requirements of this paragraph while using 
such commodities or receiving such Services. 

(9) (i) COSEP shall notify USAlD when it learns about an alleged violation in a project of the 
requirements of subparagraphs (3), (4), (5) or (7) of this paragraph; (ii) COSEP shall investigate and 
take appropriate corrective action, if necessary, when it learns about an alleged violation in a project 
of subparagraph (6) of this paragraph and shall notify USAlD about violations in a project affecting a 
number of people over a period of time that indicate there is a systemic problem in the project. (iii) 
COSEP shall provide USAlD such additional information about violations as USAlD may request. 

H.8.3 Additional Requirements for Voluntary Sterilization Programs 

None of the funds made available under this contract shall be used to pay for the performance of 
involuntary sterilization as a method of family planning or to coerce or provide any financial incentive 
to any individual to practice sterilization. 

COSEP shall ensure that any surgical sterilization procedures supported in whole or in part by funds 
from this contract are performed only after the individual has voluntarily appeared at the treatment 
facility and has given informed consent to the sterilization procedure. Informed consent means the 
voluntary, knowing assent from the individual after being advised of the surgical procedures to be 
followed, the attendant discomforts and risks, the benefits to be expected, the availability of 
alternative methods of family planning, the purpose of the operation and its irreversibility, and the 
option to withdraw consent anytime prior to the operation. 

An individual's consent is considered voluntary if it is based upon the exercise of free choice and is 
not obtained by any special inducement or any element of force, fraud, deceit, duress, or other 
forms of coercion or misrepresentation. 

Further, COSEP shall document the patient's informed consent by (i) a written consent document in 
a language the patient understands and speaks, which explains the basic elements of informed 
consent, as set out above, and which is signed by the individual and by the attending physician or by 
the authorized assistant of the attending physician; or (ii) when a patient is unable to read 
adequately, a written certification by the attending physician or by the authorized assistant of the 
attending physician that the basic elements of informed consent above were orally presented to the 
patient and that the patient thereafter consented to the performance of the operation. The receipt of 
this oral explanation shall be acknowledged by the patient's mark on the certification and by the 
signature or mark of a witness who shall speak the same language as the patient. The contractor 
must retain copies of informed consent forms and certification documents for each voluntary 
sterilization procedure for a period of three years after performance of the sterilization procedure. 



H.8.4 Abortion Restrictions 

(1) No funds made available under this contract shall be used to finance, support, or be attributed to 
the following activities: (i) procurement or distribution of equipment intended to be used for the 
purpose of inducing abortions as a method of family planning; (ii) special fees or incentives to 
women to coerce or motivate women to have abortions; (iii) payments to persons to perform 
abortions or to solicit women to undergo abortions; (iv) information, education, training, or 
communication programs that seek to promote abortion as a method of family planning; and (v) 
lobbying for abortion. 

(2) No funds made available under this contract will be used to pay for any biomedical research, 
which relates, in whole or in part, to methods of, or in performance of, abortions or involuntary 
sterilization as a means of family planning. Epidemiological or descriptive research to assess the 
incidence, extent or consequences of abortions is not Requirement for Subagreements. 

H.8.5 Requirement for Subagreements 

COSEP shall insert this provision in all subcontracts or subagreements involving family planning or 
population activities, which will be supported in whole or in part with funds under this contract. 

H.8.6 Amendment for FY 1999 Funding 

When FY 1999 funds for voluntary population activities are added to an existing award, clause 
752.7016 entitled "Family Planning and Population Assistance Activities" (AUG 1986) must be 
amended to incorporate the requirements of the Tiahrt amendment to be applicable to activities 
undertaken using FY 1999 funds. Therefore, when such funds are added to an existing award, 
include the following language to amend the terms and conditions of award: 

"Funds made available under this amendment are subject to the following paragraph which is 
hereby included as the final paragraph of the clause entitled "Family Planning and Population 
Assistance Activities (AUG 1986): 

(e) Requirements for Voluntary Family Panning Projects 

(1) A family planning project must comply with the requirements of this paragraph. 

(2) A project is a discrete activity through which a governmental or Nongovernmental organization 
provides family planning services to people and for which Development Assistance funds, or goods 
or services financed with such funds, are provided under this award, except funds solely for the 
participation of personnel in short-term, widely attended training conferences or programs. 

(3) Service providers and referral agents in the project shall not implement or be subject to quotas or 
other numerical targets of total number of births, number of family planning acceptors, or acceptors 
of a particular method of family planning. Quantitative estimates or indicators of the number of 
births, acceptors, and acceptors of a particular method that are used for the purpose of budgeting, 
planning, or reporting with respect to the project are not quotas or targets under this paragraph, 
unless service providers or referral agents in the project are required to achieve the estimates or 
indicators. 



(4) The project shall not include the payment of incentives, bribes, gratuities or financial rewards to 
(i) any individual in exchange for becoming a family planning acceptor or (ii) any personnel 
performing functions under the project for achieving a numerical quota or target of total number of 
births, number of family planning acceptors, or acceptors of a particular method of contraception. 
This restriction applies to salaries or payments paid or made to personnel performing functions 
under the project if the amount of the salary or payment increases or decreases based on a 
predetermined number of births, number of family planning acceptors, or number of acceptors of a 
particular method of contraception that the personnel affect or achieve. 

(5) No person shall be denied any right or benefit, including the right of access to participate in any 
program of general welfare or health care, based on the person's decision not to accept family 
planning services offered by the project. 

(6) The project shall provide family planning acceptors comprehensible information about the health 
benefits and risks of the method chosen, including those conditions that might render the use of the 
method inadvisable and those adverse side effects known to be consequent to the use of the 
method. 

This requirement may be satisfied by providing information in accordance with the medical practices 
and standards and health conditions in the country where the project is conducted through 
counseling, brochures, posters, or package inserts. 

(7) The project shall ensure that experimental contraceptive drugs and devices and medical 
procedures are provided only in the context of a scientific study in which participants are advised of 
potential risks and benefits. 

(8) With respect to projects for which USAlD provides, or finances the contribution of, contraceptive 
commodities or technical services and for which there is no subaward or contract under paragraph 
(d) of this provision, the organization implementing a project for which such assistance is provided 
shall agree that the project will comply with the requirements of this paragraph while using such 
commodities or receiving such services. 

(9) (i) The recipient shall notify USAlD when it learns about an alleged violation in a project of the 
requirements of subparagraphs (3), (4), (5) or (7) of this paragraph. (ii) The recipient shall 
investigate and take appropriate corrective action, if necessary, when it learns about an alleged 
violation in a project of subparagraph (6) of this paragraph and shall notify USAlD about violations in 
a project affecting a number of people over a period of time that indicate there is a systemic problem 
in the project. (iii) The recipient shall provide USAlD such additional information about violations as 
USAlD may request. 

H.9 IMPLEMENTATION OF UNITED STATES LEADERSHIP AGAINST HIVIAID, 
TUBERCULOSIS AND MALARIA ACT OF 2003 - ELIGIBILITY LIMITATION ON THE USE OF 
FUNDS AND OPPOSITION TO PROSTITUTION AND SEX TRAFFICKING 

H.9.1 Organizations Eligible for Assistance (Acquisition) (June 2005) 

An organization that is otherwise eligible to receive funds under this contract to prevent, treat, or 
monitor HIVIAIDS shall not be required to endorse or utilize a multisectoral approach to combating 
HIVIAIDS, or to endorse, utilize, or participate in a prevention method or treatment program to which 
the organization has a religious or moral objection. 



(i) Condoms (Acquisition) (June 2005) 

Information provided about the use of condoms as part of projects or activities that are funded under 
this contract shall be medically accurate and shall include the public health benefits and failure rates 
of such use and shall be consistent with USAID's fact sheet entitled, "USAID: HIVISTI Prevention 
and Condoms". The fact sheet may be accessed at http:llusaid.govlour~worklglobal~health/aidsl 
Techareas/prevention/condomfactsheet. html" 

H.9.2 Prohibition on the Promotion or Advocacy of the Legalization or Practice of 
Prostitution or Sex Trafficking (Acquisition) (June 2005) 

(a) Portions of the funding under this contract are authorized under the United States Leadership 
Against HIVIAIDS, Tuberculosis and Malaria Act of 2003 (P.L. 108-25). The Act enunciates that the 
U.S. Government is opposed to prostitution and related activities, which are inherently harmful and 
dehumanizing, and contribute to the phenomenon of trafficking in persons. The Subcontractor shall 
not use any of the funds made available under this contract to promote or advocate the legalization 
or practice of prostitution or sex trafficking. Nothing in the preceding sentence shall be construed to 
preclude the provision to individuals of palliative care, treatment, or post-exposure pharmaceutical 
prophylaxis, and necessary pharmaceuticals and commodities, including test kits, condoms, and, 
when proven effective, microbicides. 

(b) Except as provided in the second sentence of this paragraph, as a condition of entering into this 
contract or subcontract, a non-governmental organization or public international organization 
contractorlsubcontractor must have a policy explicitly opposing prostitution and sex trafficking. The 
following organizations are exempt from this paragraph: the Global Fund to Fight AIDS, 
Tuberculosis and Malaria; the World Health Organization; the International AIDS Vaccine Initiative; 
and any United Nations agency. 

(c) The following definition applies for purposes of this provision: Sex trafficking means the 
recruitment, harboring, transportation, provision, or obtaining of a person for the purpose of a 
commercial sex act. 22 U.S.C. 7102(9). 

(d) Any violation of this clause will result in the immediate termination of this contract by Macro. 



- PART II - 
SECTION I - GENERAL PROVISIONS 

1.1 CHANGES 

It may be necessary from time to time for Macro in consultation with COSEP to make reasonable 
changes in the statement of work, deliverables or the delivery schedule. To the extent that such 
changes do not affect cost, they may be directed verbally by the Macro Country Manager. Such 
verbally directed changes from the Country Manager are called "Technical Directions". Changes that 
cause an increase or decrease in the budgeted cost, however, can only be made in writing by the 
Macro Vice President of Contract Management or the designated Macro Project Director, Mr. Martin 
Vaessen. These written change directions are called "Change Orders". 

If COSEP believes that a "Technical Direction" will affect cost (and should be a "Change Order"), 
COSEP should assess the cost impact and immediately notify the Macro Senior Contract 
Administrator in writing to request a written Change Order. Change Orders will be issued requiring 
the change and providing an equitable adjustment in cost andlor the delivery schedule. The amount 
of the equitable adjustment shall be determined by Macro on the basis of fairness and 
reasonableness. This procedure is required of Macro by Macro's prime contract. 

1.2 ORGANIZATIONAL RELATIONSHIP 

In the performance of this Subcontract, COSEP and Macro shall be independent organizations, and 
no part of this Subcontract shall be so construed to create a relationship of employer and employee, 
partnership, principal and agent, or joint venture as between COSEP and Macro. 

1.3 ASSIGNMENT 

COSEP shall not assign its rights andlor obligations under this Subcontract without prior written 
consent of Macro. 

1.4 LIMITATION OF LIABILITY 

COSEP shall hold harmless Macro from any third-party liability claim for loss or damage of property, 
or injury or death to persons, or any cause of action of whatever nature that may arise out of 
COSEP's performance under this Subcontract. 

1.5 EXAMINATION OF RECORDS 

COSEP agrees that the Comptroller General of the United States, including any of the Comptroller 
General's duly authorized representatives, or Macro, including any Macro duly authorized 
representatives, shall, until the expiration of 3 years after the "final invoice" (as marked) under the 
Subcontract, have access to, and the right to examine, any directly pertinent books, documents, 
papers, and records of COSEP, involving transactions related to the Subcontract. 

The period of access and examination described above, for records which relate to I) appeals under 
the Dispute-Arbitration clause of the Subcontract, 2) litigation or the settlement of claims arising out 
of the performance of this Subcontract or 3) costs and expenses of this Subcontract as to which 
exception has been taken by the Comptroller General, including any of the Comptroller General's 



duly authorized representatives, or Macro, including any of the Macro duly authorized 
representatives, shall continue until such appeals, litigation, claims or exceptions have been 
disposed of. 

1.6 AMENDMENTS AND MODIFICATIONS 

No revisions, modifications, or changes to this Subcontract shall be binding upon COSEP until the 
same are acknowledged in writing by the Macro Vice President of Contract Management, or such 
other individual of the Macro Contracts Department as may be designated in writing. Only the Vice 
President of Contract Management, or other designated individual, is authorized by Macro to effect 
changes in the scope of any of the terms of this Subcontract. 

1.7 DISPUTES & ARBITRATION 

Any dispute or claim concerning the interpretation or meaning of any written provision of this 
Subcontract or the breach thereof, shall be brought to the attention of the Macro Vice President of 
Contract Management who, after careful consideration of the dispute, shall issue a written 
determination on the matter. Macro will inform the USAlD Contracting Officer of any dispute or 
arbitration. 

Any such dispute that is not so resolved shall be submitted for arbitration to be held in accordance 
with the arbitration rules of the International Chamber of Commerce, Paris. The arbitrator must be 
mutually acceptable to both COSEP and Macro. During the course of any such dispute andlor 
arbitration proceedings, performance shall continue under this Subcontract to the maximum extent 
possible. 

1.8 LANGUAGE 

The prevailing language as related to this Subcontract and its terms as contained herein shall be 
English. 

1.9 USAID'S CONSENT TO SUBCONTRACT 

This Subcontract shall not be binding upon the parties hereto until USAlD has given its consent to 
subcontract and any required Government approvals have been received. 

1.10 TERMINATION 

This Subcontract may be terminated by Macro subject to the conditions set forth below. In the event 
of a written termination notice from Macro, COSEP shall: 

1. Stop work under the Subcontract on the date specified in the Notice of Termination. 

2. Submit a termination claim within 3 months after date of termination incorporating all claims of 
COSEP. The amount to which COSEP shall be entitled upon complete termination of the 
Subcontract shall be determined by the parties hereto as being a fair and reasonable amount 
for the effort performed prior to the date of termination including an allowance for reasonable 
settlement expenses with respect to the termination portion. Failure to agree shall be submitted 
to arbitration. 



In the event payment has been made by Macro in excess of the amount determined as being 
the entitlement of COSEP under the provisions of this Article, COSEP shall repay such excess 
amounts within 30 days of written notification. In the event payments made by Macro are less 
than the amount determined as being the entitlement of COSEP under the provisions of this 
Article, Macro shall pay COSEP such difference within 45 days of written notification and 
acceptance of such a determination. 

1.11 DEFAULT 

Whenever COSEP shall default in performance of this Subcontract in accordance with the terms 
(including under the term "default" any such failure by COSEP to make progress in the execution of 
the work herein specified or to endanger such performance), and shall fail to cure such default 
within 10 days after receipt from Macro of a written notice specifying the default, Macro may, in 
addition to any other remedies afforded by law, terminate the Subcontract and charge any 
reasonable cost to COSEP for reprocurement of the specified supplies/services in Section C. 
COSEP shall not be liable for such cost if the failure to perform arises out of causes beyond its 
control in accordance with Article 1.12 of this Subcontract entitled Force Majeure and applicable FAR 
regulations. 

1.12 FORCE MAJEURE 

COSEP shall not be liable by reason of any failure in performance of this Subcontract in accordance 
with its terms if such failure arises out of causes beyond the control and without the fault or 
negligence of COSEP. Such cases may include, but are not restricted to, acts of God, acts of 
government or municipal or other authorities, fires, floods, epidemics, quarantines, strikes, or labor 
disputes. 

1.13 STOP WORK ORDER 

Macro may, by written order to COSEP, require COSEP to stop all, or any part, of the work called for 
by this Subcontract for a period of 90 days after the written order is delivered to COSEP and for any 
further period to which the parties may agree. Any such order shall be specifically identified as a 
Stop Work Order issued pursuant to this Article. Upon receipt of such an order, COSEP shall 
forthwith comply with its terms and take all reasonable steps to minimize subsequent costs allocable 
to work covered by the order during the period of the work stoppage. Within a period of 90 days 
after a Stop Work Order is delivered to COSEP or within any extension of the period to which the 
parties shall have agreed, Macro shall either: 

1. Cancel the Stop Work Order, or; 

2. Terminate the work covered by such order as provided in the Article of this Subcontract 
entitled "TERMINATION". 

If a Stop Work Order issued under this Article is canceled or the period of the order or any extension 
thereof expires, COSEP shall resume work. An equitable adjustment shall be made in the delivery 
schedule, the estimated cost, the fee, or a combination thereof, and in any other provisions of the 
Subcontract that may be affected, and the Subcontract shall be modified in writing accordingly, if: 

1. The Stop Work Order results in an increase in the time requested for, or in the cost properly 
allocable to, the performance of any part of this Subcontract, and 



2. COSEP asserts a claim for such adjustment within 30 days after the end of the period of 
work stoppage, provided that if Macro decides that the facts justify such, Macro may receive 
and act upon any such claim asserted at any time prior to final payment under this 
Subcontract. 

1.14 INTERNATIONAL TRAVEL 

COSEP shall not charge any international travel under this Subcontract. Macro agrees to make 
arrangements and provide funds and/or tickets directly for any international travel required under this 
Subcontract. 

1.15 PROCUREMENT OF PHARMACEUTICALS 

COSEP shall not charge, under this Subcontract, the cost of procuring pharmaceuticals that are not 
FDA-approved or procured from the United States. 

END OF PART II - SECTION I 



- PART 111 - 
APPENDIX A. ADDENDUM TO STATEMENT OF WORK 

1. Objectives of the 2006 Angola Malaria lndicator Survey 

Angola is one of three countries selected initially by the President's Malaria Initiative (PMI) for early 
intervention. As part of PMI activities, it has been decided to implement a national survey to obtain 
estimate levels of malaria prevalence as well as baseline figures for key Roll Back Malaria (RBM) 
indicators. The 2006 Angola Malaria lndicator Survey (AMIS) constitutes the first application of this 
type of survey and will use instruments developed jointly by Macro and other members of the 
Monitoring and Evaluation Reference Group (MERG) of the RBM program. 

OBJECTIVES 

Specific objectives of the AMlS are: 

1. Obtain estimated prevalence of malaria among children under five years and pregnant 
women, among women of childbearing ages (15-49 yrs) 

2. Obtain estimated prevalence of anemia in children under five years and pregnant women 
3. Obtain estimated prevalence of fever in children under five years, and type and timing of 

treatment received 
4. Assess household ownership of insecticide-treated and other types of bednets, and use by 

children under five years and pregnant women - nationally as well as in the 7 ITN program 
provinces 

5. Assess coverage and timing of indoor residual spraying (1RS)-in selected areas 
6. Quantify the use of Intermittent Preventive Treatment (IPT) for malaria among pregnant 

women - at national level only 

In addition, the AMlS will obtain national-level information on child mortality and probable causes 
of death (adapting SAVVY or similar adapted instruments). 

COSEP will undertake tasks in support of the 2006 Angola MIS. Technical assistance will be 
provided by the MEASURE DHS project, Macro International Inc., of the United States of America. 

Finally, COSEP is called upon to collaborate with national organizations interested in health 
questions, in particular, the Direction of Statistics (INE), the Ministry of Health and some NGOs. 

2. Organization of personnel 

Dr. Filomeno Fortes, Director of the National Malaria Control Program (NMCP) from the Angola 
Ministry of Health (MOH) will be the National Director of the 2006 Angola Malaria Indicator Survey 
(MIS). Dr. Nlando Mia Veta, Socio-Gerente of COSEP, will be the Technical Director for the 
questionnaire component and will have overall responsibility of the MIS. 

3. Sampling 

In order to achieve the above-mentioned objectives, a stratified national sample of about 3,000 
women of reproductive age from 15-49 will be selected for the Angola MIS. Sampling will represent 
four domains in the country, one each for the endemic malaria transmission zones and the fourth for 
Luanda, being the capital of the country. Clusters will be selected randomly (systematic selection) 



without replacement for inclusion. About 27 households will be drawn from each cluster to 
accomplish the required sample size. 

Prior to the selection of final households, sample listers and/or sampling coordinators will visit the 
clusters selected for interview in order to create an updated list of households living in the clusters. 

The clusters for the 2006 IlPA survey are defined on the basis of SCs (seccion censal) for urban 
comunas and on villages for rural comunas. The 120 clusters considered for IlPA 2006 have been 
equally allocated, at 30 clusters in each domain. The target for the 2006 IlPA survey is to select 
about 3,000 households. Therefore the sample take is on average 25 (i.e., 30001720) selected 
households per cluster. Clusters are distributed as 48 in the urban areas and 72 in the rural areas. 
The following tables show the distribution of selected clusters by urban and rural areas in each 
major region and each province. 

CLUSTER SAMPLE DISTRIBUTION BY MALARIA ENDEMIC REGION 

Major region Urban Rural Total 

Mesoendemica Estavel 6 24 30 
Hiperendemica 5 25 30 
Mesoendemica lnstavel 7 23 30 
LUANDA 30 30 

TOTAL 48 72 120 

CLUSTER SAMPLE DISTRIBUTION BY PROVINCE 

- 

PROVINCE Urban Rural Total 

BENGO 1 2 3 
BENGUELA 3 4 7 
BIE -- 5 5 
CAB l N DA 1 1 2 
CUNENE 1 4 5 
HUAMBO 1 7 8 
HUlLA 4 8 12 
KUANDO KUBANGO -- 5 5 
KWANZA NORTE 1 3 4 
KWANZA SUL 1 4 5 
LUNDA SUL -- 3 3 
LUANDA 30 30 
LUNDA NORTE -- 4 4 
MALANGE 1 7 8 
MOXICO -- 4 4 
NAMIBE 2 2 4 
UlGE 2 7 9 
ZAIRE -- 2 2 

TOTAL 48 72 120 



Under the final sample allocation, it is expected that each of the four major regions of ANGOLA has 
a expected minimum of about 880 completed women interviews, 640 children under five and 80 
pregnant women. 

4. Questionnaires 

4.1 Preparation of the questionnaires 

The individual and household questionnaires prepared by the MEASURE DHS, in coordination with 
other partners (e.g. MEASURE Evaluation, WHO, UNICEF) will serve as the basic instruments for 
the Angola Malaria Indicator Survey. Changes judged necessary will be produced for the core 
questionnaires in order to adapt them to the specific socio-cultural setting in Angola. In addition, 
components may be incorporated after negotiations with partners. In order to ensure comparability 
of results at the international level, these changes will be as limited as possible. Additional modules 
and/or questions may be added and deleted according to needs for information additional to that of 
the basic instrumentation. 

4.2 Reproduction of questionnaires 

COSEP will be responsible for producing the various questionnaires in sufficient numbers for the 
survey. 

5. Reproduction of other documents 

COSEP will be responsible for producing other technical documents, among them: 

Training manuals (interviewer and supervisor) 
Household listing sheets 
Fieldwork sheets. 

6. Pretest 

The survey instruments will be adapted from the original template. Changes will be pre-tested in at 
least two areas (one urban and one rural) outside the clusters drawn in the sample. About 100-1 50 
women will be interviewed in the pretest by three teams, each composed of four interviewers. The 
results of this pretest will be used to modify the survey instruments as necessary. All changes in the 
questionnaire after the pretest should be decided upon in common agreement with the Country 
Manager(s) from Macro. 

7. Fieldwork 

7.1 Recruitment of field personnel 

Four (4) teams of field personnel will be recruited by COSEP for the needs of the main survey. Each 
team will be composed of a field supervisor, an editor, and four interviewers, at least one of which 
should be male. The teams will be organized regionally. One central office professional will be 
designated as national survey coordinator for the supervision of fieldwork. One central supervisor 
and one team supervisor will be recruited per team, to ensure the quality of household selection, 
questionnaire application and interviewing techniques. 



All candidates who plan to work in data collection and data entry will participate in a training program 
devoted to various aspects of the survey. This program will include a detailed description of 
questions on malaria-related behavior (e.g., sleeping under a mosquito net), aspects of household 
and personal characteristics of respondents, as well as interviewing techniques. 

Initial training will last two weeks; it will be conducted in the national language, ~ortuguese.' Actual 
interviews in the field will be part of the training sessions. Each interviewerwill complete at least five 
interviews during the training period. Upon completion of this training program, all field staff should 
have a very thorough knowledge of the role to be played in the collection of data for the survey in 
order to attain the maximum efficiency during fieldwork. Periodic retraining will take place as 
necessary to incorporate new modules and questions, for replacement field staff and to correct 
widespread fieldwork problems. 

7.2 Field logistics 

COSEP will furnish the necessary office space for people from the central office and will procure 
office space as necessary for the team in the provinces. Vehicles are needed for the household 
listing and the main survey. In rural areas and smaller urban areas, public common carriers 
("colectivo") may be used to transport the teams to and from the clusters. In the larger urban areas, 
local transport, such as taxis, may be used. As available, COSEP and/or other organizations (e.g. 
WHO, UNICEF, MOH) will attempt to provide vehicle transportation at no cost to the Subcontract 
("cost-sharing"). 

Close communication will be maintained between the central office of COSEP in Luanda and the 
field personnel at all times during survey operations in the country. Cell phones will be provided to 
field teams. 

7.3 Quality control during fieldwork 

Quality control will be assured through supervision and monitoring of interviewers during fieldwork. 
The team supervisor will be responsible for the performance of hislher team. Moreover, the fieldwork 
coordinator and central supervisor as well as the Survey Technical Director, will be expected to 
spend the necessary time in the field with each team to assure that all activities are carried out as 
planned. 

Work sessions will be held frequentlywith each team, particularly during the first weeks of fieldwork, 
with the goal of reinforcing the training received and correcting all errors detected during field 
activities. 

8. Data processing 

All stages of data entry and processing will use either the ISSA Integrated System for Survey 
Analysis or CSPRO software developed by the MEASURE DHS program. 

' Interviewers will also have questionnaires translated in about 6 local languages, which they will use as part of 
the training to conduct interviews in such languages. 



8.1 Office editing, data verification and entry 

After scrutiny and correction in the field, the questionnaires will be sent to the central office of 
COSEP for logging, supplementary scrutiny and the addition of codes for open-ended questions 
prior to entry (office manual editing). After the manual editing, the questionnaires will be sent for 
data entry. This work will be accomplished by a team consisting of a data processing manager, a 
questionnaire administrativelclerk person, an office editor, and four (4) data entry operators. 

8.2 Machine data editing 

Machine-based data editing will include the checking of range, structure and a selected set of 
checks for internal consistency. All errors detected during the editing procedure will be corrected. 
Technical assistance for the preparation of data editing programs will be furnished by Macro. Once 
all errors have been corrected, a copy of the clean data will be provided to Macro. 

8.3 Tabulation 

A detailed list of tables will also be prepared by the personnel from COSEP with the collaboration of 
the Country Manager(s) from Macro. This set of tables will be modeled after the model DHS 
tabulation plan. It will also include a few additional tables presenting results from issues of particular 
importance to COSEP and other users in the country. These tables will serve as a basis for the 
preparation of the main report. 

9. Analysis and publication of survey results 

Two reports will be prepared based on the 2006 Angola Malaria Indicator Survey: a preliminary 
report and a national main report. 

The preliminary report will be produced approximately two months after the end of data entry. It will 
be brief and will not exceed 20 pages including the text. This report will be in Portuguese and will be 
prepared by COSEP in collaboration with Macro staff. Approximately 250 copies will be printed. 
COSEP will be responsible for distributing copies to institutions and organizations in Angola that it 
feels would be interested in the preliminary results, and Macro will be responsible for distribution to 
interested organizations in the USA. The main report will be published at most six months after the 
end of fieldwork. The final report will consist of a single volume up to approximately 100 pages in 
length. The report will be in Portuguese and will be written by personnel from COSEP and other 
institutions in the country in collaboration with Macro. Approximately 600 copies in Portuguese and 
400 copies in English will be published, and distributed from Macro headquarters. 

10. National seminar 

A national seminar will be organized in Angola to present the survey results. Government 
representatives, administrators and policy makers who work in health and population, NGOs and 
international organizations as well as researchers in social sciences will be invited to participate in 
this seminar. COSEP will help organize the seminar (under CONSA~~DE'S lead), and in consultation 
with Macro. 

11. In-depth analysis 

After publication of results, DHS encourages Angolan and other analysts worldwide to use the 
dataset, which will be released for public use, for further analyses. These analyses will be out of the 



scope of the present contract, but it is hoped COSEP and other stakeholders will promote such data 
use. 

A general summary of the role of COSEP in the survey is presented in the following table: 

Administration: technical direction and field coordination, 
proper accounting, and sound financial management of 

partners and with Macro 
--- 



APPENDIX B- TIMETABLE 

/ MONTHS / DESCRIPTION OF TASK(S)IPHASE 1 

I , I Preparations for main training (logistics, I 

1-2 
1 -2 
3 

a) Sample updatingllisting 
b) Questionnaire designladaptation 
Trainina and metest 

U 

6-7 I a) Fieldwork 

't 

5 
recruitment) 
Main trainina and final ada~tations 

I b) Preliminary tables 

6-7 
8 

b) Initial data entry and editing 
a\ Finalization of data entrv 

13 I National seminar 

9 
10-1 2 

END OF PART Ill - APPENDIX B 

Preliminary report 
Final re~or t  



APPENDIX C - BUDGET 

Approximately 3,000 HH and 3,000 completed interviews of women 

Total in U.S. 
Unit - Cost - !i 
m=mont 

item - No. - No. h Per - -  
d=dav - Unit - - 

I ADMINISTRATIVE 
1 Salaries 

Fieldwork Coordinator (survey) 
Financial Controller 
Central Supervisors 
Accounts Clerk 
Secretary 

Subtotal Salaries 

2 Supplies 
Photocopying 
TelephoneIFax-Communication 
Office Supplies 

Subtotal Supplies 

Subtotal - Administrative 

II HOUSEHOLD LISTING 

1 Salaries 
Team Supervisors 
Listers 

Subtotal Salaries 

2 Per Diems 
Central Level Supervisors 
Team Supervisors 
Listers (5 teams of 2) 

Subtotal Per Diems 

3 Travel Expense 
Vehicles (1) 
Vehicles (1) 
Airline Tickets (2) 
Subtotal Travel Expenses 

4 Other Expenses 
Supplies 
Maps (Survey) 



Produce Household Lists 
(Survey) 
Photocopies-Sample 

Subtotal Supplies 

Subtotal-Listing 

Ill PRETEST (near Luanda) 
1 Salaries 

Interviewers-Males 
Subtotal Salaries 

2 Per diems 
Outside Trainer (3) 

Subtotal Per Diems 

3 Other 
Translations (Supplier A) (4) 
Back translations (Supplier B) 
(4) 
Photocopying questionnaires (5) 
Interviewers' manuals 

Subtotal Other 

Subtotal-Pretest 

IV MAIN SURVEY TRAINING 
1 Salaries 

Outside Trainers (3) 
Central Supervisors (3) 
Team Supervisors (6) 
Interviewers - female 
Drivers 

Subtotal Salaries 

2 Other 
Photocopying (7) 
Interviewers' Manuals 

Subtotal Other 

Subtotal-Training 

V SURVEY FIELDWORK 
1 Salaries 

Team Supervisors 
Team Editors 
Interviewers (8) 
Drivers 

Subtotal Salaries 



2 Per Diems 

Senior Staff 
Fieldwork Coordinator (survey) 
Central Supervisors (3) 
Team Supervisors 
Editors 
Interviewers 

Subtotal Per Diems 

3 Printing 
Household Questionnaire 
Individual Questionnaire Women 
Photocopying 

Subtotal Printing 

Subtotal-Fieldwork Main Survey 

VI DATA PROCESSING 
1 Salaries 

Data Processing Manager 
Questionnaire Admin./Clerk 
Editor (Statistician) 
Data Entry Operators 

Subtotal Salaries 

2 Other Costs 
Office Supplies 

Subtotal Other Costs 

Subtotal-Data Processing 

VII REPORT WRITING 
Honoraria 

Subtotal-Report Writing 

TOTAL 

General Comments 
- Assume initial sample of approximately 3.200 households 
- Assume achieved sample of about 3,000 women 15-49 in about 120 sample points 
- Assume 4 interviewing teams with 1 supervisor, 1 editor and 4 female interviewers, 
- Assume an interviewer can complete about 5 interviews per day. 
- Assumes team supervisor supervises everyone (including health technicians in the field) 
Footnotes 

(1) Vehicle hire includes driver and fuellday; In some areas, alternative=hire a 'colectivo" which includes driver 
(for $1 15-1 20/day), or take public transport 

(2) Assumes a teams of listers/some supervisors (2 people) will need to go to 9 provinces total, by air (1 8 round trips) 

(3) 1 Outside trainer and 1 central supervisor for questionnaire agency 



(4) Back translations of questionnaires should be done by a different company than that which did original translations 

(5) Assumes each interviewerltechnician will practicelconduct 15 interviews x 18 interviewersltechnicians + extras 

(6) 1 Supervisor per questionnaire team 

(7) Assumes each interviewerltechnician will practicelconduct 15 interviews x 29 interviewersltechnicians + extras 

(8) Adjustments to be made in Lundas & Moxico; other areas lower and symbolic only for locals in Luanda 



ITEMS PROVIDED BY MACRO 
(NOT IN THE FORM OF CASH) 

HARDWARE AND SOFTWARE 

Software 
Computers 
GPS Units 
Shipping 

REPORTS 

Preliminary Report 
Final Report 
Shipping 

AUDIT 

TOTAL 

I END OF PART I l l  -APPENDIX C 



APPENDIX D - CLAUSES INCORPORATED BY REFERENCE - GPO-C-00-03-00002-00 

This contract incorporates one or more clauses by reference, with the same force and effect as if 
they were given in full text. Upon request, Macro will make their full text available. 

D.l 52.252-2 CLAUSES INCORPORATED BY REFERENCE (JUNE 1988) 

Federal Acquisition Regulation (48 CFR CHAPTER 1) Clauses 

Number TitlelDate 

Definitions 
Gratuities (Dec 2001) 
Covenant Against Contingent Fees (Apr 1984) 
Restrictions on Subcontractor Sales to the Government (Jul 1995) 
Anti-Kickback Procedures (Oct 1995) 
Cancellation, Rescission, and Recovery (Jan 1997) 
Limitation on Payments to Influence Certain Federal Transactions (Jun 1997) 
Security Requirements 
PrintingICopying Double Sided on Recycled Paper (Jun 1996) 
Protecting the Government's lnterest When Subcontracting With Contractors 
Debarred, Suspended, or Proposed for Debarment (Jul 1995) 
Audit and Records - Negotiation (Aug 1999) 
Order of Precedence - Uniform Contract Format (Oct 1997) 
Integrity of Unit Prices (Oct 1997) 
Contracts with Educational Institutions (Mar 1997) 
Option for increased quantity separately priced line item {insert 30 days (Mar 

Notice of Price Evaluation preference for HubZone Small Business Concerns 
(Jan 1999) 
Utilization of Small Business Concerns (Oct 2000) 
Small Business Subcontracting Plan (Jan 2002) Alternate II (Oct 2001) 
Liquidated Damages - Subcontracting Plan (Jan 1999) 
Small Disadvantaged Business Participation Program - Disadvantaged status 
reporting (Oct 1999) 
Convict Labor (Aug 1996) 
Child Labor - Cooperation with Authorities and Remedies (Sep 2002) 
Prohibition of segregated facilities (Feb 1999) 
Compliance with Veterans' employment reporting requirements (May 2001) 
Drug-Free Workplace (May 2001) 
Restrictions on Certain Foreign Purchases (Jul 2000) 
Notice of Assistance regarding patent and copyright infringement (Aug 1996) 
Rights in Data - General (Jun 1987) 
Additional Data requirements (June 1987) 
Insurance-Liability to Third Persons (Mar 1996) 
Cost Accounting Standards (Apr 1998) 
Administration of Cost Accounting Standards (Nov 1999) 
lnterest (June 1996) 
Availability of Funds (Apr 1984) 
Limitation of Funds (Apr 1984) 
Assignment of Claims (Jan 1986) 



Disputes (Jul2002) 
Protest After Award (Aug 1996) 
Alternate I (Jun 1985) 
Notice of Intent to Disallow Costs (Apr 1984) 
Penalties for unallowable costs (May 2001) 
Certification of Final Indirect costs (Jan 1997) 
Bankruptcy (Jul 1995) 
Changes (Cost Reimbursement, Time and Materials or Labor Hour Contracts) 
(Aug 1986) 
Subcontracts (Aug 1998) 
Alternate II (Aug 1998) 
Competition in Subcontracting (Dec 1996) 
Subcontracts for Commercial ltems (May 2002) 
Government Property (Cost Reimbursement, Time-and-Material, or Labor- 
Hour Contracts) (Jan 1986) 
Government Property furnished "as is" (Apr 1984) 
Limitation of Liability - High Value ltems (Feb 1997) 
Value Engineering (Feb 2000) 
Termination (Cost-Reimbursement) (Sept 1996) 
Excusable Delays (Apr 1984) 
Computer Generated Forms (Jan 1991) 

A.I.D. ACQUISITION REGULATION (48 CFR CHAPTER 7) CLAUSES 

Definitions 
Language and Measurement (Jun 1992) 
Subcontracting with Disadvantaged Enterprise (Apr 1997) 
Limitations on Subcontracting (Jun 1993) 
Insurance-- Liability to Third Persons 
Medical Evacuation (MEDVAC ) Services (Mar 1993) 
Periodic Progress Reports (Jul 1998) 
Government Property - USAlD Reporting Requirements 
Title to and Care of Property (Apr 1984) 
Biographical Data (Jul 1997) 
Travel and Transportation (Jan 1990) 
Notices (Apr 1984) 
Personnel Compensation (Jul 1996) 
Use of Government Facilities or Personnel (Apr 1984) 
Conversion of US Dollars to local currency (Apr 1984) 
Orientation and Language Training (Aug 1984) 
Contractor Mission Relationships (Oct 1989) 
Notice of Changes in Travel Regulations (Jan 1990) 
Use of Pouch Facilities (Jul 1997) 
Approvals (Apr 1 984) 
Differentials and Allowance (Jul) 
Post Privileges (Jul 1993) 
Physical Fitness (Jul 1997) 
Acknowledgment and Disclaimer (Dec 1991 ) 
Public Notices (Dec 1991) 



09 08 06 08:17 Paula Figueiredo 

MOOlFlCATlON $1 
TO SUBCONTRACT 

-- , -- [ 7 .  EFFECTIVE DATE: 0810912006 1 2. CURRENT TOTAL COST: : $137,479 ADD $16,797 

TYPE OF MODlFlCATlON 

[x ] BlLATERAL AGREEMENT: The signature of an authorized official of the Subcontractor Organization is required in 
the space provided below. This agreement shaH not become effective until the authorized representatives of both parties 
have affixed their respective signatures to an Original of this document. 

1 UNILATERAL AGREEMENT: The changes, additions and deletions set forth below are of either an administrative 
nature (incremental funding, accounting data, etc.) and do not require Subcontractor's signature or are issued pursuantto the 
Changes Clause of -.-.-- this basic agreement ~~ and may be appealed -" pursuant to the provisions therein. -- --..- .-- 

This Modification is entered into pursuant fa the autharity at: FAR Changes Clause 52.243-2 - - 

DESCRIPTION OF M0DIFICATION 
Amend Subcontract to include salaries for CONSUADE Director, translation costs and fees. A revised budget is attached 
as Addendurn A to this Modification and it replaces the original budget in the Subcontract. 

EVERYTHING ELSE REMAINS THE SAME 

3. SUBCONTRACT NUMBER - 31406-65-775 

AGREEMENT OF THE PARTlES 
set forth herein as they pertain to the basic 

Linda Olale 

(print name/tit/e/clafe) Senior Contract Administrator 0810912006 
(print name/titIe/dale) - 

(i '* 
$.>.' ,. ,, , .. - . .,>,@ A?- *~$y'~/dil;, %,". .. - ;~: 

- I ~ - - _ _ _ . . ~  *'* +.-" 

SUBCONTRACTOR NAME B ADDRESS 

SUBCONTRACT OR NAME & ADDRESS 
Consultorja de GestBo e Adminisfro~lo em Saljde (Consodde) 
Beco Nkarnrne Mkruma No. 8, Maianga 
Luanda. Angola ---- 
4. MACRO CHARGE CODE: 31 406.00.201.0'1 
5. MACRO PRIME CONTRACT: GPO-C-00-03-00002-00 
6. MACRO CLIENT AGENCY: USAID 

.- - 
PURPOSE OF MODIFICATION 

To amend Subcontract to include additional costs. 

EVERYTHING ELSE REMAlNS 
-p------- 

7. FUNDING CHANGE: TOTAL COST 
INCREASED BY: $16,797 
8. AMENDED TOTAL SUBCONTRACT COST: 
$1 54,276 
HOURS CHARGED UNDER THIS AGREEMENT 
SHALL BE USED DIRECTLY I EXCLllSlVELY FOR 
THE WORK SPECIFIED HEREIN. 

J 



SUBCONTRACT 

SUBCONTRACT # 31406-68-775 

SUBCONTRACTOR NAME & ADDRESS 
de Gestao AdminisfraGa"o em 

(Consaude) 
Beco Nkamme Mkruma No. 8, Maianga 
Luanda, Angola 

CERTIFICATION OF CURRENT COST & PRICING DATA 
CONSAUDE CERTIFIES, BY SIGNING THlS SUBCONTRACT, THATTOTHE BEST OFTHEIR KNOWLEDGE AND 
BELIEF, ALL OF THE COST & PRICING DATA USED IN THE NEGOTIATION OF THlS SUBCONTRACT ARE 
CURRENT, ACCURATE AND COMPLETE AS OF THE DATE OF SIGNATURE. 

1. PERIOD OF PERFORMANCE: 5/24/06 - 7/31/07 

1. HOST COUNTRY: Angola 

PURPOSE OF SUBCONTRACT: 
Conduct the Biomarker portion (Malaria and anemia testing) 
of the 2006 Angola Malaria Indicator Survey. 
TYPE OF SUBCONTRACT: Cost reimbursable 

4. MACRO CHARGE CODE: 31406.00.201 .O1 
5. MACRO PRIME CONTRACT: GPO-C-00-03- 

00002-00 
6. MACRO CLIENT AGENCY: USAlD 

PART I - THE SCHEDULE 
TABLE OF CONTENTS: The following marked sections are contained in this Subcontract: 

2. EFFECTIVE DATE: 5/24/06 

7. TOTAL SUBCONTRACT COST: : 
AMOUNT FUNDED BY MACRO: To be determined in 
accordance with funding provided by USAlD 

I 

I PART l - THE SCHEDULE 
[x] A SUBCONTRACT COVER 
[XI B BUDGET, PAYMENT, & COSTS 
[x] C WORK DESCRIPTION/SPECIFICATlONS 
[x]  D PACKAGING & MARKING 
[x] E INSPECTION & ACCEPTANCE 
[XI F PERFORMANCE 
[x] G CONTRACT ADMINISTRATION 
[XI H SPECIAL PROVISIONS 

PARTISECTION TITLE 

PART II 
[XI I GENERAL PROVISIONS 
PART Ill 
[x] A - Addendum to Statement of Work 
[x] B -Timetable 
[x] C - Budget 
[x] D - Clauses Incorporated by Reference 

- -- 

IMPORTANT NOTICE 
PARTIES TO THlS SUBCONTRACT SHOULD EACH RETAIN A COPY OF THlS AWARD SHEET CONTAINING THEIR ORIGINAL 
SIGNATURES. THE TERMS OF THlS SUBCONTRACT WILL NOT BECOME BINDING UNTIL BOTH PARTIES HAVE AFFIXED 
THEIR RESPECTIVE SIGNATURES. ALL INVOICING AND CORRESPONDENCE MUST REFERENCE THE SUBCONTRACT 
NUMBER, AND THE CHARGE CODE. 

Page 

SUBCONTRACT OF THE PARTIES 
CONSAI~DE agrees to furnish and deliver all items and to perform all of the services specified herein for the monetary 
consideration set forth above. The rights and obligations of the parties to this Subcontract shall be subject to and be 
governed by the following documents in the order listed: (a) This Subcontract Award Sheet, (b) The Subcontract 
Schedule, (c) The General Provisions, (d) The Solicitation, if any (e) The Macro Prime Contract and (f) Such other 
provisions, representations, exhibits, certifications, and attachments as may be incorporated in full or referenced 

d conditions of this document and any agreement of 
Subcontract shall govern. 

Signature and Date 

I Dr. Paula Figueiredo, Member and Manager, CONSA~~DE Mr. Albert Irion, Vice President, Macro International Inc. 
(Macro) I 

PARTISECTION TITLE Page 



B.l BUDGET, PAYMENT AND ESTIMATED COST FOR PROJECT ACTIVITIES 

A. This is a cost-reimbursement contract. The total maximum cost of this Subcontract is US $. In 
addition, Macro will acquire and provide supplies, services, etc. valued at approximately . Cost 
details are shown in the Budget attached to this Subcontract (Appendix C). Under no circumstance 
shall the Budget total be exceeded without prior written approval of the Macro Vice President of 
Contract Management. Budget expenses shall be projected for a 60-day period. Should it be 
projected that the Budget total will be exceeded, CONSAUDE will inform the Macro Contract 
Administrator in writing immediately. Macro shall not be liable to reimburse CONSAUDE for any 
costs exceeding the Budget in Appendix C. 

B. CONSAUDE shall be paid for services and supplies that CONSAUDE has acquired and/or 
performed under this Subcontract. CONSAUDE shall submit proper invoices on the basis of which, 
payments shall be made. Macro shall, within 14 days after receipt and acceptance of a properly 
completed first invoice, pay such invoice subject to its review and approval. Subsequent invoices 
will be paid 30 days after review and approval. A completed W-8 form and a completed Wired 
Information Form are also required for the payment of invoices for services. 

C. In accordance with standard accounting procedures, Macro will review costs incurred against 
the Budget and Timetable (Appendices B and C) to determine if funds are being spent appropriately. 

D. All invoices shall be sent in duplicate to: 

Macro International Inc. 
1 1785 Beltsville Drive, #300 
Calverton, Maryland 20705 
USA 
Attention: Alfredo Fort (Original) 
Attention: Linda Olale, Senior Contract Administrator (Duplicate) 

E. It is understood and agreed that Macro will acquire and provide to CONSAUDE certain 
equipment and services identified in the Statement of Work. If Macro provides additional equipment, 
airline tickets, supplies and services that CONSAUDE is scheduled by the Statement of Work to 
provide, then the budgeted cost of this additional equipment, tickets, supplies and services may, at 
Macro's option, be subtracted from the total Subcontract cost. Any such cost adjustment will be done 
by a written modification to this Subcontract. Macro shall ensure that no USAlD sensitive data is 
maintained on laptop or desktop computers that are provided to the Subcontractor for use in support 
of this project without prior notification 1 approval from USAID. 

F. At the completion of the Subcontract, Macro will arrange for a financial audit. CONSAUDE may 
be asked to assist with making arrangements for the audit. Macro will provide guidelines for 
conducting the audit, and any payment for the audit service will be made to the audit agency by 
Macro. Both Macro and CONSAUDE will receive a copy of the final audit report. CONSAUDE shall, 
in addition, supply any supplementary information that might be requested after and during the audit. 

G. In the event CONSAUDE has completed all the requirements of this Subcontract and has not 
expended all funds provided under the Subcontract, CONSAUDE shall promptly refund to Macro the 
balance of funds remaining on hand and not obligated within 30 days. 



SECTION C - DESCRIPTION, SPECIFICATIONS AND STATEMENT OF WORK 

C.l PROJECT OBJECTIVES AND WORK STATEMENT 

The objectives of this project are to design and implement a nationwide survey to collect relevant 
data to evaluate malaria programs and further assess the malaria situation in Angola. The project is 
also intended to support dissemination and utilization of the results in planning and managing the 
National Malaria Control Program (NMCP) and Roll Back Malaria (RBM) programs in Angola. A 
long-term objective is to institutionalize the capability to carry out surveys and use results so these 
projects can continue with diminishing external support. This Subcontract is being issued to support 
the first survey of its kind, with the expectation of potential future monitoring/evaluation surveys, 
dependent on evaluation of utility, needs and the availability of funds. 

Under the terms of this Subcontract, CONSAUDE will provide services in support of the Malaria 
Indicator Survey (MIS) in a manner consistent with the objectives of all participants. The tasks 
performed by CONSAUDE will include (see Appendix A for more details): 

Recruitment of technical personnel 
Hiring of appropriate venues and handling of meals for technical personnel 
Training of field staff, in coordination with partner sub-contractor 
Appropriate deployment and supervision of trained field staff 
Contribution to the writing of a preliminary report of survey data. 
Organization of the dissemination of results through a national seminar 

The population under study will be women age 15-49 who are living in private households. 

C.2 LOGISTICAL SUPPORT AND ASSISTANCE BY CONSAUDE 

CONSAUDE shall provide, when required and budgeted, such items as the following logistical 
support and assistance. These items are more fully detailed in the Budget (see Appendix C). 

Administrative support 
Selection of field personnel (health technicians and microscopists) 
Communications and communications support for field personnel (e.g. mobile 
phones) 
Additional technical support as needed for quality assurance of malaria testing (rapid 
and through microscopic examination) . Other assistance as may be required in performance of this work effort. 

C.3 REPORTS AND DATA 

CONSAUDE shall furnish the following reports to Macro. Such reports shall be in English, including 
financial documents. 

(i) A report on the progress of the survey, supported by a statement of expenditures, 
broken down by budget line items, and projected expenditures shall be submitted with 
each invoice for payment. 

(ii) In collaboration with COSEP, ensure that data for the prevalence of malaria from rapid 
tests as well as from the validation through microscopy are ready in the form of a clean 
(machine-edited) computer-readable data file and accompanying code book, and that 



the data are submitted to Macro within one month of the end of computer editing. This 
data file shall contain complete records for all interviews (and the sub-sample, where 
appropriate) conducted during the survey. 

The subcontractor shall not sell or in any other manner obtain money for distributing copies of 
reports, datasets, or other products funded by the Subcontract, Macro, or the MEASURE DHS 
Project. The subcontractor is required to provide Macro with a distribution list used for in-country 
dissemination of reports and other products funded by the Subcontract, Macro, or the MEASURE 
DHS Project. 

SECTION D - PACKAGING AND MARKING 

D.l USAlD BRANDING 

As required under the Macro Prime Contract with USAID, the Subcontractor is required to display 
the new USAlD logo and tagline ("From the American People") on all publications and some public 
meetings. The publications and meetings must conform to specific graphic rules. The Subcontractor 
must include the USAlD logo and tagline on all reports, fact sheets, materials for the media, and 
other dissemination products. The Subcontractor shall work with Macro to determine appropriate 
placement of USAlD logo and implementation of other USAlD branding rules. Macro has obtained 
approval for certain exceptions to the general USAlD guidelines for DHS projects. For public 
meetings, including press conferences, dissemination seminars, workshops, and other public 
events, the Subcontractor is required to contact Macro in advance to determine if public displays of 
the logo and tagline are required. Macro shall supply the Subcontractor with electronic files of the 
logo and tagline, as well as the USAIDIMacro branding agreement. 

SECTION E - INSPECTION AND ACCEPTANCE 

E.1 INSPECTION AND ACCEPTANCE 

Macro, or its designated official, has the right to inspect and test all services called for by the 
Subcontract, to the extent practicable at all places and times during the term of the Subcontract. 
Macro shall perform inspections and tests in a manner that will not unduly delay the work. Except as 
otherwise agreed in writing, all reports and data tapes furnished under this Subcontract shall be 
subject to final inspection and acceptance by Macro, notwithstanding any previous inspection or 
preliminary acceptance. 

SECTION F - DELIVERIES AND PERFORMANCE 

F.l PERIOD OF PERFORMANCE 

This Subcontract will begin after USAID's consent to subcontract and executed Subcontracts are 
received by Macro and will be completed no later than 7/31/07 or as mutually agreed to by the 
parties. The detailed timetable for the survey, which is shown in Appendix B, is part of this 
Subcontract. 



SECTION G - CONTRACT ADMINISTRATION 

G.1 TECHNICAL AND ADMINISTRATIVE CONSULTATION WlTH MACRO 

The Macro Project Director has the responsibility to assign a member of his staff to serve as the 
Country Manager for the duration of this Subcontract. The current Project Director is Mr. Martin 
Vaessen, Senior Vice President, who shall serve until Macro designates a successor Project 
Director. 

CONSAUDE shall channel all written technical and administrative inquiries to the Project Director 
with copies to the Contract Administrator at the address indicated below: 

Macro International Inc. 
1 1785 Beltsville Drive, Suite 300 
Calverton, Maryland 20705 USA 
Attn: Linda Olale, Senior Contract Administrator 
Telephone: 301 -572-0574; Fax: 301 -572-0999 

Macro will furnish technical assistance as may be required, in consultation with CONSAUDE. Such 
assistance may be provided in the following areas: 

. Survey design . Sample design . Staff training 
• Data collection . Quality control . Data processing and analysis 

Report writing and dissemination 

G.2 TECHNICAL & ADMINISTRATIVE CONSULTATION WlTH CONSAUDE 

CONSAUDE shall provide consultation and coordination services with Macro. For such purpose, the 
Director of CONSAUDE or his appointee will represent CONSAUDE on all phases of this Project. 
The Survey Director of this Subcontract is Dr. Paula Figueiredo at CONSAUDE. This individual is 
considered to be essential to the work being performed hereunder. Prior to terminating the service of 
the above-listed individual, CONSAUDE shall notify Macro reasonably in advance, and shall submit 
justification (including proposed substitutions) in sufficient detail to permit evaluation of the impact 
on the project. 

Macro will inform CONSAUDE of any intended changes in the Macro project staff and will make 
suitable alternative arrangements in a timely fashion. Macro shall inform USAlD of any changes in 
the staff of the Subcontractor and Macro that shall have an impact on this Subcontract. 

G.3 NOTICES 

Any Notice given by any of the parties hereunder shall be sufficient only if in writing and delivered in 
person or sent by telegraph, cable, telex, fax, E-Mail or mail as follows: 

TO CONSA~~DE: Consultoria de Gestgo e Administra~Bo em Saude (Consaude) 



To Macro: 

Beco Nkamme Mkruma No. 8, Maianga, Luanda, Angola 
Attn: Dra. Paula Figueiredo, Socia Gerente 
Tel: 244-222-337-4721508; Cell: 244-91 2-51 0-530 
Fax: 244-222-337-304 
Email:paulafigueredo@consaude.net 

Macro International Inc. 
11 785 Beltsville Drive, Suite 300 
Calverton, Maryland 20705 USA 
Attn: Linda Olale, Senior Contract Administrator 
Telephone: (301 ) 572-0574 
Fax: (301) 572-0999 
Email:Linda.C.Olale@orcmacro.com 

or to such other address as either party designates by written notice. Notices shall be effective when 
delivered in accordance with this Article or on the effective date of the notice, whichever is later. 

G.4 REASONABLENESS, ALLOWABILITY AND ALLOCABILITY OF COSTS 

Macro may suspend amounts included in CONSAUDE'S invoices for costs that are not budgeted, 
allowable and allocable. Macro shall notify CONSAUDE, in writing, of any necessary withholding, 
and CONSAUDE shall be given an opportunity to explain and justify the suspended charges. 

G.5 NOTICE OF LIMITATION OF COST 

CONSAUDE is required to notify Macro's Project Director and Senior Contract Administrator, in 
writing, when it expects its costs incurred to exceed 75 percent of the total monetary amounts 
awarded under this Subcontract. Along with this notification, CONSAUDE must advise Macro if it 
expects to overrun or underspend the current budgeted amounts. If an overrun is anticipated, then 
CONSA~~DE must project a new budget for Macro approval in a timely manner. If added funds are 
required for completion, CONSAUDE must indicate how much is being requested and for how long it 
will sustain performance. Macro will determine if additional monies are needed and are available. If 
CONSAUDE fails to provide the "75 percent notice," Macro shall not reimburse expenditures 
exceeding the total Budget amount. Macro shall notify USAlD of any anticipated cost over-runs and 
shall obtain USAlD approval prior to effecting any changes in the Subcontract budget. 

G.6 PURCHASE OF GENERAL PURPOSE EQUIPMENT 

Unless specifically identified and included in the accompanying budget, CONSAUDE shall not 
purchase any "general purpose equipment" without written approval of the Macro Country Manager. 
"General Purpose Equipment" includes such items as office equipment, computer equipment and 

software, office furnishings and furniture, and any other item that has a useful life greater than two 
years and an acquisition cost of more than $50. 

G.7 PROPERTY 

CONSAUDE must keep records on all items purchased or acquired with funds from this Subcontract 
that have a useful life in excess of two years and a value of $50 or more. Listings of such items 
must be kept updated and reconciled when they are submitted to the Macro Country Manager at the 
close of the Subcontract. No items shall be sold, transferred, loaned or otherwise disposed of 



without written consent from the Macro Senior Contract Administrator. All such records shall be 
stored for a period of at least three years from completion of the Subcontract. 

SECTION H - SPECIAL PROVISIONS 

H.l CONSA~~DE PAYMENT OF TAXES, CUSTOMS, AND DUTIES 

The sums set forth in this Subcontract shall not include taxes, customs, duties, licenses, and fees as 
may be required of CONSAUDE, as well as all other fees, royalties, or other charges for which 
CONSAUDE may be liable or become liable to pay. Payment of such charges shall be the 
responsibility of CONSAUDE. 

H.2 TAXES - COST REIMBURSEMENT CONTRACTS WITH FOREIGN GOVERNMENTS 

(a) Any tax or duty from which the United States Government is exempt by agreement with the 
Government of Angola, or from which any subcontractor under this contract is exempt under the 
laws of Angola, shall not constitute an allowable cost under this contract. 

(b) If any subcontractor obtains a foreign tax credit that reduces its Federal income tax liability under 
the United States Internal Revenue Code (Title 26, USC) because of the payment of any tax or duty 
that was reimbursed under this contract, the amount of the reduction shall be paid (not credited to 
the contract) to the Treasurer of the United States at the time the Federal income tax return is filed. 

H.3 RIGHTS TO DATA AND PUBLICATIONS 

The clean (machine-edited) survey data file may be used for statistical analysis by CONSAUDE, 
Macro and USAID, and institutions within the host country that have subcontracts with Macro to 
carry out further analysis. Upon completion of the report listed in Section C, CONSAUDE and 
Macro may distribute the data upon request to other responsible scientific organizations or 
individuals for statistical analysis. No information which would permit identification of the specific 
person(s) interviewed shall be divulged. 

CONSAUDE shall protect from unauthorized disclosure and use those data which are limited rights 
data (data that embody trade secrets or are confidential to the extent that they pertain to processes 
developed at private expense) or restricted computer software. 

Macro's client will have unlimited rights to all data delivered under this Subcontract unless a request 
for copyright has been granted or they qualify as limited rights data or restricted computer software 
and this information has been withheld from Macro's client. However, as stated above, no 
information which would permit identification of the specific person(s) interviewed shall be divulged. 

H.4 MACRO ACQUIRED SUPPLIES AND SERVICES 

The following supplies and services will be acquired by Macro and provided to the subcontractor 
subject to all current U.S. Export Regulation laws, Federal Acquisition Regulation provisions and 
clauses, and USAlD Acquisition regulations: 

. Data recording devices . Data recording software development 



Audit 
If changes in the scope or allocation of the work result in a joint decision to increase or decrease the 
amount of these supplies and services, an equivalent adjustment may be made in the Budget. 

H.5 FOREIGN CORRUPT PRACTICES ACT 

This provision is required by the United States Government for all U.S. Company subcontractors 
and consultants. CONSAUDE shall not make or promise to make either directly or indirectly any gift 
or payment of money or of anything of value to any foreign government official, foreign political party 
or official thereof or candidate for foreign political office for the purpose of influencing any act or 
decision of a foreign government, department, agency or instrumentality thereof in order to obtain or 
retain business for Macro or any subsidiary or affiliate thereof. CONSAUDE, by signing this 
Subcontract, hereby certifies that they are in compliance with this Article. In addition, upon the 
request of Macro, CONSAUDE shall provide Macro with a separate, written certificate evidencing 
compliance with this provision. 

H.6 SUBCONTRACTOR RESPONSIBILITY FOR EQUIPMENT AND SUPPLIES 

The subcontractor shall assume the risk of, and be responsible for, any loss or destruction of, or 
damage to, the property while in the subcontractor's possession or control that (a) results from a risk 
expressly required to be insured under this Subcontract or (b) results from willful misconduct or lack 
of good faith from managerial personnel to establish and administer a program or system for the 
control, use, protection, preservation, maintenance and repair of property. All property must be 
maintained in as good condition as when received, except for reasonable wear and tear until 
disposition instructions are received. The subcontractor shall be responsible and accountable for all 
property provided under the Subcontract. 

H.7 EXECUTIVE ORDER ON TERRORIST FINANCING 

In accordance with U.S. Executive Orders and U.S. Laws the Subcontractor is not involved in and 
shall not use any of the amounts provided under this Subcontract for transactions with, and the 
provision of resources and support to, individuals and organizations associated with terrorism. By 
signing this Subcontract the Subcontractor certifies that it is in compliance with these Executive 
Orders and laws and will remain in compliance with this order during its performance under this 
subcontract. 

H.8 VOLUNTARY POPULATION ACTIVITIES (March 1999) 

H.8.1 Voluntary Participation and Family Planning Methods 

(1) CONSAUDE agrees to take any steps necessary to ensure that funds made available under this 
agreement will not be used to coerce any individual to practice methods of family planning 
inconsistent with such individual's moral, philosophical, or religious beliefs. Further, CONSAUDE 
agrees to conduct its activities in a manner which safeguards the rights, health and welfare of all 
individuals who take part in the program. 

(2) Activities which provide family planning services or information to individuals, financed in whole 
or in part under this agreement, shall provide a broad range of family planning methods and services 
available in the country in which the activity is conducted or shall provide information to such 
individuals regarding where such methods and services may be obtained. 



H.8.2 Requirements for Voluntary Family Planning Projects 

(1) A family planning project must comply with the requirements of this paragraph. 

(2) A project is a discrete activity through which a governmental or non governmental organization 
provides family planning services to people and for which "Development Assistance" funds, or 
goods or services financed with such funds, are provided under this agreement, except funds solely 
for the participation of personnel in short-term, widely attended training conferences or programs. 

(3) Service providers and referral agents in the project shall not implement or be subject to quotas or 
other numerical targets of total number of births, number of family planning acceptors, or acceptors 
of a particular method of family planning. Quantitative estimates or indicators of the number of 
births, acceptors, and acceptors of a particular method that are used for the purpose of budgeting, 
planning, or reporting with respect to the project are not quotas or targets under this paragraph, 
unless service providers or referral agents in the project are required to achieve the estimates or 
indicators. 

(4) The project shall not include the payment of incentives, bribes, gratuities or financial rewards to 
(i) any individual in exchange for becoming a family planning acceptor or (ii) any personnel 
performing functions under the project for achieving a numerical quota or target of total number of 
births, number of family planning acceptors, or acceptors of a particular method of contraception. 
This restriction applies to salaries or payments paid or made to personnel performing functions 
under the project if the amount of the salary or payment increases or decreases based on a 
predetermined number of births, number of family planning acceptors, or number of acceptors of a 
particular method of contraception that the personnel affect or achieve. 

(5) No person shall be denied any right or benefit, including the right of access to participate in any 
program of general welfare or health care, based on the person's decision not to accept family 
planning services offered by the project. 

(6) The project shall provide family planning acceptors comprehensible information about the health 
benefits and risks of the method chosen, including those conditions that might render the use of the 
method inadvisable and those adverse side effects known to be consequent to the use of the 
method. This requirement may be satisfied by providing information in accordance with the medical 
practices and standards and health conditions in the country where the project is conducted through 
counseling, brochures, posters, or package inserts. 

(7) The project shall ensure that experimental contraceptive drugs and devices and medical 
procedures are provided only in the context of a scientific study in which participants are advised of 
potential risks and benefits. 

(8) With respect to projects for which USAlD provides, or finances the contribution of, contraceptive 
commodities or technical services and for which there is no subagreement or contract under 
paragraph H.8.5 of this clause, the organization implementing a project for which such assistance is 
provided shall agree that the project will comply with the requirements of this paragraph while using 
such commodities or receiving such Services. 

(9) (i) CONSA~~DE shall notify USAlD when it learns about an alleged violation in a project of the 
requirements of subparagraphs (3), (4), (5) or (7) of this paragraph; (ii) CONSA~~DE shall investigate 



and take appropriate corrective action, if necessary, when it learns about an alleged violation in a 
project of subparagraph (6) of this paragraph and shall notify USAlD about violations in a project 
affecting a number of people over a period of time that indicate there is a systemic problem in the 
project. (iii) CONSAUDE shall provide USAID such additional information about violations as USAlD 
may request. 

H.8.3 Additional Requirements for Voluntary Sterilization Programs 

None of the funds made available under this contract shall be used to pay for the performance of 
involuntary sterilization as a method of family planning or to coerce or provide any financial incentive 
to any individual to practice sterilization. 

CONSAUDE shall ensure that any surgical sterilization procedures supported in whole or in part by 
funds from this contract are performed only after the individual has voluntarily appeared at the 
treatment facility and has given informed consent to the sterilization procedure. Informed consent 
means the voluntary, knowing assent from the individual after being advised of the surgical 
procedures to be followed, the attendant discomforts and risks, the benefits to be expected, the 
availability of alternative methods of family planning, the purpose of the operation and its 
irreversibility, and the option to withdraw consent anytime prior to the operation. 

An individual's consent is considered voluntary if it is based upon the exercise of free choice and is 
not obtained by any special inducement or any element of force, fraud, deceit, duress, or other 
forms of coercion or misrepresentation. 

Further, CONSAUDE shall document the patient's informed consent by (i) a written consent 
document in a language the patient understands and speaks, which explains the basic elements of 
informed consent, as set out above, and which is signed by the individual and by the attending 
physician or by the authorized assistant of the attending physician; or (ii) when a patient is unable to 
read adequately, a written certification by the attending physician or by the authorized assistant of 
the attending physician that the basic elements of informed consent above were orally presented to 
the patient and that the patient thereafter consented to the performance of the operation. The 
receipt of this oral explanation shall be acknowledged by the patient's mark on the certification and 
by the signature or mark of a witness who shall speak the same language as the patient. The 
contractor must retain copies of informed consent forms and certification documents for each 
voluntary sterilization procedure for a period of three years after performance of the sterilization 
procedure. 

H.8.4 Abortion Restrictions 

(1) No funds made available under this contract shall be used to finance, support, or be attributed to 
the following activities: (i) procurement or distribution of equipment intended to be used for the 
purpose of inducing abortions as a method of family planning; (ii) special fees or incentives to 
women to coerce or motivate women to have abortions; (iii) payments to persons to perform 
abortions or to solicit women to undergo abortions; (iv) information, education, training, or 
communication programs that seek to promote abortion as a method of family planning; and (v) 
lobbying for abortion. 

(2) No funds made available under this contract will be used to pay for any biomedical research, 
which relates, in whole or in part, to methods of, or in performance of, abortions or involuntary 
sterilization as a means of family planning. Epidemiological or descriptive research to assess the 



incidence, extent or consequences of abortions is not Requirement for Subagreements. 
H.8.5 Requirement for Subagreements 

CONSAUDE shall insert this provision in all subcontracts or subagreements involving family 
planning or population activities, which will be supported in whole or in part with funds under this 
contract. 

H.8.6 Amendment for FY 1999 Funding 

When FY 1999 funds for voluntary population activities are added to an existing award, clause 
752.7016 entitled "Family Planning and Population Assistance Activities" (AUG 1986) must be 
amended to incorporate the requirements of the Tiahrt amendment to be applicable to activities 
undertaken using FY 1999 funds. Therefore, when such funds are added to an existing award, 
include the following language to amend the terms and conditions of award: 

"Funds made available under this amendment are subject to the following paragraph which is 
hereby included as the final paragraph of the clause entitled "Family Planning and Population 
Assistance Activities (AUG 1986): 

(e) Requirements for Voluntary Family Panning Projects 

(1) A family planning project must comply with the requirements of this paragraph. 

(2) A project is a discrete activity through which a governmental or Nongovernmental organization 
provides family planning services to people and for which Development Assistance funds, or goods 
or services financed with such funds, are provided under this award, except funds solely for the 
participation of personnel in short-term, widely attended training conferences or programs. 

(3) Service providers and referral agents in the project shall not implement or be subject to quotas or 
other numerical targets of total number of births, number of family planning acceptors, or acceptors 
of a particular method of family planning. Quantitative estimates or indicators of the number of 
births, acceptors, and acceptors of a particular method that are used for the purpose of budgeting, 
planning, or reporting with respect to the project are not quotas or targets under this paragraph, 
unless service providers or referral agents in the project are required to achieve the estimates or 
indicators. 

(4) The project shall not include the payment of incentives, bribes, gratuities or financial rewards to 
(i) any individual in exchange for becoming a family planning acceptor or (ii) any personnel 
performing functions under the project for achieving a numerical quota or target of total number of 
births, number of family planning acceptors, or acceptors of a particular method of contraception. 
This restriction applies to salaries or payments paid or made to personnel performing functions 
under the project if the amount of the salary or payment increases or decreases based on a 
predetermined number of births, number of family planning acceptors, or number of acceptors of a 
particular method of contraception that the personnel affect or achieve. 

(5)  No person shall be denied any right or benefit, including the right of access to participate in any 
program of general welfare or health care, based on the person's decision not to accept family 
planning services offered by the project. 

(6) The project shall provide family planning acceptors comprehensible information about the health 



benefits and risks of the method chosen, including those conditions that might render the use of the 
method inadvisable and those adverse side effects known to be consequent to the use of the 
method. 

This requirement may be satisfied by providing information in accordance with the medical practices 
and standards and health conditions in the country where the project is conducted through 
counseling, brochures, posters, or package inserts. 

(7) The project shall ensure that experimental contraceptive drugs and devices and medical 
procedures are provided only in the context of a scientific study in which participants are advised of 
potential risks and benefits. 

(8) With respect to projects for which USAlD provides, or finances the contribution of, contraceptive 
commodities or technical services and for which there is no subaward or contract under paragraph 
(d) of this provision, the organization implementing a project for which such assistance is provided 
shall agree that the project will comply with the requirements of this paragraph while using such 
commodities or receiving such services. 

(9) (i) The recipient shall notify USAlD when it learns about an alleged violation in a project of the 
requirements of subparagraphs (3), (4), (5) or (7) of this paragraph. (ii) The recipient shall 
investigate and take appropriate corrective action, if necessary, when it learns about an alleged 
violation in a project of subparagraph (6) of this paragraph and shall notify USAlD about violations in 
a project affecting a number of people over a period of time that indicate there is a systemic problem 
in the project. (iii) The recipient shall provide USAlD such additional information about violations as 
USAlD may request. 

H.9 IMPLEMENTATION OF UNITED STATES LEADERSHIP AGAINST HIVIAID, 
TUBERCULOSIS AND MALARIA ACT OF 2003 - ELIGIBILITY LIMITATION ON THE USE OF 
FUNDS AND OPPOSITION TO PROSTITUTION AND SEX TRAFFICKING 

H.9.1 Organizations Eligible for Assistance (Acquisition) (June 2005) 

An organization that is otherwise eligible to receive funds under this contract to prevent, treat, or 
monitor HIVIAIDS shall not be required to endorse or utilize a multisectoral approach to combating 
HIVIAIDS, or to endorse, utilize, or participate in a prevention method or treatment program to which 
the organization has a religious or moral objection. 

(i) Condoms (Acquisition) (June 2005) 

Information provided about the use of condoms as part of projects or activities that are funded under 
this contract shall be medically accurate and shall include the public health benefits and failure rates 
of such use and shall be consistent with USAID's fact sheet entitled, "USAID: HIVISTI Prevention 
and Condoms". The fact sheet may be accessed at http:llusaid.govlour~work/global~health/aids/ 
Techareaslprevention1condomfactsheet.html" 

H.9.2 Prohibition on the Promotion or Advocacy of the Legalization or Practice of 
Prostitution or Sex Trafficking (Acquisition) (June 2005) 

(a) Portions of the funding under this contract are authorized under the United States Leadership 
Against HIVIAIDS, Tuberculosis and Malaria Act of 2003 (P.L. 108-25). The Act enunciates that the 



U.S. Government is opposed to prostitution and related activities, which are inherently harmful and 
dehumanizing, and contribute to the phenomenon of trafficking in persons. The Subcontractor shall 
not use any of the funds made available under this contract to promote or advocate the legalization 
or practice of prostitution or sex trafficking. Nothing in the preceding sentence shall be construed to 
preclude the provision to individuals of palliative care, treatment, or post-exposure pharmaceutical 
prophylaxis, and necessary pharmaceuticals and commodities, including test kits, condoms, and, 
when proven effective, microbicides. 

(b) Except as provided in the second sentence of this paragraph, as a condition of entering into this 
contract or subcontract, a non-governmental organization or public international organization 
contractorlsubcontractor must have a policy explicitly opposing prostitution and sex trafficking. The 
following organizations are exempt from this paragraph: the Global Fund to Fight AIDS, 
Tuberculosis and Malaria; the World Health Organization; the International AIDS Vaccine Initiative; 
and any United Nations agency. 

(c) The following definition applies for purposes of this provision: Sex trafficking means the 
recruitment, harboring, transportation, provision, or obtaining of a person for the purpose of a 
commercial sex act. 22 U.S.C. 7102(9). 

(d) Any violation of this clause will result in the immediate termination of this contract by Macro. 



- PART II - 
SECTION I - GENERAL PROVISIONS 

1.1 CHANGES 

It may be necessary from time to time for Macro in consultation with CONSAUDE to make 
reasonable changes in the statement of work, deliverables or the delivery schedule. To the extent 
that such changes do not affect cost, they may be directed verbally by the Macro Country Manager. 
Such verbally directed changes from the Country Manager are called "Technical Directions". 
Changes that cause an increase or decrease in the budgeted cost, however, can only be made in 
writing by the Macro Vice President of Contract Management or the designated Macro Project 
Director, Mr. Martin Vaessen. These written change directions are called "Change Orders". 

If CONSAUDE believes that a "Technical Direction" will affect cost (and should be a "Change 
Order"), CONSAUDE should assess the cost impact and immediately notify the Macro Senior 
Contract Administrator in writing to request a written Change Order. Change Orders will be issued 
requiring the change and providing an equitable adjustment in cost and/or the delivery schedule. 
The amount of the equitable adjustment shall be determined by Macro on the basis of fairness and 
reasonableness. This procedure is required of Macro by Macro's prime contract. 

1.2 ORGANIZATIONAL RELATIONSHIP 

In the performance of this Subcontract, CONSAUDE and Macro shall be independent organizations, 
and no part of this Subcontract shall be so construed to create a relationship of employer and 
employee, partnership, principal and agent, or joint venture as between CONSAUDE and Macro. 

1.3 ASSIGNMENT 

CONSAUDE shall not assign its rights and/or obligations under this Subcontract without prior written 
consent of Macro. 

1.4 LIMITATION OF LIABILITY 

CONSAUDE shall hold harmless Macro from any third-party liability claim for loss or damage of 
property, or injury or death to persons, or any cause of action of whatever nature that may arise out 
of CONSAUDE'S performance under this Subcontract. 

1.5 EXAMINATION OF RECORDS 

CONSAUDE agrees that the Comptroller General of the United States, including any of the 
Comptroller General's duly authorized representatives, or Macro, including any Macro duly 
authorized representatives, shall, until the expiration of 3 years after the "final invoice" (as marked) 
under the Subcontract, have access to, and the right to examine, any directly pertinent books, 
documents, papers, and records of CONSAUDE, involving transactions related to the Subcontract. 

The period of access and examination described above, for records which relate to 1) appeals under 
the Dispute-Arbitration clause of the Subcontract, 2) litigation or the settlement of claims arising out 
of the performance of this Subcontract or 3) costs and expenses of this Subcontract as to which 
exception has been taken by the Comptroller General, including any of the Comptroller General's 



duly authorized representatives, or Macro, including any of the Macro duly authorized 
representatives, shall continue until such appeals, litigation, claims or exceptions have been 
disposed of. 

1.6 AMENDMENTS AND MODIFICATIONS 

No revisions, modifications, or changes to this Subcontract shall be binding upon CONSAUDE until 
the same are acknowledged in writing by the Macro Vice President of Contract Management, or 
such other individual of the Macro Contracts Department as may be designated in writing. Only the 
Vice President of Contract Management, or other designated individual, is authorized by Macro to 
effect changes in the scope of any of the terms of this Subcontract. 

1.7 DISPUTES & ARBITRATION 

Any dispute or claim concerning the interpretation or meaning of any written provision of this 
Subcontract or the breach thereof, shall be brought to the attention of the Macro Vice President of 
Contract Management who, after careful consideration of the dispute, shall issue a written 
determination on the matter. Macro will inform the USAlD Contracting Officer of any dispute or 
arbitration. 

Any such dispute that is not so resolved shall be submitted for arbitration to be held in accordance 
with the arbitration rules of the International Chamber of Commerce, Paris. The arbitrator must be 
mutually acceptable to both CONSAUDE and Macro. During the course of any such dispute andlor 
arbitration proceedings, performance shall continue under this Subcontract to the maximum extent 
possible. 

1.8 LANGUAGE 

The prevailing language as related to this Subcontract and its terms as contained herein shall be 
English. 

1.9 USAID'S CONSENT TO SUBCONTRACT 

This Subcontract shall not be binding upon the parties hereto until USAlD has given its consent to 
subcontract and any required Government approvals have been received. 

1.10 TERMINATION 

This Subcontract may be terminated by Macro subject to the conditions set forth below. In the event 
of a written termination notice from Macro, CONSAUDE shall: 

1. Stop work under the Subcontract on the date specified in the Notice of Termination. 

2. Submit a termination claim within 3 months after date of termination incorporating all claims of 
CONSAUDE. The amount to which CONSAUDE shall be entitled upon complete termination of 
the Subcontract shall be determined by the parties hereto as being a fair and reasonable 
amount for the effort performed prior to the date of termination including an allowance for 
reasonable settlement expenses with respect to the termination portion. Failure to agree shall 
be submitted to arbitration. 



In the event payment has been made by Macro in excess of the amount determined as being 
the entitlement of CONSAUDE under the provisions of this Article, CONSAUDE shall repay 
such excess amounts within 30 days of written notification. In the event payments made by 
Macro are less than the amount determined as being the entitlement of CONSAUDE under the 
provisions of this Article, Macro shall pay CONSAUDE such difference within 45 days of written 
notification and acceptance of such a determination. 

1.11 DEFAULT 

Whenever CONSAUDE shall default in performance of this Subcontract in accordance with the 
terms (including under the term "default" any such failure by CONSAUDE to make progress in the 
execution of the work herein specified or to endanger such performance), and shall fail to cure such 
default within 10 days after receipt from Macro of a written notice specifying the default, Macro may, 
in addition to any other remedies afforded by law, terminate the Subcontract and charge any 
reasonable cost to CONSAUDE for reprocurement of the specified supplieslservices in Section C. 
CONSAUDE shall not be liable for such cost if the failure to perform arises out of causes beyond its 
control in accordance with Article 1.1 2 of this Subcontract entitled Force Majeure and applicable FAR 
regulations. 

1.12 FORCE MAJEURE 

CONSAUDE shall not be liable by reason of any failure in performance of this Subcontract in 
accordance with its terms if such failure arises out of causes beyond the control and without the fault 
or negligence of CONSAUDE. Such cases may include, but are not restricted to, acts of God, acts 
of government or municipal or other authorities, fires, floods, epidemics, quarantines, strikes, or 
labor disputes. 

1.13 STOP WORK ORDER 

Macro may, by written order to CONSAUDE, require CONSAUDE to stop all, or any part, of the work 
called for by this Subcontract for a period of 90 days after the written order is delivered to 
CONSAUDE and for any further period to which the parties may agree. Any such order shall be 
specifically identified as a Stop Work Order issued pursuant to this Article. Upon receipt of such an 
order, CONSAUDE shall forthwith comply with its terms and take all reasonable steps to minimize 
subsequent costs allocable to work covered by the order during the period of the work stoppage. 
Within a period of 90 days after a Stop Work Order is delivered to CONSAUDE or within any 
extension of the period to which the parties shall have agreed, Macro shall either: 

1. Cancel the Stop Work Order, or; 

2. Terminate the work covered by such order as provided in the Article of this Subcontract 
entitled "TERMINATION". 

If a Stop Work Order issued under this Article is canceled or the period of the order or any extension 
thereof expires, CONSAUDE shall resume work. An equitable adjustment shall be made in the 
delivery schedule, the estimated cost, the fee, or a combination thereof, and in any other provisions 
of the Subcontract that may be affected, and the Subcontract shall be modified in writing 
accordingly, if: 

1. The Stop Work Order results in an increase in the time requested for, or in the cost properly 



allocable to, the performance of any part of this Subcontract, and 

2. CONSAUDE asserts a claim for such adjustment within 30 days after the end of the period 
of work stoppage, provided that if Macro decides that the facts justify such, Macro may 
receive and act upon any such claim asserted at any time prior to final payment under this 
Subcontract. 

1.14 INTERNATIONAL TRAVEL 

CONSAUDE shall not charge any international travel under this Subcontract. Macro agrees to make 
arrangements and provide funds andlor tickets directly for any international travel required under this 
Subcontract. 

1.15 PROCUREMENT OF PHARMACEUTICALS 

CONSAUDE shall not charge, under this Subcontract, the cost of procuring pharmaceuticals that 
are not FDA-approved or procured from the United States. 

END OF PART II - SECTION I 



- PART 111 - 
APPENDIX A. ADDENDUM TO STATEMENT OF WORK 

1. Objectives of the 2006 Angola Malaria lndicator Survey 

Angola is one of three countries selected initially by the President's Malaria Initiative (PMI) for early 
intervention. As part of PMI activities, it has been decided to implement a national survey to obtain 
estimate levels of malaria prevalence as well as baseline figures for key Roll Back Malaria (RBM) 
indicators. The 2006 Angola Malaria lndicator Survey (AMIS) constitutes the first application of this 
type of surveys and will use instruments developed jointly by Macro and other members of the 
Monitoring and Evaluation Reference Group (MERG) of the RBM program. 

OBJECTIVES 

Specific objectives of the AMlS are: 

1. Obtain estimated prevalence of malaria among children under five years and pregnant 
women, among women of childbearing ages (15-49 yrs) 

2. Obtain estimated prevalence of anemia in children under five years and pregnant women 
3. Obtain estimated prevalence of fever in children under five years, and type and timing of 

treatment received 
4. Assess household ownership of insecticide-treated and other types of bednets, and use 

by children under five years and pregnant women - nationally as well as in the 7 ITN 
program provinces 

5. Assess coverage and timing of indoor residual spraying (IRS)-in selected areas 
6. Quantify the use of Intermittent Preventive Treatment (IPT) for malaria among pregnant 

women - at national level only 

In addition, the AMlS will obtain national-level information on child mortality and probable 
causes of death (adapting SAVVY or similar adapted instruments). 

CONSAUDE will undertake tasks in support of the 2006 Angola MIS. Technical assistance will 
be provided by the MEASURE DHS project, Macro International Inc., of the United States of 
America. 

Finally, CONSAUDE is called upon to collaborate with national organizations interested in health 
questions, in particular, the Direction of Statistics (INE), the Ministry of Health and some NGOs. 

2. Organization of personnel 

Dr. Filomeno Fortes, Director of the National Malaria Control Program (NMCP) from the Angola 
Ministry of Health (MOH) will be the National Director of the 2006 Angola Malaria lndicator Survey 
(MIS), and Dr. Paula Figueiredo, Socio-Gerente of CONSAUDE will be the Technical Director for the 
biomarker survey of the MIS. The overall technical responsibilityof the survey lies with the Technical 
Director of the other sub-contractor of the MIS. 

3. Sampling 

In order to achieve the above-mentioned objectives, a stratified national sample of about 3,000 



women of reproductive age from 15-49 will be selected for the Angola MIS. Sampling will represent 
four domains in the country, one each for the endemic malaria transmission zones and the fourth for 
Luanda, being the capital of the country. Clusters will be selected randomly (systematic selection) 
without replacement for inclusion. About 27 households will be drawn from each cluster to 
accomplish the required sample size. 

Prior to the selection of final households, sample listers andlor sampling coordinators will visit the 
clusters selected for interview in order to create an updated list of households living in the clusters. 

The clusters for the 2006 MIS survey are defined on the basis of SCs (seccion censal) for urban 
comunas and on villages for rural comunas. The 120 clusters considered for MIS 2006 have been 
equally allocated, at 30 clusters in each domain. The target for the 2006 MIS survey is to select 
about 3,000 households. Therefore the sample take is on average 25 (i.e., 30001120) selected 
households per cluster. Clusters are distributed as 48 in the urban areas and 72 in the rural areas. 
The following tables show the distribution of selected clusters by urban and rural areas in each 
major region and each province. 

CLUSTERS SAMPLE DISTRIBUTION BY MALARIA ENDEMIC REGION 

Major region Urban Rural Total 

Mesoendemica Estavel 6 24 30 
Hiperendemica 5 2 5 30 
Mesoendemica lnstavel 7 2 3 30 
LUANDA 3 0 30 

TOTAL 4 8 7 2 120 

CLUSTER SAMPLE DISTRIBUTION BY PROVINCE 

PROVINCE Urban Rural Total 

BENGO 1 2  
BENGUELA 3 4 
BIE -- 5 
CABINDA 1 1 
CUNENE 1 4  
HUAMBO 1 7 
HUlLA 4 8 
KUANDO KUBANGO -- 5 
KWANZA NORTE 1 3  
KWANZA SUL 1 4  
LUNDA SUL -- 3 
LUANDA 30 
LUNDA NORTE -- 4 
MALANGE 1 7 
MOXlCO -- 4 
NAMIBE 2 2 



UlGE 2 7 9 
ZAIRE -- 2 2 

TOTAL 48 72 120 

Under the final sample allocation, it is expected that each of the four major regions of Angola has an 
expected minimum of about 880 completed women interviews, 640 children under five and 80 
pregnant women. 

4. Questionnaires 

4. I Preparation of the questionnaires 

The individual and household questionnaires prepared by the MEASURE DHS, in coordination with 
other partners (e.g. MEASURE Evaluation, WHO, UNICEF) will serve as the basic instruments for 
the Angola Malaria Indicator Survey. Changes judged necessary will be produced for the core 
questionnaires in order to adapt them to the specific socio-cultural setting in Angola and any added 
components brought about after negotiations with partners. In order to ensure comparability of 
results at the international level, these changes will be as limited as possible. Additional modules 
and/or questions may be added and deleted according to needs for information additional to that of 
the basic instrumentation. 

4.2 Reproduction of questionnaires 

CONSAUDE will coordinate with COSEP (the other subcontracting agency for MIS) to ensure the 
components for the biomarker survey (e.g. the malaria rapid test and microscopic examination) are 
included as appropriate in the questionnaire and in the various supplementary documents (e.g. the 
transmittal sheets), and are reproduced in sufficient numbers for the survey. 

5. Reproduction of other documents 

CONSAUDE will coordinate with COSEP on the production of other technical documents, among 
them: 

The malaria testing components in the training manuals (interviewer and supervisor) 
Other fieldwork sheets, as necessary. 

6. Pretest 

The survey instruments will be adapted from the original template. Changes will be pre-tested in at 
least two areas (one urban and one rural) outside the clusters drawn in the sample. About 100-1 50 
women will be interviewed in the pretest by three teams, each composed of four interviewers. For 
the biomarker component, three health technicians and three microscopists will receive training on 
their respective procedures (blood, drawing, slide preparation, fixation and safe storage for health 
technicians; proper receipt, stain with Giemsa, and high quality microscopic examination of 
parasites, for microscopists); these personnel will practice in the sample above. The results of this 
pretest will be used to modify the survey instruments as necessary. All changes in the questionnaire 
after the pretest should be decided upon in common agreement with the Country Manager(s) from 
Macro. 



7. Fieldwork 

7.1 Recruitment of field personnel 

Six (6) health technicians and three (3) microscopists will be recruited b y ~ O N ~ A l ~ D ~  for the needs 
of the main survey. These personnel will eventually become two (2) teams of two (2) health 
technicians and two (2) microscopists only, for the realization of the field survey. One person in each 
team will act as the team leader for the purpose of quality assurance. One central office professional 
will be designated as national survey coordinator for the supervision of fieldwork; one central 
supervisor and one team supervisor will be recruited per biomarker team, to ensure the quality of 
blood collection, testing and record keeping. 

All candidates who plan to work in blood drawing will participate in a training program devoted to 
various aspects of the survey. This program will include participation with the interviewers in a 
detailed description of questions on malaria-related aspects, and interviewing techniques. 
Interviewers will also be trained in blood drawing (through finger-pricking) and conduct of the rapid 
testing, including recording information on the questionnaire and a transmittal sheet. In addition, 
health technicians will be trained specifically on collection of blood for preparation of the thick and 
thin smears in glass slides. Finally, microscopists will be trained on the careful and consistent 
reading of the slides from the field, how to ensure quality control of the procedures, and how to 
record accurately findings from the readings. 

Initial training will last two weeks; it will be conducted in the national language, ~ortuguese.' Actual 
interviews/blood collection in the field will be part of the training sessions. Each interviewer will 
complete at least five interviews during the training period, including blood collection. Similarly, each 
health technician will complete at least five blood drawings and slide preparations, and 
microscopists will complete at least 30 readings (supervised) during their training, before becoming 
"certified." Upon completion of this training program, all field staff should have a very thorough 
knowledge of the role to be played in the collection of data for the survey in order to attain the 
maximum efficiency during fieldwork. Periodic retraining will take place as necessary to incorporate 
new modules and questions/procedures, for replacement field staff and to correct widespread 
fieldwork problems. 

7.2 Field logistics 

CONSAUDE will furnish the necessary office space for people from the central office and will 
procure office space as necessary for the team in the provinces. Vehicles are needed for the main 
survey. In rural areas and smaller urban areas, public common carriers ("colectivo") may be used to 
transport the teams to and from the clusters. In the larger urban areas, local transport, such as 
taxis, may be used. As available, CONSAUDE and/or other organizations (e.g. WHO, UNICEF, 
MOH) will attempt to provide vehicle transportation at no cost to the Subcontract ("cost-sharing"). 

Close communication will be maintained between the central office of CONSAUDE in Luanda and 
the field personnel at all times during survey operations in the country. Cell phones will be provided 
to field teams. 

7.3 Quality control during fieldwork 

' Interviewers will also have questionnaires translated in about 6 local languages, which they will use as part of 
the training to conduct interviews in such languages. 



Quality control will be assured through supervision and monitoring of interviewers during fieldwork. 
The team supervisor will be responsible for the performance of hislher team. Moreover, the fieldwork 
coordinator and central supervisor as well as the Survey Technical Director, will be expected to 
spend the necessary time in the field with each team to assure that all activities are carried out as 
planned. 

Work sessions will be held frequently with each team, particularly during the first weeks of fieldwork, 
with the goal of reinforcing the training received and correcting all errors detected during field 
activities. 

8. Data processing 

All stages of data entry and processing will use either the lSSA Integrated System for Survey 
Analysis or CSPRO software developed by the MEASURE DHS program. 

8.1 Office editing, data verification and entry 

After scrutiny and correction in the field, the questionnaires will be sent to a central office for logging, 
supplementary scrutiny and the addition of codes for open-ended questions prior to entry (office 
manual editing). After the manual editing, the questionnaires will be sent for data entry. This work 
will be accomplished by a team from COSEP, consisting of a data processing manager, a 
questionnaire administrativelclerk person, an office editor, and four (4) data entry operators. 
CONSA~~DE will consult with COSEP to ensure all biomarker data are appropriately entered in the 
dataset. 

8.2 Machine data editing 

Machine-based data editing will include the checking of range, structure and a selected set of 
checks for internal consistency. All errors detected during the editing procedure will be corrected. 
Technical assistance for the preparation of data editing programs will be furnished by Macro. Once 
all errors have been corrected, a copy of the clean data will be provided to Macro. 

8.3 Tabulation 

A detailed list of tables will also be prepared by the personnel from COSEP with the collaboration of 
the Country Manager@) from Macro. This set of tables will be modeled after the model DHS 
tabulation plan. It will also include a few additional tables presenting results from issues of particular 
importance to different users in the country. These tables will serve as a basis for the preparation of 
the main report. The Technical Director from CONSAUDE will ensure that the biomarker component 
of the survey is included in the form of appropriate tables. 

9. Analysis and publication of survey results 

Two reports will be prepared based on the 2006 Angola Malaria Indicator Survey: a preliminary 
report and a national main report. 

The preliminary report will be produced approximately two months after the end of data entry. It will 
be brief and will not exceed 20 pages including the text. This report will be in Portuguese and will be 
prepared by COSEP in collaboration with CONSAUDE and with Macro staff. Approximately 250 
copies will be printed. COSEP will be responsible for distributing copies to institutions and 
organizations in Angola that it feels would be interested in the preliminary results, and Macro will be 



responsible for distribution to interested organizations in the USA. The main report will be published 
at most six months after the end of fieldwork for each annual cycle. The final report will consist of a 
single volume up to approximately 250 pages in length. The report will be in Portuguese and will be 
written by personnel from COSEP, CONSAUDE and other institutions in the country in collaboration 
with Macro. Approximately 600 copies in Portuguese will be published, of which 200 will be 
distributed from Macro headquarters. 

10. National seminar 

A national seminar will be organized in Angola to present the survey results. Government 
representatives, administrators and policy makers who work in health and population, NGOs and 
international organizations as well as researchers in social sciences will be invited to participate in 
this seminar. CONSAUDE will organize the seminar, in collaboration with COSEP, and in 
consultation with Macro. 

11. In-depth analysis 

After publication of results, DHS encourages Angolan and other analysts worldwide to use the 
dataset, which will be released for public use, for further analyses. These analyses will be out of the 
scope of the present contract, but it is hoped CONSAUDE and other stakeholders will promote such 
data use. 

A general summary of the roles of CONSAUDE in the MIS is presented in the table below: 



APPENDIX B- TIMETABLE 

1 MONTHS I DESCRIPTION OF T A S K ( S ) / P H A S E ~  
1-2 1 a) Sample updatingllisting 
1 -2 I b) Questionnaire designladaptation 

I 4 1 recruitment) 

- 

3 
A 

Training and pretest 
Preparations for main training (logistics, 

5 
6-7 
6-7 
8 

9 

END OF PART Ill -APPENDIX B 

Main training and final adaptations 
a) Fieldwork 
b) Initial data entry and editing 
a) Finalization of data entry 
b) Preliminary tables 
Preliminary report 

10-12 
13 

Final report 
National seminar 



APPENDIX C - BUDGET 

Approximately 3,000 HH and 3,000 completed interviews of women 
Unit 

item - No. No. - m=mon 
d=dav 

I ADMINISTRATIVE 
1 Salaries 

Fieldwork Coordinator (survey) 
Financial Controller 
Central Supervisors 
Accounts Clerk 
Secretary 

Subtotal Salaries 

2 Supplies 
Photocopying 
TelephonelFax 
Office Supplies 

Subtotal Supplies 
Subtotal - Administrative 

I1 PRETEST (near Luanda) 
1 Salaries 

Health Technicians 
Microscopists (2 central sites) 

Subtotal Salaries 

2 Per Diems 
Outside Trainers (2) 

Subtotal Per Diems 

3 Travel Expense 
Vehicles (1) 

Subtotal Travel 
Expenses 

4 Other 
Venue 
Meals 

Subtotal Other 
Subtotal-Pretest 

Ill MAIN SURVEY TRAINING 
1 Salaries 

Outside Trainers (2) 
Central Supervisors (2) 
Team Supervisors (3) 
Health Technicians (final: 4) 
Microscopists (final: 2) 

Subtotal Salaries 

Cost Total in 
Per - US.$ 
Unit - - 



2 Travel Expenses 
Vehicles 

Subtotal Travel 
Expenses 

3 Other 
Venue 
Meals 

Subtotal Other 
Subtotal-Training 

IV SURVEY FIELDWORK 
1 Salaries 

Health Technicians (4) 
Microscopists (5) 

Subtotal Salaries 

2 Per Diems 
Central Supervisors (2) 
Health Technicians 
Microscopists 

Subtotal Per Diems 

3 Transport Expenses 
Vehicle Rental (1) 
Airline Tickets (6) 

4 Other 
Medical Insurance 
Phones (field teams) 
Cards for Cell Phones (buy 
time) 
Guides 
Field Supplies 
National Level Meeting 
Mobilization in Provinces 
Mobilization - FM Stations 

Subtotal Other 
Subtotal-Fieldwork Main Survey 

V REPORT WRITING 
Honoraria 

Subtotal-Report Writing 

TOTAL 



General Comments 
- Assume initial sample of approximately 3,200 households 
- Assume achieved sample of about 3,000 women 15-49 in about 120 sample points 
- Assume 4 interviewing teams with 1 supervisor, 1 editor and 4 female interviewers, 
- Assume an interviewer can complete about 5 interviews per day. 
- Assumes team supervisor supervises everyone (including health technicians, during the fieldwork) 
Footnotes 

(1) Vehicle hire includes driver and fuellday; In some areas, alternative=hire a 'colectivo" which includes driver 
(for $1 15-1 201day), or take public transport 

(2) 1 Outside trainerlcentral supervisor for biomarker survey 

(3) 1 Team supervisor per health technician team (x 2 teams) during training only 

(4) Assumes each technician completes minimum of 5 drawslday x 4 technicians x 15 days 

(5) Assumes each microscopist reads 150 slides (double-checked) in one week 

(6) Assumes a teams of interviewers (4 people) will need to go to 9 provinces total, by air (18 round trips) 

HARDWARE AND SOFTWARE 

Software 
Computers 
GPS Units 
Shipping 

REPORTS 

Preliminary Report 
Final Report 
Shipping 

AUDIT 

TOTAL 

ITEMS PROVIDED BY MACRO 
(NOT IN THE FORM OF CASH) 

AMOUNT IN US$ 1 

END OF PART Ill -APPENDIX C 



APPENDIX D - CLAUSES INCORPORATED BY REFERENCE - GPO-C-00-03-00002-00 

This contract incorporates one or more clauses by reference, with the same force and effect as if 
they were given in full text. Upon request, Macro will make their full text available. 

D.l 52.252-2 CLAUSES INCORPORATED BY REFERENCE (JUNE 1988) 

Federal Acquisition Regulation (48 CFR CHAPTER 1) Clauses 

Number TitleIDate 

52.202-1 Definitions 
52.203-3 Gratuities (Dec 2001) 
52.203-5 Covenant Against Contingent Fees (Apr 1984) 
52.203-6 Restrictions on Subcontractor Sales to the Government (Jul 1995) 
52.203-7 Anti-Kickback Procedures (Oct 1995) 
52.203-8 Cancellation, Rescission, and Recovery (Jan 1997) 
52.203-1 2 Limitation on Payments to Influence Certain Federal Transactions (Jun 1997) 
52.204-2 Security Requirements 
52.204-4 PrintingICopying Double Sided on Recycled Paper (Jun 1996) 
52.209-6 Protecting the Government's Interest When Subcontracting With Contractors 

Debarred, Suspended, or Proposed for Debarment (Jul 1995) 
52.21 5-2 Audit and Records - Negotiation (Aug 1999) 
52.21 5-8 Order of Precedence - Uniform Contract Format (Oct 1997) 
52.21 5-14 Integrity of Unit Prices (Oct 1997) 
31.3 Contracts with Educational Institutions (Mar 1997) 
52.21 7.7 Option for increased quantity separately priced line item {insert 30 days (Mar 

1989) 
52.219.4 Notice of Price Evaluation preference for HubZone Small Business Concerns 

(Jan 1999) 
52.21 9-8 Utilization of Small Business Concerns (Oct 2000) 
52.21 9-9 Small Business Subcontracting Plan (Jan 2002) Alternate II (Oct 2001) 
52.21 9-1 6 Liquidated Damages - Subcontracting Plan (Jan 1999) 
52.21 9-25 Small Disadvantaged Business Participation Program - Disadvantaged status 

reporting (Oct 1999) 
52.222-3 Convict Labor (Aug 1996) 
52.222-1 9 Child Labor - Cooperation with Authorities and Remedies (Sep 2002) 
52.222.21 Prohibition of segregated facilities (Feb 1999) 
52.222-38 Compliance with Veterans' employment reporting requirements (May 2001) 
52.223-6 Drug-Free Workplace (May 2001) 
52.225-13 Restrictions on Certain Foreign Purchases (Jul 2000) 
52.227-2 Notice of Assistance regarding patent and copyright infringement (Aug 1996) 
52.227-14 Rights in Data - General (Jun 1987) 
52.227-1 6 Additional Data requirements (June 1987) 
52.228-7 Insurance-Liability to Third Persons (Mar 1996) 
52.230-2 Cost Accounting Standards (Apr 1998) 
52.230-6 Administration of Cost Accounting Standards (Nov 1999) 
52.232-17 Interest (June 1996) 
52.232-1 8 Availability of Funds (Apr 1984) 
52.232-22 Limitation of Funds (Apr 1984) 
52.232-23 Assignment of Claims (Jan 1986) 



Disputes (Jul 2002) 
Protest After Award (Aug 1996) 
Alternate I (Jun 1985) 
Notice of Intent to Disallow Costs (Apr 1984) 
Penalties for unallowable costs (May 2001) 
Certification of Final Indirect costs (Jan 1997) 
Bankruptcy (Jul 1995) 
Changes (Cost Reimbursement, Time and Materials or Labor Hour Contracts) 
(Aug 1986) 
Subcontracts (Aug 1998) 
Alternate II (Aug 1998) 
Competition in Subcontracting (Dec 1996) 
Subcontracts for Commercial ltems (May 2002) 
Government Property (Cost Reimbursement, Time-and-Material, or Labor- 
Hour Contracts) (Jan 1986) 
Government Property furnished "as is" (Apr 1984) 
Limitation of Liability - High Value ltems (Feb 1997) 
Value Engineering (Feb 2000) 
Termination (Cost-Reimbursement) (Sept 1996) 
Excusable Delays (Apr 1984) 
Computer Generated Forms (Jan 1991) 

A.I.D. ACQUISITION REGULATION (48 CFR CHAPTER 7) CLAUSES 

Definitions 
Language and Measurement (Jun 1992) 
Subcontracting with Disadvantaged Enterprise (Apr 1997) 
Limitations on Subcontracting (Jun 1993) 
Insurance-- Liability to Third Persons 
Medical Evacuation (MEDVAC ) Services (Mar 1993) 
Periodic Progress Reports (Jul 1998) 
Government Property - USAlD Reporting Requirements 
Title to and Care of Property (Apr 1984) 
Biographical Data (Jul 1997) 
Travel and Transportation (Jan 1990) 
Notices (Apr 1984) 
Personnel Compensation (Jul 1996) 
Use of Government Facilities or Personnel (Apr 1984) 
Conversion of US Dollars to local currency (Apr 1984) 
Orientation and Language Training (Aug 1984) 
Contractor Mission Relationships (Oct 1989) 
Notice of Changes in Travel Regulations (Jan 1990) 
Use of Pouch Facilities (Jul 1997) 
Approvals (Apr 1984) 
Differentials and Allowance (Jul) 
Post Privileges (Jul 1993) 
Physical Fitness (Jul 1997) 
Acknowledgment and Disclaimer (Dec 1991) 
Public Notices (Dec 1991) 


