

# BID RESULTS

SOLICITATION NO. W912P8-08-B-0027

PASSES OF THE MISSISSIPPI RIVER, PASS A'LOUTRE SEDIMENT MINING PROJECT,  
PLAQUEMINES PARISH, LA ED-05-019

## 3-BIDDERS

1. WEEKS MARINE	(L)	\$9,600,000.00	APPARENT LOW BIDDER
2. MIKE HOOKS	(L)	\$10,360,000.00	
3. GREAT LAKES DREDGE & DOCK	(L)	\$13,810,000.00	

<b>ABSTRACT OF OFFERS - CONSTRUCTION</b>	1. SOLICITATION NUMBER W912P8-08-B-0027	2. DATE ISSUED 08 FEB 2008	3. DATE OPENED 18 Mar 2008	PAGE OF 1	1 PAGES

4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD P.O. BOX 60267 NEW ORLEANS, LA 70160-0267  <b>UNRESTRICTED</b>	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)  Michelle Dalmado			
		SIGNATURE		DATE SIGNED	

5. PROJECT TITLE  Passes of the Mississippi River, Pass A'Loutre Sediment Mining Project  Plaquemines Parish, Louisiana ED-05-019	<b>8. GOVERNMENT ESTIMATE</b> (Check A, B or C and complete D, E, and F)		<b>9. OFFERS</b>								
	<input type="checkbox"/> A. HIRED LABOR	<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)	NO. 1			NO. 2			NO. 3		

6. NUMBER OF AMENDMENTS ISSUED 0002	<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)	C. AMENDMENTS ACKNOWLEDGED Covington, LA 70433	C. AMENDMENTS ACKNOWLEDGED Westlake, LA 70669	C. AMENDMENTS ACKNOWLEDGED Oakbrook, IL 60523
----------------------------------------	--------------------------------------------------------------------	---------------------------------------------------	--------------------------------------------------	--------------------------------------------------

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001	Mobilization and Demobilization	01	LS	--	1,780,000	--	1,600,000	--	1,100,000	--	4,680,000
0002	Flotation Channel/Access Corridor	01	LS	--	559,000	--	200,000	--	100,000	--	650,000
0003	Dredging	2,000,000	CY	2.92	5,840,000	1.95	3,900,000	2.29	4,580,000	2.12	4,240,000
0004	Option – Dredging	2,000,000	CY	--	5,840,000	--	3,900,000	--	4,580,000	--	4,240,000
		TOTAL	--	--	14,019,000		9,600,000		10,360,000		13,810,000