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Australian Antarctic Division – Air Transport Project 

The Australian Antarctic Division, (AAD) is the lead agency for Australia's Antarctic Program. 
The AAD manages Australian government activity in Antarctica, provides transport and logistic 
support, maintains four permanent Australian research stations, and conducts and manages 
scientific research programs both on land and in the Southern Ocean.  

As part of its overall program of support to scientific research in the Antarctic, the Australian 
Antarctic Division is moving forward on a plan to install an intercontinental air link between its 
headquarters and logistics gateway in Hobart, Tasmania (Australia) and one of its three 
continental stations, Casey.  Since this is an entirely new capability for the AAD and for nearly all 
of East Antarctica, considerable cold regions engineering, logistics and operations experts are 
being engaged to ensure success.  While safety is paramount for this air link, efficiency and cost-
effectiveness of construction, maintenance and operation, as well as seasonal availability, are also 
part of the definition of success. 
Australian Government approval currently exists for this project, and an air service provider has 
been selected.  A suitable runway and aircraft support system must now be developed at Casey.  
The AAD and the CRREL have been in discussion for several years during which time the 
Australian air link concept has gained support and momentum (including from the US Antarctic 
Program; managed by the National Science Foundation’s Office of Polar Programs).  Experience 
present at CRREL through development of similar runways in the US Antarctic Program is 
extremely pertinent to the Casey runway project.  A collaborative effort between AAD and 
CRREL is proposed as an ideal mechanism to assure the availability of expertise and experience 
required for successful runway construction. 
 

The AAD is currently very active in making arrangements for the initial field phases of 
construction of the Casey runway to begin this austral summer season (December 2002-March 
2003).  Our plans call for equipment and staff, including at least one expert from CRREL, to 
embark to Antarctica on our supply vessel on 17 December 2002.  Our work plan calls for 
construction to be completed by the end of the next austral summer season (2003-2004) with 
flight services to commence early in the 2004-2005 austral summer field season.  We anticipate 
the need for, and desire the participation and expertise of, CRREL personnel during the entire 
construction and certification of the runway, as well as during start-up of our intercontinental air 
link.  Therefore, the assistance we are requesting would begin around October of this year and 
extend through about March of 2005. 

The Scope of Work below outlines the tasks and responsibilities requested from CRREL in 
support of the AAD Casey Runway Project. 

 

 

 

 

 

 

 



Scope of Work 

CRREL support to AAD for Casey Runway Project 

 

It is requested that CRREL will support AAD in all aspects of the development, certification, 
start-up operations, and documentation of the Casey Runway and intercontinental air link from 
Hobart.  Numerous specific tasks will be involved; it is expected that CRREL will work closely 
with AAD to determine what tasks and activities best utilize CRREL’s unique expertise.  As 
such, it is expected that as work progresses, task definition and assignment will be a dynamic 
exercise.  It is the intention of both parties, however, that a successful result be generated with 
the minimum of time and cost, while ensuring a robust and safe air service system. 

 

A general list of CRREL activities in support of the project, roughly in the order they are 
expected to occur, follows: 

 
1. Participation in planning sessions to establish equipment and personnel needs for entire 

project, with initial emphasis on the 2002-2003 field season. 
2. Participate and provide guidance in discussion with agencies involved in regulating and 

approving aspects of the air link and the runway. 
3. Travel to Casey station to participate in, and lead certain aspects of, runway 

development.  Specifically, CRREL will assume a project manager role for the gambit of 
development and construction activities.  CRREL will work closely with and report to an 
AAD member who will have overall responsibility for the project. 

4. Initial tasks to be directed are associated with site selection, site survey and site analysis.  
This will be followed by site preparation and finalization of the runway design. 

5. Supervise and direct construction of the runway surface using tools provided to arrive at 
an acceptable ice “pavement” from both structural and geometric considerations. 

6. Recommend a winter-over plan for the runway site at the close of the 2002-2003 season. 
7. Participation in planning sessions to establish equipment and personnel needs for the 

2003-2004 field season. 
8. Participate and provide guidance in discussion with agencies involved in regulating and 

approving aspects of the air link and the runway to ensure that certification activities will 
bring no avoidable surprises.  Further, recommend a runway certification plan and assist 
in arranging for necessary inspectors and aircraft to complete certification. 

9. Travel to Casey station to resume project manager role in completion of development 
and construction activities on the runway and for an apron and taxiway.  Critical activities 
to be managed by CRREL during the 2003-2004 season will include a subsurface 
structural evaluation of the runway site, construction of a compacted snow wearing 
surface over the glacial ice, and oversight of runway certification.  CRREL will again be 
working closely with and reporting to an AAD member who will have overall 
responsibility for the project. 

10. Recommend a winter-over plan for the runway site at the close of the 2003-2004 season. 
11. Participation in planning sessions to establish equipment and personnel needs for the 

2004-2005 field season.  Additionally, assist with flight operations planning to ensure that 
runway availability and runway maintenance needs properly coordinate with planned 
flight missions. 

 



12. Participate and provide guidance in discussion with agencies involved in regulating and 
approving aspects of the air link and the runway to ensure that flight operations are 
clearly defined and understood by all participating agencies. 

13. Travel to Casey station to resume project manager role in runway set-up and preparation 
for flight operations.  Critical activities to be managed by CRREL during the 2004-2005 
season will include tests to re-certify the runway and to make observations and 
recommendations during initial flight operations.  CRREL will again be working closely 
with and reporting to an AAD member who will have overall responsibility for the 
project. 

14. Participate in, and lead in some aspects of, documentation of all portions of the Casey 
runway siting, construction, certification, and operation. 

 

 

















DSCA LOA Manpower and Travel Data Sheet:   Gov of Australia, Dept. of Env. and Heritage, Australian Antarctic Division  
 
a.  Personnel: 
 
Position Grade Location Line item in LOA Manyears Duration Salary 
Research Civil Engineer GS-14 Hanover, Casey 

Station, Antarctica 
M1E 0.71 (37 weeks) Dec 02 –Sept 03 $136,875 

 
 
b Travel 
 
Purpose of Trip CONUS or In-

Country 
LOA # of Trips Trip Duration # of Persons Total Cost 

Field Construction In Antarctica M1E 1 14 weeks 1 $12,500 
 
 
c.  Personnel Support Costs 
 
None (included in overhead rate cost for other district and division staff typical for all Corps of Engineers project labor cost) 
 
 
d.  Narrative Description 
 
Engineer Research and Development Center, Cold Regions Research and Engineering Laboratory (ERDC-CRREL) providing snow/ice construction expertise to 
Australian Antarctic Division as requested by the Australian government through the US Embassy in Canberra 
 
 
e.  Additional Comments: 
 
 
f.  Point of Contact 
 
George Blaisdell, Research Civil Engineer, ERDC-CRREL; phone: 603-646-4474; FAX 603-646-4820; email: George.L.Blaisdell@erdc.usace.army.mil 
 



-----Original Message----- 
From: Charlton Clark [mailto:Charlton.Clark@aad.gov.au] 
Sent: Friday, October 25, 2002 7:15 AM 
To: Borland, Sharon L ERDC-CRREL-NH 
Cc: Blaisdell, George L ERDC-CRREL-NH 
Subject: 'Air Transport AAD-CRREL Agreement' 

Hi Sharon, 

The AAD has reviewed the Draft LOA agreement. I have changed the scope of the work to reflect 
this seasons activities (and costs). I'm not sure of the break down of costs/admin charges 
incurred by CRREL and have made no changes to them, other than putting in the costs George 
proposed in his recent email for this season's work. 

The document is not written in language the AAD would normally use for contracts, but we 
understand that the agreement is based on documentation already used by the Australian 
Department of Defence for Foreign Military Sales with the US Government (Thank you for the 
example documents). 

I realise that time is short, and that the signing of this agreement may not be completed prior to 
the commencement of George's work this summer. Can you advise if CRREL is able to provide 
assistance prior this agreement being completed; as has been the case to date. (Obviously we 
are keen for this to occur). 

Could you please make the necessary changes to the pricing structure etc. A representative of 
the AAD will then sign the document. 

Best Regards, 

Charlton 
 

 
Australian Antarctic Division - Commonwealth of Australia 

IMPORTANT: This transmission is intended for the addressee only. If you are not the intended recipient, 
you are notified that use or dissemination of this communication is strictly prohibited by Commonwealth 
law. If you have received this transmission in error, please notify the sender immediately by e-mail or by 
telephoning +61 3 6232 3209 and DELETE the message. 

Visit our web site at http://www.aad.gov.au/ 
 



LETTER OF OFFER AND ACCEPTANCE  
STANDARD TERMS AND CONDITIONS 

 
Section 

1  Conditions - United States Government Obligations 
2  Conditions - General Purchaser Agreements 
3  Indemnification and Assumption of Risks 
4  Financial Terms and Conditions 
5  Transportation and Discrepancy Provisions 
6  Warranties 
7  Dispute Resolution 
 

1  Conditions - United States Government (USG) Obligations 
 
1.1   Unless otherwise specified, items will be those which are standard to the U.S. 
Department of Defense (DoD), without regard to make or model. 
 
1.2   The USG will furnish the items from its stocks and resources, or will procure them under 
terms and conditions consistent with DoD regulations and procedures.  When procuring for the 
Purchaser, DoD will, in general, employ the same contract clauses, the same contract 
administration, and the same quality and audit inspection procedures as would be used in 
procuring for itself, except as otherwise requested by the Purchaser and as agreed to by DoD and 
set forth in this LOA. Unless the Purchaser has requested, in writing, that a sole source 
contractor be designated, and this LOA reflects acceptance of such designation by DoD, the 
Purchaser understands that selection of the contractor source to fill requirements is the 
responsibility of the USG, which will select the contractor on the same basis used to select 
contractors for USG requirements. Further, the Purchaser agrees that the U.S. DoD is solely 
responsible for negotiating the terms and conditions of contracts necessary to fulfill the 
requirements in this LOA. 
 
1.3  The USG will use its best efforts to provide the items for the dollar amount and within 
the availability cited. 
 
1.4   Under unusual and compelling circumstances, when the national interest of the U.S. 
requires, the USG reserves the right to cancel or suspend all or part of this LOA at any time prior 
to the delivery of defense articles or performance of defense services.  The USG shall be 
responsible for termination costs of its suppliers resulting from cancellation or suspension under 
this section.  Termination by the USG of its contracts with its suppliers, other actions pertaining 
to such contracts, or cessation of deliveries or performance of defense services is not to be 
construed as cancellation or suspension of this LOA itself under this section. 
 
1.5   U.S. personnel performing defense services under this LOA will not perform duties of a 
combatant nature, including duties relating to training and advising that may engage U.S. 
personnel in combat activities outside the U.S., in connection with the performance of these 
defense services. 
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1.6   The assignment or employment of U.S. personnel for the performance of this LOA by the 
USG will not take into account race, religion, national origin, or sex. 
 
1.7 Unless otherwise specified, this LOA may be made available for public inspection 
consistent with the national security of the United States. 
 
2      Conditions - General Purchaser Agreements 
 
2.1 The Purchaser may cancel this LOA or delete items at any time prior to delivery of 
defense articles or performance of defense services. The Purchaser is responsible for all costs 
resulting from cancellation under this section 
 
2.2   The Purchaser agrees, except as may otherwise be mutually agreed in writing, to use the 
defense articles sold hereunder only: 

2.2.1  For purposes specified in any Mutual Defense Assistance Agreement between the 
             USG and the Purchaser. 
2.2.2 For purposes specified in any bilateral or regional defense treaty to which the 
            USG and the Purchaser are both parties, if section 2.2.1 is inapplicable; or, 
2.2.3 For internal security, individual self-defense, or civic action, if sections 2.2.1 and  
            2.2.2 are inapplicable. 

 
2.3  The Purchaser will not transfer title to, or possession of, the defense articles, components 
and associated support material, related training or other defense services (including plans, 
specifications, or information), or technology furnished under this LOA to anyone who is not an 
officer, employee, or agent of the Purchaser (excluding transportation agencies), and shall not 
use or permit their use for purposes other than those authorized, unless the written consent of the 
USG has first been obtained. The Purchaser will ensure, by all means available to it, respect for 
proprietary rights in any items and any plans, specifications, or information furnished, whether 
patented or not. The Purchaser also agrees that the defense articles offered will not be transferred 
to Cyprus or otherwise used to further the severance or division of Cyprus and recognizes that 
the U.S. Congress is required to be notified of any substantial evidence that the defense articles 
sold in this LOA have been used in a manner which is inconsistent with this provision.  
2.4 To the extent that items, including plans, designs, specifications, technical data, or 
information, furnished in connection with this LOA may be classified by the USG for  security 
purposes, the Purchaser certifies that it will maintain a similar classification and employ 
measures necessary to preserve such security, equivalent to those employed by the USG and 
commensurate with security agreements between the USG and the Purchaser. If such security 
agreements do not exist, the Purchaser certifies that classified items will be provided only to 
those individuals having an adequate security clearance and a specific need to know in order to 
carry out the LOA program and that it will promptly and fully inform the USG of any 
compromise, or possible compromise, of U.S. classified material of information furnished 
pursuant to this LOA. The Purchaser further certifies that if a U.S. classified item is to be 
furnished to its contractor pursuant to this LOA:  (a) items will be exchanged through official 
government channels, (b) the specified contractor has been granted a facility security clearance 
by the Purchaser at a level at least equal to the classification level of the U.S. information 
involved, (c) all contractor personnel requiring access to such items have been cleared to the 
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appropriate level by the Purchaser, and (d) the Purchaser will assume responsibility for 
administering security measures while in the contractor’s possession. If a commercial 
transportation agent is to be used for shipment, the Purchaser certifies that such agent has been 
cleared at the appropriate level for handling classified items.  These measures will be maintained 
throughout the period during which the USG may maintain such classification.  The USG will 
use its best efforts to notify the Purchaser if the classification is changed. 
 
3    Indemnification and Assumption of Risks 
 
3.1  The Purchaser recognizes that the USG will procure and furnish the items described in 
this LOA on a nonprofit basis for the benefit of the Purchaser.  The Purchaser, therefore, 
undertakes to indemnify and hold the USG, its agents, officers, and employees harmless from 
any and all loss or liability (whether in tort or in contract) which might arise in connection with 
this LOA because of: 

3.1.1  Injury to or death of personnel of Purchaser or third parties, or  
3.1.2  Damage to or destruction of (a) property of DoD furnished to Purchaser or 
suppliers specifically to implement this LOA, (b) property of Purchaser (including the 
items ordered by Purchaser pursuant to this LOA, before or after passage of title to 
Purchaser), or (3) property of third parties, or  
3.1.3  Infringement or other violations of intellectual property or technical data rights. 

 
3.2   Subject to express, special contractual warranties obtained for the Purchaser, the 
Purchaser agrees to relieve the contractors and subcontractors of the USG from liability for, and 
will assume the risk of, loss or damage to: 

3.2.1  Purchaser’s property (including items procured pursuant to this LOA, before or 
after passage of title to Purchaser), and 
3.2.2   Property of DoD furnished to suppliers to implement this LOA, to the same extent 
that the USG would assume for its property if it were procuring for itself the items being 
procured. 

 
4   Financial Terms and Conditions 
 
4.1 The prices of items to be procured will be billed at their total cost to the USG.  Unless 
otherwise specified, the cost of items to be procured, availability determination, payment 
schedule, and delivery projections quoted are estimates based on the best available data.  The 
USG will use its best efforts to advise the Purchaser or its authorized representatives of: 

4.1.1 Identifiable cost increases that might result in an overall increase in the estimated 
costs in excess of ten percent of the total value of this LOA, 
4.1.2   Changes in the payment schedule, and 
4.1.3   Delays which might significantly affect estimated delivery dates. USG failure to 
advise of the above will not change the Purchaser’s obligation under all subsections of 
section 4.4. 

 
4.2 The USG will refund any payments received for this LOA which prove to be in excess of 
the final total cost of delivery and performance and which are not required to cover arrearages on 
other LOAs of the Purchaser. 
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4.3 Purchaser failure to make timely payments in the amounts due may result in delays in 
contract performance by DoD contractors, claims by contractors for increased costs, claims by 
contractors for termination liability for breach of contract, claims by USG or DoD contractors 
for storage costs, or termination of contracts by the USG under this or other open Letters of 
Offer and Acceptance of the Purchaser at the Purchaser’s expense. 
 
4.4   The Purchaser agrees: 

4.4.1 To pay to the USG the total cost to the USG of the items even if costs exceed the 
amounts estimated in this LOA. 
4.4.2   To make payment(s) by check or wire transfer payable in U.S. dollars to the 
Treasurer of the United States. 
4.4.3   If Terms of Sale specify “cash with acceptance”, to forward with this LOA a check or 
wire transfer in the full amount shown as the estimated total cost, and agrees to make 
additional payment(s) upon notification of cost increase(s) and request(s) for funds to cover 
such increase(s).   
4.4.4   If Terms of Sale specify payment to be “cash prior to delivery”, to pay to the USG 
such amounts at such times as may be specified by the USG (including initial deposit) in order 
to meet payment requirements for items to be furnished from the resources of DoD.  USG 
requests for funds may be based on estimated costs to cover forecasted deliveries of items.  
Payments are required 90 days in advance of the time DoD plans such deliveries or incurs 
such expenses on behalf of the Purchaser. 
4.4.5   If Terms of Sale specify payment by “dependable undertaking”, to pay to the USG 
such amounts at such times may be specified by the USG (including initial deposit) in order to 
meet payments required by contracts under which items are being procured, and any damages 
and costs that may accrue from termination of contracts by the USG because of Purchaser’s 
cancellation of this LOA.  USG requests for funds may be based upon estimated requirements 
for advance and progress payments to suppliers, estimated termination liability, delivery 
forecasts, or evidence of constructive delivery, as the case may be.  Payments are required 90 
days in advance of the time USG makes payments on behalf of the Purchaser. 
4.4.6  If Terms of Sale specify “payment on delivery”, that bills may be dated as of the 
date(s) of delivery of the items, or upon forecasts of the date(s) thereof. 
4.4.7  That requests for funds or billings are due and payable in full on presentation or, if a 
payment date is specified in the request for funds or bill, on the payment date so specified, 
even if such payment date is not in accord with the estimated payment schedule, if any, 
contained in this LOA.  Without affecting Purchaser’s obligation to make such payment(s), 
when due, documentation concerning advance and progress payments, estimated termination 
liability, or evidence of constructive delivery or shipment in support of requests for funds or 
bills will be made available to the Purchaser by DoD upon request.  When appropriate, the 
Purchaser may request adjustment of any questioned billed items by subsequent submission of 
discrepancy reports, Standard Form 364. 
4.4.8  To pay interest on any net amount by which it is in arrears on payments, determined 
by considering collectively all of the Purchaser’s open LOAs with DoD.  Interest will be 
calculated on a daily basis.  The principal amount of the arrearage will be computed as the 
excess of cumulative financial requirements of the Purchaser over total cumulative payments 
after quarterly billing payment due dates. The rate of interest paid will be a rate not less than a 
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rate determined by the Secretary of the Treasury taking into consideration the current average 
market yield on outstanding short-term obligations of the USG as of the last day of the month 
preceding the net arrearage and shall be computed from the date of net arrearage. 
4.4.9   To designate the Procuring Agency and responsible Paying Office and address 
thereof to which the USG will submit requests for funds and bills under this LOA. 

 
5 Transportation and Discrepancy Provisions 
 
5.1   The USG agrees to deliver and pass title to the Purchaser at the initial point of shipment 
unless otherwise specified in this LOA.  With respect to items procured for sale to the Purchaser, 
this will normally be at the manufacturer’s loading facility; with respect to items furnished from 
USG stocks, this will normally be at the U.S. depot. Articles will be packed, crated, or otherwise 
prepared for shipment prior to the time title passes.  If  “Point of Delivery” is specified other 
than the initial point of shipment, the supplying U.S. Department or Agency will arrange 
movement of the articles to the authorized delivery point as a reimbursable service but will pass 
title at the initial point of shipment. The USG disclaims any liability for damage or loss to the 
items incurred after passage of title irrespective of whether transportation is by common carrier 
or by the U.S. Defense Transportation System. 
 
5.2  The Purchaser agrees to furnish shipping instructions which include “Mark For” and 
“Freight Forwarder” codes based on the offer/release code. 
 
5.3   The Purchaser is responsible for obtaining insurance coverage and customs clearances.  
Except for articles exported by the USG, the Purchaser is responsible for ensuring that export 
licenses are obtained prior to export of U.S. defense articles.  The USG incurs no liability of 
export licenses are not granted or they are withdrawn before items are exported. 
 
5.4   The Purchaser agrees to accept DD Form 645 or other delivery documents as evidence 
that title has passed and items have been delivered.  Title to defense articles transported by 
parcel post passes to the Purchaser at the time of parcel post shipment.  Standard Form 364 will 
be used in submitting claims to the USG for overage, shortage, damage, duplicate billing, item 
deficiency, improper identification, improper documentation, or non-shipment of defense articles 
and non-performance of defense services and will be submitted promptly by the Purchaser.  DoD 
will not accept claims related to items of $200, or less for overages, shortages, damages, non-
shipment, or non-performance.  Any claim, including a claim for shortage (but excluding a claim 
for nonshipment/nonreceipt of an entire lot), received after one year from passage of title to the 
article or from scheduled performance of the service will be disallowed by the USG unless the 
USG determines that unusual and compelling circumstances involving latent defects justify 
consideration of the claim.  Claims, received after one year from date of passage of title or initial 
billing, whichever is later, for nonshipment/nonreceipt of an entire lot will be disallowed by the 
USG.  The Purchaser agrees to return discrepant articles to USG custody within 180 days from 
the date of USG approval of such return. 
 
6 Warranties 
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6.1 The USG does not warrant or guarantee any of the items sold pursuant to this LOA 
except as provided in section 6.1.1. DoD contracts include warranty clauses only on an exception 
basis. If requested by the Purchaser, the USG will, with respect to items being procured, and 
upon timely notice, attempt to obtain contract provisions to provide the requested warranties. 
The USG further agrees to exercise, upon the Purchaser’s request, rights (including those arising 
under any warranties) the USG may have under contracts connected with the procurement of 
these items.  Additional costs resulting from obtaining special contract provisions or warranties, 
or the exercise of rights under such provisions or warranties, will be charged to the Purchaser. 

6.1.1 The USG warrants the title of items sold to the Purchaser hereunder but makes no 
warranties other than those set forth herein.  In particular, the USG disclaims liability 
resulting from infringement or other violation of intellectual property or technical data rights 
occasioned by the use or manufacture outside the U.S. by or for the Purchaser of items 
supplied hereunder. 
6.1.2  The USG agrees to exercise warranties on behalf of the Purchaser to assure, to the 
extent provided by the warranty, replacement or correction of such items found to be 
defective, when such materiel is procured for the Purchaser. 

 
6.2 Unless the condition of defense articles is identified to be other than serviceable (for 
example, “as is”), DoD will repair or replace at no extra cost defense articles supplied from DoD 
stocks which are damaged or found to be defective in respect to material or workmanship when 
it is established that these deficiencies existed prior to passage of title, or found to be defective in 
design to such a degree that the items cannot be used for the purpose for which they were 
designed. Qualified representatives of the USG and of the Purchaser will agree on the liability 
hereunder and the corrective steps to be taken. 
 
7 Dispute Resolution 
 
7.1 This LOA is subject to U.S. Federal procurement law. 
 
7.2 The USG and the Purchaser agree to resolve any disagreement regarding this LOA by 
consultations between the USG and the Purchaser and not to refer any such disagreement to any 
international tribunal or third party for settlement. 
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Scope of Work 
 

Engineering Support for Casey Runway Project 
 
 The Australian Antarctic Division (AAD) is moving forward on its plan to install an 
intercontinental air link between its Headquarters and logistics gateway in Hobart, Tasmania 
(Australia) and one of its three continental stations, Casey.  Since this is an entirely new 
capability for the AAD and for nearly all of East Antarctica, considerable cold regions 
engineering, logistics and operations issues are being engaged to ensure success.  While safety is 
paramount for this air link, efficiency and cost-effectiveness of construction, maintenance and 
operation, as well as significant seasonal availability, are also part of the definition of success. 
 Australian Government approval currently exists for this project, and an air service 
provider has been selected.  A suitable runway and aircraft support system must now be 
developed at Casey.  AAD and CRREL have been in discussion for several years during which 
time the Australian air link concept has gained support and momentum.  Experience present at 
CRREL through development of similar runways in the US Antarctic Program is extremely 
pertinent to the Casey runway project.  A collaborative effort between AAD and CRREL is 
proposed as an ideal mechanism to assure the availability of expertise and experience required 
for a successful runway construction. 

This Scope of Work outlines the tasks and responsibilities anticipated to be provided by 
CRREL in support of the AAD Casey Runway Project.  A general list of CRREL activities in 
support of the project, roughly in the order they are expected to occur, follows.  Many of these 
tasks involve a series of detailed activities that are too numerous and specific to include in this 
scope statement.   
 

1. Participation in planning sessions to establish equipment and personnel needs for entire 
project, with initial emphasis on the 2002-2003 field season. 

2. Participate and provide guidance in discussion with agencies involved in regulating and 
approving aspects of the air link and the runway. 

3. Travel to Casey station to participate in, and lead certain aspects of, runway 
development.  Specifically, CRREL will assume a project manager role for the gambit of 
development and construction activities.  CRREL will work closely with and report to an 
AAD member who will have overall responsibility for the project. 

4. Initial tasks to be directed are associated with site selection, site survey and site analysis.  
This will be followed by site preparation and finalization of the runway design. 

5. Supervise and direct construction of the runway surface using tools provided to arrive at 
an acceptable ice “pavement” from both structural and geometric considerations. 

6. Recommend a winter-over plan for the runway site at the close of the 2002-2003 season. 
7. Participation in planning sessions to establish equipment and personnel needs for the 

2003-2004 field season. 
8. Participate and provide guidance in discussion with agencies involved in regulating and 

approving aspects of the air link and the runway to ensure that certification activities will 
bring no avoidable surprises.  Further, recommend a runway certification plan and assist 
in arranging for necessary inspectors and aircraft to complete certification. 
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9. Additionally, assist with flight operations planning to ensure that runway availability and 

runway maintenance needs properly coordinate with planned flight missions. 
10. Participate and provide guidance in discussion with agencies involved in regulating and 

approving aspects of the air link and the runway to ensure that flight operations are 
clearly defined and understood by all participating agencies. 

11. Participate in, and lead in some aspects of, documentation of all portions of the Casey 
runway siting, construction, certification, and operation. 
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SUBJECT:  Copy of Electronic Staffing Sheet and Approval by the ASA-CW 
 
 
 
Defense Security Cooperation Agency 
Australian Desk Officer 
ATTN:  LTC Brandon Denecke 
1111 Jefferson Davis Highway 
Arlington, VA  22202-4306 
 
Dear LTC Denecke: 
 
 Enclosed, as requested, is the required attachment showing proper electronic staffing results and approval by the 
ASA-CW. 
 
 Should you have any questions, please contact Ms Sharon Borland at 603-646-4735. 
 
  Sincerely, 
 
 
 
  JAMES L. WUEBBEN 
  Acting Director 
Enclosures 



Review Summary for 
 

Document Number Australia 
 

 
Back to Document Listing 

 
  

Agency Doc 
Reviewed

Date 
Reviewed

Reviewed 
By Comments 

HQ OC gfedcb 11/19/02 sfelder
Traceable reference number IAW SAMM Section 
70003A1b required for Letter of Request. LOA is 
otherwise legally sufficient.

IIS gfedcb 11/19/02 lromett No comments.
AGC gfedcb 11/27/02 djohnson I find the document to be legally sufficient.

Agency: AIIA
Doc Reviewed gfedcb

Date Reviewed: 11/27/02

Reviewed By:
Bruce A. Smith 
Assistant for Interagency and International Affairs 
Secretary of the Army (Civil Works)

Comments: Approved.
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