

New Jersey Turnpike Authority - Engineering Department  
 Anticipated Construction Services  
 To Be Advertised  
*between 1/1/2009 and 3/31/2009*

12/30/2008

Contract No.	Description	Tentative Advertisement Date	Range
P200.104	Pavement Restoration and Miscellaneous Improvements, Milepost 38 to 48	Jan-09	\$3.5 to \$5 million
P500.101	Installation of Chevalier Avenue Salt Storage Structure	Jan-09	\$1 to \$2 million
P900.100	GSP District 4 Maintenance Yard Site Drainage Improvements	Jan-09	<\$150, 000
P200.103	Pavement Restoration and Miscellaneous Improvements, Milepost 151 to 163	Jan-09	\$5 to \$10 million
P200.113	Guide Rail Post Replacement, Milepost 127 to 172.4	Jan-09	\$3.5 to \$5 million
TBD-902	Underground Storage Tank Replacement	Jan-09	\$1 to \$2 million
P200.044	Widening of the Garden State Parkway, Milepost 75 to 80	Jan-09	>\$40 million
P200.001	Rehabilitation of Concrete Median Barrier, GSP Milepost 146 to 160	Feb-09	\$20 to \$40 million
T200.086	Pavement Restoration and Miscellaneous Improvements, TPK Milepost 0 to 74	Feb-09	\$5 to \$10 million
P200.045	Widening of the Garden State Parkway, Milepost 70 to 75	Feb-09	\$40 million
P200.046	Widening of the Garden State Parkway, Milepost 63 to 70	Feb-09	>\$40 million
R-1507	Salt Storage Building , Maintenance District 1	Mar-09	\$1 to \$2 million
T200.114	Median Inlet Repairs, TPK Milepost 0 to 83	Mar-09	\$3.5 to \$5 million
T500.092	Replacement of Pumps at TPK Milepost 92 Stormwater Pump Station	Mar-09	\$1 to \$2 million
TBD-918	Turnpike and Parkway Clear Zone Improvements	Mar-09	\$3.5 to \$5 million

New Jersey Turnpike Authority - Engineering Department  
Anticipated Construction Services  
To Be Advertised  
*between 1/1/2009 and 3/31/2009*

12/30/2008

<b>Contract No.</b>	<b>Description</b>	<b>Tentative Advertisement Date</b>	<b>Range</b>
TBD-919	Facilities Roofing Upgrades and Maintenance	Mar-09	\$1 to \$2 million
TBD-920	Septic System Replacement at Various Locations	Mar-09	\$150,000 to \$500,000
TBD-921	EZ-Pass "Your Speed Is" Radar Speed Signs	Mar-09	\$150,000 to \$500,000
T200.105	Resurfacing, Milepost 74 to 122	Mar-09	\$5 to \$10 million