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Section 1. Definitions 
 
 Adverse System Impact shall mean the negative effects due to technical or 
operational limits on conductors or equipment being exceeded that may compromise the 
safety and reliability of the electric system. 
 
 Affected System shall mean an electric system other than the Transmission 
Provider's Transmission System that may be affected by the proposed interconnection. 
 
 Affected System Operator shall mean the entity that operates an Affected 
System. 
 
 Affiliate shall mean, with respect to a corporation, partnership or other entity, 
each such other corporation, partnership or other entity that directly or indirectly, through 
one or more intermediaries, controls, is controlled by, or is under common control with, 
such corporation, partnership or other entity. 
 
 Ancillary Services shall mean those services that are necessary to support the 
transmission of capacity and energy from resources to loads while maintaining reliable 
operation of the Transmission Provider's Transmission System in accordance with Good 
Utility Practice. 
 
 Applicable Laws and Regulations shall mean all duly promulgated applicable 
federal, state and local laws, regulations, rules, ordinances, codes, decrees, judgments, 
directives, or judicial or administrative orders, permits and other duly authorized actions 
of any Governmental Authority. 
  
 Applicable Reliability Council shall mean the reliability council applicable to the 
Transmission System to which the Generating Facility is directly interconnected. 
  
 Applicable Reliability Standards shall mean the requirements and guidelines of 
NERC, the Applicable Reliability Council, and the Control Area of the Transmission 
System to which the Generating Facility is directly interconnected. 
 
 Base Case shall mean the base case power flow, short circuit, and stability data 
bases used for the Interconnection Studies by the Transmission Provider or 
Interconnection Customer. 
 
 Breach shall mean the failure of a Party to perform or observe any material term 
or condition of the Standard Large Generator Interconnection Agreement. 
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 Breaching Party shall mean a Party that is in Breach of the Standard Large 
Generator Interconnection Agreement. 
 
 Business Day shall mean Monday through Friday, excluding Federal Holidays. 
 
 Calendar Day shall mean any day including Saturday, Sunday or a Federal 
Holiday. 
 
 Clustering shall mean the process whereby a group of Interconnection Requests is 
studied together, instead of serially, for the purpose of conducting the Interconnection 
System Impact Study. 
 
 Commercial Operation shall mean the status of a Generating Facility that has 
commenced generating electricity for sale, excluding electricity generated during Trial 
Operation. 
 
 Commercial Operation Date of a unit shall mean the date on which the 
Generating Facility commences Commercial Operation as agreed to by the Parties 
pursuant to Appendix E to the Standard Large Generator Interconnection Agreement. 
 
 Confidential Information shall mean any confidential, proprietary or trade secret 
information of a plan, specification, pattern, procedure, design, device, list, concept, 
policy or compilation relating to the present or planned business of a Party, which is 
designated as confidential by the Party supplying the information, whether conveyed 
orally, electronically, in writing, through inspection, or otherwise. 
 
 Control Area shall mean an electrical system or systems bounded by 
interconnection metering and telemetry, capable of controlling generation to maintain its 
interchange schedule with other Control Areas and contributing to frequency regulation 
of the interconnection.  A Control Area must be certified by an Applicable Reliability 
Council. 
 
 Default shall mean the failure of a Breaching Party to cure its Breach in 
accordance with Article 17 of the Standard Large Generator Interconnection Agreement. 
 
 Dispute Resolution shall mean the procedure for resolution of a dispute between 
the Parties in which they will first attempt to resolve the dispute on an informal basis. 
 
 Distribution System shall mean the Transmission Provider's facilities and 
equipment used to transmit electricity to ultimate usage points such as homes and 
industries directly from nearby generators or from interchanges with higher voltage 
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transmission networks which transport bulk power over longer distances.  The voltage 
levels at which distribution systems operate differ among areas. 
 
 Distribution Upgrades shall mean the additions, modifications, and upgrades to 
the Transmission Provider's Distribution System at or beyond the Point of 
Interconnection to facilitate interconnection of the Generating Facility and render the 
transmission service necessary to effect Interconnection Customer's wholesale sale of 
electricity in interstate commerce.  Distribution Upgrades do not include Interconnection 
Facilities. 
 
 Effective Date shall mean the date on which the Standard Large Generator 
Interconnection Agreement becomes effective upon execution by the Parties. 
 
 Emergency Condition shall mean a condition or situation: (1) that in the 
judgment of the Party making the claim is imminently likely to endanger life or property; 
or (2) that, in the case of a Transmission Provider, is imminently likely (as determined in 
a non-discriminatory manner) to cause a material adverse effect on the security of, or 
damage to Transmission Provider's Transmission System, Transmission Provider's 
Interconnection Facilities or the electric systems of others to which the Transmission 
Provider's Transmission System is directly connected; or (3) that, in the case of 
Interconnection Customer, is imminently likely (as determined in a non-discriminatory 
manner) to cause a material adverse effect on the security of, or damage to, the 
Generating Facility or Interconnection Customer's Interconnection Facilities.  System 
restoration and black start shall be considered Emergency Conditions; provided that 
Interconnection Customer is not obligated by the Standard Large Generator 
Interconnection Agreement to possess black start capability. 
  
 Energy Resource Interconnection Service shall mean an Interconnection Service 
that allows the Interconnection Customer to connect its Generating Facility to the 
Transmission Provider's Transmission System to be eligible to deliver the Generating 
Facility's electric output using the existing firm or nonfirm capacity of the Transmission 
Provider's Transmission System on an as available basis.  Energy Resource 
Interconnection Service in and of itself does not convey transmission service. 
 
 Engineering & Procurement (E&P) Agreement shall mean an agreement that 
authorizes the Transmission Provider to begin engineering and procurement of long lead-
time items necessary for the establishment of the interconnection in order to advance the 
implementation of the Interconnection Request. 
 
 Environmental Law shall mean Applicable Laws or Regulations relating to 
pollution or protection of the environment or natural resources. 
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 Federal Power Act shall mean the Federal Power Act, as amended, 16 U.S.C. §§ 
791a et seq. 
 
 FERC shall mean the Federal Energy Regulatory Commission (Commission) or 
its successor. 
 
 Force Majeure shall mean any act of God, labor disturbance, act of the public 
enemy, war, insurrection, riot, fire, storm or flood, explosion, breakage or accident to 
machinery or equipment, any order, regulation or restriction imposed by governmental, 
military or lawfully established civilian authorities, or any other cause beyond a Party's 
control.  A Force Majeure event does not include acts of negligence or intentional 
wrongdoing by the Party claiming Force Majeure. 
 
 Generating Facility shall mean Interconnection Customer's device for the 
production of electricity identified in the Interconnection Request, but shall not include 
the Interconnection Customer's Interconnection Facilities. 
 
 Generating Facility Capacity shall mean the net capacity of the Generating 
Facility and the aggregate net capacity of the Generating Facility where it includes 
multiple energy production devices. 
 
 Good Utility Practice shall mean any of the practices, methods and acts engaged 
in or approved by a significant portion of the electric industry during the relevant time 
period, or any of the practices, methods and acts which, in the exercise of reasonable 
judgment in light of the facts known at the time the decision was made, could have been 
expected to accomplish the desired result at a reasonable cost consistent with good 
business practices, reliability, safety and expedition.  Good Utility Practice is not 
intended to be limited to the optimum practice, method, or act to the exclusion of all 
others, but rather to be acceptable practices, methods, or acts generally accepted in the 
region. 
 
 Governmental Authority shall mean any federal, state, local or other 
governmental regulatory or administrative agency, court, commission, department, board, 
or other governmental subdivision, legislature, rulemaking board, tribunal, or other 
governmental authority having jurisdiction over the Parties, their respective facilities, or 
the respective services they provide, and exercising or entitled to exercise any 
administrative, executive, police, or taxing authority or power; provided, however, that 
such term does not include Interconnection Customer, Transmission Provider, or any 
Affiliate thereof. 
 
 Hazardous Substances shall mean any chemicals, materials or substances defined 
as or included in the definition of "hazardous substances," "hazardous wastes," 
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"hazardous materials," "hazardous constituents," "restricted hazardous materials," 
"extremely hazardous substances," "toxic substances," "radioactive substances," 
"contaminants," "pollutants," "toxic pollutants" or words of similar meaning and 
regulatory effect under any applicable Environmental Law, or any other chemical, 
material or substance, exposure to which is prohibited, limited or regulated by any 
applicable Environmental Law. 
 
 Initial Synchronization Date shall mean the date upon which the Generating 
Facility is initially synchronized and upon which Trial Operation begins. 
 
 In-Service Date shall mean the date upon which the Interconnection Customer 
reasonably expects it will be ready to begin use of the Transmission Provider's 
Interconnection Facilities to obtain back feed power. 
 
 Interconnection Customer shall mean any entity, including the Transmission 
Provider, Transmission Owner or any of the Affiliates or subsidiaries of either, that 
proposes to interconnect its Generating Facility with the Transmission Provider's 
Transmission System. 
 
 Interconnection Customer's Interconnection Facilities shall mean all facilities 
and equipment, as identified in Appendix A of the Standard Large Generator 
Interconnection Agreement, that are located between the Generating Facility and the 
Point of Change of Ownership, including any modification, addition, or upgrades to such 
facilities and equipment necessary to physically and electrically interconnect the 
Generating Facility to the Transmission Provider's Transmission System.  
Interconnection Customer's Interconnection Facilities are sole use facilities. 
 
 Interconnection Facilities shall mean the Transmission Provider's 
Interconnection Facilities and the Interconnection Customer's Interconnection Facilities.  
Collectively, Interconnection Facilities include all facilities and equipment between the 
Generating Facility and the Point of Interconnection, including any modification, 
additions or upgrades that are necessary to physically and electrically interconnect the 
Generating Facility to the Transmission Provider's Transmission System.  
Interconnection Facilities are sole use facilities and shall not include Distribution 
Upgrades, Stand Alone Network Upgrades or Network Upgrades. 
 
 Interconnection Facilities Study shall mean a study conducted by the 
Transmission Provider or a third party consultant for the Interconnection Customer to 
determine a list of facilities (including Transmission Provider's Interconnection Facilities 
and Network Upgrades as identified in the Interconnection System Impact Study), the 
cost of those facilities, and the time required to interconnect the Generating Facility with 
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the Transmission Provider's Transmission System.  The scope of the study is defined in 
Section 8 of the Standard Large Generator Interconnection Procedures. 
 
 Interconnection Facilities Study Agreement shall mean the form of agreement 
contained in Appendix 4 of the Standard Large Generator Interconnection Procedures for 
conducting the Interconnection Facilities Study. 
 
 Interconnection Feasibility Study shall mean a preliminary evaluation of the 
system impact and cost of interconnecting the Generating Facility to the Transmission 
Provider's Transmission System, the scope of which is described in Section 6 of the 
Standard Large Generator Interconnection Procedures. 
  
 Interconnection Feasibility Study Agreement shall mean the form of agreement 
contained in Appendix 2 of the Standard Large Generator Interconnection Procedures for 
conducting the Interconnection Feasibility Study. 
 
 Interconnection Request shall mean an Interconnection Customer's request, in 
the form of Appendix 1 to the Standard Large Generator Interconnection Procedures, in 
accordance with the Tariff, to interconnect a new Generating Facility, or to increase the 
capacity of, or make a Material Modification to the operating characteristics of, an 
existing Generating Facility that is interconnected with the Transmission Provider's 
Transmission System. 
 
 Interconnection Service shall mean the service provided by the Transmission 
Provider associated with interconnecting the Interconnection Customer's Generating 
Facility to the Transmission Provider's Transmission System and enabling it to receive 
electric energy and capacity from the Generating Facility at the Point of Interconnection, 
pursuant to the terms of the Standard Large Generator Interconnection Agreement and, if 
applicable, the Transmission Provider's Tariff. 
 
 Interconnection Study shall mean any of the following studies: the 
Interconnection Feasibility Study, the Interconnection System Impact Study, and the 
Interconnection Facilities Study described in the Standard Large Generator 
Interconnection Procedures. 
 
 Interconnection System Impact Study shall mean an engineering study that 
evaluates the impact of the proposed interconnection on the safety and reliability of 
Transmission Provider's Transmission System and, if applicable, an Affected System.  
The study shall identify and detail the system impacts that would result if the Generating 
Facility were interconnected without project modifications or system modifications, 
focusing on the Adverse System Impacts identified in the Interconnection Feasibility 
Study, or to study potential impacts, including but not limited to those identified in the 
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Scoping Meeting as described in the Standard Large Generator Interconnection 
Procedures. 
 
 Interconnection System Impact Study Agreement shall mean the form of 
agreement contained in Appendix 3 of the Standard Large Generator Interconnection 
Procedures for conducting the Interconnection System Impact Study. 
 
 IRS shall mean the Internal Revenue Service. 
 
 Joint Operating Committee shall be a group made up of representatives from 
Interconnection Customers and the Transmission Provider to coordinate operating and 
technical considerations of Interconnection Service. 
 
 Large Generating Facility shall mean a Generating Facility having a Generating 
Facility Capacity of more than 20 MW. 
 
 Loss shall mean any and all losses relating to injury to or death of any person or 
damage to property, demand, suits, recoveries, costs and expenses, court costs, attorney 
fees, and all other obligations by or to third parties, arising out of or resulting from the 
other Party's performance, or non-performance of its obligations under the Standard 
Large Generator Interconnection Agreement on behalf of the indemnifying Party, except 
in cases of gross negligence or intentional wrongdoing by the indemnifying Party. 
 
 Material Modification shall mean those modifications that have a material impact 
on the cost or timing of any Interconnection Request with a later queue priority date. 
 
 Metering Equipment shall mean all metering equipment installed or to be 
installed at the Generating Facility pursuant to the Standard Large Generator 
Interconnection Agreement at the metering points, including but not limited to instrument 
transformers, MWh-meters, data acquisition equipment, transducers, remote terminal 
unit, communications equipment, phone lines, and fiber optics. 
 
 NERC shall mean the North American Electric Reliability Council or its 
successor organization. 
 
 Network Resource shall mean any designated generating resource owned, 
purchased, or leased by a Network Customer under the Network Integration Transmission 
Service Tariff.  Network Resources do not include any resource, or any portion thereof, 
that is committed for sale to third parties or otherwise cannot be called upon to meet the 
Network Customer's Network Load on a non-interruptible basis. 
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 Network Resource Interconnection Service shall mean an Interconnection 
Service that allows the Interconnection Customer to integrate its Large Generating 
Facility with the Transmission Provider's Transmission System (1) in a manner 
comparable to that in which the Transmission Provider integrates its generating facilities 
to serve native load customers; or (2) in an RTO or ISO with market based congestion 
management, in the same manner as all Network Resources.  Network Resource 
Interconnection Service in and of itself does not convey transmission service. 
  
 Network Upgrades shall mean the additions, modifications, and upgrades to the 
Transmission Provider's Transmission System required at or beyond the point at which 
the Interconnection Facilities connect to the Transmission Provider's Transmission 
System to accommodate the interconnection of the Large Generating Facility to the 
Transmission Provider's Transmission System. 
 
 Notice of Dispute shall mean a written notice of a dispute or claim that arises out 
of or in connection with the Standard Large Generator Interconnection Agreement or its 
performance. 
 
 Optional Interconnection Study shall mean a sensitivity analysis based on 
assumptions specified by the Interconnection Customer in the Optional Interconnection 
Study Agreement. 
 
 Optional Interconnection Study Agreement shall mean the form of agreement 
contained in Appendix 5 of the Standard Large Generator Interconnection Procedures for 
conducting the Optional Interconnection Study. 
 
 Party or Parties shall mean Transmission Provider, Transmission Owner, 
Interconnection Customer or any combination of the above. 
 
 Point of Change of Ownership shall mean the point, as set forth in Appendix A 
to the Standard Large Generator Interconnection Agreement, where the Interconnection 
Customer's Interconnection Facilities connect to the Transmission Provider's 
Interconnection Facilities. 
 
 Point of Interconnection shall mean the point, as set forth in Appendix A to the 
Standard Large Generator Interconnection Agreement, where the Interconnection 
Facilities connect to the Transmission Provider's Transmission System. 
 
 Queue Position shall mean the order of a valid Interconnection Request, relative 
to all other pending valid Interconnection Requests, that is established based upon the 
date and time of receipt of the valid Interconnection Request by the Transmission 
Provider. 
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 Reasonable Efforts shall mean, with respect to an action required to be attempted 
or taken by a Party under the Standard Large Generator Interconnection Agreement, 
efforts that are timely and consistent with Good Utility Practice and are otherwise 
substantially equivalent to those a Party would use to protect its own interests. 
 
 Scoping Meeting shall mean the meeting between representatives of the 
Interconnection Customer and Transmission Provider conducted for the purpose of 
discussing alternative interconnection options, to exchange information including any 
transmission data and earlier study evaluations that would be reasonably expected to 
impact such interconnection options, to analyze such information, and to determine the 
potential feasible Points of Interconnection. 
 
 Site Control shall mean documentation reasonably demonstrating: (1) ownership 
of, a leasehold interest in, or a right to develop a site for the purpose of constructing the 
Generating Facility; (2) an option to purchase or acquire a leasehold site for such 
purpose; or (3) an exclusivity or other business relationship between Interconnection 
Customer and the entity having the right to sell, lease or grant Interconnection Customer 
the right to possess or occupy a site for such purpose. 
 
 Small Generating Facility shall mean a Generating Facility that has a Generating 
Facility Capacity of no more than 20 MW. 
  
 Stand Alone Network Upgrades shall mean Network Upgrades that an 
Interconnection Customer may construct without affecting day-to-day operations of the 
Transmission System during their construction.  Both the Transmission Provider and the 
Interconnection Customer must agree as to what constitutes Stand Alone Network 
Upgrades and identify them in Appendix A to the Standard Large Generator 
Interconnection Agreement. 
 
 Standard Large Generator Interconnection Agreement (LGIA) shall mean the 
form of interconnection agreement applicable to an Interconnection Request pertaining to 
a Large Generating Facility that is included in the Transmission Provider's Tariff. 
 
 Standard Large Generator Interconnection Procedures (LGIP) shall mean the 
interconnection procedures applicable to an Interconnection Request pertaining to a 
Large Generating Facility that are included in the Transmission Provider's Tariff. 
 
 System Protection Facilities shall mean the equipment, including necessary 
protection signal communications equipment, required to protect (1) the Transmission 
Provider's Transmission System from faults or other electrical disturbances occurring at 
the Generating Facility and (2) the Generating Facility from faults or other electrical 
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system disturbances occurring on the Transmission Provider's Transmission System or on 
other delivery systems or other generating systems to which the Transmission Provider's 
Transmission System is directly connected. 
 
 Tariff shall mean the Transmission Provider's Tariff through which open access 
transmission service and Interconnection Service are offered, and as amended or 
supplemented from time to time, or any successor tariff.   
 
 Transmission Owner shall mean an entity that owns, leases or otherwise 
possesses an interest in the portion of the Transmission System at the Point of 
Interconnection and may be a Party to the Standard Large Generator Interconnection 
Agreement to the extent necessary. 
 
 Transmission Provider shall mean the public utility (or its designated agent) that 
owns, controls, or operates transmission or distribution facilities used for the transmission 
of electricity in interstate commerce and provides transmission service under the Tariff.  
The term Transmission Provider should be read to include the Transmission Owner when 
the Transmission Owner is separate from the Transmission Provider. 
 
 Transmission Provider's Interconnection Facilities shall mean all facilities and 
equipment owned, controlled, or operated by the Transmission Provider from the Point of 
Change of Ownership to the Point of Interconnection as identified in Appendix A to the 
Standard Large Generator Interconnection Agreement, including any modifications, 
additions or upgrades to such facilities and equipment.  Transmission Provider's 
Interconnection Facilities are sole use facilities and shall not include Distribution 
Upgrades, Stand Alone Network Upgrades or Network Upgrades. 
  
 Transmission System shall mean the facilities owned, controlled or operated by 
the Transmission Provider or Transmission Owner that are used to provide transmission 
service under the Tariff. 
  
 Trial Operation shall mean the period during which Interconnection Customer is 
engaged in on-site test operations and commissioning of the Generating Facility prior to 
Commercial Operation. 
 
 
Section 2. Scope and Application 
 
2.1 Application of Standard Large Generator Interconnection Procedures. 

Sections 2 through 13 apply to processing an Interconnection Request pertaining 
to a Large Generating Facility. 
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2.2 Comparability. 
Transmission Provider shall receive, process and analyze all Interconnection 
Requests in a timely manner as set forth in this LGIP.  Transmission Provider will 
use the same Reasonable Efforts in processing and analyzing Interconnection 
Requests from all Interconnection Customers, whether the Generating Facilities 
are owned by Transmission Provider, its subsidiaries or Affiliates or others. 

 
2.3 Base Case Data. 

Transmission Provider shall provide base power flow, short circuit and stability 
databases, including all underlying assumptions, and contingency list upon request 
subject to confidentiality provisions in LGIP Section 13.1.  Transmission Provider 
is permitted to require that Interconnection Customer sign a confidentiality 
agreement before the release of commercially sensitive information or Critical 
Energy Infrastructure Information in the Base Case data.  Such databases and lists, 
hereinafter referred to as Base Cases, shall include all (i) generation projects and 
(ii) transmission projects, including merchant transmission projects that are 
proposed for the Transmission System for which a transmission expansion plan 
has been submitted and approved by the applicable authority. 

 
2.4 No Applicability to Transmission Service. 

Nothing in this LGIP shall constitute a request for transmission service or confer 
upon an Interconnection Customer any right to receive transmission service. 

 
 
Section 3. Interconnection Requests 
 
3.1 General. 

An Interconnection Customer shall submit to Transmission Provider an 
Interconnection Request in the form of Appendix 1 to this LGIP and a refundable 
deposit of $10,000.  Transmission Provider shall apply the deposit toward the cost 
of an Interconnection Feasibility Study.  Interconnection Customer shall submit a 
separate Interconnection Request for each site and may submit multiple 
Interconnection Requests for a single site.  Interconnection Customer must submit 
a deposit with each Interconnection Request even when more than one request is 
submitted for a single site.  An Interconnection Request to evaluate one site at two 
different voltage levels shall be treated as two Interconnection Requests. 

 
At Interconnection Customer's option, Transmission Provider and Interconnection 
Customer will identify alternative Point(s) of Interconnection and configurations 
at the Scoping Meeting to evaluate in this process and attempt to eliminate 
alternatives in a reasonable fashion given resources and information available.  
Interconnection Customer will select the definitive Point(s) of Interconnection to 
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be studied no later than the execution of the Interconnection Feasibility Study 
Agreement. 

 
3.2 Identification of Types of Interconnection Services. 

At the time the Interconnection Request is submitted, Interconnection Customer 
must request either Energy Resource Interconnection Service or Network 
Resource Interconnection Service, as described; provided, however, any 
Interconnection Customer requesting Network Resource Interconnection Service 
may also request that it be concurrently studied for Energy Resource 
Interconnection Service, up to the point when an Interconnection Facility Study 
Agreement is executed.  Interconnection Customer may then elect to proceed with 
Network Resource Interconnection Service or to proceed under a lower level of 
interconnection service to the extent that only certain upgrades will be completed. 

 
3.2.1 Energy Resource Interconnection Service.  

 
3.2.1.1 The Product.  Energy Resource Interconnection Service 

allows Interconnection Customer to connect the Large 
Generating Facility to the Transmission System and be eligible 
to deliver the Large Generating Facility's output using the 
existing firm or non-firm capacity of the Transmission System 
on an "as available" basis.  Energy Resource Interconnection 
Service does not in and of itself convey any right to deliver 
electricity to any specific customer or Point of Delivery. 

 
3.2.1.2 The Study.  The study consists of short circuit/fault duty, 

steady state (thermal and voltage) and stability analyses.  The 
short circuit/fault duty analysis would identify direct 
Interconnection Facilities required and the Network Upgrades 
necessary to address short circuit issues associated with the 
Interconnection Facilities.  The stability and steady state studies 
would identify necessary upgrades to allow full output of the 
proposed Large Generating Facility and would also identify the 
maximum allowed output, at the time the study is performed, of 
the interconnecting Large Generating Facility without requiring 
additional Network Upgrades. 

 
3.2.2 Network Resource Interconnection Service. 

 
3.2.2.1 The Product.  Transmission Provider must conduct the 

necessary studies and construct the Network Upgrades needed 
to integrate the Large Generating Facility (1) in a manner 
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comparable to that in which Transmission Provider integrates 
its generating facilities to serve native load customers; or (2) in 
an ISO or RTO with market based congestion management, in 
the same manner as Network Resources.  Network Resource 
Interconnection Service allows Interconnection Customer 's 
Large Generating Facility to be designated as a Network 
Resource, up to the Large Generating Facility's full output, on 
the same basis as existing Network Resources interconnected to 
Transmission Provider's Transmission System, and to be 
studied as a Network Resource on the assumption that such a 
designation will occur. 

 
3.2.2.2 The Study.  The Interconnection Study for Network Resource 

Interconnection Service shall assure that Interconnection 
Customer's Large Generating Facility meets the requirements 
for Network Resource Interconnection Service and as a general 
matter, that such Large Generating Facility's interconnection is 
also studied with Transmission Provider's Transmission System 
at peak load, under a variety of severely stressed conditions, to 
determine whether, with the Large Generating Facility at full 
output, the aggregate of generation in the local area can be 
delivered to the aggregate of load on Transmission Provider's 
Transmission System, consistent with Transmission Provider's 
reliability criteria and procedures.  This approach assumes that 
some portion of existing Network Resources are displaced by 
the output of Interconnection Customer's Large Generating 
Facility.  Network Resource Interconnection Service in and of 
itself does not convey any right to deliver electricity to any 
specific customer or Point of Delivery.  The Transmission 
Provider may also study the Transmission System under non-
peak load conditions.  However, upon request by the 
Interconnection Customer, the Transmission Provider must 
explain in writing to the Interconnection Customer why the 
study of non-peak load conditions is required for reliability 
purposes. 

 
3.3 Valid Interconnection Request. 
 

3.3.1 Initiating an Interconnection Request. 
To initiate an Interconnection Request, Interconnection Customer must 
submit all of the following: (i) a $10,000 deposit, (ii) a completed 
application in the form of Appendix 1, and (iii) demonstration of Site 
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Control or a posting of an additional deposit of $10,000.  Such deposits 
shall be applied toward any Interconnection Studies pursuant to the 
Interconnection Request.  If Interconnection Customer demonstrates Site 
Control within the cure period specified in Section 3.3.3 after submitting 
its Interconnection Request, the additional deposit shall be refundable; 
otherwise, all such deposit(s), additional and initial, become non-
refundable. 

 
The expected In-Service Date of the new Large Generating Facility or 
increase in capacity of the existing Generating Facility shall be no more 
than the process window for the regional expansion planning period (or in 
the absence of a regional planning process, the process window for 
Transmission Provider's expansion planning period) not to exceed seven 
years from the date the Interconnection Request is received by 
Transmission Provider, unless Interconnection Customer demonstrates 
that engineering, permitting and construction of the new Large 
Generating Facility or increase in capacity of the existing Generating 
Facility will take longer than the regional expansion planning period.  The 
In-Service Date may succeed the date the Interconnection Request is 
received by Transmission Provider by a period up to ten years, or longer 
where Interconnection Customer and Transmission Provider agree, such 
agreement not to be unreasonably withheld. 

 
3.3.2 Acknowledgment of Interconnection Request. 

Transmission Provider shall use Reasonable Efforts to acknowledge 
receipt of the Interconnection Request within five (5) Business Days of 
receipt of the request and attach a copy of the received Interconnection 
Request to the acknowledgement. 

 
3.3.3 Deficiencies in Interconnection Request. 

An Interconnection Request will not be considered to be a valid request 
until all items in Section 3.3.1 have been received by Transmission 
Provider.  If an Interconnection Request fails to meet the requirements set 
forth in Section 3.3.1, Transmission Provider shall use Reasonable Efforts 
to notify Interconnection Customer within five (5) Business Days of 
receipt of the initial Interconnection Request of the reasons for such 
failure and that the Interconnection Request does not constitute a valid 
request.  Interconnection Customer shall provide Transmission Provider 
the additional requested information needed to constitute a valid request 
within ten (10) Business Days after receipt of such notice.  Failure by 
Interconnection Customer to comply with this Section 3.3.3 shall be 
treated in accordance with Section 3.6. 
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3.3.4 Scoping Meeting. 

Transmission Provider shall use Reasonable Efforts to establish within 
ten (10) Business Days after receipt of a valid Interconnection Request a 
date agreeable to Interconnection Customer for the Scoping Meeting. 

 
The purpose of the Scoping Meeting shall be to discuss alternative 
interconnection options, to exchange information including any 
transmission data that would reasonably be expected to impact such 
interconnection options, to analyze such information and to determine the 
potential feasible Points of Interconnection.  Transmission Provider and 
Interconnection Customer will bring to the meeting such technical data, 
including, but not limited to: (i) general facility loadings, (ii) general 
instability issues, (iii) general short circuit issues, (iv) general voltage 
issues, and (v) general reliability issues as may be reasonably required to 
accomplish the purpose of the meeting.  Transmission Provider and 
Interconnection Customer will also bring to the meeting personnel and 
other resources as may be reasonably required to accomplish the purpose 
of the meeting in the time allocated for the meeting.  On the basis of the 
meeting, Interconnection Customer shall designate its Point of 
Interconnection, pursuant to Section 6.1, and one or more available 
alternative Point(s) of Interconnection.  The duration of the meeting shall 
be sufficient to accomplish its purpose. 

 
3.4 OASIS Posting. 

Transmission Provider will maintain on its OASIS a list of all Interconnection 
Requests.  The list will identify, for each Interconnection Request:  (i) the 
maximum summer and winter megawatt electrical output; (ii) the location by 
county and state; (iii) the station or transmission line or lines where the 
interconnection will be made; (iv) the projected In-Service Date; (v) the status of 
the Interconnection Request, including Queue Position; (vi) the type of 
Interconnection Service being requested; and (vii) the availability of any studies 
related to the Interconnection Request; (viii) the date of the Interconnection 
Request; (ix) the type of Generating Facility to be constructed (combined cycle, 
base load or combustion turbine and fuel type); and (x) for Interconnection 
Requests that have not resulted in a completed interconnection, an explanation as 
to why it was not completed. Except in the case of an Affiliate, the list will not 
disclose the identity of Interconnection Customer until Interconnection Customer 
executes an LGIA.  Before holding a Scoping Meeting with its Affiliate, 
Transmission Provider shall post on OASIS an advance notice of its intent to do 
so.  Transmission Provider shall post to its OASIS site any deviations from the 
study timelines set forth herein.  Interconnection Study reports and Optional 
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Interconnection Study reports shall be posted to Transmission Provider's OASIS 
site subsequent to the meeting between Interconnection Customer and 
Transmission Provider to discuss the applicable study results.  Transmission 
Provider shall also post any known deviations in the Large Generating Facility's 
In-Service Date. 

 
3.5 Coordination with Affected Systems. 

Transmission Provider will coordinate the conduct of any studies required to 
determine the impact of the Interconnection Request on Affected Systems with 
Affected System Operators and, if possible, include those results (if available) in 
its applicable Interconnection Study within the time frame specified in this LGIP.  
Transmission Provider will include such Affected System Operators in all 
meetings held with Interconnection Customer as required by this LGIP.  
Interconnection Customer will cooperate with Transmission Provider in all matters 
related to the conduct of studies and the determination of modifications to 
Affected Systems.  A Transmission Provider which may be an Affected System 
shall cooperate with Transmission Provider with whom interconnection has been 
requested in all matters related to the conduct of studies and the determination of 
modifications to Affected Systems. 

 
3.6 Withdrawal. 

Interconnection Customer may withdraw its Interconnection Request at any time 
by written notice of such withdrawal to Transmission Provider.  In addition, if 
Interconnection Customer fails to adhere to all requirements of this LGIP, except 
as provided in Section 13.5 (Disputes), Transmission Provider shall deem the 
Interconnection Request to be withdrawn and shall provide written notice to 
Interconnection Customer of the deemed withdrawal and an explanation of the 
reasons for such deemed withdrawal.  Upon receipt of such written notice, 
Interconnection Customer shall have fifteen (15) Business Days in which to either 
respond with information or actions that cures the deficiency or to notify 
Transmission Provider of its intent to pursue Dispute Resolution. 

 
Withdrawal shall result in the loss of Interconnection Customer's Queue Position.  
If an Interconnection Customer disputes the withdrawal and loss of its Queue 
Position, then during Dispute Resolution, Interconnection Customer's 
Interconnection Request is eliminated from the queue until such time that the 
outcome of Dispute Resolution would restore its Queue Position.  An 
Interconnection Customer that withdraws or is deemed to have withdrawn its 
Interconnection Request shall pay to Transmission Provider all costs that 
Transmission Provider prudently incurs with respect to that Interconnection 
Request prior to Transmission Provider's receipt of notice described above.  
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Interconnection Customer must pay all monies due to Transmission Provider 
before it is allowed to obtain any Interconnection Study data or results. 

 
Transmission Provider shall (i) update the OASIS Queue Position posting and (ii) 
refund to Interconnection Customer any portion of Interconnection Customer's 
deposit or study payments that exceeds the costs that Transmission Provider has 
incurred.  In the event of such withdrawal, Transmission Provider, subject to the 
confidentiality provisions of Section 13.1, shall provide, at Interconnection 
Customer's request, all information that Transmission Provider developed for any 
completed study conducted up to the date of withdrawal of the Interconnection 
Request. 

 
 
Section 4. Queue Position 
 
4.1 General. 

Transmission Provider shall assign a Queue Position based upon the date and time 
of receipt of the valid Interconnection Request; provided that, if the sole reason an 
Interconnection Request is not valid is the lack of required information on the 
application form, and Interconnection Customer provides such information in 
accordance with Section 3.3.3, then Transmission Provider shall assign 
Interconnection Customer a Queue Position based on the date the application form 
was originally filed.  Moving a Point of Interconnection shall result in a lowering 
of Queue Position if it is deemed a Material Modification under Section 4.4.3. 

 
The Queue Position of each Interconnection Request will be used to determine the 
order of performing the Interconnection Studies and determination of cost 
responsibility for the facilities necessary to accommodate the Interconnection 
Request.  A higher queued Interconnection Request is one that has been placed 
"earlier" in the queue in relation to another Interconnection Request that is lower 
queued. 

 
Transmission Provider may allocate the cost of the common upgrades for clustered 
Interconnection Requests without regard to Queue Position. 

 
4.2 Clustering. 

At Transmission Provider's option, Interconnection Requests may be studied 
serially or in clusters for the purpose of the Interconnection System Impact Study. 

 
Clustering shall be implemented on the basis of Queue Position.  If Transmission 
Provider elects to study Interconnection Requests using Clustering, all 
Interconnection Requests received within a period not to exceed one hundred and 
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eighty (180) Calendar Days, hereinafter referred to as the "Queue Cluster 
Window" shall be studied together without regard to the nature of the underlying 
Interconnection Service, whether Energy Resource Interconnection Service or 
Network Resource Interconnection Service.  The deadline for completing all 
Interconnection System Impact Studies for which an Interconnection System 
Impact Study Agreement has been executed during a Queue Cluster Window shall 
be in accordance with Section 7.4, for all Interconnection Requests assigned to the 
same Queue Cluster Window.  Transmission Provider may study an 
Interconnection Request separately to the extent warranted by Good Utility 
Practice based upon the electrical remoteness of the proposed Large Generating 
Facility. 

 
Clustering Interconnection System Impact Studies shall be conducted in such a 
manner to ensure the efficient implementation of the applicable regional 
transmission expansion plan in light of the Transmission System's capabilities at 
the time of each study. 

 
The Queue Cluster Window shall have a fixed time interval based on fixed annual 
opening and closing dates.  Any changes to the established Queue Cluster Window 
interval and opening or closing dates shall be announced with a posting on 
Transmission Provider's OASIS beginning at least one hundred and eighty (180) 
Calendar Days in advance of the change and continuing thereafter through the end 
date of the first Queue Cluster Window that is to be modified. 

 
4.3 Transferability of Queue Position. 

An Interconnection Customer may transfer its Queue Position to another entity 
only if such entity acquires the specific Generating Facility identified in the 
Interconnection Request and the Point of Interconnection does not change. 

 
4.4 Modifications. 

Interconnection Customer shall submit to Transmission Provider, in writing, 
modifications to any information provided in the Interconnection Request.  
Interconnection Customer shall retain its Queue Position if the modifications are 
in accordance with Sections 4.4.1, 4.4.2 or 4.4.5, or are determined not to be 
Material Modifications pursuant to Section 4.4.3. 

 
Notwithstanding the above, during the course of the Interconnection Studies, 
either Interconnection Customer or Transmission Provider may identify changes to 
the planned interconnection that may improve the costs and benefits (including 
reliability) of the interconnection, and the ability of the proposed change to 
accommodate the Interconnection Request. To the extent the identified changes 
are acceptable to Transmission Provider and Interconnection Customer, such 
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acceptance not to be unreasonably withheld, Transmission Provider shall modify 
the Point of Interconnection and/or configuration in accordance with such changes 
and proceed with any re-studies necessary to do so in accordance with Section 6.4, 
Section 7.6 and Section 8.5 as applicable and Interconnection Customer shall 
retain its Queue Position. 

 
4.4.1 Prior to the return of the executed Interconnection System Impact Study 

Agreement to Transmission Provider, modifications permitted under this 
Section shall include specifically: (a) a decrease of up to 60 percent of 
electrical output (MW) of the proposed project; (b) modifying the 
technical parameters associated with the Large Generating Facility 
technology or the Large Generating Facility step-up transformer 
impedance characteristics; and (c) modifying the interconnection 
configuration.  For plant increases, the incremental increase in plant 
output will go to the end of the queue for the purposes of cost allocation 
and study analysis. 

 
4.4.2 Prior to the return of the executed Interconnection Facility Study 

Agreement to Transmission Provider, the modifications permitted under 
this Section shall include specifically: (a) additional 15 percent decrease 
of electrical output (MW), and (b) Large Generating Facility technical 
parameters associated with modifications to Large Generating Facility 
technology and transformer impedances; provided, however, the 
incremental costs associated with those modifications are the 
responsibility of the requesting Interconnection Customer. 

 
4.4.3 Prior to making any modification other than those specifically permitted 

by Sections 4.4.1, 4.4.2, and 4.4.5, Interconnection Customer may first 
request that Transmission Provider evaluate whether such modification is 
a Material Modification.  In response to Interconnection Customer's 
request, Transmission Provider shall evaluate the proposed modifications 
prior to making them and inform Interconnection Customer in writing of 
whether the modifications would constitute a Material Modification.  Any 
change to the Point of Interconnection, except those deemed acceptable 
under Sections 4.4.1, 6.1, 7.2 or so allowed elsewhere or otherwise 
initiated under mutual agreement between Transmission Provider and 
Interconnection Customer, shall constitute a Material Modification.  
Interconnection Customer may then withdraw the proposed modification 
or proceed with a new Interconnection Request for such modification. 

 
4.4.4 Upon receipt of Interconnection Customer's request for modification 

permitted under this Section 4.4, Transmission Provider shall use 
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Reasonable Efforts to commence and perform any necessary additional 
studies within thirty (30) Calendar Days after receiving notice of 
Interconnection Customer's request.  Any additional studies resulting 
from such modification shall be done at Interconnection Customer's cost. 

 
4.4.5  Extensions of less than three (3) cumulative years in the Commercial 

Operation Date of the Large Generating Facility to which the 
Interconnection Request relates are not material and should be handled 
through construction sequencing. 

  
 
Section 5. Procedures for Interconnection Requests Submitted Prior to Effective 

Date of Standard Large Generator Interconnection Procedures 
 
5.1 Queue Position for Pending Requests. 
 

5.1.1 Any Interconnection Customer assigned a Queue Position prior to the 
effective date of this LGIP shall retain that Queue Position. 

  
5.1.1.1 If an Interconnection Study Agreement has not been executed 

as of the effective date of this LGIP, then such Interconnection 
Study, and any subsequent Interconnection Studies, shall be 
processed in accordance with this LGIP. 

 
5.1.1.2 If an Interconnection Study Agreement has been executed prior 

to the effective date of this LGIP, such Interconnection Study 
shall be completed in accordance with the terms of such 
agreement.  With respect to any remaining studies for which an 
Interconnection Customer has not signed an Interconnection 
Study Agreement prior to the effective date of the LGIP, 
Transmission Provider must offer Interconnection Customer 
the option of either continuing under Transmission Provider's 
existing interconnection study process or going forward with 
the completion of the necessary Interconnection Studies (for 
which it does not have a signed Interconnection Studies 
Agreement) in accordance with this LGIP. 

 
5.1.2 Transition Period. 

To the extent necessary, Transmission Provider and Interconnection 
Customers with an outstanding request shall transition to this LGIP within 
a reasonable period of time not to exceed sixty (60) Calendar Days.  The 
use of the term "outstanding request" herein shall mean any 
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Interconnection Request, on the effective date of this LGIP:  (i) that has 
been submitted but not yet  accepted by Transmission Provider; (ii) where 
the relevant Interconnection Study Agreements have not yet been 
executed; or (iii) where any of the relevant Interconnection Studies are in 
process but not yet completed.  Any Interconnection Customer with an 
outstanding request as of the effective date of this LGIP may request a 
reasonable extension of any deadline, otherwise applicable, if necessary 
to avoid undue hardship or prejudice to its Interconnection Request.  A 
reasonable extension shall be granted by Transmission Provider to the 
extent consistent with the intent and process provided for under this 
LGIP. 

 
5.2 New Transmission Provider. 

If Transmission Provider transfers control of its Transmission System to a 
successor Transmission Provider during the period when an Interconnection 
Request is pending, the original Transmission Provider shall transfer to the 
successor Transmission Provider any amount of the deposit or payment that 
exceeds the cost that it incurred to evaluate the request for interconnection.  Any 
difference between such net amount and the deposit or payment required by this 
LGIP shall be paid by or refunded to Interconnection Customer, as appropriate.  
The original Transmission Provider shall coordinate with the successor 
Transmission Provider to complete any Interconnection Study, as appropriate, that 
the original Transmission Provider has begun but has not completed.  If 
Transmission Provider has tendered a draft LGIA to Interconnection Customer but 
Interconnection Customer has not executed the LGIA, unless otherwise provided, 
Interconnection Customer must complete negotiations with the successor 
Transmission Provider. 

 
 
Section 6. Interconnection Feasibility Study 
 
6.1 Interconnection Feasibility Study Agreement. 

Simultaneously with the acknowledgement of a valid Interconnection Request 
Transmission Provider shall provide to Interconnection Customer an 
Interconnection Feasibility Study Agreement in the form of Appendix 2.  The 
Interconnection Feasibility Study Agreement shall specify that Interconnection 
Customer is responsible for the actual cost of the Interconnection Feasibility 
Study.  Within five (5) Business Days following the Scoping Meeting 
Interconnection Customer shall specify for inclusion in the attachment to the 
Interconnection Feasibility Study Agreement the Point(s) of Interconnection and 
any reasonable alternative Point(s) of Interconnection.  Transmission Provider 
shall use Reasonable Efforts to tender to Interconnection Customer the 



- 22 - 

Interconnection Feasibility Study Agreement signed by Transmission Provider 
within five (5) Business Days following Transmission Provider's receipt of such 
designation, including a good faith estimate of the cost for completing the 
Interconnection Feasibility Study.  Interconnection Customer shall execute and 
deliver to Transmission Provider the Interconnection Feasibility Study Agreement 
along with a $10,000 deposit no later than thirty (30) Calendar Days after its 
receipt. 

 
On or before the return of the executed Interconnection Feasibility Study 
Agreement to Transmission Provider, Interconnection Customer shall provide the 
technical data called for in Appendix 1, Attachment A. 

 
If the Interconnection Feasibility Study uncovers any unexpected result(s) 
not contemplated during the Scoping Meeting, a substitute Point of 
Interconnection identified by either Interconnection Customer or 
Transmission Provider, and acceptable to the other, such acceptance not to 
be unreasonably withheld, will be substituted for the designated Point of 
Interconnection specified above without loss of Queue Position, and Re-
studies shall be completed pursuant to Section 6.4 as applicable.  For the 
purpose of this Section 6.1, if Transmission Provider and Interconnection  

Customer cannot agree on the substituted Point of Interconnection, then 
Interconnection Customer may direct that one of the alternatives as specified in the 
Interconnection Feasibility Study Agreement, as specified pursuant to Section 
3.3.4, shall be the substitute. 

 
If Interconnection Customer and Transmission Provider agree to forgo the 
Interconnection Feasibility Study, Transmission Provider will initiate an 
Interconnection System Impact Study under Section 7 of this LGIP and apply the 
$10,000 deposit towards the Interconnection System Impact Study. 

 
6.2 Scope of Interconnection Feasibility Study. 

The Interconnection Feasibility Study shall preliminarily evaluate the feasibility of 
the proposed interconnection to the Transmission System. 

 
The Interconnection Feasibility Study will consider the Base Case as well as all 
generating facilities (and with respect to (iii), any identified Network Upgrades) 
that, on the date the Interconnection Feasibility Study is commenced: (i) are 
directly interconnected to the Transmission System; (ii) are interconnected to 
Affected Systems and may have an impact on the Interconnection Request; (iii) 
have a pending higher queued Interconnection Request to interconnect to the 
Transmission System; and (iv) have no Queue Position but have executed an 
LGIA. The Interconnection Feasibility Study will consist of a power flow and 
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short circuit analysis.  The Interconnection Feasibility Study will provide a list of 
facilities and a non-binding good faith estimate of cost responsibility and a non-
binding good faith estimated time to construct. 

 
6.3 Interconnection Feasibility Study Procedures. 

Transmission Provider shall utilize existing studies to the extent practicable when 
it performs the study.  Transmission Provider shall use Reasonable Efforts to 
complete the Interconnection Feasibility Study no later than forty-five (45) 
Calendar Days after Transmission Provider receives the fully executed 
Interconnection Feasibility Study Agreement.  At the request of Interconnection 
Customer or at any time Transmission Provider determines that it will not meet the 
required time frame for completing the Interconnection Feasibility Study, 
Transmission Provider shall notify Interconnection Customer as to the schedule 
status of the Interconnection Feasibility Study.  If Transmission Provider is unable 
to complete the Interconnection Feasibility Study within that time period, it shall 
notify Interconnection Customer and provide an estimated completion date with an 
explanation of the reasons why additional time is required.  Upon request, 
Transmission Provider shall provide Interconnection Customer supporting 
documentation, work papers and relevant power flow, short circuit and stability 
databases for the Interconnection Feasibility Study, subject to confidentiality 
arrangements consistent with Section 13.1. 

 
6.3.1 Meeting with Transmission Provider. . 

Transmission Provider shall use Reasonable Efforts to meet with 
Interconnection Customer within ten (10) Business Days of providing an 
Interconnection Feasibility Study report to Interconnection Customer to 
discuss the results of the Interconnection Feasibility Study. 

 
6.4 Re-Study. 

If Re-Study of the Interconnection Feasibility Study is required due to a higher 
queued project dropping out of the queue, or a modification of a higher queued 
project subject to Section 4.4, or re-designation of the Point of Interconnection 
pursuant to Section 6.1, Transmission Provider shall notify Interconnection 
Customer in writing.  Transmission Provider shall use Reasonable Efforts to 
complete such Re-Study within forty-five (45) Calendar Days from the date of the 
notice.  Any cost of Re-Study shall be borne by the Interconnection Customer 
being re-studied. 

 
 
Section 7. Interconnection System Impact Study 
 
7.1 Interconnection System Impact Study Agreement. 



- 24 - 

Unless otherwise agreed, pursuant to the Scoping Meeting provided in Section 
3.3.4, simultaneously with the delivery of the Interconnection Feasibility Study to 
Interconnection Customer, Transmission Provider shall provide to Interconnection 
Customer an Interconnection System Impact Study Agreement in the form of 
Appendix 3 to this LGIP.  The Interconnection System Impact Study Agreement 
shall provide that Interconnection Customer shall compensate Transmission 
Provider for the actual cost of the Interconnection System Impact Study.  
Transmission Provider shall use Reasonable Efforts to provide to Interconnection 
Customer a non-binding good faith estimate of the cost and timeframe for 
completing the Interconnection System Impact Study within three (3) Business 
Days following the Interconnection Feasibility Study results meeting. 

 
7.2 Execution of Interconnection System Impact Study Agreement. 

Interconnection Customer shall execute the Interconnection System Impact Study 
Agreement and deliver the executed Interconnection System Impact Study 
Agreement to Transmission Provider no later than thirty (30) Calendar Days after 
its receipt along with demonstration of Site Control, and a $50,000 deposit. 

 
If Interconnection Customer does not provide all such technical data when it 
delivers the Interconnection System Impact Study Agreement, Transmission 
Provider shall use Reasonable Efforts to notify Interconnection Customer of the 
deficiency within five (5) Business Days of the receipt of the executed 
Interconnection System Impact Study Agreement, and Interconnection Customer 
shall cure the deficiency within ten (10) Business Days of receipt of the notice, 
provided, however, such deficiency does not include failure to deliver the 
executed Interconnection System Impact Study Agreement or deposit. 

 
If the Interconnection System Impact Study uncovers any unexpected result(s) not 
contemplated during the Scoping Meeting and the Interconnection Feasibility 
Study, a substitute Point of Interconnection identified by either Interconnection 
Customer or Transmission Provider, and acceptable to the other, such acceptance 
not to be unreasonably withheld, will be substituted for the designated Point of 
Interconnection specified above without loss of Queue Position, and restudies 
shall be completed pursuant to Section 7.6 as applicable.  For the purpose of this 
Section 7.2, if Transmission Provider and Interconnection Customer cannot agree 
on the substituted Point of Interconnection, then Interconnection Customer may 
direct that one of the alternatives as specified in the Interconnection Feasibility 
Study Agreement, as specified pursuant to Section 3.3.4, shall be the substitute. 

 
7.3 Scope of Interconnection System Impact Study. 

The Interconnection System Impact Study shall evaluate the impact of the 
proposed interconnection on the reliability of the Transmission System.  The 
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Interconnection System Impact Study will consider the Base Case as well as all 
generating facilities (and with respect to (iii) below, any identified Network 
Upgrades associated with such higher queued interconnection) that, on the date the 
Interconnection System Impact Study is commenced: (i) are directly 
interconnected to the Transmission System; (ii) are interconnected to Affected 
Systems and may have an impact on the Interconnection Request; (iii) have a 
pending higher queued Interconnection Request to interconnect to the 
Transmission System; and (iv) have no Queue Position but have executed an 
LGIA. 

 
The Interconnection System Impact Study will consist of a short circuit analysis, a 
stability analysis, and a power flow analysis.  The Interconnection System Impact 
Study will state the assumptions upon which it is based; state the results of the 
analyses; and provide the requirements or potential impediments to providing the 
requested interconnection service, including a preliminary indication of the cost 
and length of time that would be necessary to correct any problems identified in 
those analyses and implement the interconnection.  The Interconnection System 
Impact Study will provide a list of facilities that are required as a result of the 
Interconnection Request and a non-binding good faith estimate of cost 
responsibility and a non-binding good faith estimated time to construct. 

 
7.4 Interconnection System Impact Study Procedures. 

Transmission Provider shall coordinate the Interconnection System Impact Study 
with any Affected System that is affected by the Interconnection Request pursuant 
to Section 3.5 above.  Transmission Provider shall utilize existing studies to the 
extent practicable when it performs the study.  Transmission Provider shall use 
Reasonable Efforts to complete the Interconnection System Impact Study within 
ninety (90) Calendar Days after the receipt of the Interconnection System Impact 
Study Agreement or notification to proceed, study payment, and technical data.  If 
Transmission Provider uses Clustering, Transmission Provider shall use 
Reasonable Efforts to deliver a completed Interconnection System Impact Study 
within ninety (90) Calendar Days after the close of the Queue Cluster Window. 

 
At the request of Interconnection Customer or at any time Transmission Provider 
determines that it will not meet the required time frame for completing the 
Interconnection System Impact Study, Transmission Provider shall notify 
Interconnection Customer as to the schedule status of the Interconnection System 
Impact Study.  If Transmission Provider is unable to complete the Interconnection 
System Impact Study within the time period, it shall notify Interconnection 
Customer and provide an estimated completion date with an explanation of the 
reasons why additional time is required.  Upon request, Transmission Provider 
shall provide Interconnection Customer all supporting documentation, work 
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papers and relevant pre-Interconnection Request and post-Interconnection Request 
power flow, short circuit and stability databases for the Interconnection System 
Impact Study, subject to confidentiality arrangements consistent with Section 13.1. 

 
7.5 Meeting with Transmission Provider. 

Transmission Provider shall use Reasonable Efforts to meet with Interconnection 
Customer within ten (10) Business Days of providing an Interconnection System 
Impact Study report to Interconnection Customer to discuss the results of the 
Interconnection System Impact Study. 

 
7.6 Re-Study. 

If Re-Study of the Interconnection System Impact Study is required due to a 
higher queued project dropping out of the queue, a modification of a higher 
queued project subject to Section 4.4, or re-designation of the Point of 
Interconnection pursuant to Section 7.2, Transmission Provider shall notify 
Interconnection Customer in writing.  Transmission Provider shall use Reasonable 
Efforts to complete such Re-Study within sixty (60) Calendar Days from the date 
of notice.  Any cost of Re-Study shall be borne by the Interconnection Customer 
being re-studied. 

 
 
Section 8. Interconnection Facilities Study 
 
8.1 Interconnection Facilities Study Agreement. 

Simultaneously with the delivery of the Interconnection System Impact Study to 
Interconnection Customer, Transmission Provider shall provide to Interconnection 
Customer an Interconnection Facilities Study Agreement in the form of Appendix 
4 to this LGIP.  The Interconnection Facilities Study Agreement shall provide that 
Interconnection Customer shall compensate Transmission Provider for the actual 
cost of the Interconnection Facilities Study.  Transmission Provider shall use 
Reasonable Efforts to provide to Interconnection Customer a non-binding good 
faith estimate of the cost and timeframe for completing the Interconnection 
Facilities Study within three (3) Business Days following the Interconnection 
System Impact Study results meeting.  Interconnection Customer shall execute the 
Interconnection Facilities Study Agreement and deliver the executed 
Interconnection Facilities Study Agreement to Transmission Provider within thirty 
(30) Calendar Days after its receipt, together with the required technical data and 
the greater of $100,000 or Interconnection Customer's portion of the estimated 
monthly cost of conducting the Interconnection Facilities Study. 

 
8.1.1 Transmission Provider shall invoice Interconnection Customer on a 

monthly basis for the work to be conducted on the Interconnection 
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Facilities Study each month.  Interconnection Customer shall pay 
invoiced amounts within thirty (30) Calendar Days of receipt of invoice.  
Transmission Provider shall continue to hold the amounts on deposit until 
settlement of the final invoice. 

 
8.2 Scope of Interconnection Facilities Study. 

The Interconnection Facilities Study shall specify and estimate the cost of the 
equipment, engineering, procurement and construction work needed to implement 
the conclusions of the Interconnection System Impact Study in accordance with 
Good Utility Practice to physically and electrically connect the Interconnection 
Facility to the Transmission System.  The Interconnection Facilities Study shall 
also identify the electrical switching configuration of the connection equipment, 
including, without limitation:  the transformer, switchgear, meters, and other 
station equipment; the nature and estimated cost of any Transmission Provider's 
Interconnection Facilities and Network Upgrades necessary to accomplish the 
interconnection; and an estimate of the time required to complete the construction 
and installation of such facilities. 

 
8.3 Interconnection Facilities Study Procedures. 

Transmission Provider shall coordinate the Interconnection Facilities Study with 
any Affected System pursuant to Section 3.5 above.  Transmission Provider shall 
utilize existing studies to the extent practicable in performing the Interconnection 
Facilities Study.  Transmission Provider shall use Reasonable Efforts to complete 
the study and issue a draft Interconnection Facilities Study report to 
Interconnection Customer within the following number of days after receipt of an 
executed Interconnection Facilities Study Agreement: ninety (90) Calendar Days, 
with no more than a +/- 20 percent cost estimate contained in the report; or one 
hundred eighty (180) Calendar Days, if Interconnection Customer requests a +/- 
10 percent cost estimate.  Regardless of the amount of such estimates, 
Interconnection Customer shall be invoiced by Transmission Provider and shall 
pay all actual costs associated with the equipment, environmental, engineering, 
procurement and construction work needed to implement the conclusions of the 
Interconnection System Impact Study in accordance with Good Utility Practice to 
physically and electrically connect the Interconnection Facility to the 
Transmission System, with such invoicing and payment to be made as set forth in 
Article 11.5 of the LGIA. 

 
At the request of Interconnection Customer or at any time Transmission Provider 
determines that it will not meet the required time frame for completing the 
Interconnection Facilities Study, Transmission Provider shall notify 
Interconnection Customer as to the schedule status of the Interconnection 
Facilities Study.  If Transmission Provider is unable to complete the 
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Interconnection Facilities Study and issue a draft Interconnection Facilities Study 
report within the time required, it shall notify Interconnection Customer and 
provide an estimated completion date and an explanation of the reasons why 
additional time is required. 

 
Interconnection Customer may, within thirty (30) Calendar Days after receipt of 
the draft report, provide written comments to Transmission Provider, which 
Transmission Provider shall include in the final report.  Transmission Provider 
shall use Reasonable Efforts to issue the final Interconnection Facilities Study 
report within fifteen (15) Business Days of receiving Interconnection Customer's 
comments or promptly upon receiving Interconnection Customer's statement that it 
will not provide comments.  Transmission Provider may reasonably extend such 
fifteen-day period upon notice to Interconnection Customer if Interconnection 
Customer's comments require Transmission Provider to perform additional 
analyses or make other significant modifications prior to the issuance of the final 
Interconnection Facilities Report.  Upon request, Transmission Provider shall 
provide Interconnection Customer supporting documentation, work papers, and 
databases or data developed in the preparation of the Interconnection Facilities 
Study, subject to confidentiality arrangements consistent with Section 13.1. 

 
8.4 Meeting with Transmission Provider. 

Transmission Provider shall use Reasonable Efforts to meet with Interconnection 
Customer within ten (10) Business Days of providing a draft Interconnection 
Facilities Study report to Interconnection Customer to discuss the results of the 
Interconnection Facilities Study. 

 
8.5 Re-Study. 

If Re-Study of the Interconnection Facilities Study is required due to a higher 
queued project dropping out of the queue or a modification of a higher queued 
project pursuant to Section 4.4, Transmission Provider shall so notify 
Interconnection Customer in writing.  Transmission Provider shall use Reasonable 
Efforts to complete such Re-Study within sixty (60) Calendar Days from the date 
of notice.  Any cost of Re-Study shall be borne by the Interconnection Customer 
being re-studied. 

 
 
Section 9. Engineering & Procurement ('E&P') Agreement. 
 
Prior to executing an LGIA, an Interconnection Customer may, in order to advance the 
implementation of its interconnection, request an E&P Agreement that authorizes 
Transmission Provider to begin engineering and procurement of long lead-time items 
necessary for the establishment of the interconnection.  If Transmission Provider 
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determines that it may offer an E&P Agreement before completing an environmental 
analysis under the National Environmental Policy Act of 1969, 42 U.S.C. § 4321, et seq., 
as amended (NEPA), concerning the interconnection of the Large Generating Facility, 
Transmission Provider shall offer the Interconnection Customer such Agreement; 
provided, that Transmission Provider’s determination shall not be subject to dispute 
resolution.  However, Transmission Provider shall not be obligated to offer an E&P 
Agreement if Interconnection Customer is in Dispute Resolution as a result of an 
allegation that Interconnection Customer has failed to meet any milestones or comply 
with any prerequisites specified in other parts of the LGIP.  The E&P Agreement is an 
optional procedure and it will not alter the Interconnection Customer's Queue Position or 
In-Service Date.  The E&P Agreement shall provide for Interconnection Customer to pay 
the cost of all activities authorized by Interconnection Customer and to make advance 
payments or provide other satisfactory security for such costs. 

Interconnection Customer shall pay the cost of such authorized activities and any 
cancellation costs for equipment that is already ordered for its interconnection, 
which cannot be mitigated as hereafter described, whether or not such items or 
equipment later become unnecessary.  If Interconnection Customer withdraws its 
application for interconnection or either Party terminates the E&P Agreement, to 
the extent the equipment ordered can be canceled under reasonable terms, 
Interconnection Customer shall be obligated to pay the associated cancellation 
costs.  To the extent that the equipment cannot be reasonably canceled, 
Transmission Provider may elect: (i) to take title to the equipment, in which event 
Transmission Provider shall refund Interconnection Customer any amounts paid 
by Interconnection Customer for such equipment and shall pay the cost of delivery 
of such equipment, or (ii) to transfer title to and deliver such equipment to 
Interconnection Customer, in which event Interconnection Customer shall pay any 
unpaid balance and cost of delivery of such equipment. 

 
 
Section 10. Optional Interconnection Study 
 
10.1 Optional Interconnection Study Agreement. 

On or after the date when Interconnection Customer receives Interconnection 
System Impact Study results, Interconnection Customer may request, and 
Transmission Provider shall perform a reasonable number of Optional Studies.  
The request shall describe the assumptions that Interconnection Customer wishes 
Transmission Provider to study within the scope described in Section 10.2.  
Transmission Provider shall use Reasonable Efforts to provide to Interconnection 
Customer an Optional Interconnection Study Agreement in the form of Appendix 
5 within five (5) Business Days after receipt of a request for an Optional 
Interconnection Study. 
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The Optional Interconnection Study Agreement shall: (i) specify the technical data 
that Interconnection Customer must provide for each phase of the Optional 
Interconnection Study, (ii) specify Interconnection Customer's assumptions as to 
which Interconnection Requests with earlier queue priority dates will be excluded 
from the Optional Interconnection Study case and assumptions as to the type of 
interconnection service for Interconnection Requests remaining in the Optional 
Interconnection Study case, and (iii) Transmission Provider's estimate of the cost 
of the Optional Interconnection Study.  To the extent known by Transmission 
Provider, such estimate shall include any costs expected to be incurred by any 
Affected System whose participation is necessary to complete the Optional 
Interconnection Study.  Notwithstanding the above, Transmission Provider shall 
not be required as a result of an Optional Interconnection Study request to conduct 
any additional Interconnection Studies with respect to any other Interconnection 
Request. 

 
Interconnection Customer shall execute the Optional Interconnection Study 
Agreement within ten (10) Business Days of receipt and deliver the Optional 
Interconnection Study Agreement, the technical data and a $10,000 deposit to 
Transmission Provider. 

 
10.2 Scope of Optional Interconnection Study. 

The Optional Interconnection Study will consist of a sensitivity analysis based on 
the assumptions specified by Interconnection Customer in the Optional 
Interconnection Study Agreement.  The Optional Interconnection Study will also 
identify Transmission Provider's Interconnection Facilities and the Network 
Upgrades, and the estimated cost thereof, that may be required to provide 
transmission service or Interconnection Service based upon the results of the 
Optional Interconnection Study.  The Optional Interconnection Study shall be 
performed solely for informational purposes.  Transmission Provider shall use 
Reasonable Efforts to coordinate the study with any Affected Systems that may be 
affected by the types of Interconnection Services that are being studied.  
Transmission Provider shall utilize existing studies to the extent practicable in 
conducting the Optional Interconnection Study. 

 
10.3 Optional Interconnection Study Procedures. 

The executed Optional Interconnection Study Agreement, the prepayment, and 
technical and other data called for therein must be provided to Transmission 
Provider within ten (10) Business Days of Interconnection Customer receipt of the 
Optional Interconnection Study Agreement.  Transmission Provider shall use 
Reasonable Efforts to complete the Optional Interconnection Study within a 
mutually agreed upon time period specified within the Optional Interconnection 
Study Agreement.  If Transmission Provider is unable to complete the Optional 



- 31 - 

Interconnection Study within such time period, it shall notify Interconnection 
Customer and provide an estimated completion date and an explanation of the 
reasons why additional time is required.  Any difference between the study 
payment and the actual cost of the study shall be paid to Transmission Provider or 
refunded to Interconnection Customer, as appropriate. Upon request, Transmission 
Provider shall provide Interconnection Customer supporting documentation and 
work papers and databases or data developed in the preparation of the Optional 
Interconnection Study, subject to confidentiality arrangements consistent with 
Section 13.1. 

 
 
Section 11. Standard Large Generator Interconnection Agreement (LGIA) 
 
11.1 Tender. 

Interconnection Customer shall tender comments on the draft Interconnection 
Facilities Study Report within thirty (30) Calendar Days of receipt of the report.  
Within thirty (30) Calendar Days after the comments are submitted, Transmission 
Provider shall tender a draft LGIA, together with draft appendices.  The draft 
LGIA shall be in the form of Transmission Provider's standard form LGIA 
currently on file with FERC, which is in Appendix 6.  Interconnection Customer 
shall execute and return the completed draft appendices within thirty (30) 
Calendar Days. 

 
11.2 Negotiation. 

Notwithstanding Section 11.1, at the request of Interconnection Customer, 
Transmission Provider shall begin negotiations with Interconnection Customer 
concerning the appendices to the LGIA at any time after Interconnection Customer 
executes the Interconnection Facilities Study Agreement.  Transmission Provider 
and Interconnection Customer shall negotiate concerning any disputed provisions 
of the appendices to the draft LGIA for not more than sixty (60) Calendar Days 
after tender of the final Interconnection Facilities Study Report.  Interconnection 
Customer shall be responsible for Transmission Provider’s actual costs incurred as 
a result of negotiations under this LGIA, including legal, consulting, 
administrative and general costs; provided, that any Transmission Provider 
invoices shall include a detailed and itemized accounting of such costs.  If 
Interconnection Customer determines that negotiations are at an impasse, it may 
request termination of the negotiations at any time after tender of the draft LGIA 
pursuant to Section 11.1 and initiate Dispute Resolution procedures pursuant to 
Section 13.5.  If Interconnection Customer requests termination of the 
negotiations, but within sixty (60) Calendar Days thereafter fails to initiate Dispute 
Resolution, it shall be deemed to have withdrawn its Interconnection Request.  
Unless otherwise agreed by the Parties, if Interconnection Customer has not 
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executed the LGIA or initiated Dispute Resolution procedures pursuant to Section 
13.5 within sixty (60) Calendar Days of tender of completed draft of the LGIA 
appendices, it shall be deemed to have withdrawn its Interconnection Request.  
Transmission Provider shall decide whether to offer to Interconnection Customer a 
final LGIA after Transmission Provider completes a record of decision under 
NEPA, or other such appropriate document, concerning the interconnection of the 
Large Generating Facility; provided, that this decision shall not be subject to 
dispute resolution.  If Transmission Provider decides to offer Interconnection 
Customer a final LGIA, Transmission Provider shall use Reasonable Efforts to do 
so within fifteen (15) Business Days after the date on which (i) the Transmission 
Provider has decided to make such offer or (ii) the Parties have completed the 
negotiation process, whichever is later. 

 
11.3 Execution and Filing. 

Within fifteen (15) Business Days after receipt of the final LGIA, Interconnection 
Customer shall provide Transmission Provider (A) reasonable evidence that 
continued Site Control or (B) posting of $250,000, non-refundable additional 
security, which shall be applied toward future construction costs.  At the same 
time, Interconnection Customer also shall provide reasonable evidence that one or 
more of the following milestones in the development of the Large Generating 
Facility, at Interconnection Customer election, has been achieved:  (i) the 
execution of a contract for the supply or transportation of fuel to the Large 
Generating Facility; (ii) the execution of a contract for the supply of cooling water 
to the Large Generating Facility; (iii) execution of a contract for the engineering 
for, procurement of major equipment for, or construction of, the Large Generating 
Facility; (iv) execution of a contract for the sale of electric energy or capacity from 
the Large Generating Facility; or (v) application for an air, water, or land use 
permit. 

 
Interconnection Customer shall execute two originals of the tendered LGIA and 
return them to Transmission Provider. 

 
11.4 Commencement of Interconnection Activities. 

If Interconnection Customer executes the final LGIA, Transmission Provider and 
Interconnection Customer shall perform their respective obligations in accordance 
with the terms of the LGIA. 

 
 
Section 12. Construction of Transmission Provider's Interconnection Facilities and 

Network Upgrades 
 
12.1 Schedule. 
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Transmission Provider and Interconnection Customer shall negotiate in good faith 
concerning a schedule for the construction of Transmission Provider's 
Interconnection Facilities and the Network Upgrades. 

 
12.2 Construction Sequencing. 
 

12.2.1 General. 
In general, the In-Service Date of an Interconnection Customers seeking 
interconnection to the Transmission System will determine the sequence 
of construction of Network Upgrades. 

 
12.2.2 Advance Construction of Network Upgrades that are an Obligation 

of an Entity other than Interconnection Customer. 
An Interconnection Customer with an LGIA, in order to maintain its In-
Service Date, may request that Transmission Provider advance to the 
extent necessary the completion of Network Upgrades that:  (i) were 
assumed in the Interconnection Studies for such Interconnection 
Customer, (ii) are necessary to support such In-Service Date, and (iii) 
would otherwise not be completed, pursuant to a contractual obligation of 
an entity other than Interconnection Customer that is seeking 
interconnection to the Transmission System, in time to support such In-
Service Date.  Upon such request, Transmission Provider will use 
Reasonable Efforts to advance the construction of such Network 
Upgrades to accommodate such request; provided that Interconnection 
Customer commits to pay Transmission Provider: (i) any associated 
expediting costs and (ii) the cost of such Network Upgrades. 

 
Transmission Provider will refund to Interconnection Customer both the 
expediting costs and the cost of Network Upgrades, in accordance with 
Article 11.4 of the LGIA.  Consequently, the entity with a contractual 
obligation to construct such Network Upgrades shall be obligated to pay 
only that portion of the costs of the Network Upgrades that Transmission 
Provider has not refunded to Interconnection Customer.  Payment by that 
entity shall be due on the date that it would have been due had there been 
no request for advance construction.  Transmission Provider shall forward 
to Interconnection Customer the amount paid by the entity with a 
contractual obligation to construct the Network Upgrades as payment in 
full for the outstanding balance owed to Interconnection Customer.  
Transmission Provider then shall refund to that entity the amount that it 
paid for the Network Upgrades, in accordance with Article 11.4 of the 
LGIA. 
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12.2.3 Advancing Construction of Network Upgrades that are Part of an 
Expansion Plan of the Transmission Provider. 
An Interconnection Customer with an LGIA, in order to maintain its In-
Service Date, may request that Transmission Provider advance to the 
extent necessary the completion of Network Upgrades that:  (i) are 
necessary to support such In-Service Date and (ii) would otherwise not be 
completed, pursuant to an expansion plan of Transmission Provider, in 
time to support such In-Service Date.  Upon such request, Transmission 
Provider will use Reasonable Efforts to advance the construction of such 
Network Upgrades to accommodate such request; provided that 
Interconnection Customer commits to pay Transmission Provider any 
associated expediting costs.  Interconnection Customer shall be entitled to 
transmission credits, if any, for any expediting costs paid. 

 
12.2.4 Amended Interconnection System Impact Study. 

An Interconnection System Impact Study will be amended to determine 
the facilities necessary to support the requested In-Service Date.  This 
amended study will include those transmission and Large Generating 
Facilities that are expected to be in service on or before the requested In-
Service Date. 

 
 
Section 13. Miscellaneous 
 
13.1 Confidentiality. 

Confidential Information shall include, without limitation, all information relating 
to a Party's technology, research and development, business affairs, and pricing, 
and any information supplied by either of the Parties to the other prior to the 
execution of an LGIA. 

 
Information is Confidential Information only if it is clearly designated or marked 
in writing as confidential on the face of the document, or, if the information is 
conveyed orally or by inspection, if the Party providing the information orally 
informs the Party receiving the information that the information is confidential. 

 
If requested by either Party, the other Party shall provide in writing, the basis for 
asserting that the information referred to in this Article warrants confidential 
treatment, and the requesting Party may disclose such writing to the appropriate 
Governmental Authority.  Each Party shall be responsible for the costs associated 
with affording confidential treatment to its information. 

 
13.1.1 Scope. 
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Confidential Information shall not include information that 
the receiving Party can demonstrate: (1) is generally available 
to the public other than as a result of a disclosure by the 
receiving Party; (2) was in the lawful possession of the 
receiving Party on a non-confidential basis before receiving it 
from the disclosing Party; (3) was supplied to the receiving 
Party without restriction by a third party, who, to the 
knowledge of the receiving Party after due inquiry, was under 
no obligation to the disclosing Party to keep such information 
confidential; (4) was independently developed by the 
receiving Party without reference to Confidential Information 
of the disclosing Party; (5) is, or becomes, publicly known, 
through no wrongful act or omission of the receiving Party or 
Breach of the LGIA; or (6) is required, in accordance with 
Section 13.1.6, Order of Disclosure, to be disclosed by any 
Governmental Authority or is otherwise required to be 
disclosed by law or subpoena, or is necessary in any legal 
proceeding establishing rights and obligations under the  

LGIA. Information designated as Confidential Information will no longer 
be deemed confidential if the Party that designated the information as 
confidential notifies the other Party that it no longer is confidential. 

 
13.1.2 Release of Confidential Information. 

Neither Party shall release or disclose Confidential Information to any 
other person, except to its Affiliates (limited by the Standards of Conduct 
requirements), employees, consultants, or to parties who may be or 
considering providing financing to or equity participation with 
Interconnection Customer, or to potential purchasers or assignees of 
Interconnection Customer, on a need-to-know basis in connection with 
these procedures, unless such person has first been advised of the 
confidentiality provisions of this Section 13.1 and has agreed to comply 
with such provisions.  Notwithstanding the foregoing, a Party providing 
Confidential Information to any person shall remain primarily responsible 
for any release of Confidential Information in contravention of this 
Section 13.1. 

 
13.1.3 Rights. 

Each Party retains all rights, title, and interest in the Confidential 
Information that each Party discloses to the other Party.  The disclosure 
by each Party to the other Party of Confidential Information shall not be 
deemed a waiver by either Party or any other person or entity of the right 
to protect the Confidential Information from public disclosure. 
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13.1.4 No Warranties. 

By providing Confidential Information, neither Party makes any 
warranties or representations as to its accuracy or completeness.  In 
addition, by supplying Confidential Information, neither Party obligates 
itself to provide any particular information or Confidential Information to 
the other Party nor to enter into any further agreements or proceed with 
any other relationship or joint venture. 

 
13.1.5 Standard of Care. 

Each Party shall use at least the same standard of care to protect 
Confidential Information it receives as it uses to protect its own 
Confidential Information from unauthorized disclosure, publication or 
dissemination.  Each Party may use Confidential Information solely to 
fulfill its obligations to the other Party under these procedures or its 
regulatory requirements. 

 
13.1.6 Order of Disclosure. 

If a court or a Government Authority or entity with the right, power, and 
apparent authority to do so requests or requires either Party, by subpoena, 
oral deposition, interrogatories, requests for production of documents, 
administrative order, or otherwise, to disclose Confidential Information, 
that Party shall provide the other Party with prompt notice of such 
request(s) or requirement(s) so that the other Party may seek an 
appropriate protective order or waive compliance with the terms of the 
LGIA. Notwithstanding the absence of a protective order or waiver, the 
Party may disclose such Confidential Information which, in the opinion 
of its counsel, the Party is legally compelled to disclose.  Each Party will 
use Reasonable Efforts to obtain reliable assurance that confidential 
treatment will be accorded any Confidential Information so furnished. 

 
13.1.7 Remedies. 

The Parties agree that monetary damages would be inadequate to 
compensate a Party for the other Party's Breach of its obligations under 
this Section 13.1.  Each Party accordingly agrees that the other Party shall 
be entitled to equitable relief, by way of injunction or otherwise, if the 
first Party Breaches or threatens to Breach its obligations under this 
Section 13.1, which equitable relief shall be granted without bond or 
proof of damages, and the receiving Party shall not plead in defense that 
there would be an adequate remedy at law.  Such remedy shall not be 
deemed an exclusive remedy for the Breach of this Section 13.1, but shall 
be in addition to all other remedies available at law or in equity.  The 
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Parties further acknowledge and agree that the covenants contained herein 
are necessary for the protection of legitimate business interests and are 
reasonable in scope.  No Party, however, shall be liable for indirect, 
incidental, or consequential or punitive damages of any nature or kind 
resulting from or arising in connection with this Section 13.1. 

 
13.1.8 Disclosure to FERC or its Staff. 

Notwithstanding anything in this Section 13.1 to the contrary, and 
pursuant to 18 CFR section 1b.20, if FERC or its staff, during the course 
of an investigation or otherwise, requests information from one of the 
Parties that is otherwise required to be maintained in confidence pursuant 
to the LGIP, the Party shall provide the requested information to FERC or 
its staff, within the time provided for in the request for information.  In 
providing the information to FERC or its staff, the Party must, consistent 
with 18 CFR section 388.112, request that the information be treated as 
confidential and non-public by FERC and its staff and that the 
information be withheld from public disclosure.  Parties are prohibited 
from notifying the other Party prior to the release of the Confidential 
Information to FERC or its staff.  The Party shall notify the other Party to 
the LGIA when its is notified by FERC or its staff that a request to release 
Confidential Information has been received by FERC, at which time 
either of the Parties may respond before such information would be made 
public, pursuant to 18 CFR section 388.112. 

 
13.1.9 Subject to the exception in Section 13.1.8, any information that a Party 

claims is competitively sensitive, commercial or financial information 
("Confidential Information") shall not be disclosed by the other Party to 
any person not employed or retained by the other Party, except to the 
extent disclosure is (i) required by law; (ii) reasonably deemed by the 
disclosing Party to be required to be disclosed in connection with a 
dispute between or among the Parties, or the defense of litigation or 
dispute; (iii) otherwise permitted by consent of the other Party, such 
consent not to be unreasonably withheld;  or (iv) necessary to fulfill its 
obligations under this LGIP or as a transmission service provider or a 
Control Area operator including disclosing the Confidential Information 
to an RTO or ISO or to a subregional, regional or national reliability 
organization or planning group.  The Party asserting confidentiality shall 
notify the other Party in writing of the information it claims is 
confidential.  Prior to any disclosures of the other Party's Confidential 
Information under this subparagraph, or if any third party or 
Governmental Authority makes any request or demand for any of the 
information described in this subparagraph, the disclosing Party agrees to 
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promptly notify the other Party in writing and agrees to assert 
confidentiality and cooperate with the other Party in seeking to protect the 
Confidential Information from public disclosure by confidentiality 
agreement, protective order or other reasonable measures. 

 
13.1.10 This provision shall not apply to any information that was or is hereafter 

in the public domain (except as a result of a Breach of this provision). 
 

13.1.11 Transmission Provider shall, at Interconnection Customer's election, 
destroy, in a confidential manner, or return the Confidential Information 
provided at the time of Confidential Information is no longer needed. 

 
13.2 Delegation of Responsibility. 

Transmission Provider may use the services of subcontractors as it deems 
appropriate to perform its obligations under this LGIP.  Transmission Provider 
shall be liable to Interconnection Customer for the performance of such 
subcontractors only in accordance with the Federal Tort Claims Act provision set 
forth in Attachment J of Transmission Provider’s OATT.  The subcontractor shall 
keep all information provided confidential and shall use such information solely 
for the performance of such obligation for which it was provided and no other 
purpose. 

 
13.3 Obligation for Study Costs. 

Transmission Provider shall charge and Interconnection Customer shall pay the 
actual costs of the Interconnection Studies.  Any difference between the study 
deposit and the actual cost of the applicable Interconnection Study shall be paid by 
or refunded, except as otherwise provided herein, to Interconnection Customer or 
offset against the cost of any future Interconnection Studies associated with the 
applicable Interconnection Request prior to beginning of any such future 
Interconnection Studies. Any invoices for Interconnection Studies shall include a 
detailed and itemized accounting of the cost of each Interconnection Study. 
Interconnection Customer shall pay any such undisputed costs within thirty (30) 
Calendar Days of receipt of an invoice therefore.  Transmission Provider shall not 
be obligated to perform or continue to perform any studies unless Interconnection 
Customer has paid all undisputed amounts in compliance herewith. 

 
13.4 Third Parties Conducting Studies. 

If (i) at the time of the signing of an Interconnection Study Agreement there is 
disagreement as to the estimated time to complete an Interconnection Study, (ii) 
Interconnection Customer receives notice pursuant to Sections 6.3, 7.4 or 8.3 that 
Transmission Provider will not complete an Interconnection Study within the 
applicable timeframe for such Interconnection Study, or (iii) Interconnection 
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Customer receives neither the Interconnection Study nor a notice under Sections 
6.3, 7.4 or 8.3 within the applicable timeframe for such Interconnection Study, 
then Interconnection Customer may require Transmission Provider to utilize a 
third party consultant reasonably acceptable to Interconnection Customer and 
Transmission Provider to perform such Interconnection Study under the direction 
of Transmission Provider.  At other times, Transmission Provider may also utilize 
a third party consultant to perform such Interconnection Study, either in response 
to a general request of Interconnection Customer, or on its own volition. 

 
In all cases, use of a third party consultant shall be in accord with Article 26 of the 
LGIA (Subcontractors) and limited to situations where Transmission Provider 
determines that doing so will help maintain or accelerate the study process for 
Interconnection Customer's pending Interconnection Request and not interfere 
with Transmission Provider's progress on Interconnection Studies for other 
pending Interconnection Requests.  In cases where Interconnection Customer 
requests use of a third party consultant to perform such Interconnection Study, 
Interconnection Customer and Transmission Provider shall negotiate all of the 
pertinent terms and conditions, including reimbursement arrangements and the 
estimated study completion date and study review deadline.  Transmission 
Provider shall convey all work papers, data bases, study results and all other 
supporting documentation prepared to date with respect to the Interconnection 
Request as soon as soon as practicable upon Interconnection Customer's request 
subject to the confidentiality provision in Section 13.1.  In any case, such third 
party contract may be entered into with either Interconnection Customer or 
Transmission Provider at Transmission Provider's discretion.  In the case of (iii) 
Interconnection Customer maintains its right to submit a claim to Dispute 
Resolution to recover the costs of such third party study.  Such third party 
consultant shall be required to comply with this LGIP, Article 26 of the LGIA 
(Subcontractors), and the relevant Tariff procedures and protocols as would apply 
if Transmission Provider were to conduct the Interconnection Study and shall use 
the information provided to it solely for purposes of performing such services and 
for no other purposes.  Transmission Provider shall cooperate with such third party 
consultant and Interconnection Customer to complete and issue the 
Interconnection Study in the shortest reasonable time. 

 
13.5 Disputes. 
 

13.5.1 Submission. 
In the event either Party has a dispute, or asserts a claim, that arises out of 
or in connection with the LGIA, the LGIP, or their performance, such 
Party (the "disputing Party") shall provide the other Party with written 
notice of the dispute or claim ("Notice of Dispute").  Such dispute or 
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claim shall be referred to a designated senior representative of each Party 
for resolution on an informal basis as promptly as practicable after receipt 
of the Notice of Dispute by the other Party.  In the event the designated 
representatives are unable to resolve the claim or dispute through 
unassisted or assisted negotiations within thirty (30) Calendar Days of the 
other Party's receipt of the Notice of Dispute, such claim or dispute may, 
upon mutual agreement of the Parties, be submitted to arbitration and 
resolved in accordance with the arbitration procedures set forth below.  In 
the event the Parties do not agree to submit such claim or dispute to 
arbitration,  each Party may exercise whatever rights and remedies it may 
have in equity or at law consistent with the terms of this LGIA. 

 
13.5.2 External Arbitration Procedures. 

Any arbitration initiated under these procedures shall be conducted before 
a single neutral arbitrator appointed by the Parties.  If the Parties fail to 
agree upon a single arbitrator within ten (10) Calendar Days of the 
submission of the dispute to arbitration, each Party shall choose one 
arbitrator who shall sit on a three-member arbitration panel.  The two 
arbitrators so chosen shall within twenty (20) Calendar Days select a third 
arbitrator to chair the arbitration panel.  In either case, the arbitrators shall 
be knowledgeable in electric utility matters, including electric 
transmission and bulk power issues, and shall not have any current or past 
substantial business or financial relationships with any party to the 
arbitration (except prior arbitration).  The arbitrator(s) shall provide each 
of the Parties an opportunity to be heard and, except as otherwise 
provided herein, shall conduct the arbitration in accordance with the 
Commercial Arbitration Rules of the American Arbitration Association 
("Arbitration Rules") and any applicable FERC regulations or RTO rules; 
provided, however, in the event of a conflict between the Arbitration 
Rules and the terms of this Section 13, the terms of this Section 13 shall 
prevail. 

 
13.5.3 Arbitration Decisions. 

Unless otherwise agreed by the Parties, the arbitrator(s) shall render a 
decision within ninety (90) Calendar Days of appointment and shall 
notify the Parties in writing of such decision and the reasons therefore.  
The arbitrator(s) shall be authorized only to interpret and apply the 
provisions of the LGIA and LGIP and shall have no power to modify or 
change any provision of the LGIA and LGIP in any manner.  The 
decision of the arbitrator(s) shall be final and binding upon the Parties, 
and judgment on the award may be entered in any court having 
jurisdiction.  The decision of the arbitrator(s) may be appealed solely on 
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the grounds that the conduct of the arbitrator(s), or the decision itself, 
violated the standards set forth in the Federal Arbitration Act or the 
Administrative Dispute Resolution Act.  The final decision of the 
arbitrator must also be filed with FERC if it affects jurisdictional rates, 
terms and conditions of service, Interconnection Facilities, or Network 
Upgrades. 

 
13.5.4 Costs. 

Each Party shall be responsible for its own costs incurred during the 
arbitration process and for the following costs, if applicable:  (1) the cost 
of the arbitrator chosen by the Party to sit on the three member panel and 
one half of the cost of the third arbitrator chosen; or (2) one half the cost 
of the single arbitrator jointly chosen by the Parties. 

 
13.6 Local Furnishing Bonds. 

 
13.6.1 Transmission Providers That Own Facilities Financed by Local 

Furnishing Bonds. 
This provision is applicable only to a Transmission Provider that has 
financed facilities for the local furnishing of electric energy with tax-
exempt bonds, as described in Section 142(f) of the Internal Revenue 
Code ("local furnishing bonds").  Notwithstanding any other provision of 
this LGIA and LGIP, Transmission Provider shall not be required to 
provide Interconnection Service to Interconnection Customer pursuant to 
this LGIA and LGIP if the provision of such Transmission Service would 
jeopardize the tax-exempt status of any local furnishing bond(s) used to 
finance Transmission Provider’s facilities that would be used in providing 
such Interconnection Service. 

 
13.6.2 Alternative Procedures for Requesting Interconnection Service. 

If Transmission Provider determines that the provision of Interconnection 
Service requested by Interconnection Customer would jeopardize the tax-
exempt status of any local furnishing bond(s) used to finance its facilities 
that would be used in providing such Interconnection Service, it shall 
advise the Interconnection Customer within thirty (30) Calendar Days of 
receipt of the Interconnection Request. 

 
Interconnection Customer thereafter may renew its request for 
interconnection using the process specified in Article 5.2(ii) of the 
Transmission Provider’s Tariff. 
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APPENDIX 1 to LGIP 
INTERCONNECTION REQUEST FOR A 

LARGE GENERATING FACILITY 
 
 
1. The undersigned Interconnection Customer submits this request to interconnect its 

Large Generating Facility with Transmission Provider's Transmission System 
pursuant to a Tariff. 

 
2. This Interconnection Request is for (check one): 
 _____ A proposed new Large Generating Facility. 
 _____ An increase in the generating capacity or a Material Modification of an 

existing Generating Facility. 
 
3. The type of interconnection service requested (check one): 
 _____ Energy Resource Interconnection Service 
 _____ Network Resource Interconnection Service 
 
4.  _____ Check here only if Interconnection Customer requesting Network Resource 

Interconnection Service also seeks to have its Generating Facility studied for 
Energy Resource Interconnection Service 

 
5. Interconnection Customer provides the following information: 
 
 a. Address or location of the proposed new Large Generating Facility site (to 

the extent known) or, in the case of an existing Generating Facility, the 
name and specific location of the existing Generating Facility; 

 
 b. Maximum summer at ____ degrees C and winter at _____ degrees C 

megawatt electrical output of the proposed new Large Generating Facility 
or the amount of megawatt increase in the generating capacity of an 
existing Generating Facility; 

 
 c. General description of the equipment configuration; 
 
 d. Commercial Operation Date (Day, Month, and Year); 
 
 e.  Name, address, telephone number, and e-mail address of Interconnection 

Customer's contact person; 
 
 f.  Approximate location of the proposed Point of Interconnection (optional); 

and 
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 g.  Interconnection Customer Data (set forth in Attachment A) 
 
6. Applicable deposit amount as specified in the LGIP. 
 
7. Evidence of Site Control as specified in the LGIP (check one) 
 ____  Is attached to this Interconnection Request  
 ____ Will be provided at a later date in accordance with this LGIP  
 
8. This Interconnection Request shall be submitted to the representative indicated 

below: 
 
  [To be completed by Transmission Provider] 
 
9. Representative of Interconnection Customer to contact: 
 
  [To be completed by Interconnection Customer] 
 
10. This Interconnection Request is submitted by: 
 
 Name of Interconnection Customer: ___________________________________ 
 
 By (signature): ____________________________________________________ 
 
   Name (type or print): _______________________________________________ 
 

Title: ____________________________________________________________ 
 
 Date: ___________________ 
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Attachment A to Appendix 1 
Interconnection Request 

 
LARGE GENERATING FACILITY DATA 

 
UNIT RATINGS 

 
kVA                             °F                    Voltage _____________ 
Power Factor                     
Speed (RPM)                       Connection (e.g. Wye) _____________ 
Short Circuit Ratio ________   Frequency, Hertz ____________ 
Stator Amperes at Rated kVA                     Field Volts _______________ 
Max Turbine MW                          °F ______ 
 
 

COMBINED TURBINE-GENERATOR-EXCITER INERTIA DATA 
 
Inertia Constant, H =                                            kW sec/kVA 
Moment-of-Inertia, WR2 =  ____________________ lb. ft.2 
 
 
 

REACTANCE DATA (PER UNIT-RATED KVA) 
 
     DIRECT AXIS QUADRATURE AXIS 
 
Synchronous – saturated  Xdv                Xqv _______ 
Synchronous – unsaturated  Xdi                Xqi _______  
Transient – saturated  X'dv                X'qv _______ 
Transient – unsaturated  X'di                X'qi _______ 
Subtransient – saturated  X"dv                X"qv _______ 
Subtransient – unsaturated  X"di                X"qi _______ 
Negative Sequence – saturated X2v                 
Negative Sequence – unsaturated X2i                 
Zero Sequence – saturated  X0v                 
Zero Sequence – unsaturated X0i                 
Leakage Reactance   Xlm                 
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FIELD TIME CONSTANT DATA (SEC) 
 
Open Circuit     T'do                  T'qo _______  
Three-Phase Short Circuit Transient T'd3                  T'q _______  
Line to Line Short Circuit Transient T'd2                   
Line to Neutral Short Circuit Transient T'd1                   
Short Circuit Subtransient   T"d                   T"q _______  
Open Circuit Subtransient   T"do                  T"qo _______  
 
 
 
 

ARMATURE TIME CONSTANT DATA (SEC) 
 
Three Phase Short Circuit  Ta3 _______  
Line to Line Short Circuit  Ta2 _______  
Line to Neutral Short Circuit Ta1 _______  
 
NOTE: If requested information is not applicable, indicate by marking "N/A." 
 
 
 

MW CAPABILITY AND PLANT CONFIGURATION 
LARGE GENERATING FACILITY DATA 

 
ARMATURE WINDING RESISTANCE DATA (PER UNIT) 

 
Positive  R1 _______  
Negative  R2 _______  
Zero   R0 _______  
 
Rotor Short Time Thermal Capacity I2

2t = _______  
Field Current at Rated kVA, Armature Voltage and PF =                   amps 
Field Current at Rated kVA and Armature Voltage, 0 PF =                   amps 
Three Phase Armature Winding Capacitance =                 microfarad 
Field Winding Resistance = _______ ohms _____ °C 
Armature Winding Resistance (Per Phase) =                ohms            °C 
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CURVES 
 
Provide Saturation, Vee, Reactive Capability, Capacity Temperature Correction curves.  
Designate normal and emergency Hydrogen Pressure operating range for multiple curves. 
 
 
 

GENERATOR STEP-UP TRANSFORMER DATA RATINGS 
 
Capacity  Self-cooled/ 
   Maximum Nameplate 
                            /                                kVA 
 
Voltage Ratio(Generator Side/System side/Tertiary) 
                            /                              /                             kV 
 
Winding Connections (Low V/High V/Tertiary V (Delta or Wye)) 
                            /______________/_______________ 
 
Fixed Taps Available _____________________________________________________  
 
Present Tap Setting _______________________________________________________ 
 
 
 

IMPEDANCE 
 
Positive   Z1 (on self-cooled kVA rating)                              %                  X/R 
 
Zero    Z0 (on self-cooled kVA rating)                              %                  X/R 



- 47 - 

EXCITATION SYSTEM DATA 
 
Identify appropriate IEEE model block diagram of excitation system and power system 
stabilizer (PSS) for computer representation in power system stability simulations and the 
corresponding excitation system and PSS constants for use in the model. 
 
 
 

GOVERNOR SYSTEM DATA 
 
Identify appropriate IEEE model block diagram of governor system for computer 
representation in power system stability simulations and the corresponding governor 
system constants for use in the model. 
 
 
 

WIND GENERATORS 
 
Number of generators to be interconnected pursuant to this Interconnection Request: 
_____________ 
 
Elevation: _____________     _____ Single Phase  _____ Three Phase 
 
Inverter manufacturer, model name, number, and version: 
_________________________________________________________________ 
 
List of adjustable setpoints for the protective equipment or software: 
_________________________________________________________________ 
 
Note: A completed General Electric Company Power Systems Load Flow (PSLF) data 
sheet or other compatible formats, such as IEEE and PTI power flow models, must be 
supplied with the Interconnection Request.  If other data sheets are more appropriate to 
the proposed device, then they shall be provided and discussed at Scoping Meeting. 
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INDUCTION GENERATORS 
 
(*) Field Volts: _________________ 
(*) Field Amperes: ______________ 
(*) Motoring Power (kW): ________ 
(*) Neutral Grounding Resistor (If Applicable): ____________ 
(*) I2

2t or K (Heating Time Constant): ____________ 
(*) Rotor Resistance: ____________ 
(*) Stator Resistance: ____________ 
(*) Stator Reactance: _____________ 
(*) Rotor Reactance: _____________ 
(*) Magnetizing Reactance: ___________ 
(*) Short Circuit Reactance: ___________ 
(*) Exciting Current: ________________ 
(*) Temperature Rise: ________________ 
(*) Frame Size: _______________ 
(*) Design Letter: _____________ 
(*) Reactive Power Required In Vars (No Load): ________ 
(*) Reactive Power Required In Vars (Full Load): ________ 
(*) Total Rotating Inertia, H: ________Per Unit on KVA Base 
 
Note: Please consult Transmission Provider prior to submitting the Interconnection 
Request to determine if the information designated by (*) is required.



- 49 - 

APPENDIX 2 to LGIP 
INTERCONNECTION FEASIBILITY STUDY AGREEMENT 

 
 
 THIS AGREEMENT is made and entered into this        day of                              , 
20___ by and between                                                    , a ________________________ 
organized and existing under the laws of the State of _______________________, 
("Interconnection Customer,") and Western Area Power Administration, a Federal Power 
Marketing Administration organized under the United States Department of Energy 
("Transmission Provider ").  Interconnection Customer and Transmission Provider each 
may be referred to as a "Party," or collectively as the "Parties." 
 
 

RECITALS 
 
 WHEREAS, Interconnection Customer is proposing to develop a Large 
Generating Facility or generating capacity addition to an existing Generating Facility 
consistent with the Interconnection Request submitted by Interconnection Customer 
dated                      ; and 
 
 WHEREAS, Interconnection Customer desires to interconnect the Large 
Generating Facility with the Transmission System; and 
 
 WHEREAS, Interconnection Customer has requested Transmission Provider to 
perform an Interconnection Feasibility Study to assess the feasibility of interconnecting 
the proposed Large Generating Facility to the Transmission System, and of any Affected 
Systems;  
 
 NOW, THEREFORE, in consideration of and subject to the mutual covenants 
contained herein the Parties agreed as follows: 
 
 1.0 When used in this Agreement, with initial capitalization, the terms specified 

shall have the meanings indicated in Transmission Provider's LGIP. 
 
 2.0 Interconnection Customer elects and Transmission Provider shall cause to 

be performed an Interconnection Feasibility Study consistent with Section 
6.0 of this LGIP in accordance with the Tariff. 

 
 3.0 The scope of the Interconnection Feasibility Study shall be subject to the 

assumptions set forth in Attachment A to this Agreement. 
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 4.0 The Interconnection Feasibility Study shall be based on the technical 
information provided by Interconnection Customer in the Interconnection 
Request, as may be modified as the result of the Scoping Meeting.  
Transmission Provider reserves the right to request additional technical 
information from Interconnection Customer as may reasonably become 
necessary consistent with Good Utility Practice during the course of the 
Interconnection Feasibility Study and as designated in accordance with 
Section 3.3.4 of the LGIP.  If, after the designation of the Point of 
Interconnection pursuant to Section 3.3.4 of the LGIP, Interconnection 
Customer modifies its Interconnection Request pursuant to Section 4.4, the 
time to complete the Interconnection Feasibility Study may be extended. 

 
 5.0 The Interconnection Feasibility Study report shall provide the following 

information: 
 
  - preliminary identification of any circuit breaker short circuit 

capability limits exceeded as a result of the interconnection; 
 
  - preliminary identification of any thermal overload or voltage limit 

violations resulting from the interconnection; and 
 
  - preliminary description and non-bonding estimated cost of facilities 

required to interconnect the Large Generating Facility to the 
Transmission System and to address the identified short circuit and 
power flow issues. 

 
 6.0 Interconnection Customer shall provide a deposit of $10,000 for the 

performance of the Interconnection Feasibility Study. 
 

Upon receipt of the Interconnection Feasibility Study Transmission 
Provider shall charge and Interconnection Customer shall pay the actual 
costs of the Interconnection Feasibility Study. 

 
Any difference between the deposit and the actual cost of the study shall be 
paid by or refunded to Interconnection Customer, as appropriate. 

 
 7.0 Miscellaneous.  The Interconnection Feasibility Study Agreement shall 

include standard miscellaneous terms including, but not limited to, 
indemnities, representations, disclaimers, warranties, governing law, 
amendment, execution, waiver, enforceability and assignment, that reflect 
best practices in the electric industry, and that are consistent with regional 
practices, Applicable Laws and Regulations, and the organizational nature 
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of each Party.  All of these provisions, to the extent practicable, shall be 
consistent with the provisions of the LGIP and the LGIA. 

 
 IN WITNESS WHEREOF, the Parties have caused this Agreement to be duly 
executed by their duly authorized officers or agents on the day and year first above 
written. 
 
 
[Insert name of Transmission Provider or Transmission Owner, if applicable] 
 
By:                                                        By: ______________________________ 
 
Title:                                                        Title:  _____________________________ 
  
Date:                                                         Date:  _____________________________ 
 
 
 
[Insert name of Interconnection Customer] 
 
 
By:                                                         
 
Title:                                                         
 
Date:                                                          
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Attachment A to Appendix 2 
Interconnection Feasibility  

Study Agreement 
 
 

ASSUMPTIONS USED IN CONDUCTING THE  
INTERCONNECTION FEASIBILITY STUDY 

 
 
 The Interconnection Feasibility Study will be based upon the information set forth 
in the Interconnection Request and agreed upon in the Scoping Meeting held on 
                        : 
 
 Designation of Point of Interconnection and configuration to be studied. 
 Designation of alternative Point(s) of Interconnection and configuration. 
 
 [Above assumptions to be completed by Interconnection Customer and other 
assumptions to be provided by Interconnection Customer and Transmission Provider] 
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APPENDIX 3 to LGIP 
INTERCONNECTION SYSTEM IMPACT STUDY AGREEMENT 

 
 
 THIS AGREEMENT is made and entered into this        day of                              , 
20___ by and between                                                    , a ________________________ 
organized and existing under the laws of the State of _______________________, 
("Interconnection Customer,") and Western Area Power Administration, a Federal Power 
Marketing Administration organized under the United States Department of Energy 
("Transmission Provider ").  Interconnection Customer and Transmission Provider each 
may be referred to as a "Party," or collectively as the "Parties." 
 

RECITALS 
 
 WHEREAS, Interconnection Customer is proposing to develop a Large 
Generating Facility or generating capacity addition to an existing Generating Facility 
consistent with the Interconnection Request submitted by Interconnection Customer 
dated _________________; and 
 
 WHEREAS, Interconnection Customer desires to interconnect the Large 
Generating Facility with the Transmission System;  
 
 WHEREAS, Transmission Provider has completed an Interconnection Feasibility 
Study (the "Feasibility Study") and provided the results of said study to Interconnection 
Customer (This recital to be omitted if Transmission Provider does not require the 
Interconnection Feasibility Study.); and 
 
 WHEREAS, Interconnection Customer has requested Transmission Provider to 
perform an Interconnection System Impact Study to assess the impact of interconnecting 
the Large Generating Facility to the Transmission System, and of any Affected Systems;  
 
 NOW, THEREFORE, in consideration of and subject to the mutual covenants 
contained herein the Parties agreed as follows: 
 
 1.0 When used in this Agreement, with initial capitalization, the terms specified 

shall have the meanings indicated in Transmission Provider's LGIP. 
 
 2.0 Interconnection Customer elects and Transmission Provider shall cause to 

be performed an Interconnection System Impact Study consistent with 
Section 7.0 of this LGIP in accordance with the Tariff. 
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 3.0 The scope of the Interconnection System Impact Study shall be subject to 
the assumptions set forth in Attachment A to this Agreement. 

 
 4.0 The Interconnection System Impact Study will be based upon the results of 

the Interconnection Feasibility Study and the technical information 
provided by Interconnection Customer in the Interconnection Request, 
subject to any modifications in accordance with Section 4.4 of the LGIP.  
Transmission Provider reserves the right to request additional technical 
information from Interconnection Customer as may reasonably become 
necessary consistent with Good Utility Practice during the course of the 
Interconnection Customer System Impact Study.  If Interconnection 
Customer modifies its designated Point of Interconnection, Interconnection 
Request, or the technical information provided therein is modified, the time 
to complete the Interconnection System Impact Study may be extended. 

 
 5.0 The Interconnection System Impact Study report shall provide the 

following information: 
 
  - identification of any circuit breaker short circuit capability limits 

exceeded as a result of the interconnection; 
 
  - identification of any thermal overload or voltage limit violations 

resulting from the interconnection;  
   
  - identification of any instability or inadequately damped response to 

system disturbances resulting from the interconnection and 
 
  - description and non-binding, good faith estimated cost of facilities 

required to interconnect the Large Generating Facility to the 
Transmission System and to address the identified short circuit, 
instability, and power flow issues. 

 
 6.0 Interconnection Customer shall provide a deposit of $50,000 for the 

performance of the Interconnection System Impact Study.  Transmission 
Provider's good faith estimate for the time of completion of the 
Interconnection System Impact Study is [insert date]. 

 
Upon receipt of the Interconnection System Impact Study, Transmission 
Provider shall charge and Interconnection Customer shall pay the actual 
costs of the Interconnection System Impact Study. 
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Any difference between the deposit and the actual cost of the study shall be 
paid by or refunded to Interconnection Customer, as appropriate.  
Interconnection Customer shall pay amounts in excess of the deposit within 
(30) Calendar Days of receipt of invoice. 

 
 7.0 Miscellaneous.  The Interconnection System Impact Study Agreement shall 

include standard miscellaneous terms including, but not limited to, 
indemnities, representations, disclaimers, warranties, governing law, 
amendment, execution, waiver, enforceability and assignment, that reflect 
best practices in the electric industry, that are consistent with regional 
practices, Applicable Laws and Regulations and the organizational nature 
of each Party.  All of these provisions, to the extent practicable, shall be 
consistent with the provisions of the LGIP and the LGIA.] 

 
 IN WITNESS THEREOF, the Parties have caused this Agreement to be duly 
executed by their duly authorized officers or agents on the day and year first above 
written. 
 
 
[Insert name of Transmission Provider or Transmission Owner, if applicable] 
 
By:                                                        By: ______________________________ 
 
Title:                                                        Title:  _____________________________ 
  
Date:                                                         Date:  _____________________________ 
 
 
 
[Insert name of Interconnection Customer] 
 
 
By:                                                         
 
Title:                                                         
 
Date:                                                          
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Attachment A To Appendix 3 
Interconnection System Impact  

Study Agreement 
 
 

ASSUMPTIONS USED IN CONDUCTING THE  
INTERCONNECTION SYSTEM IMPACT STUDY 

 
 
 The Interconnection System Impact Study will be based upon the results of the 
Interconnection Feasibility Study, subject to any modifications in accordance with 
Section 4.4 of the LGIP, and the following assumptions: 
 

Designation of Point of Interconnection and configuration to be studied. 
Designation of alternative Point(s) of Interconnection and configuration. 

 
 
 [Above assumptions to be completed by Interconnection Customer and other 
assumptions to be provided by Interconnection Customer and Transmission Provider] 



- 57 - 

APPENDIX 4 to LGIP 
INTERCONNECTION FACILITIES STUDY AGREEMENT 

 
 
 THIS AGREEMENT is made and entered into this        day of                              , 
20___ by and between                                                    , a ________________________ 
organized and existing under the laws of the State of _______________________, 
("Interconnection Customer,") and Western Area Power Administration, a Federal Power 
Marketing Administration organized under the United States Department of Energy 
("Transmission Provider ").  Interconnection Customer and Transmission Provider each 
may be referred to as a "Party," or collectively as the "Parties." 
 
 

RECITALS 
 
 WHEREAS, Interconnection Customer is proposing to develop a Large 
Generating Facility or generating capacity addition to an existing Generating Facility 
consistent with the Interconnection Request submitted by Interconnection Customer 
dated               ; and 
 
 WHEREAS, Interconnection Customer desires to interconnect the Large 
Generating Facility with the Transmission System; 
 
 WHEREAS, Transmission Provider has completed an Interconnection System 
Impact Study (the "System Impact Study") and provided the results of said study to 
Interconnection Customer; and 
 
 WHEREAS, Interconnection Customer has requested Transmission Provider to 
perform an Interconnection Facilities Study to specify and estimate the cost of the 
equipment, engineering, procurement and construction work needed to implement the 
conclusions of the Interconnection System Impact Study in accordance with Good Utility 
Practice to physically and electrically connect the Large Generating Facility to the 
Transmission System. 
 
 NOW, THEREFORE, in consideration of and subject to the mutual covenants 
contained herein the Parties agreed as follows: 
 
 1.0 When used in this Agreement, with initial capitalization, the terms specified 

shall have the meanings indicated in Transmission Provider's LGIP. 
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 2.0 Interconnection Customer elects and Transmission Provider shall cause an 
Interconnection Facilities Study consistent with Section 8.0 of this LGIP to 
be performed in accordance with the Tariff. 

 
 3.0 The scope of the Interconnection Facilities Study shall be subject to the 

assumptions set forth in Attachment A and the data provided in Attachment 
B to this Agreement. 

 
 4.0 The Interconnection Facilities Study report (i) shall provide a description, 

estimated cost of (consistent with Attachment A), schedule for required 
facilities to interconnect the Large Generating Facility to the Transmission 
System and (ii) shall address the short circuit, instability, and power flow 
issues identified in the Interconnection System Impact Study. 

 
 5.0 Interconnection Customer shall provide a deposit of $100,000 for the 

performance of the Interconnection Facilities Study.  The time for 
completion of the Interconnection Facilities Study is specified in 
Attachment A. 

 
Transmission Provider shall invoice Interconnection Customer on a 
monthly basis for the work to be conducted on the Interconnection 
Facilities Study each month.  Interconnection Customer shall pay invoiced 
amounts within thirty (30) Calendar Days of receipt of invoice.  
Transmission Provider shall continue to hold the amounts on deposit until 
settlement of the final invoice. 

 
 6.0 Miscellaneous.  The Interconnection Facility Study Agreement shall 

include standard miscellaneous terms including, but not limited to, 
indemnities, representations, disclaimers, warranties, governing law, 
amendment, execution, waiver, enforceability and assignment, that reflect 
best practices in the electric industry, and that are consistent with regional 
practices, Applicable Laws and Regulations, and the organizational nature 
of each Party.  All of these provisions, to the extent practicable, shall be 
consistent with the provisions of the LGIP and the LGIA. 
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 IN WITNESS WHEREOF, the Parties have caused this Agreement to be duly 
executed by their duly authorized officers or agents on the day and year first above 
written. 
 
 
 
[Insert name of Transmission Provider or Transmission Owner, if applicable] 
 
By:                                                        By: ______________________________ 
 
Title:                                                        Title:  _____________________________ 
  
Date:                                                         Date:  _____________________________ 
 
 
 
[Insert name of Interconnection Customer] 
 
 
By:                                                         
 
Title:                                                         
 
Date:                                                          
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Attachment A To Appendix 4 
Interconnection Facilities 

Study Agreement 
 

INTERCONNECTION CUSTOMER SCHEDULE ELECTION FOR 
CONDUCTING THE INTERCONNECTION FACILITIES STUDY 

 
 
 Transmission Provider shall use Reasonable Efforts to complete the study and 
issue a draft Interconnection Facilities Study report to Interconnection Customer within 
the following number of days after of receipt of an executed copy of this Interconnection 
Facilities Study Agreement: 
 
 - ninety (90) Calendar Days with no more than a +/- 20 percent cost estimate 

contained in the report, or 
 
 - one hundred eighty (180) Calendar Days with no more than a +/- 10 percent 

cost estimate contained in the report. 
 

Regardless of the amount of such estimates, Interconnection Customer shall be 
invoiced by Transmission Provider and shall pay all actual costs associated with the 
equipment, environmental, engineering, procurement, and construction work needed to 
implement the conclusions of the Interconnection System Impact Study in accordance 
with Good Utility Practice to physically and electrically connect the Interconnection 
Facility to the Transmission System, with such invoicing and payment to be made as set 
forth in Article 11.5 of the LGIA. 
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Attachment B to Appendix 4 
Interconnection Facilities 

Study Agreement 
 
 

DATA FORM TO BE PROVIDED BY INTERCONNECTION CUSTOMER 
WITH THE  

INTERCONNECTION FACILITIES STUDY AGREEMENT  
 
Provide location plan and simplified one-line diagram of the plant and station facilities.  
For staged projects, please indicate future generation, transmission circuits, etc. 
  
One set of metering is required for each generation connection to the new ring bus or 
existing Transmission Provider station.  Number of generation connections:  
 
On the one line diagram indicate the generation capacity attached at each metering 
location. (Maximum load on CT/PT) 
 
On the one line diagram indicate the location of auxiliary power. (Minimum load on 
CT/PT)  Amps 
 
Will an alternate source of auxiliary power be available during CT/PT maintenance? 
         Yes           No 
 
Will a transfer bus on the generation side of the metering require that each meter set be 
designed for the total plant generation?            Yes           No    (Please indicate on 
one line diagram). 
  
What type of control system or PLC will be located at Interconnection Customer's Large 
Generating Facility? 
_______________________________________________________________________ 
 
What protocol does the control system or PLC use? 
_______________________________________________________________________ 
 
Please provide a 7.5-minute quadrangle of the site.  Sketch the plant, station, transmission 
line, and property line. 
 
Physical dimensions of the proposed interconnection station: 
_______________________________________________________________________ 
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Bus length from generation to interconnection station: 
_______________________________________________________________________ 
 
Line length from interconnection station to Transmission Provider's transmission line. 
_______________________________________________________________________ 
 
Tower number observed in the field. (Painted on tower leg)* ______________________ 
 
Number of third party easements required for transmission lines*: 
_______________________________________________________________________ 
 
  * To be completed in coordination with Transmission Provider. 
  
Is the Large Generating Facility in the Transmission Provider's service area? 
 
          Yes           No Local provider: ___________________________________ 
 
Please provide proposed schedule dates:  
 
 Begin Construction     Date: ____________________ 
 
 Generator step-up transformer   Date: ____________________ 
 receives back feed power 
 
 Generation Testing    Date: ____________________ 
 
 Commercial Operation   Date: ____________________ 
 
 
 



- 63 - 

APPENDIX 5 to LGIP 
OPTIONAL INTERCONNECTION STUDY AGREEMENT 

 
 
 THIS AGREEMENT is made and entered into this        day of                              , 
20___ by and between                                                    , a ________________________ 
organized and existing under the laws of the State of _______________________, 
("Interconnection Customer,") and Western Area Power Administration, a Federal Power 
Marketing Administration organized under the United States Department of Energy 
("Transmission Provider ").  Interconnection Customer and Transmission Provider each 
may be referred to as a "Party," or collectively as the "Parties." 
 

 
RECITALS 

 
 WHEREAS, Interconnection Customer is proposing to develop a Large 
Generating Facility or generating capacity addition to an existing Generating Facility 
consistent with the Interconnection Request submitted by Interconnection Customer 
dated                                 ; 
 
 WHEREAS, Interconnection Customer is proposing to establish an 
interconnection with the Transmission System; and 
 
 WHEREAS, Interconnection Customer has submitted to Transmission Provider 
an Interconnection Request; and  
 
 WHEREAS, on or after the date when Interconnection Customer receives the 
Interconnection System Impact Study results, Interconnection Customer has further 
requested that Transmission Provider prepare an Optional Interconnection Study; 
 
 NOW, THEREFORE, in consideration of and subject to the mutual covenants 
contained herein the Parties agree as follows: 
 
 1.0 When used in this Agreement, with initial capitalization, the terms specified 

shall have the meanings indicated in Transmission Provider's LGIP. 
 
 2.0 Interconnection Customer elects and Transmission Provider shall cause an 

Optional Interconnection Study consistent with Section 10.0 of this LGIP to 
be performed in accordance with the Tariff. 

 
 3.0 The scope of the Optional Interconnection Study shall be subject to the 

assumptions set forth in Attachment A to this Agreement. 
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 4.0 The Optional Interconnection Study shall be performed solely for 

informational purposes. 
 
 5.0 The Optional Interconnection Study report shall provide a sensitivity 

analysis based on the assumptions specified by Interconnection Customer 
in Attachment A to this Agreement.  The Optional Interconnection Study 
will identify Transmission Provider's Interconnection Facilities and the 
Network Upgrades, and the estimated cost thereof, that may be required to 
provide transmission service or interconnection service based upon the 
assumptions specified by Interconnection Customer in Attachment A. 

 
 6.0 Interconnection Customer shall provide a deposit of $10,000 for the 

performance of the Optional Interconnection Study. Transmission 
Provider's good faith estimate for the time of completion of the Optional 
Interconnection Study is [insert date]. 

 
Upon receipt of the Optional Interconnection Study, Transmission Provider 
shall charge and Interconnection Customer shall pay the actual costs of the 
Optional Study.   
 
Any difference between the initial payment and the actual cost of the study 
shall be paid by or refunded to Interconnection Customer, as appropriate. 
Interconnection Customer shall pay amounts in excess of the deposit within 
(30) Calendar Days of receipt of invoice. 

 
 7.0 Miscellaneous.  The Optional Interconnection Study Agreement shall 

include standard miscellaneous terms including, but not limited to, 
indemnities, representations, disclaimers, warranties, governing law, 
amendment, execution, waiver, enforceability and assignment, that reflect 
best practices in the electric industry, and that are consistent with regional 
practices, Applicable Laws and Regulations, and the organizational nature 
of each Party.  All of these provisions, to the extent practicable, shall be 
consistent with the provisions of the LGIP and the LGIA. 
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 IN WITNESS WHEREOF, the Parties have caused this Agreement to be duly 
executed by their duly authorized officers or agents on the day and year first above 
written. 
 
 
 
[Insert name of Transmission Provider or Transmission Owner, if applicable] 
 
By:                                                        By: ______________________________ 
 
Title:                                                        Title:  _____________________________ 
  
Date:                                                         Date:  _____________________________ 
 
 
 
[Insert name of Interconnection Customer] 
 
 
By:                                                         
 
Title:                                                         
 
Date:                                                          


