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SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS 

B.1
SCOPE OF WORK 

The Contractor shall provide all resources (except as may be expressly stated in the contract as furnished by the Government) necessary to perform the requirements set forth in the work outlined in Section J hereof.  The Contractor shall perform specific tasks that will be defined through the issuance of Delivery Orders, in accordance with the contract clause entitled "DELIVERY ORDERING PROCEDURE". 

B.2
INDEFINITE DELIVERY INDEFINITE QUANTITY CONTRACT REQUIREMENTS 

Pursuant to the Federal Acquisition Regulation (FAR) Parts 16.501-2 and 16.504, this contract is defined as an indefinite delivery indefinite quantity (ID/IQ) type.  The contract provides for an indefinite quantity, within stated limits, of supplies or services to be furnished during a fixed period, with deliveries or performance to be scheduled by placing orders with the Contractor.  The total minimum and maximum dollar values of supplies or services to be acquired under this contract are set forth below:

Base Period (3 Years)

Contract Minimum:  The Government will issue Delivery Orders (DOs) which provide for a minimum of $7,000,000.00 for the three (3) year period of performance. There will be no further obligation on the part of the Government to issue additional Delivery Orders after meeting this minimum amount. 

Contract Maximum:  The Delivery Orders (DOs) issued under this contract shall not exceed a maximum of $57,500,000.00 for the three (3) year period of performance.  

The Contract Maximum shown above shall be increased by the following amounts if the Options are exercised:

Option 1 (1 Year)

If exercised, the Contract Maximum will be increased by $18,400,000.  

Option 2 (1Year)

If exercised, the Contract Maximum will be increased by $18,600,000.  

Total Contract Value

The contract maximum, including option years if exercised, is $94,500,000.  

B.3
1852.216-84 ESTIMATED COST AND INCENTIVE FEE. (OCT 1996) 

The negotiated amounts for the Delivery Orders 1 through 5 are as follows:  

Delivery Order Number 1 entitled:  Extravehicular Activities Battery Systems 

Target Cost:            TBD

Target Fee:              TBD

Minimum Fee:
      TBD

Maximum Fee:        TBD

Delivery Order Number 2 entitled:  IVGEN (Intravenous Water Generation) Project

Target Cost:
TBD

Target Fee:
TBD

Minimum Fee:
TBD

Maximum Fee:
TBD

Delivery Order Number 3 entitled:  ACME (Advanced Combustion via Microgravity Experiments) Project

Target Cost:
TBD

Target Fee:
TBD

Minimum Fee:
TBD

Maximum Fee:
TBD

Delivery Order Number 4 entitled:  ZBOT (Zero Boil-Off Tank) Experiment

Target Cost:
TBD

Target Fee:
TBD

Minimum Fee:
TBD

Maximum Fee:
TBD

Delivery Order Number 5 entitled:  FCF (Fluid Combustion Facility) Sustaining Engineering & Operations Project

Target Cost:
TBD

Target Fee:
TBD

Minimum Fee:
TBD

Maximum Fee:
TBD
Delivery Order Number 6 entitled:  Lunar Dust Instrument

Target Cost:             TBD

Target Fee:               TBD

Minimum Fee:          TBD

Maximum Fee:         TBD
Delivery Orders shall be issued on a cost plus incentive fee (CPIF) basis.  Individual Delivery Orders will set forth the total estimated cost and incentive fee structure.   The Target Fee Percentage, Minimum Percentage, and Maximum Percentages utilized for the Delivery Orders shown above, shall serve as a Not-to-Exceed Percentages applicable to all Delivery Orders issued under this contract.  The Target Fee Not-to-Exceed Percentage is TBD %.  The Minimum and Maximum Fee percentages applicable to all Delivery Orders are TBD% and TBD% respectively.    Also see Clause H.20
For all Delivery Orders issued under this contract:

The cost sharing for cost under runs is:

Government TBD percent; Contractor TBD percent.

The cost sharing for cost overruns is:

Government TBD percent; Contractor TBD percent.

B.4
CONTRACT FUNDING (NFS 18-52.232-81) (JUN 1990) 

(a) Section I, Clause 52.232-22, Limitation of Funds (APR 1984), will apply individually to each Cost Reimbursable Delivery Orders issued under this contract.  The total amount of funds allotted by the Government to this contract will be the sum of the funds allotted to all Delivery Orders issued.  

(b) Only expenditures against specific Delivery Orders authorized by the Contracting Officer shall be allocable or allowable under this contract.  Notwithstanding such authorizations, in no event shall the Contractor exceed the total cost limitations imposed by the Limitation of Funds or Limitation of Cost clause of this contract, as applicable.

(c) Each Delivery Order shall specify the total amount allotted by the government for purposes of payment of cost, exclusive of fee.  In addition, each Delivery Order shall specify an additional amount which is obligated for payment of fee.  

(d) Funds will be obligated against this contract by a separate document entitled “Order for Supplies or Services” (Optional Form 347), as Delivery Orders are placed.  Accounting and Appropriation data, and a funding limitation to which the Limitation of Funds clause will apply, will be specified on each Delivery Order.  Unless otherwise stated on an individual Delivery Order, the notification requirement as required by the Limitation of Funds clause will solely apply to the total amount of funding available on the contract. 

SECTION C - DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK 

C.1
SPECIFICATION/STATEMENT OF WORK 

The Contractor shall provide the resources to perform the work in accordance with the following:  

The Statement of Work entitled “Space Flight Systems Development and Operations Contract” is listed in Section J as Attachment J-1.   

To comply with this requirement, all work done shall be in accordance with all Federal, State, and local environmental regulations, NASA Environmental Policy, and the NASA Glenn Research Center Environmental Programs Manual.  

SECTION D - PACKAGING AND MARKING 

D.1 1852.211-70 PACKAGING, HANDLING, AND TRANSPORTATION (SEP 2005) 

(a) The Contractor shall comply with NASA Procedural Requirements (NPR) 6000.1, ``Requirements for Packaging, Handling, and Transportation for Aeronautical and Space Systems, Equipment, and Associated Components'', as may be supplemented by the statement of work or specifications of this contract, for all items designated as Class I, II, or III.

(b) The Contractor's packaging, handling, and transportation procedures may be used, in whole or in part, subject to the written approval of the Contracting Officer, provided (1) the Contractor's procedures are not in conflict with any requirements of this contract, and (2) the requirements of this contract shall take precedence in the event of any conflict with the Contractor's procedures.

(c) The Contractor must place the requirements of this clause in all subcontracts for items that will become components of deliverable Class I, II, or III items.

SECTION E - INSPECTION AND ACCEPTANCE 

E.1 52.246-8 INSPECTION OF RESEARCH AND DEVELOPMENT - COST-REIMBURSEMENT (MAY 2001) 

E.2 1852.246-71 GOVERNMENT CONTRACT QUALITY ASSURANCE FUNCTIONS
(OCT 1988) 

In accordance with the inspection clauses of this contract, the Government reserves the right to perform inspection and audits at any time and any place work is being performed under this contract.  Government Quality Assurance Functions will be performed at source and at destination.  

[ECDE]E.3 HIGHER-LEVEL CONTRACT QUALITY REQUIREMENT (GOVERNMENT SPECIFICATION) (FAR 52.246-11) (APR 1984)

(a) Definition.  "Contract date," as used in this clause, means the date set for bid opening or, if this is a negotiated contract or modification, the effective date of this contract or modification.

(b) The Contractor shall comply with the specification titled AS9100 in effect on the contract date, which is hereby incorporated into this contract, or be working toward certification of AS9100, and should be certified within one year after contract award.  
E.4 1852.246-72 MATERIAL INSPECTION AND RECEIVING REPORT. (AUG 2003) 

(a) At the time of each delivery to the Government under this contract, the Contractor shall furnish a Material Inspection and Receiving Report (DD Form 250 series) prepared in triplicate,   an original and 2 copies.

(b) The Contractor shall prepare the DD Form 250 in accordance with NASA FAR Supplement 1846.6. The Contractor shall enclose the copies of the DD Form 250 in the package or seal them in a waterproof envelope, which shall be securely attached to the exterior of the package in the most protected location.

(c) When more than one package is involved in a shipment, the Contractor shall list on the DD Form 250, as additional information, the quantity of packages and the package numbers. The Contractor shall forward the DD Form 250 with the lowest numbered package of the shipment and print the words "CONTAINS DD FORM 250" on the package.

E.51852.246-73 HUMAN SPACE FLIGHT ITEM (MAR 1997) 

The Contractor shall include the following statement in all subcontracts and purchase orders placed by it in support of this contract, without exception as to amount or subcontract level:

"FOR USE IN HUMAN SPACE FLIGHT; MATERIALS, MANUFACTURING, AND 
WORKMANSHIP OF HIGHEST QUALITY STANDARDS ARE ESSENTIAL TO ASTRONAUT SAFETY.

IF YOU ARE ABLE TO SUPPLY THE DESIRED ITEM WITH A HIGHER QUALITY THAN THAT OF THE ITEMS SPECIFIED OR PROPOSED, YOU ARE REQUESTED TO BRING THIS FACT TO THE IMMEDIATE ATTENTION OF THE PURCHASER."

E.6 INSPECTION AND ACCEPTANCE (GRC 52.246-92) (JAN 1987) 

Final inspection and acceptance of all work performed under this contract, including all deliverable items, will be performed at destination or as specified in the Delivery Order.  

[ECDE]E.7 INSPECTION SYSTEM AND QUALITY ASSURANCE - SUBCONTRACTS

In accordance with Section 46.105 and 46.405 of the Federal Acquisition Regulation the Contractor shall invoke adequate inspection system requirements and Quality Assurance Requirements on subcontractors to ensure the required quality of materials, parts, components, and services for end-use for this contract.  Monitoring of the Contractor’s system for inspecting subcontractors will be accomplished through the combined efforts of NASA personnel, other NASA representatives and delegated Government agency per the surveillance plan.  The authority and responsibility of the delegated agency (if any) will be defined in a letter of contract administration delegation.

SECTION F - DELIVERIES OR PERFORMANCE 

F.1 52.242-15 STOP-WORK ORDER (AUG 1989) - ALTERNATE I (APR 1984) 

F.2 52.247-34 F.O.B. DESTINATION (NOV 1991) 

F.3 ORDERING PERIOD 

The period of this contract during which new delivery orders may be issued is three years from the effective contract date, with two one-year options to extend the ordering period to a maximum of five years.   See Clause I.27 for completion of task orders beyond the ordering period.  .    

F.4 DELIVERY INSTRUCTIONS 

(a) The Contractor shall ship the items required under this contract to:

Specific shipping instructions will be identified in the Delivery Order description.  Generally, the information required will include the following:

Marked for: 

National Aeronautics and Space Administration

Glenn Research Center

21000 Brookpark Road 

Cleveland, OH  44135

Receiving, Bldg. 21 (Attn:  To be specified in Delivery Orders)

If the above address is NOT to be used for a contract deliverable item, the individual Delivery Order shall state the appropriate address for shipment. 

(b) Unless otherwise authorized in advance by the Contracting Officer, deliveries under this contract shall be made between the hours of 8:00 a.m. and 4:30 p.m., Monday through Friday, excluding Federal holidays.

(c) Additional delivery instructions:

Any unique delivery instructions will be identified in the Delivery Order description.  

(d) Additional marking instructions:

Any unique marking instructions will be identified in the Delivery Order description.  

F.5 OPTION TO EXTEND 

(a) In accordance with FAR clause 52.217-9, "Option to Extend the Term of the Contract" of this contract, the contracting officer may extend the ordering period in two one year increments, referred to as option 1 and option 2, by  issuance of a unilateral contract modification. 
(b)  In accordance with NFS 1817-207-70 (b)(1), the Government will perform an analysis to determine whether exercise of the option is in the Government’s best interest.  The analysis required to support the option exercise determination must include consideration of other factors in addition to price.  In addition to the other factors contained in FAR 17.207 (e), the determination to exercise the option will consider, but is not limited to, the Contractor’s performance in satisfying contract requirements; for example, receiving positive performance ratings. 

SECTION G - CONTRACT ADMINISTRATION DATA 

G.1 1852.227-11 PATENT RIGHTS - RETENTION BY THE CONTRACTOR (SHORT FORM). 

G.2 RESERVED

G.3 1852.242-73 NASA CONTRACTOR FINANCIAL MANAGEMENT REPORTING
(NOV 2004) 

G.4 1852.242-73 NASA CONTRACTOR FINANCIAL MANAGEMENT REPORTING
(AS MODIFIED BY GRC DEC 2007) (NOV 2004) 

The following requirements are in addition to those stated in the NASA Contractor Financial Management Reporting clause (1852.242-73) of this contract.

a) The reporting categories for the NASA Form (NF) 533 reports are:

	No.
	Reporting Category

	1
	Direct Labor Dollars

	2
	Direct Labor Hours

	3
	Direct Labor Overhead Dollars

	4
	Material Overhead Dollars (if applicable)

	5
	G&A Dollars

	6
	Other Indirect Dollars (if applicable)

	7
	Travel Dollars

	8
	Materials/Supplies Dollars

	9
	Subcontract/Consultants (identify and list each separately)

	10
	Cost of Money (if applicable)

	11
	Total Cost

	12
	Fee

	13
	Total Price


b) The Contractor shall provide an explanation of any variance that exceeds +5% for each Delivery Order.  This variance is calculated on the percentage difference between actual cost incurred/hours worked during month (Item 7a of NF 533M) and planned cost incurred/hours worked during month (Item 7b of NF 533M).  If in any reporting period, the actual costs of the individual task exceed planned costs by more than +10%, the contractor shall provide a revised estimate at completion for the individual task.

c) The Contractor is required to submit a NF 533 summary of the entire contract (including both active & inactive delivery orders) and individual NF 533 reports for each active Delivery Order by reporting category identified in paragraph (a) above.  In accordance with NASA Procedural Requirements (NPR) 9501.2, “NASA Contractor Financial Reporting,” the contractor shall report the costs of each capitalized Property, Plant, and Equipment (PP&E) they have purchased or fabricated as separate items on the NF 533.  NASA will assign a unique Work Breakdown Structure (WBS) element for each capitalized PP&E.  The contractor will track and report its costs using the assigned NASA WBS element.  PP&E should be capitalized when the total anticipated acquisition cost is equal to or greater than $100,000 with an estimated useful life of 2 years or more.  

d) In addition to the report submission requirements of NPR 9501.2, the NF 533 reports shall also be submitted electronically to the Contracting Officer, Contracting Officer’s Technical Representative, and Project Control Specialist in Microsoft Excel format; the spreadsheets shall include any formulas used in the calculations.  If the Excel reports do not contain the formulas used in the calculations, NASA will accept a narrative explanation.

G.5 SUBMISSION OF VOUCHERS OR INVOICES FOR PAYMENT - DELIVERY ORDER 

CONTRACT (GRC 52.232-106) (APR 2008) 

(a) All vouchers or invoices submitted for payment shall include a reference to the number of this contract. 

(b) All vouchers or invoices submitted for payment SHALL IDENTIFY ALL COSTS (INCLUDING:

 G & A, COM, OH, ETC.) FOR EACH DELIVERY ORDER AS A SEPARATE LINE ITEM. 

(c)  The designated billing office for cost vouchers for purposes of the Prompt Payment clause of this contract is indicated in paragraph (c)(1) or (c)(2) below, whichever is applicable. 

(1) If the contractor is authorized to submit interim cost vouchers directly to the NASA paying office, they shall be submitted to:

NASA Shared Services Center (NSSC)

Financial Management Division (FMD) – Accounts Payable

Bldg.1111, C. Road

Stennis Space Center, MS 39529

Email:  NSSC-AccountsPayable@nasa.gov
FAX:  866-209-5415 

(i) For any period that the Defense Contract Audit Agency has authorized the Contractor to submit interim vouchers directly to the Government paying office, interim vouchers are not required to be sent to the Auditor, and are considered to be provisionally approved for payment, subject to final audit. 

     (ii) Copies of vouchers should be submitted as follows: 

        Copy 1 - NASA Contracting Officer 

        Copy 2 - DCAA Auditor 

        Copy 3 - Contractor 

        Copy 4 - Contract Administration Office, if delegated 

        Copy 5 - GRC Project Manager 

(2) If the contractor is not authorized to submit interim cost vouchers directly to the paying office as described in paragraph (c)(1), the contractor shall prepare and submit vouchers as follows:

      (i) One original Standard Form (SF) 1034, SF 1035 or equivalent Contractor's attachment to the       cognizant DCAA office. 

     (ii) Five copies of SF 1034, SF 1035A or equivalent Contractor's attachment to the following offices by insertion in the memorandum block of their names and addresses: 

        Copy 1 - NASA Contracting Officer 

        Copy 2 - DCAA Auditor 

        Copy 3 - Contractor 

        Copy 4 - Contract Administration Office, if delegated 

        Copy 5 - GRC Project Manager 

    (iii) The Contracting Officer may designate other recipients as required. 

(d) Vouchers for payment of fee shall be forwarded to: 

NASA Shared Services Center (NSSC)

Financial Management Division (FMD) – Accounts Payable

Bldg.1111, C. Road

Stennis Space Center, MS 39529

Email:  NSSC-AccountsPayable@nasa.gov
FAX:  866-209-5415

This is the designated billing office for fee vouchers for purposes of the Prompt Payment clause of this contract. 

(e) In the event that amounts are withheld from payment in accordance with provisions of this contract, a separate voucher or invoice for the amount withheld will be required before payment for that amount may be made. 

G.6 1852.227-72 DESIGNATION OF NEW TECHNOLOGY REPRESENTATIVE AND PATENT REPRESENTATIVE (JUL 1997) 

(a) For purposes of administration of the clause of this contract entitled "New Technology" or "Patent Rights - Retention by the Contractor (Short Form)," whichever is included, the following named representatives are hereby designated by the Contracting Officer to administer such clause:

Current listing of New Technology and Patent Representatives is available in the NASA Procurement Library at the following URL: 
http://ec.msfc.nasa.gov/hq/library/newtechpocs.html#newtech
(b) Reports of reportable items, and disclosure of subject inventions, interim reports, final reports, utilization reports, and other reports required by the clause, as well as any correspondence with respect to such matters, should be directed to the New Technology Representative unless transmitted in response to correspondence or request from the Patent Representative. Inquires or requests regarding disposition of rights, election of rights, or related matters should be directed to the Patent Representative. This clause shall be included in any subcontract hereunder requiring a "New Technology" clause or "Patent Rights - Retention by the Contractor (Short Form)" clause, unless otherwise authorized or directed by the Contracting Officer. The respective responsibilities and authorities of the above-named representatives are set forth in 1827.305-370 of the NASA FAR Supplement.

G.7 1852.242-70 TECHNICAL DIRECTION (SEP 1993) 

(a) Performance of the work under this contract is subject to the written technical direction of the Contracting Officer Technical Representative (COTR), who shall be specifically appointed by the Contracting Officer in writing in accordance with NASA FAR Supplement 1842.270. "Technical direction" means a directive to the Contractor that approves approaches, solutions, designs, or refinements; fills in details or otherwise completes the general description of work or documentation items; shifts emphasis among work areas or tasks; or furnishes similar instruction to the Contractor. Technical direction includes requiring studies and pursuit of certain lines of inquiry regarding matters within the general tasks and requirements in Section C of this contract.

(b) The COTR does not have the authority to, and shall not, issue any instruction purporting to be technical direction that -

(1) Constitutes an assignment of additional work outside the statement of work;

(2) Constitutes a change as defined in the changes clause;

(3) Constitutes a basis for any increase or decrease in the total estimated contract cost, the fixed fee (if any), or the time required for contract performance;

(4) Changes any of the expressed terms, conditions, or specifications of the contract; or

(5) Interferes with the contractor's rights to perform the terms and conditions of the contract.

(c) All technical direction shall be issued in writing by the COTR.

(d) The Contractor shall proceed promptly with the performance of technical direction duly issued by the COTR in the manner prescribed by this clause and within the COTR's authority. If, in the Contractor's opinion, any instruction or direction by the COTR falls within any of the categories defined in paragraph (b) of this clause, the Contractor shall not  proceed but shall notify the Contracting Officer in writing within 5 working days after receiving it and shall request the Contracting Officer to take action as described in this clause. Upon receiving this notification, the Contracting Officer shall either issue an appropriate contract modification within a reasonable time or advise the Contractor in writing within 30 days that the instruction or direction is -

(1) Rescinded in its entirety; or

(2) Within the requirements of the contract and does not constitute a change under the changes clause of the contract, and that the Contractor should proceed promptly with its performance.

(e) A failure of the contractor and contracting officer to agree that the instruction or direction is both within the requirements of the contract and does not constitute a change under the changes clause, or a failure to agree upon the contract action to be taken with respect to the instruction or direction, shall be subject to the Disputes clause of this contract.

(f) Any action(s) taken by the contractor in response to any direction given by any person other than the Contracting Officer or the COTR shall be at the Contractor's risk.

G.8 1852.245-70 CONTRACTOR REQUESTS FOR GOVERNMENT-PROVIDED PROPERTY (DEVIATION) (SEP 2007)

(a) The Contractor shall provide all property required for the performance of this contract. The Contractor shall not acquire or construct items of property to which the Government will have title under the provisions of this contract without the Contracting Officer's written authorization. Property which will be acquired as a deliverable end item as material or as a component for incorporation into a deliverable end item is exempt from this requirement. 

(b)(1) In the event the Contractor is unable to provide the property necessary for performance, and the Contractor requests provision of property by the Government, the Contractor's request shall--

(i) Justify the need for the property;

(ii) Provide the reasons why contractor-owned property cannot be used;  

(iii) Describe the property in sufficient detail to enable the Government to screen its inventories for available property or to otherwise acquire property, including applicable manufacturer, model, part, catalog, National Stock Number or other pertinent identifiers;

(iv) Combine requests for quantities of items with identical descriptions and estimated values when the estimated values do not exceed $100,000 per unit; and 

(v) Include only a single unit when the acquisition or construction value equals or exceeds $100,000.

(2) Contracting Officer authorization is required for items the Contractor intends to manufacture as well as those it intends to purchase. 

(3) The Contractor shall submit requests to the Contracting Officer no less than 30 days in advance of the date the Contractor would, should it receive authorization, acquire or begin fabrication of the item.

(c) The Contractor shall maintain copies of Contracting Officer authorizations, appropriately cross-referenced to the individual property record, within its property management system. 

(d) Property furnished from Government excess sources is provided as-is, where-is. The Government makes no warranty regarding its applicability for performance of the contract or its ability to operate. Failure of property obtained from Government excess sources under this clause is insufficient reason for submission of requests for equitable adjustments discussed in the clause at 52.245-1, Government Property.

G.9 1852.245-71 INSTALLATION-ACCOUNTABLE GOVERNMENT PROPERTY (DEVIATION) (SEPTEMBER 2007)

(a) The Government property described in paragraph (c) of this clause may be made available to the Contractor on a no-charge basis for use in performance of this contract.  This property shall be utilized only within the physical confines of the NASA installation that provided the property unless authorized by the contracting officer under (b)(1)(iv).  Under this clause, the Government retains accountability for, and title to, the property, and the Contractor shall comply with the following:

See NASA Procedural Requirements (NPR) 4200.1, "NASA Equipment Management Manual", NPR 4200.2, "NASA Equipment Management User's Guide for Property Custodians", NPR 4300.1, "NASA Personal Property Disposal", and NPR 4310.4, "Identification and Disposition of NASA Artifacts", for applicable user responsibilities.
Property not recorded in NASA property systems must be managed in accordance with the requirements of FAR 52.245-1.

The Contractor shall establish and adhere to a system of written procedures to assure continued, effective management control and compliance with these user responsibilities.  Such procedures must include holding employees liable, when appropriate, for loss, damage, or destruction of Government property.

(b)(1) The official accountable recordkeeping, financial control, and reporting of the property subject to this clause shall be retained by the Government and accomplished within NASA management information systems prescribed by the installation Supply and Equipment Management Officer (SEMO) and Financial Management Officer.  If this contract provides for the Contractor to acquire property, title to which will vest in the Government, the following additional procedures apply:


 
(i) The Contractor’s purchase order shall require the vendor to deliver the property to the installation central receiving area.



(ii) The Contractor shall furnish a copy of each purchase order, prior to delivery by the vendor, to the installation central receiving area.



(iii) The Contractor shall establish a record of the property as required by FAR 52.245-1, Government Property, and furnish to the Industrial Property Officer a DD Form 1149, Requisition and Invoice/Shipping Document, (or installation equivalent) to transfer accountability to the Government within 5 working days after receipt of the property by the Contractor.  The Contractor is accountable for all contractor-acquired property until the property is transferred to the Government’s accountability.



(iv) Contractor use of Government property at an off-site location and off-site subcontractor use require advance approval of the Contracting Officer and notification of the Industrial Property Officer.  The property shall be considered Government furnished and the Contractor shall assume accountability and financial reporting responsibility.  The Contractor shall establish records and property control procedures and maintain the property in accordance with the requirements of FAR 52.245-1, Government Property, until its return to the installation. NASA Procedural Requirements related to property loans shall not apply to offsite use of property by contractors. 

(2) After transfer of accountability to the Government, the Contractor shall continue to maintain such internal records as are necessary to execute the user responsibilities identified in paragraph (a) of this clause and document the acquisition, billing, and disposition of the property.  These records and supporting documentation shall be made available, upon request, to the SEMO and any other authorized representatives of the Contracting Officer.    

(c) The following property and services are provided if checked.
 FORMCHECKBOX 
 (1) Office space, work area space, and utilities.  Government telephones are available for official purposes only.

 FORMCHECKBOX 
 (2) Office furniture.

 FORMCHECKBOX 
 (3) Property 

      
 (ii) If the Contractor acquires property, title to which vests in the Government pursuant to other provisions of this contract, this property also shall become accountable to the Government upon its entry into Government records.  



(iii) The Contractor shall not bring to the installation for use under this contract any property owned or leased by the Contractor, or other property that the Contractor is accountable for under any other Government contract, without the Contracting Officer's prior written approval.

 FORMCHECKBOX 
 (4) Supplies from stores stock.

 FORMCHECKBOX 
 (5) Publications and blank forms stocked by the installation.

 FORMCHECKBOX 
 (6) Safety and fire protection for Contractor personnel and facilities.

 FORMCHECKBOX 
 (7) Installation service facilities:  NASA Glenn Research Center. (See specific delivery order for facilities provided).
 FORMCHECKBOX 
 (8) Medical treatment of a first-aid nature for Contractor personnel injuries or illnesses sustained during on-site duty.

 FORMCHECKBOX 
 (9) Cafeteria privileges for Contractor employees during normal operating hours.

 FORMCHECKBOX 
 (10) Building maintenance for facilities occupied by Contractor personnel.

 FORMCHECKBOX 
 (11) Moving and hauling for office moves, movement of large equipment, and delivery of supplies. Moving services may be provided on-site, as approved by the Contracting Officer.

G.10  1852.245-73  FINANCIAL REPORTING OF NASA PROPERTY IN THE CUSTODY OF CONTRACTORS (SEPTEMBER 2007)

(a) The Contractor shall submit annually a NASA Form (NF) 1018, NASA Property in the Custody of Contractors, in accordance with the provisions of 1845.505-14, the instructions on the form, subpart 1845.71, and any supplemental instructions for the current reporting period issued by NASA. 
(b)(1) Subcontractor use of NF 1018 is not required by this clause; however, the Contractor shall include data on property in the possession of subcontractors in the annual NF 1018. 

(2) The Contractor shall mail the original signed NF 1018 directly to the cognizant NASA Center Deputy Chief Financial Officer, Finance, unless the Contractor uses the NF 1018 Electronic Submission System (NESS) for report preparation and submission. 

(3) One copy shall be submitted (through the Department of Defense (DOD) Property Administrator if contract administration has been delegated to DOD) to the following address: [Insert name and address of appropriate NASA Center office.], unless the Contractor uses the NF 1018 Electronic Submission System (NESS) for report preparation and submission. 
(c)(1) The annual reporting period shall be from October 1 of each year through September 30 of the following year.  The report shall be submitted in time to be received by October 15.   The information contained in these reports is entered into the NASA accounting system to reflect current asset values for agency financial statement purposes.  Therefore, it is essential that required reports be received no later than October 15.   Some activity may be estimated for the month of September, if necessary, to ensure the NF 1018 is received when due.  However, contractors’ procedures must document the process for developing these estimates based on planned activity such as planned purchases or NASA Form 533 (NF 533 Contractor Financial Management Report) cost estimates.  It should be supported and documented by historical experience or other corroborating evidence, and be retained in accordance with FAR Subpart 4.7, Contractor Records Retention.  Contractors shall validate the reasonableness of the estimates and associated methodology by comparing them to the actual activity once that data is available, and adjust them accordingly.  In addition, differences between the estimated cost and actual cost must be adjusted during the next reporting period.  Contractors shall have formal policies and procedures, which address the validation of NF 1018 data, including data from subcontractors, and the identification and timely reporting of errors.  The objective of this validation is to ensure that information reported is accurate and in compliance with the NASA FAR Supplement.  If errors are discovered on NF 1018 after submission, the contractor shall contact the cognizant NASA Center Industrial Property Officer (IPO) within 30 days after discovery of the error to discuss corrective action.    


(2) The Contracting Officer may, in NASA’s interest, withhold payment until a reserve not exceeding $25,000 or 5 percent of the amount of the contract, whichever is less, has been set aside, if the Contractor fails to submit annual NF 1018 reports in accordance with 1845.505-14 and any supplemental instructions for the current reporting period issued by NASA.   Such reserve shall be withheld until the Contracting Officer has determined that NASA has received the required reports.  The withholding of any amount or the subsequent payment thereof shall not be construed as a waiver of any Government right. 

(d) A final report shall be submitted within 30 days after disposition of all property subject to reporting when the contract performance period is complete in accordance with (b)(1) through (3) of this clause.

G.11 1852.245-74 IDENTIFICATION AND MARKING OF GOVERNMENT EQUIPMENT (DEVIATION) (SEP 2007) 

(a) The Contractor shall identify all equipment to be delivered to the Government using NASA Technical Handbook (NASA-HDBK) 6003, "Application of Data Matrix Identification Symbols to Aerospace Parts Using Direct Part Marking Methods/Techniques", and NASA  Standard (NASA-STD) 6002, "Applying Data Matrix Identification Symbols on Aerospace Parts". This includes deliverable equipment listed in the schedule and other equipment when NASA directs physical transfer to NASA or a third party. The Contractor shall identify property in both machine and human readable form unless the use of a machine readable-only format is approved by the NASA Industrial Property Officer. 

(b) Property shall be marked in a location that will be human readable, without disassembly or movement of the property, when the items are placed in service unless such placement would have a deleterious effect on safety or on the item's operation.  

(c) Concurrent with equipment delivery or transfer, the Contractor shall provide the following data in an electronic spreadsheet format:

(1) Item Description

(2) Unique Identification Number (License Tag)

(3) Unit Price

(4) An explanation of the data used to make the unique identification number

(d)  For items physically transferred under paragraph (a) the following additional data is required:

(1) Date originally placed in service

(2) Item condition

(3) Date last serviced

(e) The data required in paragraphs (c) and (d) shall be delivered to the NASA center receiving activity listed below: [ ]

(f) The contractor shall include the substance of this clause, including this paragraph (f), in all subcontracts that require delivery of equipment.

G.12 1852.245-75 PROPERTY MANAGEMENT CHANGES (DEVIATION) (SEPTEMBER 2007)

(a) The Contractor shall submit any changes to standards and practices used for management and control of Government property under this contract to the assigned property administrator and Industrial Property Officer (IPO), prior to making the change whenever the change --

(1) Employs a standard that allows increase in thresholds or changes the timing for reporting loss, damage, or destruction of property;

(2) Alters physical inventory timing or procedures;

(3) Alters recordkeeping practices;

(4) Alters practices for recording the transport or delivery of Government property; or

(5) Alters practices for disposition of Government property.

(b) The Contractor shall contact the IPO at:

Patricia Dimaline

NASA Glenn Research Center

21000 Brookpark Road, M/S 

Cleveland, OH  44135-3191

Phone: 216.433.2893

FAX: 216.433.8851

E-mail: Patricia.M.Dimaline@nasa.gov

G.13 1852.245-76 LIST OF GOVERNMENT PROPERTY FURNISHED PURSUANT TO FAR 52.245-1 (DEVIATION) (SEP 2007)   

(a) For performance of work under this contract, the Government will make available Government property identified in Attachment J-3 of this contract on a no-charge-for-use basis pursuant to the clause at FAR 52.245-1, Government Property.  The Contractor shall use this property in the performance of this contract at Contractor’s site  (TBD)and at other location(s) as may be approved by the Contracting Officer.  Under FAR 52.245-1, the Contractor is accountable for the identified property.

G.14 1852.245-78 PHYSICAL INVENTORY OF CAPITAL PERSONAL PROPERTY (DEVIATION) (SEP 2007) 

(a) In addition to physical inventory requirements under the clause at FAR 52.245-1, Government Property, the Contractor shall conduct annual physical inventories for individual property items with an acquisition cost exceeding $100,000.

(1)  The Contractor shall inventory - 

(i) Items of property furnished by the Government; 

(ii) Items acquired by the Contractor and titled to the Government under the clause at FAR 52.245-1;

(iii) Items constructed by the Contractor and not included in the deliverable, but titled to the Government under the clause at FAR 52.245-1; and

(iv) Complete but undelivered deliverables.

(2) The Contractor shall use the physical inventory results to validate the property record data, specifically location, condition and use status, and to prepare summary reports of inventory as described in paragraph (c) of this clause.

(b) Unless specifically authorized in writing by the NASA Industrial Property Officer (IPO), the inventory shall be performed and posted by individuals other than those assigned custody of the items, responsibility for maintenance, or responsibility for posting to the property record.  The Contractor may request a waiver from this separation of duties requirement from the NASA IPO, when all of the conditions in either (1) or (2) below are met.

(1) The Contractor utilizes an electronic system for property identification, such as a laser bar-code reader or radio frequency identification reader, and 

(i) The programs or software preclude manual data entry of inventory identification data by the individual performing the inventory; and

(ii) The inventory and property management systems contain sufficient management controls to prevent tampering and assure proper posting of collected inventory data.

(2) The Contractor has limited quantities of property, limited personnel, or limited property systems; and, 

(i)  The Contractor provides written confirmation that the Government property exists in the recorded condition and location; and

(ii) The items continue to be used exclusively for performance of the contract or as otherwise authorized by the Contracting Officer.

(3) The Contractor shall submit the request to the cognizant property administrator and obtain approval from the IPO prior to implementation of the practice.

(c) The Contractor shall report the results of the physical inventory to the property administrator and the NASA Industrial Property Officer within 10 calendar days of completion of the physical inventory.  The report shall - 

(1) Provide a summary showing number and value of items inventoried; and

(2) Include additional supporting reports of - 

(i) Loss, damage or destruction, in accordance with the clause at 52.245-1, Government Property;

(ii) Idle property available for reuse or disposition; and 

(iii) A summary of adjustments made to location, condition, status, or user as a result of the physical inventory reconciliation.

(d) The Contractor shall retain all physical inventory records, including records of all transactions associated with inventory reconciliation. All records shall be subject to Government review and/or audit. 

G.15 1852.245-79 RECORDS AND DISPOSITION REPORTS FOR GOVERNMENT PROPERTY WITH POTENTIAL HISTORIC OR SIGNIFICANT REAL VALUE (DEVIATION) (SEPTEMBER 2007)

(a) Items of Government property flown in space or used to support other pioneering NASA programs have increased probability of historic significance and an intrinsic value that is likely to exceed their unused material or physical value. Descriptions of physical characteristics alone are often insufficient to determine an item’s historic significance or real value. In addition to the property record data required by the clause at FAR 52.245-1, Government Property in this contract, Contractor records of all Government property under this contract shall --


(1) Identify the projects or missions that used the items;


(2) Specifically identify items of flown property;


(3) When known, associate individual items of property used in space flight operations with the using astronaut(s); and


(4) Identify property used in test activity and, when known, the individuals who conducted the test.

(b) The Contractor shall include this information within item descriptions --


(1) On any Standard Form 1428, Inventory Schedule;


(2) In automated disposition systems;


(3) In any other disposition related reports; and


(4) In other requests for disposition instructions.

(c) The Contractor shall not remove NASA identification or markings from Government-furnished property prior to disposition without the advanced written approval of the NASA Industrial Property Officer.  

G.16 1852.245-82 OCCUPANCY MANAGEMENT REQUIREMENTS (DEVIATION) (SEP 2007) 

(a) In addition to the requirements of the clause at FAR 52.245-1, Government Property, the Contractor shall comply with the following in performance of work in and around Government real property:  

(1) NPD 8800.14, Policy for Real Property Management.

(2) NPR 8831.2, Facility Maintenance Management.

(b) The Contractor shall obtain the written approval of the Contracting Officer before installing or removing Contractor-owned property onto or into any Government real property or when movement of Contractor-owned property may damage or destroy Government-owned property. The Contractor shall restore damaged property to its original condition at the Contractor's expense.

(c) The Contractor shall not acquire, construct or install any fixed improvement or structural alterations in Government buildings or other real property without the advance, written approval of the Contracting Officer. Fixed improvement or structural alterations, as used herein, means any alteration or improvement in the nature of the building or other real property that, after completion, cannot be removed without substantial loss of value or damage to the premises.  Title to such property shall vest in the Government.

(d) The Contractor shall report any real property or any portion thereof when it is no longer required for performance under the contract, as directed by the Contracting Officer.

SECTION H - SPECIAL CONTRACT REQUIREMENTS 

H.1 1852.208-81 RESTRICTIONS ON PRINTING AND DUPLICATING (NOV 2004) 

H.2 1852.223-70 SAFETY AND HEALTH (APR 2002) 

H.3 1852.223-75 MAJOR BREACH OF SAFETY OR SECURITY (FEB 2002) 

H.4 1852.228-72 CROSS-WAIVER OF LIABILITY FOR SPACE SHUTTLE SERVICES
(SEP 1993) 

H.5 1852.228-76 CROSS-WAIVER OF LIABILITY FOR SPACE STATION ACTIVITIES
(DEC 1994) 

H.6 1852.235-73 FINAL SCIENTIFIC AND TECHNICAL REPORTS (DEC 2006) 

H.7 1852.244-70 GEOGRAPHIC PARTICIPATION IN THE AEROSPACE PROGRAM
(APR 1985) 

H.8 DELIVERY ORDERING PROCEDURE  

(a) Only the Contracting Officer may issue Delivery Orders to the Contractor, providing specific authorization or direction to perform work within the scope of the contract and as specified in the schedule. The Contractor may incur costs under this contract in performance of Delivery Orders and Delivery Order modifications issued in accordance with this clause. No other costs are authorized unless otherwise specified in the contract or expressly authorized by the Contracting Officer.

(b) Prior to issuing a Delivery Order, the Contracting Officer shall provide the Contractor with the following data:

(1) A functional description of the work identifying the objectives or results desired from the contemplated Delivery Order.

(2) Proposed performance standards to be used as criteria for determining whether the work requirements have been met.

(3) A request for a task plan from the Contractor to include the technical approach, period of performance, appropriate cost information, and any other information required to determine the reasonableness of the Contractor's proposal.

(c) Within the number of calendar days specified in the Contracting Officer’s request,  the Contractor shall submit a delivery order plan conforming to the request.

(d) After review and any necessary discussions, the Contracting Officer may issue a Delivery Order to the Contractor containing, as a minimum, the following:

(1) Date of the order.

(2) Contract number and order number.

(3) Functional description of the work identifying the objectives or results desired from the Delivery Order, including special instructions or other information necessary for performance of the task.

(4) Performance standards, and where appropriate, quality assurance standards.

(5) Maximum dollar amount authorized (cost and fee or price). This includes allocation of award fee among award fee periods, if applicable.

(6) Any other resources (travel, materials, equipment, facilities, etc.) authorized.

(7) Delivery/performance schedule including start and end dates.

(8) If contract funding is by individual Delivery Order, accounting and appropriation data.

(e) The Contractor shall provide acknowledgment of receipt to the Contracting Officer within [3 ] calendar days after receipt of the Delivery Order.

(f) If time constraints do not permit issuance of a fully defined Delivery Order in accordance with the procedures described in paragraphs (a) through (d), a Delivery Order which includes a ceiling price may be issued.

(g) The Contracting Officer may amend tasks in the same manner in which they were issued.

(h) In the event of a conflict between the requirements of the Delivery Order and the Contractor's approved task plan, the Delivery Order shall prevail.

H.9 1852.225-70 EXPORT LICENSES (FEB 2000) 

(a) The Contractor shall comply with all U.S. export control laws and regulations, including the International Traffic in Arms  Regulations (ITAR), 22 CFR Parts 120 through 130, and the Export Administration Regulations (EAR), 15 CFR Parts 730 through 799, in the performance of this contract. In the absence of available license exemptions/exceptions, the Contractor shall be responsible for obtaining the appropriate licenses or other approvals, if required, for exports of hardware, technical data, and software, or for the provision of technical assistance.

(b) The Contractor shall be responsible for obtaining export licenses, if required, before utilizing foreign persons in the performance of this contract, including instances where the work is to be performed on-site at NASA Glenn Research Center, where the foreign person will have access to export-controlled technical data or software.

(c) The Contractor shall be responsible for all regulatory record keeping requirements associated with the use of licenses and license exemptions/exceptions.

(d) The Contractor shall be responsible for ensuring that the provisions of this clause apply to its subcontractors.

H.10 1852.235-71 KEY PERSONNEL AND FACILITIES (MAR 1989) 

(a)   The personnel and/or facilities listed below (or specified in the contract Schedule) are considered essential to the work being performed under this contract.  Before removing, replacing, or diverting any of the listed or specified personnel or facilities, the Contractor shall (1) notify the Contracting Officer reasonably in advance and (2) submit justification (including proposed substitutions) in sufficient detail to permit evaluation of the impact on this contract.

(b)   The Contractor shall make no diversion without the Contracting Officer's written consent; provided, that the Contracting Officer may ratify in writing the proposed change, and that ratification shall constitute the Contracting Officer's consent required by this clause.

(c)   The list of personnel and/or facilities (shown below or as specified in the contract Schedule) may, with the consent of the contracting parties, be amended from time to time during the course of the contract to add or delete personnel and/or facilities.

TBD (To be specified in individual Delivery Orders)

H.11 1852.235-74 ADDITIONAL REPORTS OF WORK - RESEARCH AND DEVELOPMENT (FEB 2003) 

In addition to the final report required under this contract, for each delivery order, the Contractor shall submit the following report(s) to the Contracting Officer:

(a) Monthly progress reports. The Contractor shall submit separate monthly reports of all work accomplished during each month of contract performance. Reports shall be in narrative form, brief, and informal. They shall include a quantitative description of progress, an indication of any current problems that may impede performance, proposed corrective action, and a discussion of the work to be performed during the next monthly reporting period

(b) Quarterly progress reports. The Contractor shall submit separate quarterly reports of all work accomplished during each three-month period of contract performance. In addition to factual data, these reports should include a separate analysis section interpreting the results obtained, recommending further action, and relating occurrences to the ultimate objectives of the contract. Sufficient diagrams, sketches, curves, photographs, and drawings should be included to convey the intended meaning.

(c) Submission dates. Monthly and quarterly reports shall be submitted by the 15th day of the month following the month or quarter being reported. If the contract is awarded beyond the middle of a month, the first monthly report shall cover the period from award until the end of the following month. No monthly report need be submitted for the third month of contract effort for which a quarterly report is required. No quarterly report need be submitted for the final three months of contract effort since that period will be covered in the final report. The final report shall be submitted within 30 days after the completion of the effort under the contract.

H.12 1852.242-72 OBSERVANCE OF LEGAL HOLIDAYS (AUG 1992) 

(a) The on-site Government personnel observe the following holidays:

New Year's Day

Labor Day

Martin Luther King, Jr. Birthday

Columbus Day

President's Day

Veterans Day

Memorial Day

Thanksgiving Day

Independence Day

Christmas Day

Any other day designated by Federal statute, Executive order, or the President's proclamation.

(b) When any holiday falls on a Saturday, the preceding Friday is observed. When any holiday falls on a Sunday, the following Monday is observed. Observance of such days by Government personnel shall not by itself be cause for an additional period of performance or entitlement of compensation except as set forth within the contract.

H.13 REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF OFFEROR 

The completed provision 52.204-8, Annual Representations and Certifications, including any amended representation(s) made at paragraph (b) of the provision; and other representations, certifications and other statements contained in Section K completed and submitted as part of the offer dated TBD are hereby incorporated by reference in this resulting contract.

H.14 CONTRACTORS' DUTIES AND RESPONSIBILITIES ON-SITE (GRC 52.209-90) 
(AUG 2006) 

(a) BADGES. All Contractor personnel having a need to enter areas of the Glenn Research Center or Plum Brook Station shall have an identification badge or pass. This badge or pass shall be obtained at the entrance of the Glenn Research Center or Plum Brook Station. In addition to the requirements contained herein, the Contractor shall comply with Glenn Procedures and Guidelines GLPG 3730.1, Managing Conduct and Other Employee Issues, incorporated herein by reference and made a part hereof. 

(1) Resident Contractors (employees with picture badges)--

(i) The on-site company supervisor will notify the Main Gate Badge Clerk at PABX 3-2206 when a new employee is reporting to work. The Badge Clerk will give the company supervisor specific instructions as to how the new employee will be badged, photographed, fingerprinted, etc. 

(ii) When an employee terminates and/or resigns employment, the company shall issue to the employee NASA Form C-10087, Non-NASA Separation Clearance Record. The company shall be responsible for making an inquiry of all offices listed on the form to see if the employee has any outstanding Government items. The employee shall then take this form to all offices that list he/she as having outstanding items. The employee’s last stop is for the return of their Government issued I.D. badge. 

(iii) The Contractor shall ensure that the terminated and/or resigned employee has returned his/her badge to the Main Gate Badge Clerk. Final clearance of a Contractor upon completion of a contract will depend in part upon accounting for all badges issued to employees during the performance of the contract. It should be recognized that security badges are Government property and any alteration or misuse of these badges may be prosecuted as a violation of Section 499, Title 18, U.S. Code. 

(2) Non-Resident Contractors (employees with non-picture badges). The Contractor's on-site manager shall comply with the Badge and Property Regulations (NASA Form C-421) a copy of which will be given the Contractor's supervisors at the time of the Construction Site Showing. The Badge and Property Regulations are quoted below: 

(i) Ensure that each company employee is in possession of NASA Form C-9975 prior to reporting to work for badging purposes. Employees not in possession of the above mentioned for will be delayed at the gate until such time as the company supervisor/foreman or his representative reports to the Main Gate with the appropriate paperwork for badging. 

(ii) Report lost badges immediately. 

(iii) Upon termination of duties, each employee's badge will be collected and returned to the Main Gate by the Contractor. Final clearance of a Contractor upon completion of a contract will depend in part upon the accounting for all badges issued to employees during the performance of the contract. It should be recognized that security badges are Government property and any alteration or misuse of these badges may be prosecuted as a violation of Section 499, Title 18, U.S. Code. 

(b) NASA-OWNED PROPERTY 

(1) The term "NASA-Owned Property" refers to all controlled (tagged) and non-tagged equipment, library property, security badges, computer passwords and other property furnished by the Government during the course of the contract. 

(2) The Contractor shall ensure that all NASA-Owned property issued to its employees is returned and in satisfactory condition upon termination of an employee's duties. In cases where accountability for the property is transferred from one employee to another, the NASA Equipment Management System (NEMS) Control office of the Logistics Management Division must be notified. At the completion of the Government contract, all property will be returned, and the contract value will be adjusted for any property not accounted for. 

(3) When access to Federal computer systems has been granted, the Contractor shall ensure that its employees comply with the clause of the contract entitled "SECURITY REQUIREMENTS FOR UNCLASSIFIED INFORMATION RESOURCES (NFS 1852.204-76)". 

(c) EMERGENCIES 

(1) The Contractor shall ensure that its employees are informed that Emergency, Fire, Medical, Safety, and Security assistance can be summoned by Dialing "911" on the Center's PABX telephone system. Emergencies are defined as incidents involving serious personal injury or damage that causes a possible hazardous condition, or any incidents that require immediate attention of the Plant Protection Department or Security. All other medical treatment is the responsibility of the Contractor. 

(2) For incidents not classified as an emergency, contractor personnel shall be instructed to immediately notify the Contracting Officer's Technical Representative (COTR)(rather than dialing "911") in the event of an accident involving either personal injury or damage to property whether public or private, including damage to motor vehicles. They shall cooperate fully with the Government Accident Investigator and the Center Accident Investigation Board. This cooperation shall include interviews at the accident site and/or at a Board meeting. 

(3) The Chairman of the appropriate Accident Investigation Board will notify the Contractor through the COTR as to the date and time and location of the Board meeting. The Board meetings will be held between the hours of 8:15 a.m. and 4:45 p.m. regular work days Monday through Friday. 

(4) For Contractor duties where continuous manning of posts is mandatory during a work shift, the Contractor shall provide substitute personnel as required for manning these posts during the meeting of the Accident Investigation Boards. 

(d) TRAFFIC 

(1) The Contractor agrees to comply, and agrees to require that all of its personnel will comply with all posted traffic signs, signals and instructions of personnel assigned for traffic control and parking purposes and with the provisions of NPD 1600.2 and NHB 1620.1 incorporated herein by reference and made a part hereof. 

(2) The Government reserves the right to bar from the Glenn Research Center any Contractor employee who has failed to comply with such signs, signals, instructions and the provisions of NPD 1600.2 and NHB 1620.1. The period of the bar shall be as determined appropriate by the Contracting Officer subject to the provisions of NPD 1600.2 and NHB 1620.1. The Contracting Officer will notify the Contractor in writing, setting forth the name(s) of the affected employees(s) and the time period(s) of the bar(s). No action by the Government in barring any Contractor employee from the Glenn Research Center shall be the basis for any claim whatever by the Contractor under this contract, nor shall it excuse the Contractor from complying with any provision of this contract. 

(e) ON-SITE STANDARDS OF CONDUCT 

(1) The Contractor's entry onto the Center shall be pursuant to fulfilling its contractual obligations, and any related activities thereto. Contractor personnel gaining access to Glenn facilities are required to certify that they meet the minimum ethical standards for entry onto a Government facility. Falsification of this certification could lead to criminal prosecution. 

(2) The Contractor agrees to comply, and agrees to require that all of its personnel will comply with all applicable Federal and State statutes and regulations, NASA policy and guidance documents, Glenn policy and guidance documents, and other regulations pertaining to personal conduct while on-site. Any conduct prejudicial to the efficient operation of the Center shall be cause for removal from the Center. 

(f) PROHIBITION OF FIREARMS. Firearms or weapons of any kind are strictly prohibited at the Glenn Research Center. 

(g) SECURITY INCIDENTS. Theft of Property, Bomb threats, malicious damage and any other threat or violent situations shall be immediately reported to the Security Office. 

(h) PROPERTY PASSES. A Contractor Property Pass (NASA Form C-702) is required for the removal of all Contractor owned property and equipment and must be presented to the gate guard upon exit. This form can be obtained from the COTR (or designee) or the Glenn employee responsible for the Contractor's presence at the Center. This form must contain a complete description of the material/equipment being removed and should be signed by the authorized Government employee. Material relating to a specific contract or purchase order must be identified by insertion of the appropriate contract/purchase order number on the pass by the COTR or designee. 

(i) AFTER-HOUR ACCESS. During normal working hours, 7:00 a.m. to 5:30 p.m. Monday through Friday, the guards at the gates will permit your entrance and departure. At any other time (other than normal hours), advance clearance is required, and may be obtained through the Glenn/Plum Brook COTR or Inspector who will then make the request to the Main Gate Sergeant PABX 3-2204 at Glenn and 3-3221 at Plum Brook. After-hour clearances as approved by the COTR Inspector are certification to the guards as authority for admittance of a contractor during off hours, including Saturdays, Sundays, and Holidays. 

(j) CONTRACTOR IDENTIFICATION. To avoid situations whereby the actions of onsite contractor employees can be construed as that of Government officials, the onsite contractor shall take the following actions: 

(1) Insure that employees properly display their badge at all times. 

(2) Institute a policy whereby employees who, in their normal course of duties, answer telephone inquiries, participate in meetings with Government and other contractor personnel or deal with the general public appropriately identify themselves so their actions cannot be construed as that of Government officials. 

(3) Institute a policy whereby business correspondence, including emails and memoranda, includes the name of the company in the signature line. Use company letterhead for internal company matters and letters/memos signed by company personnel. 

(4) For onsite office space primarily occupied by company personnel, clearly indicate on the exterior of the office space the company name. 

H.15 PERSONAL IDENTITY VERIFICATION (PIV) CARD ISSUANCE PROCEDURES (GRC 52.204-96) (AUG 2006) 

"PIV Card Issuance Procedures", posted on the World Wide Web at http://www.grc.nasa.gov/WWW/Procure/PIVCardIssuanceProcedures.doc are incorporated herein by reference and made a part hereof. 

These PIV Card Issuance Procedures are in accordance with FAR clause 52.204-9, "Personal Identity Verification of Contractor Personnel" and NASA Procurement Information Circular (PIC) 06-01 entitled "Personal Identity Verification of Contractors", dated January 18, 2006.

H.16 1852.235-73 FINAL SCIENTIFIC AND TECHNICAL REPORTS (AS MODIFIED BY GRC OCT 2007) (DEC 2006) 

The following requirements are in addition to those stated in the Final Scientific and Technical Reports clause (1852.235-73) of this contract. 

    (1) In addition to the requirements of NASA Procedural Requirements (NPR) 2200.2, “Requirements for Documentation, Approval, and Dissemination of NASA Scientific and Technical Information,” the format and content of the Final Report shall also follow NASA-SP-2005-7602 "NASA Publications Guide for Authors.”  This document is available at http://www.sti.nasa.gov [Click on "Publish STI" and scroll down to "NASA/SP-2005-7602", where you can link to the document.]. 

    (2) The Final Report shall include a section entitled "New Technology".  This section shall identify all non-patentable discoveries such as improvements, innovations, and computer codes; and all patentable inventions, whether developed or discovered during the performance of the contract.  Possible secondary applications of reported new technology shall also be included in this section. 

    (3) If a final report is required for the individual Delivery Order, the Contractor shall comply with this Final Report requirement at the time of Delivery Order completion.  

H.17 SAFETY AND HEALTH PLAN

The contractor’s Safety and Health Plan shall be added via a separate contract modification.
H.18 ASSOCIATE CONTRACTOR AGREEMENTS

(a) In order to achieve the requirements of this contract, the Contractor shall establish, in conjunction with the NASA Glenn Research Center Advanced Flight Projects Office and/or the Space Flight Systems Directorate, the means for coordination and exchange of information with Associate Contractors.  The information to be exchanged shall be that required by the Contractors in the execution of their respective contract requirements.  The Associate Contractors contemplated by this clause have not been established at the time of contract award, but will be added by contract modification to this paragraph as required.  

(b) The Contractor shall document agreements with other Associate Contractors described in (a) above via Associate Contractor agreements.  The Government will not be a party in such Associate Contractor agreements.  A copy of each such agreement shall be provided to the CO.  All costs associated with such agreements are included in the negotiated cost of this contract.  

(c) The Contractor is not relieved of any contract requirements or entitled to any adjustments to the contract terms because of the failure to resolve a disagreement with an Associate Contractor.  Liability for the improper disclosure of any proprietary data contained in or referenced by any agreement shall rest with the parties to the agreement, and not the Government.  
H.19 DELIVERY ORDER PRICING RATES

a.    In preparing the delivery orders as called for in Clause H.8 above, the Contractor shall use the listed rates, or lower, when estimating the costs of performing all Delivery Orders issued under the resulting contract.  These rates are “Not to Exceed” ceiling rates.  As such, the Contractor will be permitted to base its Delivery Order estimates on lower rates than are listed in the tables.  Both parties agree to use the listed rates, or lower, as the basis for establishing the estimated cost or price of individual orders, together with any other direct costs specific to the Delivery Order.  The labor categories proposed when estimating each Delivery Order must reflect those which the contractor expects will be needed in the performance of the Delivery Order.  During the performance of the Delivery Order, it is the contractor’s responsibility, and the contractor’s right, to determine and adjust, as necessary, the amount and skill mix of labor.  The Government will pay the actual costs incurred as specified in the order, subject to the limits established by the “Limitation of Costs,” or the “Limitation of Funds” clauses.

b. Hourly labor rates: Hourly labor rates are found in Attachment J-10.

c.    Indirect Rates:

	
	Year 1
	Year 2
	Year 3
	Year 4
	Year 5

	Taxes and Fringe Benefits (as a % of wages)
	%
	%
	%
	%
	%

	Other Labor Overhead 

(as a % of __________)
	%
	%
	%
	%
	%

	Other Indirect Costs (as a % of __________)
	%
	%
	%
	%
	%

	G&A 

(as a % of __________)
	%
	%
	%
	%
	%


H.20
FEE MATRIX

The Contractor shall propose incentive fee for each delivery order contemplated or issued in accordance with Clause H.8, Delivery Ordering Procedure and Clause H.21, Supplemental Delivery Order Procedure, as follows:

(a) Minimum, Target, and Maximum Fee Dollars

The target fee proposed for each delivery order shall not exceed TBD percent of the total estimated target cost.

The minimum fee proposed for each delivery order shall not exceed TBD percent of the total estimated target cost.

The maximum fee proposed for each delivery order shall not exceed TBD percent of the total estimated target cost.

(b) Incentive Fee Structures

The following incentive fee structures are applicable to this contract:

         
STRUCTURE 1:              

STRUCTURE 4:







COST


25%        
COST
      

100%           

SCHEDULE

15%

SCHEDULE          
    0%

PERFORMANCE
60% 

PERFORMANCE 
    0%


STRUCTURE 2:     


STRUCTURE 5: 

COST


25%

COST


  50%

SCHEDULE

37.5%

SCHEDULE

  25%

PERFORMANCE
37.5%

PERFORMANCE
  25%



STRUCTURE 3:


STRUCTURE 6:

COST


25%

COST


  25%


SCHEDULE

  0%

SCHEDULE

  75%

PERFORMANCE
75%

PERFORMANCE
    0%

*STRUCTURE 7:





COST


TBD




SCHEDULE

TBD



PERFORMANCE
TBD



One of the preceding incentive fee structures shall be applied to allocate the target fee available for each delivery order contemplated or issued in accordance with Clause H.8, Delivery Ordering Procedure and Clause H.21, Supplemental Delivery Order Procedure.

* This structure may be determined by the Government for a unique requirement(s).

H.21 SUPPLEMENTAL DELIVERY ORDER PROCEDURE

When the Government issues a request for a “delivery plan” to the Contractor in accordance with Clause H.8, the Contractor shall prepare its estimate of the labor hours, labor categories, indirect costs, and other direct costs required to perform the delivery order requirements.  The Contractor shall use the labor categories; target labor cost rates, and target indirect cost rates listed in Clause H.19 to calculate the proposed target cost to perform delivery order requirements.  

The Contractor agrees that only those appropriate target labor cost rates and target indirect cost rates found in the applicable Clause H.19 matrices shall be used to calculate and negotiate the target costs for all delivery orders issued in accordance with Clauses H.8 Delivery  Ordering Procedure.  
The Contractor agrees that only the appropriate incentive fee structures in H.20, Fee Matrix shall be used to establish the incentive fee structure for each delivery order issued in accordance with Clause H.8 Delivery Ordering Procedure.  The Government shall solely determine the appropriate incentive fee structure for each delivery order issued under the contract.

[HCDE]H.22 PRE-DELIVERY ORDER PLANNING COSTS 

It is recognized that in the performance of this contract, planning/coordination effort shall be required by the Contractor to support the generation of Delivery Orders.  Notwithstanding the fact that these costs will be incurred prior to the formal execution of a Delivery Order, these costs shall be allowable as direct costs under the subsequent Delivery Order which is issued.  In the event that a Delivery Order does not result from the pre-planning effort, the Contracting officer will provide direction as to which Delivery Order the charges should be assessed.

[HCDE]H.23 TERMINATION 

The FAR clause Termination (Cost-Reimbursement) (MAY 1986) applies to this contract as a whole and to each individual Delivery Order issued under this contract.  Therefore, an individual Delivery Order may be terminated either for default or for the convenience of the Government.

SECTION I - CONTRACT CLAUSES 

I.1 52.202-1 DEFINITIONS (JUL 2004) 

I.2 52.203-3 GRATUITIES (APR 1984) 
I.3 52.203-5 COVENANT AGAINST CONTINGENT FEES (APR 1984) 

I.4 52.203-6 RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT
(SEP 2006) 

I.5 52.203-7 ANTI-KICKBACK PROCEDURES (JUL 1995) 

I.6 52.203-8 CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997) 

I.7 52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY 
(JAN 1997) 

I.8 52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS (SEP 2007) 

I.9 52.204-4 PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER (AUG 2000) 

I.10 52.204-7 CENTRAL CONTRACTOR REGISTRATION (JUL 2006) 

I.11 52.204-9 PERSONAL IDENTITY VERIFICATION OF CONTRACTOR PERSONNEL
(SEP 2007) 

I.12 52.209-6 PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT
(SEP 2006) 

I.13 52.211-5 MATERIAL REQUIREMENTS (AUG 2000) 

I.14 52.211-15 DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS (SEP 1990) 

I.15 52.215-2 AUDIT AND RECORDS - NEGOTIATION (JUN 1999) 

I.16 52.215-8 ORDER OF PRECEDENCE - UNIFORM CONTRACT FORMAT (OCT 1997) 

I.17 52.215-10 PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA (OCT 1997) 

I.18 52.215-12 SUBCONTRACTOR COST OR PRICING DATA (OCT 1997) 

I.19 52.215-14 INTEGRITY OF UNIT PRICES (OCT 1997) 

I.20 52.215-15 PENSION ADJUSTMENTS AND ASSET REVERSIONS (OCT 2004) 

I.21 52.215-17 WAIVER OF FACILITIES CAPITAL COST OF MONEY (OCT 1997) 

I.22 52.215-18 REVERSION OR ADJUSTMENT OF PLANS FOR POSTRETIREMENT BENEFITS (PRB) OTHER THAN PENSIONS (JUL 2005) 

I.23 52.215-21 REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN COST OR PRICING DATA - MODIFICATIONS (OCT 1997) 

I.24 52.216-7 ALLOWABLE COST AND PAYMENT (DEC 2002) 

(3) The designated payment office will make interim payments for contract financing on the 30th day after the designated billing office receives a proper payment request.

I.25 52.216-10 INCENTIVE FEE (MAR 1997) 

(e) Fee payable. (1) The fee payable under this contract shall be the target fee increased by [See Clause B.3] cents for every dollar that the total allowable cost is less than the target cost or decreased by [See Clause B.3] cents for every dollar that the total allowable cost exceeds the target cost. In no event shall the fee be greater than [See Clause B.3] percent or less than [See Clause B.3] percent of the target cost.

I.26 52.216-18 ORDERING (OCT 1995) 

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or Delivery Orders by the individuals or activities designated in the Schedule. Such orders may be issued from contract effective date through the end of the ordering period date as shown in Clause F.3.

I.27 52.216-22 INDEFINITE QUANTITY (OCT 1995) 

(d) Any order issued during the effective period of this contract and not completed within that period shall be completed by the Contractor within the time specified in the order. The contract shall govern the Contractor's and Government's rights and obligations with respect to that order to the same extent as if the order were completed during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries under this contract after twelve (12) months beyond the completion date of the contract.

I.28 52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor at any time during the period of period of performance of the contract; provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least sixty (60) days before the contract expires. The preliminary notice does not commit the Government to an extension. 

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause. 

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed five (5) years. 

I.28  52.219-6 NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE (JUNE 2003)

I.29  52.219-8 UTILIZATION OF SMALL BUSINESS CONCERNS (MAY 2004) 

I.30 52.219-14 LIMITATION ON SUBCONTRACTING (DEC 1996)

I.31 52.222-1 NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 1997) 

I.32 52.222-3 CONVICT LABOR (JUN 2003) 

I.33 52.222-19 CHILD LABOR - COOPERATION WITH AUTHORITIES AND REMEDIES (FEB 2008) 

I.34 52.222-20 WALSH-HEALEY PUBLIC CONTRACTS ACT (DEC 1996) 

I.35 52.222-21 PROHIBITION OF SEGREGATED FACILITIES (FEB 1999) 

I.36 52.222-26 EQUAL OPPORTUNITY (MAR 2007) 

I.37 52.222-35 EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF THE VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (SEP 2006) 

I.38 52.222-36 AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (JUN 1998) 

I.39 52.222-37 EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (SEP 2006) 

I.40 52.222-50 COMBATING TRAFFICKING IN PERSONS (AUG 2007) 

I.41 52.223-3 HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA (JAN 1997) - ALTERNATE I (JUL 1995) 

I.42 52.223-5 POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION (AUG 2003) 

I.43 52.223-6 DRUG-FREE WORKPLACE (MAY 2001) 

I.44 52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (FEB 2006) 

I.45 52.227-1 AUTHORIZATION AND CONSENT (DEC 2007) -- ALTERNATE I (APR 1984) 

I.46 52.227-2 NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT (DEC 2007) 

I.47 52.227-14 RIGHTS IN DATA--GENERAL (DEC 2007) 

I.48 52.227-16 ADDITIONAL DATA REQUIREMENTS (JUN 1987) 

I.49 52.227-23 RIGHTS TO PROPOSAL DATA (TECHNICAL) (JUN 1987) 

Except for data contained on TBD , it is agreed that as a condition of award of this contract, and notwithstanding the conditions of any notice appearing thereon, the Government shall have unlimited rights (as defined in the "Rights in Data - General" clause contained in this contract) in and to the technical data contained in the proposal dated TBD, upon which this contract is based.

I. 50 52.228-7 INSURANCE - LIABILITY TO THIRD PERSONS (MAR 1996) 

I.51 52.232-9 LIMITATION ON WITHHOLDING OF PAYMENTS (APR 1984) 

I.52 52.232-17 INTEREST (JUN 1996) 

I.53 52.232-22 LIMITATION OF FUNDS (APR 1984) 

This Clause is applicable to each individual Delivery Order.  SEE Clause B.4

I.54 52.232-23 ASSIGNMENT OF CLAIMS (JAN 1986) 

I.55 52.232-25 PROMPT PAYMENT (OCT 2003) 

I.56 52.232-34 PAYMENT BY ELECTRONIC FUNDS TRANSFER - OTHER THAN CENTRAL CONTRACTOR REGISTRATION (MAY 1999) 

(b) Mandatory submission of Contractor's EFT information. (1) The Contractor is required to provide the Government with the information required to make payment by EFT (see paragraph (j) of this clause). The Contractor shall provide this information directly to the office designated in this contract to receive that information (hereafter: designated office) by 15 days prior to submission of the first request for payment. If not otherwise specified in this contract, the payment office is the designated office for receipt of the Contractor's EFT information. If more than one designated office is named for the contract, the Contractor shall provide a separate notice to each office. In the event that the EFT information changes, the Contractor shall be responsible for providing the updated information to the designated office(s).

I.57 52.232-35 DESIGNATION OF OFFICE FOR GOVERNMENT RECEIPT OF ELECTRONIC FUNDS TRANSFER INFORMATION (MAY 1999) 

NASA Shared Services Center (NSSC)

Financial Management Division (FMD) – Accounts Payable

Bldg.1111, C. Road

Stennis Space Center, MS 39529

Email:  NSSC-AccountsPayable@nasa.gov
FAX: 866-209-5415 

I.58 52.233-1 DISPUTES (JUL 2002) - ALTERNATE I (DEC 1991) 

I.59 52.233-3 PROTEST AFTER AWARD (AUG 1996) - ALTERNATE I (JUN 1985) 

I.6052.233-4 APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM (OCT 2004) 

I.61 52.237-2 PROTECTION OF GOVERNMENT BUILDINGS, EQUIPMENT, AND VEGETATION (APR 1984) 

I.6252.242-1 NOTICE OF INTENT TO DISALLOW COSTS (APR 1984) 

I.63 52.242-3 PENALTIES FOR UNALLOWABLE COSTS (MAY 2001) 

I.64 52.242-4 CERTIFICATION OF FINAL INDIRECT COSTS (JAN 1997) 

I.65 52.242-13 BANKRUPTCY (JUL 1995) 

I.66 52.243-2 CHANGES - COST-REIMBURSEMENT (AUG 1987) 

I.67 52.243-2 CHANGES - COST-REIMBURSEMENT (AUG 1987) - ALTERNATE V (APR 1984) 

I.68 52.243-6 CHANGE ORDER ACCOUNTING (APR 1984) 

I.69 52.243-7 NOTIFICATION OF CHANGES (APR 1984) 

(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government conduct that the Contractor considers constituting a change to this contract. Except for changes identified as such in writing and signed by the Contracting Officer, the Contractor shall notify the Administrative Contracting Officer in writing promptly, within 10 (to be negotiated) calendar days from the date that the Contractor identifies any Government conduct (including actions, inactions, and written or oral communications) that the Contractor regards as a change to the contract terms and conditions. On the basis of the most accurate information available to the Contractor, the notice shall state - 

(d) Government response. The Contracting Officer shall promptly, within 30 (to be negotiated) calendar days after receipt of notice, respond to the notice in writing. In responding, the Contracting Officer shall either - 

I.70 52.244-2 SUBCONTRACTS (JUN 2007) 

(d) If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain the Contracting Officer's written consent before placing the following subcontracts: N/A

(j) Paragraphs (c) and (e) of this clause do not apply to the following subcontracts, which were evaluated during negotiations: TBD

I.71 52.244-5 COMPETITION IN SUBCONTRACTING (DEC 1996) 

I.72 52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS (MAR 2007) 

(a) Definitions. As used in this clause-- 

"Commercial item" has the meaning contained in Federal Acquisition Regulation 2.101, Definitions.

"Subcontract" includes a transfer of commercial items between divisions, subsidiaries, or affiliates of the Contractor or subcontractor at any tier. 

(b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at all tiers to incorporate, commercial items or nondevelopmental items as components of items to be supplied under this contract. 

(c)(1) The Contractor shall insert the following clauses in subcontracts for commercial items:

(i) 52.219-8, Utilization of Small Business Concerns (MAY 2004) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns) exceeds $550,000 ($1,000,000 for construction of any public facility), the subcontractor must include 52.219-8 in lower tier subcontracts that offer subcontracting opportunities.

(ii) 52.222-26, Equal Opportunity (MAR 2007) (E.O. 11246).

(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans (SEP 2006) (38 U.S.C. 4212(a)).

(iv) 52.222-36, Affirmative Action for Workers with Disabilities (JUN 1998) (29 U.S.C. 793).

(v) 52.222-39, Notification of Employee Rights Concerning Payment of Union Dues or Fees (DEC 2004) (E.O. 13201). Flow down as required in accordance with paragraph (g) of FAR clause 52.222-39).

(vi) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (FEB 2006) (46 U.S.C. Appx 1241 and 10 U.S.C. 2631) (flow down required in accordance with paragraph (d) of FAR clause 52.247-64).

(2) While not required, the Contractor may flow down to subcontracts for commercial items a minimal number of additional clauses necessary to satisfy its contractual obligations.

(d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts awarded under this contract. 

I.73 52.245-1 GOVERNMENT PROPERTY
I.74 52.245-9 USE AND CHARGES. (JUN 2007) 

I.75 52.246-23 LIMITATION OF LIABILITY (FEB 1997) 

I.76 52.246-24 LIMITATION OF LIABILITY - HIGH-VALUE ITEMS (FEB 1997) - ALTERNATE I (APR 1984) 

I.77 52.249-6 TERMINATION (COST-REIMBURSEMENT) (MAY 2004) 

I.78 52.249-14 EXCUSABLE DELAYS (APR 1984) 

I.79 52.253-1 COMPUTER GENERATED FORMS (JAN 1991) 

I.80 1852.203-70 DISPLAY OF INSPECTOR GENERAL HOTLINE POSTERS (JUN 2001) 

I.81 1852.209-72 COMPOSITION OF THE CONTRACTOR (DEC 1988) 

I.82 1852.216-89 ASSIGNMENT AND RELEASE FORMS (JUL 1997) 

I.83 1852.219-74 USE OF RURAL AREA SMALL BUSINESSES (SEP 1990) 

I.84 1852.219-76 NASA 8 PERCENT GOAL (JUL 1997) 

I.85 1852.219-79 MENTOR REQUIREMENTS AND EVALUATION (MAR 1999) 

I.86 1852.223-74 DRUG-AND ALCOHOL-FREE WORKFORCE (MAR 1996) 

I.87 1852.228-75 MINIMUM INSURANCE COVERAGE (OCT 1998)

I.88 1852.235-70 CENTER FOR AEROSPACE INFORMATION (DEC 2006) 

I.89 1852.237-70 EMERGENCY EVACUATION PROCEDURES (DEC 1988) 

I.90 52.215-19 NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997) 

(a) The Contractor shall make the following notifications in writing:

(1) When the Contractor becomes aware that a change in its ownership has occurred, or is certain to occur, that could result in changes in the valuation of its capitalized assets in the accounting records, the Contractor shall notify the Administrative Contracting Officer (ACO) within 30 days.

(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset valuations or any other cost changes have occurred or are certain to occur as a result of a change in ownership.

(b) The Contractor shall - 

(1) Maintain current, accurate, and complete inventory records of assets and their costs;

(2) Provide the ACO or designated representative ready access to the records upon request;

(3) Ensure that all individual and grouped assets, their capitalized values, accumulated depreciation or amortization, and remaining useful lives are identified accurately before and after each of the Contractor's ownership changes; and

(4) Retain and continue to maintain depreciation and amortization schedules based on the asset records maintained before each Contractor ownership change.

(c) The Contractor shall include the substance of this clause in all subcontracts under this contract that meet the applicability requirement of FAR 15.408(k).

I.91 52.219-28 POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION
(JUN 2007) 

(a) Definitions. As used in this clause - 

Long-term contract means a contract of more than five years in duration, including options. However, the term does not include contracts that exceed five years in duration because the period of performance has been extended for a cumulative period not to exceed six months under the clause at 52.217-8, Option to Extend Services, or other appropriate authority.

Small business concern means a concern, including its affiliates that is independently owned and operated, not dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business under the criteria in 13 CFR part 121 and the size standard in paragraph (c) of this clause.

(b) If the Contractor represented that it was a small business concern prior to award of this contract, the Contractor shall rerepresent its size status according to paragraph (e) of this clause or, if applicable, paragraph (g) of this clause, upon the occurrence of any of the following:

(1) Within 30 days after execution of a novation agreement or within 30 days after modification of the contract to include this clause, if the novation agreement was executed prior to inclusion of this clause in the contract.

(2) Within 30 days after a merger or acquisition that does not require a novation or within 30 days after modification of the contract to include this clause, if the merger or acquisition occurred prior to inclusion of this clause in the contract.

(3) For long-term contracts - 

(i) Within 60 to 120 days prior to the end of the fifth year of the contract; and

(ii) Within 60 to 120 days prior to the exercise date specified in the contract for any option thereafter.

(c) The Contractor shall rerepresent its size status in accordance with the size standard in effect at the time of this rerepresentation that corresponds to the North American Industry Classification System (NAICS) code assigned to this contract. The small business size standard corresponding to this NAICS code can be found at http://www.sba.gov/ services/contracting opportunities/ sizestandardstopics/.

(d) The small business size standard for a Contractor providing a product which it does not manufacture itself, for a contract other than a construction or service contract, is 500 employees.

(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the rerepresentation required by paragraph (b) of this clause by validating or updating all its representations in the Online Representations and Certifications Application and its data in the Central Contractor Registration, as necessary, to ensure they reflect current status. The Contractor shall notify the contracting office by e-mail, or otherwise in writing, that the data have been validated or updated, and provide the date of the validation or update.

(f) If the Contractor represented that it was other than a small business concern prior to award of this contract, the Contractor may, but is not required to, take the actions required by paragraphs (e) or (g) of this clause.

(g) If the Contractor does not have representations and certifications in ORCA, or does not have a representation in ORCA for the NAICS code applicable to this contract, the Contractor is required to complete the following rerepresentation and submit it to the contracting office, along with the contract number and the date on which the rerepresentation was completed:

The Contractor represents that it ___ is, ___ is not a small business concern under NAICS Code _____ assigned to contract number _____. (Contractor to sign and date and insert authorized signer's name and title).

I.92 52.222-39 NOTIFICATION OF EMPLOYEE RIGHTS CONCERNING PAYMENT OF UNION DUES OR FEES (DEC 2004) 

(a) Definition. As used in this clause--

United States means the 50 States, the District of Columbia, Puerto Rico, the Northern Mariana Islands, American Samoa, Guam, the U.S. Virgin Islands, and Wake Island.

(b) Except as provided in paragraph (e) of this clause, during the term of this contract, the Contractor shall post a notice, in the form of a poster, informing employees of their rights concerning union membership and payment of union dues and fees, in conspicuous places in and about all its plants and offices, including all places where notices to employees are customarily posted. The notice shall include the following information (except that the information pertaining to National Labor Relations Board shall not be included in notices posted in the plants or offices of carriers subject to the Railway Labor Act, as amended (45 U.S.C. 151-188)).

Notice to Employees

Under Federal law, employees cannot be required to join a union or maintain membership in a union in order to retain their jobs. 

Under certain conditions, the law permits a union and an employer to enter into a union-security agreement requiring employees to pay uniform periodic dues and initiation fees. However, employees who are not union members can object to the use of their payments for certain purposes and can only be required to pay their share of union costs relating to collective bargaining, contract administration, and grievance adjustment.

If you do not want to pay that portion of dues or fees used to support activities not related to collective bargaining, contract administration, or grievance adjustment, you are entitled to an appropriate reduction in your payment. If you believe that you have been required to pay dues or fees used in part to support activities not related to collective bargaining, contract administration, or grievance adjustment, you may be entitled to a refund and to an appropriate reduction in future payments.

For further information concerning your rights, you may wish to contact the National Labor Relations Board (NLRB) either at one of its Regional offices or at the following address or toll free number:

National Labor Relations Board

Division of Information

1099 14th Street, N.W.

Washington, DC 20570

1-866-667-6572

1-866-316-6572 (TTY)

To locate the nearest NLRB office, see NLRB's website at http://www.nlrb.gov.

(c) The Contractor shall comply with all provisions of Executive Order 13201 of February 17, 2001, and related implementing regulations at 29 CFR part 470, and orders of the Secretary of Labor.

(d) In the event that the Contractor does not comply with any of the requirements set forth in paragraphs (b), (c), or (g), the Secretary may direct that this contract be cancelled, terminated, or suspended in whole or in part, and declare the Contractor ineligible for further Government contracts in accordance with procedures at 29 CFR part 470, Subpart B--Compliance Evaluations, Complaint Investigations and Enforcement Procedures. Such other sanctions or remedies may be imposed as are provided by 29 CFR part 470, which implements Executive Order 13201, or as are otherwise provided by law.

(e) The requirement to post the employee notice in paragraph (b) does not apply to--

(1) Contractors and subcontractors that employ fewer than 15 persons;

(2) Contractor establishments or construction work sites where no union has been formally recognized by the Contractor or certified as the exclusive bargaining representative of the Contractor's employees;

(3) Contractor establishments or construction work sites located in a jurisdiction named in the definition of the United States in which the law of that jurisdiction forbids enforcement of union-security agreements;

(4) Contractor facilities where upon the written request of the Contractor, the Department of Labor Deputy Assistant Secretary for Labor-Management Programs has waived the posting requirements with respect to any of the Contractor's facilities if the Deputy Assistant Secretary finds that the Contractor has demonstrated that--

(i) The facility is in all respects separate and distinct from activities of the Contractor related to the performance of a contract; and

(ii) Such a waiver will not interfere with or impede the effectuation of the Executive order; or

(5) Work outside the United States that does not involve the recruitment or employment of workers within the United States.

(f) The Department of Labor publishes the official employee notice in two variations; one for contractors covered by the Railway Labor Act and a second for all other contractors. The Contractor shall--

(1) Obtain the required employee notice poster from the Division of Interpretations and Standards, Office of Labor-Management Standards, U.S. Department of Labor, 200 Constitution Avenue, NW, Room N-5605, Washington, DC 20210, or from any field office of the Department's Office of Labor-Management Standards or Office of Federal Contract Compliance Programs;

(2) Download a copy of the poster from the Office of Labor-Management Standards website at http://www.olms.dol.gov; or

(3) Reproduce and use exact duplicate copies of the Department of Labor's official poster.

(g) The Contractor shall include the substance of this clause in every subcontract or purchase order that exceeds the simplified acquisition threshold, entered into in connection with this contract, unless exempted by the Department of Labor Deputy Assistant Secretary for Labor-Management Programs on account of special circumstances in the national interest under authority of 29 CFR 470.3(c). For indefinite quantity subcontracts, the Contractor shall include the substance of this clause if the value of orders in any calendar year of the subcontract is expected to exceed the simplified acquisition threshold. Pursuant to 29 CFR part 470, Subpart B--Compliance Evaluations, Complaint Investigations and Enforcement Procedures, the Secretary of Labor may direct the Contractor to take such action in the enforcement of these regulations, including the imposition of sanctions for noncompliance with respect to any such subcontract or purchase order. If the Contractor becomes involved in litigation with a subcontractor or vendor, or is threatened with such involvement, as a result of such direction, the Contractor may request the United States, through the Secretary of Labor, to enter into such litigation to protect the interests of the United States.

I.93 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at this/these address(es): Federal Acquisition Regulation (FAR) clauses:

http://www.acqnet.gov/far/

NASA FAR Supplement (NFS) clauses:

http://www.hq.nasa.gov/office/procurement/regs/nfstoc.htm


I.94 52.252-6 AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984) 

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an authorized deviation is indicated by the addition of (DEVIATION) after the date of the clause.

(b) The use in this solicitation or contract of any NASA FAR Supplement (48 CFR 18) clause with an authorized deviation is indicated by the addition of (DEVIATION) after the name of the regulation.

I.95 1852.215-84 OMBUDSMAN. (OCT 2003) -- ALTERNATE I (JUN 2000) 

(a) An ombudsman has been appointed to hear and facilitate the resolution of concerns from offerors, potential offerors, and contractors during the preaward and post award phases of this acquisition. When requested, the ombudsman will maintain strict confidentiality as to the source of the concern. The existence of the ombudsman is not to diminish the authority of the contracting officer, the Source Evaluation Board, or the selection official. Further, the ombudsman does not participate in the evaluation of proposals, the source selection process, or the adjudication of formal contract disputes. Therefore, before consulting with an ombudsman, interested parties must first address their concerns, issues, disagreements, and/or recommendations to the contracting officer for resolution.
(b) If resolution cannot be made by the contracting officer, interested parties may contact the installation ombudsman:

Dr. Sunil Dutta 

NASA Glenn Research Center 

21000 Brookpark Road, Mail Stop 500-105 

Cleveland, OH  44135-3191 

Telephone:  (216) 433-8844 

FAX:        (216) 433-2946 

E-mail:     Sunil.Dutta@grc.nasa.gov 

Concerns, issues, disagreements, and recommendations which cannot be resolved at the installation may be referred to the NASA ombudsman, the Director of the Contract Management Division, at 202-358-0445, facsimile 202-358-3083, e-mail james.a.balinskas@nasa.gov. Please do not contact the ombudsman to request copies of the solicitation, verify offer due date, or clarify technical requirements. Such inquiries shall be directed to the Contracting Officer or as specified elsewhere in this document.

(c) If this is a task or delivery order contract, the ombudsman shall review complaints from contractors and ensure they are afforded a fair opportunity to be considered, consistent with the procedures of the contract.  

I.96 1852.227-14 RIGHTS IN DATA - GENERAL 

As prescribed in 1827.409(a), add the following subparagraph (3) to paragraph (d) of the basic clause at FAR 52.227-14:

(3) (i) The Contractor agrees not to establish claim to copyright, publish or release to others any computer software first produced in the performance of this contract without the Contracting Officer's prior written permission.

(ii) If the Government desires to obtain copyright in computer software first produced in the performance of this contract and permission has not been granted as set forth in paragraph (d) (3) (i) of this clause, the Contracting Officer may direct the contractor to assert, or authorize the assertion of, claim to copyright in such data and to assign, or obtain the assignment of, such copyright to the Government or its designated assignee.

(iii) Whenever the word "establish" is used in this clause, with reference to a claim to copyright, it shall be construed to mean "assert".

(End of addition)

I.97 1852.243-70 ENGINEERING CHANGE PROPOSALS (OCT 2001) – 
ALTERNATE II (SEP 1990) 

(a) Definitions.

"ECP" means an Engineering Change Proposal (ECP) which is a proposed engineering change and the documentation by which the change is described, justified, and submitted to the procuring activity for approval or disapproval.

(b) Either party to the contract may originate ECPs. Implementation of an approved ECP may occur by either a supplemental agreement or, if appropriate, as a written change order to the contract.

(c) Any ECP submitted to the Contracting Officer shall include a "not-to-exceed” [price or estimated cost] increase or decrease adjustment amount, if any, and the required [time of delivery or period of performance] adjustment, if any, acceptable to the originator of the ECP. If the change is originated within the Government, the Contracting Officer shall obtain a written agreement with the contractor regarding the "not-to-exceed"  [price or estimated cost] and [delivery or period of performance] adjustments, if any, prior to issuing an order for implementation of the change. An ECP accepted in accordance with the Changes clause of this contract shall not be considered an authorization to the Contractor to exceed the estimated cost in the contract Schedule, unless the estimated cost is increased by the change order or other contract modification.

(d) After submission of a contractor initiated ECP, the contracting officer may require the contractor to submit the following information:

(1) Cost or pricing data in accordance with FAR 15.403-5 if the proposed change meets the criteria for its submission under FAR 15.403-4; or

(2) Information other than cost or pricing data adequate for contracting officer determination of price reasonableness or cost realism. The contracting officer reserves the right to request additional information if that provided by the contractor is considered inadequate for that purpose. If the contractor claims applicability of one of the exceptions to submission of cost or pricing data, it shall cite the exception and provide rationale for its applicability.

(e) If the ECP is initiated by NASA, the contracting officer shall specify the cost information requirements, if any.

I.98 52.223-10 WASTE REDUCTION PROGRAM (MODIFIED BY GRC DEC 2007)(AUG 2000) 

Waste Reduction Reporting –The Contractor shall submit a report for all operations and facilities covered by this contract about its program to promote and implement cost effective waste reduction and affirmative procurement programs required by 42 U.S.C. 6962 and 7 USC 8102 for all products designated in the Environmental Protection Agency’s (EPA) Comprehensive Procurement Guideline (40 CFR Part 247) and United States Department of Agriculture (USDA) BioPreferred Procurement Guideline (7 CFR part 2902, subpart B).  The reporting period shall be from October 1 of each year through September 30 of the following year.  The report shall be submitted in time to be received by December 15 at the address listed at http://netsdetail.grc.nasa.gov.  The report will be provided to the Contracting Officer and the GRC Environmental Management Branch.  The Contractor’s programs shall comply with applicable Federal, State, and local requirements, NASA Environmental policy, and the NASA Glenn Research Center Environmental Program Manual.  The Contractor’s programs shall comply with  Section 6002 of the Resource Conservation and Recovery Act (42 U.S.C. 6962, et seq.), the Farm Security and Rural Investment Act of 2002 (FSRIA), 7 USC 8102; Executive Order 13101 of September 14, 1998, Greening the Government Through Waste Prevention, Recycling, and Federal Acquisition; and the Energy Policy Act of 2005, Public Law 109-58; and implementing regulations (40 CFR Part 247 and 7 CFR part 2902, subpart B).  A complete listing of all categories and products designated in EPA’s Comprehensive Procurement Guideline can be found at http://www.epa.gov/cpg/products.htm.  A complete listing of all categories and products designated in USDA’s BioPreferred Procurement Guideline can be found at http://www.usda.gov/biopreferred.

I.99 1852.204-76 SECURITY REQUIREMENTS FOR UNCLASSIFIED INFORMATION TECHNOLOGY RESOURCES (MAY 2008) (Deviation) 

  (a)  The Contractor shall be responsible for information and information technology (IT) security when – 



(1) The Contractor or its subcontractors must obtain physical or electronic (i.e., authentication level 2 and above as defined in National Institute of Standards and Technology (NIST) Special Publication (SP) 800-63, Electronic Authentication Guideline) access to NASA's computer systems, networks, or IT infrastructure; or 



(2) Information categorized as low, moderate, or high by the Federal Information Processing Standards (FIPS) 199, Standards for Security Categorization of Federal Information and Information Systems is stored, generated, processed, or exchanged by NASA or on behalf of NASA by a contractor or subcontractor, regardless of whether the information resides on a NASA or a contractor/subcontractor’s information system.


(b) IT Security Requirements.



(1)  Within 30 days after contract award, a Contractor shall submit to the Contracting Officer for NASA approval an IT Security Plan, Risk Assessment, and FIPS 199, Standards for Security Categorization of Federal Information and Information Systems, Assessment.   These plans and assessments, including annual updates shall be incorporated into the contract as compliance documents. 




(i) The IT system security plan shall be prepared consistent, in form and content, with NIST SP 800-18, Guide for Developing Security Plans for Federal Information Systems, and any additions/augmentations described in NASA Procedural Requirements (NPR) 2810, Security of Information Technology.  The security plan shall identify and document appropriate IT security controls consistent with the sensitivity of the information and the requirements of Federal Information Processing Standards (FIPS) 200, Recommended Security Controls for Federal Information Systems.   The plan shall be reviewed and updated in accordance with NIST SP 800-26, Security Self-Assessment Guide for Information Technology Systems, and FIPS 200, on a yearly basis.




(ii)  The risk assessment shall be prepared consistent, in form and content, with NIST SP 800-30, Risk Management Guide for Information Technology Systems, and any additions/augmentations described in NPR 2810.  The risk assessment shall be updated on a yearly basis.




(iii)  The FIPS 199 assessment shall identify all information types as well as the “high water mark,” as defined in FIPS 199, of the processed, stored, or transmitted information necessary to fulfill the contractual requirements.



(2)  The Contractor shall produce contingency plans consistent, in form and content, with NIST SP 800-34, Contingency Planning Guide for Information Technology Systems, and any additions/augmentations described in NPR 2810.  The Contractor shall perform yearly “Classroom Exercises.” “Functional Exercises,” shall be coordinated with the Center CIOs and be conducted once every three years, with the first conducted within the first two years of contract award.  These exercises are defined and described in NIST SP 800-34.



(3)  The Contractor shall ensure coordination of its incident response team with the NASA Incident Response Center (NASIRC) and the NASA Security Operations Center, ensuring that incidents are reported consistent with NIST SP 800-61, Computer Security Incident Reporting Guide, and the United States Computer Emergency Readiness Team’s (US-CERT) Concept of Operations for reporting security incidents.  Specifically, any confirmed incident of a system containing NASA data or controlling NASA assets shall be reported to NASIRC within one hour that results in unauthorized access, loss or modification of NASA data, or denial of service affecting the availability of NASA data.


(4) The Contractor shall ensure that its employees, in performance of the contract, receive annual IT security training in NASA IT Security policies, procedures, computer ethics, and best practices in accordance with NPR 2810 requirements.  The Contractor may use web-based training available from NASA to meet this requirement.



(5) The Contractor shall provide NASA, including the NASA Office of Inspector General, access to the Contractor’s and subcontractors’ facilities, installations, operations, documentation, databases, and personnel used in performance of the contract. Access shall be provided to the extent required to carry out IT security inspection, investigation, and/or audits to safeguard against threats and hazards to the integrity, availability, and confidentiality of NASA information or to the function of computer systems operated on behalf of NASA, and to preserve evidence of computer crime.  To facilitate mandatory reviews, the Contractor shall ensure appropriate compartmentalization of NASA information, stored and/or processed, either by information systems in direct support of the contract or that are incidental to the contract.



(6)  The Contractor shall ensure that system administrators who perform tasks that have a material impact on IT security and operations demonstrate knowledge appropriate to those tasks.  A system administrator is one who provides IT services (including network services, file storage, and/or web services) to someone other than themselves and takes or assumes the responsibility for the security and administrative controls of that service.  



(7) The Contractor shall ensure that NASA’s Sensitive But Unclassified (SBU) information as defined in NPR 1600.1, NASA Security Program Procedural Requirements, which includes privacy information, is encrypted in storage and transmission.


(8) When the Contractor is located at a NASA Center or installation or is using NASA IP address space, the Contractor shall --




(i) Submit requests for non-NASA provided external Internet connections to the Contracting Officer for approval by the Network Security Configuration Control Board (NSCCB);




(ii) Comply with the NASA CIO metrics including patch management, operating systems and application configuration guidelines, vulnerability scanning, incident reporting, system administrator certification, and security training; and  




(iii)  Utilize the NASA Public Key Infrastructure (PKI) for all encrypted communication or non-repudiation requirements within NASA when secure email capability is required. 

  (c) Physical and Logical Access Requirements.



(1) Contractor personnel requiring access to IT systems operated by the Contractor for NASA or interconnected to a NASA network shall be screened at an appropriate level in accordance with NPR 2810 and Chapter 4, NPR 1600.1, NASA Security Program Procedural Requirements.  NASA shall provide screening, appropriate to the highest risk level, of the IT systems and information accessed, using, as a minimum, National Agency Check with Inquiries (NACI). The Contractor shall submit the required forms to the NASA Center Chief of Security (CCS) within fourteen (14) days after contract award or assignment of an individual to a position requiring screening.  The forms may be obtained from the CCS.  At the option of NASA, interim access may be granted pending completion of the required investigation and final access determination.  For Contractors who will reside on a NASA Center or installation, the security screening required for all required access (e.g., installation, facility, IT, information, etc.) is consolidated to ensure only one investigation is conducted based on the highest risk level.  Contractors not residing on a NASA installation will be screened based on their IT access risk level determination only.  See NPR 1600.1, Chapter 4.



(2) Guidance for selecting the appropriate level of screening is based on the risk of adverse impact to NASA missions.  NASA defines three levels of risk for which screening is required (IT-1 has the highest level of risk).




(i)  IT-1 -- Individuals having privileged access or limited privileged access to systems whose misuse can cause very serious adverse impact to NASA missions.  These systems include, for example, those that can transmit commands directly modifying the behavior of spacecraft, satellites or aircraft.




(ii) IT-2 -- Individuals having privileged access or limited privileged access to systems whose misuse can cause serious adverse impact to NASA missions.  These systems include, for example, those that can transmit commands directly modifying the behavior of payloads on spacecraft, satellites or aircraft; and those that contain the primary copy of “level 1” information whose cost to replace exceeds one million dollars.




(iii) IT-3 -- Individuals having privileged access or limited privileged access to systems whose misuse can cause significant adverse impact to NASA missions.  These systems include, for example, those that interconnect with a NASA network in a way that exceeds access by the general public, such as bypassing firewalls; and systems operated by the Contractor for NASA whose function or information has substantial cost to replace, even if these systems are not interconnected with a NASA network.


(3)  Screening for individuals shall employ forms appropriate for the level of risk as established in Chapter 4, NPR 1600.1.



(4)  The Contractor may conduct its own screening of individuals requiring privileged access or limited privileged access provided the Contractor can demonstrate to the Contracting Officer that the procedures used by the Contractor are equivalent to NASA's personnel screening procedures for the risk level assigned for the IT position.



(5) Subject to approval of the Contracting Officer, the Contractor may forgo screening of Contractor personnel for those individuals who have proof of a --




(i) Current or recent national security clearances (within last three years);




(ii) Screening conducted by NASA within the last three years that meets or exceeds the screening requirements of the IT position; or




(iii) Screening conducted by the Contractor, within the last three years, that is equivalent to the NASA personnel screening procedures as approved by the Contracting Officer and concurred on by the CCS.

  (d)  The Contracting Officer may waive the requirements of paragraphs (b) and (c)(1) through (c)(3) upon request of the Contractor.  The Contractor shall provide all relevant information requested by the Contracting Officer to support the waiver request.
  (e)  The Contractor shall contact the Contracting Officer for any documents, information, or forms necessary to comply with the requirements of this clause.
  (f)  At the completion of the contract, the contractor shall return all NASA information and IT resources provided to the contractor during the performance of the contract and certify that all NASA information has been purged from contractor-owned systems used in the performance of the contract.

  (g)  The Contractor shall insert this clause, including this paragraph (g), in all subcontracts 



(1) Have physical or electronic access to NASA's computer systems, networks, or IT infrastructure; or



(2) Use information systems to generate, store, process, or exchange data with NASA or on behalf of NASA, regardless of whether the data resides on a NASA or a contractor’s information system.
I.100 1852.234-2 EARNED VALUE MANAGEMENT SYSTEM (NOV 2006) 

Insert N/A in Paragraph (f)(1)

I.101 1852.237-72 ACCESS TO SENSITIVE INFORMATION (JUNE 2005) 
  (a) As used in this clause, “sensitive information” refers to information that a contractor has developed at private expense, or that the Government has generated that qualifies for an exception to the Freedom of Information Act, which is not currently in the public domain, and which may embody trade secrets or commercial or financial information, and which may be sensitive or privileged.   
  (b) To assist NASA in accomplishing management activities and administrative functions, the Contractor shall provide the services specified elsewhere in this contract.   

  (c) If performing this contract entails access to sensitive information, as defined above, the Contractor agrees to - 

 (1) Utilize any sensitive information coming into its possession only for the purposes of performing the services specified in this contract, and not to improve its own competitive position in another procurement. 
(2) Safeguard sensitive information coming into its possession from unauthorized use and disclosure. 

(3) Allow access to sensitive information only to those employees that need it to perform services under this contract.   

(4) Preclude access and disclosure of sensitive information to persons and entities outside of the Contractor’s organization. 
(5) Train employees who may require access to sensitive information about their obligations to utilize it only to perform the services specified in this contract and to safeguard it from unauthorized use and disclosure.   

(6) Obtain a written affirmation from each employee that he/she has received and will comply with training on the authorized uses and mandatory protections of sensitive information needed in performing this contract. 
(7) Administer a monitoring process to ensure that employees comply with all reasonable security procedures, report any breaches to the Contracting Officer, and implement any necessary corrective actions. 

 (d) The Contractor will comply with all procedures and obligations specified in its Organizational Conflicts of Interest Avoidance Plan, which this contract incorporates as a compliance document. 
  (e) The nature of the work on this contract may subject the Contractor and its employees to a variety of laws and regulations relating to ethics, conflicts of interest, corruption, and other criminal or civil matters relating to the award and administration of government contracts.   Recognizing that this contract establishes a high standard of accountability and trust, the Government will carefully review the Contractor’s performance in relation to the mandates and restrictions found in these laws and regulations. Unauthorized uses or disclosures of sensitive information may result in termination of this contract for default, or in debarment of the Contractor for serious misconduct affecting present responsibility as a government contractor. 
  (f) The Contractor shall include the substance of this clause, including this paragraph (f) , suitably modified to reflect the relationship of the parties, in all subcontracts that may involve access to sensitive information 
I.102  1852.237-73 RELEASE OF SENSITIVE INFORMATION (JUNE 2005)
(a) As used in this clause, “sensitive information” refers to information, not currently in the public domain, that the Contractor has developed at private expense, that may embody trade secrets or commercial or financial information, and that may be sensitive or privileged.      

  (b) In accomplishing management activities and administrative functions, NASA relies heavily on the support of various service providers.   To support NASA activities and functions, these service providers, as well as their subcontractors and their individual employees, may need access to sensitive information submitted by the Contractor under this contract.   By submitting this proposal or performing this contract, the Contractor agrees that NASA may release to its service providers, their subcontractors, and their individual employees, sensitive information submitted during the course of this procurement, subject to the enumerated protections mandated by the clause at 1852.237-72, Access to Sensitive Information. 

  (c)(1) The Contractor shall identify any sensitive information submitted in support of this proposal or in performing this contract.   For purposes of identifying sensitive information, the Contractor may, in addition to any other notice or legend otherwise required, use a notice similar to the following: 

Mark the title page with the following legend: 

   This proposal or document includes sensitive information that NASA shall not disclose outside the Agency and its service providers that support management activities and administrative functions.   To gain access to this sensitive information, a service provider’s contract must contain the clause at NFS 1852.237-72, Access to Sensitive Information.   Consistent with this clause, the service provider shall not duplicate, use, or disclose the information in whole or in part for any purpose other than to perform the services specified in its contract.   This restriction does not limit the Government's right to use this information if it is obtained from another source without restriction.   The information subject to this restriction is contained in pages [insert page numbers or other identification of pages]. 

Mark each page of sensitive information the Contractor wishes to restrict with the following legend: 

   Use or disclosure of sensitive information contained on this page is subject to the restriction on the title page of this proposal or document. 


(2) The Contracting Officer shall evaluate the facts supporting any claim that particular information is “sensitive.”   This evaluation shall consider the time and resources necessary to protect the information in accordance with the detailed safeguards mandated by the clause at 1852.237-72, Access to Sensitive Information.   However, unless the Contracting Officer decides, with the advice of Center counsel, that reasonable grounds exist to challenge the Contractor’s claim that particular information is sensitive, NASA and its service providers and their employees shall comply with all of the safeguards contained in paragraph (d) of this clause. 

 (d) To receive access to sensitive information needed to assist NASA in accomplishing management activities and administrative functions, the service provider must be operating under a contract that contains the clause at 1852.237-72, Access to Sensitive Information.   This clause obligates the service provider to do the following: 

(1) Comply with all specified procedures and obligations, including the Organizational Conflicts of Interest Avoidance Plan, which the contract has incorporated as a compliance document. 

(2) Utilize any sensitive information coming into its possession only for the purpose of performing the services specified in its contract. 

(3) Safeguard sensitive information coming into its possession from unauthorized use and disclosure. 


(4) Allow access to sensitive information only to those employees that need it to perform services under its contract.   


(5) Preclude access and disclosure of sensitive information to persons and entities outside of the service provider’s organization. 

(6) Train employees who may require access to sensitive information about their obligations to utilize it only to perform the services specified in its contract and to safeguard it from unauthorized use and disclosure.   

      (7) Obtain a written affirmation from each employee that he/she has received and will comply with training on the authorized uses and mandatory protections of sensitive information needed in performing this contract. 
     (8) Administer a monitoring process to ensure that employees comply with all reasonable security procedures, report any breaches to the Contracting Officer, and implement any necessary corrective actions. 

 (e) When the service provider will have primary responsibility for operating an information technology system for NASA that contains sensitive information, the service provider’s contract shall include the clause at 1852.204-76, Security Requirements for Unclassified Information Technology Resources.   The Security Requirements clause requires the service provider to implement an Information Technology Security Plan to protect information processed, stored, or transmitted from unauthorized access, alteration, disclosure, or use.   Service provider personnel requiring privileged access or limited privileged access to these information technology systems are subject to screening using the standard National Agency Check (NAC) forms appropriate to the level of risk for adverse impact to NASA missions.   The Contracting Officer may allow the service provider to conduct its own screening, provided the service provider employs substantially equivalent screening procedures. 

 (f) This clause does not affect NASA's responsibilities under the Freedom of Information Act. 

 (g) The Contractor shall insert this clause, including this paragraph (g) , suitably modified to reflect the relationship of the parties, in all subcontracts that may require the furnishing of sensitive information.   
I.103  CHANGES TO PRODUCT AND/OR PROCESS DESCRIPTION(S) (JUN 2007)

(a) The Contractor shall perform in accordance with the product and/or process description(s) in the Statement or Work/Specification of this contract.  If the Contractor proposes to change the product and/or process description(s), the Contractor shall submit a written request to the Contracting Officer and receive written approval before proceeding with the change.

(b)  The Contractor’s request shall include a description of the proposed change and supporting information in sufficient detail to permit all technical and cost/price evaluations necessary.

(c)  If the proposed change is approved, implementation will occur by the issuance of a modification to this contract.       

(d)  If the proposed change is not approved, the Contracting Officer will notify the Contractor in writing, explaining the reasons for the disapproval.  

SECTION J - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 
The following documents are attached hereto and made a part of this contract:

J.1   Statement of Work (Attachment J-1)                    

J.2   Contract Data Requirements List (CDRL) (Attachment J-2)
J.3   List of GFP furnished “as is” and Transition Delivery Orders  (Attachment J-3)

Listings of Government Furnished Property and Delivery Orders that are available from the current contract for transition to SpaceDOC are provided in Attachment J-3.  With the exception of GFP listed under the Fluid Combustion Facility Delivery Order, all GFP is presently resided at the current contractor site, requiring transition to SpaceDOC contractor.   

J.4   List of Facilities

B333 - Following the development and delivery of the Fluids and Combustion Facility (FCF) flight units this year, B333 High Bay will house the integration activities for the FCF and its follow-on payloads.  The FCF Combustion Integrated Rack (CIR) and the Fluids Integrated Rack (FIR) Ground Integration Units are replicas of the flight units and will be used to integrate and test payloads prior to delivery to the launch site, assist in troubleshooting on-orbit technical problems, and checkout hardware and software upgrades prior to implementation with flight hardware.  Also located in the high bay is the Payload Rack Checkout Unit (PRCU), which simulates the ISS US Lab mechanical, electrical and communications/data interfaces, integral to the aforementioned integration and test activities.

B333 also houses the Telescience Support Center (TSC), the Glenn Research Center's payload operations center.  Research investigators and their engineering and operations team conduct operations of their on-orbit investigations on ISS.  The TSC provides real-time telemetry, data processing and archival, commanding, communications, video, etc. to allow the monitoring, control and commanding of research hardware on ISS to ensure efficient and productive research.

B110 - The Space Experiment Laboratory provides access control, Class 100K clean rooms for the development of research hardware in Fluid Physics, materials science and combustion science disciplines.  Additionally, within the high bay is the enhanced Zero-Gravity Locomotion Simulator, part of the Exercise Countermeasures Laboratory, which assists in validating efficient exercise prescriptions and providing exploration exercise hardware, required to maintain crew health and safety during long duration space exploration.  
J.5   IT Security Plan

See Clause  I.99  (due 30 Days after Contract Award)

J.6    Bid Labor Rates  (Attachment J-4)
SECTION K - REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF OFFERORS 

K.1 52.204-8 ANNUAL REPRESENTATIONS AND CERTIFICATIONS (JAN 2006) 

(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 541712.

(2) The small business size standard is 1000 employees.

(3) The small business size standard for a concern which submits an offer in its own name, other than on a construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 employees.

(b)(1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation, paragraph (c) of this provision applies.

(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently registered in CCR, and has completed the ORCA electronically, the offeror may choose to use paragraph (c) of this provision instead of completing the corresponding individual representations and certifications in the solicitation. The offeror shall indicate which option applies by checking one of the following boxes:

[ ] (i) Paragraph (c) applies.

[ ] (ii) Paragraph (c) does not apply and the offeror has completed the individual representations and certifications in the solicitation.

(c) The offeror has completed the annual representations and certifications electronically via the Online Representations and Certifications Application (ORCA) website at http://orca.bpn.gov. After reviewing the ORCA database information, the offeror verifies by submission of the offer that the representations and certifications currently posted electronically have been entered or updated within the last 12 months, are current, accurate, complete, and applicable to this solicitation (including the business size standard applicable to the NAICS code referenced for this solicitation), as of the date of this offer and are incorporated in this offer by reference (see FAR 4.1201); except for the changes identified below [offeror to insert changes, identifying change by clause number, title, date]. These amended representation(s) and/or certification(s) are also incorporated in this offer and are current, accurate, and complete as of the date of this offer.

-----------------------------------------------------

FAR Clause      Title           Date           Change

-----------------------------------------------------

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the representations and certifications posted on ORCA.

K.2  52.225.20 PROHIBITION ON CONDUCTING RESTRICTED BUSINESS OPERATIONS IN SUDAN-CERTIFICATION

(a) Definitions. As used in this provision— 

“Business operations” means engaging in commerce in any form, including by acquiring, developing, maintaining, owning, selling, possessing, leasing, or operating equipment, facilities, personnel, products, services, personal property, real property, or any other apparatus of business or commerce. 

“Marginalized populations of Sudan” means— 

(1) Adversely affected groups in regions authorized to receive assistance under section 8(c) of the Darfur Peace and Accountability Act (Pub. L. 109-344) (50 U.S.C. 1701 note); and 

(2) Marginalized areas in Northern Sudan described in section 4(9) of such Act. 

“Person” means— 

(1) A natural person, corporation, company, business association, partnership, society, trust, any other nongovernmental entity, organization, or group; 

(2) Any governmental entity or instrumentality of a government, including a multilateral development institution (as defined in section 1701(c)(3) of the International Financial Institutions Act (22 U.S.C. 262r(c)(3)); and 

(3) Any successor, subunit, parent company or subsidiary of any entity described in paragraphs (1) or (2) of this definition. 

“Restricted business operations” means business operations in Sudan that include power production activities, mineral extraction activities, oil-related activities, or the production of military equipment, as those terms are defined in the Sudan Accountability and Divestment Act of 2007 (Pub. L. 110-174). Restricted business operations do not include business operations that the person conducting the business can demonstrate— 

(1) Are conducted under contract directly and exclusively with the regional government of southern Sudan; 

(2) Are conducted pursuant to specific authorization from the Office of Foreign Assets Control in the Department of the Treasury, or are expressly exempted under Federal law from the requirement to be conducted under such authorization; 

(3) Consist of providing goods or services to marginalized populations of Sudan; 

(4) Consist of providing goods or services to an internationally recognized peacekeeping force or humanitarian organization; 

(5) Consist of providing goods or services that are used only to promote health or education; or 

(6) Have been voluntarily suspended. 

(b) Certification. By submission of its offer, the offeror certifies that it does not conduct any restricted business operations in Sudan. 

K.3  OFFERORS IDENTIFICATION NUMBERS

The Offeror shall provide the following identification numbers:

DUNS Number:_____________________________

Cage Code Number:__________________________

Tax Identification Number:____________________

SECTION L - INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS 

L.1 52.215-16 FACILITIES CAPITAL COST OF MONEY (JUN 2003) 

L.2 52.222-24 PREAWARD ON-SITE EQUAL OPPORTUNITY COMPLIANCE EVALUATION (FEB 1999) 

L.3 52.237-10 IDENTIFICATION OF UNCOMPENSATED OVERTIME (OCT 1997) 
L.4 1852.219-77 NASA MENTOR-PROTEGE PROGRAM (MAY 1999) 

L.5 1852.227-84 PATENT RIGHTS CLAUSES (DEC 1989) 

L.6 52.211-14 NOTICE OF PRIORITY RATING FOR NATIONAL DEFENSE USE (SEP 1990) 

Any contract awarded as a result of this solicitation will be [ ] DX rated order; [x ] DO rated order certified for national defense use under the Defense Priorities and Allocations System (DPAS) (15 CFR 700), and the Contractor will be required to follow all of the requirements of this regulation. 
L.7 52.215-1 INSTRUCTIONS TO OFFERORS - COMPETITIVE ACQUISITION (JAN 2004) 

(a) Definitions. As used in this provision - 

Discussions are negotiations that occur after establishment of the competitive range that may, at the Contracting Officer's discretion, result in the Offeror being allowed to revise its proposal.

In writing, writing, or written means any worded or numbered expression that can be read, reproduced, and later communicated, and includes electronically transmitted and stored information.

Proposal modification is a change made to a proposal before the solicitation's closing date and time, or made in response to an amendment, or made to correct a mistake at any time before award.

Proposal revision is a change to a proposal made after the solicitation closing date, at the request of or as allowed by a Contracting Officer as the result of negotiations.

Time,  if stated as a number of days, is calculated using calendar days, unless otherwise specified, and will include Saturdays, Sundays, and legal holidays. However, if the last day falls on a Saturday, Sunday, or legal holiday, then the period shall include the next working day.

(b) Amendments to solicitations. If this solicitation is amended, all terms and conditions that are not amended remain unchanged. Offerors shall acknowledge receipt of any amendment to this solicitation by the date and time specified in the amendment(s).

(c) Submission, modification, revision, and withdrawal of proposals. (1) Unless other methods (e.g., electronic commerce or facsimile) are permitted in the solicitation, proposals and modifications to proposals shall be submitted in paper media in sealed envelopes or packages (i) addressed to the office specified in the solicitation, and (ii) showing the time and date specified for receipt, the solicitation number, and the name and address of the Offeror. Offerors using commercial carriers should ensure that 
the proposal is marked on the outermost wrapper with the information in paragraphs (c)(1)(i) and (c)(1)(ii) of this provision.

(2) The first page of the proposal must show - 

(i) The solicitation number;

(ii) The name, address, and telephone and facsimile numbers of the Offeror (and electronic address if available);

(iii) A statement specifying the extent of agreement with all terms, conditions, and provisions included in the solicitation and agreement to furnish any or all items upon which prices are offered at the price set opposite each item;

(iv) Names, titles, and telephone and facsimile numbers (and electronic addresses if available) of persons authorized to negotiate on the Offeror's behalf with the Government in connection with this solicitation; and

(v) Name, title, and signature of person authorized to sign the proposal. Proposals signed by an agent shall be accompanied by evidence of that agent's authority, unless that evidence has been previously furnished to the issuing office.

(3) Submission, modification, revision, and withdrawal of proposals. (i) Offerors are responsible for submitting proposals, and any modifications or revisions, so as to reach the Government office designated in the solicitation by the time specified in the solicitation. If no time is specified in the solicitation, the time for receipt is 4:30 p.m., local time, for the designated Government office on the date that proposal or revision is due.

(ii)(A) Any proposal, modification, or revision received at the Government office designated in the solicitation after the exact time specified for receipt of offers is late  and will not be considered unless it is received before award is made, the Contracting Officer determines that accepting the late offer would not unduly delay the acquisition; and - 

(1) If it was transmitted through an electronic commerce method authorized by the solicitation, it was received at the initial point of entry to the Government infrastructure not later than 5:00 p.m. one working day prior to the date specified for receipt of proposals; or

(2) There is acceptable evidence to establish that it was received at the Government installation designated for receipt of offers and was under the Government's control prior to the time set for receipt of offers; or

(3) It is the only proposal received.

(B) However, a late modification of an otherwise successful proposal that makes its terms more favorable to the Government will be considered at any time it is received and may be accepted.

(iii) Acceptable evidence to establish the time of receipt at the Government installation includes the time/date stamp of that installation on the proposal wrapper, other documentary evidence of receipt maintained by the installation, or oral testimony or statements of Government personnel.

(iv) If an emergency or unanticipated event interrupts normal Government processes so that proposals cannot be received at the office designated for receipt of proposals by the exact time specified in the solicitation, and urgent Government requirements preclude amendment of the solicitation, the time specified for receipt of proposals will be deemed to be extended to the same time of day specified in the solicitation on the first work day on which normal Government processes resume.

(v) Proposals may be withdrawn by written notice received at any time before award. Oral proposals in response to oral solicitations may be withdrawn orally. If the solicitation authorizes facsimile proposals, proposals may be withdrawn via facsimile received at any time before award, subject to the conditions specified in the provision at 52.215-5, Facsimile Proposals. Proposals may be withdrawn in person by an Offeror or an authorized representative, if the identity of the person requesting withdrawal is established and the person signs a receipt for the proposal before award.

(4) Unless otherwise specified in the solicitation, the Offeror may propose to provide any item or combination of items.

(5) Offerors shall submit proposals in response to this solicitation in English, unless otherwise permitted by the solicitation, and in U.S. dollars, unless the provision at FAR 52.225-17, Evaluation of Foreign Currency Offers, is included in the solicitation.

(6) Offerors may submit modifications to their proposals at any time before the solicitation closing date and time, and may submit modifications in response to an amendment, or to correct a mistake at any time before award.

(7) Offerors may submit revised proposals only if requested or allowed by the Contracting Officer.

(8) Proposals may be withdrawn at any time before award. Withdrawals are effective upon receipt of notice by the Contracting Officer.

(d) Offer expiration date. Proposals in response to this solicitation will be valid for the number of days specified on the solicitation cover sheet (unless a different period is proposed by the Offeror).

(e) Restriction on disclosure and use of data. Offerors that include in their proposals data that they do not want disclosed to the public for any purpose, or used by the Government except for evaluation purposes, shall - 

(1) Mark the title page with the following legend:

This proposal includes data that shall not be disclosed outside the Government and shall not be duplicated, used, or disclosed - in whole or in part - for any purpose other than to evaluate this proposal. If, however, a contract is awarded to this Offeror as a result of - or in connection with - the submission of this data, the Government shall have the right to duplicate, use, or disclose the data to the extent provided in the resulting contract. This restriction does not limit the Government's right to use information contained in this data if it is obtained from another source without restriction. The data subject to this restriction are contained in sheets (insert numbers or other identification of sheets); and

(2) Mark each sheet of data it wishes to restrict with the following legend:

Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal.

(f) Contract award. (1) The Government intends to award a contract or contracts resulting from this solicitation to the responsible Offeror(s) whose proposal(s) represents the best value after evaluation in accordance with the factors and subfactors in the solicitation. 

(2) The Government may reject any or all proposals if such action is in the Government's interest.

(3) The Government may waive informalities and minor irregularities in proposals received.

(4) The Government intends to evaluate proposals and award a contract without discussions with Offerors (except clarifications as described in FAR 15.306(a)). Therefore, the Offeror's initial proposal should contain the Offeror's best terms from a cost or price and technical standpoint. The Government reserves the right to conduct discussions if the Contracting Officer later determines them to be necessary. If the Contracting Officer determines that the number of proposals that would otherwise be in the competitive range exceeds the number at which an efficient competition can be conducted, the Contracting Officer may limit the number of proposals in the competitive range to the greatest number that will permit an efficient competition among the most highly rated proposals.

(5) The Government reserves the right to make an award on any item for a quantity less than the quantity offered, at the unit cost or prices offered, unless the Offeror specifies otherwise in the proposal.

(6) The Government reserves the right to make multiple awards if, after considering the additional administrative costs, it is in the Government's best interest to do so.

(7) Exchanges with Offerors after receipt of a proposal do not constitute a rejection or counteroffer by the Government.

(8) The Government may determine that a proposal is unacceptable if the prices proposed are materially unbalanced between line items or subline items. Unbalanced pricing exists when, despite an acceptable total evaluated price, the price of one or more contract line items is significantly overstated or understated as indicated by the application of cost or price analysis techniques. A proposal may be rejected if the Contracting Officer determines that the lack of balance poses an unacceptable risk to the Government.

(9) If a cost realism analysis is performed, cost realism may be considered by the source selection authority in evaluating performance or schedule risk.

(10) A written award or acceptance of proposal mailed or otherwise furnished to the successful Offeror within the time specified in the proposal shall result in a binding contract without further action by either party.

(11) If a post-award debriefing is given to requesting Offerors, the Government shall disclose the following information, if applicable:

(i) The agency's evaluation of the significant weak or deficient factors in the debriefed Offeror's offer.

(ii) The overall evaluated cost or price and technical rating of the successful and the debriefed Offeror and past performance information on the debriefed Offeror.

(iii) The overall ranking of all Offerors, when any ranking was developed by the agency during source selection.

(iv) A summary of the rationale for award.

(v) For acquisitions of commercial items, the make and model of the item to be delivered by the successful Offeror.

(vi) Reasonable responses to relevant questions posed by the debriefed Offeror as to whether source-selection procedures set forth in the solicitation, applicable regulations, and other applicable authorities were followed by the agency.

L.8 52.216-1 TYPE OF CONTRACT (APR 1984) 

The Government contemplates award of a Cost Plus Incentive Fee IDIQ contract resulting from this solicitation.

L.9 52.233-2 SERVICE OF PROTEST (SEP 2006) 

(a) Protests, as defined in section 33.101  of the Federal Acquisition Regulation, that are filed directly with an agency, and copies of any protests that are filed with the Government Accountability Office (GAO), shall be served on the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from 

Kurt R. Brocone, Contracting Officer

NASA Glenn Research Center

Research and Space Operations Branch, M/S 500-319

21000 Brookpark Road

Cleveland, OH  44135-3191

(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with the GAO.

L.10 52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998) 

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if they were given in full text. Upon request, the Contracting Officer will make their full text available. The Offeror is cautioned that the listed provisions may include blocks that must be completed by the Offeror and submitted with its quotation or offer. In lieu of submitting the full text of those provisions, the Offeror may identify the provision by paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a solicitation provision may be accessed electronically at this/these address(es): Federal Acquisition Regulation (FAR) clauses:

http://www.acqnet.gov/far/

NASA FAR Supplement (NFS) clauses:

http://www.hq.nasa.gov/office/procurement/regs/nfstoc.htm


L.11 1852.215-81 PROPOSAL PAGE LIMITATIONS. (FEB 1998) 

(a) The following page limitations are established for each portion of the proposal submitted in response to this solicitation.

	Volume
	Volume Title
	Due Date

(2008)
	Due Time (EST)
	Number of Hard Copies
	Number of Electronic Copies
	Page Limit

	
	
	
	
	
	
	

	I
	Mission Suitability
	August 29
	4:30 p.m.
	Original+7
	Original+2
	150

	Ia
	Contractor Delivery Order Work Plans for 6 Sample Delivery Orders 
	August 29
	4:30 p.m.
	Original+7
	Original+2
	70
(included in 150)

	Ib
	Contractor Management Plan
	August 29
	4:30 p.m.
	Original+7
	Original+2
	20 (Not included in 150)

	Ic
	Signed Teaming Agreements
	 August 29
	4:30 p.m.
	Original+3
	Original+2
	No Limit

	Id
	Safety & Health Plan
	August 29
	4:30 p.m.
	Original+3
	Original+2
	No Limit

	Ie
	Product Assurance Plan
	August 29
	4:30 p.m.
	Original+3
	Original+2
	No Limit

	If
	Key Personnel Resumes and/or Position Descriptions 
	August 29
	4:30 p.m.
	Original+7
	Original+2
	30 (Not included in 150)

	Ig
	Technical Summary
	August 29
	4:30 p.m.
	Original+7
	Original+2
	300 words

	II
	Price/Cost
	August 29
	4:30 p.m.
	Original+2
	Original+1
	No Limit

	III
	Past Performance
	August 15
	4:30 p.m.
	Original+7
	Original+2
	20

	IV
	Signed Model Contract, SF33, and Section K Certifications
	August 29
	4:30 p.m.
	Original+2
	Original+2
	No Limit


(b) A page is defined as one side of a sheet, 8 1/2" x 11", with at least one inch margins on all sides, using not smaller than 12 point type for text portion of the proposals. Foldouts count as an equivalent number of 8 1/2" x 11" pages. The metric standard format most closely approximating the described standard 8 1/2" x 11" size may also be used.

(c) Title pages and tables of contents are excluded from the page counts specified in paragraph (a) of this provision. In addition, the Cost section of your proposal is not page limited. However, this section is to be strictly limited to cost and price information. Information that can be construed as belonging in one of the other sections of the proposal will be so construed and counted against that section's page limitation.

(d) If final revisions are requested, separate page limitations will be specified in the Government's request for that submission.

(e) Pages submitted in excess of the limitations specified in this provision will not be evaluated by the Government and will be returned to the Offeror.

(f).
Exclusions from Page Limitations:

1.
Title pages, tables of contents, and divider pages (pages for division of proposal parts with no narrative text) are excluded from the page count specified in paragraph (a) above.

2.
While Volume II has no page limit, this volume is to be strictly limited to cost and price information.  Information that the Government determines as belonging in one of the other volumes of the proposal will be so construed and counted against that volume’s page limitation.

3.
A summary matrix cross-referencing the SOW requirements and proposal responses are excluded from the page limitation.  This shall be included in front of the pages subject to the page limitations.  Material deemed to belong in other volumes will be treated as placed at the end of the appropriate volume for purposes of e. above.

4.   Sections having no limits are excluded from the page count restrictions

(g).
The Contractor Management Plan, Signed Teaming Agreements, Safety and Health Plan, Product Assurance Plan, and key personnel résumés and/or position descriptions shall be included behind the Mission Suitability Factor proposal, as required in Volume I and in accordance with the page limits as set forth in paragraph a above.

[LCDE]L.12
PROPOSAL FORMAT - SUBMISSION REQUIREMENTS
a. The proposal shall be submitted both electronically and in hard copy form. 

b. Hard copies of the proposal shall be submitted in loose-leaf binders with each section appropriately tabbed and identified, and organized into four volumes as indicated in paragraph L.13. Each volume shall stand alone and provide complete coverage of the topic, including responses to each item described in the proposal instructions. Each volume shall include a table of contents (excluded from page limitations) applicable to the volume for ready reference to key parts, figures, and illustrations. For convenience, large volumes may be divided into parts, provided they are properly identified as such, e.g., “Volume II, Part I”, and must adhere to all other proposal format and page limitations instructions given herein.

c. Hard copies of each volume shall be assigned a sequential number; e.g. Volume III, Copy 1 of 17. Copy 1 of XX shall be the original volume containing original signatures as required.  Offerors shall submit the original of each volume and copies of each volume as shown in Section L.11, Table L.11 – Proposal Due Dates, Times, Number of Copies, Page Limits.

d. Offerors are required to submit their proposals in two formats, one in a conventional hard copy bound format in the quantities specified above and one in a standardized compact disc (CD) format. The CD submission must be compatible with the software and hardware specification described below. Two disks (one original and one backup), Labeled with the RFP Number, Company Name, and Date Prepared must be provided. All CDs shall be annotated “Source Selection Information (See FAR 3.104”).

e. Electronic copies of the proposal shall be prepared and submitted in Microsoft Office 2003 applications (Word, Excel, Access and Power Point), and Microsoft Project 2003. Each proposal volume listed in Table L.11 shall also be submitted in a single text searchable Adobe Acrobat (PDF) file.  The submission of scanned documents inserted into document applications such as Adobe PDF or MS Word DOC files is prohibited. All documents in an Offeror’s Cost Volume shall be searchable and capable of being manipulated.  To the extent of any inconsistency between data provided electronically and proposal hard copies, the hard copy data will be considered to be the intended data. For electronic submissions, each volume of the proposal should be submitted as a separate electronic file.

f. A cover sheet should be contained as the first page of each book, clearly marked as to volume number, title, solicitation identification and the Offeror’s name. Be sure to apply all appropriate markings including those prescribed in accordance with FAR 52.215-1(e), Restriction on Disclosure and Use of Data, and 3.104-5, Disclosure, Protection, and Marking of Contractor Bid or Proposal Information and Source Selection Information.

g. All applicable certifications contained in Section K must be completed and returned. Include these certifications in Copy 1 of Volume IV of the proposal. All other forms that must be submitted by the Offeror are contained in the attachment to Section L of this solicitation. Include these completed forms in all copies of the appropriate proposal volume.

h. All proposal volumes shall be marked throughout with the legend "SOURCE SELECTION INFORMATION - SEE FAR 3.104" on each page to meet the requirements of Procurement Integrity.

L.13
DUE DATE FOR RECEIPT OF PROPOSALS

a.
The due dates and times for receipt of proposals is as follows:

Volume

Title



Date 


Local Time 
III 

Past Performance Factor
August 15, 2008
4:30 p.m. EDT

 

I 

Mission Suitability Factor
August 29, 2008
4:30 p.m. EDT

II 

Cost Volume


August 29, 2008
4:30 p.m. EDT

IV 

Completed Model Contract   
August 29, 2008
4:30 p.m. EDT


b. Proposals shall be mailed to the address specified in Block 7 of the SF33.  Proposals that are hand carried to the Government shall be delivered to GRC Building 500 prior to the times specified in paragraph (a).  Offerors shall contact Kurt Brocone @ 216.433.2884 to coordinate the delivery of any proposal that will be hand carried to GRC. 


c. Proposals received after the due dates shown above will be processed in accordance with FAR Clause 52.215-1 “Instructions to Offerors – Competitive Acquisitions”.


d. Upon proposal submission, also submit one hard and one electronic copy each of Volume I and Volume II to: (1) the Administrative Contracting Officer, and (2) the Contract Auditor. 

L. 14 1852.223-73 SAFETY AND HEALTH PLAN (NOV 2004) 

(a) The Offeror shall submit a detailed safety and occupational health plan as part of its proposal (see NPR 8715.3, NASA Safety Manual, Appendices). The plan shall include a detailed discussion of the policies, procedures, and techniques that will be used to ensure the safety and occupational health of Contractor employees and to ensure the safety of all working conditions throughout the performance of the contract. 

(b) When applicable, the plan shall address the policies, procedures, and techniques that will be used to ensure the safety and occupational health of the public, astronauts and pilots, the NASA workforce (including Contractor employees working on NASA contracts), and high-value equipment and property.

(c) The plan shall similarly address subcontractor employee safety and occupational health for those proposed subcontracts that contain one or more of the following conditions: 

(1) The work will be conducted completely or partly on premises owned or controlled by the government.

(2) The work includes construction, alteration, or repair of facilities in excess of the simplified acquisition threshold.

(3) The work, regardless of place of performance, involves hazards that could endanger the public, astronauts and pilots, the NASA workforce (including Contractor employees working on NASA contracts), or high value equipment or property, and the hazards are not adequately addressed by Occupational Safety and Health Administration (OSHA) or Department of Transportation (DOT) regulations (if applicable).

(4) When the assessed risk and consequences of a failure to properly manage and control the hazards warrants use of the clause.

(d) This plan, as approved by the Contracting Officer, will be included in any resulting contract.

L.15 1852.233-70 PROTESTS TO NASA (OCT 2002) 

Potential bidders or Offerors may submit a protest under 48 CFR Part 33 (FAR Part 33) directly to the Contracting Officer. As an alternative to the Contracting Officer's consideration of a protest, a potential bidder or Offeror may submit the protest to the Assistant Administrator for Procurement, who will serve as or designate the official responsible for conducting an independent review. Protests requesting an independent review shall be addressed to Assistant Administrator for Procurement, NASA Code H, Washington, DC 20546-0001.

L.16 1852.234-1 NOTICE OF EARNED VALUE MANAGEMENT SYSTEM (NOV 2006) 

(a) The Offeror shall provide documentation that its proposed Earned Value Management System (EVMS) complies with the EVMS guidelines in the American National Standards Institute (ANSI) /Electronic Industries Alliance (EIA) -748 Standard, Earned Value Management Systems.

(b) If the Offeror proposes to use a system that currently does not meet the requirements of paragraph (a) of this provision, the Offeror shall submit its comprehensive plan for compliance with the EVMS guidelines to the Government for approval.

(1) The plan shall-

(i) Describe the EVMS the Offeror intends to use in performance of the contract;

(ii) Distinguish between the Offeror's existing management system and modifications proposed to meet the EVMS guidelines in ANSI/EIA-748;

(iii) Describe the management system and its application in terms of the EVMS guidelines;

(iv) Describe the proposed procedure for application of the EVMS requirements to subcontractors;

(v) Describe how the Offeror will ensure EVMS compliance for each subcontractor subject to the flowdown requirement in paragraph (c) whose EVMS has not been recognized by the Cognizant Federal Agency as compliant according to paragraph (a);

(vi) Provide documentation describing the process and results, including Government participation, of any third-party or self-evaluation of the system's compliance with the EVMS guidelines; and

(vii) If the value of the Offeror's proposal, including options, is $50 million or more, provide a schedule of events leading up to formal validation and Government acceptance of the Contractor's EVMS. This schedule should include progress assistance visits, the first visit occurring no later than 30 days after contract award, and a compliance review as soon as practicable. The Department of Defense Earned Value Management Implementation Guide (https://acc.dau.mil/CommunityBrowser.aspx?id=19557) outlines the requirements for conducting a progress assistance visit and validation compliance review.

(2) The Offeror shall provide information and assistance as required by the Contracting Officer to support review of the plan.

(3) The Government will review the Offeror's EVMS implementation plan prior to contract award.

(c) The Offeror shall identify in its offer the major subcontractors, or major subcontracted effort if major subcontractors have not been selected, planned for application of the EVMS requirement. Prior to contract award, the Offeror and NASA shall agree on the subcontractors, or subcontracted effort, subject to the EVMS requirement.

(d) The Offeror shall incorporate its compliance evaluation factors for subcontractors into the plan required by paragraph (b) of this provision.  
See CDRL CD-02 for specific implementation requirements applicable to this procurement.  
L.17 1852.245-80 GOVERNMENT PROPERTY MANAGEMENT INFORMATION  (DEVIATION) (SEP 2007) 

(a) The Offeror shall identify the industry leading or voluntary consensus standards, and/or the industry leading practices, that it intends to employ for the management of Government property under any contract awarded from this solicitation.

(b) The Offeror shall provide the date of its last Government property control system analysis along with its overall status, a summary of findings and recommendations, the status of any recommended corrective actions, the name of the Government activity that performed the analysis, and the latest available contact information for that activity. 

(c) The Offeror shall identify any property it intends to use in performance of this contract from the list of available Government property in the provision at 1852.245-81, List of Available Government Property.

(d) The Offeror shall identify all Government property in its possession, provided under other Government contracts that it intends to use in the performance of this contract.  The Offeror shall also identify: the contract that provided the property, the responsible contracting officer, the dates during which the property will be available for use (including the first, last, and all intervening months),  and, for any property that will be used concurrently in performing two or more contracts, the amounts of the respective uses in sufficient detail to support prorating the rent, the amount of rent that would otherwise be charged in accordance with FAR 52.245-9, Use and Charges, and the contact information for the responsible Government contracting officer. The Offeror shall provide proof that such use was authorized by the responsible contracting officer.

(e) The Offeror shall disclose cost accounting practices that allow for direct charging of commercially available equipment, when commercially available equipment is to be used in performance of the contract and the equipment is not a deliverable. 

(f) The Offeror shall identify, in list form, any equipment that it intends to acquire and directly charge to the Government under this contract.  The list shall include a description, manufacturer, model number (when available), quantity required, and estimated unit cost.

(g) The Offeror shall disclose its intention to acquire any parts, supplies, materials or equipment, to fabricate an item of equipment for use under any contract resulting from this solicitation when that item of equipment:  will be titled to the government under the provisions of the contract; is not included as a contract deliverable; and the Contractor intends to charge the costs of materials directly to the contract.  The disclosure shall be in list form, parts shall be grouped by and identify the end item or system and shall include all descriptive information, manufacturer, model, part, catalog or other identification numbers (when available), quantities required, and estimated unit costs. 

(h)  Existing available Government property listed in the provision at 1852.245-81 is provided "as is".  NASA makes no warranty regarding its performance or condition. The Offeror uses this property at its own risk and should make its own assessment of the property's suitability for use.  The equitable adjustment provisions of the clause at 52.245-1, Government Property, are not applicable to this property.  The Offeror must obtain the Contracting Officer's written approval before acquiring replacement property when it intends to charge the cost directly to the contract.

(i) Existing Government property may be reviewed at the following locations, dates, and times:  After award, during phase in / transition period. 

L.18 1852.245-81 LIST OF AVAILABLE GOVERNMENT PROPERTY (DEVIATION) (SEP 2007) 

(a) The Government will make the following Government property available for use in performance of the contract resulting from this solicitation, on a no-charge-for-use basis in accordance with FAR 52.245-1, Government Property.  The Offeror shall notify the Government, as part of its proposal, of its intention to use or not use the property. 

See J- 4 List of GFP Furnished As-Is 

Item Description [ ]

Acquisition Date [ ]

Acquisition Cost [ ]

Quantity [ ]

If equipment Manufacturer [ ] Model [ ] Serial Number [ ]

(b) The Government will make the following Government property available for use in performance of the contract resulting from this solicitation, on a no-charge-for-use basis in accordance with FAR 52.245-2, Government Property Installation Operation Services. 
 The Offeror shall notify the Government of its intention to use or not use the property. 

N/A

Item Description [ ]

Acquisition Date [ ]

Acquisition Cost [ ]

Quantity [ ]

If equipment Manufacturer [ ] Model [ ] Serial Number [ ]

(c) The selected Contractor will be responsible for costs associated with transportation, and installation of the property listed in this provision.

L.19 COMMUNICATIONS REGARDING THIS SOLICITATION 

(a)  Questions or comments regarding this solicitation must be submitted in writing, cite the solicitation number, and be directed to the following Government representative:

Name: 

Kurt Brocone

Phone:

(216) 433-2884

Email:      
Kurt.R.Brocone@NASA.GOV

Address:  
NASA Glenn Research Center



Attn:  Kurt Brocone Mail Stop 500-319  



21000 Brookpark Road



Cleveland, Oh  44135

Oral questions will not be answered due to the possibility of misunderstanding or misinterpretation.

(b)  Questions or comments should be submitted by August 8, 2008 to allow for analysis and dissemination of responses in advance of the proposal due date.  Late questions or comments are not guaranteed a response prior to the proposal due date. 

(c)  Questions or comments shall not be directed to the technical activity personnel. 

L.20 SUBMISSION OF EXECUTIVE TECHNICAL SUMMARY FOR R&D REQUIREMENTS (APRIL 2007) 

The Offeror shall submit, as part of the proposal, a hard copy Executive Technical Summary of the work to be performed under the resultant contract.  The Summary shall consider the Statement of Work (SOW) included in this solicitation, and the Offeror’s proposed technical approach to satisfy the SOW requirements.

The Summary shall be approximately 300 words in length and shall contain text only; no tables, scientific symbols, or graphics.  The Summary shall be detailed enough to enable ready comprehension of the R&D effort to be conducted.  

The Summary shall not contain proprietary, classified, or other confidential information.  Pursuant to the R&D information integration requirements of Section 207 of the E-Government Act of 2002, NASA will post the Summary submitted by the successful Offeror to the Federal Procurement Data System at the time of contract award.  Note:  the Federal Procurement Data System can be found at the following URL:  https://www.fpds.gov.  Offerors can register for this site under the “Registration” link.
The Summary is excluded from the page limitations specified in NFS 1852.215-81, included elsewhere in this Section L.

In addition to the hard copy of the Summary, the Offeror shall submit an electronic copy in Microsoft Word.  This copy shall be on virus-free CD-ROM (CD-R format) discs with an external label indicating:  (1) the name of the Offeror, (2) the RFP number, (3) the format and software versions used, (4) the title “Executive Technical Summary”, and (5) date of the information.  In the event of any inconsistency between information provided on electronic media and hard copy, the hard copy information will be considered to be correct.

L.21
PROPOSAL ACCEPTANCE PERIOD

Proposals submitted in response to this solicitation shall remain firm for at least 120 days after the date specified for receipt by the Government and shall contain a statement to this effect.  In addition, Offerors shall insert “120” into Block 12 of Standard Form 33, Solicitation, Acceptance, and Award. 

L.22 
REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION     
OTHER THAN COST OR PRICING DATA (FAR 52.215-20) 


(OCT 
1997) (ALTERNATE IV) (OCT 1997)

a. Submission of certified cost or pricing data is not required.

b. Provide information as described below in the Cost Volume Instructions 

L.23 AVAILABILITY OF DOCUMENTS INCORPORATED BY REFERENCE

The documents that have been incorporated by reference in this solicitation may be obtained as indicated below:

a.
SpaceDOC Website Portal;   http://spaceflightsystems.grc.nasa.gov/SpaceDOC

b. Contact the Contracting Officer as directed above at Provision L.19, 

Communications Regarding this Solicitation
L.24 FUNDING PROFILE  


For information purposes only, the following funding profile by Government fiscal year is provided:  

FY 09 

$20.0 Million

FY 10

$19.0 Million

FY 11

$18.5 Million

FY 12

$18.4 Million

FY 13

$18.6 Million




        Total
         $94.5 Million

L.25 VOLUME I – PREPARATION OF MISSION SUITABILITY (ALSO REFERRED TO AS TECHNICAL) PROPOSAL
The Mission Suitability Proposal shall set forth, in detail, the Offeror’s method for accomplishing the work specified in this Request for Proposals (RFP); the resources that will be devoted to the effort; knowledge of the elements comprising the effort; and measures that will be taken to ensure effective, efficient, timely, and quality performance.  The Offeror shall address the factors being evaluated as set forth in Section M in terms of proposal content and sequence of presentation.  In the event that other organizations are proposed as being involved in the conduct of this work, their relationship during the effort shall be indicated, and their proposed contributions to the work shall be identified and integrated into each part of the proposal, as applicable.

Offerors are instructed to structure their proposals as specified in the following paragraphs to facilitate the evaluation process.  Specifically, each segment of the proposal should address completely the related evaluation factor and be outlined so that it completely addresses, in the same sequence, each subfactor, element or paragraph of the related instructions below.

The proposal should be organized according to the following general outline.  This general outline is provided for organizational purposes only.  There will be no scoring below the subfactor level.  

FACTOR 1 - MISSION SUITABILITY

Subfactor 1 - Understanding Technical Requirements


UR1 Understanding the Technical & Engineering Requirements

UR2 Coordination between Government, Contractor and PIs 
UR3 Contractor Delivery Order Work Plans for Six Sample Delivery Orders

Subfactor 2 - Management Plan and Approach

MP1 Contract Transition

MP2 Organizational Structure and Relationships

MP3 Delivery Order Execution

MP4 Project Management

MP5 Property Management

MP6 Management Approach for Six Sample Delivery Orders (included in UR3)
Subfactor 3 - Product Assurance

PA1 Safety, Health and Environmental Management 

PA2 Product Assurance

PA3 Continuous Risk Management

PA4 Product Assurance, Safety and Risk Management Approaches for Six Sample Delivery Orders (included in UR3) 
Subfactor 4 - Key Personnel

KP1 Key Personnel for Organization Structure


KP2 Key Personnel for Six Sample Delivery Orders (included in UR3)
Subfactor 5 - Corporate Resources


CR1 Financial Resources


CR2 Human Resources and Staff Development


CR3 Office Facilities and Computer Resources


CR4 Fabrication, Assembly, Test and Laboratory Facilities
Subfactor 1 – Understanding Technical Requirements (UR)

The Offeror shall demonstrate a thorough understanding of the requirements of the RFP, providing a comprehensive and integrated approach to the development and operation of aerospace flight hardware.  The Offeror shall specifically address ISS research, space exploration and space science systems, from concept definition, development, design and fabrication, to system assembly, integration, test, launch, operations, and return.  The Offeror shall deliver the Contractor Delivery Order Work Plans for the six sample delivery orders requested in this RFP.

UR1 Understanding Technical and Engineering Requirements

Describe the Program & Project Management approach outlined by NPR 7120.5D and NPR 7123.1A in deriving the technical requirements from system level requirements leading to executing and implementing NASA flight system projects and programs.   Describe approach to determining system requirements.   Describe approach to incorporate system requirements and system engineering in all aspects of space flight systems development from concept definition and formulation, technology development, design, engineering and fabrication, to product integration for test, launch, operations and return.  Describe approach to determining appropriate level of documentation required for various payloads, flight hardware development and the value of documentation to mission success. 

Describe approach for identifying key systems requirements for integrating space exploration and space science hardware with existing space flight systems and those planned for Constellation.  Describe approach for selecting suitable carriers (i.e., Microgravity Science Glovebox, Express Rack, FCF, launch vehicles, etc.) that meets PI-specific experiment or mission specific requirements.   Describe approach for PI experiment or space hardware integration to carrier throughout the project development cycle. 

Describe the constraints imposed upon the hardware in terms of ground-based payload processing, shipment, launch requirements, the space-environment, and recovery loads.  Describe the methods that can be utilized to assess hardware performance prior to launch and response to these environmental effects.  Describe when these activities occur within the development cycle of the hardware.

Describe the constraints imposed upon investigations performed on the ISS in terms of crew time, crew training, downlink, upmass, and downmass.  Describe methods that can be used to mitigate these limitations.
Describe the approach for utilizing ground-based systems such as training articles, engineering models, simulators, ground support equipment, and test beds in flight hardware development, integration, verification, and operation process. Include the timeframe when the hardware is to be utilized and the fidelity and purpose of each unit. 

Describe approach to technical and engineering program and project reviews. Describe approach for tracking and resolving issues that are identified at reviews.  Describe entry and exit criteria for such reviews.
Describe process for reviewing and approving engineering documents such as schematics, drawings, calculations etc.  

Describe the process for identifying and correcting design flaws, system performance deficiencies, fabrication deficiencies, and other technical problems.

Describe relevant experience developing space flight hardware. Describe the scope of projects developed and include examples of the different phases. Give examples of technical problems encountered and how they were solved.

UR2 Coordination between Government, Contractor and PIs
Describe how timely interactions between the hardware development teams, the GRC Project Managers and/or Project Scientists will be facilitated during hardware concept definition, development, and testing to ensure the PI's science or other customer requirements are satisfied. Describe the relationship required between the PI/Project Scientist or other customers and the hardware developer to assure the successful project completion. 

Describe the approach to flight operations including interactions, and roles and responsibilities between the GRC Telescience Support Center (TSC), experiment developers, remote PI-site locations and other NASA Centers conducting operation activities. 

Describe the process that will provide the PI and science team or other customer’s access and use of the proposed hardware.  Specifically, describe how such access and use can be provided early in the development cycle as well as in the latter stages of hardware development.  Describe the benefit of such hardware interaction.

Describe the process for handling test specimens.  Describe the process for receiving, storing, using government, other contractor or PI-furnished samples.  Describe the process for preparing samples. 

Describe the approach for utilizing government facilities for environmental testing of the hardware and the interfaces for using these facilities.  Identify government facilities that the Offeror proposes using.  Include the timeframe when the hardware is to be utilized and the fidelity and purpose of each test.

UR3 Contractor Delivery Order Work Plans for Six Sample Delivery Orders

Provide the Contractor Delivery Order Work Plans for the six sample delivery orders presented in this RFP. 

Six Delivery Orders are provided in Attachments L-1 through L-6.  The Government is requesting a Contractor Delivery Order Work Plan for the period of performance specified in each Delivery Order.  No Delivery Order has a period of performance starting before December 31, 2008.  These six Delivery Orders collectively represent all phases of the product development cycle for Space Flight Development.  They also represent the product diversity of the SpaceDOC portfolio.  All previous and current contract work related to these Delivery Orders will end on December 31, 2008.  There has been no prior solicitation to any Contractor, requesting formulation or proposal of work related to these Delivery Orders, past December 31, 2008.
Delivery Orders No. 1 and 6:  Extravehicular Activities (EVA) Battery System and Lunar Dust Instrument, are new Exploration Systems work and represent the early concept definition phase of product development. 
Advanced Combustion via Microgravity Experiments (ACME), has completed Science Concept Review (SCR) in February 2008 and will complete Requirements Definition Review (RDR) in December 2008.  Delivery Order No. 3, the ACME order, will cover the RDR to Preliminary Design Review (PDR) phase of product development. 
Zero Boil-off Tank (ZBOT) has completed RDR in June 2008.  Delivery Order No. 4, the ZBOT order, will cover the PDR to Critical Design Review (CDR) development phase. 
Intravenous Water Injection (IVGEN) has completed PDR in February 2008, and is scheduled for a CDR in November 2008.  Delivery Order No. 2, the IVGEN order represents the post CDR phase of development. 
Delivery Order No. 5, the Fluid Combustion Facility (FCF) Sustaining Engineering and Operations order represents the operational phase of product development.  

Most recently completed review documentations are posted on the SpaceDOC website:  http://spaceflightsystems.grc.nasa.gov/SpaceDOC, in the Reference Materials tab.

Attachment L-1: Delivery Order No. 1 related to the Extravehicular Activities (EVA) Battery Systems Project
Attachment L-2: Delivery Order No. 2 related to the Intravenous Water Injection(IVGEN) Project
Attachment L-3: Delivery Order No. 3 related to the Advanced Combustion via Microgravity Experiment (ACME) Project
Attachment L-4: Delivery Order No. 4 related to the Zero Boil-off Tank(ZBOT) Project
Attachment L-5: Delivery Order No. 5 related to the Fluid Combustion Facility (FCF) Project
Attachment L-6: Delivery Order No. 6 related to the Lunar Dust Instrument Project

As stated above each sample order represents a specific phase of the product development cycle and collectively represents the product diversity of SpaceDOC.
The Contractor Delivery Order Work Plans requested in this section shall include all the pertinent information described in DID# PM-06.  Additionally, each Work Plan shall include the Offeror’s approach to Key Personnel and to the transition of the Delivery Order from the current contract to SpaceDOC.
Subfactor 2 – Management Plan and Approach (MP)

Describe Management Plan and Approach as detailed below for the scope of the proposed work.  The Offeror shall submit a Contractor Management Plan specific to the requirements and performance of the SpaceDOC contract.   The Contractor Management Plan shall include all pertinent information described in DID#PM-01.  The Offeror shall submit signed Teaming Agreements between prime and subcontractors to support the Contractor Management Plan, and Cost proposal.
MP1 Contract Transition

The transition of the work content from the current contractors to the new contractor must be as efficient as possible. The Offeror shall provide details of the procedures and techniques to be used to transition the present work to the proposed organization and to acquire a technical understanding of the various projects/delivery orders provided in Attachment J-3, while assuring continuity of the work effort and maintaining milestone schedules. 

Describe the management processes, staffing and key personnel to lead the work efforts during the transition.   Define the differences in roles and responsibilities between the permanent staff and any temporary, transition staff: should one exist.  Describe any plans for hiring employees of the incumbent contractors.   

Describe the transition activities from the incumbent(s) (Zin Technologies, NASA Contract Number NAS3-99155) to the Offeror required to carry out engineering development, engineering hardware/software and ground support equipment transfer, the establishment of manufacturing, assembly and test capabilities, and any associated documentation transfer.  Identify any expected Government furnished equipment and/or facility deliverables to the Offeror.
The Offeror shall include a "transition schedule" that identifies the timeframe and sequence for all proposed contract transition activities.  This transition will occur between contract award and December 31, 2008.

Delivery Order transition approach for the six sample delivery orders shall be included in the Contractor Delivery Order Work Plans requested under UR3. 
During this transition, the Contractor will be expected to respond to up to 12 requests for Delivery Order plans ranging in size from $300,000 to $5M dollars.
MP2 Organizational Structure and Relationships

a. Management Structure 

The Offeror shall discuss its approach to managing the overall contract activity.

Provide an organizational chart and a narrative description of the organization (down to the major discipline level) to perform the contracted effort.   This organizational chart and narrative shall include any work efforts the Offeror expects to obtain through joint ventures, teaming, subcontracting, or consulting agreements. 

Describe the management practices at the corporate level including key positions and the levels of authority. 

Describe the relationships between corporate management and project/delivery order management.

Describe the management practices at a project/delivery order level including key positions, the levels of authority, approach to managing subcontractors, and reporting requirements with subcontractors and with corporate offices. 

b. Interface with Government

Describe Government to Contractor (including team partnerships) interfaces. Describe how communication between the Government's technical representatives and the Contractor's technical counterparts would be facilitated at both the overall contract and project levels.   Define the method or methods in the proposed Government to Contractor relationship that will foster win-win approaches to resolving cost, schedule and/or technical issues, and that will provide for appropriate communication. 

Describe Offeror’s role in the implementation of the government’s Surveillance Plan.

c. Interface with Subcontractors

Describe Contractor to Subcontractor interfaces. Describe how communication between the Contractor's technical representatives and the Subcontractor's technical counterparts would be facilitated while maintaining contractor supervisory controls (at both the overall contract and project levels).  Describe the processes to be utilized to manage subcontractor products.  Provide letters of intent with the major subcontractors. Describe subcontractors major areas of responsibility and their ability to perform the work.
MP3 Delivery Order Execution 

Describe the Contractor process and timeline to respond to Delivery Orders.  Describe Contractor approach to managing the work content and personnel management of Delivery Orders while maintaining all the existing work plans. Describe contractor process and systems for responding to the initiation of new delivery orders.  Include the assignment of personnel, estimation of costs and schedule, work load fluctuations and timeline.  

MP4 Project Management (also Referred to as Delivery Order Management)
a. Project Plan Development, Project Management/Control Practices

Describe the process for complying with applicable NASA Standards such as NPR 7120.5D in the development of a Project Plan and formulation of Project Management and Project Control Practices.  Include the proposed content and scope of these plans as well as a proposed review and approval process.

Describe the process for developing and identifying the schedule, milestones and critical path as part of the Project Plan and Project Management/Control Practices.  

Describe the process for identifying problems with project schedule and methods to recover from schedule slips.

Describe the process for identifying project cost growth and the methods used to mitigate cost growth.

b. Technical and  Financial Reporting
Provide a detailed description of the items to be provided in the Monthly Technical Reports, other planned reports, and a description of the metrics to be used. 

Describe the most important factors used in forecasting costs, tracking progress, and controlling costs. 

c. Earned Value Management (EVM)/Method to track cost and schedule 

The Offeror shall describe the processes and systems that would be used to assure that performance adheres to the estimated cost and schedule established. .

Describe the processes and systems that demonstrate adherence to EVM principles including use of EVM information in the project’s management processes.  The EVM system shall be documented with descriptions of the processes, tools, and the roles that compose the EVM system.

d. Configuration Management

Describe the activities, requirements, guidelines, and documentation for configuration management.  This is to include identification of the product at various points in time, the control of changes to configuration of the product, maintain the integrity and traceability of the product and preserve the records of the product.

MP5 Property Management

Describe the property system/procedure for receipt, identification, control, transfer, tracking, disposition and reporting of Government-furnished property. 

Describe the property system/procedures for receipt, identification, control, tracking, transfer, disposition and reporting of contractor-acquired property purchased for the account of the Government. 

Describe how business, property management and configuration management systems are functionally integrated. 

Describe any special considerations that will be made for receipt, identification, control, transfer, delivery, disposition and reporting of space flight hardware and materials, both contractor-acquired and Government-furnished.
MP6  Management Approach for Six Sample Delivery Orders
The Offeror shall provide management approach for the sample delivery orders in the Contractor Delivery Order Work Plans requested under Section UR3.
Subfactor 3 – Product Assurance (PA)

PA1  Safety, Health and Environmental Management
The Offeror shall submit a Safety and Health Plan specific to the performance of this contract.   The Safety and Health Plan shall include all pertinent information described in DID #PA-11.
PA2  Product Assurance

The Offeror shall submit an overview of their Product Assurance support to programs and projects.  The Offeror shall submit a Product Assurance Plan, and discuss their experience and knowledge to prepare and implement a Product Assurance Plan (PAP).   The Product Assurance Plan shall include all pertinent information described in DID #PA-01.
The Offeror’s PAP shall include an overview of their Quality Assurance program.  They shall discuss their ISO 9001 and AS 9100 certifications, or if they are in the process of becoming certified, the schedule and steps that will be taken to obtain certification.  The Offeror shall also discuss their ability to perform welding assurance, non-destructive evaluations (NDE), and their problem reporting and corrective action (PRACA) system.

The Offeror’s PAP shall include an overview of their system safety program. The Offeror shall discuss how they implement the requirements for flight system safety and ground safety operations, as specified by NPR 1830, NSTS 1700.7, NSTS 1700.7 Addendum, NSTS/ISS 18798, and KHB 1700.7.

The Offeror’s PAP shall include an overview of their materials assurance process program.  They shall discuss their use of the Materials Identification and Usage List (MIUL) and their Materials Usage Agreements per MSFC-Handbook-527.  The Offeror shall discuss the methodology for testing materials not located in MSFC-Handbook-527.  The Offeror shall discuss how they assure that all space flight materials used meets all relevant safety requirements and can be flight certified by NASA.
The Offeror’s PAP shall include an overview of their reliability, availability, and maintainability engineering program. The Offeror shall also discuss their experience in the development and implementation of Probabilistic Risk Assessments (PRA), which are required for projects under the Constellation program.   The Offeror shall also discuss their Electrical, Electronic, and Electromagnetic (EEE) Parts program and how they use their Failure Modes and Effect Analysis (FMEA) to increase the effectiveness of the EEE Parts procurements.

The Offeror’s PAP shall include information regarding how they will meet requirements that assure the management, safety, and control of all flight-related software/firmware (including that used for ground support or mission operations).  The Offeror will be expected to assess the control level of the software and its safety related requirements and level (reference NASA-STD-8719.13A & NASA-GB-1740.13-96).

PA3  Continuous Risk Management

The Offeror shall submit an overview of their continuous risk management process to control critical flight hardware, software, and documentation.   The Offeror shall describe prior experience and lessons learned in risk management.
The Offeror shall also discuss a high level overview of their approach to mitigating risks that they identify in sections designated herein as Understanding Requirements, Contract Transition, Organizational Structure and Relationships, Delivery Order Execution, Project Management, Property Management; Safety, Health and Environmental Management,  Product Assurance; Key Personnel for Organization Structure; Financial Resources, Human Resources and Staff Development, Office Facilities, Fabrication Facilities, Assembly, Test and Laboratory Facilities, Computer Resources.
PA4  Product Assurance, Safety and Risk Management Approaches for Six Sample Delivery Orders

Product assurance, safety and risk management approaches for the sample orders shall be included in the Contractor Delivery Order Work Plans as requested in Section UR3.
Subfactor 4 – Key Personnel (KP)

KP1  Key Personnel for Organization Structure

The Offeror shall identify the key positions (including Subcontractors, etc.) that must be staffed with highly qualified people for the proposed organizational structure.

The Offeror shall identify up to ten individuals for “key” positions in the proposed organization structure.  These positions should reflect 1) the manager in charge of each of the main organizational, technical, and programmatic elements relating to this effort and 2) the positions that represent core technical expertise. For each key position proposed, the Offeror shall provide the proposed personnel’s actual or required qualifications, desired skills, extent and applicability of relevant experience, and level of education.  For each key position proposed, the Offeror shall submit a resume or summarize the technical and managerial qualification requirements in a position description; resumes and/or position descriptions shall be provided at the end of the Mission Suitability Proposal in a separate Appendix.
KP2  Key Personnel for Six Sample Delivery Orders

To be included in the Contractor Delivery Order Work Plans as requested under UR3, the Offeror shall identify key positions with supporting qualifications and skills.  The Offeror shall identify the process to acquire the key personnel to lead the sample orders.
Subfactor 5 – Corporate Resources (CR)

The Offeror shall provide detailed descriptions of the organization's resources that can be made available to support contract performance on the start date of the contract.   The Offeror shall estimate its corporate resource requirement to perform SpaceDOC delivery orders, based on information from the Six Sample Deliverable Orders (as a cross-sectional representation of the SpaceDOC delivery order portfolio) in conjunction with SpaceDOC funding profile provided in Section L.24 as well as transition items identified in Attachment J-3.
CR1 Financial Resources 

Describe the corporate financial resources available to substantiate the work content of this contract and the capacity to address any unanticipated challenges. 

CR2 Human Resources and Staff Development

Describe the skill level and areas of expertise of staff personnel and consultants that will be necessary for contract performance.   Describe whether these personnel are currently employed.  Provide an approach for ensuring that there is a qualified staff and appropriate skill mix over the life of the contract.   Identify any shortage categories and provide an approach to recruit employees with critical skills in such shortage categories, including the recruitment of employees from the incumbent contractors. 

Describe the approach for staff motivation and retention. This description shall include the past effectiveness of similar programs or, in the absence of similar programs, the rationale for the likely effectiveness of the proposed approach. 

Describe the process(es) that would be used, after the initial staffing has been established, to identify, provide, and maintain the necessary categories and levels of skills to successfully perform or complete individual Delivery Orders throughout the maximum period of the contract, including periods where individual Delivery Orders end without immediate needs for similar skills on new Delivery Orders.  

Fully describe the plan for managing work load fluctuations, avoiding skill gaps and “brain drain” when programmatic or funding cutbacks force Delivery Order cancellations, as well as the plan for meeting increased requirements when work load growth occurs.

CR3 Office Facilities and Computer Resources

Describe the office facilities at the primary work site including overall capacity (square feet), areas dedicated for conference rooms and staff, geographic location, age and condition, communication and data links, video conferencing capability, capacity to accommodate staffing increases, and whether the facility is owned or leased. Describe any satellite office facilities including overall capacity (square feet), areas dedicated for conference rooms and staff, geographic location, age and condition, communication and data links, video conferencing capability, capacity to accommodate staffing increases, and whether the facility is owned or leased.   Describe use of any Government-provided equipment/facilities. 

The Offeror shall describe IT security approaches, the computer resources and network capability within the company, with subcontractors, and with existing NASA system, including the analysis tools (software and hardware) to be utilized.  Describe computer security methodology employed to prevent data corruption problems.

CR4 Fabrication, Assembly, Test, and Laboratory Facilities
Describe the manufacturing and fabrication facilities in terms of capacity (square feet), equipment, machines, availability, geographic location and options considered, age and condition, capabilities, and whether the facility is owned or leased. 

Describe the assembly, test and laboratory facilities in terms of capacity (square feet), availability, geographic location and options considered, age and condition , capabilities, whether the facility is owned or leased, and use of any Government-provided equipment/facilities.  Describe any government furnished assembly, test and laboratory facilities that would be needed to satisfy contract requirements.

ATTACHMENTS

L-1 Delivery Order No. 1 related to the Extravehicular Activities Battery Systems (EVA) Project

L-2 Delivery Order No. 2 related to the Intravenous Water Injection (IVGEN) Project

L-3 Delivery Order No. 3 related to the Advanced Combustion via Microgravity Experiment (ACME) Project

L-4 Delivery Order No. 4 related to the Zero Boil-off Tank (ZBOT) Project

L-5 Delivery Order No. 5 related to the Fluid Combustion Facility (FCF) Project

L-6 Delivery Order No. 6 related to the Lunar Dust Instrument Project

L.26 VOLUME II – PREPARATION OF COST PROPOSAL 
1.  Introduction

The intention of this solicitation is to obtain the work described herein by means of a Cost Plus Incentive Fee (CPIF) contract.

a. The Government will pay actual costs incurred as specified in the contract. The contemplated resultant contract shall be written in a manner that is consistent with the Offeror’s normal, disclosed, and/or approved estimating and accounting practices.

b. Prospective subcontractors shall submit proprietary cost data in a sealed envelope through the Prime Offeror.  The Prime Offeror is responsible for submitting a comprehensive proposal including all required subcontractor proposals.

c. The Government assumes that adequate price competition may exist, thereby negating the need for submission of certified cost and pricing data with this proposal submission.  (See FAR 15.403-1).  It is anticipated that the amount and types of data required at this time will be adequate to determine price reasonableness. 

d. Only minimal information other than cost or pricing data necessary to establish a price shall be requested at this time (See FAR 15.403-3 and 52.215-20 in Provision L.24).  Additional cost information will not be requested unless proposed prices appear unreasonable or unrealistically low given the Offeror’s proposed approach and there are concerns that the contractor may default; and/or if only one proposal is received in response to the solicitation (See FAR 15.403-1(c)).  Offerors will be advised if additional data is needed (See FAR 15.403-3).
e. The cost proposal will encompass all costs associated with the requirements of the contemplated contract and will comply with applicable FAR, NFS, and governing statutory requirements. 

f. Because equitable and appropriate cost allocation is required for Government contracts, it is expected that Offerors and their subcontractors will estimate and price their proposals using approved estimating, pricing and accounting systems, in accordance with their Disclosure Statement (if applicable).  An important prerequisite for the award of the contract is the Offeror’s accounting system being capable of identifying and segregating costs.  While these proposals are not required to be cost certifiable, they are to be in sufficient detail to allow direct and indirect rate verification and audit of selected costs by their cognizant Defense Contract Audit Agency offices.

g. Comprehensive audits of the Offeror and any of the subcontractor’s proposals may occur should there be adequate reasons for undertaking the effort to ensure a fair and reasonable price to the Government.  The decision to perform comprehensive audits will be made on a case-by-case basis upon receipt of the proposals.

For cost proposal instruction purposes only, “subcontractors” shall include the definition of an Offeror’s interdivisional and/or intercompany effort and are they are considered to be a “subcontractor” related effort.  Major subcontractors are defined as those subcontractors having a total contract value equal to or greater than $500,000.00 ($500K)(at any tier) for the inclusive effort per individual delivery order.  Minor subcontractors are defined as those subcontractors having a total contract value less than $500K and greater than $200,000.00 for the inclusive effort per individual delivery order.

h. A “detailed cost proposal” is considered all Excel Pricing Model (EPM) Workbooks and respective Templates (reference Table L-4)

i. Should there be discrepancies between an Offeror’s electronic and hardcopy version of their cost proposal data, the hard copy version takes precedence over all electronic versions of the proposal.  Further, should there be discrepancies between the Offeror’s Pricing Model (OPM) and the Offeror’s Excel Pricing Model (EPM) data, the EPM takes precedence.  Any discrepancies between the OPM and EPM shall be clearly explained in Part 1, Section 2 of the Cost Volume. 

j. Electronic copies of the EPM, OPM and BOEs proposals shall be prepared and submitted in Microsoft Office 2003 applications (Word, Excel, Access and Power Point), and Microsoft Project 2003. Adobe Acrobat software and files in PDF format are not acceptable. All electronic files must be searchable and will not contain scanned documents. 

2. General Instructions

a. For pricing purposes, the Offeror shall use the start date of January 1, 2009 (See Clause F.3 for the Period of Performance). 

b. Offerors and major subcontractors are required to submit one hard copy and one electronic copy of the cost proposal directly to the Government audit office identified in the cover page of the cost proposal concurrent with submittal of the proposal to NASA.

c. The Offeror and major subcontractor’s CAOT EPM template is to be delivered with the Past Performance Volume (it will not count against any page limitation of that volume).

d. In addition to the Offeror, any major subcontract having a potential estimated total value in excess of $500K per individual delivery order, Cost Volumes containing BOEs must be provided for that subcontract following the subsequently specified format.

e. The Cost volume for the Offeror and major subcontractors shall consist of four separate parts, with each part consisting of various sections.  Each part and section shall be clearly tabbed and labeled.  Table L-1 outlines the structure of the four parts and their respective sections.

	Cost Volume – Part 1:  General Cost Information

	Section 1 – Cover Page and Table of Contents

	Section 2 – Overall and Schedule Summary Cost Data

	Section 3 – Cost Narrative Basis of Estimate and Supporting Data

	Section 4 – Financial Accounting Standards (FAS) 13 Analysis

	Section 5 – Copies of Subcontractor Analysis

	Section 6 – Systems Reviews and Status Information

	Section 7 – Incentive Fee Share Ratio

	Section 8 – Proposed Prime Offeror/Subcontractor Information Summary 

	Cost Volume – Part 2:  Excel Pricing Model (EPM)

	Section 8 – Workbooks

1. Delivery Order 1 

2. Delivery Order 2

3. Delivery Order 3

4. Delivery Order 4

5. Delivery Order 5
6. Delivery Order 6
7. Summary Cost Data Template

8. CAOT

9. Bid Labor Rates

	Cost Volume – Part 3:  Offeror Pricing Model

	Section 9 – Offeror Pricing Model

	Cost Volume – Part 4:  Contractor Basis of Estimate

	Section 10 – Contractor Basis of Estimate (BOE)


Table L-1

f. The cost volume shall include a table of contents for ready reference to key parts, figures, and illustrations. For convenience, the cost volume may be divided into separate binders, provided they are properly identified as such, e.g., “Volume II, Part I”, and must adhere to all other proposal format and page limitations instructions given herein.  Cost Volume, Part 3 and Part 4 shall be in separate binders for ease of use during proposal evaluation.  For Part 2, each of the workbooks shall be clearly tabbed.

g. All dollar amounts provided shall be rounded to the nearest dollar. All labor rates shall be rounded to the nearest penny, $xx.xx. All rates (indirect percentages) shall be to the second decimal place, xx.xx%.

h. A Work Year Equivalent (WYE) is defined as follows: the proposed productive hours needed to comprise one average full time employee.  A WYE may be comprised of one employee or several part time employees.  Productive labor hours are defined as follows: the total available hours for productive work in a year, excluding overtime and paid time off (vacation, holiday, etc.).

i. Offerors are to propose all costs on a contract year basis.  Calendar and Government fiscal year cost break-downs are not required and shall not be submitted with the Cost proposals. 

j. The Offeror shall propose costs in real year (then year) dollars.

3.  Specific Instructions

Cost Volume, Part 1 – General Cost Instructions 

Section 1, Cover Page – The Offeror and major subcontractors; in addition to a Table of Contents, shall provide the following information on the cover page of the cost proposal:

a. Solicitation number

b. Name, address, and telephone number of Offeror
c. Name, title and telephone number of Offeror’s point of contact

d. Type of contract, place(s) and period(s) of performance

e. The total proposed cost, fee and total amount per individual delivery order.

f. Name, address, telephone and fax number of the Government cognizant contract audit office (DCAA) 

g. Name, address, telephone and fax number of the Government cognizant contract administration office (DCMA)

h. Name and title of authorized representative of the company, and date of submission.

Section 2, Overall and Delivery Order Summary Cost Data – The Offeror shall provide a completed Summary Cost Template (Workbook 6).  The template is part of the Excel Pricing Model.  
Section 3, Cost Narrative Basis of Estimate and Supporting Data – The Offeror and all Major Subcontractors for each representative Delivery Order shall provide a pricing narrative Basis of Estimate (BOE) for all proposed cost elements that explains in detail all pricing and estimating techniques, discloses the basis of all projections including a detailed explanation of learning curve application, rates, ratios, percentages, and cost estimating relationship factors, and explains all judgmental elements of cost projections.  As a minimum, this includes, but is not limited to, the following:

a. The Offerors are required to propose realistic direct labor and labor escalation rates.  Offerors shall provide adequate documentation in support of all proposed direct labor rates.  Wage/salary increases shall be in compliance with any applicable union agreements, collective bargaining agreement, wage determination, etc.  Offerors shall provide the latest three years of historical labor escalation for similar projects.  Include the rationale and methodology used for the annual escalation rate development – including escalation assumptions, sources of projections, how these rates are reflective of your prior company experience, and how they relate to your total compensation package.

b. Offerors are required to propose realistic WYE staffing.  Offerors shall provide adequate documentation in support of all proposed direct labor WYE, productive labor hours and learning curve application for recurring labor.
c. If Offerors propose the use of uncompensated overtime, identify hours of uncompensated overtime proposed by the Offeror’s labor category, provide a written summary of the total hours of uncompensated overtime by labor category discussed above, and provide adequate narrative supporting BOE.

d. Offerors shall utilize any established Forward Pricing Rate Agreement (FPRA) or Forward Pricing Rate Proposal (FPRP) in development of this cost proposal.  For all FPRA and FPRP utilized in an Offeror’s cost proposal, the Offeror is to provide a statement identifying the agreement by report number, date issued, and the issuing agency’s office and phone number.  A signed copy of the FPRA and/or FPRP is to be included.  Should an Offeror deviate from the published FPRA or FPRP, a written explanation and justification shall be included in the supporting information, stating the rationale and methodology used for the varying rate development and indicating a clear description of the projected rate.

e.  Offerors that do not have established FPRA/FPRP are required to provide a narrative rationale explaining all proposed indirect rates, any assumptions, and basis of applications, as part of this section.  Additionally, Offerors shall complete and submit an “Overhead Template (OHT)” for each proposed indirect rate, and a “General and Administrative Template (GAT)” for all of their G&A rate(s).  The OHT and GAT templates can found in the EPM, and shall be submitted with the EPM.

f. The Offeror is required to propose realistic material and other direct costs.  The Offeror shall provide adequate documentation in support of all proposed direct non labor costs items.

g. The Offeror shall provide a description of proposed fee structure for each individual Delivery Order(s).  If a fee sharing pool arrangement is proposed, include a discussion of the arrangement and the distribution of fee earned.  All Offerors and Subcontractors fees shall be proposed at the maximum potential incentive fee amount.
h. The Offeror shall provide a description of proposed fee structure for each individual Delivery Order(s).  If a fee sharing pool arrangement is proposed, include a discussion of the arrangement and the distribution of fee earned.  All Offerors and Subcontractors fees shall be proposed at the maximum potential incentive fee amount.

Section 4, Financial Accounting Standard (FAS) 13 Analysis - Prime Offerors and all Major Subcontractors shall perform and submit a FAS 13 analysis, as required by FAR 31.205-11 and FAR 31.205-36, in determining the classification of a lease as operating or capital.  This applies to facilities and capital equipment.  
Section 5, Copies of Subcontractor Analysis – The Offeror and all Major Subcontractors shall perform and submit a copy of a cost and / or price analysis of their subcontractors as required by FAR 15.404-3(b).  The analysis shall provide details and a discussion on all adjustments made to the subcontractor’s cost proposal, including any adjustments based on technical findings, rate adjustments, and fee adjustments.  The analysis shall provide a discussion on the use, or non-use of any adjustments based on Offeror history with the Subcontractor. 
Section 6, Systems Reviews and Status Information  

a. The Offeror and all Major Subcontractors shall provide information related to their Cost Accounting Standards (CAS) Disclosure Statement, Contractor’s Estimating System Review (CESR), Contractor’s Procurement System Review (CPSR), Contractor’s Employee Compensation System Review (CECSR), and Contractor’s Accounting Systems. 

b. The Offeror shall identify the type of review, including the results of the review, the cognizant Government agency performing the review, audit report number, date of the review, agency phone number, systems approvals status, and the last date of a systems approval.

Section 7, The Offeror shall identify their proposed Incentive Fee Share Ratio, discuss the effectiveness of the proposed sharing arrangement to include how the arrangement will serve as an incentive for efficient and effective performance.  (See Clause B.3)

Section 8, Proposed Prime Offeror/Subcontractor Information Summary – The Offerors and all Major Subcontractors shall complete and submit Table L-2, shown below:
	Offerors are to fill-in the italic areas in column two with the required information

	Prime Offeror/Major Subcontractor
	Identify name of the Prime Offeror or Major Subcontractor

	Title:
	The title of the effort you have subcontracted or the program name subcontracted

	Description:
	A brief non technical description of the work, including identification of the program, project and period of performance.

	Program:
	SpaceDOC

	Project:
	SpaceDOC

	Period of Performance:
	The length from start date, mm/dd/yyyy to completion date of the contracted effort.

	Type of Action:
	Identify New Contract, Contract Modification, Exercise of Option, Exercise new delivery order, or other. If other state the nature of the type of action.

	Contract Type:
	Identify the contract type, CPFF, CPAF, FFP, T&M, CPIF, FPIF, etc.

	Company:
	The name of the Prime Offeror or Subcontractor

	Address:
	Full USPS street address to include suite or apartment numbers

	Performance Location:
	City and State of the principal work performance location(s)

	USPS 9 digit Zip Code
	Enter the 9 digit USPS Zip Code XXXXX-XXXX.  The 9 digit Zip code is a Mandatory Requirement.

	Estimated Price with Options
	Dollar amount rounded to the nearest $1,000

	Subcontractors: ($>1M)
	List all Subcontractors and their business size status for each subcontract worth $1 million or more for the total contract performance.

	Socioeconomic Business Subcontracting Goals:
	All socioeconomic business goals subcontracting goals both in dollars and percentage of the total value of the contract (including all options)


Table L-2

Cost Volume, Part 2 - Excel Pricing Model (EPM)

a. To ensure a consistent evaluation among Offerors, NASA is providing nine (9) Microsoft Excel® files/workbooks designed to capture proposed cost information in an automated and standardized format.  The 9 Microsoft Excel® workbooks are shown in Table L-3 below.

	Excel Pricing Model (EPM)

	#
	Workbook
	Excel File Name
	Hardcopy Location

	1
	Delivery Order 1
	DO1.xls
	Attachment 
L-7

	2
	Delivery Order 2
	DO2.xls
	Attachment 
L-8

	3
	Delivery Order 3
	DO3.xls
	Attachment 
L-9

	4
	Delivery Order 4
	DO4.xls
	Attachment 
L-10

	5
	Delivery Order 5
	DO5.xls
	Attachment 
L-11

	6
	Delivery Order 6
	DO6.xls
	Attachment L-12

	7
	Project Summary Template
	Project Summary.xls
	Attachment 
L-13

	8
	CAOT
	CAOT.xls
	Attachment 
L-14

	9
	Bid Labor Rates
	Attachment J-4 Bid Labor Rate.xls
	Attachment J-4


Table L-3

b. Workbook names included in an Offeror’s EPM shall begin with the company name’s first three letters followed by a hyphen and the workbooks file name.  Below is an example of how company “ABC” would name their Schedule B and Supporting Data workbooks:


Example:
“ABC- DO1.xls”
c. The Offeror shall use the cost template acronyms, shown below in Table L-4.

	Template Acronyms

	 Cost  Workbook(s)

	LH-RT-  Labor Hour - Rate Template


	ILCT- Indirect Labor Cost Template

	IRT- Indirect Rate Template

	PST – Project Summary Template

	OICT – Other Indirect Cost Template

	PST – Summary Cost Data

	CST - Cost Summary Template


	MCT - Material Cost Template 

	SCT - Subcontractor Cost Template


	ODCT – Other Direct Cost Template

	TCT - Travel Cost Template


	OHT - Overhead Template

	GAT -  General and Administrative Template

	CAOT - Cognizant Audit Office Template


Table L-4

d. The EPM shall be integrated to facilitate changes to source data such as direct labor hours and / or rates, overhead and G&A rates, etc., and be sophisticated enough to compute the total impact of various changes to both cost and price.  For example; the model must be able to compute the cost and price impact of increasing/decreasing the number of FTEs, or increasing/decreasing the overhead rate(s).

e. When multiple versions of the same template are required, Offerors shall submit the multiple templates inside one worksheet stacked vertically.  
f. All formulas used in the EPM shall be clearly visible in the individual cells and verifiable.  Whereas linking among the spreadsheets or workbooks may be necessary, the use of external links (source data not provided to NASA) of any kind is prohibited.  The EPM shall not contain any macros and/or hidden cells.  Additionally, the EPM shall not be locked / protected and / or secured by passwords.
g. Offerors can modify the EPM by adding columns and rows to fit their proposal information as necessary.  The EPM shall contain Offeror introduced several self-calculating cells and it shall summarize totals.  In general, yellow areas require Offeror input while grey areas either contain a Government provided formula or require a formula to be added by the Offeror.  In selective templates, example entries are provided and identified in red numbers. These example entries must be removed prior to the use of a template.

h.
Workbooks specific instructions are as follows:

1. Delivery Order 1, Delivery Order 2, Delivery Order 3, Delivery Order 4, Delivery Order 5 and Delivery Order 6 workbook tabs: 

a) Cost Summary Template (CST):  is designed to summarize the total price (fee included) for each individual delivery order effort.  Input is from the other tab templates.

b) Labor Hours-Rate Template (LH-RT): shall identify productive labor hour(s) and direct costs itemized by labor skill category (e.g., Engineer 1, Engineer 2, Lab Tech, etc.) summarized by contract year.  A summary at the contract level by contract year shall be provided for all labor.  Offerors are to insert rows in the worksheet for each labor skill for additional labor categories.
c) Overhead Template (OHT): discloses the Offeror’s overhead rate development and discreet elements by the Offeror’s fiscal year and prior three years actual.  The fiscal year rates are converted to CY rates.  The CY OH rates shall be the same as the ILCT tab indirect rates used to calculate the Overhead costs.
d) Other Indirect Cost Template (OICT): discloses the Offeror’s indirect rate development and discreet elements by the Offeror’s fiscal year and prior three years actual for rates other than overhead rates. The fiscal year rates are converted to CY rates.  The CY OIC rates shall be the same as the ILCT tab indirect rates used to calculate the indirect costs.
e)  Material Cost Template (MCT): material costs shall be identified by vendor and CY.     The total amount shown on this template shall equal the amount proposed in the cost summary workbook.
f)  Subcontractor Cost Template (SCT): identifies the major and minor subcontractor proposed costs by delivery order by CY.  The total Subcontractor Costs shall be the same as the amount shown on the CST templates for the delivery order.  Miscellaneous sub contractors, inclusive contract costs less than $200,000.00 per subcontractor per delivery order, may be summarized as a single line per WBS.   Subcontractor cost shall be the same amount as shown on the CST tab.
g) Other Direct Cost Template (ODCT):  other direct costs are identified by vendor by individual delivery order and CY.  The total amount shown on this template shall equal the amount proposed in the CST tab.
h) Travel Cost Template (TCT): identifies the Offeror’s travel costs by delivery order.  The total amount shall be the same as the amount shown on the CST templates for each individual delivery order.
i) General and Administrative (GAT): discloses the Offeror’s G&A rate development and discreet elements by the Offeror’s fiscal year and prior three years actual.  The fiscal year rates are converted to CY rates.  The CY GAT rates shall be the same as the IRT tab indirect rates used to calculate the G&A costs
j) Indirect Rate Tab (IRT):  This tab shall identify all indirect rates categories by contract year.

k) Indirect Labor Cost Template (ILCT): is designed to calculate the indirect labor costs associated with the Offeror’s direct labor costs by Delivery Order by CY.  
l) Indirect Cost Template (ICT): is designed to calculate the indirect costs associate with the non labor recourses direct costs. The ICT costs shall equal the Delivery Order, G&A, COM and other indirect costs amounts on the CST.  
2. Cognizant Audit Office Template (CAOT) workbook tabs:

a) Cognizant Audit Office Template (CAOT): This template is  designed to capture relevant information concerning (1) the specific location (address or addresses for prime and proposed major subcontractors where auditable cost information physically resides that supports amounts proposed; (2) the person or persons (name, address, phone number, and e-mail address) who can be contacted by DCAA to provide audit information for the prime Offeror, (3) the person or persons (name, address, phone number, and e-mail address) who can be contacted by DCAA to provide audit information for companies, partners (in a teaming, joint venture or partnership situation) or proposed major subcontractor(s); and (4) the name and address of the cognizant DCAA field audit office to which electronic and hardcopy proposals were sent.   

3. Summary Cost Data:  Costs and fees are entered and summed for a total of all Delivery Order’s price.  Delivery Orders shall be proposed at the maximum incentive fee amount.

4. Bid Labor Rates:  The Bid-Labor-Rate template shall identify labor rate(s) within predefined Labor Groupings itemized by an Offeror’s unique labor skill levels (e.g., Engineer 1, Engineer 2, Lab Tech, etc.) by contract year.  The template shall become Attachment J-4 of the contract.  Offerors are to categorize their unique labor categories and labor skill levels within the appropriate Labor Grouping(s) identified below.  As many Offeror unique labor categories and skill levels therein as required by an Offeror may be included in each Labor Grouping as deemed appropriate for the contract scope and projected effort.  Offerors shall use these direct labor rates or lower in accordance with §H.19 in the estimate of all Delivery Order costs
For professional level employees’ qualification standards see the government employee classifications in accordance with The Office of Personnel Management (OPM) website:  http://www.opm.gov/qualifications/SEC-III/A/num-ndx.asp . Minimum labor grouping qualification standards for labor classifications are defined in OPM’s Operating Manual, Qualification Standards for General Schedule Positions, Section IIIA.  These qualifications should be used as guide lines for the grouping of an Offeror’s labor categories.

Direct labor Not-To-Exceed-Bid-Rate Labor Groupings definitions and initials are listed below and are part of Attachment J-4:

	Labor Grouping

Standard Labor Classification (SLC)
	Initials
	Definition for Labor Classification

	Management/Supervision 
	M/S
	First level supervision and above.

	
	
	

	Scientific/Engineering
	S/E
	Any classification requiring a technical degree or equivalent certification, such as engineering or mathematics.

	
	
	

	Professional/Administration
	P/A
	Classifications primarily concerned with financial management:  labor/personnel management, contract administration, and management systems, such as an accountant or procurement specialist.

	
	
	

	Technical
	T
	Any classification requiring a technical training or certification in support of scientists or engineers and other work pertaining to electronic, electrical or mechanical components or equipment, e.g. electronic or mechanical technician, technical specialist.

	
	
	

	Trade/Maintenance
	T/M
	Any classification requiring expertise in the various trade and support disciplines in the areas of facility maintenance and services e.g., mechanic, machinist, welder, painter, inspector, janitor, security guard, firefighter.  

	
	
	

	Clerical/Support
	C/S
	All clerical/secretarial and support classification, such as personnel clerk, secretary, typist.


Cost Volume Part 3 – Offeror’s Pricing Model (OPM)
a. The Offeror’s Pricing Model (OPM) shall be time-phased by Contract year, and separated by individual delivery order.  Additionally, it should follow the format specified in Table 15-2 of FAR 15.408.  Offerors may incorporate as many of the EPM templates as necessary and/or desired.

b. The OPM shall be true self-calculating spreadsheet files that allow for easy cost adjustments arising from changes in types, quantities, rates, factors, etc.  The submission of scanned documents inserted into document applications such as Adobe PDF or MS Word DOC files is prohibited.  All documents in an OPM shall be searchable and capable of being manipulated.  These instructions, including the requirements for detailed cost and substantiation information are equally applicable to the Prime Offeror and all Major Subcontractors.
c. The Offeror’s Pricing Model may be omitted should an Offeror determine the EPM templates provide adequate cost estimate information for an evaluation of the proposed Delivery Order costs.  A written statement shall be included stating reasons for and fully justifying the omission of the OPM.  Adequate justification shall be included stating the Offeror has provided a free standing detailed cost estimate at a level commensurate for an auditable Delivery Order cost estimate.
Cost Volume – Part 4 Contractor Basis of Estimate (BOE)

The Offeror and proposed major subcontractors shall submit a separate BOE part in the cost volume. The purpose of this part is to give the Government insight into the thought processes and methodologies used by the Offeror in estimating the labor skill mix by labor hours, other direct costs, etc., required for successful performance on this contract for the cost estimates. Emphasis should be placed on a description of the processes and methodologies themselves, and how these relate to the technical approach described in the proposal. The BOE part shall be at the same WBS level as the cost proposal.  The Offeror shall include a matrix allowing traceability to the Mission Suitability Volume and other pertinent parts of this Cost Volume.  The information provided under this part will be used to assess the reasonableness and realism of the Offeror’s estimate and will be utilized in developing the Government’s most probable cost rationale.

A BOE shall address elements as follows: 

a. Narrative explaining how you arrived at your estimate of labor hours, including: if your estimate was based on similar program(s), in which case, identify and provide a reason why the programs are similar; a standard, in which case, identify the standard and explain if it is from the industry, your company, or a product; or engineering judgment, in which case, explain the philosophies used.

b. Complexity factors utilized - all factors must be defined; explain the rationale for their use and basis of the factor.

c. Use of any other cost-estimating relationships to include learning curve analysis; explain the rationale for their use and basis of the factor.

d. How subcontracts were estimated. Please note if you have experience with the proposed subcontractor(s). 

e. Data to support cost volume labor rates, labor hours by skill, travel requirements, and other direct costs.  The BOE should explain the genesis of the labor categories including the rationale for the entire skill mix and evolved skill mix.

f. Data to support materials costs and the methodology utilized to estimate the types and quantities for these items as they relate to the Cost Volume.   Explain the use of decrements to vendor quotes based on historical experiences or other rationale. 

g. Data to support subcontractor costs and the methodology utilized to estimate the types and quantities for these items as they relate to the Cost Volume.   Explain the use of decrements to vendor quotes based on historical experiences or other rationale.

h. Provide a list of subcontractors and an award schedule showing when the subcontract will be awarded and the start or arrival date of the subcontract effort.

i. For software explain the rationale for and estimates used for new, modified, re-used and programmer productivity. 

ATTACHMENTS

L-7 Cost Forms for Delivery Order No. 1 (EVA)

L-8 Cost Forms for Delivery Order No. 2 (IVGEN)

L-9 Cost Forms for Delivery Order No. 3 (ACME)

L-10 Cost Forms for Delivery Order No. 4 (ZBOT)

L-11 Cost Forms for Delivery Order No. 5 (FCF)

L-12 Cost Forms for Delivery Order No. 6 Lunar Dust Instrument

L-13 Project Summary Template

L-14 CAOT (Cognizant Audit Office Template)

L.27 VOLUME III – PREPARATION OF PAST PERFORMANCE

This provision applies to work performed over the past three years.

A. The Offeror should submit the information set forth below for the proposed prime Contractor and any major subcontractor/team member(s) (a major subcontractor/team member is defined as performing 10% or more of the total contract effort).

1. The Offeror should provide a list of all government and/or industry contracts, subcontracts, and projects involving relevant work as described in the RFP.  The Offeror should identify the contract number, the Government agency or industry placing the contract, the type of contract, a brief description of the work, and at least two persons knowledgeable of the work.  The two contacts must include the Contracting Officer and the COTR, or, for commercial references, a contracts professional and a technical professional.  Include current addresses, and telephone numbers for each contact person.
2. For each cost-reimbursement contract discussed in subparagraph 1 above, list the amounts of cost overruns or underruns and reasons for them, completion delays, performance problems, and terminations.  In addition, list percentage of fixed fee and/or award fee received.
3. For any Delivery Order or Indefinite Quantity/Indefinite Delivery contracts, list the average number of active orders and the sizes of the orders in terms of the number of full-time personnel working the order(s).

4. If major subcontracts are proposed, identify any experience the proposed prime Contractor has in managing major subcontracts;

5. Summarize relevant lessons learned from problems and successes in managing similar efforts.  Specifically describe how these experiences would apply to this procurement.

6.   The Offeror's past performance in safety, health, IT security, and mission success (e.g., mishap rates and problems in delivered hardware and software that resulted in mishaps or failures).
B.  For the listed contracts and projects that the Offeror considers most relevant to this procurement, the Offeror is instructed to forward the Past Performance questionnaire (Attachment L-2) to the contact persons provided in response to item A.1 above.  Those references should be instructed to complete and forward the questionnaire directly to the government no later than the due date for receipt of Volume III of the proposal.  The Offeror should complete the indicated sections of the questionnaire before forwarding them for completion.
ATTACHMENT:
L-15  Past Performance Questionnaire

L.28 VOLUME IV – COMPLETED MODEL CONTRACT, AND SIGNED SF 33’S

The Offeror shall complete Items 12–18 of the SF33 and include the SF33 in Volume IV.  All three copies of the SF33 shall have an original signature in Item 17.  


The Offeror shall also complete the following sections of the RFP which shall be included in the model contract:  Sections B-I, Section J Attachments, and Section K. 

Section


Fill-in Required
Clause B.3

ESTIMATED COST AND INCENTIVE FEE 

Clause G.13

LIST OF GOVERNMENT PROPERTY FURNISHED 

Clause H.13

REPRESENTATIONS, CERTIFICATIONS AND OTHER 



STATEMENTS  OF OFFEROR 

Clause H.17  

SAFETY AND HEALTH PLAN

Clause H.19

DELIVERY ORDER PRICING RATES
Clause H.20

paragraph(a) FEE MATRIX
Clause  I.49  

52.227-23 RIGHTS TO PROPOSAL DATA (TECHNICAL).
 (JUN 1987) 

Clause I.70

SUBCONTRACTS

Clause I.91

POST-AWARD SMALL BUSINESS PROGRAM 



REPRESENTATION
Section J.5

IT SECURITY PLAN
K.1


ANNUAL REPRESENTATIONS AND CERTIFICATIONS
K.3


OFFEROR’S IDENTIFICATION NUMBERS
SECTION M – EVALUATION FACTORS FOR AWARD
M.1
52.217-3 EVALUATION EXCLUSIVE OF OPTIONS.  (APR 1984)

M.2
EVALUATION FACTORS

This competitive negotiated acquisition shall be conducted in accordance with FAR 15.3, “Source Selection”, and NASA FAR Supplement (NFS) 1815.3, “Source Selection”.

FACTOR 1 - MISSION SUITABILITY

The Mission Suitability factor indicates, for each Offeror, the quality of the work to be performed, the ability of the Offeror to accomplish what is offered, and the services to be provided.  The Mission Suitability subfactors will be numerically scored in accordance with the following adjectival ratings, definitions and percentile ranges:
	ADJECTIVAL

RATING
	DEFINITION


	PERCENTILE                                                        RANGE

	Excellent
	A comprehensive and thorough proposal of exceptional merit with one or more significant strengths.  No deficiency or significant weakness exists.
	91-100

	Very Good
	A proposal having no deficiency and which demonstrates over-all competence.  One or more significant strengths have been found, and strengths outbalance any weaknesses that exist.
	71-90

	Good
	A proposal having no deficiency and which shows a reasonably sound response. There may be strengths or weaknesses, or both.  As a whole, weaknesses not off-set by strengths do not significantly detract from the Offeror’s response.
	51-70

	Fair
	A proposal having no deficiency and which has one or more weaknesses.  Weaknesses outbalance any strengths.
	31-50

	Poor
	A proposal that has one or more deficiencies or significant weaknesses that demonstrate a lack of overall competence or would require a major proposal revision to correct.
	0-30


The following subfactors will be used to evaluate the overall Mission Suitability factor:

Subfactor 1 – Understanding Technical Requirements (UR)

UR1 Understanding Technical and Engineering Requirements

The Offeror will be evaluated on their understanding of the Program & Project Management System Requirements and System Engineering approach outlined by NPR 7120.5D and NPR 7123.1A.
The Offeror will be evaluated on their understanding of the space flight hardware development cycle and documentation required to ensure mission success.  

The Offeror will be evaluated based on their overall understanding of the system engineering and architectural requirements related to Orion, Ares launch vehicles, Altair, Lunar Surface and space operation communications requirements.
The Offeror will be evaluated based on understanding of space environments and use of space vehicles, such as the Space Shuttle, International Space Station, or other launch vehicles for Development Test Objective demonstrations.
The Offeror will be evaluated on the understanding of the utilization of various carriers, and their approach to PI experiment or space flight hardware to carrier integration.
The Offeror will be evaluated on the understanding of constraints imposed upon the hardware in terms of ground-based payload processing, shipment, launch requirements, the space-environment, and recovery loads. 
The Offeror will be evaluated on the understanding of constraints imposed upon investigations in terms of crew time, crew training, downlink, upmass, and downmass.
The Offeror will be evaluated on the understanding of the role of reviews and documentation, and their approach to implementing these items on the contract. The Offeror will be evaluated on the approach for tracking and resolving issues that are identified at reviews.

The Offeror will be evaluated on their process for reviewing and approving engineering documents such as schematics, drawings, calculations etc.  

The Offeror will be evaluated on their approach to utilizing ground-based systems during hardware development and operations. 

The Offeror will be evaluated on their process for identifying and correcting design flaws, system performance deficiencies, fabrication deficiencies, and other technical problems.

The Offeror will be evaluated on their relevant experience developing space flight hardware, and their description of technical problems encountered and how they were solved.
UR2 Coordination between Government, Contractor and PIs

The Offeror will be evaluated on their understanding of their relationship with the science team and project manager, and their approach to facilitate interaction between their hardware development team, the GRC Project Manager and Project Scientist in order to assure PI science or other customer requirements are satisfied. 

The Offeror will also be evaluated on their approach to conducting flight operations and their understanding of the roles, responsibilities and interactions between the TSC, experiment developers, remote PI-site locations, and other NASA Centers conducting operation activities. 

The Offeror will be evaluated on the process for a PI or other customer can have access to proposed hardware in the development and test phase.

The Offeror will be evaluated on the process for handling and preparing test specimens.

The Offeror will be evaluated on their approach to utilizing government facilities for environmental testing.

UR3 Contractor Delivery Order Work Plans for Six Sample Delivery Orders

In the UR section, the Offeror will be evaluated on the content of the Technical Plan and Approach for the six sample orders submitted in the Contractor Delivery Order Work Plans and ability to execute the Technical Plans.  The Offeror will be evaluated on their understanding of the scope of work and the credibility of their approach to performing the work.
Each sample delivery order represents a specific phase of space flight hardware development cycle.  Delivery Orders No. 1 and 6:  Extravehicular Activities (EVA) Battery Systems and Lunar Dust Instrument, are new Exploration Systems work and represent the early concept definition phase of product development.  Advanced Combustion via Microgravity Experiments (ACME), has completed Science Concept Review (SCR) in February 2008 and will complete Requirements Definition Review (RDR) in December 2008.  Delivery Order No. 3, the ACME order, will cover the RDR to Preliminary Design Review (PDR) phase of product development.  Zero Boil-off Tank (ZBOT) has completed RDR in June 2008.  Delivery Order No. 4, the ZBOT order, will cover the PDR to Critical Design Review (CDR) development phase.  Intravenous Water Injection (IVGEN) has completed PDR in February 2008, and is scheduled for a CDR in November 2008.  Delivery Order No. 2, the IVGEN order represents the post CDR phase of development.  Delivery Order No. 5, the Fluid Combustion Facility (FCF) Sustaining Engineering and Operations order represents the operational phase of product development.  The Contractor Delivery Order Work Plan will be evaluated based on the Offeror’s approach and understanding relating to its respective phase of the product development cycle.  Additionally, the orders will be evaluated as a portion of the overall scope in this solicitation as they provide and verify the Offeror’s understanding and approach to each phase of the product development cycle. 
For the two delivery orders that represent the Post-CDR phase of development (Orders 2 and 5), the Offeror will be evaluated on understanding of product integration, operations and test, and approaches to ensure mission success.  For the delivery orders that represent pre-CDR phases of development (Orders 1, 3,4 and 6), the Offeror will be evaluated on understanding of applying system engineering and requirements in the formulation and execution of work as well as technology development, design and engineering approaches to ensure mission success.
The Management Plan, Risk Management and Key Personnel Approaches, and Pricing Proposal will be compared with the Technical Plan for consistency.  Mission Suitability scores will be adjusted adversely if resource realism analysis results in negative findings.
Subfactor 2 – Management Plan and Approach (MP)

The Offeror’s Management Plan and Approach as detailed below for the scope of the proposed work including the management plan information provided in the Contractor Delivery Work Plans for the six sample Delivery Orders will be evaluated.

The Contractor Management Plan will be evaluated.  Teaming Agreements between the prime and subcontractors will be evaluated.
MP1 Contract Transition

The Offeror's ability to define a credible transition plan which demonstrates an understanding of the work content, and to fully assimilate, the effort into the proposed organization, with minimal disruption to work flow, will be evaluated. 

The Offeror's approach to staffing the work, defining appropriate roles and responsibilities for the permanent/transition staff and transitioning new/incumbent personnel, will be evaluated for adequacy and efficiency. 

The Offeror's plan to transition spaceflight hardware/software, ground support equipment, any Government-furnished equipment/facilities, and any associated documentation from the incumbent(s), obtain/transfer office space for staff and the establishment of manufacturing, assembly and test capabilities will be evaluated for adequacy and potential to minimize work interruptions. 

The Offeror's transition schedule will be evaluated on the duration, flow, and reasonableness in implementing all transition activities.

The Offeror’s transition approach for the Six Sample Delivery Orders provided in the Contractor Delivery Order Work Plans will be evaluated.

MP2 Organizational Structure and Relationships

a. Management Structure 

The organizational chart and narrative description will be considered in the evaluation factors below for both the initial organization and any organizational changes anticipated over the life of the contract. 

At the contract/corporate level the organizational structure, responsibilities, authority, and lines of communication and interaction with the corporate offices, subcontractors, and/or team members will be evaluated on the ability to carry out the work in a timely manner. 

Corporate to project level lines of communication/interactions will be evaluated.

At the project level the organizational structure, responsibilities, authority, and lines of communication and interaction with the corporate offices, subcontractors, and/or team members will be evaluated on the ability to carry out the work in a timely manner. 

b. Interface with Government

The Offeror will be evaluated on the effectiveness of their plans for interfacing and communicating with the Government's technical representatives. The approach for resolving cost, schedule, and/or technical issues with the Government will be evaluated. 

The Offeror's understanding of the Government's approach to surveillance will be evaluated. 

c. Interface with Subcontractors

The Offeror's process for determining the need for subcontracting and the specific process for control of Subcontractor costs and products will be evaluated. The Offeror will be evaluated on the ability of the Subcontractor to perform the assigned work and on proof that subcontracting agreements have been coordinated and agreed upon. 

MP3 Delivery Order Execution

The proposed cost and schedule, approach to personnel assignment, processes and systems will be evaluated based on how effectively and timeliness, and how soon, they would identify potential problems, how effective they would be in preventing or correcting problems, and how well they would assure timely communication of any situations which would require government/customer involvement to rectify. 

MP4 Project Management

a. Project Plan Development, Project Management/Control Practices 

The Offeror’s knowledge and understanding of NASA NPD 7120.5D and 7123.1A will be evaluated.

The Offeror’s method to manage schedule and cost growth will be evaluated.

b. Technical and  financial reporting

The Offeror’s methodology for the purchasing/accounting system will be evaluated.

The Offeror's performance measurement approach and the reporting and metrics to be provided will be evaluated. 

The Offeror's approach for forecasting costs, tracking progress and the identification of key factors in controlling costs will be evaluated. Also, the Offeror's approach to recognize, report, solve, and follow-up on problems will be evaluated. 

c. EVM/Method to track cost and schedule 

The Offeror’s processes and systems that would be used to assure that performance adheres to the estimated cost and schedule will be evaluated.

The Offerer’s knowledge, understanding and methodology/ implementation of appropriate NASA and industry EVM standards will be evaluated.

d. Configuration Management

The Offeror will be evaluated on the appropriateness on the configuration approaches for configuration management to assure accurate identification of the product at various points in time, the control of changes to configuration of the product, maintain the integrity and traceability of the product and preserve the records of the product.

MP5 Property Management

The Offeror's knowledge and understanding of FAR Part 45, NASA FAR Supplement Part 1845, and contract property clauses as related to Government-furnished property will be evaluated. 

The Offeror will be evaluated on the property system/procedures for contractor-acquired property purchased for the account of the Government. 

The Offeror's ability to integrate the business, property management and configuration management systems to track sources/costs of contractor-acquired and Government furnished property will be evaluated. 

The Offeror's understanding of property management requirements for manned space flight experiments will also be evaluated. 

MP6 Management Approach for Six Sample Delivery Orders

The Offeror will be evaluated on the content of the Management Approach, including schedule, for the six sample orders and ability to successfully execute the Projects with the proposed management approach.  

The Technical Plan, Risk Management and Key Personnel Approaches, and Pricing Proposal will be compared with the Management Plan for consistency.  Mission Suitability scores will be adjusted adversely if resource realism analysis results in negative findings.
Subfactor 3 – Product Assurance (PA)

PA1  Safety, Health and Environmental Management

The Offeror will be evaluated on the Safety and Health Plan for all contract and subcontracted activities.

The Offeror will also be evaluated on the appropriateness of the Safety and Health Plan for this contract effort.

PA2 Product Assurance

The Offeror will be evaluated on the Product Assurance approaches for all contract and subcontracted activities including:

· Quality Assurance

· Welding Assurance

· Non-destructive Evaluation

· Problem Reporting and Corrective Actions

· System Safety

· Materials and Processes

· Reliability, Availability and Maintainability

· EEE Parts

· Software Product Assurance

The Offeror will also be evaluated on the appropriateness of the Product Assurance Plan for this contract effort.
PA3 Continuous Risk Management

The Offeror will be evaluated based on the continuous risk management process and approach to control critical flight hardware, software and documentation.  The Offeror will be evaluated based prior experience and lessons learned in risk management.
PA4 Product Assurance, Safety and Risk Management Approaches for Six Sample Delivery Orders
The Offeror will be evaluated on the content and level of appropriateness of the Risk Management approach for the six sample orders described in Contractor Delivery Order Work Plans to ensure project success.  The Technical Plan, Management Plan, Risk Management Approach, and Pricing Proposal will be compared with the Risk Management Approach for consistency.   Mission Suitability scores will be adjusted adversely if resource realism analysis results in negative findings.
Subfactor 4 – Key Personnel (KP)

KP1 Key Personnel for Organization Structure

The Offeror will be evaluated to determine how well the Offeror recognizes the need for qualified personnel with the required technical and managerial experience. The qualifications, experience, past performance, and percentages of time devoted to the contract of key personnel will be evaluated. The recruitment and selection process(es) will be evaluated to determine the level of assurance they provide, and would provide, that well-qualified initial and replacement personnel would be hired in a timely manner.  

KP2 Key Personnel for Six Sample Delivery Orders

The Offeror will be evaluated on the proposed qualifications and skills of the key personnel and approach to acquire the key personnel to lead the execution and management of the six sample delivery orders described in Contractor Delivery Order Work Plans.  

Subfactor 5 – Corporate Resources (CR)

The depth and availability of the Offeror's corporate resources in all six areas CR1 to CR4, including all subcontracting resources will be evaluated. The Offeror's ability to respond appropriately to unanticipated challenges through the use of corporate or other resources will also be evaluated. 

CR1 Financial Resources

Financial resources will be evaluated based on their adequacy to provide sufficient working capital to meet anticipated financial obligations.

CR2 Human Resources and Staff Development

The positions, qualifications and personnel responsible for contract transition activities and contract performance will be evaluated.  Also, the Offeror’s sources of direct technical personnel labor shall be evaluated.  The Offeror will also be evaluated on the staff’s mixture of experience and knowledge to meet the contract requirements. 

The Offeror's plan to motivate and retain the staff will be evaluated based on the effectiveness of similar programs, or in the absence of similar programs, on the likely effectiveness of such programs. The Offeror will be evaluated on the recognition of shortage categories and the plan to promote retention of employees with critical skills in such shortage categories. The Offeror’s response will also be evaluated based on its ability to maintain core technical skills throughout the contract period, avoiding skill gaps and “brain drain” when programmatic or funding cutbacks reduce work load requirements.  The process(es) describing how the necessary technical skills would be identified and provided, after contract transition, to specific orders will be evaluated based on how current and relevant those skills would be, how quickly skill gaps would be filled, and how quickly the Contractor would be able to respond to accelerations in individual Delivery Order deadlines, major changes in technical requirements, or major new Delivery Orders.  

CR3 Office Facilities and Computer Resources

The suitability and availability of the Offeror's resources/equipment (including' computer resources) for design, analysis, fabrication, assembly, testing, and product assurance will be evaluated. The capacity and availability of the Offeror's office and laboratory facilities will also be evaluated. The Offeror's computer network security (data protection) approach will be evaluated. 

CR4 Fabrication, Assembly, Test, and Laboratory Facilities

Plans for identifying and fulfilling the need for hardware and software resources, assembly, test, or laboratory facilities will be evaluated based on how well they assure all such requirements are identified and met in time for the contract start.

The Offeror's use of government provided facilities will be evaluated for its reasonableness and completeness.

FACTOR 2 – COST/PRICE

The Government will perform a cost or price analysis of all offers received in accordance with FAR 15.404-1 and NFS 1815.305.  The Government evaluation will not use weighting and scoring in the cost area.  The adequacy and realism of the cost proposal will be evaluated.  Proposed costs or specific elements thereof may be adjusted by the Government in order to report to the Source Selection Authority the probable cost of doing business with each Offeror.  

The Government will evaluate proposed delivery order costs and establish the probable cost of each delivery order based on a cost realism analysis.  Source selection will be based on the probable cost of the delivery orders.  

Probable cost is the Government’s estimate of the anticipated cost to NASA of contract performance in accordance with an Offeror’s specific approach(es) described in the Offeror’s sample delivery order cost proposals.
Cost realism analysis is the process of independently reviewing and evaluating specific elements of each Offeror’s proposed cost estimate to determine whether the estimated proposed cost elements are realistic for the work to be performed.  Realistic cost elements indicate a clear understanding of the requirements and are consistent with the unique approach(es) described in each Offeror’s proposal.  When elements of an Offeror’s proposal are judged by the Government to be unrealistic, probable cost adjustments will be made to the Offeror’s cost proposal.  A lack of resource realism may adversely affect the Mission Suitability score, and result in cost realism adjustments under the cost factor.
The status of the approval of the Offeror’s systems (listed Volume III, Part 1, Section 6) will be evaluated on the basis of their affect of the level of confidence assigned to the government’s most probable cost assessment.  

The proposed incentive fees and share ratios will be evaluated for reasonableness and for the extent that they would provide sufficient performance incentive.

The results of the Government’s Cost/Price evaluation will be presented to the SSA for consideration in making the source selection decision. 

The Government will evaluate the Offeror’s ability to meet the provision of the L.26 requirement and the effect on Price. 
The Government will also consider the consistency of the delivery order pricing rates compared to the rates used to price the sample delivery orders (Clause H.19).  

The results of the Government’s Price evaluation for each Offeror will be presented to the SSA for his/her consideration in making the source selection decision.  

FACTOR 3 - PAST PERFORMANCE

In this factor, both the extent of the Offeror’s (the proposed prime Contractor and any major subcontractors) experience and the quality of its performance will be evaluated.

The Offeror’s experience will be evaluated to determine how relevant it is to orders, terms, and conditions, similar to those contained in sections A through J of this RFP, that it would be responsible for under the contract.  If the Offeror has no experience, the evaluation will result in a neutral rating.  However, it will also be important that the Offeror explain how that experience increases the Offeror’s ability to implement the systems, approaches, and plans it has proposed in the Mission Suitability proposal.  

The quality of the Offeror’s performance will also be evaluated to determine how well it can be expected to perform the contract effort.   This evaluation will be based on reference ratings provided by the Offeror’s selected references and any additional reference information the government may obtain.
If the Offeror has proposed major subcontracting, the proposed prime Contractor’s experience and success in managing large subcontracts will be evaluated.

The Past Performance Factor is not numerically scored.  Offeror’s will be assigned an adjectival rating in accordance with the following table. 

	ADJECTIVAL RATING
	DEFINITION

	VERY HIGH LEVEL OF CONFIDENCE
	The Offeror’s relevant past performance is of exceptional merit and is very highly pertinent to this acquisition; indicating exemplary performance in a timely, efficient, and economical manner; very minor (if any) problems with no adverse effect on overall performance.   Based on the Offeror’s performance record, there is a very high level of confidence that the Offeror will successfully perform the required effort.  (One or more significant strengths exist.   No significant weaknesses exist. ) 



	HIGH LEVEL OF CONFIDENCE
	The Offeror’s relevant past performance is highly pertinent to this acquisition; demonstrating very effective performance that would be fully responsive to contract requirements with contract requirements accomplished in a timely, efficient, and economical manner for the most part with only minor problems with little identifiable effect on overall performance.   Based on the Offeror’s performance record, there is a high level of confidence that the Offeror will successfully perform the required effort.   (One or more significant strengths exist.   Strengths outbalance any weakness.) 



	mODERATE LEVEL OF CONFIDENCE
	The Offeror’s relevant past performance is pertinent to this acquisition, and it demonstrates effective performance; fully responsive to contract requirements; reportable problems, but with little identifiable effect on overall performance.   Based on the Offeror’s performance record, there is a moderate level of confidence that the Offeror will successfully perform the required effort.    (There may be strengths or weaknesses, or both.) 



	 LOW LEVEL OF CONFIDENCE
	The Offeror’s relevant past performance is at least somewhat pertinent to this acquisition, and   it meets or slightly exceeds minimum acceptable standards; adequate results; reportable problems with identifiable, but not substantial, effects on overall performance.   Based on the Offeror’s performance record, there is a low level of confidence that the Offeror will successfully perform the required effort.   Changes to the Offeror’s existing processes may be necessary in order to achieve contract requirements.   (One or more weaknesses exist. Weaknesses outbalance strengths.) 



	VERY LOW LEVEL OF CONFIDENCE
	The Offeror’s relevant past performance does not meet minimum acceptable standards in one or more areas; remedial action required in one or more areas; problems in one or more areas which, adversely affect overall performance.   Based on the Offeror’s performance record, there is a very low level of confidence that the Offeror will successfully perform the required effort.   (One or more deficiencies or significant weaknesses exist.)    



	Neutral
	In the case of an Offeror without a record of relevant past performance or for whom information on past performance is not available, the Offeror may not be evaluated favorably or unfavorably on past performance.


M.3
RELATIVE WEIGHTS OF EVALUATION FACTORS

a.  Mission Suitability Subfactors – Within the Mission Suitability Factor, the five subfactors will each be scored based on the following numerical weights, which indicate the relative importance of those evaluation areas.

Points

Subfactor 1 – Understanding Technical Requirements
              350


Subfactor 2 – Management Plan and Approach

              250


Subfactor 3 – Product Assurance


 
 150


Subfactor 4 – Key Personnel




 100


Subfactor 5 – Corporate Resources   



 150








Total 
            1000



b. Overall Evaluation – Mission Suitability is more important than Cost/Price or Past Performance.    Cost/Price is slightly more important than Past Performance.   Cost/Price and Past Performance, when combined, are slightly more important than Mission Suitability.
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