

NASA Ames Research Center
NNA09251287R

Highlights #1
Research and Technology Development Services (R&T)

Projected Milestones for the Acquisition Cycle:

The tentative R&T schedule is below:

Issuance of Draft Statement of Work (SOW) -- January 2009
Issuance of Final Solicitation and Final SOW -- Late February 2009
Proposal(s) -- due April 2009 (due 45 days following issuance of final solicitation)
Complete evaluation of proposal(s) -- June 2009
Contract award -- June 2009
Contract Phase-In -- July 2009

No solicitation exists; therefore, do not request a copy of the solicitation. If a solicitation is released it will be synopsisized in FedBizOpps and on the NASA Acquisition Internet Service.

R&T Interested Parties List:

An interested parties list will be created and posted. Please provide the following information to the Contracting Officer via e-mail: Natalie.R.Lemar@nasa.gov

- 1) Company name, address, point of contact, phone, fax, e-mail, and website (if applicable).
- 2) Whether your company is Large business, Small business, Small Disadvantaged Business, 8(a) small business, HUBZone small business, Woman-owned small business, Veteran-owned small business, HBCU/MI, Service-Disabled Veteran-owned small business for NAICS code 541712, size standard 500 employees.

Please address any additional comments or questions to the following:

Natalie LeMar
NNA09251287R
NASA Ames Research Center
Code JAC, M/S 241-1
Moffett Field, CA 94035-1000
Email: Natalie.R.Lemar@nasa.gov