INSTRUCTIONS FOR PREPARATION OF NRC FORM 189 DOE LABORATORY PROJECT AND COST PROPOSAL FOR NRC WORK

The following items shall be completed by the DOE performing organization.

Insert the date the proposal is forwarded to NRC and indicate if it is a proposal for a new project or a revised proposal. Provide any applicable revision number(s).

Insert the title from the NRC Statement of Work (SOW).

NRC Office

Indicate the NRC Office requesting the work.

NRC Job Code, B&R Number, and Budget Object Code (BOC)

Indicate the NRC Job Code (formerly the Financial Identification Number [FIN]), B&R Number, and BOC as shown in the NRC SOW.

DOE Contractor

Indicate the full name of the DOE performing organization.

<u>Contractor Account Number and DOE B&R Number</u> Provide applicable account numbers for the performing organization and DOE.

Cognizant Personnel
State name, organization, and telephone number for the NRC Project Manager, other NRC Technical Staff, the DOE Project Manager, the Laboratory Project Manager, the Principal Investigator, and Project Key Personnel who are considered essential to the successful completion of the project.

Period of Performance

Insert the period of performance (POP) from the NRC SOW. If exception is taken to the NRC SOW POP or task scheduling, add an * and provide written explanation of the necessity for proposed change on the attachment to the NRC Form 189.

Staff Years of Effort

Provide the estimate of staff years of effort for the DOE performing organization for each fiscal year from start to completion of the project.

Cost Proposal

Cost projections shall reflect the performing organization's best estimate of costs to perform the effort described in the NRC SOW. The cost estimate shall be consistent with the DOE Manual 2110.1, "Pricing of Departmental Materials and Services." Cost shall be shown in thousands of dollars. Note: The NRC Form 189 should be completed as indicated on the form and supplemented with detailed cost, by month, and shall include, as a minimum, the following:

- Direct labor, by labor category, with hourly rate and proposed hours for each category.
- Overhead amount and percent and the base upon that it is applied.
- Material/Services.*
- Travel Expenses: Provide expected number of individuals traveling, origins, destinations, and air fare. Address foreign travel separately.
- Subcontract(s) cost.**
- Other Direct Costs, with explanation for each.
- General and Administrative Expense Amount and the percent, with the base upon which it is applied as a footnote.
- Subtotal.
- DOE Added Factor.
- List property, including IT hardware and software with an acquisition cost of \$500 or greater that the laboratory proposes to purchase in performance of the work described in the NRC SOW. Provide the estimated cost for each item and identify when the item is needed and how it will be used. For IT resources, include the specifications as well as existing IT resources to be used on the project.
- Provide all of the above items for subcontract costs when the subcontract exceeds 25 percent of the project value.

Estimated Cost and Level of Effort by Task

As part of the cost proposal, provide estimated costs for each task of a project.

Project Description

Provide narrative descriptions of the following topics, in the order listed, as an attachment to the NRC Form 189. If an item is not applicable, so state and provide an explanation.

Provide a brief summary of the technical problem/issue, as presented in the NRC SOW.

Objectives of Proposed Work

State concisely the performing organization's understanding of the objectives and the results to be accomplished.

Work To Be Performed and Expected Results

Provide a description of the tasks to be accomplished and the resulting end products or deliverables, as follows:

Work Required

Describe the tasks and subtasks to be performed in such a manner that an informed, disinterested third party will understand what is to be done and when and how it will be accomplished during the period of performance for the level of effort proposed. Provide the performing organization's understanding of how end products and/or deliverables are expected to be used to regulate the nuclear reactor industry.

Describe in detail any assumptions made in formulation of the proposal. Provide criteria or other bases upon which evaluations, judgment, or other action will be taken. Describe potential problems and recommended solutions. Identify any actions that require NRC involvement or decisions that affect milestones to be achieved. Provide dates by which information or action by NRC is required.

Proposed Personnel

For each individual or subcontractor proposed to perform this effort, provide a current re'sume' and proposed specific authorities and responsibilities for this effort.

Meetings/Trave

Under the Joint Federal Travel Regulations, first class air travel is prohibited. Submission of an NRC Form 445 at least 60 days in advance of the proposed travel is required. (See Management Directive 14.1 [formerly Manual Chapter 1501, "Official Travel"] for further information on both domestic and foreign travel.) If travel other than that required by the NRC SOW is proposed by the laboratory, the above information shall be provided, together with a detailed explanation of the need.

NRC Furnished Materials

The performing organization shall list any equipment, background reports/data, or other specific material(s) that are not listed in the SOW but are considered necessary for performance of the work described in the NRC SOW. NRC will determine necessity and/or availability and provide confirmation in the NRC Form 173.

Relationship to Other Projects

Summarize the results of prior or current efforts on similar and/or related projects. Identify related projects that either (1) generate information that will be required to accomplish the work described in the NRC SOW for this project, or (2) will utilize information generated from this project, or (3) support a common objective.

Reporting Requirements and Schedule

Provide the performing organization's understanding and acceptance of the reporting requirements, including number, type, report format, content, and schedule, as required by the NRC SOW.

Subcontractor/Consultant Information

Describe any technical support effort that is proposed to be performed by a subcontractor or consultant. Identify the level of effort, by task, of any proposed subcontractor or consultant and provide an explanation of the need for subcontracting that portion of the effort. Note that "pass through" contracting is not allowed under the requirements of the DOE/NRC Memorandum of Understanding. For purposes of this effort, a "pass through" contract is generally defined as when the subcontractor performs the majority of the effort.

For any subcontract or consultant effort, describe the following:

- the necessity of subcontracting.
- the tasks and subtasks the subcontractor or consultant will perform.
- the level of effort proposed for the subcontract effort.
- the status and expected time frame for selection.
- the method of selection of the subcontractor or consultant.

Special Facilities, If Required

Describe any new special facilities required to perform the project.

Conflict-of-Interest Information

Describe any work proposed that is the same or similar to this effort and that is to be performed either by the performing organization or by a proposed subcontractor or consultant on behalf of the nuclear industry that might give rise to an apparent or actual organizational conflict of interest. Describe any other known issue or problem regarding any proposed subcontractor or consultant that NRC should consider before approval of the subcontractor or consultant.

Classification or Sensitivity, If Applicable

Note the level of security classification or sensitivity expected in the work to be performed, as shown in the NRC SOW.

Spending Plan (SP)

For each new project or task order that exceeds 6 months in duration, provide planned monthly spending for each element of cost shown as part of the laboratory cost proposal. An SP is not required for establishing the task order agreement.

Updated SP information is required as part of the monthly letter status report.

The attached SP format provides spaces to report projected costs for 12 months. The performing organization may wish to alter the format on a case-by-case basis for shorter or longer periods.

Approval Authority

The proposal shall be signed by an appropriate DOE performing organization individual with authority to make commitments for the performing organization and DOE Operations Field Office Representative.

Forecast Milestone Chart

Indicate cost and schedule time frames as they apply to the individual tasks within the scope of the project. Use weeks, months, quarters, or years as necessary. Extend the length of the format if more than five tasks are identified.

NRC FORM 189 (Part 1) (6-1998)			CLEAR REGULATO	RY COMMISSION	DA	IE PROPOSAL SE	NI		
DOE LABORATORY PROJECT AND COST PROPOSAL FOR NRC WORK							FY		
PROJECT TITLE		REVISION	NUMBER						
NRC OFFICE	JOE	S CODE							
DOE CONTRACTOR					NR	C B&R NUMBER			
SITE					NRO	C BOC			
COGNIZANT PERSONNE	L	ORGANIZATION	TELEPHON	CONTRACTOR ACCOUNT NUMBER					
NRC PROJECT MANAGER					DOE B&R NUMBER				
OTHER NRC TECHNICAL STAF	F				PERIOD OF PERFORMANCE				
DOE PROJECT MANAGER					PROJECT START DATE				
LABORATORY PROJECT MAN	AGER				PROJECT END DATE				
PRINCIPAL INVESTIGATOR(S)									
KEY PERSONNEL									
STAFF YEARS OF EFFORT		F Y	F Y	F Y	F Y		F Y		
DIRECT SCIENTIFIC/TEC	HNICAL								
OTHER DIRECT (GRADE	D)								
TOTAL	DIRECT STAFF YEARS								
COST PROPOSAL (Round	to Nearest Thousand \$)								
DIRECT LABOR LABOR OF ELABOR OF E	CATEGORIES, LABOR RATES, FFORT FOR EACH CATEGORY								
OVERHEAD									
MATERIALS/SERVICES									
TRAVEL	FOREIGN								
TIAVEL	DOMESTIC								
SUBCONTRACT(S)									
CONSULTANTS									
OTHER DIRECT									
GENERAL AND ADMINISTRATIVE EXPENSES									
TOTAL ESTIMATED LABORATORY PROJECT COST									
DOE ADDED FACTOR									
TOTAL DOE PROJECT COST									
CARRYOVER FROM PRIOR FY									
CARRYOVER TO NEXT FY									
тот	AL FUNDING REQUIRED								

NRC FORM 189 (Part 2) (6-1998) NRCMD 11.7

U.S. NUCLEAR REGULATORY COMMISSION

DATE

DOE LABORATORY PROJECT AND

COST													
FOR PRO	GREEMENTS												
PROJECT TITLE													
DOE PROPOSING ORGANIZATION													
ESTIMATED COST													
TASK 1	TASK 1 TASK 2 TASK 3												
TOTAL ESTIMATED COST	TOTAL ESTIMATED COST	TOTAL ESTIMATED COST	TOTAL ESTIMATED COST										
	PROJECT DESCRIPTION												
Provide narrative descriptions of the following topics in the order listed. Attach on plain paper to this NRC Form 189. If an item is not applicable, so state.													
OBJECTIVES OF PROPOSED	WORK	REPORTING REQUIREMENTS AND	IENTS AND SCHEDULE										
SUMMARY OF PRIOR EFFOR	TS	SUBCONTRACTOR/CONSULTANT INFORMATION											
WORK TO BE PERFORMED A	AND EXPECTED RESULTS	SPECIAL FACILITIES, IF REQUIRED											
PROPOSED PERSONNEL I	NCLUDE RESUMES	CONFLICT-OF-INTEREST INFORMATION											
MEETINGS/TRAVEL		CLASSIFICATION OR SENSITIVITY, IF APPLICABLE (e.g., safeguards, proprietary, other)											
NRC FURNISHED MATERIALS	3	ADDENDUM COST AND SCHEDULE INFORMATION											
RELATIONSHIP TO OTHER PR	ROJECTS	SPENDING PLAN											
SEE NRC MANAGEMENT DIRECTIVE 11.7 FOR ADDITIONAL INFORMATION													
SIGNATURE APPROVAL AUTHO	RITY		DATE										

NRC FORM 189 (Part 3) (6-1998) NRCMD 11.7		JOB CODE						
THOME THE			MODIFICATION AND	1050 0.75				
						MODIFICATION NUM	MBER DATE	
	Complete as part of the L	aboratory's Cost Proposal for	each new project or task ord	er.				
NAME OF LABORATORY	PERFORMANCE PERIOD							
						FROM	TO	
TITLE OF PROJECT								
						Total estimated costs the proposed project	or	
						modification at the tir proposal submission.	me of \$	
							Ψ	
		Provide cost details by	month for the total proj	ect or modification				
COST ELEMENTS	1ST MONTH	2ND MONTH	3RD MONTH	4TH MONTH	5Т	н монтн	6TH MONTH	
DIRECT COSTS	\$	\$	\$	\$	\$		\$	
INDIRECT COSTS	\$	\$	\$	\$	\$		\$	
TOTAL ESTIMATED COSTS	\$	\$	\$	\$	\$		\$	
PROJECT COMPLETION	%	%	%	%	%		%	
COST ELEMENTS	7TH MONTH	8TH MONTH	9ТН МОПТН	10TH MONTH	111	H MONTH	12TH MONTH	
DIRECT COSTS	\$	\$	\$	\$	\$		\$	
INDIRECT COSTS	\$	\$	\$	\$	\$		\$	
TOTAL ESTIMATED COSTS	\$	\$	\$	\$	\$		\$	
PROJECT COMPLETION	0/2	0/2	9/2	%	%		0/2	

NOTE: The Spending Plan will be submitted with the NRC Form 189 initially. Thereafter, it will be updated and submitted with the "Monthly Letter Status Report (MLSR), as required in Handbook 11.7, Part IV, B.2.

NRC FORM 189 (Part 4)	U.S. NUCLEAR REGULATORY COMMISSION										JOB CODE							
NRCMD 11.7																			
		FORE	CAS	T MILE	STO	NE CI	HART								MODIFICATION NUMBER DATE (If applicable)				E
Complete as part of the Laboratory's Cost Proposal for each new project or task order.																	\perp		
TITLE OF PROJECT																			
DOE PROPOSING ORG	ANIZATION																		
	FORECAS	ST MILESTONE C	HAR'	T SCH	IEDI II	E TO S	TART -		Δ		- 6	OMP	FTF	D					
		E ESTIMATED DO										Olvii							
	TASK		FY			FY			FY			FY			FY				TASK
IASK			1st	2nd 3r	d 4th	1st 2	nd 3rd	4th	1st 2n	d 3rd	d 4th	1st	2nd	3rd 4th	1st	2nd	3rd 4	th	TOTAL
		SCHEDULE																	
		COST																	
		SCHEDULE																	
		COST																	
		SCHEDULE																	
		COST																	
		SCHEDULE																	
		COST																	
		SCHEDULE																	
		COST																	
TOTAL ESTI	MATED PROJI	ECT COST																	