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This requirement is NOT a small business set-aside; however, the Contracting Officer has established a small 
business subcontracting goal of 15%, inclusive of a small disadvantaged business participation target of 10%. (Ref. 
Section L, Provision L.14.) 

Section L, Provision L. 21 contains important information on proposal preparation. Section M sets forth the method 
of evaluation for award. 

Offerors shall submit the original, seven (7) hard-copies, of each proposal volume plus two (2) electronic copies on 3- 
1/2 diskettes of the cost proposal (Ref. Section L. Provision L21. F . l  .d.) in accordance with Block 9 of the Standard 
Form (SF) 33. In addition, one (1) copy of the proposal shall be sent directly to the cognizant DCAA office with a 
cover letter referencing the solicitation number that appears in Block 3 of the SF 33. 

The Government intends to award the contract resulting from this solicitation without discussions. See Section L 
provision entitled INSTRUCTIONS TO OFFERORS-COMPETITIVE ACQUISITION (FAR 52.21 5-1) (OCT 1997). 
To facilitate this process, we would like to avoid situations where proposals include substantive exceptions to the 
proposed contract terms and conditions, which might be unacceptable to the Government and, therefore, preclude 
award. Therefore, it is requested and strongly recommended that you immediately bring to the Government’s 
attention any exceptions, questions, or additions you have to the proposed contract terms and conditions. The 
resolution of any exceptions to terms and conditions prior to receipt of proposals will aid the Government in its 
intention to award without discussions and thus streamline the procurement process. In the event that the 
Government later determines discussions are necessSry, the Contractor’s attention is hereby directed to Section M, 
Provision M. 1, Method of Evaluation. 

This solicitation is being distributed electronically in an attempt to streamline the procurement process. For offerors 
downloading responsibilities, see Section L, Provision L. 13, Electronic Solicitation. 

The applicable SIC Code for this procurement is 871 1. 

Section L, Provision L.18, Proposal Page Limitations (NASA 1852.215-81) (FEB 1988), includes a 45 page limitation 
for the Technical Volume. This limitation includes all tables, figures and graphics. PAGES SUBMITTED IN EXCESS 
OF THE LIMITATIONS SPECIFIED IN THIS PROVISION WILL NOT BE EVALUATED BY THE GOVERNMENT 
AND WILL BE RETURNED TO THE OFFEROR. 

JOTICE: THE IDENTITIES OF FIRMS SUBMITTING PROPOSAL IN RESPONSE TO THIS RFP WILL NOT BE RELEASED UNTIL AFTER 
SELECTION AND CONTRACT AWARD. 

VASA LANGLEY (Rcv. June 1994) Previous editions are obsolete. PROC. P-287 





Section B - - Solicitation No. 1-122-AFA.224L 

PART I -THE SCHEDULE 

Section B - Supplies or Services and PriceslCosts 

B. l  SUPPLIES AND/OR SERVICES TO BE FURNISHED 

The Contractor shall perform, and provide all resources (except as may be expressly stated in this 
contract as furnished by the Government) necessary to perform the requirements delineated in the 
DescriptionlSpecificationsNVork Statement in Section C, C-I. 

B.2 ESTIMATED COST AND INCENTIVE FEE 

The estimated cost of this contract is $ exclusive of the maximum available incentive fee of 
$ . The total estimated cost and maximum available incentive fee is $ 

8.3 CONTRACT FUNDING (NASA 1852.232-81) (JUN 1990) 

(a) 
clause, the total amount allotted by the Government to this contract is $ 
for tasks and covers the following estimated period of performance: Effective date of this contract through 

For purposes of payment of cost, exclusive of fee, in accordance with the Limitation of Funds 
. This allotment is 

(b) 
incentive fee. 

An additional amount of $ is obligated under this contract for payment of 



Solicitation No. 1-1 22-AFA.224i Section C 

PART i - THE SCHEDULE 

Section C -- DescriptionlSpecificationMlork Statement 

C. l  STATEMENT OF WORK 

NOTE: The SOW work under paragraphs 1000.8, 1000.10, 3000.2.2, 3000.2.3 and “field verify drawings” 
under 1000 shall be implemented via Technical Direction clause (See Section I, 1852.242-70). 

The Contractor shall provide configuration management, computerized maintenance management system 
support and high pressure system recertification services for a multitude of facilities at the NASA Langley 
Research Center (LaRC). The services to be provided under this contract are divided into three areas: 
Statement of Work (SOW) line items in the 1000 area are for configuration management support (CM); 
SOW line items in the 2000 area are for computerized maintenance management support (CMMS); and 
SOW line items in the 3000 area are for pressure systems recertification support (RECERT). 

Scope 

1000 Confiquration Manaqement (CM) 

Configuration management services shall include a) the processing of Change Notification Sheets 
(CNS) for facilities in our high risk configuration management program; b) the processing of Changes in 
Laboratory EquipmenffProcedures (CLEP) for facilities in our Laboratory Risk Evaluation Program (LREP); 
c) facilitating Annual Configuration Management Meetings for each of the facilities in the High-Risk 
Configuration Management Program and the Laboratory Risk Evaluation Program; d) processing of 
Asbestos Configuration Management Notification Sheets; e) scheduling operational procedure 
demonstrations and processing document changes; 9 maintaining and implementing continuous 
improvement projects for the Configuration Management On-Line System; g) acting as the technical 
secretary for the Center’s Systems Operations Committee, Executive Safety Board, and Facility Systems 
Engineering Division Formal Design Reviews; h) providing systems safety engineering support services 
for special projects or facilities at LaRC; i) operating the 8-Foot High Temperature Tunnel (8’HlT), 
Building 1265 document library; and j) Maintaining the configuration management program for flight 
projects. 

The following requirements apply to 1000.1, 1000.2 and 1000.4 below: 

0 Langley Handbook 1740.4, “Facility Systems Safety and Configuration Management”, describes 
each of the configuration management activities listed below and can be used to obtain additional 
information about the processes. 

0 The Contractor shall perform safety and risk engineering evaluations. At completion, the 
Contractor shall submit the evaluations to the Government for review and approval. Upon 
approval and implementation, the Contractor shall perform the following functions: 

0 Review documentation associated with the evaluation, and ensure all configuration 
controlled documentation affected are identified and red-lined. This includes the facility 
Safety Analysis Report (SAR), Standard Operating Procedures (SOPS), Emergency 
and/or Administrative Procedures, Checklists, and drawings, 

0 Make the necessary changes to the source documentation such as: 
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e Update Microsoft Word electronic files for checklists, Standard Operating 
Procedures, Safety Analysis Report, Asbestos Configuration Management Plans, 
etc. 

e Update AUTOCAD drawings; 

e Update “hardcopy” drawings; 

e Update raster images created using a FORMTEK system; 

e Update Microsoft Access database of components for pressure systems. 

0 Obtain Technical Project Engineer, Facility Coordinator, Facility Safety Head and other 
approval signatures on the updated master documents, as may be required. This 
includes ensuring that facility personnel have field verified requisite changes. 

e Distribute Working Master copies of the documents to the facilities. The point of 
distribution and the number of copies to be distributed in each facility will be determined 
by the cognizant Facility Safety Head. 

e Update the Configuration Management On-Line (CMOL) System, to reflect the document 
changes required by the evaluation, close the evaluation, add the new or revised 
documentation into the CMOL system, and move obsolete or outdated documents to the 
historical archive. 

e Field verify drawings when requested by cognizant Office of Safety and Facility 
Assurance (OSFA) engineer. 

e Deliver completed sets of the updated documentation to Engineering Drawing Files, 
complete forms for microfilming of documents, designate outdated documents as obsolete 
or superceded. 

1000.1 Chanqe Notification Sheet Processing - LaRC uses a Change Notification Sheet (CNS) 
for the tracking of design and hardwarelsoftware changes for systems in the high-risk research facility 
configuration management program. (A list of facilities and/or systems is shown in Exhibit E ) 

The CNS is also used to track changes to the Pressure Systems Configuration 
database as described in Section 3000. 

1000.2 Chanqe in Laboratory Risk Evaluation Proqram Processing - LaRC uses a Change in 
Laboratory Equipment/ Procedures (CLEP) form for tracking design and hardwarekoftware changes for 
systems in the Laboratory Risk Evaluation Program (LREP). (A list of facilities and/or systems is shown in 
Ex h i bit F) 

1000.3 Facilitatinq Annual Configuration Manaqement Meetings for each of the facilities in the 
Hiqh-Risk Confiquration Manaqement Program and the Laboratow Risk Evaluaiton Program - LaRC has 
traditionally held annual meetings with personnel representing the research community, operations, facility 
systems engineering, the Office Safety and Facility Assurance (OSFA) and the Contractor to discuss 
facility plans, status of CNSs or CLEPs active in the CM programs and needed or anticipated updates to 
configuration controlled documents. The Contractor shall. 

1000.3.1 Generate meeting packages to include a copy of last meeting minutes, 
documentation status, Risk Assessment status, any problem areas with regard to configuration 

~~ 
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management, any known facility plans, summary of CNSs processed since last meeting, historical CNS 
status, and a status of outstanding CNSs. 

1000.3.2 Generate and disseminate annual schedule for meetings and 
meeting notices to be held for facilities in the High Risk Research and Laboratory Risk Evaluation 
Programs. 

1000.3.3 Attend meetings. 

1000.3.4 Generate meeting minutes and action items. 

1000.4 Asbestos Confiquration Management Notification Sheet Processing - LaRC has many 
facilities with known asbestos containing materials in them. Information on facilities with asbestos and 
related documents have been placed in the configuration management program to assist in planning 
facility renovations or modifications, which may potentially disturb this material. Anytime work is planned 
in a facility with asbestos, or sampling is performed which identifies new areas of asbestos, an Asbestos 
Configuration Management (ABCM) Notification Sheet shall be generated. The Contractor shall: 

1000.4.1 Generate and process ABCM Notification Sheets. 

1000.4.2 Update the appropriate facility Asbestos Configuration Management Plan, 
note area of removal of asbestos or the newly identified asbestos. 

1000.5 Schedulinq Operational Procedure Demonstrations and Processinq Documentation 
Chanqes -As a part of the facility assurance activity, the OSFA strives to conduct standard operating 
procedure demonstrations in each of its high risk research facilities annually. The purpose of these 
procedure demonstrations is to ensure that facilities are maintaining their configuration-controlled 
documentation to match the physical state of their facilities, ensuring that operators are familiar with and 
using the procedures, and performing spot-checks of the configuration-controlled documents, verifying the 
field verification status of those documents. The Contractor shall: 

1000.5.1 Schedule the procedure demonstrations with the facility personnel, 
ensure they are performed at a time that will not adversely impact research within the facilities, and when 
facility personnel can be available to support the demonstration. 

1000.5.2 Participate in a “live demonstration” of facility operation or a “walk 
through” or “dryrun” if live demonstration is not possible. 

1000.5.3 Prepare and maintain records of the demonstration, and work with facility 
to initiate any required CNSs upon completion of the demonstration to update applicable procedures. 

10005.4 Perform a spot check of facility “Working Master” documents comparing 
the Revision on site to the Revision recorded in the Facility Baseline Listing and document any 
discrepancies. 

1000.6 Maintaininq and lmprovinq the Confiquration Management On-Line (CMOL) Svstem - 
The Contractor shall serve as the system administrator for the CMOL system and perform all functions 
necessary to keep this system operating at a peak level of performance. The primary functioning systems 
for CMOL will be Government-owned computers. The Contractor shall: 

1000.6.1 Maintain a Contractor owned and operated back-up system at the 
Contractor’s site, and be able to make its system the “primary system” within four hours if the Government 
owned system fails. This swapping of machines shall be transparent to the end users at LaRC. 
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1000.6.1 . I  Within 90 days of the award of the Contract, develop a detailed 
procedure for swapping from the Government‘s primary system to the Contractor’s back-up system and 
back to the Government’s primary system. 

1000.6.1.2 After the approval of the procedure, perform an initial 
demonstration of the capibility. 

1000.6.1.3 After the initial swap demonstration, demonstrate the capability to 
swap form the Government’s primary system to the Contractor’s back-up system and back to the 
Government’s primary system once each year. 

1000.6.2 Maintain the list of active users of the CMOL system, issue new log-on 
names and passwords. 

Conduct periodic review of the active user log and cross check of list with 
personnel who have access to the Center, to ensure that employees no longer requiring access to the 
system, are purged in a timely manner. 

1000.6.3 Perform daily back-ups of system databases and documents. 

1000.6.4 The Contractor shall customize workflow for configuration-controlled 
document processing. 

Generate customized workflow to provide electronic configuration 
management services for special projects. 

1000.6.5 Recommend the necessary hardware and software configurations that 
allow the special projects to administer a stand-alone CMOL documentation control system. 

1000.6.6 Assist Government end-users in debugging their computers and 
associated software associated with the operation of the CMOL system so that they may be fully able to 
use all of the functions and capabilities of the CMOL system. 

1000.6.7 The Contractor shall be knowledgeable of the latest state-of-the-art- 
technology (both hardware and software) relative to the processing of documents and controlling their 
review and approval over the World-wide Web. The Contractor shall: 

Provide a semi-annual status report regarding state-of-the-art changes 
taking place in the computer industry relative to CMOL equipment. Review the Government’s CMOL 
systems against these changes, and make recommendations for improvements. The Government will 
assess the recommendations and allow the Contractor to implement these improvements when 
warranted, within technical and budgetary constraints. These assessments will include all aspects of 
system use including back-up strategies, uninterruptible power supplies and “hot swaps”, disk storage, 
processor speeds, RAM requirements, access control and logging, etc. 

1 000.6.8 Monitor CMOL system use and look for sabotage efforts or unauthorized 
access attempts. 

1000.6.8.1 Maintain the proper level of access control to the system and 
report any suspected system threats to Government personnel, so that the proper investigations may be 
launched. 

1000.6.8.2 If further investigations of the threats are required, provide all 
available information to assist in conducting these investigations. 
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1000.6.9 Obtain Government review and approvals prior to updating the electronic 
records of documents within the CMOL system. Adequate system safeguards shall be put into place to 
ensure that no unauthorized updates can occur without the requisite reviews and approvals. 

1000.6.1 0 Maintain and update the Government web-site as related to 
Recertification and Configuration Management. 

1000.6.11 Place new databases in the CMOL. 

1000.7 Technical Secretarv for the Center’s Svstems Operations Committee, Executive Safety 
Board and Facility Systems Engineerinq Division Formal Desiqn Reviews - The Contractor shall serve as 
the Technical Secretary for the LaRC Systems Operations Committee, Executive Safety Board (ESB) and 
Facility Systems Engineering Division Formal Design Reviews. The Contractor shall: 

1000.7.1 

1 000.7.2 issue meeting notices. 

Schedule the meetings with appropriate Government points of contact. 

1000.7.3 Attend meetings and develop meeting minutes and action items 
requested by the Committee or Board. 

1000.7.4 Distribute meeting minutes and action items to meeting attendees, and 
electronically post the minutes of these and all other ESB Sub-Committees. 

1000.7.5 Track action items to closure, and issue monthly status reports on the 
status of openklosed actions, and update the CMOL database. 

1000.7.6 Place minutes in the CMOL system. 

1000.8 Svstems Safety Engineerinq Sup~ort Services for Special Projects or Facilities at 
LaRC - Frequently, facilities at LaRC undergo significant modifications or require systems safety 
engineering support services. When requested, the Contractor shall: 

1000.8.1 Perform hazards analysis, risk assessments and abatement design in 
accordance with LHB 1740.4, Faci/ity Systems Safety and Configuration Management. 

1000.8.2 Generate or update Safety Analysis Reports, Standard Operating 
Procedures, checklists, drawings, and other configuration-controlled documentation . 

1000.8.3 Present analysis, risk assessments and abatement designs to NASA 
review panels. Coordinate presentation with the OSFA point-of-contact 

1000.8.4 Review the Facility Baseline List, verify which design and construction 
documents will ultimately be configuration-controlled, and recommend changes to the Facility Baseline 
List. 

1000.9 Operate the document libraw located at 8-Foot Hiqh Temperature Tunnel (8’HTT), 
Buildinq 1265. The Contractor shall: 

1000.9.1 Issue the latest copies of all procedures for test runs to the Test Director, 
8’HlT. 

1000.9.2 Maintain an inventory of all library documents, 
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1000.9.3 Assure that all 8’HTT Supporting Facility Drawings are filed in 
Engineering Drawing Files, Building 1130T2 at LaRC. 

1000.9.4 Receive information on all 8’HTT Problem Failure Reports (PFR) and 
Tasues t  Requests (TTR) and record on appropriate form. 

1000.9.4.1 Populate existing databases with information from PFRs and 
TTRs. 

1000.9.4.2 Assure that required signatures are obtained when a TTR or PFR 
is initiated and prior to closure. 

1000.9.4.3 File originals of l T R s  and PFRs in the document library. 

1000.1 0 Maintain the confiquration manaqement proqram for fliqht projects. The 
contractor shall maintain the configuration management program for flight projects using LaRC and NASA 
guidelines. 

1000.10.1 Review changes packages for completeness and prepare packages for 
distribution including suspense control, tracking, and scheduling of Configuration Control Board (CCB) 
actions. 

1000.10.2 Coordinate scheduling of the LaRC CCB meetings and serve as 
secretary. 

1000.10.3 Prepare completed change packages for the concurrence of the flight 
project office. 

1000.10.4 Perform CM audits and assist in quality assurance and physical audits. 

1000.10.5 Participate and support Flight Project design reviews 

2000 Computerized Maintenance Manaqernent System (CMMS) 

The CMMS is a computer aided maintenance system that is used to track required maintenance on 
systems and components located throughout LaRC. The CMMS consists of databases that are stored 
and retreived using MAXIM0 and Oracle software. CMMS support shall include: 

2000.1 Maintaininq and lrnprovina the CMMS -The Contractor shall provide MAXIMO’ and 
Oracle2 expertise to facilitate the continued development and maintenance of the CMMS. The Contractor 
shall: 

2000.1.1 Provide all on-site MAXIM0 training. 

2000.1.2 Provide detailed system requirements and MAXIM0 implementation plan 
to meet CMMS project objectives. 

2000.1.3 Provide software customization, custom report writing, and MAXIM0 
specific functionality development. 

’ MAXIM0 is developed by Project Software and Development, Incorporated of Bedford, MA. 
MAXIM0 supports a variety of relational databases. Langley has chosen to standardize on Oracle. 
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2000.1.4 Establish a Help-Desk to provide application-specific support to all 
MAXIM0 users. Document, review, and investigate reported software anomalies through a formal 
Software Problem Report (SPR) within MAXIM0 itself. 

2000.1.5 Serve as the MAXIMO/Oracle database administrator for the CMMS. 
The Contractor shall maintain user accounts and group management with associated security access 
rights. The Contractor shall review the accounts no less than annually to disable any accounts no longer 
active. 

2000.1.6 
Maximo/Oracle to outside organizations. 

Provide web authoring services to communicate information stored in 

2000.1.7 Perform the day-to-day operations of the NT based CMMS server. The 
server shall be available 7 days per week, 24 hours per day except during scheduled downtime for 
maintenance. Provide disaster recovery plan and demonstrate its success for returning the system to 
service 2 hours after a failure of the government owned on-site equipment. Ensure the system complies 
with Langley computer security policies. 

2000.1.8 Provide support to configure and populate the MAXIM0 database 

2000.1.9 Provide quality assurance services to determine the accuracy and 
completeness of CMMS data entered into the database. 

3000.0 Recertification Services 

To perform the recertification services, the Contractor shall follow the guidelines and definitions outlined in 
NASA Procedure and Guideline NPG 1700.6A, "Guide for lnservice Inspection of Ground Based Pressure 
Vessels and Systems". 

The recertification work is subdivided in three phases of work. In Phase I, the contractor assembles a 
documentation package for all the system components and all pressure containing welds, analyzes the 
system components, performs sample nondestructive examination (NDE), generates a recertification 
report including a list of all components identified as non-code compliant and a summary sheet with the 
Contractor's recommendations to bring the system components under code compliance. In Phase II, the 
contractor performs additional NDE, performs an in-depth evaluation of the non-code complying 
components, implements emergency repairs if necessary, develops repair specifications, updates Phase I 
documentation after repairs are completed, develops an inservice inspection plan for the system, 
generates all necessary documentation to place the system in the Pressure Systems Configuration 
Management (PSCM) system, and issues a recertification letter to the cognizant Facility Safety Head. In 
Phase 111, the contractor performs periodic inservice inspections and updates the documentation after 
inspections are completed. 

3000.1 In performing the Phase I work on high-pressure systems, the Contractor shall: 

3000.1.1 Develop isometric system drawingslsketches identifying each component 
in the system with a unique ID number. 

3000.1.2 Maintain a computer database of all components in the system, which 
includes information such as the component manufacturer's name, model number, size, maximum 
allowable working pressure, actual working pressure, and recertification status. 

3000. I .3 Develop isometric weld location drawingskketches identifying each weld 
in the system with a unique ID number. 
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3000.1.4 Maintain a computer database of all welds in the system, which includes 
information such as the weld size, wall schedule, actual working pressure, and NDE status. 

3000.1.5 Use the applicable National Consensus Codes, NASA handbooks, and 
guidelines to analyze and document the code compliance of the high-pressure system components. If 
required, the Contractor shall additionally perform fatigue and fracture mechanics analyses to assess the 
cyclic life of the components. 

3000.1.6 NDE 10% k 1/2 % of all the high pressure welds and 100% of all high 
stress areas of the systems identified in the analyses. 

3000.1.7 Assemble a recertification report for the system. 

3000.2 In performing the Phase II work on high pressure systems, the Contractor shall: 

3000.2.1 Perform any additional NDE required by the applicable National 
Consensus Codes to complete the system recertification. 

3000.2.2 The Government may direct further NDE. 

3000.2.3 Perform emergency repairs whenever the analyses and NDE results 
indicate the possibility of imminent system failure. 

3000.2.4 Develop engineering drawings showing the scope and extent of any 
repairs to be performed, including any special notes, site conditions, and repair requirements. 

3000.2.5 Develop contract specifications using the NASA SPECSINTACT system 
clearly indicating the scope of the repair work, the contract schedule, any special site conditions, and all 
necessary technical and administrative requirements. 

3000.2.6 Develop cost estimates for the repairs including labor insurance costs, 
overhead costs and escalation costs. 

3000.2.7 Develop an inservice inspection plan for the system in compliance with 
NPG 1700.6A. 

3000.2.8 Generate all necessary documents and Change Notification Sheets 
(CNS) to place the system in Pressure Systems Configuration Management (PSCM) through the 
Configuiation Management On-Line (CMOL) System. A PSCM report is comprised of an up-to-date 
component database, as well as the isometric component drawingskketches and the weld location maps. 

3000.2.9 Update the system’s documentation after the repairs are completed. 

3000.3 In performing the Phase Ill work on high pressure systems, the Contractor shall: 

3000.3.1 Provide the Government with a 3-year plan of upcoming inservice 
inspections, and cost estimates for performing these inspections. The Contractor shall update the plan 
and cost estimates as required, but not less than twice a year. 

3000.3.2 Perform the inspections required by the inservice inspection plans 
developed in Phase II. 

3000.3.3 Update the system’s documentation after the inspections are completed. 
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3000.4 The Contractor shall utilize the NDE techniques described in Section V of the American 
Society of Mechanical Engineers (ASME) Boiler and Pressure Vessel (B8PV) Code, when conducting 
nondestructive examinations of welds and high stress areas. The Contractor shall provide all necessary 
staging for performing NDE. 

3000.5 The Contractor shall utilize the radiographic examination method (RT) for the 
nondestructive examination of all pressure containing welds. The Contractor shall follow the requirements 
in LAPD 171 0.5, "ionizing Radiation”. The Contractor shall provide certified radiography monitors to 
conduct all radiographic examinations. In addition to this certification, the Contractor’s radiation monitors 
will be required to attend a training course conducted by NASA. 

3000.6 The Contractor shall provide all radiographic examination interpretation sheets and 
radiographic film to NASA. After acceptance of the nondestructive examination results by NASA, the 
contractor shall mark the location of all unacceptable areas identified by the NDE on the outside surface of 
the welds. 

3000.7 To evaluate defects detected with NDE, the Contractor shall utilize the acceptance criteria 
specified in the applicable National Consensus Codes, with the following exceptions: 

3000.7.1 The acceptance criteria for piping system butt welds undergoing 
radiographic examination shall be the criteria in the ASME B31.3, “Chemical Plant and Petroleum Refinery 
Piping” for severe cyclic conditions. 

3000.7.2 The acceptance criteria for piping system socket and branch 
connection welds undergoing any type of examination shall be the criteria in LAPG 1710.41 “Langley 
Research Center Standard for the Evaluation of Socket and Branch Connection Welds”. 

3000.8 The Contractor shall provide continuous storage and security for all existing and 
future radiographic film of high-pressure systems. The radiographic film storage shall be protected from 
the weather by storing it in a temperature and humidity controlled environment, and shall be protected 
from fire hazards. 

3000.9 The Contractor shall coordinate access to each facility with the cognizant NASA 
Facility Coordinator in order to perform the required recertification services. 

3000.10 All drawings and sketches are generated and maintained using the Autodesk 
AutoCADB Release 14 drafting software. All new drawings and sketches shall be fully compatible with 
this software. All existing drawings shall be maintained using the AutoCAW software. All drawing files 
shall be provided in the AutoCAD Release 14 DWG file format. 
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PART I - THE SCHEDULE 

Section D - Packaging and Marking 

There are no Section D clauses 
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SECTION I -THE SCHEDULE 

Section E - Inspection and Acceptance 

E.l FINAL INSPECTION AND ACCEPTANCE (LaRC 52.246-94) [OCT 1992) 

Final inspection and acceptance of all items specified for delivery under this contract shall be 
accomplished by the Contracting Officer or his duly authorized representative at destination. 
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PART I -THE SCHEDULE 

Section F - Deliveries or Performance 

F.1 DELIVERY 

The reports and documentation required by Section J. Exhibit C, Contract Documentation 
Requirements; shall be delivered at the times and to the places specified therein. 

F.2 PERIOD OF PERFORMANCE (LaRC 52.211-91) (AUG 1997) 

The period of performance shall be 24 months from the effective date of this contract. 

F.3 PLACE(S) OF PERFORMANCE (LaRC 52.211-98) (OCT 1992) 

The place(s) of performance shall be: 

The Contractor’s facility and NASA Langley Research Center. 
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PART I -THE SCHEDULE 

Section G - Contract Administration Data 

G.l SUBMISSION OF VOUCHERS FOR PAYMENT (NASA 1852.216-87) (MAR 1998) 

(a) The designated billing office for cost vouchers for purposes of the Prompt Payment clause of this 
contract is identified below. Public vouchers for payment of costs shall include a reference to the number 
of this contract. 
(b)(l) If the Contractor is authorized to submit interim cost vouchers directly to the NASA paying office, 
the original voucher should be submitted to: 

NASA Langley Research Center 
Attn: Financial Management Division, MS 175 
Hampton, VA 23681-2199 

(2) For any period that the Defense Contract Audit Agency has authorized the Contractor to 
submit interim cost vouchers directly to the Government paying office, interim vouchers are not required to 
be sent to the Auditor, and are considered to be provisionally approved for payment, subject to final audit. 

(c ) 
described in paragraph (b), the Contractor shall prepare and submit vouchers as follows: 

to: 

(3) Copies of vouchers should be submitted as directed by the Contracting Officer. 
If the Contractor is not authorized to submit interim cost vouchers directly to the paying office as 

(1) One original Standard Form (SF) 1034, SF 1035, or equivalent Contractor's attachment 

(2) Five copies of SF 1034, SF 1035A, or equivalent Contractor's attachment to the following 

(0 
(ii) Copy 2 Auditor; 
(iii) Copy 3 Contractor; 
(iv) 
(v) 
The Contracting Officer may designate other recipients as required. 

offices by insertion in the memorandum block of their names and addresses: 
Copy 1 NASA Contracting Officer; 

Copy 4 Contract administration office; and 
Copy 5 Project management office. 

(3) 
Public vouchers of payment of fee shall be prepared similarly to the procedures in paragraphs (b) (d) 

or (c ) of this clause, whichever is applicable, and be forwarded to: 

NASA Langley Research Center 
Attn: Financial Management Division, MS 175 
Hampton, VA 23681-2199 

This is the designated billing office for fee vouchers for purposes of the Prompt Payment clause of this 
con tract. 
(e) In the event that amounts are withheld from payment in accordance with provisions of this 
contract, a separate voucher for the amount withheld will be required before payment for that amount may 
be made. 

G.2 LIST OF INSTALLATION-ACCOUNTABLE PROPERTY AND SERVICES 
[NASA 18-52.245-77) (JUL 1997) 

In accordance with the clause at 1852.245-71, Installation-Accountable Government Property, the 
Contractor is authorized use of the types of property and services listed below, to the extent they are 
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available, in the performance of this contract within the physical borders of the installation which may 
include buildings and space owned or directly leased by NASA in close proximity to the installation, if so 
designated by the Contracting Officer. 

(a) 
for official purposes only; pay telephones are available to contractor employees for unofficial calls. 

Work area space and utilities (Building 1265, Room 105). Government telephones are available 

(b) (1) 
other provisions of this contract, this property also shall become accountable to the Government upon its 
entry into Government records as required by the clause at 1852.245-71, Installation-Accountable 
Government Property. 

If the Contractor acquires property, title to which vests in the Government pursuant to 

(2) The Contractor shall not bring to the installation for use under this contract any property 
owned or leased by the Contractor, or other property that the Contractor is accountable for under any 
other Government contract, without the Contracting Officer’s prior written approval. 

(c) Publications and blank forms stocked by the installation. 

(d) 
during on-site duty. 

Medical treatment of a first-aid nature for Contractor personnel injuries or illnesses sustained 

(e) Cafeteria privileges for Contractor employees during normal operating hours. 

(f) 
1852.245-71, Installation-Accountable Government Property. 

The user responsibilities of the Contractor are defined in paragraph (a) of the clause at 

G.3 CONTRACT CLOSEOUT (LaRC 52.242-90) (JUN 1988) 

A. Reassignment--After receipt, inspection, and acceptance by the Government of all 
required articles andlor services, and resolution of any pending issues raised during the Period of 
Performance, this contract will be reassigned to the NASA Langley Research Center Contracting Officer 
for Contract Closeout. All transactions subsequent to the physical completion of the contract should, 
therefore, be addressed to the said Contracting Officer at NASA Langley Research Center, Mail Stop 127, 
who may be reached by telephone at (757) 864-2500. 

B. “Quick Closeout”-Paragraph (f) of the Allowable Cost and Payment clause of this 
contract addresses the “Quick Closeout Procedure” delineated by Subpart 42.7 of the Federal Acquisition 
Regulation (FAR). It should be understood that the said procedure applies to the settlement of indirect 
costs for a specific contract in advance of the determination of finalTndirect cost rates when the amount of 
unsettled indirect cost to be allocated to the contract is relatively insignificant. Therefore, the “Quick 
Closeout” procedure does not preclude the provisions of paragraph (d) of the Allowable Cost and Payment 
clause nor does it constitute a waiver of final audit of the Contractor‘s Completion Voucher. 

C. Completion Voucher Submittal--Notwithstanding the provisions of the Allowable Cost and 
Payment clause, as soon as practicable after settlement of the Contractor’s indirect cost rates applicable 
to performance of the contract, the Contractor shall submit a Completion Voucher as required by the 
aforesaid clause. The Completion Voucher shall be supported by a cumulative claim and reconciliation 
statement and executed NASA Forms 778, Contractor’s Release, and 780, Contractor’s Assignment of 
Refunds, Rebates, Credits, and Other Amounts. Unless directed otherwise by the Contracting Officer for 
Contract Closeout, the Contractor shall forward the said Completion Voucher directly to the cognizant 
Government Agency to which audit functions under the contract have been delegated. 
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G.4 INCENTIVE FEE INVOICES AND PAYMENTS 

All fee vouchers shall be submitted in accordance with Clause G.l, Submission of Vouchers for 
Payment (NASA 1852.216-87) and Exhibit I ,  Incentive Fee Plan. Notwithstanding Clause 52.216-10 the 
“target fee” identified in the clause is referred to as “maximum available incentive fee” throughout this 
contract and the fee referred to in paragraph e., “Fee Payable” shall be the fee payable pursuant to Exhibit 
I. “Incentive Fee Plan.” 

Monthly provisional payments of the maximum available incentive fee will be made in amounts not 
exceeding 50% of the monthly available fee; i.e., 50% of the value of the maximum available incentive fee 
for the period of performance divided by the number of months therein. Subsequent to each incentive fee 
determination, pursuant to Exhibit I, Incentive Fee Pian, an adjustment will be made to pay such additional 
incentive fee as may not have been paid through monthly provisional payments or to make a downward 
adjustment in fee payments should the provisional payments have exceeded the predetermined incentive 
fee. Both the provisional incentive fee invoices and the adjustment fee invoices shall be submitted 
through the NASA Contracting Officer with a copy to the delegated audit agency and delegated 
Administrative Contracting Officer. 

G.5 INVOICES AND PAYMENTS 

A. General--invoices shall be addressed as shown in Block 12 page 1 of this contract and 
shall be identified by the contract number. Cost and fee invoices shall be submitted separately. 

B. Cost--Payments of cost shall be made in monthly installments. 

C. Cost invoices shall be submitted through the delegated Government Audit Agency. 

D. Provisional payments of incentive fee shall be made in monthly installments pursuant 
to G.4. 
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EmDlovee Class 

PART I -THE SCHEDULE 

Monetaw Waqe 

Section H - Special Contract Requirements 

Nondestructive Examination Technician II 
Technician I 
Technician II 
DrafterlCad Operator 
Word Processor 

Clerk 
Computer Programmer 

Data Entry 

H.l RIGHTS TO PROPOSAL DATA (TECHNICAL) (FAR 52.227-23) (JUN 1987) 

$1 7.43 
$1 5.82 
$17.43 
$1 7.43 
$ 8.32 
$ 9.33 
$ 8.32 
$15.82 

Except for data contained on pages -, it is agreed that as a condition of award of this contract, 
and notwithstanding the conditions of any notice appearing thereon, the Government shall have unlimited 
rights (as defined in the "Rights in Data - General" clause contained in this contract) in and to the technical 
data contained in the proposal dated , upon which this contract is based. 

H.2 OPTION TO EXTEND THE TERM OF THE CONTRACT (FAR 52.217-9) 
lMAR 1989) 

(a) The Government may extend the term of this contract by unilateral written notice to the 
Contractor within the current contract period of performance; provided, that the Government shall give the 
Contractor a preliminary notice of its intent to extend at ieast 60 days before the contract expires. The 
preliminary notice does not commit the Government to an extension. 

If the Government exercises this option, the extended contract shall be considered to 
include this option provision. 

The total duration of this contract, including the exercise of any options under this clause, 
shall not exceed 60 months. 

(b) 

(c) 

H.3 STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (FAR 52.222421 
IMAY 1989) 

In compliance with the Service Contract Act of 1965, as amended, and the regulations of the 
Secretary of Labor (29 CFR Part 4), this clause identifies the classes of service employees expected to be 
employed under the contract and states the wages and fringe benefits payable to each if they were 
employed by the contracting agency subject to the provisions of 5 U.S.C. 5341 or 5332. 

THIS STATEMENT IS FOR INFORMATION ONLY: IT IS NOT A WAGE DETERMINATION 

FRINGE BENEFITS 

Annual Leave - Receives 13 days paid leave for service up to 3 years; 20 days for 3 to 
15 years service; and 26 days for 15 years service or over. 

Sick Leave - Receives 13 days paid leave per year. 

Holidavs - Receives 10 paid holidays per year. 
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Health Insurance - Government pays up to 60% of health insurance. 

Group Life Insurance - Government pays two-thirds of life insurance rate 
premiums. 

Retirement - The Government provides three retirement plans identified as the Civil 
Service Retirement System (CSRS), the Federal Employees Retirement 
System (FERS), and the CSRS Offset. Under the CSRS, the Government 
contributes 7% of the employees' base pay towards the retirement benefit 
and I .45% towards Medicare. Under the FERS, the Government 
contributes 11.4% of the employees' base pay towards a basic benefit 
plan, 6.2% to Social Security, 1.45% towards Medicare, and 1% (plus 
matching contributions of up to 4% of basic pay, depending on employees' 
contributions) to a thrift savings plan. Under the CSRS Offset, the 
Government contributes 0.8% of the employees' base pay towards the 
retirement benefit, 6.2% to Social Security, and 1.45% towards Medicare. 

Part-time Federal employees receive pro rata annual leave, sick leave, holiday leave, health insurance, 
and group life insurance benefits based on the number of hours worked. 

H.4 OPTIONS 

Priced OptiondExtended Term 

Pursuant to the Section H clause entitled "Option to Extend the Term of the Contract (MAR 
1989)," the Contractor hereby grants to the Government options to extend the term of the contract for 3 
additional periods of 12 months each. Such options are to be exercisable by issuance of a unilateral 
modification. Upon exercise of such option(s) by the Government, the following items will be increased by 
the amount specified below for each option period. 

I tem - 
First Option Second Option Third Option 

Period Period Period 

Period of Perform- 12 months 12 months 12 months 
ance (Ref. F.2) 

Estimated Cost 
(Ref. B.2) $ 

Maximum Available $ 
Incentive Fee (Ref. B.2) 

$ 

H.5 CONTRACTOR EMPLOYEE'S SECURITY CLEARANCE (LaRC 52.204-90) (OCT 1996) 

By virtue of their particular work assignment, certain Contractor employees, may be required to 
have a security clearance granted in accordance with the National Industry Security Program Operating 
Manual (NISPOM) dated March 14, 1996. Clearances will be issued by the Department of Defense 
(DOD). Within 10 working days after an employee is identified by the Government and/or the Contractor 
as requiring a SECRET or higher clearance, the Contractor shall submit to the Contracting Officer 
evidence of the submittal of a request for clearance to DOD for such employee. If the clearance for an 
employee has not been issued by DOD within 120 calendar days of the submittal of the request for 
clearance to DOD, the Contractor may be required to remove the employee from the contract. 
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H.6 OBSERVATION OF REGULATIONS AND IDENTIFICATION OF CONTRACTOR'S 
EMPLOYEES (LaRC 52.211-104) (AUG 19981 

A. Observation of Regulations--In performance of that part of the contract work which may be 
performed at Langley Research Center or other Government installation, the Contractor shall require its 
employees to observe the rules and regulations as prescribed by the authorities at Langley Research 
Center or other installation including all applicable Federal, NASA and Langley or other local installation 
safety, health, environmental and security regulations. 

B. identification Badges--At all times while on LaRC property, the Contractor shall require its 
employees, subcontractors and agents to wear badges which will be issued by the NASA Contract Badge 
and Pass Office, located at 1 Langley Boulevard (Building No. 1228). Badges shall be issued only 
between the hours of 6:30 a.m. and 4:30 p.m., Monday through Friday. Contractors will be held 
accountable for these badges, and may be required to validate outstanding badges on an annual basis 
with the NASA LaRC Security Office. Immediately after employee termination or contract completion, 
badges shall be returned to the NASA Contract Badge and Pass Office. 

H.7 INCORPORATION OF SECTION K OF THE PROPOSAL BY REFERENCE 
lLaRC 52.215-107) (JUN 1998) 

Pursuant to FAR 15.204-1 (b), the completed Section K of the proposal dated is 
hereby incorporated herein by reference. 

H.8 SMALL DISADVANTAGED BUSINESS PARTICIPATION-CONTRACT TARGETS 
lLaRC 52.219-91) (JAN 1999) 

(a) 
(SDB) offerors unless the SDB offeror has waived the price adjustment evaluation adjustment [see 
Paragraph (c) of FAR clause 52.219-231. 

This clause does not apply to, and should not be completed by, Small Disadvantaged Business 

(b) FAR 19.1202-4(a) requires that SDB participation targets be incorporated in the contract. Targets 
for SDB participation as subcontractors in authorized SIC Major Groups, as determined by the Commerce 
Business Department, are as follows: 

1. Basic Year 1 

2. Basic Year 2 

3. Option Year 1 

DeDartment of Commerce Percent of Contract Value 
Maior SIC Grow Dollar Taraet 

.- - 

4. Option Year 2 
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5. Option Year 3 

Total 

(c) FAR 19.1202-4(b) requires that SDB concerns that are specifically identified by the offeror be 
listed in the contract when the extent of the identification of such subcontractors was part of the SDB 
evaluation subfactor. SDB concerns (subcontractors) specifically identified by the offeror are as follows: 

Name of Concern(s): 

The Contractor shall notify the Contracting Officer of any substitutions of firms that are not SDB concerns. 

(d) 
waived the price evaluation adjustment, the target for the work it intends to perform as a prime contractor 
in authorized SIC Major Groups, as determined by the Commerce Department, is as follows: 

If the prime offeror is an SDB (including joint venture partners and team members) that has 

Dollars Percent of Contract Value 
1. Basic Year 1 
2. Basic Year 2 
3. Option Year 1 
4. Option Year 2 
5. Option Year 3 

H.9 VIRGINIA AND LOCAL SALES TAXES (LaRC 52.229-92) (APR 1992) 

To perform this contract, the Contractor must be knowledgeable of relevant state and local taxes 
when making purchases of tangible personal property. The Contractor shall refrain from paying 
nonapplicable taxes or taxes where an exemption exists, but shall pay applicable taxes that are 
reimbursable pursuant to FAR 31.205-41, Taxes. Even though title to property purchased under this 
contract may pass to the Government and the price is reimbursable under contract cost principles, such 
transactions do not in themselves provide tax immunity to the Contractor. Therefore, within 30 days after 
the effective date of this contract, the Contractor shall request from the Virginia State Tax Commission a 
ruling on any tax exemptions that may be applicable to purchases made under this contract. The 
Contractor shall provide all facts relevant to the situation and shall pursue an interpretation of the law that 
is most favorable to both the Contractor and the Government. 

H.10 YEAR 2000 COMPLIANCE (MAY 1998) 

(a) 
(IT) (hardware, software and firmware, including embedded systems or any other electro-mechanical or 
processor-based systems used in accordance with its associated documentation) accurately processes 
date and date-related data (including, but not limited to, calculating, comparing, and sequencing) from, 
into, and between the twentieth and twenty-first centuries, and the years 1999 and 2000 and leap year 
calculations, to the extent that other information technology, used in combination with the information 
technology being acquired, properly exchanges date and date-related data with it. 

Definition: "Year 2000 compliant", as used in this clause, means that the Information Technology 
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(b) 
result, the Contractor shall provide documentation describing how the IT items demonstrate Year 2000 
compliance. 

Any IT provided or maintained under this contract must be Year 2000 compliant. To ensure this 

Documentation and testing for Year 2000 compliance shall be based on complexity and the risk 
associated with the IT item. The Contractor shall use the documents “NASA Year 2000 Agency Test and 
Certification Guidelines and Requirements” dated July 2, 1998 (available at htt~://cio.larc.nasa.qov/v2W 1 
and “NASA LaRC Y2K Guideline for Documentation and Testing Requirements” (Exhibit J) as guidance to 
establish the appropriate testing and documentation. The Contractor shall provide the “Contractor Y2K 
Compliance Verification Form” (Exhibit J) for each IT itemlsystem provided or maintained under this 
contract. 

(c) 
processing of date and date-related data are Year 2000 compliant. If the contract requires that specific 
listed products must perform as a system in accordance with the foregoing warranty, then that warranty 
shall apply to those listed products as a system. 

The Contractor warrants that any IT items or services provided under this contact that involve the 

(d) 
cost to the Government, of any provided items or services whose non-compliance is discovered and made 
known to the Contractor in writing within 
limitations of the Contractor’s standard commercial warranty or warranties shall be available to the 
Government for the IT items or services acquired under this contract. Nothing in this warranty shall be 
construed to limit any rights or remedies the Government may otherwise have under this contract with 
respect to defects other than Year 2000 performance. 

?he remedies available under this warranty shall include repair or replacement, at no additional 

days after acceptance. In addition, all other the terms and 

H. l  I SUBCONTRACTING PLAN 

The approved Contractor plan for subcontracting with small business, small disadvantaged 
(including Target and HUBZone, if applicable) business concerns is attached hereto as Exhibit D and is 
hereby made a part of this contract. 

H.12 QUALITY SYSTEM REQUIREMENTS (IS09001 1 

The Contractor’s quality system shall be compliant with the requirements of ANSI/ISO/ASQC Q 
Q9001-1994, Quality Systems-Model for Quality Assurance in Design, Development, Production, 
Installation, and Servicing. If the Contractor’s quality system is not already compliant with the 
requirements of ANSI/ISO/ASQC Q9001-1994, the Contractor shall develop quality system procedures 
and associated documentation to become compliant within nine months after the contract effective date. 
The Contractor’s quality system shall remain in compliance with ANSIIISOIASQC Q9001-1994 during the 
term of the contract. The Government reserves the right to audit the Contractor’s quality system at any 
time. The requirements of this clause do not flow down to subcontractors. 

“Compliant” as used in this clause means that the contractor has defined, documented, and will 
continually implement during the term of the contract management-approved methods of operation that 
conform to the requirements given in the above-cited International Standard. 

H.13 RIGHTS IN DATA 

Unlimited rights as used in this clause means that the Government has the right to use, disclose, 
reproduce, prepare derivative works, distribute copies to the public, and perform publicly and display 
publicly, in any manner and for any purpose, and to have or permit others to do so. The Government shall 
have unlimited rights in- 

(a) all data input into the Computerized Maintenance Management System; 

H-5 



Solicitation No. 1-122-ADA.224, Section H 

(b) data first produced in the performance of this contract; and 

(c) all data identified as a deliverable under this contract or delivered under this contract. 

H.14 ADVANCE APPROVAL FOR RELEASE OF TECHNICAL INFORMATION 
JLaRC 52.227-92) (JUL 1998) 

The Contractor shall not release technical information based on or containing data first produced 
in the performance of this contract and describing the work performed under this contract unless prior 
written approval is given by NASA. The Contractor shall submit technical information regarding the 
contract effort, such as journal articles, meeting papers, and technical documents to the Contracting 
Officer's Technical Representative (COTR) for review and concurrence with approval by the Center Export 
Administrator or designee prior to publication, presentation or release to others. The Contractor may 
proceed upon receipt of written concurrence by the COTR, unless directed otherwise in the COTR 
concurrence letter. 
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PART II - CONTRACT CLAUSES 

Section I - Contract Clauses 

I. 1 LISTING OF CLAUSES INCORPORATED BY REFERENCE: 

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES 

CLAUSE NUMBER 

52.202-1 
52.203-3 
52.203-5 
52.203-6 
52.203-7 
52.203-1 0 
52.204-2 
52.2044 
52.209-6 

*52.211-10 
52.211-15 
52.215-2 
52.21 5-8 
52.215-1 1 

52.21 5-1 3 
52.215-15 
52.21 5-1 7 
52.21 5-1 8 

52.21 5-1 9 
52.216-7 
52.216-10 
52.219-8 
52.21 9-9 
52.219-16 
52.219-25 

52.222-1 
52.222-3 
52.222-4 

*52.222 -6 
'52.222-7 
*52.222-8 
"52.222-9 
'52.222-10 
*52.222-11 
*52.222-12 
*52.222-13 
*52.222-14 
*52.222-15 

TITLE AND DATE 

Definitions (OCT 1995) 
Gratuities (APR 1984) 
Covenant Against Contingent Fees (APR 1984) 
Restrictions on Contractor Sales to the Government (JUL 1995) 
Anti-Kickback Procedures (JUL 1995) 
Price or Fee Adjustment for Illegal or Improper Activity (JAN 1997) 
Security Requirements (AUG 1996) 
PrintingCopying Double-Sided on Recycled Paper (JUN 1996) 
Protecting the Government's Interest when Subcontracting with Contractors 

Debarred, Suspended, or Proposed for Debarment (JUL 1995) 
Commencement, Prosecution, and Completion of Work (APR 1984) 
Defense Priority and Allocation Requirements (SEP 1990) 
Audit and Records-Negotiation (AUG 1996) 
Order of Precedence (OCT 1997) 
Price Reduction for Defective Cost or Pricing Data-Modifications 

Subcontractor Cost or Pricing Data--Modifications(OCT 1997) 
Pension Adjustments and Asset Reversions (DEC 1998) 
Waiver of Facilities Capital Cost of Money (OCT 1997) 
Reversion Or Adjustment Of Plans For Postretirement Benefits (PRB) 

Other Than Pensions (OCT 1997) 
Notification of Ownership Changes (OCT 1997) 
Allowable Cost and Payment (APR 1998) 
incentive Fee (MAR 1997) 
Utilization of Small Business Concerns (JAN 1999) 
Small Business Subcontracting Plan (JAN 1999)-Alternate II (JAN 1999) 
Liquidated Damages-Subcontracting Plan (JAN 1999) 
Small Disadvantaged Business Participation Program-Disadvantaged 

Notice to the Government of Labor Disputes (FEB 1997) 
Convict Labor (AUG 1996) 
Contract Work Hours and Safety Standards Act-Overtime Compensation 

Davis-Bacon Act (Feb 1995) 
Withholding of Funds (Feb 1988) 
Payrolls and Basic Records (Feb 1988) 
Apprentices and Trainees (Feb 1988) 
Compliance with Copeland Act Requirements (Feb 1988) 
Subcontracts (Labor Standards) (Feb 1988) 
Contract Termination--Debarment (Feb 1988) 
Compliance with Davis-Bacon and Related Act Regulations (Feb 1988) 
Disputes Concerning Labor Standards (Feb 1988) 
Certification of Eligibility (Feb 1988) 

(OCT 1997) 

Status and Reporting (JAN 1999) 

(JUL 1995) 
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52.222-26 
*52.222-27 
52.222-35 

52.222-36 
52.222-37 

52.223-2 
52.223-5 
52.223-6 
52.223-1 4 
*52.225-5 
52.225-1 1 
52.227-1 
52.227-2 

52.227-1 4 

52.228-7 
*52.228-14 
"52.228-1 5 
52.230-2 
52.230-3 
52.2 30-6 
52.232-5 
52.232-9 
52.232-1 7 
52.232-22 
52.2 32-23 
52.232-33 

52.233-1 
52.233-3 
'52.236-2 
'52.236-3 
'52.236-5 
*52.236-6 
'52.236-1 0 
"52.236-1 1 
'52.236-12 
'52.236-1 3 
'52.236-15 
*52.236-26 
52.237-2 

52.237-3 
52.242-1 
52.242-3 
52.242-4 
"52.242-1 4 
52.243-2 
52.244-5 
*52.244-6 

Equal Opportunity (FEB 1999) 
Affirmative Action Compliance Requirements for Construction (Feb 1999) 
Affirmative Action for Disabled Veterans and Veterans of the Vietnam Era 

Affirmative Action for Workers with Disabilities (JUN 1998) 
Employment Reports on Disabled Veterans and Veterans of the Vietnam 

Clean Air and Water (APR 1984) 
Pollution Prevention and Right-To-Know Information (APR 1998) 
Drug-Free Workplace (JAN 1997) 
Toxic Chemical Release Reporting (OCT 1996) 
Buy American Act--Construction Materials (JUN 1997) 
Restrictions on Certain Foreign Purchases (AUG 1998) 
Authorization and Consent (JUL 1995) 
Notice and Assistance Regarding Patent and Copyright Infringement 

Rights in Data -General (Jun 1987)--as modified by NASA FAR 

Insurance--Liability to Third Persons (MAR 1996) 
Irrevocable Letter of Credit (Oct 1997) 
Performance and Payment Bonds-Construction (Sept 1996) 
Cost Accounting Standards (APR 1998) 
Disclosure and Consistency of Cost Accounting Practices (APR 1998) 
Administration of Cost Accounting Standards (APR 1996) 
Payments under Fixed-Price Construction Contracts (May 1997) 
Limitation on Withholding of Payments (APR 1984) 
Interest (JUN 1996) 
Limitation of Funds (APR 1984) 
Assignment of Claims (JAN 1986) 
Mandatory Information for Electronic Funds Transfer Payment 

Disputes (DEC 1998)--Alternate I (DEC 1991) 
Protest After Award (AUG 1996)--Alternate I (JUN 1985) 
Differing Site Conditions (APR 1984) 
Site Investigation and Conditions Affecting the Work (DEC 1989) 
Material and Workmanship (DEC 1989) 
Superintendence by the Contractors (APR 1984) 
Operations and Storage Areas (APR 1984) 
Use and Possession Prior to Completion (APR 1984) 
Cleaning Up (APR 1984) 
Accident Prevention (NOV 1991) 
Schedules for Construction Contracts (APR 1984) 
Preconstruction Conference (FEB 1995) 
Protection of Government Buildings, Equipment and Vegetation 
(APR 1984) 
Continuity of Services (JAN 1991) 
Notice of Intent to Disallow Costs (APR 1984) 
Penalties for Unallowable Costs (OCT 1995) 
Certification of Final Indirect Costs (JAN 1997) 
Suspension of Work (APR 1984) 
Changes--Cost-Reimbursement (AUG 1987)-Alternate V (APR 1984) 
Competition in Subcontracting (AUG 1998) 
Subcontracts for Commercial Items and Commercial Components 

(APR 1998) 

Era (JAN 1999) 

(AUG 1996) 

Supplement 1852.227-14 

(AUG 1996) 

(OCT 1998) 
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52.245-5 

52.246-5 
*52.246-12 
52.246-25 
52.248-1 
52.249-6 
52.249-1 4 
52.253-1 

Government Property (Cost-Reimbursement, Time-and-(Material, or Labor- 
Hour Contracts) (JAN 1986) (DEVIATION) (JUL 1995) 

Inspection of Services-Cost-Reimbursement (APR 1984) 
Inspection of Construction (AUG 1996) 
Limitation of Liability-Services (FEB 1997) 
Value Engineering (MAR 1989) 
Termination (Cost-Reimbursement) (SEP 1996) 
Excusable Delays (APR 1984) 
Computer Generated Forms (JAN 1991) 

NASA FAR SUPPLEMENT (48 CFR CHAPTER 18) CLAUSES 

CLAUSE NUMBER 

1852.216-89 
1852.21 9-74 
1852.21 9-75 

1 852.2 1 9-76 
1852.223-70 
1852.227-70 
1852.228-75 
1852.242-73 
1852.243-71 
*I 852.243-72 

TITLE AND DATE 

Assignment and Release Forms (JUL 1997) 
Use of Rural Area Small Businesses (SEP 1990) 
Small, Small Disadvantaged, and Women-Owned Small Business 

NASA 8 Percent Goal (JUL 1997) 
Safety and Health (MAR 1997) 
New Technology (Nov 1998) 
Minimum Insurance Coverage (OCT 1988) 
NASA Contractor Financial Management Reporting (JUL 1997) 
Shared Savings (MAR 1997) 
Equitable Adjustments (APR 1998) 

Subcontracting Reporting (JUL 1997) 

* = Clauses pertain to emergency repairs (Construction) only. 

1.2 CLAUSES IN FULL TEXT 

The clauses listed below follow in full text: 

CLAUSE NUMBER 

52.252-2 
52.203-8 

52.203-1 2 

52.21 5-21 

52.219-4 

52.21 9-23 

52.222-2 
52-222-41 
52.232-25 
52.242-1 3 
52.242-1 5 
52.244-2 
52.244-6 

TITLE AND DATE 

Clauses Incorporated by Reference (FEB 1998) 
Cancellation, Rescission, and Recovery of Funds for Illegal or Improper 

Activity (JAN 1997) 
Limitation on Payments to Influence Certain Federal Transactions 

(JUN 1997) 
Requirements for Cost and Pricing Data or Information Other Than Cost 

or Pricing Data - Modifications (OCT 1997) 
Notice of Price Evaluation Preference for HUBZone Small Business 

Concerns (JAN 1999) 
Notice of Price Adjustment for Small Disadvantaged Business 

Concerns (OCT 1998) Alternate I (OCT 1998) 
Payment for Overtime Premiums (JUL 1990) 
Service Contract of 1965, As Amended (MAY 1989) 
Prompt Payment (JUN 1997) 
Bankruptcy (JUL 1995) 
Stop-Work Order (AUG 1989)-Alternate I (APR 1984) 
Subcontracts (AUG 1998)-Alternate I (AUG 1988) 
Subcontracts for Commercial Items and Commercial Components 

(OCT 1998) 
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52.246-1 1 
52.2526 
1852.204-75 
1852.204-76 

1852.208-81 
1852.209-71 
1852.21 5-84 
1852.242-70 
1852.242-72 

1852.245-71 
1852.245-73 

Higher-Level Contract Quality Requirement (FEB 1999) 
Authorized Deviations in Clauses (APR 1984) 
Security Classification Requirements (SEP 1989) 
Security Requirements for Unclassified Automated Information 

Restrictions on Printing and Duplicating (AUG 1993) 
Limitation Of Future Contracting (Dec 1988) 
Ombudsman (OCT 1996) 
Technical Direction (Sep 1993) 
Observance of Legal Holidays (AUG 1992) Alternate I (SEP 1989) and 

Installation-Accountable Government Property (JUN 1998) 
Financial Reporting of NASA Property in the Custody of Contractors 

Resources (Sep 1993) 

Alternate I I  (SEP 1989) 

(SEP 1996) 

1.3 CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2) (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if 
they were given in full text. Upon request, the CO will make their full text available. Also, the full text of a 
clause may be accessed electronically at thislthese address(es): 

http://www.arnet.gov/far/ 

http://www. hq. nasa.gov/office/procurement/regs/nfstoc. htm 

1.4 CANCELLATION, RESCISSION. AND RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER 
ACTIVITY (FAR 52.203-8) (JAN 1997) 

(a) 
constituting a violation of subsection (a), (b), (c), or (d) of Section 27 of the Office of Federal Procurement 
Policy Act (41 U.S.C. 423) (the Act), as amended by section 4304 of the 1996 National Defense 
Authorization Act for Fiscal Year 1996 (Pub. L. 104-106), the Government may-- 

If the Government receives information that a contractor or a person has engaged in conduct 

(1) 
(2) 

Cancel the solicitation, if the contract has not yet been awarded or issued; or 
Rescind the contract with respect to which-- 
0) The Contractor or someone acting for the Contractor has been convicted for an 

offense where the conduct constitutes a violation of subsection 27 (a) or (b) of the Act for the purpose of 
either- 

value; or 

Federal agency procurement contract; or 

preponderance of the evidence, that the Contractor or someone acting for the Contractor has engaged in 
conduct constituting an offense punishable under subsections 27(e)( 1) of the Act. 

(A) 

(6) 

The head of the contracting activity has determined, based upon a 

Exchanging the information covered by such subsections for anything of 

Obtaining or giving anyone a competitive advantage in the award of a 

(ii) 

(b) 
entitled to recover, in addition to any penalty prescribed by law, the amount expended under the contract. 

If the Government rescinds the contract under paragraph (a) of this clause, the Government is 

(c) 
to any other rights and remedies provided by law, regulation, or under this contract. 

The rights and remedies of the Government specified herein are not exclusive, and are in addition 
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1.5 LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS 
lFAR 52.203-12) (JUN 1997) 

(a) Definitions. 
"Agency," as used in this clause, means executive agency as defined in 2.101. 
"Covered Federal action," as used in this clause, means any of the following Federal actions: 
( I )  
(2) 
(3) 
(4) 
(5) 

"Indian tribe" and "tribal organization," as used in this clause, have the meaning provided in 

The awarding of any Federal contract. 
The making of any Federal grant. 
The making of any Federal loan. 
The entering into of any cooperative agreement. 
The extension, continuation, renewal, amendment, or modification of any Federal 

contract, grant, loan, or cooperative agreement. 

section 4 of the Indian Self-Determination and Education Assistance Act (25 U.S.C. 450B) and include 
Alaskan Natives. 

"Influencing or attempting to influence," as used in this clause, means making, with the intent to 
influence, any communication to or appearance before an officer or employee of any agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection 
with any covered Federal action. 

"Local government," as used in this clause, means a unit of government in a State and, if 
chartered, established, or otherwise recognized by a State for the performance of a governmental duty, 
including a local public authority, a special district, an intrastate district, a council of governments, a 
sponsor group representative organization, and any other instrumentality of a local government. 

are employed by an agency: 

States Code, including a position under a temporary appointment. 

States Code. 

"Officer or employee of an agency," as used in this clause, includes the following individuals who 

(1) 

(2) 

(3) 
(4) 

"Person," as used in this clause, means an individual, corporation, company, association, 

An individual who is appointed to a position in the Government under Title 5, United 

A member of the uniformed services, as defined in subsection 101(3), Title 37, United 

A special Government employee, as defined in section 202, Title 18, United States Code. 
An individual who is a member of a Federal advisory committee, as defined by the 

Federal Advisory Committee Act, Title 5, United States Code, appendix 2. 

authority, firm, partnership, society, State, and local government, regardless of whether such entity is 
operated for profit, or not for profit. This term excludes an Indian tribe, tribal organization, or any other 
Indian organization with respect to expenditures specifically permitted by other Federal law. 

"Reasonable compensation," as used in this clause, means, with respect to a regularly employed 
officer or employee of any person, compensation that is consistent with'txe normal compensation for such 
officer or employee for Work that is not furnished to, not funded by, or not furnished in cooperation with the 
Federal Government. 

technical services, a payment in an amount that is consistent with the amount normally paid for such 
services in the private sector. 

"Recipient," as used in this clause, includes the Contractor and all subcontractors. This term 
excludes an Indian tribe, tribal organization, or any other Indian organization with respect to expenditures 
specifically permitted by other Federal law. 

"Regularly employed," as used in this clause, means, with respect to an officer or employee of a 
person requesting or receiving a Federal contract, an officer or employee who is employed by such 
person for at least 130 working days within 1 year immediately preceding the date of the submission that 
initiates agency consideration of such person for receipt of such contract. An officer or employee who is 
employed by such person for less than 130 working days within 1 year immediately preceding the date of 
the submission that initiates agency consideration of such person shall be considered to be regularly 
employed as soon as he or she is employed by such person for 130 working days. 

"Reasonable payment," as used in this clause, means, with respect to professional and other 
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"State," as used in this clause, means a State of the United States, the District of Columbia, the 
Commonwealth of Puerto Rico, a territory or possession of the United States, an agency or instrumentality 
of a State, and multi-State, regional, or interstate entity having governmental duties and powers. 
(b) 
recipient of a Federal contract, grant, loan, or cooperative agreement from using appropriated funds to pay 
any person for influencing or attempting to influence an officer or employee of any agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection 
with any of the following covered Federal actions: the awarding of any Federal contract; the making of any 
Federal grant; the making of any Federal loan; the entering into of any cooperative agreement; or the 
modification of any Federal contract, grant, loan, or cooperative agreement. 

The Act also requires Contractors to furnish a disclosure if any funds other than Federal 
appropriated funds (including profit or fee received under a covered Federal transaction) have been paid, 
or will be paid, to any person for influencing or attempting to influence an officer or employee of any 
agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress in connection with a Federal contract, grant, loan, or cooperative agreement. 

The prohibitions of the Act do not apply under the following conditions: 
0) 

Prohibitions. ( I )  Section 1352 of Title 31, United States Code, among other things, prohibits a 

(2) 

(3) 
Agency and legislative liaison by own employees. 
(A) The prohibition on the use of appropriated funds, in subparagraph (b)(l) 

of this clause, does not apply in the case of a payment of reasonable compensation made to an officer or 
employee of a person requesting or receiving a covered Federal action if the payment is for agency and 
legislative liaison activities not directly related to a covered Federal action. 

information specifically requested by an agency or Congress is permitted at any time. 

time where they are not related to a specific solicitation for any covered Federal action: 

(including individual demonstrations) of the person's products or services, conditions or terms of sale, and 
service capabilities. 

application or adaptation of the person's products or services for an agency's use. 

they are prior to formal solicitation of any covered Federal action- 

necessary for an agency to make an informed decision about initiation of a covered Federal action; 

proposal prior to its official submission; and 

agency pursuantto the provisions of the Small Business Act, as amended by Pub. L. 95-507, and 
subsequent amendments. 

this clause are permitted under this clause. 

(B) 

(C) 

For purposes of subdivision (b)(3)(i)(A) of this clause, providing any 

The following agency and legislative liaison activities are permitted at any 

(1) Discussing with an agency the qualities and characteristics 

(2) Technical discussions and other activities regarding the 

The following agency and legislative liaison activities are permitted where 

(1) Providing any information not specifically requested but 

(2) Technical discussions regarding the preparation of an unsolicited 

(3) Capability presentations by persons seeking awards from an 

(D) 

(E) Only those services expressly authorized by subdivision (b)(3)(i)(A) af 

(ii) Professional and technical services. 
(A) The prohibition on the use of appropriated funds, in subparagraph (b)(l) 

( I )  
of this clause, does not apply in the case of-- 

employee of a person requesting or receiving a covered Federal action or an extension, continuation, 
renewal, amendment, or modification of a covered Federal action, if payment is for professional or 
technical services rendered directly in the preparation, submission, or negotiation of any bid, proposal, or 
application for that Federal action or for meeting requirements imposed by or pursuant to law as a 
condition for receiving that Federal action. 

employee of a person requesting or receiving a covered Federal action or an extension, continuation, 
renewal, amendment, or modification of a covered Federal action if the payment is for professional or 
technical services rendered directly in the preparation, submission, or negotiation of any bid, proposal, or 

A payment of reasonable compensation made to an officer or 

(2) Any reasonable payment to a person, other than an officer or 
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application for that Federal action or for meeting requirements imposed by or pursuant to law as a 
condition for receiving that Federal action. Persons other than officers or employees of a person 
requesting or receiving a covered Federal action include consultants and trade associations. 

technical services" shall be limited to advice and analysis directly applying any professional or technical 
discipline. For example, drafting of a legal document accompanying a bid or proposal by a lawyer is 
allowable. Similarly, technical advice provided by an engineer on the performance or operational capability 
of a piece of equipment rendered directly in the negotiation of a contract is allowable. However, 
communications with the intent to influence made by a professional (such as a licensed lawyer) or a 
technical person (such as a licensed accountant) are not allowable under this section unless they provide 
advice and analysis directly applying their professional or technical expertise and unless the advice or 
analysis is rendered directly and solely in the preparation, submission or negotiation of a covered Federal 
action. Thus, for example, communications with the intent to influence made by a lawyer that do not 
provide legal advice or analysis directly and solely related to the legal aspects of his or her client's 
proposal, but generally advocate one proposal over another are not allowable under this section because 
the lawyer is not providing professional legal services. Similarly, communications with the intent to 
influence made by an engineer providing an engineering analysis prior to the preparation or submission of 
a bid or proposal are not allowable under this section since the engineer is providing technical services but 
not directly in the preparation, submission or negotiation of a covered Federal action. 

a covered Federal award include those required by law or regulation and any other requirements in the 
actual award documents. 

(D) Only those services expressly authorized by subdivisions (b)(3)(ii)(A)(l) 
and (2) of this clause are permitted under this clause. 

(E) The reporting requirements of FAR 3.803(a) shall not apply with respect 
to payments of reasonable compensation made to regularly employed officers or employees of a person. 
(c) Disclosure. (1) The Contractor who requests or receives from an agency a Federal contract shall 
file with that agency a disclosure form, OMB standard form LLL, Disclosure of Lobbying Activities, if such 
person has made or has agreed to make any payment using nonappropriated funds (to include profits 
from any covered Federal action), which would be prohibited under subparagraph (b)(l) of this clause, if 
paid for with appropriated funds. 

The Contractor shall file a disclosure form at the end of each calendar quarter in which 
there occurs any event that materially affects the accuracy of the information contained in any disclosure 
form previously filed by such person under subparagraph (c)(l) of this clause. An event that materially 
affects the accuracy of the information reported includes-- 

paid for influencing or attempting to influence a covered Federal action; or 

covered Federal action; or 

attempt to influence a covered Federal action. 

form by any person who requests or receives any subcontract exceeding $100,000 under the Federal 
con tract. 

tier until received by the prime Contractor. The prime Contractor shall submit all disclosures to the 
Contracting Officer at the end of the calendar quarter in which the disclosure form is submitted by the 
subcontractor. Each subcontractor certification shall be retained in the subcontract file of the awarding 
contractor. 
(d) Agreement. The Contractor agrees not to make any payment prohibited by this clause. 
(e) Penalties. (1) Any person who makes an expenditure prohibited under paragraph (a) of this clause 
or who fails to file or amend the disclosure form to be filed or amended by paragraph (b) of this clause 
shall be subject to civil penalties as provided for by 31 U.S.C. 1352. An imposition of a civil penalty does 
not prevent the Government from seeking any other remedy that may be applicable. 

(B) For purposes of subdivision (b)(3)(ii)(A) of this clause, "professional and 

(C) Requirements imposed by or pursuant to law as a condition for receiving 

(2) 

(0 A cumulative increase of $25,000 or more in the amount paid or expected to be 

(ii) A change in the person(s) or individual(s) influencing or attempting to influence a 

(iii) A change in the officer(s), employee(s), or Member(s) contacted to influence or 

The Contractor shall require the submittal of a certification, and if required, a disclosure (3) 

(4) All subcontractor disclosure forms (but not certifications) shall be forwarded from tier to 
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(2) 

Cost allowability. Nothing in this clause makes allowable or reasonable any costs which would 

Contractors may rely without liability on the representation made by their subcontractors 
in the certification and disclosure form. 
(0 
othewise be unallowable or unreasonable. Conversely, costs made specifically unallowable by the 
requirements in this clause will not be made allowable under any other provision. 

1.6 REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN COST OR 
PRICING DATA--MODIFICATIONS (FAR 52.215-21) (OCT 1997) 

(a) 

adjustments expected to exceed the threshold set forth at FAR 15.403-4 on the date of the agreement on 
price or the date of the award, whichever is later, the Contractor may submit a written request for 
exception by submitting the information described in the following subparagraphs. The Contracting Officer 
may require additional supporting information, but only to the extent necessary to determine whether an 
exception should be granted, and whether the price is fair and reasonable-- 

controlled under law by periodic rulings, reviews, or similar actions of a governmental body, attach a copy 
of the controlling document, unless it was previously submitted to the contracting office. 

Exceptions from cost or pricing data. 
(1) In lieu of submitting cost or pricing data for modifications under this contract, for price 

0) Identification of the law or regulation establishing the price offered. If the price is 

(ii) Information on modifications of contracts or subcontracts for commercial items. 

The original contract or subcontract was granted an exception 
(A) If-- 

(1) 
from cost or pricing data requirements because the price agreed upon was based on adequate price 
competition or prices set by law or regulation, or was a contract or subcontract for the acquisition of a 
commercial item; and 

based on one of these exceptions, then the Contractor may provide information to establish that the 
modification would not change the contract or subcontract from a contract or subcontract for the 
acquisition of a commercial item to a contract or subcontract for the acquisition of an item other than a 
commercial item. 

minimum, information on prices at which the same item or similar items have previously been sold that is 
adequate for evaluating the reasonableness of the price of the modification. Such information may include- 

(2) The modification (to the contract or Subcontract) is not exempted 

(B) For a commercial item exception, the Contractor shall provide, at a 

(1) For catalog items, a copy of or identification of the catalog and its 
date, or the appropriate pages for the offered items, or a statement that the catalog is on file in the buying 
office to which the proposal is being submitted. Provide a copy or describe current discount policies and 
price lists (published or unpublished), e.g., wholesale, original equipment manufacturer, or reseller. Also 
explain the basis of each offered price and its relationship to the established catalog price, inchdinghow 
the proposed price relates to the price of recent sales in quantities similar to the proposed quantities. 

market quotation or other basis for market price, the base amount, and applicable discounts. In addition, 
describe the nature of the market. 

Award Schedule contract, proof that an exception has been granted for the schedule item. 

examine, at any time before award, books, records, documents, or other directly pertinent records to verify 
any request for an exception under this clause, and the reasonableness of price. For items priced using 
catalog or market prices, or law or regulation, access does not extend to cost or profit information or other 
data relevant solely to the Contractor’s determination of the prices to be offered in the catalog or 
marketplace. 
(b) 
requirement to submit cost or pricing data, the following applies: 

(2) For market-priced items, the source and date or period of the 

(3) For items included on an active Federal Supply Service Multiple 

The Contractor grants the Contracting Officer or an authorized representative the right to (2) 

Requirements for cost or pricing data. If the Contractor is not granted an exception from the 
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(1) 

(2) 

The Contractor shall submit cost or pricing data and supporting attachments in 
accordance with Table 15-2 of FAR 15.408. 

As soon as practicable after agreement on price, but before award (except for unpriced 
actions), the Contractor shall submit a Certificate of Current Cost or Pricing Data, as prescribed by FAR 
15.406-2. 

1.7 NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS 
CONCERNS (FAR 52.219-4) (JAN 1999) 

(a) 
concern that appears on the List of Qualified HUBZone Small Business Concerns maintained by the Small 
Business Administration. 
(b) Evaluation preference. (1) Offers will be evaluated by adding a factor of 10 percent to the price of 
all offers, except-- 

(9 
evaluation preference; 

(ii) 
(iii) 

Definition. “HUBZone small business concern,” as used in this clause, means a small business 

Offers from HUBZone small business concerns that have not waived the 

Otherwise successful offers from small business concerns; 
Otherwise successful offers of eligible products under the Trade Agreements Act 

when the dollar threshold for application of the Act is exceeded (see 25.402 of the Federal Acquisition 
Regulation (FAR)); and 

with a Memorandum of Understanding or other international agreement with a foreign government. 

which award may be made. Other evaluation factors described in the solicitation shall be applied before 
application of the factor. 

A concern that is both a HUBZone small business concern and a small disadvantaged 
business concern will receive the benefit of both the HUBZone small business price evaluation preference 
and the small disadvantaged business price evaluation adjustment (see FAR clause 52.21 9-23). Each 
applicable price evaluation preference or adjustment shall be calculated independently against an offeror‘s 
base offer. These individual preference amounts shall be added together to arrive at the total evaluated 
price for that offer. 
(c) Waiver of evaluation preference. A HUBZone small business concern may elect to waive the 
evaluation preference, in which case the factor will be added to its offer for evaluation purposes. The 
agreements in paragraph (d) of this clause do not apply if the offeror has waived the evaluation 
preference. 

Offeror elects to waive the evaluation preference. 
(d) 
the case of a contract for-- 

performance will be spent for employees of the concern or employees of other HGBZone small business 
concerns; 

Supplies (other than procurement from a nonmanufacturer of such supplies), at least 50 
percent of the cost of manufacturing, excluding the cost of materials, will be performed by the concern or 
other HUBZone small business concerns; 

General construction, at least 15 percent of the cost of the contract performance incurred 
for personnel will be will be spent on the concern’s employees or the employees of other HUBZone small 
business concerns; or 

performance incurred for personnel will be spent on the concern’s employees or the employees of 
other HUBZone small business concerns. 
(e) 
percentage specified in paragraph (d) of this clause will be performed by the HUBZone small 
business participant or participants. 
(9 

(iv) 

The factor of 10 percent shall be applied on a line item basis or to any group of items on 

Otherwise successful offers where application of the factor would be inconsistent 

(2) 

(3) 

Agreement. A HUBZone small business concern agrees that in the performance of the contract, in 

(1) Services (except constructkn), at least 50 percent of the cost of personnel for contract 

(2) 

(3) 

(4) Construction by special trade contractors, at least 25 percent of the cost of the contract 

A HUBZone joint venture agrees that in the Performance of the contract, the applicable 

A HUBZone small business concern nonmanufacturer agrees to furnish in performing this 
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contract only end items manufactured or produced by HUBZone small business manufacturer 
concerns. This paragraph does not apply in connection with construction or service contracts. 

1.8 NOTICE OF PRICE EVALUATION ADJUSTMENT FOR SMALL DISADVANTAGED 
BUSINESS CONCERNS (FAR 52.21 9-23) (OCT 1998) ALTERNATE I (OCT 1998) 

(a) 

is a small business under the size standard applicable to this acquisition; and either- 

disadvantaged business concern consistent with 13 CFR 124, Subpart 6; and 
No material change in disadvantaged ownership and control has occurred since 

its certification; 
Where the concern is owned by one or more disadvantaged individuals, the net 

worth of each individual upon whom the certification is based does not exceed $750,000 after taking into 
account the applicable exclusions set forth at 13 CFR 124.104(~)(2); and 

disadvantaged business concerns maintained by the Small Business Administration; 

Certifier to be certified as a small disadvantaged business concern in accordance with 13 CFR 124, 
Subpart 6, and a decision on that application is pending, and that no material change in disadvantaged 
ownership and control has occurred since its application was submitted. In this case, in order to receive 
the benefit of a price evaluation adjustment, an offeror must receive certification as a small disadvantaged 
business concern by the Small Business Administration prior to contract award; or 

Definitions. As used in this clause- 
Small disadvantaged business concern means an offeror that represents, as part of its offer, that it 

(1) It has received certification by the Small Business Administration as a small 

0) 

(ii) 

(iii) 

It has submitted a completed application to the Small Business Administration or a Private 

It is listed, on the date of its representation, on the register of small 

(2) 

(3) 
Historically black college or university means an institution determined by the Secretary of 

Education to meet the requirements of 34 CFR 608.2. For the Department of Defense (DOD), the 
National Aeronautics and Space Administration (NASA), and the Coast Guard, the term also includes any 
nonprofit research institution that was an integral part of such a college or university before November 14, 
1986. 

Minority institution means an institution of higher education meeting the requirements of Section 
1046(3) of the Higher Education Act of 1965 (20 U.S.C. 1135d-5(3)) which, for purposes of this clause, 
includes a Hispanic-serving institution of higher education as defined in Section 316(b)(l) of the Act (20 
U.S.C. 1059c(b)( 1 )). 

Puerto Rico, the U.S. Trust Territory of the Pacific Islands, and the District of Columbia. 
(b) 
offers, except- 

adjustment; 

historically black colleges or universities or minority institutions; 

when the dollar threshold for application of the Act is equaled or exceeded (see section 25.402 of the 
Federal Acquisition Regulation (FAR)); 

(iv) 
with a Memorandum of Understanding or other international agreement with a foreign government; and 

(v) 
products (see sections 225.000-70 and 252.225-7001 of the Defense FAR Supplement). 

The factor shall be applied on a line item basis or to any group of items on which award 
may be made. Other evaluation factors described in the solicitation shall be a applied before application 
of the factor. The factor may not be applied if using the adjustment would cause the contract award to be 
made at a price that exceeds the fair market price by more than the factor in paragraph (b)(l) of this 
clause. 

Is a joint venture as defined in 13 CFR 124.1002(f). 

United States means the United States, its territories and possessions, the Commonwealth of 

Evaluation adjustment. (1) Offers will be evaluated by adding a factor of 10% to the price of all 

(9 

(ii) 

(iii) 

Offers from small disadvantaged business concerns that have not waived the 

For DOD, NASA, and Coast Guard acquisitions, otherwise successful offers from 

Otherwise successful offers of eligible products under the Trade Agreements Act 

Otherwise successful offers where application of the factor would be inconsistent 

For DOD acquisitions, otherwise successful offers of qualifying country end 

(2) 
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(c ) 
adjustment, in which case the factor will be added to its offer for evaluation purposes. The agreements in 
paragraph (d) of this clause do not apply to offers that waive the adjustment. 

Offeror elects to waive the adjustment. 
(d) 
agrees that in performance of the contract, in the case of a contract for- 

contract performance will be spent for employees of the concern; 

least 50 percent of the cost of manufacturing, excluding the cost of materials, will be performed by the 
concern ; 

cost of materials, will be performed by employees of the concern; or 

contract, excluding the cost of materials, will be performed by employees of the concern. 

furnish in performing this contract only end items manufactured or produced by small business concerns 
in the United States. This paragraph does not apply in connection with construction or service contracts. 

Waiver of evaluation adjustment. A small disadvantaged business concern may elect to waive the 

- 
Agreements. (1) A small disadvantaged business concern, that did not waive the adjustment, 

Services, except construction, at least 50 percent of the cost of personnel for 

Supplies (other than procurement from a nonmanufacturer of such supplies), at 

(0 

(ii) 

(iii) General construction, at least 15 percent of the cost of the contract, excluding the 

(iv) Construction by special trade contractors, at least 25 percent of the cost of the 

A small disadvantaged business concern submitting an offer in its own name agrees to (2) 

1.9 PAYMENT FOR OVERTIME PREMIUMS (FAR 52.222-2) (JUL 1990) 

(a) The use of overtime is authorized under this contract if the overtime premium does not exceed 

(1) Necessary to cope with emergencies such as those resulting from accidents, natural disasters, 
breakdowns of production equipment, or occasional production bottlenecks of a sporadic nature; 
(2) By indirect-labor employees such as those performing duties in connection with administration, 
protection, transportation, maintenance, standby plant protection, operation of utilities, or accounting; 
(3) To perform tests, industrial processes, laboratory procedures, loading or unloading of transportation 
conveyances, and operations in flight or afloat that are continuous in nature and cannot reasonably 
be interrupted or completed otherwise; or 
(4) That will result in lower overall costs to the Government. 
(b) Any request for estimated overtime premiums that exceeds the amount specified above shall include 
all estimated overtime for contract completion and shall-- 
(1) Identify the work unit; e.g., department or section in which the requested overtime will be used, 
together with present workload, staffing, and other data of the affected unit sufficient to permit the 
Contracting Officer to evaluate the necessity for the overtime; 
(2) Demonstrate the effect that denial of the request will have on the contract delivery or performance 
schedule; 
(3) Identify the extent to which approval of overtime would affect the performance or payments in 
connection with other Government contracts, together with identification of each affected contract; and 
(4) Provide reasons why the required work cannot be performed by using multishift operations or by 
employing additional personnel. 

0 or the overtime premium is paid for work-- 

1.10 SERVICE CONTRACT ACT OF 1965, AS AMENDED (FAR 52.222-41) (MAY 1989) 

(a) Definitions. "Act," as used in this clause, means the Service Contract Act of 1965, as amended (41 
U.S.C. 351, et seq.). 
"Contractor," as used in this clause or in any subcontract, shall be deemed to refer to the subcontractor, 
except in the term "Government Prime Contractor." 
"Service employee," as used in this clause, means any person engaged in the performance of this 
contract other than any person employed in a bona fide executive, administrative, or professional 
capacity, as these terms are defined in Part 541 of Title 29, Code of Federal Regulations, as revised. It 
includes all such persons regardless of any contractual relationship that may be alleged to exist 
between a Contractor or subcontractor and such persons. 
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(b) Applicability. This contract is subject to the following provisions and to all other applicable provisions of 
the Act and regulations of the Secretary of Labor (29 CFR Part 4). This clause does not apply 
to contracts or subcontracts administratively exempted by the Secretary of Labor or exempted by 41 
U.S.C. 356, as interpreted in Subpart C of 29 CFR Part 4. 
(c) Compensation. (1) Each service employee employed in the performance of this contract by the 
Contractor or any subcontractor shall be paid not less than the minimum monetary wages and shall be 
furnished fringe benefits in accordance with the wages and fringe benefits determined by the Secretary of 
Labor, or authorized representative, as specified in any wage determination attached to this contract. 
(2)(i) If a wage determination is attached to this contract, the Contractor shall classify any class of service 
employee which is not listed therein and which is to be employed under the contract (Le., 
the work to be performed is not performed by any classification listed in the wage determination) so as to 
provide a reasonable relationship (Le., appropriate level of skill comparison) between such unlisted 
classifications and the classifications listed in the wage determination. Such conformed class of 
employees shall be paid the monetary wages and furnished the fringe benefits as are determined 
pursuant to the procedures in this paragraph (c). 
(ii) This conforming procedure shall be initiated by the Contractor prior to the performance of contract work 
by the unlisted class of employee. The Contractor shall submit Standard Form (SF) 1444, Request For 
Authorization of Additional Classification and Rate, to the Contracting Officer no later than 30 days after 
the unlisted class of employee performs any contract work. The Contracting Officer shall review the 
proposed classification and rate and promptly submit the completed SF 1444 (which must include 
information regarding the agreement or disagreement of the employees' authorized representatives or the 
employees themselves together with the agency recommendation), and all pertinent information to the 
Wage and Hour Division, Employment Standards Administration, U.S. Department of Labor. The Wage 
and Hour Division will approve, modify, or disapprove the action or render a final determination in 
the event of disagreement within 30 days of receipt or will notify the Contracting Officer within 30 days of 
receipt that additional time is necessary. 
(iii) The final determination of the conformance action by the Wage and Hour Division shall be transmitted 
to the Contracting Officer who shall promptly notify the Contractor of the action taken. Each 
affected employee shall be furnished by the Contractor with a written copy of such determination or it shall 
be posted as a part of the wage determination. 
(iv)(A) The process of establishing wage and fringe benefit rates that bear a reasonable relationship to 
those listed in a wage determination cannot be reduced to any single formula. The approach used may 
vary from wage determination to wage determination depending on the circumstances. Standard wage 
and salary administration practices which rank various job classifications by pay grade pursuant to point 
schemes or other job factors may, for example, be relied upon. Guidance may also be obtained from the 
way different jobs are rated under Federal pay systems (Federal Wage Board Pay System and the 
General Schedule) or from other wage determinations issued in the same locality. Basic to the 
establishment of any conformable wage rate(s) is the concept that a pay relationship should be 
maintained between job classifications based on the skill requiredand the duties performed. 

(B) In the case of a contract modification, an exercise of an option, or extension of an existing contract, or 
in any other case where a Contractor succeeds a contract under which the classification in question was 
previously conformed pursuant to paragraph (c) of this clause, a new conformed wage rate and fringe 
benefits may be assigned to the conformed classification by indexing (Le., adjusting) the previous 
conformed rate and fringe benefits by an amount equal to the average (mean) percentage increase (or 
decrease, where appropriate) between the wages and fringe benefits specified for all classifications to be 
used on the contract which are listed in the current wage determination, and those specified for the 
corresponding classifications in the previously applicable wage determination. Where conforming actions 
are accomplished in accordance with this paragraph prior to the performance of contract work by the 
unlisted class of employees, the Contractor shall advise the Contracting Officer of the action taken but the 
other procedures in subdivision (c)(2)(ii) of this clause need not be followed. 

(C) No employee engaged in performing work on this contract shall in any event be paid less than the 
currently applicable minimum wage specified under section 6(a)(l) of the Fair Labor Standards Act of 
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1938, as amended. 
(v) The wage rate and fringe benefits finally determined under this subparagraph (c)(2) of this clause shall 
be paid to all employees performing in the classification from the first day on which contract 
work is performed by them in the classification. Failure to pay the unlisted employees the compensation 
agreed upon by the interested parties andlor finally determined by the Wage and Hour Division retroactive 
to the date such class of employees commenced contract work shall be a violation of the Act and this 
contract. 
(vi) Upon discovery of failure to comply with subparagraph (c)(2) of this clause, the Wage and Hour 
Division shall make a final determination of conformed classification, wage rate, andlor fringe benefits 
which shall be retroactive to the date such class or classes of employees commenced contract work. 
(3) Adjustment of compensation. If the term of this contract is more than 1 year, the minimum monetary 
wages and fringe benefits required to be paid or furnished thereunder to service employees under this 
contract shall be subject to adjustment after 1 year and not less often than once every 2 years, under 
wage determinations issued by the Wage and Hour Division. 
(d) Obligation to furnish fringe benefits. The Contractor or subcontractor may discharge the obligation to 
furnish fringe benefits specified in the attachment or determined under subparagraph (c)(2) of this clause 
by furnishing equivalent combinations of bona fide fringe benefits, or by making equivalent or differential 
cash payments, only in accordance with Subpart D of 29 CFR Part 4. 
(e) Minimum wage. In the absence of a minimum wage attachment for this contract, neither the 
Contractor nor any subcontractor under this contract shall pay any person performing work under this 
contract (regardless of whether the person is a service employee) less than the minimum wage specified 
by section 6(a)(l) of the Fair Labor Standards Act of 1938. Nothing in this clause shall relieve the 
Contractor or any subcontractor of any other obligation under law or contract for payment of a higher wage 
to any employee. 
(f) Successor contracts. If this contract succeeds a contract subject to the Act under which substantially 
the same services were furnished in the same locality and service employees were paid wages and 
fringe benefits provided for in a collective bargaining agreement, in the absence of the minimum wage 
attachment for this contract setting forth such collectively bargained wage rates and fringe benefits, 
neither the Contractor nor any subcontractor under this contract shall pay any service employee 
performing any of the contract work (regardless of whether or not such employee was employed under 
the predecessor contract), less than the wages and fringe benefits provided for in such collective 
bargaining agreement, to which such employee would have been entitled if employed under the 
predecessor contract, including accrued wages and fringe benefits and any prospective increases in 
wages and fringe benefits provided for under such agreement. No Contractor or subcontractor under this 
contract may be relieved of the foregoing obligation unless the limitations of 29 CFR 4.1 b(b) apply or 
unless the Secretary of Labor or the Secretary's authorized representative finds, after a hearing as 
provided in 29 CFR 4.10 that the wages andlor fringe benefits provided for in such agreement are 
substantially at variance with those which prevail for services of a character similar in the locality, or 
determines, as provided in 29 CFR 4.1 1, that the collective bargaining agreement applicable to service 
employees eFliployed under the predecessor contract was not entered into as a result of arm's length 
negotiations. Where it is found in accordance with the review procedures provided in 29 CFR 4.10 and/or 
4.1 1 and Parts 6 and 8 that some or all of the wages and/or fringe benefits contained in a predecessor 
Contractor's collective bargaining agreement are substantially at variance with those which prevail for 
services of a character similar in the locality, and/or that the collective bargaining agreement applicable to 
service employees employed under the predecessor contract was not entered into as a result of arm's 
length negotiations, the Department will issue a new or revised wage determination setting forth the 
applicable wage rates and fringe benefits. Such determination shall be made part of the contract or 
subcontract, in accordance with the decision of the Administrator, the Administrative Law Judge, or the 
Board of Service Contract Appeals, as the case may be, irrespective of whether such issuance occurs 
prior to or after the award of a contract or subcontract (53 Comp. Gen. 401 (1 973)). In the case of a wage 
determination issued solely as a result of a finding of substantial variance, such determination shall be 
effective as of the date of the final administrative decision. 
(9) Notification to employees. The Contractor and any subcontractor under this contract shall notify each 
service employee commencing work on this contract of the minimum monetary wage and any fringe 
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benefits required to be paid pursuant to this contract, or shall post the wage determination attached to this 
contract. The poster provided by the Department of Labor (Publication WH 131 3) shall be posted in a 
prominent and accessible place at the worksite. Failure to comply with this requirement is a violation of 
section 2(a)(4) of the Act and of this contract. 
(h) Safe and sanitary working conditions. The Contractor or subcontractor shall not permit any part of the 
services called for by this contract to be performed in buildings or surroundings or under working 
conditions provided by or under the control or supervision of the Contractor or subcontractor which are 
unsanitary, hazardous, or dangerous to the health or safety of the service employees. The Contractor or 
subcontractor shall comply with the safety and health standards applied under 29 CFR Part 1925. 
(i) Records. (1) The Contractor and each subcontractor performing work subject to the Act shall make 
and maintain for 3 years from the completion of the work, and make them available for inspection and 
transcription by authorized representatives of the Wage and Hour Division, Employment Standards 
Administration, a record of the following: 
(i) For each employee subject to the Act-- (A) Name and address and social security number; (B) Correct 
work classification or classifications, rate or rates of monetary wages paid and fringe benefits provided, 
rate or rates of payments in lieu of fringe benefits, and total daily and weekly compensation; (C) Daily and 
weekly hours worked by each employee; and (D) Any deductions, rebates, or refunds from the total daily 
or weekly compensation of each employee. 
(ii) For those classes of service employees not included in any wage determination attached to this 
contract, wage rates or fringe benefits determined by the interested parties or by the Administrator or 
authorized representative under the terms of paragraph (c) of this clause. A copy of the report required by 
subdivision (c)(2)(ii) of this clause will fulfill this requirement. 
(iii) Any list of the predecessor Contractor’s employees which had been furnished to the Contractor as 
prescribed by paragraph (n) of this clause. 
(2) The Contractor shall also make available a copy of this contract for inspection or transcription by 
authorized representatives of the Wage and Hour Division. 
(3) Failure to make and maintain or to make available these records for inspection and transcription shall 
be a violation of the regulations and this contract, and in the case of failure to produce these records, the 
Contracting Officer, upon direction of the Department of Labor and notification to the Contractor, shall take 
action to cause suspension of any further payment or advance of funds until the violation ceases. 
(4) The Contractor shall permit authorized representatives of the Wage and Hour Division to conduct 
interviews with employees at the worksite during normal working hours. 
0) Pay periods. The Contractor shall unconditionally pay to each employee subject to the Act all wages 
due free and clear and without subsequent deduction (except as otherwise provided by law or regulations, 
29 CFR Part 4), rebate, or kickback on any account. These payments shall be made n later than one pay 
period following the end of the regular pay period in which the wages were earned or accrued. A pay 
period under this Act may not be of any duration longer than semi-monthly. 
(k) Withholding of payments and termination of contract. The Contracting Officer shall withhold or cause 
to be withheld from the Government Prime Contractor under this or any other Government contract with 
the Prime Contractor such sums as an appropriate official of the Department of Labor requests or such 
sums as the Contracting Officer decides may be necessary to pay underpaid employees employed by the 
Contractor or subcontractor. In the event of failure to pay any employees subject to the Act all or part of 
the wages or fringe benefits due under the Act, the Contracting Officer may, after authorization or by 
direction of the Department of Labor and written notification to the Contractor, take action to cause 
suspension of any further payment or advance of funds until such violations have ceased. Additionally, 
any failure to comply with the requirements of this clause may be grounds for termination of the right to 
proceed with the contract work. In such event, the Government may enter into other contracts or 
arrangements for completion of the work, charging the Contractor in default with any additional cost. 
(I) Subcontracts. The Contractor agrees to insert this clause in all subcontracts subject to the Act. 
(m) Collective bargaining agreements applicable to service employees. If wages to be paid or fringe 
benefits to be furnished any service employees employed by the Government Prime Contractor or any 
subcontractor under the contract are provided for in a collective bargaining agreement which is or will be 
effective during any period in which the contract is being performed, the Government Prime Contractor 
shall report such fact to the Contracting Officer, together with full information as to the application and 
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accrual of such wages and fringe benefits, including any prospective increases, to service employees 
engaged in work on the contract, and a copy of the collective bargaining agreement. Such report shall be 
made upon commencing performance of the contract, in the case of collective bargaining agreements 
effective at such time, and in the case of such agreements or provisions or amendments thereof effective 
at a later time during the period of contract performance such agreements shall be reported promptly after 
negotiation thereof. 
(n) Seniority list. Not less than 10 days prior to completion of any contract being performed at a Federal 
facility where service employees may be retained in the performance of the succeeding contract and 
subject to a wage determination which contains vacation or other benefit provisions based upon length of 
service with a Contractor (predecessor) or successor (29 CFR 4.173), the incumbent Prime Contractor 
shall furnish the Contracting Officer a certified list of the names of all service employees on the 
Contractor's or subcontractor's payroll during the last month of contract performance. Such list shall also 
contain anniversary dates of employment on the contract either with the current or predecessor 
Contractors of each such service employee. The Contracting Officer shall turn over such list to the 
successor Contractor at the commencement of the succeeding contract. 
(0) Rulings and interpretations. Rulings and interpretations of the Act are contained in Regulations, 29 
CFR Part 4. 
(p) Contractor's certification. (1 ) By entering into this contract, the Contractor (and officials thereof) 
certifies that neither it (nor he or she) nor any person or firm who has a substantial interest in the 
Contractor's firm is a person or firm ineligible to be awarded Government contracts by virtue of the 
sanctions imposed under section 5 of the Act. (2) No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a Government contract under section 5 of the Act. (3) The penalty for 
making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 
(9) Variations, tolerances, and exemptions involving employment. Notwithstanding any of the provisions in 
paragraphs (b) through (0) of this clause, the following employees may be employed in accordance with 
the following variations, tolerances, and exemptions, which the Secretary of Labor, pursuant to section 
4(b) of the Act prior to its amendment by Pub. L. 92-473, found to be necessary and proper in the public 
interest or to avoid serious impairment of the conduct of Government business: 
(1) Apprentices, student-learners, and workers whose earning capacity is impaired by age, physical or 
mental deficiency, or injury may be employed at wages lower than the minimum wages otherwise required 
by section 2(a)(l) or 2(b)(l) of the Act without diminishing any fringe benefits or cash payments in lieu 
thereof required under section 2(a)(2) of the Act, in accordance with the conditions and procedures 
prescribed for the employment of apprentices. student-learners, handicapped persons, and handicapped 
clients of sheltered workshops under section 14 of the Fair Labor Standards Act of 1938, in the regulations 
issued by the Administrator (29 CFR Parts 520, 521, 524, and 525). 
(2) The Administrator will issue certificates under the Act for the employment of apprentices, student- 
learners, handicapped persons, or handicapped clients of sheltered workshops not subject to the Fair 
Labor Standards Act of 1938, or subject to different minimum rates of pay under the two acts, authorizing 
appropriate rates of minimum wages (but without changing requirements concerning fringe-benefits or 
supplementary cash payments in lieu thereof), applying procedures prescribed by the applicable 
regulations issued under the Fair Labor Standards Act of 1938 (29 CFR Parts 520,521, 524, and 525). 
(3) The Administrator will also withdraw, annul, or cancel such certificates in accordance with the 
regulations in 29 CFR Parts 525 and 528. 
(r) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work 
they perform when they are employed and individually registered in a bona fide apprenticeship program 
registered with a State Apprenticeship Agency which is recognized by the US. Department of Labor, or if 
no such recognized agency exists in a State, under a program registered with the Bureau of 
Apprenticeship and Training, Employment and Training Administration, U.S. Department of Labor. Any 
employee who is not registered as an apprentice in an approved program shall be paid the wage rate and 
fringe benefits contained in the applicable wage determination for the journeyman classification of work 
actually performed. The wage rates paid apprentices shall not be less than the wage rate for their level of 
progress set forth in the registered program, expressed as the appropriate percentage of the journeyman's 
rate contained in the applicable wage determination. The allowable ratio of apprentices to journeymen 
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employed on the contract work in any craft classification shall not be greater than the ratio permitted to the 
Contractor as to his entire work force under the registered program. 
(s) Tips. An employee engaged in an occupation in which the employee customarily and regularly 
receives more than $30 a month in tips may have the amount of these tips credited by the employer 
against the minimum wage required by section 2(a)(l) or section 2(b)(l) of the Act, in accordance with 
section 3(m) of the Fair Labor Standards Act and Regulations, 29 CFR Part 531. However, the amount of 
credit shall not exceed $1.34 per hour beginning January 1, 1981. To use this provision--(?) The 
employer must inform tipped employees about this tip credit allowance before the credit is utilized; (2) The 
employees must be allowed to retain all tips (individually or through a pooling arrangement and regardless 
of whether the employer elects to take a credit for tips received); (3) The employer must be able to show 
by records that the employee receives at least the applicable Service Contract Act minimum wage through 
the combination of direct wages and tip credit; and (4) The use of such tip credit must have been 
permitted under any predecessor collective bargaining agreement applicable by virtue of section 4(c) of 
the Act. 
(t) Disputes concerning labor standards. The U.S. Department of Labor has set forth in 29 CFR Parts 4, 
6, and 8 procedures for resolving disputes concerning labor standards requirements. Such disputes shall 
be resolved in accordance with those procedures and not the Disputes clause of this contract. Disputes 
within the meaning of this clause include disputes between the Contractor (or any of its subcontractors) 
and the contracting agency, the U.S. Department of Labor, or the employees or their representatives. 

1.11 PROMPT PAYMENT (FAR 52.232-25) (JUN 1997) 

Notwithstanding any other payment clause in this contract, the Government will make invoice payments 
and contract financing payments under the terms and conditions specified in this clause. Payment shall be 
considered as being made on the day a check is dated or the date of an electronic funds transfer. 
Definitions of pertinent terms are set forth in section 32.902 of the Federal Acquisition Regulation. All days 
referred to in this clause are calendar days, unless otherwise specified. (However, see subparagraph 
(a)(4) of this clause concerning payments due on Saturdays, Sundays, and legal holidays.) 

(a) 
of this clause, the due date for making invoice payments by the designated payment office shall be the 
later of the following two events: 

The 30th day after the designated billing office has received a proper invoice from 
the Contractor (except as provided in subdivision (a)(l)(ii) of this clause). 

The 30th day after Government acceptance of supplies delivered or services 
performed by the Contractor. On a final invoice where the payment amount is subject to contract 
settlement actions, acceptance shall be deemed to have occurred on the effective date of the contract 
settlement. 

If the designated billing office fails to annotate the invoice with the actual 
date of receipt at the time of receipt, the invoice payment due date shall be the 30th day after the date of 
the Contractor's invoice; provided a proper invoice is received and there is no disagreement over quantity, 
quality, or Contractor compliance with contract requirements. 

Invoice payments--(I) Due date. (i) Except as indicated in subparagraph (a)(2) and paragraph (c) 

(A) 

(B) 

(ii) 

(2) Certain food products and other payments. (i) Due dates on Contractor invoices for meat, 
meat food products, or fish; perishable agricultural commodities; and dairy products, edible fats or oils, 
and food products prepared from edible fats or oils are-- 

Stockyard Act of 1921 (7 U.S.C. 182(3)), and as further defined in Pub. L. 98-181, including any edible 
fresh or frozen poultry meat. any perishable poultry meat food product, fresh eggs, and any perishable 
egg product, as close as possible to, but not later than, the 7th day after product delivery. 

Promotion Act of 1986 (16 U.S.C. 4003(3)), as close as possible to, but not later than, the 7th day after 
product delivery. 

(A) For meat or meat food products, as defined in section 2(a)(3) of the Packers and 

(B) For fresh or frozen fish, as defined in section 204(3) of the Fish and Seafood 
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(C) For perishable agricultural commodities, as defined in section l(4) of the 
Perishable Agricultural Commodities Act of 1930 (7 U.S.C. 499a(4)), as close as possible to, but not later 
than, the 10th day after product delivery, unless another date is specified in the contract. 

Stabilization Act of 1983 (7 U.S.C. 4502(e)), edible fats or oils, and food products prepared from edible 
fats or oils, as close as possible to, but not later than, the 10th day after the date on which a proper 
invoice has been received. Liquid milk, cheese, certain processed cheese products, butter, yogurt, ice 
cream, mayonnaise, salad dressings, and other similar products, fall within this classification. Nothing in 
the Act limits this classification to refrigerated products. When questions arise regarding the proper 
classification of a specific product, prevailing industry practices will be followed in specifying a contract 
payment due date. The burden of proof that a classification of a specific product is, in fact, prevailing 
industry practice is upon the Contractor making the representation. 

(e.g., periodic lease payments), the due date will be as specified in the contract. 

billing office specified in the contract. A proper invoice must include the items listed in subdivisions (a)(3)(i) 
through (a)(3)(viii) of this clause. If the invoice does not comply with these requirements, it shall be 
returned within 7 days after the date the designated billing office received the invoice (3 days for meat, 
meat food products, or fish; 5 days for perishable agricultural commodities, edible fats or oils, and food 
products prepared from edible fats or oils), with a statement of the reasons why it is not a proper invoice. 
Untimely notification will be taken into account in computing any interest penalty owed the Contractor in 
the manner described in subparagraph (a)(5) of this clause. 

(D) For dairy products, as defined in section 11 1 (e) of the Dairy Production 

(ii) If the contract does not require submission of an invoice for payment 

(3) Contractor’s invoice. The Contractor shall prepare and submit invoices to the designated 

(0 
(ii) 

(iii) 

(iv) 

(v) 

Name and address of the Contractor. 
Invoice date. (The Contractor is encouraged to date invoices as close as possible 

Contract number or other authorization for supplies delivered or services 

Description, quantity, unit of measure, unit price, and extended price of supplies 

Shipping and payment terms (e.g., shipment number and date of shipment, 

to the date of the mailing or transmission.) 

performed (including order number and contract line item number). 

delivered or services performed. 

prompt payment discount terms). Bill of lading number and weight of shipment will be shown for shipments 
on Government bills of lading. 

(vi) 
the same as that in the contract or in a proper notice of assignment). 

(vii) 
be notified in the event of a defective invoice. 

(viii) 
evidence of shipment). 

(ix) 
identification number to each invoice. 

interest penalty. An interest penalty shall be paid automatically by the designated 
payment office, without request from the Contractor, if payment is not made by the due date and the 
conditions listed in subdivisions (a)(4)(i) through (a)(4)(iii) of this clause are met, if applicable. However, 
when the due date falls on a Saturday, Sunday, or legal holiday when Federal Government offices are 
closed and Government business is not expected to be conducted, payment may be made on the 
following business day without incurring a late payment interest penalty. 

Name and address of Contractor official to whom payment is to be sent (must be 

Name (where practicable), title, phone number, and mailing address of person to 

Any other information or documentation required by the contract (such as 

While not required, the Contractor Is strongly encouraged to assign an 

(4) 

0) 
(ii) 

A proper invoice was received by the designated billing office. 
A receiving report or other Government documentation authorizing payment was 

processed, and there was no disagreement over quantity, quality, or Contractor compliance with any 
contract term or condition. 

In the case of a final invoice for any balance of funds due the Contractor for 
supplies delivered or services performed, the amount was not subject to further contract settlement 
actions between the Government and the Contractor. 

(iii) 



Solicitation No. 1-122-AFA.224L Section I 

(5) Computing penalty amount. The interest penalty shall be at the rate established by the 
Secretary of the Treasury under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 61 I) that is in 
effect on the day after the due date, except where the interest penalty is prescribed by other governmental 
authority (e.g., tariffs). This rate is referred to as the "Renegotiation Board Interest Rate," and it is 
published in the Federal Register semiannually on or about January 1 and July 1. The interest penalty 
shall accrue daily on the invoice principal payment amount approved by the Government until the payment 
date of such approved principal amount; and will be compounded in 30-day increments inclusive from the 
first day after the due date through the payment date. That is, interest accrued at the end of any 30-day 
period will be added to the approved invoice principal payment amount and will be subject to interest 
penalties if not paid in the succeeding 30-day period. If the designated billing office failed to notify the 
Contractor of a defective invoice within the periods prescribed in subparagraph (a)(3) of this clause, the 
due date on the corrected invoice will be adjusted by subtracting from such date the number of days taken 
beyond the prescribed notification of defects period. Any interest penalty owed the Contractor will be 
based on this adjusted due date. Adjustments will be made by the designated payment office for errors in 
calculating interest penalties. 

For the sole purpose of computing an interest penalty that might be due the 
Contractor, Government acceptance shall be deemed to have occurred constructively on the 7th day 
(unless otherwise specified in this contract) after the Contractor delivered the supplies or performed the 
services in accordance with the terms and conditions of the contract, unless there is a disagreement over 
quantity, quality, or Contractor compliance with a contract provision. In the event that actual acceptance 
occurs within the constructive acceptance period, the determination of an interest penalty shall be based 
on the actual date of acceptance. The constructive acceptance requirement does not, however, compel 
Government officials to accept supplies or services, perform contract administration functions, or make 
payment prior to fulfilling their responsibilities. 

interest penalty: 

to the Government, but this may not exceed 7 days (3 days for meat, meat food products, or fish; 5 days 
for perishable agricultural commodities, dairy products, edible fats or oils, and food products prepared 
from edible fats or oils). 

invoice by the Contractor. 

with the EFT clause of this contract. 
(iii) 

penalties under the clause at 52.2334, Disputes, or for more than 1 year. Interest penalties of less than 
$1 need not be paid. 

between the Government and the Contractor over the payment-Zmount or other issues involving contract 
compliance or on amounts temporarily withheld or retained in accordance with the terms of the contract. 
Claims involving disputes, and any interest that may be payable, will be resolved in accordance with the 
clause at 52.233-1, Disputes. 

designated payment office, without request from the Contractor, if a discount for prompt payment is taken 
improperly. The interest penalty will be calculated as described in subparagraph (a)(5) of this clause on 
the amount of discount taken for the period beginning with the first day after the end of the discount period 
through the date when the Contractor is paid. 

Additional interest penalty. (i) A penalty amount, calculated in accordance with subdivision 
(a)(7)(iii) of this clause, shall be paid in addition to the interest penalty amount if the Contractor-- 

(9 

(ii) The following periods of time will not be included in the determination of an 

(A) The period taken to notify the Contractor of defects in invoices submitted 

(B) 

(C) 

Interest penalties will not continue to accrue after the filing of a claim for such 

The period between the defects notice and resubmission of the corrected 

For incorrect electronic funds transfer (EFT) information, in accordance 

(iv) Interest penalties are not required on payment delays due to disagreement 

(6) Prompt payment discounts. An interest penalty also shall be paid automatically by the 

(7) 

(Aj 
(B) 

Is owed an interest penalty of $1 or more; 
Is not paid the interest penalty within 10 days after the date the invoice 

amount is paid; and 
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(C) Makes a written demand to the designated payment office for additional 
penalty payment, in accordance with subdivision (a)(7)(ii) of this clause, postmarked not later than 40 days 
after the invoice amount is paid. 

the following data. No additional data shall be required. Contractors shall-- 

specific invoice, and request payment of all overdue late payment interest penalty and such additional 
penalty as may be required; 

interest was due; and 

the date of receipt. 

was made, except that-- 

been received and annotated with the date of receipt by the designated payment office on or before the 
40th day after payment was made; or 

payment office fails to make the required annotation, the demand's validity will be determined by the date 
the Contractor has placed on the demand; provided such date is no later than the 40th day after payment 
was made. 

(iii)(A) The additional penalty shall be equal to 100 percent of any original late payment 
interest penalty except-- 

(1) The additional penalty shall not exceed $5,000; 
(2) The additional penalty shall never be less than $25; and 
(3) No additional penalty is owed if the amount of the underlying 

If the interest penalty ceases to accrue in accordance with the limits 

(ii)(A) Contractors shall support written demands for additional penalty payments with 

(1) Specifically assert that late payment interest is due under a 

(2) Attach a copy of the invoice on which the unpaid late payment 

(3) State that payment of the principal has been received, including 

Demands must be postmarked on or before the 40th day after payment 

( I )  

(B) 

If the postmark is illegible or nonexistent, the demand must have 

(2) If the postmark is illegible or nonexistent and the designated 

interest penalty is less than $1. 

stated in subdivision (a)(5)(iii) of this clause, the amount of the additional penalty shall be calculated on 
the amount of interest penalty that would have accrued in the absence of these limits, subject to the 
overall limits on the additional penalty specified in subdivision (a)(7)(iii)(A) of this clause. 

For determining the maximum and minimum additional penalties, the test 
shall be the interest penalty due on each separate payment made for each separate contract. The 
maximum and minimum additional penalty shall not be based upon individual invoices unless the invoices 
are paid separately. Where payments are consolidated for disbursing purposes, the maximum and 
minimum additional penalty determination shall be made separately for each contract therein. 

Government regulations (e.g., payments under utility contracts subject to tariffs and regulation). 
(b) 
provides for contract financing, requests for payment shall be submitted to the designated billing office as 
specified in this contract or as directed by the Contracting Officer. Contract financing payments shall be 
made on the [insert day as prescribed by Agency head; if not prescribed, insert 30th day] day after receipt 
of a proper contract financing request by the designated billing office. In the event that an audit or other 
review of a specific financing request is required to ensure compliance with the terms and conditions of 
the contract, the designated payment office is not compelled to make payment by the due date specified. 

arrangements that do not involve recurring submissions of contract financing requests, payment shall be 
made in accordance with the corresponding contract terms or as directed by the Contracting Officer. 

interest penalty for payment delays. 
(c) 
Procedure, payments will be made within 15 days after the date of receipt of the invoice. 

(B) 

(C) 

(D) The additional penalty does not apply to payments regulated by other 

Contract financing payments--( 1) Due dates for recurring financing payments. If this contract 

(2) Due dates for other contract financing. For advance payments, loans, or other 

(3) 

Fast payment procedure due dates. If this contract contains the clause at 52.213-1, Fast Payment 

Interest penalty not applicable. Contract financing payments shall not be assessed an 
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1.12 BANKRUPTCY (FAR 52.242-13) (JUL 1995) 

In the event the Contractor enters into proceedings relating to bankruptcy, whether voluntary or 
involuntary, the Contractor agrees to furnish, by certified mail or electronic commerce method authorized 
by the contract, written notification of the bankruptcy to the Contracting Officer responsible for 
administering the contract. This notification shall be furnished within five days of the initiation of the 
proceedings relating to bankruptcy filing. This notification shall include the date on which the bankruptcy 
petition was filed, the identity of the court in which the bankruptcy petition was filed, and a listing of 
Government contract numbers and contracting offices for all Government contracts against which final 
payment has not been made. This obligation remains in effect until final payment under this contract. 

I. 13 STOP-WORK ORDER (FAR 52.242-1 5) (AUG 1989) ALTERNATE I 
jAPR 19841 

(a) The Contracting Officer may, at any time, by written order to the Contractor, require the Contractor to 
stop all, or any part, of the work called for by this contract for a period of 90 days after the order is 
delivered to the Contractor, and for any further period to which the parties may agree. The order shall be 
specifically identified as a stop-work order issued under this clause. Upon receipt of the order, the 
Contractor shall immediately comply with its terms and take all reasonable steps to minimize the 
incurrence of costs allocable to the work covered by the order during the period of work stoppage. Within 
a period of 90 days after a stop-work order is delivered to the Contractor, or within any extension of that 
period to which the parties shall have agreed, the Contracting Officer shall 
either - 

(1) Cancel the stop-work order; or 
(2) Terminate the work covered by the order as provided in the Termination clause of this contract. 

(b) If a stop-work order issued under this clause is canceled or the period of the order or any extension 
thereof expires, the Contractor shall resume work. The Contracting Officer shall make an equitable 
adjustment in the delivery schedule, the estimated cost, the fee, or a combination thereof, and in any other 
terms of the contract that may be affected, and the contract shall be modified, in writing, accordingly, if - 

(1) The stop-work order results in an increase in the time required for, or in the Contractor's cost 
properly allocable to, the performance of any part of this contract; and 

(2) The Contractor asserts its right to the adjustment within 30 days after the end of the period of 
work stoppage; provided, that, if the Contracting Officer decides the facts justify the action, the Contracting 
Officer may receive and act upon the claim submitted at any time before final payment under this contract. 
(c) If a stop-work order is not canceled and the work covered by the order is terminated for the 
convenience of the Government, the Contracting Officer shall allow reasonable costs resulting from the 
stop-work order in arriving at the termination settlement. 
(d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the 
Contracting Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the 
stop-work order. 

1.14 SUBCONTRACTS (FAR 52.244-2) (AUG 1998) 

(a) 

and approved in accordance with Part 44 of the Federal Acquisition Regulation (FAR). 

enter into a particular subcontract. 

to furnish supplies or services for performance of the prime contract or a subcontract. It includes, but is 
not limited to, purchase orders, and changes and modifications to purchase orders. 
(b) 
the clause at FAR 52.245-1 8, Special Test Equipment. 

Definitions. As used in this clause- 
"Approved purchasing system" means a Contractor's purchasing system that has been reviewed 

"Consent to subcontract" means the Contracting Officer's written consent for the Contractor to 

"Subcontract" means any contract, as defined in FAR Subpart 2.1, entered into by a subcontractor 

This clause does not apply to subcontracts for special test equipment when the contract contains 

- 
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(c) 
on unpriced contract actions (including unpriced modifications or unpriced delivery orders), and only if 
required in accordance with paragraph (d) or (e) of this clause. 
(d) 
required for any subcontract that- 

When this clause is included in a fixed-price type contract, consent to subcontract is required only 

If the Contractor does not have an approved purchasing system, consent to subcontract is 

(1) 
(2) Is fixed-price and exceeds-- 

Is of the cost-reimbursement, time-and-materials, or labor-hour type; or 

(i) For a contract awarded by the Department of Defense, the Coast Guard, or the 
National Aeronautics and Space Administration, the greater of the simplified acquisition threshold or 5 
percent of the total estimated cost of the contract; or 

For a contract awarded by a civilian agency other than the Coast Guard and the 
National Aeronautics and Space Administration, either the simplified acquisition threshold or 5 percent of 
the total estimated cost of the contract. 
(e) 
Contracting Officer's written consent before placing the following subcontracts: 

(ii) 

If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain the 

(f)(l) The Contractor shall notify the Contracting Officer reasonably in advance of placing any 
subcontract or modification thereof for which consent is required under paragraph (c), (d), or (e) of this 
clause, including the following information: 

(0 
(ii) 
(iii) 
(iv) The proposed subcontract price. 
(v) 

(vi) 

(vii) A negotiation memorandum reflecting-- 

A description of the supplies or services to be subcontracted. 
Identification of the type of subcontract to be used. 
Identification of the proposed subcontractor. 

The subcontractor's current, complete, and accurate cost or pricing data and 

The subcontractor's Disclosure Statement or Certificate relating to Cost 
Certificate of Current Cost or Pricing Data, if required by other contract provisions. 

Accounting Standards when such data are required by other provisions of this contract. 

(A) 
(B) 

(C) 
(D) 

(E) 

The principal elements of the subcontract price negotiations; 
The most significant considerations controlling establishment of initial or 

The reason cost or pricing data were or were not required; 
The extent, if any, to which the Contractor did not rely on the-- 

The extent to which it was recognized in the negotiation that the 

revised prices; 

subcontractor's cost or pricing data in determining the price objective and in negotiating the final price; 

subcontractor's cost or pricing data were not accurate, complete, or current; the action taken by the 
Contractor and the subcontractor; and the effect of any such defective data on the total price negotiated; 

The reasons for any significant difference between the Contractor's price 
objective and the price negotiated; and 

A complete explanation of the incentive fee or profit plan when incentives 
are used. The explanation shall identify each critical performance element, management decisions used to 
quantify each incentive element, reasons for the incentives, and a summary of all trade-off possibilities 
considered. 

(2) The Contractor is not required to notify the Contracting Officer in advance of entering into 
any subcontract for which consent is not required under paragraph (c), (d), or (e) of this clause. 
(9) Unless the consent or approval specifically provides otherwise, neither consent by the Contracting 
Officer to any subcontract nor approval of the Contractor's purchasing system shall constitute a 
determination- 

(F) 

(G) 
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(1) 
(2) 
(3) 

(h) No subcontract or modification thereof placed under this contract shall provide for payment on a 
cost-plus-a-percentage-of-cost basis, and any fee payable under cost-reimbursement type subcontracts 
shall not exceed the fee limitations in FAR 15.404-4(~)(4)(i). 
(0 The Contractor shall give the Contracting Officer immediate written notice of any action or suit 
filed and prompt notice of any claim made against the Contractor by any subcontractor or vendor that, in 
the opinion of the Contractor, may result in litigation related in any way to this contract, with respect to 
which the Contractor may be entitled to reimbursement from the Government. 
U) 
FAR Subpart 44.3. 
(k) 
evaluated during negotiations: 

Of the acceptability of any subcontract terms or conditions; 
Of the allowability of any cost under this contract; or 
To relieve the Contractor of any responsibility for performing this contract. 

The Government reserves the right to review the Contractor's purchasing system as set forth in 

Paragraphs (d) and (f) of this clause do not apply to the following subcontracts, which were 

1.15 SUBCONTRACTS FOR COMMERCIAL ITEMS AND COMMERCIAL COMPONENTS 
(FAR 52.244-6) (OCT 1998) 

(a) Definitions. 
"Commercial item," as used in this clause, has the meaning contained in the clause at 52.202-1 Definitions. 
"Subcontract," as used in this clause, includes a transfer of commercial items between divisions, 
subsidiaries, or affiliates of the Contractor or subcontractor at any tier. 
(b) 
subcontractors at all tiers to incorporate, commercial items or nondevelopmental items as components of 
items to be supplied under this contract. 
(c) Notwithstanding any other clause of this contract, the Contractor is not required to include any 
FAR provision or clause, other than those listed below to the extent they are applicable and as may be 
required to establish the reasonableness of prices under Part 15, in a subcontract at any tier for 
commercial items or commercial components: 

To the maximum extent practicable, the Contractor shall incorporate, and require its 

(1) 
(2) 

(3) 
(4) 

(d) 

52.222-26, Equal Opportunity (E.O. 11246); 
52.222-35, Affirmative Action for Disabled Veterans and Veterans of the Vietnam Era (38 

52.222-36, Affirmativekction for Workers with Disabilities (29 U.S.C. 793); and 
52.247-64, Preference for Privately Owned U.S.-Flagged Commercial Vessels (46 

The Contractor shall include the terms of this clause, including this paragraph (d), in 

U.S.C. 4212(a)); 

U.S.C. 1241) (flow down not required for subcontracts awarded beginning May 1, 1996). 

subcontracts awarded under this contract. 

1.16 HIGHER-LEVEL CONTRACT QUALITY REQUIREMENT (FAR 52.246-1 1) (FEB 1999) 

The Contractor shall comply with the higher-level quality standard selected below. 

Title Number Date Tailoring 

IS0 9001 1994 

NOTE: The above is applicable within nine months of the effective date of the contract. 
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I. 17 AUTHORIZED DEVIATIONS IN CLAUSES (FAR 52.252-6) (APR 1984) 

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) 
clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the 
clause. 
(b) The use in this solicitation or contract of any NASNFAR Supplement (48 CFR Chapter 18) clause with 
an authorized deviation is indicated by the addition of "(DEVIATION)" after the name of the regulation. 

1.18 SECURITY CLASSIFICATION REQUIREMENTS (NASA 1852.204-75) 
[SEP 1989) 

Performance under this contract will involve access to andlor generation of classified information, work in 
a security area, or both, up to the level of SECRET. See Federal Acquisition Regulation clause 52.204-2 
in this contract and DD Form 254, Contract Security Classification Specification, Exhibit A. 

1.19 SECURITY REQUIREMENTS FOR UNCLASSIFIED AUTOMATED INFORMATION 
RESOURCES (NASA 1852.204-76) (SEP 1993) 

(a) In addition to complying with any functional and technical security requirements set forth in the 
schedule and the clauses of this contract, the Contractor shall initiate personnel screening checks and 
obtain user responsibility agreements, as required by this clause, for each Contractor employee requiring 
unescorted or unsupervised physical access or electronic access to the following limited or controlled 
areas, systems, programs and data: 

The servers and databases associated with the Configuration Management On-Line System and 
the Computerized Maintenance Management System. 

(1) The Contractor shall submit a personnel security questionnaire (NASA Form 531, Name 
Check Request, for National Agency Check (NAC) investigations and Standard Form 85P, Questionnaire 
for Public Trust Positions, for specified sensitive positions) and a Fingerprint Card (FD-258 with NASA 
overprint in Origin Block) to the installation Security Officer for each Contractor employee who requires 
access. The required forms may be obtained from the installation security office. Employees may have 
finger-prints taken at the NASA Contract Badge and Pass Office, located at 1 Langley Boulevard (Building 
No. 1228), only between the hours of €230 a.m. and 4:30 p.m., Monday through Friday, or at any police 
department. 

Several months may be required for completion of complex personnel screening 
investigations. Background screening may not be required for employees with recent or current Federal 
Government investigations. 

each Contractor employee requiring access may be considered for escorted access. The installation 
Security Officer will establish the eligibility of proposed escorts. 

any user responsibility agreements required by the Government prior to access. The Contractor shall 
provide signed copies of the agreements to the installation Security Officer for inclusion in the employee's 
security file. Unauthorized access is a violation of law and punishable under the provisions of 18 U.S.C. 
1029, 18 U.S.C. 1030 and other applicable statutes. 

(3) 
the termination for cause of an authorized employee's access. The Contractor shall notify the COTR no 
later than 10 days after an authorized employee no longer requires access for any other type of 
termination. Verbal notifications shall be confirmed in writing within 30 days. 
(b) 
in paragraph (a) of this clause are applicable to performance of the subcontract. 

(0 

(ii) When employee access is necessary prior to completion of personnel screening, 

(2) The Contractor shall ensure that each Contractor employee requiring access executes 

The Contractor shall notify the installation AIS Manager no later than the end of the day of 

The Contractor shall incorporate this clause in all subcontracts where the requirements identified 
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1.20 RESTRICTIONS ON PRINTING AND DUPLICATING (NASA 1852.208-81) (AUG 1993) 

(a) The Contractor shall reproduce any documentation required by this contract in accordance with 
the provisions of the Government Printing and Binding Regulations, No. 26, S. Pub 101-9, U.S. 
Government Printing Office, Washington DC, 20402, published by the Joint Committee on Printing, U.S. 
Congress. 
(b) The Contractor shall not perform, or procure from any commercial source, any printing in 
connection with the performance of work under this contract. The term "printing" includes the processes 
of composition, platemaking, presswork, silk screen processes, binding, microform, and the end items of 
such processes and equipment. 
(c) "Duplicatinglcopying" is not considered to be printing. It is material produced by duplicating 
equipment employing the lithographic process and automatic copy-processing or copier-duplicating 
machines employing electrostatic, thermal, or other copying processes not requiring the use of negatives 
or metal plates. The Contractor is authorized to duplicate production units provided the requirement does 
not exceed 5,000 production units of any one page or 25,000 units in the aggregate of multiple pages. 
Such plates may not exceed a maximum image size of 10-3/4 by 14-1/4 inches. A"production unit" is one 
sheet, size 
8-1/2 x 11 inches (215 x 280mm), one side only, and one color ink. 
(d) 
related illustrative material as a part of this contract, or administrative duplicating/copying (for example, 
necessary forms and instructional materials used by the Contractor to respond to the terms of the 
con tract). 
(e) Costs associated with printing or duplicating/copying in excess of the limits set forth above are 
unallowable without prior written approval of the Contracting Officer. If the Contractor has reason to 
believe that any activity required in fulfillment of the contract will necessitate any printing or substantial 
duplicatingkopying, it immediately shall provide written notice to the Contracting Officer and request 
approval prior to proceeding with the activity. Requests will be processed by the Contracting Officer in 
accordance with the provisions of the Government Printing and Binding Regulations and NFS 18-8.802. 
(9 The Contractor shall include in each subcontract which may involve a requirement for any printing 
and/or any duplicating/copying in excess of the limits specified in Paragraph (c) of this clause, a provision 
substantially the same as this clause, including this Paragraph (9. 

This clause does not preclude writing, editing, preparation of manuscript copy, or preparation of 

1.21 LIMITATION OF FUTURE CONTRACTING (NASA 1852.209-71) (DEC 1988) 

(a) The Contracting Officer has determined that this acquisition may give rise to a potential 
organizational conflict of interest. Accordingly, the attention of all prospective offerors is invited to FAR 
Subpart 9.5--Organizational Conflicts of Interest. 
(b) The nature of this conflict is that the Contractor andlor a subcontractor will perform inspections of 
pressure and structural systems and, if necessary, prepare specifications for repairs to the system(s). 
The Contractor and any subcontractor performing inspections and/or preparing repair specifications shall 
be ineligible to perform the work described in the specifications as a prime or first-tier subcontactor. 
(c) 

If the Contractor, under the terms of this contract, or through the performance of tasks 
pursuant to this contract, is required to develop specifications or statements of work that are to be 
incorporated into a solicitation, the Contractor shall be ineligible to perform the work described in that 
solicitation as a prime or first-tier subcontractor under an ensuing NASA contract. This restriction shall 
remain in effect for a reasonable time, as agreed to by the Contracting Officer and the Contractor, 
sufficient to avoid unfair competitive advantage or potential bias (this time shall in no case be less than the 
duration of the initial production contract). NASA shall not unilaterally require the Contractor to prepare 
such specifications or statements of work under this contract. 

confidential, or financial data of other companies, and as long as such data remains proprietary or 

The restrictions upon future contracting are as follows: 
(1) 

(2 )  To the extent that the work under this contract requires access to proprietary, business 
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confidential, the Contractor shall protect these data from unauthorized use and disclosure and agrees not 
to use them to compete with those other companies. 

1.22 OMBUDSMAN (NASA 7852.215-84) (OCT 1996) 

An ombudsman has been appointed to hear and facilitate the resolution of concerns from offerors, 
potential offerors, and Contractors during the preaward and postaward phases of this acquisition. When 
requested, the ombudsman will maintain strict confidentiality as to the source of the concern. The 
existence of the ombudsman is not to diminish the authority of the Contracting Officer, the Source 
Evaluation Board, or the selection official. Further, the ombudsman does not participate in the evaluation 
of proposals, the source selection process, or the adjudication of formal contract disputes. Therefore, 
before consulting with an ombudsman, interested parties must first address their concerns, issues, 
disagreements, andlor recommendations to the Contracting Officer for resolution. If resolution cannot be 
made by the Contracting Officer. interested parties may contact the installation ombudsman, Belinda 
Adams, direct inquiries to Sandra S. Ray at (757) 864-2428. Concerns, issues, disagreements, and 
recommendations which cannot be resolved at the installation may be referred to the NASA ombudsman, 
the Deputy Administrator for Procurement, Thomas S. Luedtke, at 202-358-2090. Please do not contact 
the ombudsman to request copies of the solicitation, verify offer due date, or clarify technical 
requirements. Such inquiries shall be directed to the Contracting Officer or as specified elsewhere in this 
document. 

1.23 TECHNICAL DIRECTION (NASA 1852.242-70) (SEP 1993) 

(a) 
Contracting Offcer's Technical Representative (COTR), who shall be specifically appointed by the 
Contracting Officer in writing in accordance with NASA FAR Supplement 18-42.270. "Technical direction" 
means a directive to the Contractor that approves approaches, solutions, designs, or refinements; fills in 
details or otherwise completes the general description of work or documentation items; shifts emphasis 
among work areas or tasks; or furnishes similar instruction to the Contractor. Technical direction includes 
requiring studies and pursuit of certain lines of inquiry regarding matters within the general tasks and 
requirements in Section C of this contract. 
(b) 
technical direction that - 

Performance of the work under this contract is subject to the written technical direction of the 

The COTR does not have the authority to, and shall not, issue any instructions purporting to be 

(1) Constitutes an assignment of additional work outside the statement of work; 
(2) Constitutes a change as defined in the changes clause; 
(3) In any manner causes an increase or decrease in the total estimated contract cost, the 

(4) Changes any of the expressed terms, conditions, or specifications of the contract; or 
(5) Interferes with the Contractor's rights to pgfiorm the terms and conditions of the contract. 

(c) All technical direction shall be issued in writing by the COTR. 
(d) The Contractor shall proceed promptly with the performance of technical direction duly issued by 
the COTR in the manner prescribed by this clause and within the COTR's authority. If, in the Contractor's 
opinion, any instructions or direction by the COTR falls within any of the categories defined in paragraph 
(b) above, the Contractor shall not proceed but shall notify the Contracting Officer in writing within 5 
working days after receiving it and shall request the Contracting Officer to take action as described in this 
clause. Upon receiving this notification, the Contracting Officer shall either issue an appropriate contract 
modification within a reasonable time or advise the Contractor in writing within 30 days that the instruction 
or direction is - 

fixed fee (if any), or the time required for contract performance; 

(1) 
(2) 

A failure of the Contractor and Contracting Officer to agree that the instruction or direction is both 

Rescinded in its entirety; or 
Within the requirements of the contract and does not constitute a change under the 

changes clause of the contract and that the Contractor should proceed promptly its performance. 
(e) 
within the requirements of the contract and does not constitute a change under the changes clause, or a 
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failure to agree upon the contract action to be taken with respect to the instruction or direction shall be 
subject to the Disputes clause of this contract. 
(f) 
the Contracting Officer or the COTR shall be at the Contractor's risk. 

Any action(s) taken by the Contractor in response to any direction given by any person other than 

1.24 OBSERVANCE OF LEGAL HOLIDAYS (NASA 18-52.242-72) (AUG 1992) 
ALTERNATE I (SEP 1989) AND ALTERNATE I1 (SEP 1989) 

(a) The on-site Government personnel observe the following holidays: 

New Year's Day 
Labor Day 
Martin Luther King Jr.'s Birthday 
Columbus Day 
President's Day 
Veterans Day 
Memorial Day 
Thanksgiving Day 
Independence Day 
Christmas Day 

Any other day designated by Federal statute, Executive Order, or the President's proclamation. 

(b) When any holiday falls on a Saturday, the preceding Friday is observed. When any holiday falls 
on a Sunday, the following Monday is observed. Observance of such days by Government personnel 
shall not by itself be cause for an additional period of performance or entitlement of compensation except 
as set forth within the contract. 
(c) On-site personnel assigned to this contract shall not be granted access to the installation during 
the holidays in paragraph (a) above, except as follows: the Contractor shall provide sufficient on-site 
personnel to perform round-the-clock requirements of critical work already in process, unless otherwise 
instructed by the Contracting Officer or authorized representative. If the Contractor's on-site personnel 
work during a holiday other than those in paragraph (a) above, no form of holiday or other premium 
compensation shall be reimbursed as either a direct or indirect cost. However, this does not preclude 
reimbursement for authorized overtime work that would have been overtime regardless of the status of the 
day as a holiday. 
(d) The Contractor shall place identical requirements, including this paragraph, in all subcontracts that 
require performance of work on-site, unless otherwise instructed by the Contracting Officer. 
(e) When the NASA installation grants administrative leave to its Government employees (e.g., as a 
resultTf inclement weather, potentially hazardous conditions, or other special circumstances), Contractor 
personnel working on-site should also be dismissed. However, the contractor shall provide sufficient on- 
site personnel to perform round-the-clock requirements of critical work already in process, unless 
otherwise instructed by the Contracting Officer or authorized representative. 
(f) 
above, it shall be without loss to the Contractor. The cost of salaries and wages to the Contractor for the 
period of any such excused absence shall be a reimbursable item of cost under this contract for 
employees in accordance with the Contractor's established accounting policy. 

Whenever administrative leave is granted to Contractor personnel pursuant to paragraph (e) 

1.25 INSTALLATION-ACCOUNTABLE GOVERNMENT PROPERTY(NASA 1852.245-71) (JUL 1997) 

(a) 
Property and Services, shall be made available to the contractor on a no-charge basis for use in 
performance of this contract. This property shall be utilized only within the physical confines of the NASA 
installation that provided the property. Under this clause, the Government retains accountability for, and 

The Government property described in the clause at 7852.245-77, List of Installation-Provided 
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title to, the property, and the contractor assumes the following user responsibilities: [Insert contractor user 
responsibilities]. 
The Contractor shall establish and adhere to a system of written procedures for compliance with these 
user responsibilities. Such procedures must include holding employees liable, when appropriate, for loss, 
damage, or destruction of Government property. 
(b)(l) The official accountable recordkeeping, physical inventory, financial control, and reporting of the 
property subject to this clause shall be retained by the Government and accomplished by the installation 
Supply and Equipment Management Officer (SEMO) and Financial Management Officer. If this contract 
provides for the contractor to acquire property, title to which will vest in the Government, the following 
additional procedures apply: 

The contractor’s purchase order shall require the vendor to deliver the property to 
the installation central receiving area; 

The contractor shall furnish a copy of each purchase order, prior to delivery by 
the vendor, to the installation central receiving area; 

The contractor shall establish a record of the property as required by FAR 45.5 
and 1845.5 and furnish to the Industrial Property Officer a DD Form 1149 Requisition and Invoice/Shipping 
Document (or installation equivalent) to transfer accountability to the Government within 5 working days 
after receipt of the property by the contractor. The contractor is accountable for all contractor-acquired 
property until the property is transferred to the Government’s accountability. 

subcontractor use require advance approval of the contracting officer and notification of the SEMO. The 
contractor shall assume accountability and financial reporting responsibility for such property. The 
contractor shall establish records and property control procedures and maintain the property in 
accordance with the requirements of FAR Part 45.5 until its return to the installation. 

maintain such internal records as are necessary to execute the user responsibilities identified in paragraph 
(a) and document the acquisition, billing, and disposition of the property. These records and supporting 
documentation shall be made available, upon request, to the SEMO and any other authorized 
representatives of the contracting offwr.  

0) 

(ii) 

(iii) 

(iv) Contractor use of Government property at an off-site location and off-site 

(2) After transfer of accountability to the Government, the contractor shall continue to 

1.26 FINANCIAL REPORTING OF NASA PROPERTY IN THE CUSTODY OF CONTRACTORS 
(NASA 1852.245-73) (SEP 1996) 

(a) The Contractor shall submit annually a NASA Form 101 8, NASA Property in the Custody of 
Contractors, in accordance with 18-45.505-14, the instructions on the form, and subpart 1845-71. 
Subcontractor use of NF 1018 is not required by this clause; however, the Contractor shall include data on 
property in the possession of subcontractors in the annual NF 101 8. 

(b) If administration of this contract has been delegated to the Department of Defense, the original of 
NASA Form 1018 shtill be submitted to the NASA, LaRC Financial Management Officer, Mail Stop 175 
and three copies shall be sent concurrently through the DOD Property Administrator to the address below. 
If the contract is administered by NASA, the original of NF 1018 shall be submitted to the LaRC Financial 
Management Office and three copies shall be sent concurrently and directly to the following office: 

ATTN: INDUSTRIAL PROPERTY OFFICE 
NASA LANGLEY RESEARCH CENTER 
MAIL STOP 377 
HAMPTON VA 23681-0001 

(c) 
year. The report shall be submitted by October 31. The information contained in these reports is entered 
into the NASA accounting system to reflect current asset values for agency financial statement purposes. 
Therefore, it is essential that required reports be received no later than October 31. The Contracting 
Officer may, in the Government’s interest, withhold payment until a reserve not exceeding $25,000 or 5 

The annual reporting period shall be from October 1 of each year to September 30 of the following 
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percent of the amount of the contract, whichever is less, has been set-aside. If the Contractor fails to 
submit annual NF 1018 reports when due, such reserve shall be withheld until the Contracting Officer has 
determined that the required reports have been received by the Government. The withholding of any 
amount or the subsequent payment thereof shall not be construed as a waiver of any Government right. 

(d) 
the contract performance period is complete. 

A final report is required within 30 days after disposition of all property subject to reporting when 
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PART 111 - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 

Section J - List of Attachments 

Exhibit A 

Exhibit B 

Contract Security Classification Specification, DD Form 254, 

Register of Wage Determination and Fringe Benefits, July 29, 1998 

2 pages 

9 pages 

Exhibit C Contract Documentation Requirements 

Exhibit D Subcontracting Plan, 1999 

Exhibit E High Risk Research Facility Configuration Management Program Facilities 2 pages 

Exhibit F Laboratory Risk Evaluation Program Facilities 4 pages 

Exhibit G Recertification Systems 3 pages 

Exhibit H Facilities in the Computerized Maintenance Management System 
(CMMS) Listed by LaRC Zone Numbers 4 pages 

Exhibit I Incentive Fee Plan 11 pages 

Exhibit J Y2K Guideline and Compliance Verification Forms 2 pages 

Exhibit K Asbestos Configuration Management Facilities 3 pages 

The following are located after the last section of this solicitation: 

Attachment 1 Status of Recertification Program. 4 pages 

Attachment 2 Recertification Samples {Recert Samples.pdf (attached separately)} 6 pages 

Attachment 3 8’ High Temperature Tunnel (8’HlT) Information 1 Page 

Attachment 4 Electronic Bidder’s Library, 1 Page 

Attachment 5 Coniguration Management On-Line System Architecture Schematic , 1 Page 

Attachment 6 CNS information 

Attachment 7 CMOL System Information 

Attachment 8 Past Performance Evaluation Instructions/Questionnaire . 6 pages 

Attachment 9 8 pages Metric Report Information {Metric Report. pdf) (attached separately} 

Attachment 10 CNS Survey Form (Draft) 
{CNF-survey-form2. pdf) 
{attached separately} 

2 pages 
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EXHIBIT B 

94-2544 VA,NORFOLK 08/04/98 
***FOR OFFICIAL USE ONLY BY FEDERAL AGENCIES PARTICIPATING IN MOU WITH DOL*** 
REGISTER OF WAGE DETERMINATION UNDER I U.S. DEPARTMENT OF LABOR 
THE SERVICE CONTRACT ACT 
By direction of the Secretary of Labor 

!EMPLOYMENT STANDARDS ADMINISTRATION 
I WAGE AND HOUR DIVISION 
I Washington, D.C. 20210 
I 
I Wage Determination No.: 94-2544 
I Revision No.: 16 

Division of Wage Determinations I Date of Last Revision: 07/29/1998 

I State): North Carolina, Virginia 
I 
I Areas: North Carolina COUNTIES OF Camden, Chowan, Currituck, Gates, 
I Pasquotank, Perquimans 
I 
I 
I 

Virginia COUNTIES OF Gloucester, Isle of Wight, James City, Mathews, 
Southampton, Surry, York, Chesapeake, Hampton, Newport News, Norfolk 
Poquoson, Portsmouth, Suffolk, Virginia Beach, Williamsburg 

** Fringe Benefits Required For All Occupations Included In 
This Wage Determination Follow The Occupational Listing ** 

OCCUPATION CODE AND TITLE MINIMUM HOURLY WAGE 

Administrative Support and Clerical Occupations: 

01 01 1 Accounting Clerk I 
01012 Accounting Clerk I1 
01013 Accounting Clerk Ill 
01014 Accounting Clerk IV 
01 030 Court Reporter 
01 050 Dispatcher, Motor Vehicle 
01 060 Document Preparation Clerk 
01 070 Messenger (Courier) 
01 090 Duplicating Machine Operator 
01 110 F i lMape  Librarian 
01 115 General Clerk I 
01 116 General Clerk II 
01 117 General Clerk Ill 
01 118 General Clerk IV 
01 120 Housing Referral Assistant 
01 131 Key Entry Operator I 
01 132 Key Entry Operator I1 
01 191 Order Clerk I 
01 192 Order Clerk II 
01261 Personnel Assistant (Employment) I 
01262 Personnel Assistant (Employment) I1 
01263 Personnel Assistant (Employment) Ill 
01264 Personnel Assistant (Employment) IV 
01270 Production Control Clerk 

$ 6.75 
$ 8.52 
$ 10.60 
$ 11.50 
$ 10.81 
$ 9.23 
$ 9.29 
$ 7.34 
$ 9.29 
$ 9.28 
$ 7.34 
$ 9.03 
$ 11.23 
$ 12.55 
$ 11.98 
$ 7.78 
$ 9.79 
$ 7.40 
$ 9.68 

$ 10.23 
$ 10.80 
$ 12.38 
$ 11.98 

$ 8.85 
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01290 Rental Clerk 
01 300 Scheduler, Maintenance 
0131 1 Secretary I 
01312 Secretary II 
01313 Secretary Ill 
01314 Secretary IV 
01 31 5 Secretary V 
01 320 Service Order Dispatcher 
01341 Stenographer I 
01342 Stenographer II 
01400 Supply Technician 
01420 Survey Worker (Interviewer) 
01460 Switchboard Operator-Receptionist 

01 51 0 Test Examiner 
01 520 Test Proctor 
01531 Travel Clerk I 
01532 Travel Clerk I1 
01 533 Travel Clerk Ill 
0161 1 Word Processor I 
01 6 12 Word Processor I I 
01613 Word Processor Ill 

Automatic Data Processing Occupations: 

0301 0 
03041 
03042 
03043 
03044 
03045 
03071 
03072 
03073 
03074 
03101 
03102 
03103 

--D3160 

Computer Data Librarian 
Computer Operator I 
Computer Operator II 
Computer Operator Ill 
Computer Operator IV 
Computer Operator V 
Computer Programmer I I/ 
Computer Programmer II 1/ 
Computer Programmer Ill I/ 
Computer Programmer IV I/ 
Computer Systems Analyst I I/ 
Computer Systems Analyst II I/ 
Computer Systems Analyst Ill I/ 
Peripheral Equipment Operator 

Automotive Service Occupations: 

05005 Automobile Body Repairer, Fiberglass 
0501 0 Automotive Glass Installer 
05040 Automotive Worker 
05070 Electrician, Automotive 
051 00 Mobile Equipment Servicer 
051 30 Motor Equipment Metal Mechanic 
05160 Motor Equipment Metal Worker 
051 90 Motor Vehicle Mechanic 
05220 Motor Vehicle Mechanic Helper 
05250 Motor Vehicle Upholstery Worker 
05280 Motor Vehicle Wrecker 
0531 0 Painter, Automotive 

$ 9.28 
$ 9.28 
$ 9.28 
$ 10.80 
$ 12.38 
$ 14.46 
$ 15.18 
$ 9.28 
$ 8.78 
$ 9.86 
$ 11.50 
$ 10.80 
$ 8.08 

$ 10.80 
$ 10.80 
$ 7.25 
$ 7.74 
$ 8.32 
$ 10.00 
$ 11.27 
$ 12.62 

$ 8.26 
$ 9.25 
$ 10.70 
$ 13.25 
$ 15.34 
$ 16.31 
$ 13.38 
$ 15.15 
$ 18.05 
$21.52 
$ 17.62 
$20.28 
$24.98 
$ 8.26 

$ 16.22 
$ 14.79 
$ 14.79 
$ 15.49 
$ 13.37 
$ 16.22 
$ 14.79 
$ 16.22 
$ 12.61 
$ 14.07 
$ 14.79 
$ 15.49 
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05340 Radiator Repair Specialist 
05370 Tire Repairer 
05400 Transmission Repair Specialist 

Food Preparation and Service Occupations: 

07010 Baker 
07041 Cook I 
07042 Cook I1 
07070 Dishwasher 
07100 Food Service Worker (Cafeteria Worker) 
07130 Meat Cutter 
07250 Waiterwaitress 

Furniture Maintenance and Repair Occupations: 

0901 0 Electrostatic Spray Painter 
09040 Furniture Handler 
09070 Furniture Refinisher 
091 00 Furniture Refinisher Helper 
091 10 Furniture Repairer, Minor 
09130 Upholsterer 

General Service and Support Occupations: 

11 030 Cleaner, Vehicles 
11 060 Elevator Operator 
1 1090 Gardener 
11 121 Housekeeping Aide I 
11 122 Housekeeping Aide I I  
11 150 Janitor 
11 21 0 Laborer, Grounds Maintenance 
11240 Maid or Houseman 
11270 Pest Controller 
11 300 Refuse Collector 
1 1330 Tractor Operator 
11 360 Window Cleaner 

Health Occupations: 

12020 Dental Assistant 
12040 Emergency Medical Technician/Paramedic Ambulance Driver 
12071 Licensed Practical Nurse I 
12072 Licensed Practical Nurse I I  
12073 Licensed Practical Nurse Ill 
12100 Medical Assistant 
12130 Medical Laboratory Technician 
12160 Medical Record Clerk 
121 90 Medical Record Technician 
12221 Nursing Assistant I 
12222 Nursing Assistant I 1  
12223 Nursing Assistant Ill 
12224 Nursing Assistant IV 
12250 Pharmacy Technician 

$ 14.07 
$ 13.37 
$ 16.22 

$ 8.68 
$ 7.85 
$ 8.68 
$ 6.05 
$ 6.05 
$ 8.68 
$ 6.58 

$ 15.49 
$11.21 
$ 15.49 
$ 12.61 
$ 14.07 
$ 15.49 

$ 6.05 
$ 6.05 
$ 7.75 
$ 5.93 
$ 6.49 
$ 6.05 
$ 6.58 
$ 5.52 
$ 8.25 
$ 6.05 
$ 7.38 
$ 6.58 

$ 10.26 
$ 10.26 
$ 8.17 
$ 9.17 
$ 10.26 
$ 9.17 
$ 9.17 
$ 9.17 
$ 12.71 
$ 6.66 
$ 7.49 
$ 8.17 
$ 9.17 
$ 11.44 
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12280 Phlebotomist 
1231 1 Registered Nurse I 
12312 Registered Nurse II 
12313 Registered Nurse II, Specialist 
12314 Registered Nurse Ill 
12315 Registered Nurse Ill, Anesthetist 
12316 Registered Nurse IV 

Information and Arts Occupations: 

13002 Audiovisual Librarian 
1301 1 Exhibits Specialist I 
1301 2 Exhibits Specialist II 
1301 3 Exhibits Specialist Ill 
13041 Illustrator I 
13042 Illustrator II 
13043 Illustrator Ill 
13047 Librarian 
13050 Library Technician 
13071 Photographer I 
13072 Photographer II 
13073 Photographer I l l  
13074 Photographer IV 
13075 Photographer V 

Laundry, Drycleaning, Pressing and Related Occups: 

1501 0 Assembler 
15030 Counter Attendant 
15040 Dry Cleaner 
15070 Finisher, Flatwork, Machine 
15090 Presser, Hand 

151 00 Presser, Machine, Drycleaning 
151 30 Presser, Machine, Shirts 
15160 Presser, Machine, Wearing Apparel, Laundry 
151 90 Sewing Machine Operator 
15220 Tailor 
15250 Washer, Machine 

Machine Tool Operation and Repair Occupations: 

1901 0 Machine-Tool Operator (Toolroom) 
19040 Tool and Die Maker 

Materials Handling and Packing Occupations: 

2101 0 Fuel Distribution System Operator 
21 020 Material Coordinator 
21 030 Material Expediter 
21040 Material Handling Laborer 
21 050 Order Filler 
21071 Forklift Operator 
21 080 Production Line Worker (Food Processing) 

$ 9.17 
$ 12.71 
$ 15.55 
$ 15.55 
$ 18.82 
$ 18.82 
$22.55 

$ 11.96 
$ 15.02 
$ 18.25 
$ 20.27 
$ 15.02 
$ 18.25 
$ 20.27 
$ 13.75 
$11.02 
$ 11.33 
$ 15.02 
$ 18.25 
$20.27 
$24.53 

$ 5.79 
$ 5.79 
$ 6.94 
$ 5.79 
$ 5.79 

$ 5.79 
$ 5.79 
$ 5.79 
$ 7.39 
$ 7.86 
$ 6T9 

$ 15.49 
$ 17.84 

$ 13.37 
$ 12.19 
$ 12.19 
$ 7.44 
$ 8.46 
$ 9.05 
$ 10.54 
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21 100 ShippinglReceiving Clerk 
21 130 Shipping Packer 
21 140 Store Worker I 
21 150 Stock Clerk (Shelf Stocker; Store Worker 11) 
21210 Tools and Parts Attendant 
21400 Warehouse Specialist 

Mechanics and Maintenance and Repair Occupations: 

2301 0 Aircraft Mechanic 
23040 Aircraft Mechanic Helper 
23050 Aircraft Quality Control Inspector 
23060 Aircraft Servicer 
23070 Aircraft Worker 
231 00 Appliance Mechanic 
23120 Bicycle Repairer 
23125 Cable Splicer 
231 30 Carpenter, Maintenance 
23140 Carper Layer 
23160 Electrician, Maintenance 
231 81 Electronics Technician, Maintenance 1 
231 82 Electronics Technician, Maintenance I1 
231 83 Electronics Technician, Maintenance Ill 
23260 Fabric Worker 
23290 Fire Alarm System Mechanic 
23310 Fire Extinguisher Repairer 
23340 Fuel Distribution System Mechanic 
23370 General Maintenance Worker 
23400 Heating, Refrigeration and Air-conditioning Mechanic 
23430 Heavy Equipment Mechanic 
23440 Heavy Equipment Operator 
23460 Instrument Mechanic 
23470 Laborer 
23500 Locksmith 
23530 Machinery Maintenance Mechanic 
23550 Machinist, Maintenance 
23580 Maintenance Trades Helper 
23640 Millwright 
23700 Office Appliance Repairer 
23740 Painter, Aircraft 
23760 Painter, Maintenance 
23790 Pipefitter, Maintenance 

23800 Plumber, Maintenance 
23820 Pneudraulic Systems Mechanic 
23850 Rigger 
23870 Scale Mechanic 
23890 Sheet-Metal Worker, Maintenance 
2391 0 Small Engine Mechanic 
23930 Telecommunications Mechanic I 
23931 Telecommunications Mechanic II 
23950 Telephone Lineman 
23960 Welder, Combination, Maintenance 
23965 Well Driller 

$ 8.85 
$ 8.85 
$ 8.40 
$ 10.22 
$ 10.95 
$ 10.54 

$ 16.22 
$ 12.61 
$ 16.94 
$ 14.07 
$ 14.79 
$ 15.49 
$ 13.37 
$ 16.22 
$ 15.49 
$ 14.79 
$ 16.22 
$ 13.99 
$ 14.31 
$ 15.33 
$ 14.07 
$ 16.22 
$ 13.37 
$ 16.22 
$ 14.79 
$ 16.22 
$ 16.22 
$ 16.22 
$ 16.22 
$ 9.68 
$ 15.49 
$ 16.18 
$ 16.22 
$ 12.61 
$16.22 
$ 15.49 
$ 15.49 
$ 15.49 
$ 16.22 

$ 15.49 
$ 16.22 
$ 16.22 
$ 14.79 
$ 16.22 
$ 14.79 
$ 16.22 
$ 16.94 
$ 16.22 
$ 16.22 
$ 16.22 
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23970 Woodcraft Worker 
2 3980 Woodworker 

$ 16.22 
$ 13.37 

Personal Needs Occupations: 

24570 Child Care Attendant 
24580 Child Care Center Clerk 
24600 Chore Aide 
24630 Homemaker 

Plant and System Operation Occupations: 

2501 0 Boiler Tender 
25040 Sewage Plant Operator 
25070 Stationary Engineer 
251 90 Ventilation Equipment Tender 
25210 Water Treatment Plant Operator 

Protective Service Occupations: 

27004 Alarm Monitor 
27006 Corrections Officer 
27010 Court Security Officer 
27040 Detention Officer 
27070 Firefighter 
27101 Guard I 
27102 Guard II 
271 30 Police Officer 

Stevedoring/Longshoremen Occupational Services: 

2801 0 Blocker and Bracer 
28020 Hatch Tender 
28030 Line Handler 
28040 Stevedore I 
28050 Stevedore II 

Technical Occupations: 

29010 Air Traffic Control Specialist, Center 2/ 
2901 1 Air Traffic Control Specialist, Station 21 
29012 Air Traffic Control Specialist, Terminal 2/ 
29023 Archeological Technician I 
29024 Archeological Technician I I  
29025 Archeological Technician Ill 
29030 Cartographic Technician 
29035 Computer Based Training (CBT) Specialist/ Instructor 
29040 Civil Engineering Technician 
29061 Drafter I 
29062 Drafter I I  
29063 Drafter Ill 
29064 Drafter IV 

$ 6.34 
$ 7.91 
$ 5.15 
$ 8.33 

$ 16.22 
$ 15.49 
$ 16.22 
$ 12.61 
$ 15.49 

$ 7.21 
$ 11.47 
$11.91 
$ 11.47 
$ 11.47 
$ 6.03 
$ 7.21 
$ 14.25 

$ 12.33 
$ 12.33 
$ 12.33 
$ 11.80 
$ 12.96 

$24.47 
$ 16.87 
$ 18.59 
$ 11.43 
$ 12.85 
$ 15.87 
$ 15.87 
$ 17.62 
$ 15.87 
$ 10.07 
$11.33 
$ 14.24 
$ 17.30 

29081 Engineering Technician I $ 11.50 
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29082 Engineering Technician II 
29083 Engineering Technician Ill 
29084 Engineering Technician IV 
29085 Engineering Technician V 
29086 Engineering Technician VI 
29090 Environmental Technician 
291 00 Flight Simulatorllnstructor (Pilot) 
29150 Graphic Artist 
29160 Instructor 
29210 Laboratory Technician 
29240 Mathematical Technician 
29361 ParalegallLegal Assistant I 
29362 ParalegaVLegal Assistant II 
29363 ParalegallLegal Assistant Ill 
29364 ParalegallLegal Assistant IV 
29390 Photooptics Technician 
29480 Technical Writer 
29491, Unexploded Ordnance Technician I 
29492 Unexploded Ordnance Technician I I  
29493 Unexploded Ordnance Technician Ill 
29494 Unexploded Safety Escort 
29495 Unexploded Sweep Personnel 
29620 Weather Observer, Senior 3/ 
29621 Weather Observer, Combined Upper Air & Surface Programs 3/ 
29622 Weather Observer, Upper Air 3/ 

TransportationlMobile Equipment Operation Occups: 

31030 Bus Driver 
31260 Parking and Lot Attendant 
31290 Shuttle Bus Driver 
31300 Taxi Driver 
31361 Truckdriver, Light Truck 
31362 Truckdriver, Medium Truck 
31 363 Truckdriver, Heavy Truck 
31 364 Truckdriver, Tractor-Trailer 

Miscellaneous Occupations: 

99020 Animal Caretaker 
99030 Cashier 
99041 Carnival Equipment Operator 
99042 Carnival Equipment Repairer 
99043 Carnival Worker 
99050 Desk Clerk 
99095 Embalmer 
99300 Lifeguard 
9931 0 Mortician 
99350 Park Attendant (Aide) 
99400 Photofinishing Worker (Photo Lab Tech., Darkroom Tech) 
99500 Recreation Specialist 
9951 0 Recycling Worker 
9961 0 Sales Clerk 
99620 School Crossing Guard (Crosswalk Attendant) 

$ 12.30 
$ 15.15 
$ 18.35 
$21.43 
$26.48 
$ 15.87 
$ 20.28 
$ 17.62 
$ 15.23 
$ 11.83 
$ 15.87 
$10.80 
$ 13.12 
$ 16.05 
$ 19.42 
$ 15.87 
$ 15.02 
$ 15.55 
$ 18.82 
$22.85 
$ 15.55 
$ 15.55 
$ 12.80 
$ 11.83 
$ 11.83 

$ 9.42 
$ 6.98 
$ 9.01 
$ 8.50 
$ 9.01 
$ 9.42 
$ 10.50 
$ 10.50 

$ 7.00 
$ 5.93 
$ 7.38 
$ 7.75 
$ 6.05 
$ 7.00 
$ 17.63 
$ 5.36 
$ 17.63 
$ 6.73 
$ 6.01 
$13.04 
$ 7.41 
$ 5.36 
$ 6.05 



99630 Sports Official 
99658 Survey Party Chief (Chief of Party) 
99659 Surveying Technician (Instr. Person/Surveyor Asst./lnstr.) 
99660 Surveying Aide 
99690 Swimming Pool Operator 
99720 Vending Machine Attendant 
99730 Vending Machine Repairer 
99740 Vending Machine Repairer Helper 

$ 5.36 
$ 7.85 
$ 7.50 
$ 5.15 
$ 8.68 
$ 7.41 
$ 8.68 
$ 7.41 

** Fringe Benefits Required For All Occupations Included In 
This Wage Determination ** 

HEALTH 8 WELFARE: Life, accident, and health insurance plans, sick leave, pension plans, civic and 
personal leave, severance pay, and savings and thrift plans. Minimum employer contributions costing an 
average of $2.56 per hour computed on the basis of all hours worked by service employess employed on 
the contract. 

VACATION: 2 weeks paid vacation after 1 year of service with a contractor or successor; 3 weeks after 
8 years; 4 weeks after 15 years. Length of service includes the whole span of continuous service with the 
present contractor or successor, wherever employed, and with predecessor contractors in the 
performance of similar work at the same Federal facility. (See 29 CFR 4.173) 

HOLIDAYS: Minimum of ten paid holidays per year: New Year's Day, Martin Luther King Jr.3 Birthday, 
Washington's Birthday, Memorial Day, Independence Day, Labor Day, Columbus Day, Veterans' Day, 
Thanksgiving Day, and Christmas Day. (A contractor may substitute for any of the named holidays 
another day off with pay in accordance with a plan communicated to the employees involved.) (See 29 
CFR 4.174) 

1 /Does not apply to employees employed in a bona fide executive, administrative, or professional capacity 
as defined and delineated in 29 CFR 541. (See 29 CFR 4.156) 

2/APPLICABLE TO AIR TRAFFIC CONTROLLERS ONLY - NIGHT DIFFERENTIAL: An employee is 
entitled to pay for all work performed between the hours of 6:OO P.M. and 6:OO A.M. at the rate of basic 
pay plus a night pay differential amounting to 10 percent of the rate of basic pay. 

3MIEATHER OBSERVERS - NIGHT PAY & SUNDAY PAY: If you work at night as part of a regular tour 
of duty, you win earn a night differential and receive an additional 10% of basic pay for any hours worked 
between 6pm and 6am. If you are a full-time employee (40 hours a week) and Sunday is part of ycjur 
regularly scheduled workweek, you are paid at your rate of basic pay plus a Sunday preium of 25% of 
your basic rate for each hour of Sunday work which is not overtime (i.e. occasional work on Sunday 
outside the normal tour of duty is considered overtime work). 

** UNIFORM ALLOWANCE ** 

If employees are required to wear uniforms in the performance of this contract (either by the terms of the 
Government contract, by the employer, by the state or local law, etc.), the cost of furnishing such uniforms 
and maintaining (by laundering or dry cleaning) such uniforms is an expense that may not be borne by an 
employee where such cost reduces the hourly rate below that required by the wage determination. The 
Department of Labor will accept payment in accordance with the following standards as compliance: 

The contractor or subcontractor is required to furnish all employees with an adequate number of uniforms 
without cost or to reimburse employees for the actual cost of the uniforms. In addition, where uniform 
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cleaning and maintenance is made the responsibility of the employee, all contractors and subcontractors 
subject to this wage determination shall (in the absence of a bona fide collective bargaining agreement 
providing for a different amount, or the furnishing of contrary affirmative proof as to the actual cost), 
reimburse all employees for such cleaning and maintenance at a rate of $4.25 per week (or $.85 cents per 
day). However, in those instances where the uniforms furnished are made of "wash and wear" materials, 
may be routinely washed and dried with other personal garments, and do not require any special 
treatment such as dry cleaning, daily washing, or commercial laundering in order to meet the cleanliness 
or appearance standards set by the terms of the Government contract, by the contractor, by law, or by the 
nature of the work, there is no requirement that employees be reimbursed for uniform maintenance costs. 

** NOTES APPLYING TO THIS WAGE DETERMINATION ** 

Source of Occupational Titles and Descriptions: 

The duties of employees under job titles listed are those described in the "Service Contract Act Directory 
of Occupations," Fourth Edition, January 1993, as amended by the Second Supplement, dated August 
1995, unless otherwise indicated. This publication may be obtained from the Superintendent of 
Documents, at 202-783-3238, or by writing to the Superintendent of Documents, U.S. Government 
Printing Ofice, Washington, D.C. 20402. Copies of specific job descriptions may also be obtained from 
the appropriate contracting officer. 

REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE 
{Standard Form 1444 (SF 1444)) 

Conformance Process: 

The contracting officer shall require that any class of service employee which is not listed herein and 
which is to be employed under the contract (Le., the work to be performed is not performed by any 
classification listed in the wage determination), be classified by the contractor so as to provide a 
reasonable relationship (Le., appropriate level of skill comparison) between such unlisted classifications 
and the classifications listed in the wage determination. Such conformed classes of employees shall be 
paid the monetary wages and furnished the fringe benefits as are determined. Such conforming process 
shall be initiated by the contractor prior to the performance of contract work by such unlisted class(es) of 
employees. The conformed classification, wage rate, and/or fringe benefits shall be retroactive to the 
commencement date of the contract. {See Section 4.6 (C)(vi)} 
When multiple wage determinations are included in a contract, a separate SF 1444 should be prepared for 
each wage determination to which a class(es) is to be conformed. 

The process for preparing a conformance request is as follows: 

1) When preparing the bid, the contractor identifies the need for a conformed occupation) and computes a 
proposed rate). 

2) After contract award, the contractor prepares a written report listing in order proposed classification 
title), a Federal grade equivalency (FGE) for each proposed classification), job description), and rationale 
for proposed wage rate), including information regarding the agreement or disagreement of the authorized 
representative of the employees involved, or where there is no authorized representative, the employees 
themselves. This report should be submitted to the contracting officer no later than 30 days after such 
unlisted class(es) of employees performs any contract work. 

3) The contracting officer reviews the proposed action and promptly submits a report of the action, 
together with the agency's recommendations and pertinent information including the position of the 
contractor and the employees, to the Wage and Hour Division, Employment Standards Administration, 
U.S. Department of Labor, for review. (See section 4.6(b)(2) of Regulations 29 CFR Part 4). 
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4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, or disapproves the action 
via transmittal to the agency contracting officer, or notifies the contracting officer that additional time will be 
required to process the request. 

5) The contracting officer transmits the Wage and Hour decision to the contractor. 

6) The contractor informs the affected employees. 

Information required by the Regulations must be submitted on SF 1444 or bond paper 

When preparing a conformance request, the “Service Contract Act Directory of Occupations” (the 
Directory) should be used to compare job definitions to insure that duties requested are not performed by 
a classification already listed in the wage determination. Remember, it is not the job title, but the required 
tasks that determine whether a class is included in an established wage determination. Conformances 
may not be used to artificially split, combine, or subdivide classifications listed in the wage determination. 
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Exhibit C -- Contract Documentation Requirements 

I DOCUMENTATION PREPARATION/SUBMISSION INSTRUCTIONS 

A. Financial Management Reports--The Contractor shall comply with the Section I clause of 
this contract entitled "NASA Contractor Financial Management Reporting" by monthly submission of NASA 
Form 533M. The form shall be prepared and submitted in accordance with the instructions set forth on the 
reverse side of the form and NASA Policy and Guidelines (NPG) 9501.2C, "NASA Contractor Financial 
Management Reporting," as further definitized below. 

I .  
accounting period being reported. 

Due not later than the 10th operating day following the close of the Contractor's 

2. Columns 7.b. and d. shall be completed using the approved time-phased financial 
baseline plan. 

3. Columns 8.a. and b. shall be completed using estimates (forecasts) for the 
succeeding two months. 

4. Minimum reporting categories: 

Direct Labor Hours 
Direct Labor Cost 
Labor Overhead 
Fringe Benefits 
Subcontract Costs 
Other Direct Costs 
G&A 
Total Cost 
Incentive Fee 
Total CPlF 

It is anticipated these categories would be included in a cumulative 533M with the Configuration 
Management, Computerized Management Maintenance System and Recertification, 
areas also reported separately. 

5. Each 533M shall include a narrative explanation for variances exceeding 10% 
percent between planned hours and dollars-and actual hours and dollars for each reporting category. 

B. Quarterly Financial Management Report-The Contractor shall submit a quarterly financial 
report detailed by categories specified in I.A.4. above on NASA Form 533Q at times and in accordance 
with the instructions contained on the reverse side of the form. The initial 533Q shall be submitted within 
10 operating days after award of the contract. 

C. Financial Baseline Plan-Within 10 calendar days after the effective date of the contract, 
a time-phased financial baseline plan, detailing by month how you plan to incur costs for the period, shall 
be submitted for the first twol2-month intervals of the total five year contract period. Financial baseline 
plans for each of the remaining 12-month intervals shall be submitted within 10 days of the anniversary of 
the effective date of this contract. This plan shall include the periods by the cost categories specified in 
Paragraph A.4 above including specific breakdown for Configuration Management, CMMS and 
Recertification areas. The total estimated cost reflected in the baseline plans must equal the contract 
value for the total contract period. 
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The Financial Baseline Plan will be revised each time a contract modification is executed which 
increases or decreases the contract estimated cost for a reason other than an overrun. The Financial 
Baseline Plan shall not be revised to include overrun costs. 

D. Safety and Health Plan--Within 30 calendar days after the effective date of the contract, 
the Contractor shall submit a detailed safety and health plan showing how the Contractor intends to 
protect the life, health, and well being of NASA and Contractor employees as well as property and 
equipment. This plan, as approved by the Contracting Officer, should contain, as a minimum the 
following: 

1. Points of Contact and Responsibility-Organizational flow chart and description of 
responsibilities of each employee in your organization for safety. 

2. Employee Safety Training, Certification and Programs-Detailed information on 
type of training required, parties responsible for certification, and outline of applicable regulations. Detail 
company programs which emphasize personal safety and motivate employees to be safety conscious. 

3. LaRC Safety Policies/Procedures--Recognition of applicable LaRC safety policies 
and procedures such as Langley Procedures and Guidelines LAPG 171 0.10, Safety Clearance 
Procedures (Redtag). 

4. Accident Investigation and Reporting--Procedures for investigating and reporting 
accidentslincidents including immediate notification to the NASA LaRC Safety Manager of all injuries and 
damage to equipment or facilities. 

5. Hazardous Operations-- 

(a) Description of hazardous operations involved in contract performance. 

(b) Plans for apprising employees of all hazards to which they may be 
exposed. 

(c) 
hazardous operations. Include recognition of LAPG 171 0.12, Potentially Hazardous Materials. 

Proper conditions and precautions for safe use and exposure to 

6. People with Disabilities-In accordance with the Americans with Disabilities Act, 
the plans should specify that prior to assigning a person with disabilities to this contract, the Contractor 
shall contact the Disability Program Manager at (804) 864-7718. 

7. Other Safaty Considerations-Any other safety considerations unique tc your 
operation. 

E. Configuration Management Master Documents-The Contractor shall change the facility 
baseline list and its documents in accordance with NASA Langley Procedures and Guidelines LAPG 
1740-4 Facility Systems Safety Analysis and Configuration Management. Upon completion, the revised 
document masters will be reviewed and signed by the Government. The contractor shall update CMOL 
documentation, distribute the new "Working Master" documents (hard copy) to the facility, and return the 
originals to the LaRC Engineering Drawing files for storage. 

F. State-of-the-Art Reports--By January 31'' and July 31'' of each year the Contractor shall 
provide a semi annual report regarding State of the Art changes in the computer industry relating to CMOL 
equipment. 
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G. FSED Design Reviews Action Item Status and Summary-The Contractor shall submit a 
monthly report detailing the status of Action Items submitted during FSED Design Reviews by the 5'h day 
of each month. 

H. CMOL System Backup Plan--Within 90 days after the effective date of the contract, the 
Contractor shall submit a plan for back up of CMOL system. 

I. Recertification Schedules- Within 30 days after the effective date of the contract, the 
Contractor shall submit milestone schedules in sufficient detail to allow NASA to monitor progress of the 
recertification effort. The schedule shall cover the entire contract performance period and shall be 
updated and submitted for NASA review on a monthly basis. The schedule shall be in the form of a 
baselined Gantt chart. 

J. 
each system recertified per the SOW. The Contractor shall submit the original of this report to NASA for 
approval. 

Final Recertification Repod-The Contractor shall prepare a final recertification repod for 

K. Master Inspection Plan-Within 60 days after the effective date of the contract the 
Contractor shall provide a 3-year plan of upcoming Phase I l l  in service inspections, and cost estimates for 
performing these inspections. The Contractor shall update the plan and cost estimates biannually. 

L. CMMS Disaster Recovery Plan-Within 30 days after the effective date of the contract, 
the Contractor shall submit a disaster recovery plan for the CMMS which addresses the approach to 
ensuring 24-hour a day, 7-day a week operation of the CMMS server and the plan for returning the system 
to service within 2 hours after a failure of the Government-owned equipment. This plan shall be updated 
on a quarterly basis for the first two years and semi-annually each year thereafter. 

M. CMMS Project Plan-Within 90 days after the effective date of the contract, the 
Contractor shall submit a 3-year project plan. The plan shall be updated on a quarterly basis for the first 
year and semi-annually thereafter. The plan shall detail the impact of technological advances to the 
existing CMMS, areas where process changes plus system enhancements will result in a cost reduction in 
the execution of the maintenance and repair program, hardware and software upgrades, training 
schedule, spending plan, and schedule or continued support of the system. 

N. CMMS Software Documentation-The Contractor shall maintain IS0 9001 compliant 
documentation for CMMS software. This software is defined as being under the "High Control" software 
class, as specified by LaRC's Software Engineering Process. This documentation shall be submitted to 
the Government no later than 30 days after acceptance by the Government of each new software module 
or software modification. 

0. Monthly Progress ReportlMeeting-The Contractor shall submit a monthly progress 
report summarizing the previous month's activity and shall discuss the contents of this report each month 
in a progress meeting. This report shall be submitted within 10 operating days following the end of the 
reporting period. The report shall include the following information: 

A summary of the work completed during the past month including a status of the 
previous month's planned work; planned work for the following month; updates on any significant events 
which could impact contract performance, i.e.; organizational changes, skill deficiencies and a plan to 
alleviate these deficiencies or other adverse conditions; delays in receipt of any Government furnished 
information; customer feedback and a metrics report. In addition, the following financial information is to 
be included: 

0 Financial Review - The contractor shall report on its actual expenditures versus the established 
baseline plan. The information reported is supporting information for the Form 533. The report shall 
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include the cumulative expenditures, the actual expenditures for the current month, the planned 
expenditures for the current month as was reported during the previous month, the planned expenditures 
for the next month, and the projected expenditures for the remaining contract period. The report shall 
include the listed information for the following SOW items: 

e 1000.1 - Change Notification Sheet Processing. 
0 1000.2 - Change in Laboratory Risk Evaluation Program Processing. 

1000.3 - Facilitating Annual Configuration Management Meetings for Facilities in the High Risk 
Research and Laboratory Risk Evaluation Programs. 
o 1000.4 - Asbestos Configuration Management Notification Sheet Processing. 
0 1000.5 - Scheduling and Processing Changes for Operational Procedure Demonstrations. 
0 1000.6 - Maintaining and Improving the Configuration Management On-Line (CMOL) System. 
0 1000.7 - Technical Secretary for the Center's Systems Operations Committee, Executive Safety 
Board, and Facility Systems Engineering Division Formal Design Reviews. 
0 1000.8 - Systems Safety Engineering Support Services for Special Projects or Facilities at LaRC. 
0 1000.9 - Operate the Document Library located at 8-Foot High Temperature Tunnel (8'HTT), 
Building 1265. 
0 1000.10 - Maintain the configuration management program for flight projects. 
0 2000 - Computerized Maintenance Management System (CMMS). 
0 3000.1 - Phase I work on high-pressure systems. 
0 3000.2 - Phase II work on high pressure systems. 
0 3000.3 - Phase Ill work on high pressure systems 

P. Subcontracting Reports-The Contractor shall submit Standard Form 294, Subcontracting 
Report for Individual Contracts and the Standard Form 295, Summary Subcontractor Report, in 
accordance with the instructions on the reverse of the forms. In addition to the instructions on the reverse 
of the SF 295, the Contractor is required to comply with Clause 1852.219-75, Small, Small Disadvantaged 
and Women-Owned Small Business Subcontracting Reporting. 

Q. Small Disadvantaged Business (SDB) Participation Report--The Contractor shall submit 
an SDB Participation Report in accordance with the Section I clause 52.219-25, Small Disadvantaged 
Business Program -- Disadvantaged Status and Reporting. The Contractor shall report on the 
participation of SDB concerns using either Optional Form 31 2, Small Disadvantaged Business 
Participation Report, or the Contractor's own format providing the same information as the Optional Form 
312. This report shall be submitted every 12 months during the contract period. 

R. Quality Svstem Documents (IS0 9001) - The Contractor shall submit the following ISO- 
compliant documents in accordance with H.12 not later than nine months from the effective date of the 
contract: ___ 

Quality System Manual 

Quality System Procedures - these procedures shall address: (1) contract and 
subcontract management, (2) customer requirement review and execution, (3) task management, 
including work order generation and processing, (4) document control, (5) handling of customer supplied 
product, (6) corrective and preventive action, (7) training of employees, and (8) design control. 

S. Conformable Wage Rate Agreement--Within 15 operating days after the effective date of 
the contract, the Contractor shall submit a report confirming conformable wage rate agreement as this 
subject is addressed in the Section I clause entitled "Service Contract Act of 1965," for those individuals 
employed by the Contractor who are covered by the Service Contract Act, but are not listed in Exhibit B. 
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T. Federal Contractor Veterans Employment Report-In compliance with Clause 52.222-37, 
Emplovment Reports on Disabled Veterans and Veterans of the Vietnam Era, the Contractor shall submit 
the Federal Contractor Veterans Employment Reports (VETS-100) as required by this clause. 

U. Evidence of Insurance--The Contractor shall submit evidence of the insurance coverage, 
required by the NASA Clause 1852.228-75 in Section I entitled "Minimum Insurance Coverage" (Le., a 
Certificate of Insurance or other confirmation), to the Contracting Officer prior to performing under this 
contract. In the event the Government exercises its options to extend the term of the contract, the 
Contractor shall also present such evidence to the Contracting Officer prior to commencement of 
performance under the extension. 

v. Virginia and Local Sales Taxes--In accordance with Section H., H.9 you are required to 
submit a copy of the letter sent to the Virginia Tax Commission and a copy of the subsequent response. 

W. Year 2000 Compliance Documentation-In accordance with the clause in Section H, H- 
10, the Contractor shall provide for the review and approval of the Contracting Officer the documentation 
that demonstrates Year 2000 compliance. This documentation shall be provided with the deliverable 
software identified in this contract. 

x. New Technology Report-The Contractor shall submit all disclosures of reportable items 
and subject inventions, interim reports, subcontract identification and other information as required by the 
clause at NASA 1852.227-10. Further, upon completion of the work under the contract (or subcontract, if 
any) a final report shall be submitted. 

II. DOCUMENT DISTRIBUTION REQUIREMENTS 

A. Unless otherwise specified elsewhere in this contract, reports and other documentation 
shall be submitted F.O.B. destination as specified below, addressed as follows: 

National Aeronautics and Space Administration 
Langley Research Center 
Attn: , Mail Stop - 
Contract NASI- 
Hampton, VA 23681-2199 

B. The following letter codes designafe the recipients of reports and other documentation 
which are required to be delivered prepaid to Langley Research Center by the Contractor: 

A--Contract Specialist, Mail Stop 126 

B-Contracting Officer Technical Representative, Mail Stop 429 

C--Cost Accounting, Mail Stop 135 

D--Safety Manager, Mail Stop 429 

E--Industry Relations Office, Mail Stop 144 

F--Programs and Resources Division, Mail Stop 104 

G--According to instructions on form 

H--Small Business Specialist, Mail Stop 144 
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I--Pressure Systems Manager, Mail Stop 447 

J--CMMS Project Manager, Mail Stop 447 

K--New Technology Representative, Mail Stop 21 2 

C. The following are the distribution requirements for reports and other documentation 
required with the numeral following the letter code specifying the number of copies to be provided: 

DOCUMENT 

Financial Management Report (NASA Forms 533M and 533Q) 

Baseline Plan 

LETTER CODE AND 
DISTRIBUTION 

A-I, 8-2, C-2, 
F-I, 1-1, J-I 

A-2, B-1, F-I, 
1-1, J-I 

Safety and Health Plan A-1, B-I, D-I, 

Configuration Management Master Documents B-1 

State of the Art Report B-I 

FSED Design Review Action Item Status and Summary B-1 

CMOL System Backup Plan B-I 

Recertification Schedules 1-1 

Final Recertification Report 1-1 

Master Inspection Plan 1-1 

CMMS Disaster Recovery Plan J-1 

CMMS Project Plan J- I  

CMMS Software Documentation J-I 

Monthly Progress Report A-I, B-3, 1-1, J-1 

Conformable Wage Rate Agreement A-I , B-1, E-1 

Subcontracting Report for individual Contracts 
(Standard Form 294) 

A-1, H-I 

Summary Subcontractor Report (Standard Form 295) G 

Small Disadvantaged Business (SDB) Participation Report A- 1 

Quality Pian A-I, B-I, D-I, 1-1 

Federal Contractor Veterans Employment Report (VETS-100) G 
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Evidence of Insurance A- 1 

Virginia and Local Sales Tax Correspondence A- 1 

Year 2000 Compliance Report A-I, B-I  

New Technology Report A-I, B-I, K-I 

D. When the Contract Administrator (A) is not designated above to receive a copy of a report or 
document, the Contractor shall furnish a copy of the reporVdocument transmittal letter to the Contract 
Administrator. The Contractor shall also furnish a copy of the transmittal letter and a copy of each 
Financial Management Report to the delegated Administrative Contracting Officer of the cognizant DoD 
(or other agency) contract administrative services component. 



EXHIBIT D SUBCONTRACTING PLAN 
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EXHIBIT E 
HIGH RISK RESEARCH FACILITY CONFIGURATION MANAGEMENT PROGRAM FACILITIES 

EFFORT CODE 
01 
02 
03 
05 
07 
13 
14 
16 
17 
18 
19 
21 
22 
23 
24 
25 
27 
28 
29 
33 
34 
35 
36 
37 
'38 
40 
58 
61 

62 
66 
67 
69 
71 
75 
76 
80 
84 

85 

86 
89 
91 
92 
97 
98 
99 
200 

BUJLDING 

BLDG. 1247E 
BLDG. 1275 
BLDG. 1265 
BLDG. 1247D 
BLDG. 12478 
BLDG. 1268A 
BLDG. 1241 
BLDG. 1251A 
BLDG. 1251A 
BLDG. 648 
BLDG. 1212C 
BLDG. 1146 
BLDG. 1208 
BLDG. 1148B 
BLDG. 1251 B 
BLDG. 1247B 
BLDG. 1247B 
BLDG. 12478 
BLDG. 1257-i 252 
BLDG. 1297 
BLDG. 1242 
BLDG. 1218A 
BLDG. 1221A 
BLDG. 1221A 
BLDG. 5821646 
BLDG. 582A 
BLDG. 1275 
BLDG. 6.64 
BLDG. 645 
BLDG. 1268A 
BLDG. 1220 
BLDG. 1264 
BLDG. 1221C 
BLDG. 1256 
BLDG. 1161 
BLDG. 1221C 
BLDG. 1244 
BLDG. 123% 
BLDG. 1293s 
BLDG. 1267A 
BLDG. 12388 
BLDG. 12478 
BLDG. 1293A 
BLDG. 1215 
BLDG. 1236 
N/A 
N /A 

FAClLlTY TITLE 

West Area High Pressure Air System 
20-Inch Mach 6 CF4 Tunnel 
8-Foot High Temperature Tunnel 
Hypersonic Slowdown Tunnels and 20-Inch Supersonic Wind Tunnel 
20-Inch Mach 17 Nz Tunnel 
Visual Motion Simulator 
Drive Control Facility 
31-Inch Mach 10 Tunnel 
15-Inch Mach 6 High Temperature Tunnel 
Transonic Dynamics Tunnel 
14x22 Foot Subsonic Tunnel 
16 Ft. Transonic Tunnel 
Acoustics Research Laboratory 
Hypersonic Materials Test Apparatus 
Unitary Wind Tunnel 
Arc-Heated Scramjet Test Facility 
60-Inch Mach 18 Helium Tunnel Helium Recovery System 
22-Inch Mach 20 Helium Tunnel 
Aircraft Landing Dynamics Facility 
Impact Dynamics Research Facility 
0.3m Transonic Cryogenic Tunnel 
Anechoic Noise Facility 
Jet Noise Laboratory 
Thermal Acoustic Fatigue Apparatus 
East Area High Pressure Air System 
Low Turbulence Pressure Tunnel 
Impact and Projectile Range 
Twelve Foot Low Speed Tunnel 
20-Foot Vertical Spin Tunnel 
Differential Maneuvering Simulator 
General Purpose Simulator 
7" High Temperature Tunnel 
Vitiated Heater, Test Cell #2 
Combined Loads Test Systems Faci!ity (COLTS) 
COLTS Cryogenic Pressure Box Facility 
Combustion Heated Scramjet Test Facility Test Cell #1 
Hangar Water Deluge System 
Hevi-Duty Brazing Vacuum Furnace (HDBVF) 
16-Meter Thermal Vacuum Chamber 
BLDG. 1267A Autoclave 
Composite Shop Autoclave 
22-Inch Mach 20 Helium TunneVHelium Recovery System 
Space Structures Research Lab. 
West Area Heating Plant and Steam Distribution 
National Transonic Facility (NTF) 
Emergency Alarm Response System (EARS) 
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EXHIBIT F 
LABORATORY RISK EVALUATION PROGRAM FACILITIES 

1148 

1 148 

ll 1 BLDG# I LABORATORY NAME I1 

Tinius Olsen, 30-KIP Test Machine 

50-KIP MTS Test Machine A 

i I/ 1 i 1148 I lnstron Test Machine A il 

1148 

1148 

I II 2 i 1148 I lnstron Test Machine B II 

50-KIP MTS Test Machine B 

100-KIP MTS Test Machine 

I ll 3 i 1148 I lnstron Test Machine C ll 

1148 

1148 

I I lnstron 25-KIP Test Machine 1148 

120-KIP SatedBladwin Test Machine B 
300-KIP SatedBaldwin Test Machine 

I 1148 Abar I I  High Temperature Vacuum Furnace A :: 1148 Abar Ill High Temperature Vacuum Furnace B 

I ll 9 i 1148 I 100-KIP Sateflinius Test Machine II I It 10 1 1148 1120-KIP Sateflinius Test Machine A II 

I 
1148 I 1200-KIP SatedSouthwark Test Machine I1 

I I Super Plastic Forming System 1148 
I 

1148 I Super Plastic Stretch Forming 
I 

1205 1 20-KIP Shore Western Hydraulic Fatigue Test System #I 5 il 



c Creep Tester, Mode 
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II I BLDG# 1 LABORATORY NAME 

75 
I 

123819 

1238A 

Materials Research Corp (MRC) Sputtering System #2 

18" NASA Modified Vacuum Chamber #3 

77 

78 

79 

80 
I 
120" X 28" Shear Flow Control Tunnel 1247 

1238A 

1238A 

1247 3-Inch Helium Calibration Facility 

1247 15" Low-Speed Wind Tunnel 

3 0  Vacuum Chamber #4, NASA Fabricated 

Scanning Electron Microscope (SEM) #I 
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I I BLDG# I LABORATORY NAME 

114 

11 5 

116 

Ij 11 3 i i 293c  i 30" x 48" Autoclave System il 
1293C Tape Prepregging Machine 

1293C Robotic Tow Placement Facility 

1296 Flame Spray and Brazing Facility 

1297 

1297 

18-Ft. Shock Test Machine 

120 KIP EmerylBaldwin Test Machine 

119 1297 
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10 KIP Digital Tinius Olsen Test Machine 



luilding No. 
648 

System ID 
15-zv 

1221 

System Description 
Vacuum 

1221A 
1234 

60-2 
15-YL 
15-Y 
60-W 
IO-w 
25-NT 
60-N 
24-H 1 
25-LF 
60-LF 
15-P 
35-s 

60-A3 
18-A 
18-A1 
NIA 
30-A 
60-AI 
30-P5 

5-A 
NIA 
NfA 
NIA 
15-v 
18-A 
30-A 
15-A 
60-P 
20-P 
15-A 
35-s 

- 
- 

60-LN 
50-N 
32-W 
50-A 
30-A 
20-P 
75-P 

1247 

600 Psi Heavy Gas 
150 Psi Liquid Heavy Gas 
150 Psi Heavy Gas 
600 Psi Water 
1000 Psi Water 
2500 Psi Nitrogen Transfer 
600 Psi Nitrogen 
2400 Psi Hydrogen 
250 Psi Liquid Propane 
600 Psi Liquid Propane 
1500 Psi Hydraulic 
350 Psi Steam 
600 Psi Air 
1800 Psi Air 
1800 Psi Air 
20 Inch Supersonic Wind Tunnel 
2800 Psi Air (was 3000) 
600 Psi Air 
3000 Psi Hydraulic 
500 Psi Air 
Unitary Wind Tunnel 
Compressors 
150 Psi Spheres 
Vacuum 
1800 Psi Air 
300 Psi Seal Air 
150 Psi Make-up Air 
600 Psi Hydraulic 
2000 Psi Lift Hydraulic 
150 Psi Air 
350 Psi Steam 
600 Psi Air 
3000 Psi Hydraulic 
6000 Psi Liquid Nitrogen 
5000 Psi Nitrogen 
3200 Psi Water 
5000 Psi Air 
3000 Psi Air 
2000 Psi Hydraulic 
750 Psi Hvdraulics 

~ 

1247E 
1251 

1251A 

1256 

1258 

1264 

EXHIBIT G - RECERTIFICATION SYSTEMS 
Pressure Systems Requiring Recertification 

In PSCM 
Y 
Y 
Y 
Y 
Y 
N 
N 
N 
N 
N 
N 
N 
Y 
Y 
Y 
Y 
N 
Y 
Y 
Y 
Y 
N 
N 
N 
N 
N 
N 
N 
N 
N 

~~ 

Y 
Y 
N 
N 
Y 
Y 
N 
N 
N 
N 
N 



3uilding No. 
1265 

System ID 
60-A 
60-A1 
60-AB 
60-F 
22-x 

60-NT 
60-N1 
60-N2 
60-N3 
24-H 
60-W 
30-PI 
30-P2 
30-P3 
30-P4 
NIA 

60-LN 
25-P 
5-A 
NIA 
NIA 
N/A 

1267A 
1272 

System Description 
6000 Psi Air Piping 
6000 Psi Air Storage 
6000 Psi Air Vessels 
6000 Psi Methane 
2250 Psi Liquid Oxygen 
6000 Psi Nitrogen Transfer 
6000 Psi Nitrogen 
6001 Psi Nitrogen 
6002 Psi Nitrogen 
2400 Psi Hydrogen 
6000 Psi Water 
3000 Psi Hydraulic 
3000 Psi Hydraulic 
3000 Psi Hydraulic 
3000 Psi Hydraulic 
8 Ft. High Temperature Tunnel 
6000 Psi Liquid Nitrogen 
2500 Psi Hydraulic 
500 Psi Air 
Nitrogen 
Service Air 
Lead Bath Heater 

1274 

1275 

EXHIBIT G - RECERTIFICATION SYSTEMS 
Pressure Systems Requiring Recertification (cont’d) 

In PSCM 
Y 
Y 
Y 
Y 
N 
Y 
Y 
Y 
Y 
N 
Y 
N 
N 
Y 
N 
N 
Y 
Y 
N 
N 
N 
N 
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Pressure Systems Requiring 2"* Round Recertification 

Building No. SYSTEM ID System Description 
582 LTPT Low Turbulence Pressure Tunnel 
648 TDT Transonic Dynamics Tunnel 
1146 50-P 500 Psi Louver Hydraulic 

35-A 350 Psi Air 
18-A 1800 Psi Air 
20-P 2000 Psi Strut Hydraulic 

1148 N/A Vacuum Furnace 
1160 NIA 6000 Psi Air Cylinders 
1204 50-A 500 Psi Air 
1208 15-A 150 Psi Air 

30-A 300 Psi Air 
50-A 5000 Psi Air 

1212c 50/30/18-A 5000/3000/1800 Psi Air 
1221 N/A Vacuum Sphere 

1233 I 
12388 Autoclave 
12388 6000 Psi Nitrogen 
1242 N/A 1/3 Meter Cry0 Tunnel 

N/A 200 Psi Air Storage Vessel 

30-P 3000 Psi Hydraulic 

Recert Due 
2005 
2002 
2000 
2004 
2005 
2005 
Now 
Now 
2001 
2004 
2004 
2004 
Now 
2001 
2001 
Now 
2000 
Now 
2005 

I 

1244 20-A 
1247 N/A 

200 Psi Air 2005 
Mach 18 Helium Tunnel Now 
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1247 

1251A 
1258 

1270 
12848 

N/A 100 Ft. Sphere 2000 

NIA Sphere, Vacuum, 41' 2002 

15-JV Helium Vacuum 2004 
N /A 60 Ft. Vacuum Sphere 2005 

N/A 3000 Psi Air Vessels Now 
50-A 5000 Psi Air Now 
30-A 3000 Psi Air Now 
NIA L-Vessel Now 
30-P 3000 Psi Hydraulic Now 
NIA 24 Inch Manifold (3000 Psi) Now 
N/A Control Valve Now 
27-A 275 Psi Air 2004 
N/A 11430 Psi Air Storage Now 

15-W 15000 Psi Water 2005 
33-w 33500 Psi Water 2005 
50-N 5000 Psi Nitrogen 2005 
50-A 500 PSI AIR 2005 
50-W 50000 Psi Water 2005 



Exhibit H 
Facilities In the Computerized Maintenance Management System 

(CMMS) Listed By LaRC Zone Numbers 
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Exhibit I 

INCENTIVE FEE PLAN 

This plan will be effective for the term of the Contract. At the end of the one-year period of performance, 
the contractor’s performance will be evaluated and an incentive fee determination shall be issued by the 
Government. After the first incentive fee determination has been completed, this plan will then be 
evaluated to determine whether it has met its intended objectives. The Government will consider any 
comments offered by the Contractor to help it evaluate the effectiveness of this plan. All relevant data will 
be used to assess the plan, and to revise or modify the plan, if necessary. The existing plan, or a revised 
version of the existing plan, will then be effective for the remainder of the Contract period of performance. 
No further modifications will be made unless determined to be necessary by the Government. 

Services to be procured under this contract are divided into three areas: SOW line items in the 1000 area 
are for configuration management support (CM); SOW line items in the 2000 area are for computerized 
maintenance management support (CMMS); and SOW line items in the 3000 area are for pressure 
systems recertification support (RECERT). The Contractor will be required to meet the SOW technical 
objectives and provide associated deliverables. The minimum acceptable performance standards and the 
exceeds minimum acceptable performance standards criteria for each area are delineated below. At the 
end of the rating period, the Contractor shall submit a report to the Contracting Officer for review and 
approval. The report shall document justification to support the Contractor’s successful completion of the 
line items in the Performance Standards. 

The fee earned will be determined by the Contractor’s performance on Technical Objectives and Cost and 
will be the total of a Minimum Performance Incentive Fee and an Exceeds Minimum Performance 
Incentive Bonus Fee. Accomplishing the minimum acceptable performance standards will earn an amount 
up to 75% of the maximum available fee. Accomplishing the exceeds minimum acceptable performance 
standards will earn a bonus fee amount up to 25% of the maximum available fee. The Contractor may 
invoice fee monthly in accordance with G.4, “Incentive Fee Invoices and Payment.” Adjustments to the 
incentive fee will be made at the end of each yearly rating period. 

The Contractor will be required to track and report certain data that will be used in the determination of the 
total fee to be earned during each performance period of this contract. The required data is as follows: 

1000 - Configuration Management 

0 Maintain sufficient records to track and report the Contractor’s Performance for items delineated 
below in the “minimum acceptable” and “exceeds minimum acceptable” ~. - performance criteria for 
SOW sections 1000 (Configuration Management). 

Deliver a Government supplied survey form to the Facility Safety Head (FSH) at the completion of 
each Change Notification Sheet (CNS). 

0 2000 - Computerized Maintenance Management Support 

0 Maintain sufficient records to track and report items delineated in the “minimum acceptable” and 
“exceeds minimum acceptable” performance criteria under the SOW section 2000 (Computerized 
Maintenance Management System) performance standards below. 
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3000 - Pressure Systems Recertification Support 

0 Maintain sufficient records to track and report items delineated in the “minimum acceptable” and 
“exceeds minimum acceptable” performance criteria under the SOW section 3000 (Pressure Systems 
Recertification Suppot?) performance standards below. 

The “Minimum Acceptable Performance Standards” and the “Exceeds Minimum Acceptable Performance 
Standards” criteria defined herein shall be used to calculate the incentive fee earned. Each line item in the 
criteria has been assigned a number of available points. The actual earned fee will be the sum of all 
points earned divided by 100 and multiplied by the negotiated maximum available fee. The summary table 
that follows will be used to tabulate the number of points earned and the amount of earned fee. 

Technical objectives: 

MlNlMUM ACCEPTABLE PERFORMANCE STANDARDS (TOM& - 

TOM, 

TOM, 

TOM, 

TOM, 

TOM, 

TOM, 

TOM, 

Achieve an average CNS Survey Form score of 3.5. The number of points that may be 
earned for this line item is 10. Points earned are computed as follows: 

[(Average Score) + 3.51 [ I O ]  = 0 to 10 points maximum 

Publish a memorandum announcing tentative dates by January 20 of each year for the 
annual configuration meetings for each of the facilities in the High Risk Configuration 
Management program and the Laboratory Risk Evaluation program, schedule meetings, 
generate meeting packages, and attend scheduled meetings. One (1) point will be 
earned if this line item is accomplished. 

Publish a memorandum announcing tentative procedure demonstration dates by January 
20 each year, schedule demonstrations, and participate in demonstrations by the 
scheduled due date. One (1) point will be earned if this line item is accomplished. 

Draft copy with fewer than 5 Contractor errors or omissions of a) SOC minutes to 
Chairman of SOC within 8 working days of a meeting; b) ESB minutes to Vice-chairman 
of ESB within 10 working days of a meeting: c) formal design review minutes to Chairman 
of review panel within 10 working days of meeting. One (1) point will be earned if this line 
item is accomplished. 

Maintain the hours expended processing CNS packages to within k 10% of the 
ConlFactors estimate. The number of points that may be earned for this line item is 4. 
Points earned are computed as follows: 

a) If actual hours are greater than f 20%, 0 points are earned. 
b) If actual hours are between k 20%, 2 points are earned. 
c) If actual hours are between f lo%, 4 points are earned. 

Once per year demonstrate the ability to swap from the Governments primary 
Configuration Management On-Line (CMOL) system to the Contractor’s back-up system 
within 4 hours. One (1) point will be earned if this line item is accomplished. 

Perform daily back-ups of CMOL system databases and documents. Two (2) points will 
be earned if this line item is accomplished. 
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TOM, 

TOM, 

TOM,, 

By January 31'' and July 31 of each year, deliver the semi-annual status report regarding 
state-of-the-art changes taking place in the computer industry relative to CMOL 
equipment. Two (2) points will be earned if this line item is accomplished. 

Support the CMMS including the completion of all system modifications, enhancements, 
and upgrades without impacting service during normal business hours, providing a secure 
system free from known vulnerabilities, providing CMMS technical support to users, and 
proposing system enhancements to improve overall productivity. Seven (7) points will be 
earned if this line item is accomplished. 

Completion of CMMS controlled documents within 30 days after acceptance by the 
Government of each software module or modification. Presentation of three-year project 
plan on a quarterly basis during the first two years and semi-annually each year 
thereafter. All other documents and presentations delivered within 5% of original agreed 
upon baseline schedule. Two (2) points will be earned if this line item is accomplished. 

CMMS Help Desk response shall not exceed 1 hour for emergencies and 4 business 
hours for all other calls. Issues should be resolved in 1 business day for emergencies and 
3 business days for all other calls. Four (4) points will be earned if this line item is 
accom p I is hed . 

CMMS enhancements delivered fully functional within 10% of baseline schedule 
presented at Preliminary Design Review. Three (3) points will be earned if this line item is 
accomplished. 

TOM,, Submit complete and accurate pressure system documents and reports for the RECERT 
program. One (1) point will be earned if this line item is accomplished. 

TOM14 Complete all objectives and milestones for the RECERT program without exceeding the 
baseline recertification schedule (as defined in the Contract Documentation Requirements 
section) by 5%. Six (6) points will be earned if this line item is accomplished. 

TOM,, Provide engineering analysis to validate the cost effectiveness of the required RECERT 
pressure system inservice inspection plans. Two (2) points will be earned if this line item 
is accepted. 

TOMI, Provide and maintain an updated Master Inspection Plan for the RECERT program in 
accordance with Exhibit C, Contract Documentation Requirements. Two (2) points will be 
earned if this line item is accomplished. 

TOM,, Define and develop procedures for the integration of new pressure systems and 
modifications to pressure systems into the RECERT program. Two (2) points will be 
earned if this line item is accomplished. 

TOMI, Preserve the integrity of the PSCM data. Two (2) points will be earned if this line item is 
accomplished. 

Exceeds Minimum Acceptable Performance Standards ( T O E A  - 

TOE, Achieve an average score on the CNS Survey Form greater than 3.5. The number of 
bonus points that may be earned for this line item is 6. Points earned are computed as 
follows: 
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[(Average Score - 3.5) + 1.51 [6] = 0 to 6 points maximum 

TOE2 Draft copy of with fewer than 5 Contractor errors or omissions a) SOC minutes to 
Chairman of SOC within 5 working days of a meeting; b) ESB minutes to Vice-chairman 
of ESB within 7 working days of a meeting: c) formal design review minutes to Chairman 
of review panel within 7 working days of meeting. One (1) bonus point will be earned if 
this line item is accomplished. 

TOE, Maintain the hours expended processing CNS packages to within +/- 5% of the 
Contractors estimate. Four (4) bonus points will be earned if this line item is 
accomplished. 

TO E, Fully meets minimums as stated in Technical Objectives TOM9 above; AND, 
0 The CMMS has no unscheduled down time. One (1) bonus point will be earned if this 

line item is accomplished. 

0 Identify process changes, system enhancements, and user training to reduce quality 
assurance finds by 20%. A find is defined as an instance where data has been 
incorrectly entered into the CMMS database. Two (2) bonus points will be earned if 
this line item is accomplished. 

0 CMMS training, documentation, and technical support shall result in a total number of 
opened calls to the CMMS Help Desk each month that is less than 20% of the user 
base. One (1) bonus point will be earned if this line item is accomplished. 

0 Software Problem Requests not directly attributed to the software provider shall not 
exceed 3 per quarter. One (1) bonus point will be earned if this line item is 
accomplished. 

TO E5 CMMS enhancements result in a Return on Investment (ROI) of 2.0 or greater. ROI is 
defined as the ratio of the reduction of unproductive schedule in the maintenance and 
repair program at Langley to the hours invested in developing the new capabilities and 
processes. One (1) bonus point will be earned if this line item is accomplished. 

TO E6 The Contractor achieves the integration of all pressure systems into the PSCM program 
and the completion of all Phase I and Phase I1 activities (not including repairs) within the. 
contract base period. One (1) point will be earned if this line item is accomplished. 

TOE7 The Contractor develops and maintains an integrated, electronic recertification 
management information system (MIS) that includes technical, cost and schedule aspects 
of the recertification program and provides sharing of information with the other major 
elements of the SOW. Two (2) points will be earned if this line item is accomplished. 

cost: 

MINIMUM ACCEPTABLE PERFORMANCE STANDARDS ( C O M A  - 
COM, A complete and accurate NASA Form 533M, Monthly Financial Report and Monthly 

Progress Report received in accordance with the contract documentation requirements 
and attendance/participation at the required monthly meeting. Ten ( I O )  points will be 
earned if this line item is accomplished. 
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COM, 

COM, 

COM, 

COM, 

Cost delivery is defined as actual incurred cost which is less than or equal to the total 
estimated cost of the contract for the performance period. One (1) point will be earned if 
this line item is accomplished. 

Deliver all CMMS software documentation within 5% of agreed upon baseline cost 
estimate. Two (2) points will be earned if this line item is accomplished. 

Deliver all CMMS enhancements fully functional within 10% of agreed upon baseline cost 
estimate. Three (3) points will be earned if this line item is accomplished. 

Completes all objectives and milestones for the RECERT program with no cost increase 
beyond the baseline cost estimate. Six (6)  points will be earned if this line item is 
accomplished. 

Exceeds Minimum Acceptable Performance Standards ( C O E d  - 

COE, Fully meets minimums as given in COM, and COM, above; 

COE, 

COE, 

CMMS enhancements result in a return on investment (ROI) of 2.0 or greater. ROI is 
defined as the ratio of the current cost of performing the maintenance and repair program 
at Langley to the cost of developing the new computerized capabilities and processes. 
One (1) bonus point will be earned if this line item is accomplished. 

A Contractor-initiated proposal results in 15% or more yearly savings in the inservice 
inspection program. Two (2) bonus points will be earned if this line item is accomplished. 

A Contractor-initiated (MIS) proposal results in 15% or more yearly savings in MIS costs. 
Two (2) bonus points will be earned if this line item is accomplished. 
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FEE SCHEDULE TABLE 

(PAGE 1 of 2) 

Criteria Line Item 
TOE, (0 to 6 points) 
TOE, (0 or 1 point) 
TOE, (0 or 4 points) 
TOE, (0 or 5 points) 
TOE, (0 or 1 point) 
TOEs (0 or 1 point) 
TOE, (0 or 2 points) 
TOE,,,,, (0 to 20 points) 

TOM,, (0 or 1 point) 
TOM,, (0 or 6 points) 
TOM,, (0 or 2 points) 
TOM,6 (0 or 2 points) 
TOM,, (0 or 2 points) 
TOM,, (0 or 2 points) 
TOM,,,,, (0 or 53 points) 

Points Earned 
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FEE SCHEDULE TABLE 

Criteria Line Item 
COM, (0 oc I O  points) 
COM, I O  or 1 point) 
COM, (0 or 2 points) 
COM? (0 or 3 points) 
COMs (0 or 6 points) 
COMT,,,, (0 to 22 points) 

Points Earned 

Cost: Exceeds Minimum Acceotable Performance Standards: 
-Criteria Line Item Points Earned 
, COE, (0 or 1 point) 
~ COE, (0 or 2 points) 
COEn (0 or 2 points) 
COETola, (0 to 5 points) 

Total Fee Earned = 

[(TOMTotal+TOET,t,l+COMTotal+COETotal)f( I OO)] X [Negotiated Maximum Available Fee] 

[L+ + + )~(lOO)]X~ 1 =  
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Exhibit J 

Documentation and Testing Requirements 
SA LaRC Y2K Guideline for 

BASED ON -.NASA YEAR 2000 AGETV‘CY TEST AND CERTIFICATION GUIDELINES AND REQUIREMENTS r 

b 

1 IT Item/Svstem I 

Provide Contractor Y2K Compliance 
Verification Form with 4 

- appromiate documentation 

Vendor 
Documentation 

i 

Determine RisWComplexity in 
Consultation with Technical User 1 (Low. M e d i u d n h )  1 

4 

Complete 
“ No Date Dependency” 

Checklist 

Level 

Level Conduct Y2K Testing 

Complete Y2K Test Plan & Results 

I 

Compliance Checklist andor obtain existing 
documentation indicating compliance as 

1 
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Exhibit J 
Contractc, A ZK Compliance Verification Form 

NASA LangleJJ Research Center 

IT Item Name/System: 
Brief Description: 

Ris WComplexity Level 
(High, Medium, Low): 

FacilityfLab (if applicable): Organization: 

and Requirements” and the “KASA LaRC Y2K Guideline for Documentation and Testing Requirements” for guidance.) 

“No Date Dependency” Checklist 

Vendor Documentation for COTS Products (Software, Hardware, Firmware) 

Specify: 

Y2K Test Plan 

Y2K Test Results 

Y2K Custom Software Compliance Checklist 

Y2K Compliance Checklist 

cf Other existing documentation indicating compliance, e.g. system documentation 

Specify: 

_- 

I certifl the IT ItedSystem identified has been assessed for Y2K compliance using the NASA and 
Langley Research Center Year 2000 test and certification guidelines and requirements as guidance and 
that the IT ItedSystem is compliant as reflected in the attachments. 

Contractor Company Name: 

I Contractor Official: 
Typed Name and Signature Date 

Concurrence: 
NASA COTlUTechnical Monitor I 

Typed Name and Signature I Date 
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EXHIBIT K 

ASBESTOS CONFIGURATION MANAGEMENT FACILITIES 

8-Foot TPT Office Buildin 
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Solicitation No. 1-1 22-AFA.224: Section K 

PART IV - REPRESENTATIONS AND INSTRUCTIONS 

Section K - Representations, Certifications and Other Statements Of Offerors 

K.l  CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE CERTAIN 
FEDERAL TRANSACTIONS (FAR 52.203-1 1) (APR 1991) 

(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12, Limitation on 
Payments to Influence Certain Federal Transactions, included in this solicitation, are hereby incorporated 
by reference in paragraph (b) of this certification. 
(b) 
on or after December 23, 1989, - 

influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of Congress on his or her behalf in 
connection with the awarding of any Federal contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, 
amendment, or modification of any Federal contract, grant, loan, or cooperative agreement. 

If any funds other than Federal appropriated funds (including profit or fee received under 
a covered Federal transaction) have been paid, or will be paid, to any person for influencing or attempting 
to influence an officer or employee of any agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress on his or her behalf in connection with this 
solicitation, the offeror shall complete and submit, with its offer, OMB standard form LLL, Disclosure of 
Lobbying Activities, to the Contracting Officer; and 

require that all recipients of subcontract awards in excess of $100,000 shall certify and disclose 
accordingly. 
(c) 
contract imposed by section 1352, title 31, United States Code. Any person who makes an expenditure 
prohibited under this provision or who fails to file or amend the disclosure form to be filed or amended by 
this provision, shall be subject to a civil penalty of not less than $10,000, and not more than $100,000, for 
each such failure. 

The offeror, by signing its offer, hereby certifies to the best of his or her knowledge and belief, that 

( I )  No Federal appropriated funds have been paid or will be paid to any person for 

(2) 

(3) He or she will include the language of this certification in all subcontracts at any tier and 

Submission of this certification and disclosure is a prerequisite for making or entering into this 

K.2 TAXPAYER IDENTIFICATION (FAR 52.204-3 (OCT 1998) 

(a) Definitions. 

"Common parent," as used in this provision, means that corporate entity that owns or controls an -- 
affiliated group of corporations that files its Federal income tax returns on a consolidated basis, and of 
which the offeror is a member. 

"Taxpayer Identification Number (TIN)," as used in this provision, means the number required by 
the Internal Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. 
The TIN may be either a Social Security Number or an Employer Identification Number. 

(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to 
comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 
U.S.C. 6041, 6041A, and 6050M, and implementing regulations issued by the IRS. If the resulting contract 
is subject to the payment reporting requirements described in Federal Acquisition Regulation (FAR) 4.904, 
the failure or refusal by the offeror to furnish the information may result in a 31 percent reduction of 
payments otherwise due under the contract. 
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Solicitation No. 1-1 22-AFA.224: Section K 

(c) 
out of the offeror's relationship with the Government (31 U.S.C. 7701 (c)(3)). If the resulting contract is 
subject to the payment reporting requirements described in FAR 4.904, the TIN provided hereunder may 
be matched with IRS records to verify the accuracy of the offeror's TIN. 

The TIN may be used by the Government to collect and report on any delinquent amounts arising 

(d) Taxpayer Identification Number (TIN). 

( ) TIN: 

( ) TIN has been applied for. 

( ) TIN is not required because: 

( ) Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not 
have income effectively connected with the conduct of a trade or business in the United States and does 
not have an office or place of business or a fiscal paying agent in the United States; 

( ) Offeror is an agency or instrumentality of a foreign government; 

( ) Offeror is an agency or instrumentality of the Federal Government. 

(e) Type of organization. 

( ) Sole proprietorship; 

( ) Partnership; 

( ) Corporate entity (not tax-exempt); 

( ) Corporate entity (tax-exempt); 

( ) Government entity (Federal, State, or local): 

( ) Foreign government; 

( ) International organization per 26 CFR 1.60494; 

.- - 
( ) Other 

(0 Common parent. 

( ) Offeror is not owned or controlled by a common parent as defined in Paragraph (a) of this 
provision. 

( ) Name and TIN of common parent: 

Name 

TIN 

K.3 WOMEN-OWNED BUSINESS (FAR 52.204-5) (OCT 19951 

(a) Representation. The offeror represents that it [ ] is, [ ] is not a women-owned business 
concern. 
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Section K Solicitation No. 1-1 22-AFA.224: 

(b) Definition. "Women-owned business concern," as used in this provision, means a 
concern which is at least 51 percent owned by one or more women; or in the case of any publicly owned 
business, at least 51 percent of the stock of which is owned by one or more women; and whose 
management and daily business operations are controlled by one or more women. 

K.4 CERTIFICATION REGARDING DEBARMENT, SUSPENSION. PROPOSED DEBARMENT, 
AND OTHER RESPONSIBILITY MATTERS (FAR 52.209-5) (MAR 1996) 

(a)(l) The Offeror certifies, to the best of its knowledge and belief, that - 
(9 The Offeror and/or any of its Principals - 

(A) Are ( ) are not ( ) presently debarred, suspended, proposed for debarment, or 

(B) Have ( ) have not ( ), within a three-year period preceding this offer, been 
declared ineligible for the award of contracts by any Federal agency; 

convicted of or had a civil judgment rendered against them for: commission of fraud or a criminal offense 
in connection with obtaining, attempting to obtain, or performing a public (Federal, state, or local) contract 
or subcontract; violation of Federal or state antitrust statutes relating to the submission of offers; or 
commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false 
statements, tax evasion, or receiving stoten property; and 

(C) Are ( ) are not ( ) presently indicted for, or otherwise criminally or civilly charged 
by a governmental entity with, commission of any of the offenses enumerated in subdivision (a)(l)(i)(B) of 
this provision. 

more contracts terminated for default by any Federal agency. 
(2) "Principals," for the purposes of this certification, means officers; directors; owners; partners; and, 

persons having primary management or supervisory responsibilities within a business entity (e.g., general 
manager; plant manager; head of a subsidiary, division, or business segment, and similar positions). 

(ii) The Offeror has ( ) has not ( ), within a three-year period preceding this offer, had one or 

THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF AN AGENCY OF THE 
UNITED STATES AND THE MAKING OF A FALSE, FICTITIOUS, OR FRAUDULENT CERTIFICATION 
MAY RENDER THE MAKER SUBJECT TO PROSECUTION UNDER SECTION 1001, TITLE 18, UNITED 
STATES CODE. 

(b) 
contract award, the Offeror learns that its certification was erroneous when submitted or has become 
erroneous by reason of changed circumstances. 
(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily 
result in withholding of an award under this solicitation. However, the certification will be considered in 
connection with a determination of the Offeror's responsibility. Failure of the Offeror to furnish a 
certification or provide such additional Information as requested by the Contracting Officer may render the 
Offeror nonresponsible. 
(d) Nothing contained in the foregoing shall be construed to require establishment of a system of 
records in order to render, in good faith, the certification required by paragraph (a) of this provision. The 
knowledge and information of an Offeror is not required to exceed that which is normally possessed by a 
prudent person in the ordinary course of business dealings. 
(e) 
reliance was placed when making award. If it is later determined that the Offeror knowingly rendered an 
erroneous certification, in addition to other remedies available to the Government, the Contracting Officer 
may terminate the contract resulting from this solicitation for default. 

The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to 

-- 

The certification in paragraph (a) of this provision is a material representation of fact upon which 
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K.5 PLACE OF PERFORMANCE (FAR 52.21 5-6) (OCT 1997) 

(a) The offeror or respondent, in the performance of any contract resulting from this solicitation, 
0 intends, 0 does not intend [check applicable block] to use one or more plants or facilities located at a 
different address from the address of the offeror or respondent as indicated in this proposal or response to 
request for information. 
(b) 
following spaces the required information: 

If the offeror or respondent checks "intends" in paragraph (a) of this provision, it shall insert in the 

Place of Performance 
(Street Address, City, 
State, County, Zip Code) 

Name and Address of Owner 
and Operator of the Plant 
or Facility if Other than 
Offeror or Respondent 

K.6 SMALL BUSINESS PROGRAM REPRESENTATIONS (FAR 52.219-1 ) (OCT 1998)- 
ALTERNATE I (OCT 1998) AND ALTERNATE II (JAN 1999) 

(a) (1) 
(2) 
(3) 

The standard industrial classification (SIC) code for this acquisition is 871 1 . 
The small business size standard is $2.5M . 
The small business size standard for a concern which submits an offer in its own name, 

other than on a construction or service contract, but which proposes to furnish a product which it did not 
itself manufacture, is 500 employees. 
(b) Representations. ( I )  The offeror represents as part of its offer that it 0 is, o i s  not a small 
business concern . 

(2) 
(b)(l) of this provision.) The offeror represents, for general statistical purposes, that it 0 is, 0 is not, a 
small disadvantaged business concern as defined in 13 CFR 124.1002. 

(b)(l) of this provision.) The offeror represents as part of its offer that it 0 is, 0 is not a women-owned 
small business concern. 

provision). p h e  offeror shall check the category in which its ownership falls]: 

(Complete only if offeror represented itself as a small business concern in paragraph 

(3) (Complete only if offeror represented itself as a small business concern in paragraph 

(4) (Complete if offeror represented itself as disadvantaged in paragraph (b)(2) of this 

. .- 

0 Black American. 

0 Hispanic American. 

I7 Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians). 

Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, 
Indonesia, Singapore, Brunei, Japan, China, Taiwan, Laos, Cambodia (Kampuchea), Vietnam, Korea, The 
Philippines, U.S. Trust Territory of the Pacific Islands (Republic of Palau), Republic of the Marshall 
Islands, Federated States of Micronesia, the Commonwealth of the Northern Mariana Islands, Guam, 
Samoa, Macao, Hong Kong, Fiji, Tonga, Kiribati, Tuvalu, or Nauru). 

a Subcontinent Asian (Asian-Indian) American (persons with origins from India, 
Pakistan, Bangladesh, Sri Lanka, Bhutan, the Maldives Islands, or Nepal). 
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0 Individuallconcern, other than one of the preceding 

(5) 

0) 

[Complete only if offeror represented itself as a small business concern in paragraph 

It 0 is, 0 is not a HUBZone small business concern listed, on the date of this 
(b)( 1) of this provision. J The offeror represents, as part of its offer, that- 

representation, on the List of Qualified HUBZone Small Business Concerns maintained by the Small 
Business Administration, and no material change in ownership and control, principal place of ownership, 
or HUBZone employee percentage has occurred since it was certified by the Small Business 
Administration in accordance with 13 CFR part 126; and 

the representation in paragraph (b)(5)(i) of this provision is accurate for the HUBZone small business 
concern or concerns that are participating in the joint venture. [The offeror shall enter the name or names 
of the HUBZone small business concern or concerns that are participating in the joint venture: 

shall submit a separate signed copy of the HUBZone representation. 
(c) Definitions. 

is independently owned and operated, not dominant in the field of operation in which it is bidding on 
Government contracts, and qualified as a small business under the criteria in 13 CFR part 121 and the 
size standard in paragraph (a) of this provision. 

concern-- 

owned business, at least 51 percent of the stock of which is owned by one or more women; and 

(d) 
business concerns, then the clause in this solicitation providing notice of the set-aside contains restrictions 
on the source of the end items to be furnished. 

Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small or small 
disadvantaged business concern in order to obtain a contract to be awarded under the preference 
programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other 
provision of Federal law that specifically references section 8(d) for a definition of program eligibility, 
shall-- 

(ii) It a is, o i s  not a joint venture that complies with the requirements of 13 CFR part 126, and 

.] Each HUBZone small business concern participating in the joint venture 

"Small business concern," as used in this provision, means a concern, including its affiliates, that 

"Woman-owned small business concern," as used in this provision, means a small business 

( I )  Which is at least 51 percent owned by one or more women or, in the case of any publicly 

(2) Whose management and daily business operations are controlled by one or more women. 
Notice. (1) If this solicitation is for supplies and has been set aside, in whole or in part, for small 

(2) 

(0 
(ii) 
(iii) 

Be punished by imposition of fine, imprisonment, or both; 
Be subject to administrative remedies, including suspension and debarment; and 
Be ineligible for participation in programs conducted under the authority of the 

Act. 

K.7 --SMALL BUSINESS SIZE REPRESENTATION FOR TARGETED INDUSTRY CATEGORIES 
UNDER THE SMALL BUSINESS COMPETITIVENESS DEMONSTRATION PROGRAM 
[FAR 52.219-21) (JAN 1997) 

(Complete only if the Offeror has represented itself under the provision at 52.219-1 as a small business 
concern under the size standards of this solicitation.) 

Offeror represents as follows: 

Offeror's number of employees for the past 12 months (check this column if size standard stated in 
solicitation is expressed in terms of number of employees) or Offeror's average annual gross revenue for 
the last 3 fiscal years (check this column if size standard stated in solicitation is expressed in terms of 
annual receipts). (Check one of the following.) 
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No. of Employees Avg. Annual Gross Revenues 

- 50 or fewer 
- 51 - 100 

101 -250 
251 - 500 
501 -750 

- 751 - 1,000 
- Over 1,000 

- $1 million or less 
- $1,000,001 - $2 million 
- $2,000,001 - $3.5 million 
- $3,500,001 - $5 million 
- $5,000,001 - $10 million 
- $1 0,000,001 - $1 7 million 
- Over $17 million 

- 
- 
- 

K.8 SMALL DISADVANTAGED BUSINESS STATUS (FAR 52.219-22) (OCT 1998) 

(a) General. This provision is used to assess an offeror’s small disadvantaged business status for 
the purpose of obtaining a benefit on this solicitation. Status as a small business and status as a small 
disadvantaged business for general statistical purposes is covered by the provision at FAR 52.21 9-1, 
Small Business Program Representation. 
(b) Representations. 

size standard applicable to this acquisition; and either- 

small disadvantaged business concern consistent with 13 CFR 124, Subpart B; and 

occurred since its certification; 

individuals, the net worth of each individual upon whom the certification is based does not exceed 
$750,000 after taking into account the applicable exclusions set forth at 13 CFR 124.104(~)(2); and 

(C ) 
small disadvantaged business concerns maintained by the Small Business Administration; or 

It has submitted a completed application to the Small Business 
Administration or a Private Certifier to be certified as a small disadvantaged business concern in 
accordance with 13 CFR 124, Subpart B, and a decision on that application is pending, and that no 
material change in disadvantaged ownership and control has occurred since its application was submitted. 

0 For Joint Ventures. The offeror represents, as part of its offer, that it is a joint venture 
that complies with the requirements at 13 CFR 124.1002(f) and that the representation in paragraph (b)(l) 
of this provision is accurate for the small disadvantaged business concern that is participating in the joint 
venture. [The offeror shall enter the name of the small disadvantaged business concern that is 

(c ) 
a concern for the purposes of securing a contract or subcontract shall: 

(1) General. The offeror represents, as part of its offer, that it is a small business under the 

0 (0 It has received certification by the Small Business Administration as a 

(A) 

(B) 

No material change in disadvantaged ownership and control has 

Where the concern is owned by one or more disadvantaged 

It is listed, on the date of this representation, on the register of 

0 (ii) 

(2) 

participating in the joint venture: .I 
Penalties and Remedies. Anyone who misrepresents any aspects of the disadvantaged status of 

(1) 
(2) 
(3) 

Be punished by imposition of a fine, imprisonment, or both; 
Be subject to administrative remedies, including suspension and debarment; and 
Be ineligible for participation in programs conducted under the authority of the Small 

Business Act. 

IMPORTANT NOTE: See Section I Clause 52.219-23, Notice of Price Evaluation Adjustment for 
Small Disadvantaged Business (SDB) Concerns (OCT 98). Those SDB 
concerns electing to waive the adjustment must check Paragraph (c) of the 
clause, See also Section I clause 52.2194, Notice of Price Evaluation 
Preference for HUBZone Small Business Concerns (JAN 1999). Those SDB 
concerns electing to waive the adjustment must check Paragraph (c) of the 
clause. 
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K.9 PROHIBITION OF SEGREGATED FACILITIES (FAR 52.222-21) (FEB 19991 

(a) 
and wash rooms, restaurants and other eating areas, time clocks, locker rooms and other storage or 
dressing areas, parking lots, drinking fountains, recreation or entertainment areas, transportstion, and 
housing facilities provided for employees, that are segregated by explicit directive or are in fact segregated 
on the basis of race, color, religion, sex, or national origin because of written or oral policies or employee 
custom. The term does not include separate or single-user rest rooms or necessary dressing or sleeping 
areas provided to assure privacy between the sexes. 
(b) 
segregated facilities at any of its establishments, and that it does not and will not permit its employees to 
perform their services at any location under its control where segregated facilities are maintained. The 
Contractor agrees that a breach of this clause is a violation of the Equal Opportunity clause in this 
con tract. 
(c) 
the Equal Opportunity clause of this contract. 

'Segregated facilities," as used in this clause, means any waiting rooms, work areas, rest rooms 

The Contractor agrees that it does not and will not maintain or provide for its employees any 

The Contractor shall include this clause in every subcontract and purchase order that is subject to 

K.10 PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FAR 52.222-22)(FEB 1999) 

The offeror represents that-- 

(a) It 0 has, 0 has not participated in a previous contract or subcontract subject the Equal 
Opportunity clause of this solicitation; 

(b) It 0 has, 0 has not filed all required compliance reports; and 

(c) Representations indicating submission of required compliance reports, signed by 
proposed subcontractors, will be obtained before subcontract awards. 

K. 1 1 PREAWARD ON-SITE EQUAL OPPORTUNITY COMPLIANCE EVALUATION (FAR 52.222-24) 
/FEB 1999) 

If a contract in the amount of $10 million or more will result from this solicitation, the prospective 
Contractor and its known first-tier subcontractors with anticipated subcontracts of $1 0 million or more shall 
be subject to a preaward compliance evaluation by the Office of Federal Contract Compliance Programs 
(OFCCP), unless, within the preceding 24 months, OFCCP has conducted an evaluation and found the 
prospective Contractor and subcontractors to be in compliance with Executive Order 11246. 

K.12 AFFIRMATIVE ACTION COMPLIANCE (FAR 52.222-25) (APR 1984) 

The offeror represents that (a) it ( ) has developed and has on file, 
( ) has not developed and does not have on file, at each establishment, affirmative action programs 
required by the rules and regulations of the Secretary of Labor (41 CFR 60-1 and 60-2), or (b) it ( ) has 
not previously had contracts subject to the written affirmative action programs requirement of the rules and 
regulations of the Secretary of Labor. 

K.13 CLEAN AIR AND WATER CERTIFICATION (FAR 52.223-1) (APR 1984) 

The offeror certifies that - 
(a) Any facility to be used in the performance of this proposed contract ( ) is, ( ) is not, listed on the 
Environmental Protection Agency List of Violating Facilities; 
(b) The offeror will immediately notify the Contracting Officer, before award, of the receipt of any 
communication from the Administrator, or a designee, of the Environmental Protection Agency, indicating 
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that any facility that the offeror proposes to use for the performance of the contract is under consideration 
to be listed on the EPA List of Violating Facilities; and 
(c) The offeror will include a certification substantially the same as this certification, including this 
paragraph (c), in every nonexempt subcontract. 

K. 14 CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (FAR 52.223-1 3) 
(OCT 1996) 

(a) 
by Executive Order 12969, August 8, 1995. 

Submission of this certification is a prerequisite for making or entering into this contract imposed 

(b) By signing this offer, the offeror certifies that- 

(I) As the owner or operator of facilities that will be used in the performance of this contract 
that are subject to the filing and reporting requirements described in sectin313 of the Emergency Planning 
and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution 
Prevention Act of 1990 (PPA) (42 U.S.C. 13106), the offeror will file and continue to file for such facilities 
for the life of the contract the Toxic Chemical Release Inventory Form (Form R) as described in sections 
313(a) and (9) of EPCRA and section 6607 of PPA; or 

(2) None of its owned or operated facilities to be used in the performance of this contract is 
subject to the Form R filing and reporting requirements because each such facility is exempt for at least 
one of the following reasons: (Check each block that is applicable.) 

0 (i) The facility does not manufacture, process, or otherwise use any toxic 
chemicals listed under section 313(c) of EPCRA, 42 U.S.C. 11023(c); 

[7 (ii) The facility does not have 10 or more full-time employees as specified in 
section 313(b)(l)(A) of EPCRA, 42 U.S.C. 11023(b)(l)(A); 

0 (iii) The facility does not meet the reporting thresholds of toxic chemicals 
established under section 313(f) of EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 
CFR 372.27, provided an appropriate certification form has been filed with EPA); 

(iv) The facility does not fall within Standard Industrial Classification Code 
(SIC) designations 20 through 39 as set forth in section 19.102 of the Federal Acquisition Regulation; or 

0 (v) The facility is not located within any State of the United States, the 
District of Columbia, the Commonwealth of Puerto Rim, Guam, American Samoa, the United States Virgin 
Islands, the Northern Manana Islands, or any other territory or possession over which the United States 
has jurisdiction. 

K.15 REPRESENTATION OF LIMITED RIGHTS DATA AND RESTRICTED COMPUTER SOFTWARE 
[FAR 52.227-15) (JUN 1987) 

(a) This solicitation sets forth the work to be performed if a contract award results, and the 
Government's known delivery requirements for data (as defined in FAR 27.401). Any resulting contract 
may also provide the Government the option to order additional data under the Additional Data 
Requirements clause at 52.227-16 of the FAR, if included in the contract. Any data delivered under the 
resulting contract will be subject to the Rights in Data - General clause at 52.227-14 that is to be included 
in this contract. Under the latter clause, a Contractor may withhold from delivery data that qualify as 
limited rights data or restricted computer software, and deliver form, fit, and function data in lieu thereof. 
The latter clause also may be used with its Alternates II andlor I l l  to obtain delivery of limited rights data or 
restricted computer software, marked with limited rights or restricted rights notices, as appropriate. In 

K-8 
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addition, use of Alternate V with this latter clause provides the Government the right to inspect such data 
at the Contractor's facility. 
(b) As an aid in determining the Government's need to include any of the aforementioned Alternates 
in the clause at 52.227-14, Rights in Data - General, the offeror's response to this solicitation shall, to the 
extent feasible, complete the representation in paragraph (b) of this provision to either state that none of 
the data qualify as limited rights data or restricted computer software, or identify which of the data qualifies 
as limited rights data or restricted computer software. Any identification of limited rights data or restricted 
computer software in the offeror's response is not determinative of the status of such data should a 
contract be awarded to the offeror. 

REPRESENTATION CONCERNING DATA RIGHTS 

Offeror has reviewed the requirements for the delivery of data or software and states (offeror 
check appropriate block) - 

0 None of the data proposed for fulfilling such requirements qualifies as limited rights data 
or restricted computer software. 

0 Data proposed for fulfilling such requirements qualify as limited rights data or restricted 
computer software and are identified as follows: 

NOTE: 

K.16 

NOTE: 

"Limited rights data" and "Restricted computer software" are defined in the contract clause entitled 
"Rights in Data - General." 

COST ACCOUNTING STANDARDS NOTICES AND CERTIFICATION (FAR 52.230-11 
[APR 1998) 

This notice does not apply to small businesses or foreign governments. This notice is in three 
parts, identified by Roman numerals I through 111. 

Offerors shall examine each part and provide the requested information in order to determine Cost 
Accounting Standards (CAS) requirements applicable to any resultant contract. 

If the offeror is an educational institution, Part II does not apply unless the contemplated contract will be 
subject to full or modified CAS coverage pursuant to 48 CFR 9903.201-2(~)(5) or 9903.201-2(~)(6), 
respectively. 

I. DISCLOSURE STATEMENT--COST ACCOUNTING PRACTICES AND CERTIFICATION 

(a) Any contract in excess of $500,000 resulting from this solicitation will be subject to the 
requirements of the Cost Accounting Standards Board (48 CFR Chapter 99), except for those contracts 
which are exempt as specified in 48 CFR 9903.201-1. 
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(b) Any offeror submitting a proposal which, if accepted, will result in a contract subject to the 
requirements of 48 CFR Chapter 99 must, as a condition of contracting, submit a Disclosure Statement as 
required by 48 CFR 9903.202. When required, the Disclosure Statement must be submitted as a part of 
the offeror’s proposal under this solicitation unless the offeror has already submitted a Disclosure 
Statement disclosing the practices used in connection with the pricing of this proposal. If an applicable 
Disclosure Statement has already been submitted, the offeror may satisfy the requirement for submission 
by providing the information requested in paragraph (c) of Part I of this provision. 

CAUTION: In the absence of specific regulations or agreement, a practice disclosed in a Disclosure 
Statement shall not, by virtue of such disclosure, be deemed to be a proper, approved, or agreed-to 
practice for pricing proposals or accumulating and reporting contract performance cost data. 

(c) Check the appropriate box below: 

- (1) Certificate of Concurrent Submission of Disclosure Statement. 

The offeror hereby certifies that, as a part of the offer, copies of the Disclosure 
Statement have been submitted as follows: (i) original and one copy to the cognizant Administrative 
Contracting Officer (ACO) or cognizant Federal agency official authorized to act in that capacity (Federal 
official), as applicable, and (ii) one copy to the cognizant Federal auditor. 

(Disclosure must be on Form No. CASB DS-1 or CASB DS-2, as applicable. 
Forms may be obtained from the cognizant ACO or Federal official andlor from the loose-leaf version of 
the Federal Acquisition Regulation.) 

Date of Disclosure Statement: 

Name and Address of Cognizant ACO or Federal Official W e r e  Filed: 

The offeror further certifies that the practices used in estimating costs in pricing this 
proposal are consistent with the cost accounting practices disclosed in the Disclosure Statement. 

- (2) Certificate of Previously Submitted Disclosure Statement. 

The offeror hereby certifies that the required Disclosure Statement was filed as 

Date of Disclosure Statement: 
follows: 

~~ 

Name and Address of Cognizant ACO or Federal Official Where Filed: 
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The offeror further certifies that the practices used in estimating costs in pricing this 
proposal are consistent with the cost accounting practices disclosed in the applicable Disclosure 
Statement. 

- (3) Certificate of Monetary Exemption. 

The offeror hereby certifies that the offeror, together with all divisions, 
subsidiaries, and affiliates under common control, did not receive net awards of negotiated prime 
contracts and subcontracts subject to CAS totaling more than $25 million (of which at least one award 
exceeded $1 million) in the cost accounting period immediately preceding the period in which this proposal 
was submitted. The offeror further certifies that if such status changes before an award resulting from this 
proposal, the offeror will advise the Contracting Officer immediately. 

Certificate of Interim Exemption. 

The offeror hereby certifies that (i) the offeror first exceeded the monetary 
exemption for disclosure, as defined in (3) of this subsection, in the cost accounting period immediately 
preceding the period in which this offer was submitted and (ii) in accordance with 48 CFR 9903.202-1, the 
offeror is not yet required to submit a Disclosure Statement. The offeror further certifies that if an award 
resulting from this proposal has not been made within 90 days after the end of that period, the offeror will 
immediately submit a revised certificate to the Contracting Officer, in the form specified under 
subparagraph (c)(l) or (c)(2) of Part I of this provision, as appropriate, to verify submission of a completed 
Disclosure Statement. 

CAUTION: Offerors currently required to disclose because they were awarded a CAS-covered prime 
contract or subcontract of $25 million or more in the current cost accounting period may not claim this 
exemption (4). Further, the exemption applies only in connection with proposals submitted before 
expiration of the 90-day period following the cost accounting period in which the monetary exemption was 
exceeded. 

I I .  COST ACCOUNTING STANDARDS--ELIGIBILITY FOR MODIFIED CONTRACT COVERAGE 

If the offeror is eligible to use the modified provisions of 48 CFR 9903.201-2(b) and elects to do 
so, the offeror shall indicate by checking the box below. Checking the box below shall mean that the 
resultant contract is subject to the Disclosure and Consistency of Cost Accounting Practices clause in lieu 
of the Cost Accounting Standards clause. 

The offeror hereby claims an exemption from the Cost Accounting Standards clause under 
the provisions of 48 CFR 9903.201-2(b) and certifies that the offeroris eligible for use of the Disclosure 
and Consistency of Cost Accounting Practices clbuse because during the cost accounting period 
immediately preceding the period in which this proposal was submitted, the offeror received less than $25 
million in awards of CAS-covered prime contracts and subcontracts, or the offeror did not receive a single 
CAS-covered award exceeding $1 million. The offeror further certifies that if such status changes before 
an award resulting from this proposal, the offeror will advise the Contracting Officer immediately. 

CAUTION: An offeror may not claim the above eligibility for modified contract coverage if this proposal is 
expected to result in the award of a CAS-covered contract of $25 million or more or if, during its current 
cost accounting period, the offeror has been awarded a single CAS-covered prime contract or subcontract 
of $25 million or more. 
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111. ADDITIONAL COST ACCOUNTING STANDARDS APPLICABLE TO EXISTING CONTRACTS 

The offeror shall indicate below whether award of the contemplated contract would, in accordance 
with subparagraph (a)(3) of the Cost Accounting Standards clause, require a change in established cost 
accounting practices affecting existing contracts and subcontracts. 

YES NO 

K.17 USE OF GOVERNMENT-OWNED PROPERTY (NASA 1852.245-79) (JUL 1997) 

(a) ) does not intend to use in performance of any contract awarded as a 
result of this solicitation existing Government-owned facilities (real property or plant equipment), special 
test equipment, or special tooling (including any property offered by this solicitation). The offeror shall 
identify any offered property not intended to be used. If the offeror does intend to use any of the above 
items, the offeror must furnish the following information required by Federal Acquisition Regulation (FAR) 
45.205(b), and NASA FAR Supplement (NFS) 1845.102-71: 

property offered by this solicitation. 

under which the property is accountable and written permission for its use from the cognizant Contracting 
Officer. 

52.245-9, Use and Charges, unless the property has been offered on a rent-free basis by this solicitation. 

more than one contract, the amounts of respective uses in sufficient detail to support proration of the rent. 
This information is not required for property offered by this solicitation. 
(b) 
performing any contract awarded as a result of this solicitation. If the offeror requests additional 
Government-provided property, the offeror must furnish - 

The offeror ( ) does, ( 

( I )  

(2) 

Identification and quantity of each item. Include the item's acquisition cost if it is not 

For property not offered by this solicitation, identification of the Government contract 

(3) 

(4) 

Amount of rent calculated in accordance with FAR 45.403 and the clause at FAR 

The dates during which the property will be available for use, and if it is to be used in 

The offeror ( ) does, ( ) does not request additional Government provided property for use in 

(1) 
(2) 

If the offeror intends to use any Government property (paragraph (a) or (b) of this provision), the 

(1) The date of the last Government review of the offeror's property control and accounting 

Identification of the property, quantity, and estimated acquisition cost of each item; and 
The offeror's written statement of its inability to obtain facilities as prescribed by FAR 

45.302-1 (a)(4). 
(c) 
offer must also furnish the following: 

system, actions taken to correct any deficiencies found, and the name and telephone number of the 
cognizant property administrator. 

A statement that the offeror has reviewed, understands, and can comply with all property 
management and accounting procedures in the solicitation, FAR Subpart 45.5, and NFS Subparts 1845.5 
and 1845.71. 

A statement indicating whether or not the costs associated with paragraph (2) of this 
provision, including plant clearance and/or plant reconversion costs, are included in its cost proposal. 

(2) 

(3) 

K.18 MANDATORY INFORMATION FOR ELECTRONIC FUNDS TRANSFER (LaRC 52.232-105) 
IMAR 1998) 

You are required to furnish the following financial institution information. This information will be 
used by the Treasury Department to transmit payment data, by electronic means to vendor's financial 
institution. Failure to provide the requested information may delay or prevent the receipt of payments 
through the Automated Clearing House Payment System. 
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SECTION IV - REPRESENTATIONS AND INSTRUCTIONS 

Section L - Instructions, Conditions, And Notices To Offerors 

L.l  AUTHORIZED DEVIATIONS IN PROVISIONS (FAR 52.252-5) (APR 1984) 

(a) The use in this solicitation of any Federal Acquisition Regulation (48 CFR Chapter 1) provision with an 
authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the provision. 

(b) The use in this solicitation of any NASNFAR Supplement (48 CFR Chapter 18) provision with an 
authorized deviation is indicated by the addition of "(DEVIATION)" after the name of the regulation. 

L.2 DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (FAR 52.204-6) (APR 1998) 

(a) The offeror shall enter, in the block with its name and address on the cover page of its offer, the 
annotation "DUNS" followed by the DUNS number that identifies the offeror's name and address exactly 
as stated in the offer. The DUNS number is a nine-digit number assigned by Dun and Bradstreet 
Information Services. 
(b) 
obtain one. A DUNS number will be provided immediately by telephone at no charge to the offeror. For 
information on obtaining a DUNS number, the offeror, if located within the United States, should call Dun 
and Bradstreet at 1-800-333-0505. The offeror should be prepared to provide the following information: 

If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to 

(1) Company name. 
(2) Company address. 
(3) Company telephone number. 
(4) Line of business. 
(5) Chief executive officer/key manager. 
(6)  
(7) 
(8) Company affiliation. 

(c) Offerors located outside the United States may obtain the location and phone number of the local 
Dun and Bradstreet Information Services office from the Internet home page at http://www.dnb.com/. If an 
offeror is unable to locate a local service center, it may send an e-mail to Dun and Bradstreet at 
globalinfo@mail.dn b.com. 

Date the company was started. 
Number of people employed by the company. 

L.3 NOTICE OF PRIORITY RATING FOR NATIONAL DEFENSE USE (FAR 52.211-14) 

lSEP 1990) ~ __ 

Any contract awarded as a result of this solicitation will be ( ) DX rated order; ( X ) DO rated order 
certified for national defense use under the Defense Priorities and Allocations System (DPAS) (15 CFR 700), 
and the Contractor will be required to follow all of the requirements of this regulation. 

L.4 INSTRUCTIONS TO OFFERORS-COMPETITIVE ACQUISITION (FAR 52.215-1 1 
lOCT 1997) 

(a) 

the Contracting Officer's discretion, result in the offeror being allowed to revise its proposal. 

reproduced, and later communicated, and includes electronically transmitted and stored information. 

time. or made in response to an amendment, or made to correct a mistake at any time before award. 

Definitions. As used in this provision- 
"Discussions" are negotiations that occur after establishment of the competitive range that may, at 

"In writing" or "written" means any worded or numbered expression which can be read, 

"Proposed modification" is a change made to a proposal before the solicitation's closing date and 
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"Proposal revision" is a change to a proposal made after the solicitation closing date, at the 

"Tlme," is stated as a number of days, is calculated using calendar days, unless otherwise 
request of or as allowed by a Contracting Officer as the result of negotiations. 

specified, and will include Saturdays, Sundays, and legal holidays. However, if the last day falls on a 
Saturday, Sunday, or legal holiday, then the period shall include the next working day. 
(b) 
amended remain unchanged. Offerors shall acknowledge receipt of any amendment to this solicitation by 
the date and time specified in the amendment(s). 
(c ) Submission, modification, revision, and withdrawal of proposals. (1) Unless other methods (e.g., 
electronic commerce or facsimile) are permitted in the solicitation, proposals and modifications to 
proposals shall be submitted in paper media in sealed envelopes or packages (i) addressed to the office 
specified in the solicitation, and (ii) showing the time and date specified for receipt, the solicitation 
number, and the name and address of the offeror. Offerors using commercial carriers should ensure that 
the proposal is marked on the outermost wrapper with the information in paragraphs (c )(l)(i) and (c)(l)(ii) 
of this provision. 

Amendments to solicitations. If this solicitation is amended, all terms and conditions that are not 

(2) The first page of the proposal must show- 
(0 The solicitation number; 
(ii) 

(iii) 

The name, address, and telephone and facsimile numbers of the offeror (and 
electronic address if available); 

A statement specifying the extent of agreement with all terms, conditions, and 
provisions included in the solicitation and agreement to furnish any or all items upon which prices are 
offered at the price set opposite each item; 

available) of persons authorized to negotiate on the offeror's behalf with the Government in connection 
with this solicitation; and 

Name, title, and signature of person authorized to sign the proposal. Proposals 
signed by an agent shall be accompanied by evidence of that agent's authority, unless that evidence has 
been previously furnished to the issuing office. 

(3) Late proposals and revisions. 

(iv) Names, titles, and telephone and facsimile numbers (and electronic addresses if 

(v) 

(0 Any proposal received at the office designated in the solicitation after the exact 

(A) 
time specified for receipt of offers will not be considered unless it is received before award is made and- 

It was sent by registered or certified mail not later than the fifth calendar 
day before the date specified for receipt of offers (e.g., an offer submitted in response to a solicitation 
requiring receipt of offers by the 20th of the month must have been mailed by the 1 !jth); 

carried (including delivery by a commercial carrier) if it is determined by the Government that the late 
receipt was due primarily to Government mishandling after receipt at the Government installation; 

Office to Addressee, not later than 500 r m .  at the place of mailing two working days prior to the date 
specified for receipt of proposals. The term "working days" excludes weekends and U.S. Federal 
holidays; 

It was transmitted through an electronic commerce method authorized by 
the solicitation and was received at the initial point of entry to the Government infrastructure not later than 
500 p.m. one working day prior to the date specified for receipt of proposals; or 

There is acceptable evidence to establish that it was received at the 
activity designated for receipt of offers and was under the Government's control prior to the time set for 
receipt of offers, and the Contracting Officer determines that accepting the late offer would not unduly 
delay the procurement; or 

(B) It was sent by mail (or telegram or facsimile, if authorized) or hand- 

(C ) It was sent by U.S. Postal Service Express Mail Next Day Service-Post 

(D) 

(E) 

(F) 
Any modification or revision of a proposal or response to request for information, 

It is the only proposal received. 
(ii) 

including any final proposal revision, is subject to the same conditions as in subparagraphs (c)(3)(i)(A) 
through (c)(3)(i)(E) of this provision. 

(iii) 
modification or revision sent either by registered or certified mail is the U.S. or Canadian Postal Service 

The only acceptable evidence to establish the date of mailing of a late proposal or 
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postmark both on the envelope or wrapper and on the original receipt from the US. or Canadian Postal 
Service. Both postmarks must show a legible date or the proposal, response to a request for information, 
or modification or revision shall be processed as if mailed late. "Postmark means a printed, stamped, or 
otherwise placed impression (exclusive of a postage meter machine impression) that is readily identifiable 
without further action as having been supplied and affixed by employees of the U.S. or Canadian Postal 
Service on the date of mailing. Therefore, offerors or respondents should request the postal clerk to place 
a legible hand cancellation bull's eye postmark on both the receipt and the envelope or wrapper. 

Acceptable evidence to establish the time of receipt at the Government 
installation includes the time/date stamp of that installation on the proposal wrapper, other documentary 
evidence of receipt maintained by the installation, or oral testimony or statements of Government 
personnel. 

modification or revision, or withdrawal sent by Express Mail Next Day Service-Post Office to Addressee is 
the date entered by the post office receiving clerk on the "Express Mail Next Day Sewice-Post Office to 
Addressee" label and the postmark on both the envelope or wrapper and on the original receipt from the 
U.S. Postal Service. "Postmark" has the same meaning as defined in paragraph (c)(3)(iii) of this provision, 
excluding postmarks of the Canadian Postal Service. Therefore, offerors or respondents should request 
the postal clerk to place a legible hand cancellation bull's eye postmark on both the receipt and the 
envelope or wrapper. 

Notwithstanding paragraph (c)(3)(i) of this provision, a late modification or 
revision of an otherwise successful proposal that makes its terms more favorable to the Government will 
be considered at any time it is received and may be accepted. 

Proposals may be withdrawn by written notice or telegram (including mailgram) 
received at any time before award. If the solicitation authorizes facsimile proposals, proposals may be 
withdrawn via facsimile received at any time before award, subject to the conditions specified in the 
provision entitled "Facsimile Proposals." Proposals may be withdrawn in person by an offeror or an 
authorized representative, if the representative's identity is made known and the representative signs a 
receipt for the proposal before award. 

(viii) If an emergency or unanticipated event interrupts normal Government processes 
so that proposals cannot be received at the office designated for receipt of proposals by the exact time 
specified in the solicitation, and urgent Government requirements preclude amendment of the solicitation 
or other notice of an extension of the closing date, the time specified for receipt of proposals will be 
deemed to be extended to the same time of day specified in the solicitation on the first work day on which 
normal Government processes resume. If no time is specified in the solicitation, the time for receipt is 4:30 
p.m., local time, for the designated Government office. 

Unless otherwise specified in the solicitation, the offeror may propose to provide any item 
or combination of items. .. 

Proposals submitted in response to this solicitation shall be in English and in U.S. dollars, 
unless otherwise permitted by the solicitation. 

Offerors may submit modifications to their proposals at any time before the solicitation 
closing date and time, and may submit modifications in response to an amendment, or to correct a 
mistake at any time before award. 

Officer. 

receipt of notice by the Contracting Officer. 
(d) 
specified on the solicitation cover sheet (unless a different period is proposed by the offeror). 
(e) 
not want disclosed to the public for any purpose, or used by the Government except for evaluation 
purposes, shall-- 

(iv) 

(v) The only acceptable evidence to establish the date of mailing of a late offer, 

(vi) 

(vii) 

(4) 

(5) 

(6) 

(7) 

(8) 

Offer expiration date. Proposals in response to this solicitation will be valid for the number of days 

Restriction on disclosure and use of data. Offerors that include in their proposals data that they do 

Offerors may submit revised proposals only if requested or allowed by the Contracting 

Proposals may be withdrawn at any time before award. Withdrawals are effective upon 

(1) Mark the title page with the following legend: 
This proposal includes data that shall not be disclosed outside the Government and shall 

not be duplicated, used, or disclosed-in whole or in part-for any purpose other than to evaluate this 

L-3 



Solicitation No. 1-122-AFA.224; Section L 

proposal. If, however, a contract is awarded to this offeror as a result of--or in connection with--the 
submission of this data, the Government shall have the right to duplicate, use, or disclose the data to the 
extent provided in the resulting contract. This restriction does not limit the Government's right to use 
information contained in this data if it is obtained from another source without restriction. The data subject 
to this restriction are contained in sheets [insert numbers or other identification of sheets]; and 

(2) Mark each sheet of data it wishes to restrict with the following legend: 
Use or disclosure of data contained on this sheet is subject to the restriction on the title 

page of this proposal. 
Contract award. 
(1) The Government intends to award a contract or contracts resulting from this solicitation to 

the responsible offeror(s) whose proposal(s) represents the best value after evaluation in accordance with 
the factors and subfactors in the solicitation. 

interest. 

(9 

(2) 

(3) 
(4) 

The Government may reject any or all proposals if such action is in the Government's 

The Government may waive informalities and minor irregularities in proposals received. 
The Government intends to evaluate proposals and award a contract without discussions 

with offerors (except clarifications as described in FAR 15.306(a)). Therefore, the offeror's initial proposal 
should contain the offeror's best terms from a cost or price and technical standpoint. The Government 
reserves the right to conduct discussions if the Contracting Officer later determines them to be necessary. 
If the Contracting Officer determines that the number of proposals that would otherwise be in the 
competitive range exceeds the number at which an efficient competition can be conducted, the 
Contracting Officer may limit the number of proposals in the competitive range to the greatest number that 
will permit an efficient competition among the most highly rated proposals. 

The Government reserves the right to make an award on any item for a quantity less than 
the quantity offered, at the unit cost or prices offered, unless the offeror specifies otherwise in the 
proposal. 

additional administrative costs, it is in the Government's best interest to do so. 

counterofier by the Government. 

are materially unbalanced between line items or subline items. Unbalanced pricing exists when, despite an 
acceptable total evaluated price, the price of one or more contract line items is significantly overstated or 
understated as indicated by the application of cost or price analysis techniques. A proposal may be 
rejected if the Contracting Officer determines that the lack of balance poses an unacceptable risk to the 
Government. 

(9) 
selection authority in evaluating performance or schedule risk. 

(IO) 
offeror within the time specified in the proposal shall result in a binding contract without further action by 
either party. 

( 1  1) 
offerors: 

( 5 )  

(6) 

(7 )  

(8 )  

The Government reserves the right to make multiple awards if, after considering the 

Exchanges with offerors after receipt of a proposal do not constitute a rejection or 

The Government may determine that a proposal is unacceptable if the prices proposed 

If a cost realism analysis is performed, cost realism may be considered by the source 

A written award or acceptance of proposal mailed or otherwise furnished to the successful 

The Government may disclose the following information in postaward debriefings to other 

0) 
(ii) 

(iii) 
(iv) 

delivered by the successful offeror. 

The overall evaluated cost or price and technical rating of the successful offeror; 
The overall ranking of all offerors, when any ranking was developed by the 

A summary of the rationale for award; and 
For acquisitions of commercial items, the make and model of the item to be 

agency during source selection; 

L.5 FACILITIES CAPITAL COST OF MONEY (FAR 52.215-16) (OCT 1997) 

(a) 
criteria for allowability in subparagraph 31.205-1 O(a)(2) of the Federal Acquisition Regulation are met. One 

Facilities capital cost of money will be an allowable cost under the contemplated contract, if the 
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of the allowability criteria requires the prospective contractor to propose facilities capital cost of money in 
its offer. 
(b) 
clause Waiver of Facilities Capital Cost of Money. 

If the prospective Contractor does not propose this cost, the resulting contract will include the 

L.6 REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN COST OR 
PRICING DATA (FAR 52.215-20) (OCT 1997) ALTERNATE IV (OCT 1997) 

(a) Submission of cost or pricing data is not required. 

(b) Provide information described in Paragraph L. 21, Section F., Business Proposal, Volume 11, 
Subparagraph 1, Factor 2, Cost. 

L.7 TYPE OF CONTRACT (FAR 52.216-1) (APR 1984) 

The Government contemplates award of a Cost-Plus-lncentive-Fee contract resulting from this 
solicitation. 

L. 8 SMALL DISADVANTAGED BUSIN ESS PARTlCl PATION PROGRAM-TARGETS 
/FAR 52.219-24) (JAN 1999) 

(a) This solicitation contains a source selection factor or subfactor related to the participation of small 
disadvantaged business (SDB) concerns in the contract. Credit under that evaluation factor or subfactor 
is not available to an SDB concern that qualifies for a price evaluation adjustment under the clause at FAR 
52.21 9-23, Notice of Price Evaluation Adjustment for Small Disadvantaged Business Concerns, unless the 
SDB concern specifically waives the price evaluation adjustment. 

(b) 
with its offer, targets, expressed as dollars and percentages of total contract value, for SDB participation in 
any of the Standard Industrial Classification (SIC) Major Groups as determined by the Department of 
Commerce. The targets may provide for participation by a prime contractor, joint venture partner, teaming 
arrangement member, or subcontractor; however, the targets for subcontractors must be listed separately. 

In order to receive credit under the source selection factor or subfactor, the offeror must provide, 

L.9 PREAWARD ON-SITE EQUAL OPPORTUNITY COMPLIANCE EVALUATION (FAR 52.222-24) 
/FEB 1999) 

If a contract in the amount of $10 million or more will result from this solicitation, the prospective 
Contractor and its known first-tier subcontractors with anticipated subcontracts of $1 0 million or more shall 
be subject to a preaward compliance evaluation by the Office of Federal Contract Compliance Programs 
(OFCCP), unless, within the preceding 24 months, OFCCP has conducted an evaluation and found the 
prospective Contractor and subcontractors to be in compliance with Executive Order 11246. 

L.10 SERVICE OF PROTEST (FAR 52.233-2) (AUG 1996) 

(a) 
with an agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall 
be served on the Contracting Officer (addressed as follows) by obtaining written and dated 
acknowledgment of receipt from Head, Procurement Support Branch C. 
(b) 
protest with the GAO. 

Protests, as defined in Section 33.101 of the Federal Acquisition Regulation, that are filed directly 

The copy of any protest shall be received in the office designated above within one day of filing a 
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L. 1 1 PROTESTS TO NASA (NASA 1852.233-70) (MARCH 1997) 

Potential bidders or offerors may submit a protest under 48 CFR part 33 (FAR Part 33) directly to the 
Contracting Officer. As an alternative to the Contracting Officer's consideration of a protest, a potential 
bidder or offeror may submit the protest to the Deputy Associate Administrator for Procurement, who will 
serve as or designate the official responsible for conducting an independent review. Protests requesting 
an independent review shall be addressed to Deputy Associate Administrator for Procurement, NASA 
Code H, Washington, DC 20546-0001. 

L.12 COMMUNICATIONS REGARDING THIS SOLICITATION (LaRC 52.204-95) 
lOCT 1993) 

Any communications in reference to this solicitation shall cite the solicitation number and be 
directed to the following Government representative: 

Name: Carolyn A. Wells 

e-mail: c.a. wells@larc.nasa.qov 

Address: 

Phone: (757) 864-2529 (COLLECT CALLS NOT ACCEPTED) 

Facsimile: 757-864-7709 
National Aeronautics and Space Administration 
Langley Research Center 
Attn: Carolyn A. Wells, Mail Code 126 
Hampton, VA 23681-0001 

Any written communications must include the mail code on the envelope or on the fax. 

L.13 ELECTRONIC SOLICITATION 

This solicitation is being distributed electronically in an attempt to streamline the procurement process. 
The solicitation is available on the NASA Acquisition Internet Service (NAIS) Site: 
http://db-www.larc. nasa.qov/procurementhome-Daqe. html. Offerors are responsible for downloading their 
own copy of the solicitation. Request for hard copies will be processed within 5 days, however failure to 
receive hard copies will not be considered justification for extending the proposal due date. Offerors shall 
monitor the site for amendments to the solicitation. Note that NAIS has an option that provides E-mail 
notification regarding updates. Offerors are reminded that electronic proposals will not be considered. 

L.14 SMALL DISADVANTAGED BUSINESS (SDBI PARTICIPATION TARGET AND SMALL 
BUSINESS SUBCONTRACTING GOAL ._ 

It is the policy of the United Statss Government to provide maximum practicable opportunity to participate 
in performing its contracts to small business, small disadvantaged business, and women-owned small 
business concerns. Such concerns shall also have the maximum practicable opportunity to participate as 
subcontractors in Government contracts, consistent with efficient contract performance. Additionally, 
NASA has a statutory goal to make available to SDB concerns, Historically Black Colleges and 
Universities, minority institutions, and women-owned small business concerns at least 8 percent of 
NASA's procurement dollars (See Section I clause 1852.219-76). The Government has also established 
mechanisms to benefit at the prime and subcontract level the participation of SDB concerns in the 
Standard Industrial Classification (SIC) Major Groups as determined by the Department of Commerce. 

In keeping with these Government and Agency policy goals, the source evaluation factors in Section M of 
this solicitation include consideration of the planned participation of small and SDB concerns. 

Section I clause 52.219-9 of this solicitation requires each large business offeror to submit with its 
proposal a Small, HUBZone Small Business, Small Disadvantaged and Women-Owned Small Business 
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Title 
ASME 831.3 Chemical Plant and Petroleum Refinery Piping 
ASME Boiler and Pressure Vessel Code 

SECTION II - MATERIALS 
SECTION V - NON DESTRUCTIVE EXAMINATION 
Section Vlll - Pressure Vessels 
SECTION IX - WELDING AND BRAZING 

Subcontracting Plan. (The Subcontracting Plan is not required to be submitted by small business 
offerors.) The Government has determined that a reasonable goal for this procurement for subcontracting 
to small business concerns overall is 15% of the contract price inclusive of an SDB goal of 10%. The 
Subcontracting Pian will be evaluated under Mission Suitability Subfactor 2 (See L.21 and M.3). 

SOW Ref. 
3000 

The Government will separately evaluate the participation, at the prime and subcontract level, of SDB 
concerns in the SIC Major Groups as determined by the Department of Commerce. In accordance with 
FAR 19.1202, this solicitation contains an applicable source selection subfactor (See L.21 and M.3). 

The offeror shall make an independent assessment of SDB participation and small business 
subcontracting opportunities to attain or exceed the subcontracting goals indicated above, and to achieve 
the maximum practicable SDB participation target for this procurement. 

The solicitation also includes a Price Evaluation Adjustment for SDB concerns in accordance with FAR 
Subpart 19.11 and 19.13. (See Section I clauses 52.219-4 and 52.219-23) 

After award, the contractor’s record in achieving the contract specified SDB participation target in the SIC 
Major Groups as well as the Small Business Subcontracting goal will be a factor in determining the 
amount of incentive fee to be earned by the contractor. 

L.15 CONTRACTOR’S OFF-SITE FAClLITY/GEOGRAPHICAL LOCATION 

The successful offeror shall provide an off-site facility to house all (except personnel for the 
Document Library will be located on LaRC at Bldg. 1265, Room 105, 8’High Temperature Tunnel) 
Contractor personnel and property. To ensure that the Contractor will be able to respond to emergencies 
in a timely fashion and accomplish the on-Center routine day-to-day work, the Contractor’s primary work 
facility for performance of this contract must be located within a radius of LaRC that makes it possible for 
the Contractor to reach LaRC within a period of 30 minutes using a motor vehicle during normal business 
hours. 

NOTE: The successful offeror’s facility location shall provide for a film storage vault to store the 
radiographs and drawings identified in the SOW (Section C, CI).  The film storage vault should be 
approximately 150 square feet in size, protected by 3-hour firewalls, and contain approximately 
500 cubic feet of shelf and file cabinet storage volume. In addition, the successful offeror shall 
provide a T-I data communications circuit at the off-site facility that will be used to interface with 
LaRCNET Communications Network. 

L. 16 INFORMATION REGARDING SECTION J. AlTACHMENTS 

The attachments shown in Section J are provided to assist you in proposal preparation. In addition to the 
documents included in the electronic bidder’s library, the offeror should be familiar with the documents 
shown below: 

I QUALIFICATIONS 
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L. 17 COMPUTER SOFTWARE INFORMATION 

For proposal information purposes and to assure the most effective transfer of information to meet the 
requirements of this effort, the following computer software information is provided. 

Confiauration Manaaement 
Software 
Microsoft Office 97 
Professional (PC) 

Microsoft Office 98 
Professional (MAC) 

Autodesk AutoCADG9 Release 14 

Computerized Maintenance Management 
System ICMMS) 
Software 
MAXIM0 (current production release) 
Oracle (current production release) 
Microsoft Office 97 Professional (PC) 
Microsoft Office 98 Professional (MAC) 

Recertification 
Software 
Microsoft Office 97 Professional (PC) 

Microsoft Office 98 Professional (MAC) 

Autodesk AutoCADa Release 14 

Use 
Checklists, Standard Operating 
Procedures, Safety Analysis Report, 
Asbestos Configuration Management 
Plans, etc. Update database of 
components 
Checklists, Standard Operating 
Procedures, Safety Analysis Report, 
Asbestos Configuration Management 
Plans, etc. Update database of 
components 
Generate and update drawings 

Use 
CMMS database front-end 
Database for CMMS 
Create and update documents 
Create and update documents 

Use 
Existing component database 
Existing weld data base 
Existing component database 
Existing weld database 
Generate and update drawings 

SOW Ref. 
1000 

1000 

1000 

SOW Ref. 
2000 
2000 

3000 

3000 

L.18 PROPOSAL PAGE LIMITATIONS (NASA 1852.215-81) (FEB 1998) 
. 

(a) 
response to this solicitation. 

The following page limitations are established for each portion of the proposal submitted in 

Proposal Section Paqe Limit 

Technical Proposal 45 

(b) 
using not smaller than 12 point type. 
(c) 
this provision. In addition, the Cost section of your proposal is not page limited. However, this section is 
to be strictly limited to cost and price information. Information that can be construed as belonging in one 
of the other sections of the proposal will be so construed and counted against that section's page 
limitation. 

A page is defined as one side of a sheet, 8 112" x 1 I", with at least one inch margins on all sides, 

Title pages and tables of contents are excluded from the page counts specified in paragraph (a) of 
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(d) 
Government's request for that submission. 
(e) 
Government and will be returned to the offeror. 
(9 
are excluded from the Volume I page limitation. 
(9) 
from the Volume I page limitation. 

If final proposal revisions are requested, separate page limitations will be specified in the 

Pages submitted in excess of the limitations specified in this provision will not be evaluated by the 

The small and small disadvantaged business information required under L.21 .E.1 .b and L.21.E.1 .c 

The IS0 9001 information required under L.21.E.l.b is to be submitted separately and is excluded 

L. 19 EVALUATION OF COMPENSATION FOR PROFESSIONAL EMPLOYEES 
/FAR 52.22246) (FEB 1993) 

(a) Recompetition of service contracts may in some cases result in lowering the compensation (salaries 
and fringe benefits) paid or furnished professional employees. This lowering can be detrimental in 
obtaining the quality of professional services needed for adequate contract performance. It is therefore in 
the Government's best interest that professional employees, as defined in 29 CFR 541, be properly and 
fairly compensated. As part of their proposals, offerors will submit a total compensation plan setting forth 
salaries and fringe benefits proposed for the professional employees who will work under the contract. 
The Government will evaluate the plan to assure that it reflects a sound management approach and 
understanding of the contract requirements. This evaluation will include an assessment of the offeror's 
ability to provide uninterrupted high-quality work. The professional compensation proposed will be 
considered in terms of its impact upon recruiting and retention, its realism, and its consistency with a total 
plan for compensation. Supporting information will include data, such as recognized national and regional 
compensation surveys and studies of professional, public and private organizations, used in establishing 
the total compensation structure. 
(b) The compensation levels proposed should reflect a clear understanding of work to be performed and 
should indicate the capability of the proposed compensation structure to obtain and keep suitably qualified 
personnel to meet mission objectives. The salary rates or ranges must take into account differences in 
skills, the complexity of various disciplines, and professional job difficulty. Additionally, proposals 
envisioning compensation levels lower than those of predecessor contractors for the same work will be 
evaluated on the basis of maintaining program continuity, uninterrupted high-quality work, and availability 
of required competent professional service employees. Offerors are cautioned that lowered compensation 
for essentially the same professional work may indicate lack of sound management judgment and lack of 
understanding of the requirement. 
(c) The Government is concerned with the quality and stability of the work force to be employed on this 
contract. Professional compensation that is unrealistically low or not in reasonable relationship to the 
various job categories, since it may impair the Contractor's ability to attract and retain competent 
professional service employees, may be viewed as evidence of failure to comprehend the complexity of 
the con tract require men ts. 
(d) Failure to comply with these provisions may constitute sufficient cause to justify rejection of a proposal. 

. . __ 

L.20 DETERMINATION OF COMPENSATION REASONABLENESS 
[NASA 1852.231-71) (MARCH 1994) 

(a) The proposal shall include a total compensation plan. This plan shall address all proposed labor 
categories, including those personnel subject to union agreements, the Service Contract Act, and those 
exempt from both of the above. The total compensation plan shall include the salariedwages, fringe 
benefits and leave programs proposed for each of these categories of labor. The plan also shall include a 
discussion of the consistency of the plan among the categories of labor being proposed. Differences 
between benefits offered professional and non-professional employees shall be highlighted. The 
requirements of this plan may be combined with that required by the clause at FAR 52.22246, "Evaluation 
of Compensation for Professional Employees." 
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(b) The offeror shall provide written support to demonstrate that its proposed compensation is reasonable. 

(c) The offeror shall include the rationale for any conformance procedures used or those Service Contract 
Act employees proposed that do not fall within the scope of any classification listed in the applicable wage 
determination. 

(d) The offeror shall require all service subcontractors (1) with proposed cost reimbursement or non- 
competitive fixed-price type subcontracts having a total potential value in excess of $500,000 and (2) the 
cumulative value of all their service subcontracts under the proposed prime contract in excess of 10 
percent of the prime contract's total potential value, provide as part of their proposals the information 
identified in (a) through (c) of this provision. 

L.21 PROPOSAL PREPARATION AND SUBMISSION--SPECIAL INSTRUCTIONS 

A. General Information 

Requirement for Special Technical Capabilities--It is NASA policy to obtain maximum 
practicable competition consistent with the nature of each procurement. However, to prevent 
unnecessary expense associated with preparation and submission of a proposal, only firms with 
demonstrated experience and background in configuration management, computerized maintenance 
management, and pressure systems recertification services areas listed in Section C, Statement of Work 
are encouraged to respond to this request. 

B. Number of Proposals, Time and Place of Submission--The offeror shall submit the original 
and 7 copies of each volume of his proposal to the address shown in Block 8 of the Standard Form (SF) 
33 (face page of this solicitation), or if hand carried, to the depository listed in Block 9 of the SF 33. Offers 
must be received at the place indicated on or before the date and hour shown in Block 9 of the SF 33. 

C. Proposal Clarity--Your proposal should be specific, complete, and concise. The offeror is 
urged to examine this solicitation in its entirety and to assure that his proposal contains all the necessary 
information, provides all required documentation and is complete in all respects since evaluation of the 
proposal will be based on the actual material presented and not on the basis of what is implied. You 
should ensure that your cost proposal is consistent with your technical proposal in all respects since the 
cost proposal may be used as an aid to determine the offeror's understanding of the technical 
requirements. Discrepancies may be viewed as a lack of understanding. 

D. Proposal Format and Content 

1. 
and Volume II, Business Proposal. No cost information shall be presented in the Technical Proposal. 

Proposals must be submitted in two (2) volumes: Volume I, Technical Proposal, 

2. The Business Proposal (Volume II) is not page limited. However, the Business 
Proposal is to be strictly limited to responses to Factors 2, 3, and the executed Section K, 
Representations, Certifications, and Other Statements of Offerors. 

3. Each volume should be specific and complete. Each volume should include 
detailed information in order that it can be evaluated in accordance with Section M of this solicitation. 

E. TECHNICAL PROPOSAL -VOLUME I 

In order to facilitate proposal evaluations, your technical proposal should include adequate details to verlfv 
that each requirement as defined in the RFP's Statement of Work (SOW) will be met as proposed by your 
firm. Your proposal will be the basis for determining that all requirements set forth in the SOW can be 
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achieved. Accordingly, you are hereby directed to prepare your technical proposal in such a manner as to 
provide detailed information, as applicable, sufficient to unequivocally confirm that each requirement of the 
SOW will be met. The following is a list of the factors and subfactors to be used to evaluate the qualitative 
merit of the technical proposal. 

1. FACTOR 1 - MISSION SUlTABlLliY 

a. Subfactor 1 - Understandinq of the Requirement and Approach 

This subfactor will be used to evaluate your understanding of the 
Statement of Work requirements and your approach for meeting these requirements. 

Your proposal should detail your approach for organizing, assigning, tracking, performing, and controlling 
each task area in the Statement of Work. You should include your approach to recognize, report, solve, 
and follow up on technical, cost. and schedule problems. In addition, to further convey your 
understanding, your proposal should address typical problems associated with the work and your 
proposed solutions, including contingency plans, as applicable. Address any innovative ideas that may be 
applied to the work. 

CONFIGURATION MANAGEMENT 

Ensure that your proposal includes all information necessary to clearly convey that you understand the 
Configuration Management Program and can effectively manage it. In addition to the SOW, the following 
areas will be evaluated by the Source Evaluation Team to ensure that you understand the requirements 
and have developed an acceptable approach to accomplish this portion of the contract. 

Your methods and the equipment to be used in updating Safety Analysis Reports (SAR), Standard 
Operating Procedures, checklists, drawings, and other configuration controlled documents in 
accordance with LaPG 1740.4, Facility System Safety Analysis and Configuration Management. 
Your techniques when conducting operating procedure demonstrations. 
Your methods for evaluating the risks associated with changes to systems in the high risk 
Configuration Management program and Laboratory Risk Evaluation programs. 
Your procedures for maintaining and preserving the integrity of laboratory risk evaluations, asbestos 
CM program, and the pressure systems CM programs. 
Your procedures for operating the document library located at the 8-Foot High Temperature Tunnel. 
Your approach to operating, maintaining, and enhancing a web-based configuration management 
system. 

COMPUTERIZED MAINTENANCE MANAGEMENT SYSTEM (CMMS) 

Ensure that your proposal includes all information necessary to clearly convey that you understand the 
CMMS and can effectively manage it. In addition to the SOW, the following areas will be evaluated by the 
Source Evaluation Team to ensure that you understand the requirements and have developed an 
acceptable approach to accomplish this portion of the contract. 

Your approach to operating. maintaining, and enhancing the Computerized Maintenance Management 
System (CMMS) including providing required MAXIM0 and Oracle expertise. 
Your plan to provide MAXIM0 specific functionality development expertise to customize software, 
write custom reports, and reviewing and investigating of reported software anomalies using a formal 
Software Problem Report (SPR). 
Your approach to serving as the MAXlMOlOracle database administrator including how to maintain 
user accounts and group management with associated security, and how you intend to provide web 
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authoring services to communicate information stored in the MAXlMO/Oracle database to outside 
organizations. 
Include in your approach all information necessary to clearly convey that you understand the NT 
server based CMMS and can effectively manage the day-to-day operations, 7 days a week, 24 hours 
per day. 
Elaborate on your approach to transition from a paper and resource intensive process of performing 
maintenance and repair work at Langley (trouble calls, preventive maintenance, and new work with 
corresponding reports) to a paperless system. 
Your plan to develop and support 200 users who are involved in various aspects of facility 
maintenance and repair. 

PRESSURE SYSTEMS RECERTIFICATION PROGRAM 

Ensure that your proposal includes all information necessary to clearly convey that you understand the 
Pressure Systems Recertification Program and can effectively manage it. In addition to the SOW, the 
following areas will be evaluated by the Source Evaluation Team to ensure that you understand the 
requirements and have developed an acceptable approach to accomplish this portion of the contract. 

Your procedures for obtaining baseline documentation. 
Your rationale for determining structural integrity of system components, and the types of analyses 
and tests that will be used to establish structural integrity. 
Your rationale for using the various nondestructive examination techniques, the rationale for 
establishing periodic inspections. 
Your process for dealing with anomalies. 
Your process for performing emergency repairs. 
Your process for recertifying a previously recertified system. 

b. Subfactor 2 - Manaaement 

This subfactor will be used to evaluate your total compensation plan, 
phase-in plan, subcontracting plan and effectiveness of your quality system. 

Total Compensation Plan - You should provide details of your 
compensation plans for both professional and non-professional employees proposed to perform the 
Statement of Work; including any teaming partners and subcontractors. Include salaries, hourly rates, and 
a detailed description of your Fringe Benefits. Itemize the benefits that require employee contributions 
and the amount of the contribution as a percentage of the total cost of the benefit and the employee's 
salary or wage. Describe your policies and procedures for establishing salaries or wages for any retained 
incumbent contractor employees and any eligibility and vesting requirements relative to your fringe 
benefits (e.g., vacation, medical, insurance, sick leave and retirement). Describe how pre-existing medical 
conditions for incumbents and their dependents will be handled under your insurance plan. [Detail and 
provide a copy of your policies and procedures relative to uncompensated overtime and the historical 
basis therefor for any uncompensated overtime proposed. The rationale and methodology used to 
estimate the uncompensated overtime (if any) for you and your subcontractors shall be addressed. The 
effect of the uncompensated overtime on the effective hourly rate for all Fair Labor Standards Act (FLSA)- 
exempt employees shall be included.] Your compensation plan shall also address the information 
required by FAR 52.222-46 and NFS 1852.231-71 (reference paragraphs L.19 and L.20). 

Discuss your plan to minimize changeover difficulties and to maximize 
continuity of services to the Government. Your proposal should detail your phase-in plan to include the 
specific schedule for completion of each phase-in activity. Your proposal should include a staffing plan 
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which shows the categories of labor and the number of personnel for each of the three areas of the SOW. 
You should specify the expected amount of incumbent personnel retention and the basis therefor. You 
should also identify your plan for obtaining and making any non-personnel resources required for contract 
performance (facility, equipment, etc.) Your proposal should provide the location of your facility, its 
proximity to LaRC and your ability to reach LaRC within a period of 30 minutes. 

Each large business offeror shall submit its Small Business 
Subcontracting Plan for insuring the maximum practicable participation of Small Business concerns in the 
performance of this contract, as required by Section I clauses FAR 52.219-8 and 52.219-9. This plan shall 
include separate goals for the basic contract and for each option period. The plan should include 
identification of specific small businesses which will perform work on the contract, if known; the extent of 
commitment to use small business concerns; and the types and amount of work to be performed by small 
businesses. The Government has determined that a goal of 15 percent of the contract price is a 
reasonable goal for subcontracting with small businesses for this procurement. (Note that while the Plan 
required by FAR 52.21 9-9 requires goals to be expressed as a percentage of total planned subcontracting 
dollars, the Government will evaluate the proposed goal as a percentage of the proposed contract price.) 

The offeror shall submit the following information to demonstrate the effectiveness of its quality system: 

1. Offerors which are IS0 9001 compliant (as defined in H-12) at Proposal Due Date 
- Offerors which are IS0 9001 compliant at the date the proposals are due shall provide a copy of their 
quality system manual. Sucn offerors shall also provide their quality system procedures that address: (a) 
contract and subcontract management, (b) customer requirement review and execution, (c) task 
management, including work order generation and processing, (d) document control, (e) handling of 
customer supplied product. (f) corrective and preventive action, (9) training of employees, and (h) design 
control. Offerors which are not IS0 compliant are not required to submit a quality system manual or 
quality system procedures. However, those offerors which submit these documents demonstrating an 
effective quality system have the potential to be given the most favorable treatment possible under this 
evaluation element. 

2. All Offerors: All offerors shall submit a quality planning procedure as described 
in Section 4.2 of ANSIIISOIASQC Q9001-1994, Quality Systems-Model for Quality Assurance in Design, 
Development, Production, Installation, and Servicing. This quality planning procedure shall describe how 
the offeror will develop quality system documentation or modify existing quality system documentation to 
control work activities specific to this contract. 

3. Offerors Which are Not Yet IS0 Compliant: Offerors which are not IS0 compliant 
at the date the proposals are due should submit a letter from an appropriate company official expressing 
its commitmi3nt to become compliant within nine months of the contract effective date, in accordance with 
H.12. 

SIC Maior Groups as Determined bv the Department of Commerce. 
C. Subfactor 3 - Small Disadvantaged Business (SDB) Participation in the 

The offeror shall submit its plan for insuring the maximum practicable 
participation of SDB firms in the SIC Major Groups as determined by the Department of Commerce (the 
authorized Groups) in the performance of this contract. The offeror shall provide targets for the basic 
contract period and for each option period. These targets shall be expressed as dollars and percentages 
of total contract value, in each of the authorized Groups. A total target for SDB participation by the 
Contractor, including joint venture partners and team members, and a total target for SDB participation by 
subcontractor shall be specified. If the offeror is an SDB that has waived the SDB price evaluation 
adjustment in 52.21 9-23, it shall provide with its offer a target for the work that it intends to perform as the 
prime Contractor. Any targets will be incorporated into and become part of any resulting contract (See 
H.8). 
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The offeror shall describe its approach and methods for insuring SDB 
participation. The proposal shall include identification of specific SDB’s that will perform work on the 
contract, if known; the extent of commitment to use SDB concerns; and the types and amount of work to 
be performed by SDB’s. In addition, the offeror shall identify and discuss its past performance in 
complying with subcontracting plan goals for SDB concerns and monetary targets and/or contract 
specified goals for SDB Participation. (For ease of presentation this Factor 3, Past Performance 
information may be included in Volume 11). 

d. Subfactor 4 - Cost Realism 

Cost realism is the degree to which all costs for the total contract reflect 
the proposed approach to achieving the technical objectives. Paragraph F of Section L. 21 requires the 
offeror to submit a cost proposal for the overall contract. The cost proposal will be the primary source for 
determining realistic costs as discussed in the criteria in Section M.2, Paragraph A.4. A separate 
discussion concerning cost realism is not required. 

F. BUSINESS PROPOSAL -VOLUME II 

1. FACTOR 2 - COST 

Under requirements of the Federal Acquisition Regulation (FAR), the Contracting 
Officer is responsible for determining reasonableness of prices. It is expected that adequate price competition 
will be obtained under this solicitation and that a determination of price reasonableness will be made in 
accordance with FAR 15.403-3. However, to establish cost realism, and the extent to which prices reflect 
performance addressed in the Technical Proposal, each offeror is required to submit cost or pricing 
information with its proposal pursuant to FAR 52.21 5-20, Alternate IV. 

a. The offeror shall fully comply with the requirements set forth in FAR 15.408, 
Table 15-2, General Instructions A., E., G. and II. Cost Elements. Include in your cost proposal sufficient 
detail to support and explain all costs proposed, giving figures and narrative explanation. Since the 
Government intends to award without further discussion, this information must be submitted with your 
proposal. 

b. The cost proposal should be prepared in a manner consistent with your 
current accounting system and Cost Accounting Standards Disclosure Statement, if applicable. 

C. Each subcontract expected to exceed a total of $500,000 shall also be 
supported in a similar manner consistent with paragraph a. and b. above. Prospective subcontractors may 
submit proprietary cost information directly to the Government no later than the date and time specified in the 
instructions for receipt of offers for this RFP. 

d. Computerized Cost Proposal Input Instructions 
(1) The Government intends to use personal computers with 

Windows 95 and LOTUS 1-2-3 (Release 5) software to aid in the evaluation of the cost proposal. Offerors 
and subcontractors providing direct labor are requested to submit cost information on floppy diskettes, two 
copies, 3-1/2 inch, formatted under MS DOS or Windows 95. Computerized cost information must be the 
identical information and format as that submitted in the paper proposal. In the event of any inconsistency 
between the diskettes and the paper proposal, the paper proposal will be considered the intended version. 
Any questions related to the computerized cost proposal shall be directed to Jeanne D. Covington at (757) 
864-2545. 
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(2) Each diskette submitted must have an external label attached to 
each indicating the company name and the RFP number. Provide all information under one file with no 
external links. 

ALL DISKETTE SUBMISSIONS SHALL BE TRUE SELF-CALCULATING SPREADSHEETS. Any “absolute 
values” must be explained and supported. 

e. Other Price and Cost Detail Instructions 

(1) All cost and pricing information should be submitted in a format 
consistent with the contract’s initial 2 year base period and 3 one year option periods. The prime Contractor 
and any direct labor subcontractor(s) should submit cost and pricing information to support their proposal(s). 

(2) Labor - The following historical data is provided for information 
purposes only and its sole purpose is to provide all offerors a better understanding of the requirements 
contained in this solicitation. This data is in no way intended to restrict your proposal preparation. You must 
propose the skill mix and direct labor hours you determine necessary to provide the services set forth in 
Section C. Statement of Work. 

(a) It is estimated that approximately 30,600 direct labor 
hours of effort have historically been required annually to perform the Configuration Management effort 
(SOW 7000) except SOW 1000.8 and 1000.10 for which dollar estimates are specified in (4) and (5) 
below. 

(b) There is no data upon which to develop a historical 
annual direct labor hour estimate for Computerized Maintenance Management System effort (SOW 2000). 
The direct labor hours shall be estimated based on the requirements of the SOW and the supplemental 
information provided in Attachment 4 and Exhibit H. 

(c) It is estimated that approximately 12,700 direct labor 
hours of effort have historically been required annually to perform the Recertification effort (SOW 3000), 
excluding NDE and emergency repairs. 

The “direct labor hours” estimated above are defined as those productive hours expended by Contractor 
personnel in performing direct functions, such as, configuration management, CMMS, and recertification, 
required to complete the Statement of Work as defined in Section C (including subcontractors). The term 
does not include administrative or other labor that the Contractor may charge as direct labor under its 
established accounting policy and procedures. The term does not include sick leave, vacation, holidayTeave, 
military leave, or any type of administrative leave but does include overtime hours and direct labor hours 
provided under subcontracts. The effort you propose as direct labor hours should be within the parameters 
of the above definition. Hours for work under SOW 1000.8 and 1000.10 are not included in the 
Government’s estimated direct labor hours and should not be included in your proposed direct labor hours. 
Your proposal must show the hours and costs by labor classificationkategory within each Work Area in a 
format consistent with the staffing plan provided under Section L.21 .E.l.b. Subfactor 2 - Management. 
However, the resultant contract will not reflect a specified level-of-effort. Any composite hourly rates must be 
explained. If you propose to subcontract any positions, so indicate. 

( 3 )  SOW 2000.1 - For estimating purposes assume support for 200 
MAXIM0 users. 

(4) SOW 1000.8 - For estimating purposes assume $60,000 annually 
for work under SOW 1000.8. This includes all direct and indirect cost, but does not include fee. 
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( 5 )  SOW 1000.10 - For estimating purposes assume $40,000 
annually for work under SOW 1000.10. This includes all direct and indirect cost, but does not include fee. 

(6) Other Direct Costs - Provide an itemized breakdown and detailed 
explanation of all ODC costs proposed for this effort. (a) For estimating purposes assume $200,000 
annually for NDE and emergency repairs. (b) For estimating purposes assume $1 00,000 for miscellaneous 
ODC’s. 

(7) Specify where the costs for becoming compliant and/or 
maintaining compliance with Paragraph 12, Quality System Requirements (ISO9001) are found in your 
proposal. Provide an explanation for the amount and rationale for the classification of costs. 

(8) T-I Line - Discuss where the costs for the T-I line from your off- 
site facility to NASA Langley Research Center are included in your proposal. 

(9) CMOL Backup System - Discuss where the costs for this system 
(see SOW 1.6 and Attachment 5 for details) are included in your proposal. 

(1 0) Film Storage Vault - Discuss where the costs for this vault (see 
Section L.12 for details) are included in your proposal. 

(1 1) For each indirect pool, identify the rates and bases used to 
determine the proposed costs. Provide the most recent three-year history of all indirect rates. DETAIL 
YOUR PROFESSIONAL COMPENSATION COSTS ADEQUATELY TO SUPPORT THE DISCUSSION 
UNDER L.21.E.l.b. 

(12) Facilities Capital Cost of Money (FCCOM) - Clearly identify 
FCCOM if you choose to include it in your proposal (ref. FAR 52.215-16). If you do not propose FCCOM, 
Clause 52.215-17, Waiver of Facilities Capital Cost of Money (Oct 1997) will be included in the contract. 
As required by NASA FAR Supplement 18-15.404-470(d)(I), when facilities capital cost of money is 
included as an item of cost in the Contractor’s proposal, a reduction in the profit objective will be made in 
an amount equal to the amount of facilities capital cost of money allowed in accordance with FAR 31.205- 
lO(a). 

(1 3) Escalation - As your cost proposal is expected to reflect the total 
cost to the Government for you to provide the effort in the statement of work of this solicitation, your 
proposal should include anticipated escalation unless escalation is prohibited by law, regulation, or a 
specific clause in this document. Escalation factors should be clearly stated and escalated amounts 
shown for each escalated item. Discuss the derivation and rationale for the proposed escalation. Discuss 
your rationale for not escalating any elements that would normally be escalated. 

(14) City/County Business License Tax - Propose any applicable 
business license taxes and enter your estimates. The SOW requires two people to be on-site. Consult 
the City of Hampton regarding personnel you intend to work on-site at LaRC even if your facility will not be 
located in Hampton. 

(1 5) A copy of the Register of Wage Determinations (WD) and Fringe 
Benefits issued by the Department of Labor for employees under this proposed contract is included in 
Exhibit 6. It should be noted that the wage rates specified therein are minimum rates. It should also be 
noted that the wage determination might not list all labor classes to be employed under this contract. 
Paragraph (a) of the Section I clause entitled “Service Contract Act of 1965” states that in this event, 
conformable rates must be established for those service employees to be employed under the contract but 
not listed on the wage determination. These conformable wage rates will be the result of a three-party 
agreement between the employees, Contractor and the Government. CONFI-RM IN YOUR SUBMISSION 
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THAT ALL MINIMUM BENEFITS, INCLUDING HEALTH AND WELFARE, FOR WD EMPLOYEES ARE 
MET AND PROVIDE CONFIRMING CALCULATIONS. 

(16) Incentive Fee - Provide the rationale for the level of incentive fee 
proposed. 

(17) Phase-In - Phase-In Costs, if proposed, should be shown 
separately, should be fully detailed and supported, and should correlate with your technical proposal. 

2. FACTOR 3 - Past Performance 

Each offeror shall submit information regarding relevant experience and past 
performance, and that of significant subcontractors or teaming partners, if any, under existing or prior 
contracts for similar products or services. Each offeror shall discuss the extent to which contract 
objectives (including technical, safety performance, management, schedule, subcontracting goals and 
cost) have been achieved on related efforts. Relevant experience is the accomplishment of work which is 
comparable or related to the work or effort required by this RFP. The information provided shall contain 
overall corporate or offeror experience and past performance, but not the experience and performance of 
individuals who are proposed to be involved with work pursuant to this RFP. For newly formed 
businesses having little or no company experience, the relevant experience and past performance of a 
predecessor firm, the company's principal owner(s) or corporate officer(s) shall be submitted. You are 
cautioned that omissions or an inaccurate or inadequate response to this evaluation factor will have a 
negative effect on your overall evaluation. 

The Past Performance Form, included in Attachment 8 to this RFP, will be used 
to collect information concerning the relevant experience and past performance of the offeror and any 
significant subcontractor and/or teaming partner. The offeror shall select three of its customers and three 
customers for each subcontractor and/or teaming partner, for which it has performed relevant work within 
the past five years and forward copies of the Form to those agencies andlor firms for completion and 
submission to the Contract Specialist for this solicitation. Your customers should return or fax this form to 
the Contract Specialist no later than the closing date of the solicitation. The address and fax number are 
listed at the bottom of the first page of the Form. Offerors shall include in their proposal the written 
consent of their proposed significant subcontractors to allow the Government to discuss the 
subcontractors' past performance evaluation with the offeror during the discussion phase of this 
procurement. Offerors shall include with their proposal a list of the firms that will submit evaluation forms. 

The offeror shall also include a list of other contracts it has held and any contracts 
significant subcontractors and/or teaming partners have held within the past three years for requirements 
similar to those being solicited in this acquisition. Other references, aside from those provided by the 
offeror, may be contacted and their comments considered during the source selection process. The 
information submitted may be verified by the Government through discussions with the references 
provided. While the Government may elect to consider data obtained from other sources, the burden of 
providing relevant references that the Government can readily contact rests with the offeror. 

Offerors shall prepare short narrative explanations on each contract listed or for 
which a Form will be received that identifies its customers and briefly describes the contract, including the 
objectives achieved and any cost growth or schedule delays encountered. Your summary should include 
the following for each related contract: 

a. Contract Number 

b. Contracting Agency 
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C. Points of contact in the program and contracting offices, including 
telephone numbers (Please insure that this information is current and correct.) 

d. Contract type 

e. Contract beginning and end dates 

f. Description of the contract work and explanation of its relevance to this 
solicitation 

Offerors should also describe the original costlprice and delivery terms in the 
contract and the costlprice and delivery actually experienced, and explain any differences. In addition, 
offerors should also describe contract completion delays, performance problems and terminations. 

You should also provide your SDB performance history for the last three years. 
SF 295’s or equivalent data may be submitted as supporting documentation. 

L.22 FACSIMILE TRANSMISSION--BIDS OR PROPOSALS (LaRC 52.204-100) (APR 1996) 

(a) Definition. “Facsimile transmission,” as used in this solicitation, means a submittal, via electronic 
equipment that communicates and reproduces both printed and handwritten material, for a modification of 
a bid or proposal or withdrawal of a bid or proposal that is submitted to and received by the Government, 
or an acknowledgment of amendment(s) to the solicitation. 
(b) OFFERORS MAY NOT SUBMIT FACSIMILE BIDS OR PROPOSALS AS RESPONSES TO THIS 
SOLICITATION. Facsimile bids or proposals will not be considered. 

L.23 DETERMINATION OF FINANCIAL RESPONSIBILITY 

The successful offeror may be required to demonstrate its responsibility for award and/or, if 
appropriate, the responsibility of its proposed subcontractors. Accordingly, you are hereby advised that if 
you are the selected offeror you may be requested to provide additional information pertaining to your 
(and your subcontractor(s)) financial resources after notification of selection for neqotiationlaward. (See 
FAR 9.104-1) 
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PART IV - REPRESENTATIONS AND INSTRUCTIONS 

Section M - Evaluation Factors for Award 

M.l METHOD OF EVALUATION 

A. Proposals received in response to this RFP will be evaluated by a Source Evaluation 
Team in accordance with procedures similar to those prescribed in FAR 15.3 and NFS 1815.3. Mission 
Suitability will be scored. Cost and Relevant Experience and Past Performance will not be scored. The 
Source Selection Official, after consultation with the source evaluation team, will select the offeror (or 
offerors) which he considers can perform the contract in a manner most advantageous to the 
Government, all factors considered. 

B. In accordance with NFS 1815.306, a total of no more than three proposals shall be a 
working goal in establishing the competitive range. 

C. Evaluation will be on the basis of material presented and substantiated in your proposal 
and not on the basis of what may be implied. Vague statements will be interpreted as a lack of 
understanding on the part of the offeror and/or inability to demonstrate adequate qualifications. Your 
attention is directed to Section L, L.21, which provides important instructions concerning proposal 
preparation. 

M.2 EVALUATION FACTORS 

A. Factor 1 - Mission Suitability-The content of this section of your proposal will provide the 
basis for evaluation of your response to the technical requirements of the RFP. The Mission Suitability 
Subfactors to be considered and scored in the evaluation of your Technical Proposal are set forth below: 

1. Subfactor 1 - Understanding the Requirement and Approach 

The Government will evaluate your approach for organizing, assigning, tracking, 
performing, and controlling each task area in the Statement of Work including your approach to recognize, 
report, solve, and follow up on technical, cost, and schedule problems. Your understanding of typical 
problems associated with the work and proposed solutions, including contingency plans plus any 
innovative ideas that apply to the work will also be evaluated. 

The offerors understanding and proposed approach for meeting the technical 
requirements of the Statement of Work will be evaluated to include the following: 

CONFIGURATION MANAGEMENT 

Methods and the equipment that will be used in updating Safety Analysis Reports (SAR), Standard 
Operating Procedures, checklists, drawings, and other configuration controlled documents in 
accordance with LaPG 1740.4, Facility System Safety Analysis and Configuration Management. 
Techniques when conducting operating procedure demonstrations 
Methods for evaluating the risks associated with changes to systems in the high risk Configuration 
Management program and Laboratory Risk Evaluation programs. 
Procedures for maintaining and preserving the integrity of laboratory risk evaluations, asbestos CM 
program, and the pressure systems CM programs. 
Procedures for operating the document library located at the 8-Foot High Temperature Tunnel. 
Approach to operating, maintaining, and enhancing a web-based configuration management system. 
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COMPUTERIZED MAINTENANCE MANAGEMENT SYSTEM (CMMS) 

Approach to operating, maintaining, and enhancing the Computerized Maintenance Management 
System (CMMS) including providing required MAXIM0 and Oracle expertise. 
Plan to provide MAXIM0 specific functionality development expertise to customize software, write 
custom reports, and reviewing and investigating of reported software anomalies using a formal 
Software Problem Report (SP R). 
Approach to sewing as the MAXIMO/Oracle database administrator including how to maintain user 
accounts and group management with associated security, and how you intend to provide web 
authoring services to communicate information stored in the MAXIMO/Oracle database to outside 
organizations. 
Understanding of the NT server based CMMS and effective management of the day-to-day 
operations, 7 days a week 24 hours per day. 
Approach to transition from a paper and resource intensive process of performing maintenance and 
repair work at Langley (trouble calls, preventive maintenance, and new work with corresponding 
reports) to a paperless system. 
Plan to develop and support 200 users who are involved in various aspects of facility maintenance 
and repair. 

PRESSURE SYSTEMS RECERTIFICATION PROGRAM 

0 

0 

0 

0 

0 

0 

Procedures for obtaining baseline documentation. 
Rationale for determining structural integrity of system components, and the types of analyses and 
tests that will be used to establish structural integrity. 
Rationale for using the various nondestructive examination techniques, the rationale for establishing 
periodic inspections. 
Process for dealing with anomalies. 
Process for performing emergency repairs. 
Process for recertifying a previously recertified system. 

2. Subfactor 2 - Management 

The offer’s total compensation plan, phase-in plan, subcontracting plan and 
effectiveness of your quality system will be evaluated. 

Total Compensation Plan - The Government will evaluate your compensation 
plans for both professional and non-professional employees proposed to perform the Statement of Work; 
inclusive of any teaming partners and subcontractors. The Government will evaluate the benefits that 
require employee contributions and the amount of the contribution as a percentage of the total cost of the 
benefit and the employee’s salary or wage; inciuding your policies and procedures for establishing salaries 
or wages for any retained incumbent contractor employees and any eligibility and vesting requirements 
relative to your fringe benefits (e.g., vacation, medical, insurance, sick leave and retirement). The 
Government will evaluate how pre-existing medical conditions for incumbents and their dependents will be 
handled under your insurance plan; the policies and procedures relative to uncompensated overtime and 
the historical basis therefor for any uncompensated overtime proposed. The Government will evaluate the 
rationale and methodology used to estimate the uncompensated overtime (if any) for you and your 
subcontractors and the effect of the uncompensated overtime on the effective hourly rate for all Fair Labor 
Standards Act (FLSA)-exempt employees. The information required by FAR 52.222-46 and NFS 
1852.231-71 (reference paragraphs L.19 and L.20) will also be evaluated. 

The Government will evaluate the excellence of your phase-in plan as it relates to 
minimizing changeover difficulties and ensuring maximum continuity of service and your plan for obtaining 
and making any non-personnel resources required for contract performance (facility, equipment, etc.). 
Your plan to staff the contract in a timely manner with the categories of labor and number of personnel for 
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the three areas of the SOW and the location of your facility and its proximity to LaRC will also be 
evaluated. 

The Government shall evaluate each large business offerois Small Business 
Subcontracting Plan for insuring the maximum practicable participation of Small Business concerns in the 
performance of this contract, as required by Section I clauses FAR 52.219-8 and 52.219-9. The 
Government shall evaluate the separate goals for the basic contract and for each option period and the 
identification of specific small businesses which will perform work on the contract, if known; the extent of 
commitment to use small business concerns (Le., enforceable commitments are to be weighted more 
heavily than non-enforceable ones); and the types and amount of work to be performed by small 
businesses. The Government will evaluate the proposed goal as a percentage of the proposed contract 
price. 

An evaluation will be made of the effectiveness of the offeror's quality system. 
The offeror's quality system manual will be evaluated to establish that the offeror has an operational 
system which will be utilized to ensure that product delivered or services provided meet LaRC specified 
requirements. The offeror's quality system procedures will be evaluated for soundness and completeness 
and to establish that the offeror has adequately addressed the applicable ANSI/ISO/ASQC Q9001 
requirements. The offeror's quality planning procedure will be evaluated to gain insight into the methods 
the offeror will utilize to address LaRC requirements and the soundness and completeness of these 
methods. For those offerors that are not I S 0  compliant at the date the proposals are due, the 
Government will evaluate the offeror's expressed corporate commitment to become compliant. Offerors 
which submit a quality system manual. al;ality system procedures, and a quality planning procedure 
demonstrating an effective quality system have the potential to be given the most favorable treatment 
possible under this evaluation element. 

3. Subfactor 3 - Small Disadvantaged Business (SDB) Participation in the SIC Major 
Groups as Determined by the Department of Commerce. 

The Government will evaluate the offeror's plan for insuring the maximum 
practicable participation of SDB firms in the SIC Major Groups as determined by the Department of 
Commerce (the authorized Groups) in the performance of this contract including targets for the basic 
contract period and for each option period. The targets expressed as dollars and percentages of total 
contract value, in each of the authorized Groups will be evaluated. The Government will evaluate the total 
target for SDB participation by the Contractor, including joint venture partners and team members, and a 
total target for SDB participation by subcontractor. If the offeror is an SDB that has waived the SDB price 
evaluation adjustment in 52.21 9-23, the Government will evaluate the target for the work that it intends to 
perform as the prime Contractor. 

The approach and methods for insuring SDB participation will be evaluated, 
including identification of specific SDB's that will perform work on the contract, if known; the extent of 
commitment to use SDB concerns (i.e., enforceable commitments are to be weighted more heavily than 
non-enforceable ones); and the types and amount of work to be performed by SDB's. In addition, the 
Government will evaluate past performance in complying with subcontracting plan goals for SDB concerns 
and monetary targets and/or contract specified goals for SDB Participation. 

4. Subfactor 4 - Cost Realism 

As stated in M.3. a pool of up to 300 points will be used to adjust the Mission 
Suitability score to account for any weaknesses associated with a lack of cost realism present in the 
offeror's proposal. This adjustment will be made if the proposed resources are unrealistically high or low 
according to the following guidelines. 
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The “cost realism adjustment” will be determined for the overall proposed amount. 
Depending upon the severity of the adjustment, some or all of the points in the cost realism pool will be 
deducted from the offeror’s Mission Suitability score. The realism of proposed costs may significantly 
affect Mission Suitability Scores. 

The total amount of points to be subtracted from the Mission Suitability score will 
be calculated as follows: 

If the percent cost realism adjustment of the cost proposal is less than 5%, no 
adjustment will be made to the Mission Suitability score. If the percent cost realism adjustment is greater 
than 30%. all 300 points will be deducted from the offeror’s Mission Suitability score. Where the cost 
realism adjustment is between the range of 5% and 30% the amount of points to be subtracted will be 
allocated according to the table below: 

Percentage Range 

+/- 5 percent 

+/- 6 to 10 percent 

+/- 11 to 15 percent 

+/- 16 to 20 percent 

+/- 21 to 30 percent 

+/- more than 30 percent 

Point Adjustment 

0 

-50 

-1 00 

-1 50 

-200 

-300 

B. Factor 2 - Cost--An analysis of the proposed cost will be conducted to determine the 
validity and the extent to which it reflects performance addressed in the technical proposal. An 
assessment will be made of the offeror’s capability to accomplish the contract objectives within the 
estimated cost proposed. The basis used to estimate any uncompensated overtime will be evaluated to 
determine consistency with your accounting practices and cost realism. The cost proposal will be used as 
an aid to determine the offeror’s understanding of Mission Suitability Requirements. Price evaluation on 
adjustments for SDB concerns will be made as appropriate pursuant to FAR 52.219-23 and/or 52.219-4, 
as applicable. 

C. Factor 3 - Past Performance--Past performance will be assessed to determine the 
extent to which contract objectives (technical including safety performance, management, schedule, 
subcontracting goals and cost) have been achieved on related efforts by the offeror and any significant 
subcontractors and/or teaming partners. Experience will be viewed as the demonstratedaccomplishment 
of work which is comparable and relevant to the objectives of this procurement. This factor includes the 
evaluation of overall corporate or offeror experience and past performance, including any significant 
subcontractors and/or teaming partners, but not the experience and performance of individuals who are 
proposed to be involved in the required work. For newly formed businesses having little or no company 
experience, the relevant experience and past performance of a predecessor firm, the company’s principal 
owner(s) or corporate officer(s) will be evaluated. In conducting the evaluation for this factor, the 
Government reserves the right to use all information available at the time of evaluation, whether provided 
by the offeror in its proposal or obtained from other sources. For example, the Government may rely on 
information contained in its own records and that available through reference checks, Government audit 
agencies, and commercial sources. Offerors may be given the opportunity to rebut negative references 
during any oral or written discussions, if held. 

M-4 



Solicitation ~ No. 1 -122-AFA.224: Section M 

M.3 RELATIVE IMPORTANCE OF EVALUATION FACTORS 

A. The weights to be used in the scoring of the Mission Suitability Subfactors and elements 
are presented below: 

Su bfactors 

1. Understanding of the Requirement and Approach 

2. Management 

3. SDB Participation in the SIC Major Groups as 
Determined by the Department of Commerce 

4. Cost Realism 

Weiqhts 

600 

300 

100 

0 to -300 

The numerical weights assigned to the above subfactors are indicative of the relative importance of those 
evaluation areas. The weights will be utilized only as a guide. 

Credit under Subfactor 3 is not available to SDB concerns that receive a price evaluation adjustment 
under FAR 52.219-23. Therefore, if an offeror is a SDB that has not waived the evaluation adjustment, the 
maximum score that offeror will receive on Factor 1 is 900 of the 1,000 weight. 

6. Overall, in the selection of a Contractor for negotiation leading to contract award, Mission 
Suitabilitv, Cost, and Past Performance, will be of essentially equal importance. 
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ATTACHMENT 1 

STATUS OF RECERTIFICATION PROGRAM 

NUMBER OF INACTIVE SYSTEMS 

SYSTEMS RECERTIFIED TO DATE 

TOTAL NUMBER OF SYSTEMS IN RECERT PROGRAM 

SYSTEMS REQUIRING RECERTIFICATION TO BE COMPLETED 

AVERAGE NO. OF SYSTEMS RECERTIFIED PER YEAR 0 

- 292 

23 

- 206 

- 63 

- 20 



ATTACHMENT 2 

RECERTIFICATION SAMPLES 

NOTE: Recert Samplespdf (attached separately) 

Component location sketch 
Component database 

0 Weld location drawing 
Weld database 
Table of contents for a recertification report 



ATTACHMENT 3 

item 

Calibration Sheets 

Vendor Files 

(estimate) 

Problem/Failure Report (PFR) Database 

Task/Test Request (TTR) Database 

Drawings 

(Active and Archive) 

Historical Library Files 

Procedures 

Total number of documents 

8’ HIGH TEMPERATURE TUNNEL (8’ HlT)  INFORMATION 

Number of Items 

1,525 

1,800 

2,573 

3,447 

4,761 

2,103 

110 

16,319 

Historical Information 

Annual TTR documents 

Annual PFR documents 

The following is available for Contractor use; however not dedicated for Contractor use: 

150 

250 

1. Desk and chair 
2. Table and chair 
3. Computers . ___ 

-Gateway 2000 GP5-233 wNamaha CDR CD writer 
-Micron Millenia Mme 

4. Printers 

-HEWLEU PACKARD LaserJet 5000N 
-EPSEN PhotoEX 

5. 
6. 

LarGe format plotter - HEWLEIT PACKARD DesignJet 755CM 
Numerous file cabinets containing 8’HTT documentation 

1 



ATTACHMENT 4 - ELECTRONIC BIDDER'S LIBRARY 

NPG 1700.6A 
NASA PROCEDURES AND GUIDELINES 
Guide for Inservice Inspection of Ground Based Pressure Vessels and Systems 3000 

NPG 9501.2C 

http://nodis. hq.nasa.qov/Library/Directives/NASA- 
Wl DE/Procedures/Organiration~and~Administration/N_PG_1700~6A. html 

NASA Contractor Financial Management Reporting 
H~:~'nodis.hq.nasa.govlLibran.:'Directi~es/Procedures,'Financial ManagementM- 
PG 9501 2C.htniI 

Exhibit C 

LHB 1740.4 

I I 1 LANGLEY HANDBOOWGUIDELINES& PROCEDURES 
http://ldms.larc. nasa.qov/procedures. html 
Facility Systems Safety and Configuration Management 1000 

LAPG 1710.5 Ionizing Radiation 3000 
I I 

LAPG 1710.10 I Safety Clearance Procedures (LockouVlagout) 1 1000 
I I 
I 

I 
LAPG 1710.12 I Potentially Hazardous Materials 1000 

LAPG 1710.41 
I 
1 3000 
I 

LaRC Standard for the Evaluation of Socket and Branch Connection Welds 

I I 

I Map: http:/lwww.larc.nasa.aov/welcome/ 
I I 

OTHER DOCUMENTS 

LaRC Software Engineering Process Group 

CMMS Project Management Plan 

http://sw-ena. larc. nasa.qov 

ftp://fsed-ftp.larc. nasa.gov/pu b/cmms/camsplan. pdf 

I I 
I FOlA Information for current Contract NAS-1-20100 httrx//foia.larc.nasa.sov .- 

2000 

2000 

1 

http://nodis
http://ldms.larc
http:/lwww.larc.nasa.aov/welcome
http://sw-ena
ftp://fsed-ftp.larc


Attachment 5 - CONFIGIJRAI’ION MANAGEMENT ON-LINE (CMOL) SYSTEM AliCf IITECTURE SCHEMATIC 

T-I  Line -1 

Avogadro (Windows NT Server ’ 
4 VC) 
secondary web server 

Windows N‘T Scrvcr 4sp5 
Microsoft Internet Information Server 4 
Wicrosoft Access 2.0 
DvnCoru EZWeb 

osemanl2 (Windows NT Server 4 PC) 
primary web server 

Windows NT Server 4 sp3 
Microsoft Internet lnforniation Servcr 4 
Microsoft Access 95 
DynCorp EZWeb 

Docriinentor Station 
(Windows 95 I T )  
data entry station 

Adobe Capture 1 .O 
DynCorp Enterprize Client 
Fujitsu M3096GX 

I 

Jebstuart 
(Sun UltraSparc I )  
document/drawing server 

Sun Solaris 2.5 
IIyiiCoi-~~ 1:ntcrprizc Scrvcr 
2000 

Client (PC or Mac) 
Uses Netscape 3.0 or higher 
and Acrobat Reader or 
Ixchangc to access 
webserver 

CMOL CLIENT-SERVER MODEL 

Microsoft Access: Stores all database elements and engine Tor low level dalabasc lunctions. Microsoft Intcrnct Information Scrvcr: Web server, responds and delivers for all requests 
coining from the user. Active Server Pages are used to interface witti the ISAPl dlls. 

DynCorp EzWeb: Prograins lo create dynamic web pages and Primary engine fb r  scercli and workflow systciii. 

DynCorp Enterprize Server: Upon request by DynCorp EzWeb software, delivers drawings arid documents to the webserver (which will be echoed by the webserver to 
the user). 

1 



Attachment 6 

Large 

Large CNS 

Medium CNS 

Small CNS 

YZ 

CNS INFORMATION 
(numbers per year) 

. - . - -. -. . . 
Small 
Total 

=. 160 hours of effort 

40 to 160 hours of effort 

< 40 hours of effort 

- 128 
207 

1 ^^ 

FACILITY CONFIGURATION MANAGEMENT CNS 

PRESSURE SYSTEMS CONFIGURATION MANAGEMENT CNS 
Large 18 
Medium 25 

61 Small - 
Total 104 

+ 

FACILITY AND PRESSURE SYSTEMS CONFIGURATION MANAGEMENT 

Large 50 
Medium 73 
Small - 188 
Total 311 

CNS (TOTALS) 

.- 

1 



ATTACHMENT 7 

CMOL SYSTEM INFORMATION 

Meeting Minutes - 189 sets 

Process Flow Charts - 48 

Asbestos Configuration Management Reports - 139 

Checklists - 59 

Drawings - 8125 

Fire Alarm System Drawings- 107 

Laboratory Operating Procedures - 123 

Laboratory Risk Evaluations - 121 

Miscellaneous Documents - 31 

Pressure System Documents - 160 

Safety Analysis Reports - 62 

Software Configuration Management Plans - 11 

Standard Operating Procedures - 393 

Electrical Switching Diagrams - 30 

Historical Information: 

Computer Assistance for CMOL System - 10 calls per month 

. 



ATTACHMENT 8 

PAST PERFORMANCE 
EVALUATION INSTRUCTIONS 

Page 1, Sections I through Ill, of the Form provides for contractually related descriptive information and 
identification of the evaluator. 

Section IV lists the major work elements within our Statement of Work (SOW). We have attached a brief 
summary description of the Recertification and Configuration Management Services environment. Please 
provide your assessment of the extent of relevant experience associated with our SOW evidenced within 
the contract for which you are a reference. “Significant experience” means that a full range of experience 
was routinely performed by the Contractor. “Moderate experience” describes a Contractor who has 
experience in several aspects of a work element, even though the experience may not have been on a 
continuous basis. “Minimal experience” mans that, although at least some aspects of the work may have 
been performed, such performance was limited in scope or frequency. If the work element was not 
performed under the contract, so indicate in the “Didn’t Perform” column. 

Section V evaluates the overall performance, while Section VI evaluates factors associated with their 
business management and Section VI1 evaluates the Contractor’s technical performance. Space is 
provided for comments (additional pages may be used if desired); comments would be particularly 
appreciated concerning excellent and less than satisfactory performance. The following definitions are 
offered for your use in assigning a performance level for each of the factors in Sections IV - VII: 

Excellent - 

Satisfactory - 

Performance which, in addition to fully satisfying contract and/or customer 
requirements, features above-average innovation and efficiency and rare or 
nonexistent deficiencies. 

Effective performance which is fully responsive to contract and/or customer 
requirements; identified deficiencies do not affect overall performance. 

Less Than Satisfactory - Performance which frequently fails to meet contract requirements and/or 
customer expectations, and which includes deficiencies that impact other 
areas of work performance. 

Please send the completed form to the address listed at the bottom of the first page of the Form. 



ATTACHMENT 8 
Recertification and Configuration Management Services 

The following narrative describes the environment within which the prospective offeror is being considered 
relative to their relevant experience and past performance. 

The NASA Langley Research Center is seeking qualified and experienced contractors to support the 
Configuration Management (CM) program, the Computerized Maintenance Management System (CMMS), 
and the high pressure system recertification program (RECERT). The Contractor will help Langley 
manage the risks associated with the operation and maintenance of high risk wind tunnels and laboratory 
facilities by ensuring that (a) the personnel who operate the facilities are not exposed to unacceptable 
risks, (b) the most current copies of pertinent facility documentation are readily available, and (c) the 
facility maintenance process is well managed. 

The services to be procured for supporting the programs and systems will require the Contractor to 
maintain several large computer databases. Facility documentation is maintained in a database managed 
through Langley's Configuration Management On-Line (CMOL) system. CMOL is a web-based database 
system that allows Langley personnel access to needed documentation from personal computers. Facility 
maintenance is managed with an Oracle database using applications developed with commercial software 
(Maximo). The pressure systems databases are maintained in the Pressure Systems Configuration 
Management database (PSCM) through CMOL. Hence, this procurement will require offerors to be 
competent in the information technology (IT) management area. 

In addition, this contract requires the Contractor to be knowledgeable in the areas of systems safety 
engineering, ASME pressure vessel code compliance, and nondestructive examination techniques. 

'This effort will be performance-based with the Contractor required to determine the resources (including 
appropriate staffing levels and skill mix) necessary to satisfy the Government requirements, and manage 
all aspects of contract performance. The Contractor will be performing in an austere budgetary 
environment, and will need to demonstrate a high degree of resourcefulness and innovation in order to 
satisfy expectations. 

2 



PAST PERFORMANCE FORM 

Solicitation No. 1-1 22-AFA.2249 

I. CONTRACT INFORMATION 

A. 

B. Address: 

C. Con tract Number: D. Contract Type: 

D. Contract Value: F. Period of Performance 

Name of Company Being Evaluated: 

I. DECRIPTION OF CONTRACT: 

During the contract performance being evaluated, this firm was the 

Prime Contractor; 0 Significant Subcontractor; 0 Team Member; 0 Other (Describe); 

Does a corporate relationship exist between the firm being evaluated and your organization, such as 
subsidiary, teaming arrangement? 0 Yes; 0 No; If yes, please describe: 

I I .  EVAL U AT0 R 

Name: 

- 

Organization: 

Address: 

Telephone No.: Fax No.: 

SEND TO: NASA LANGLEY RESEARCH CENTER 
ATTN: 126/CAROLYN A. WELLS 
9A LANGLEY BOULEVARD 
HAM PTON, VIRGINIA 2368 1 -000 1 
TELEPHONE: 757-864-2529 
FAX: 757-864-7898 

3 



Ill. 

Indicate in this section the level at which the prospective offeror’s relevant experience was observed. 

RE LEVANT EXPER I ENCE 

I I I I 
AutoCAD Draftinn Services 
Design and Develop Databases 
Understanding of ASME and ANSI 
Codes 
Write Repair Specifications 
Develop lnservice Inspection Plans 
Radiography Monitoring 



IV. OVERALL PERFORMANCE 

A. Local Management Authority 

Excellent Satisfactory Less Than 
Satisfactory 

I 
I B. Contract Compliance I I I I 

To. Responsiveness to Technical Direction 1 
E. Responsiveness to Change Orders 

(N/A if not services) 

I c .  Subcontract Administration I I I 1 
1 

I 
I 
1 

~ ~ ~ _ _ _ _ _ _  ~~ ~~ 

I 

t I 

Requirements I 

I I. Work Control 

J. Responsiveness to Changing 

K. Management of Diverse Tasks I 

I F. Phase-in I I I I 
I 

i Excellent Satisfactory 

1 1. Complete and Timely Reporting 
I 

2. Cost Control 

I I G. Meeting SDB Goals I I I I 

Less Than I 

1 
Satisfactory i 

I 
I 

! 

/ H. Planning, Estimating and Scheduling I I I I 

5. Accounting System 

1 6. Adherence to Cost Estimates 
I 
I 

I L. Early Identification of Problems I I I j 
1 I i and Timely Resolution I I I ! 

I M. Labor Relations I I I i 

I N. Worked Without Extensive Guidance I I I 
j 0. Safety 

V. FINANCIAL MANAGEMENT PERFORMANCE 

A. How would you rate the Contractor in the following areas (Circle One): 

I J 3. Procurement System I I I 
i 

1 4. Property Management System I I I I 
I 

I I I 

j 7. Overall Financial Management 

5 



B. 

C. 

D. 

Excellent 

1. Completeness and Accuracy 

2. Timeliness 

3. Product ReviewslProduct Assurance 

4. Documentation 

Please provide the Contractor's yearly overhead and G&A growth: 

Overhead: 

G&A: 

If ceiling rates are contained in this contract, please indicate current ceiling rates: 

Overhead: 

G&A: 

Has the Contractor experienced overruns or underruns? Yes No 

If yes, please elaborate: 

Satisfactory Less Than 
Satisfactory 

VI. TECHNICAL PERFORMANCE 

1 5. Qualifications of Technical Staff I I I I 
1 6. Overall Technical Performance I I I I 

B. How long did proposed key personnel remain on contract? 

C. m a t  is the Contractor's average annual turnover rate? 

D. Is there an award or incentive fee? If so, please give the fee dollars and percentages 
earned for the last three reporting periods: 

Review Period 

VII. CONCLUSIONS 

Fee Dollars 
$ 
$ 
$ 

% of Possible Fee 
% 
% 
% 

Would you recommend this Contractor for another contract? Why? Please add any comments 
you feel pertinent. 
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Attachment 10 

Timeliness 
Quality 
Thoroughness 
Interpersonal 
skills 

DRAFT 

Outstanding Very Good Satisfactory 1 Fair Un-satisfactory ' 
I 

5 4 3 I 2  1 
4 3 1 7  " 1 
4 3 - 7 1 

5 
5 
5 4 - 7 1 

NASA Langley Research Center 
Office of Safety and Facility Assurance 

CNS Survey 

Our Recertificatkm and Configuration Management Contractor is committed to 
providing high quality, timely, professional services to you our customer. In this 
regard, your feedback and evaluation are extremely important to us. Please take a 
minute to complete this survey form. Return to us by folding, stapling and 
dropping in the internal LaRC office outgoing mail box. A portion of the 
Contractor's fee is based on the periodic review of this survey, 

CNS Number: 

Please evaluate the contractors effort in the processing of this CNS. 

Suggestions/Comments/Problems: 

Name: (optional) Org.: Phone No.: 

Would you like a call back regarding this evaluation? [ 3 Yes [ ] No 

Thank You, 
OSFA 

DRAFT 
1 



TO: Harold W. Beazley 
M.S. 429 

2 





QUESTION: Will there be a pre-bidders conference for this procurement? 1. 

2. 

3. 

4. 

5. 

6. 

9. 

ANSWER: No, a pre-bidders conference is not anticipated. 

QUESTION: What percentage of the work under this contract is currently performed by a 
Small/Small Disadvantaged Business? 

ANSWER: The percentage of work performed under the current contract by Small/Small 
Disadvantaged Businesses is 5.27% of the total contract value. 

QUESTION: Will the contractor be required to provide/purchase licenses for all software 
referenced in the draft RFP (i.e., AutoCAD, MAXIMO, Oracle, etc.)? 

ANSWER: Yes, all software utilized for the performance of the Contract (exception shown below) 
shall be Contractor owned and provided. 

CMMS: All Maximo-specific software and annual maintenance required to support the CMMS will 
be procured by the Government under a different contractfPurchase Order. 

QUESTION: What specific equipment will be provided as GFE? 

ANSWER: Please review, G-3, List of Installation-Accountable Property and Services. No 
specific government property is being provided. 

QUESTION: SOW Section 1000 - Could you provide a description of the FORMTEK system? 

ANSWER: A FORMTEK system is a hardware and software system that is used to scan a 
document into a computer and the software that allows the updating of the raster image of the 
scanned document. 

QUESTION: SOW Section 1000.6 - Could you provide more details concerning the 
Configuration Management On-Line (CMOL) system, in particular the system hardware, software, 
network configuration and connectivity? 

ANSWER: See Attachment 5, Configuration Management On-Line (CMOL) System Architecture 
Schematic and L. 17, Computer Software Information. 

QUESTION: SOW Section 1000.6.1 0 - Please identify the current application/system used for 
the Government website. 

ANSWER: LaRC currently uses Microsoft Internet Information Server IIS Version 4. 

QUESTION: SOW Section, 2000.1.1 -What is the estimated frequency of MAXIM0 training 
classes? 

ANSWER: Review the CMMS Project Plan (see Attachment 4) which indicates system 
development should taper off by 2002. MAXIM0 training will be conducted when deemed 
appropriate. The frequency will be determined by degree of system enhancement, software 
upgrades, maintenance process changes, and the expansion of the user base. 

QUESTION: SOW Section, 2000.1.4 - Can you provide historical data concerning the volume 
and type of calls to the MAXIM0 Help Desk? 

ANSWER: There is no historical data, the CMMS is currently under development. 
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IO. QUESTION: SOW Section, 3000.4 - “The Contractor shall provide all necessary staging for 
performing NDE.” What exactly is meant by the term “staging”? 

ANSWER: The term “staging” shall be understood to mean “scaffolding”. 

I I, QUESTION: SOW Section 3000 - What types of NDE equipment islare used in support of this 
.contract? 

ANSWER: Section 3000 of the SOW requires the Contractor to have radiation monitors 
available. To perform this function, the Contractor will need radiography monitoring equipment 
such as dosimeters, personal alarms, and survey meters. 

In addition, Section 3000 of the SOW requires the Contractor to perform different types of NDE to 
recertify a high pressure system. The types of NDE equipment required depend on the type of 
NDE to be used. The need to own, rent, or subcontract this equipment is dependent on the 
offeror’s approach to meeting the requirements of the SOW. 

12. QUESTION: Section H.3 - Is any of the work covered by this draft RFP currently performed by 
Government employees? If so, please identify the work content currently performed by 
Government employees. 

ANSWER: Yes, under CMMS effort, the Government currently maintains the 3-year project plan. 
Upon award of this effort, the Contractor shall assume responsibility for the plan. H3., Statement 
of Equivalent Rates for Federal Hires (FAR 52.222-42) is provided for information purposes only. 

QUESTION: Section H.12 - relating to the contractor’s quality system: If an offeror has a 
registered quality system on another NASA contract, and uses that internal audit system to 
establish compliance to IS0 9001 for this contract, will the customer accept these findings and 
declaration of compliance? 

13. 

ANSWER: No. The government has not requested to review the contractor’s internal assessment 
findings. The government expects the contractor’s quality management system to be applicable 
to all operations utilized to meet the requirements of the statement of work, and the government 
expects the contractor to either (a) declare compliance, or (b) submit a commitment to become 
com pl ia n t. 

14. QUESTION: In Exhibit C, subparagraph R, the requirements do not encompass the full spectrum 
of quality procedures associated with an IS0 9001 based quality system. Please clarify the 
Government’s expectations. 

ANSWER: The government has requested to evaluate only a sample of those procedures that will 
affect the offeror’s ability to provide the deliverables given in the statement of work. 

QUESTION: Will the Government audit the contract to establish compliance to IS0 9001? Will 
the contractor become IS0 9001 registered by using a third party registrar, or will the contractor 
simply self-declare compliance? 

ANSWER: No, however, the Government reserves the right to audit the offeror’s quality 
management system at any time during the duration of the contract. However, the audit tool 
would only be used should the offeror demonstrate a difficulty in being able to provide the 
deliverables given in the statement of work. 

15. 

The offeror will not be expected to gain third party registration. The offeror is asked to self- 
declare compliance. 
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16. QUESTION: There appears to be an inconsistency between the requirements of SOW Section 
3000.2.3, .2.4 and .2.5 and Section 1.21, Limitation on Future Contracting with respect to 
performance of repairs. Could you please clarify whether there is or is not an inconsistency, 

ANSWER: The intent of paragraph 3000.2.3 is to allow the Contractor to perform emergency 
repairs in cases where the condition of a pressurized system is found to be so critical that 
personnel safety is jeopardized, or where the NASA mission would be adversely affected if 
repairs to the system are not handled expeditiously. The scope of these emergency repairs is 
usually very limited and specific. 

Paragraphs 3000.2.4 and 3000.2.5 and 3000.2.6 describe the process by which the Contractor 
will generate specifications, drawings, and cost estimates for the repair of pressure systems after 
the NDE is completed. The scope of these repair contracts can be large. The specifications, 
drawings, and cost estimates are then turned over to NASA, where the Office of Procurement 
prepares an Invitation for Bids (IFB) for a fixed price construction contract. The clause in section 
1.21 of the draft RFP prevents the R8CM contractor from responding to these IFB’s because of 
the unfair advantage acquired by the R&CM contractor in performing the system NDE and in 
providing the Government with the cost estimate for the repairs. 

17. QUESTION: Section 1.24, Observance of Legal Holidays - Based upon the critical nature of 
some of the SOW tasks, shouldn’t Alternates I and II of this clause be used as well? 

ANSWER: Alternate I and Alternate II will be used. 

18. QUESTION: Section L.21 .E.1 . b  - Will the Government accept a quality system registered on 
another NASA contract of similar nature, with plans for modification (adaptation) as being 
compliant to the instructions contained within the stated clause? 

ANSWER: Yes. The existing procedures the offeror utilizes to control operations associated with 
other business, may be submitted for review if the offeror intends to utilize those procedures to 
control operations associated with the requirements in this statement of work. The government 
expects to gain additional insight into the offeror’s approach for adaptation through review of the 
offeror’s quality planning procedure or the offeror’s quality plan. 

19. QUESTION: Exhibit I, Incentive Fee Plan, page 2 - Evaluation Criteria TOM, and TOE, refer to a 
CNS Survey Form. Is this form available for review? 

ANSWER: The form is included as Attachment 10 to the RFP. 

20. QUESTION: Attachment 5 -This attachment lists at least one non-Y2K-compliant machine 
(Jebstuart running Sun Solaris 2.5). Wll all known non-Y2K-compliant systems be upgraded 
prior to award? If not, could you estimate how many non-compliant systems will remain? Have 
any non-compliant systems been identified as critical? 

ANSWER: Jebstuart is Y2K compliant. All known systems are Y2K compliant. 

21. QUESTION: Exhibit A.l, pg. 1 indicates that a Secret facility clearance is required, however, 
Exhibit A.13, states that all classified work that may be necessary will be done in government 
facilities. Is a Secret Facility clearance required? 

ANSWER: Yes. Employees assigned to this contract will be required to have SECRET 
clearances as the employees will have access to classified information at the Center only. In 
order for a contractor to hire employees with SECRET clearances, or obtain SECRET clearances 
for non-cleared employees, they must possess a minimum of a SECRET Facility Clearance Level 
(FCL). The contractor who is awarded this contract must either currently possess, or be eligible 
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for a Facility Security Clearance (FCL) granted by the Defense Security Service, in accordance 
with the National Industrial Security Program. Those contractors who do not possess a current 
FCL, or an FCL less than the SECRET level, can do so by contacting their local/regional office of 
the Defense Security Service. Current turnaround time for either obtaining an interim FCL, or 
upgrading an FCL, is normally 7 to 10 working days. Contractors must first obtain a letter of 
sponsorship by the NASA Contracting Officer, and submit a DD Form 441s, Foreign Ownership, 
Control or Interest Statement. Contractors who do not currently possess an FCL should not be 
disqualified from immediate contract award. 

QUESTION: Exhibit C.l.C, pg. 1 requires that a Financial Baseline Plan for the first two 12 
month intervals be submitted but no submission date is given? What is the submission date? 

22. 

ANSWER: The submission date of the Financial Baseline Plan for the first two 12 month intervals 
shall be within 10 days of the effective date of the contract. See Exhibit C.l.C for revision. 

QUESTION: Will bidders be given access to documentation describing the CMMS? 23. 

ANSWER: The CMMS Project Plan (Attachment 4) should explain in sufficient detail the 
functionality of the CMMS. 

24. QUESTION: Exhibit C. l  .W, pg. 5 requires the success bidder to submit documentation 
demonstrating Y2K compliance of deliverable software. Are there any other Y2K responsibilities 
of the contractor during the preparation of other analyses/reports? 

ANSWER: No 

25. QUESTION: Exhibit C.l.N, pg. 3. Will the contractor be required to comply with the LaRC 
software engineering process, and if so, would it be possible to obtain a copy of this process? 

ANSWER: The software engineering process for NASA Langley Research Center is posted on 
the web site listed in the RFP (see Attachment 4). The CMMS shall comply with this level of 
con tro I. 

26. QUESTION: Exhibit I, bullet 3, pg. 1. Is the contractor responsible for tracking performance 
criteria on CMMS? 

ANSWER: Yes, the contractor will have to track performance. 

27. QUESTION: Exhibit I contains references throughout to qualitative and qualitative measures 
such as “errors” (paragraph TOM4), “complete and accurate” (paragraph TOM1 3), and 
“response” ( paragraph TOM1 I )?  Is it correct to assume that the contractor will define, collect, 
and report these or will NASA approval be required? 

ANSWER: The Contractor will be responsible for maintaining sufficient records to track and 
report items in the incentive plan to the Government. The Government will concurlnot concur 
with the Contractor’s records. 

28. QUESTION: Section C. 1, 3000.1, pg. C-7. Do the databases mentioned exist today? If so, 
please provide specifications and documentation. 

ANSWER: The component databases and weld databases are existing databases maintained in 
Microsoft Access. Refer to Attachment 2 of the draft RFP “Recert Samples” for samples of these 
databases. The successful offeror will be required to maintain and enhance these databases. 
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29. QUESTION: Section C. l ,  3000.2, pg. C-7. Where contractor is required to perform examinations 
and/or repairs, will the contractor be required at any time to expose the areas to be examined or 
repaired? Will this involve the handling or removal of insulation including asbestos or other 
hazardous materials? 

ANSWER: Yes, in some instances, and depending on the NDE technique used, the Contractor 
will be required to remove insulation andlor paint from the surface of the systems to be examined. 
In rare instances, the Contractor will be required to handle and remove insulation containing 
asbestos or other hazardous materials. 

30. QUESTION: Section C.l ,  3000.4, pg. C-8. What is to be the standard required for training and 
certification of personnel performing or interpreting the results of NDE? 

ANSWER: The standard for training and certification of NDE personnel shall be as required by 
the applicable National Concensus Code. These codes in essence require the use of the 
American Society for Nondestructive Testing (ASNT) Recommended Practice No. SNT-TC-1 A. 
See also L.16, Information Regarding Section J Attachments. 

31. QUESTION: Section C.1, 3000.8, pg. C-9. Does LaRC allow for the use of electronic/digital 
techniques for storage and retrievability of radiographic examination data? If not, would LaRC 
entertain the future use of such techniques? 

ANSWER: It would be acceptable to use the electronic archival and retrieval of radiographic film 
after the film is accepted by the Government. 

QUESTION: Section H.lO.b, pg. H-4. 
currently in use for this contract at LaRC verified or certified as Y2K compliant? Will such IT be 
required to be re-verified by the successful competitor? Is CMMS Y2K compliant? 

ANSWER: Yes, the current IT hardware, software, etc. is Y2K compliant. IT hardware, software, 
etc that is currently certified as Y2K compliant will not be re-verified by the successful offeror. 
CMMS is Y2K compliant. 

32. Are the Information Technology hardware, software, etc) 

33. QUESTION: Section H.12, pg. H-5 requires that the contractor’s Quality System be IS0 
compliant and references Government audits. How is compliance to be determined? 

ANSWER: The offeror has been requested to either (a) self-declare compliance, if that is the 
case, or (b) provide a commitment to become compliant. The offeror is responsible for making 
that determination. With respect to audits, the government reserves the right to audit the 
offeror’s quality management system at any time during the duration of the contract. However, 
the audit tool would only be used should the offeror demonstrate a difficulty in being able to 
provide the deliverables given in the statement of work. 

QUESTION: Section L.17, pg. L-8. Are there specific versions of tools required (Le. MS Word, 
Access, Maximo, and Oracle)? 

ANSWER: Section L, L. 17 has been updated to show the specific versions of tools required. 

__ 

34. 

35. QUESTION: Sections L.21.F.l.e (2) c pg. L-I5 and L.21.E.l.b pg. L-12 

L.21 .F.1 .e (2) c states that the cost proposal includes each Work Area in a format consistent with 
?he staffing plan provided under L.21 .E.I. b 

L.21.E.1 .b states that the staffing plan show categories of labor and number of personnel for each 
of the three areas of the SOW 
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Is the Contractor’s proposal to be submitted at the SOW WBS level: 

#2: 1000/2000/3000? 
#3: 1000.x/2000.x/3000.x? 
##: 1000.x.x/2000.x.x/3000.x.x? 
#5: 1 000.x.x.x/2000.x.x.x//3000.x.x.x? 

Examples 

ANSWER: The offeror’s proposal is to be submitted at the SOW WBS level shown in #2 above 
(1 000/2000/3000). 

36. QUESTION: Section L.21 .F. 1 .e (1  I ) ,  pg. L-16 makes a reference to Section L. 18.E.1 .b. Is the 
correct reference L.21 .E. 1 .b? 

ANSWER: Yes. 

37. QUESTION: Section L.21 .F.6 states that contractor should provide an itemized breakdown and 
detailed explanation of all ODC costs proposed for this effort. In order to normalize the 
competitive field in an area as variable and unpredictable as ODC costs, we recommend that 
NASA establish an estimated ODC for all bidders to include in their proposals. 

ANSWER: See revised L.21 .F.6 in RFP. 

38. QUESTION: Attachment 5: pg. 1. 

Regarding the documentor station, will the contractor be required to replicate exactly or in 
functionality only? 

ANSWER: The contractor will be required to duplicate the documentor function. It will be the 
responsibility of the Contractor to prove that any substituted system will provide the same function 
and be upwardldownward compatible. 

What are the specifications of the Fujitsu M3096GX? 

ANSWER: Fujitsu M3096GX is an industry standard PC system running Windows 95. 

Will the contractor be allowed to upgrade application services (Le. Access 2.0 to Access 
97)? 

ANSWER: Yes, but any upgraded application services must be upward/downward compatible 
with the existing applications. 

39. QUESTION: Attachment 7, pg. 1. Is a special password setting required to allow users access 
to Meeting Minutes and Process Flow Charts on CMOL. Since all CCD drawings are saved as 
TIFF images and then converted to PDF images before being put on line, may contractor propose 
to use AutoCAD 14 with the AutoCAD Overlay tool build in to update the Formtek drawings? 

ANSWER: The R&CM Contractor is the system administrator for CMOL. The Contractor shall 
use any available hardware and software that is upward/downward compatible to accomplish this 
SOW requirement. 

42. QUESTION: If the contractor is not currently IS0 registered, are efforts to become “compliant” an 
allowable contract charge? 

ANSWER: Yes. as an indirect cost. See FAR 31.203 
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41. 

42. 

43. 

44. 

45. 

46. 

47. 

48. 

49. 

QUESTION: Is the work under this contract subject to surveillance or monitoring by the LaRC 
OSEMA (Office of Safety, Environmental and Mission Assurance) support contractor? 

ANSWER: There are support service contractors who perform functions such as OSHA 
compliance surveillance and radiation hazard compliance surveillance. In these situations, the 
R&CM Contractor could be monitored by a support services contractor. 

QUESTION: Need clarification on whether it is correct to assume that no GFE hardwarekoftware 
will be provided since the contractor will operate off-site in a non-government facility. 

ANSWER: The Government will not provide any hardware/software to the successful contractor. 

QUESTION: It is the NASA’s intent to hold the contractor responsible for Y2K compliance on any 
inherited IT? If so and an inherited IT in non-compliant, what special considerations will be 
afforded to contractor to remediate the non-compliant systems? 

ANSWER: See answer to 32 above. 

QUESTION: Is there any material or equipment or property, currently in possession of the 
incumbent contractor, which will pass to the successful competitor for this contract? 

ANSWER: No. 

QUESTION: Need clarification on whether or not NASA will provide IT for the on-site document 
library (eight foot high temperature tunnel complex), which will be staffed by contractor personnel. 

ANSWER: See Attachment 3. 

QUESTION: Can contractor obtain all related system and business documentation regarding 
CMOL and CMMS (Business Process Flows, Business Rules, Design Documents, etc ...) ? 

ANSWER: See Attachment 4 to the RFP 

Can the contractor obtain all hardware and software configuration specifications for all servers? 

ANSWER: See Attachment 5 to the RFP which includes documents which will provide this 
information. 

QUESTION: Can the contractor be supplied with connectivity requirements for all 
internaVexternal sites? 

ANSWER: See Attachment 5 to the RFP. 

QUESTION: Are any of the documents in the document library available on-line? If so, please 
provide size estimate. 

ANSWER: See Attachments 3,6, and 7 

QUESTION: Although classified work is done at government facilities, does the off site facility 
need to be cleared for “Secret?” 

ANSWER: Presently, no. All tasks assigned to this contract which require access to classified 
national security information, will be performed on the physical grounds of NASA Langley 
Research Center. In the future, however, if a need arises for the contractor to receive, store, 
process, and/or destroy classified information at its off-Center facility, then the Contracting 
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Officer’s Technical Representative (COTR) will so advise the NASA Contracting Officer and 
Industrial Security Specialist, and contractor‘s Facility Security Officer (FSO). The FSO will be 
responsible for coordinating with the Defense Security Service for certification and approval of the 
appropriate safeguarding requirements, as outlined in the National Industrial Security Program 
Operating Manual (NISPOM). Upon certification, the NASA Industrial Security Specialist will 
revise the DD254 and provide to the Contractor through the NASA Contracting Officer for 
authorization/implementation. 

50. QUESTION: Are there any information technology security requirements for data handling of 
classified IT both on-site and off-site? 

ANSWER: No 

51. QUESTION: Assuming Maximo 8 Oracle are already in use, need clarification as to whether or 
not these versions are Y2K compliant, or if the contractor will be responsible for upgrading the 
existing applications/databases to a Y2K version. 

ANSWER: See answer to 32 above. 

52. QUESTION: Assuming there are appropriate security measures in place to prevent “pass- 
through” (i.e. no corporate to LaRC capability), is there any preclusion from connecting the off-site 
network between the LaRC network and a corporate network? 

ANSWER: No machines connected to a corporate network may be connected to LaRCNET. The 
R&CM Contractor may have no external connections to LaRCNET at their site, including 
modems. 

53. QUESTION: It is our understanding that the National Transonic Facility (NTF) presently has its 
own resident configuration management specialist. Is it the Government’s intent to maintain a 
resident configuration management specialist at NTF, or is configuration management for NTF to 
be handled as others listed within the High Risk Configuration Management Program? C.lpara. 
1000 

ANSWER: It is not the Government’s intent to maintain a resident configuration management 
specialist at the NTF. The NTF will be handled as others listed in the High Risk Configuration 
Management Program. 

54. QUESTION: What is the intent of the use of the term “FORMTEK?” Does it mean that some 
drawings currently exist in a FORMTEK (raster) environment; however, the offeror may elect to 
update them using whatever industry-standard (raster or vector) means he chooses; or that the 
offeror must purchase therequisite software and continue to maintain those drawings in the 
FORMTEK (raster) environment? C.l para. 1000 

ANSWER: See answers to 5 and 39 above. 

55. QUESTION: Does the statement, “deliver completed sets of the updated documentation to 
Engineering Drawing Files, microfilm documents, designate outdated documents as obsolete or 
superseded” mean that the R&CM contractor will have the task of microfilming all newly published 
CM documents? It is our understanding that the contractor tasked with operating Engineering 
Drawing Files (EDF’s) currently has the task of microfilming. C. 1 para. 1000 

ANSWER: The R&CM Contractor will not be required to microfilm documents. The R&CM 
Contractor will be required to complete a “drawing card” when the updated documents are 
delivered to LaRC’s Drawing Files. The RFP incorporates this ciarification. 
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56. QUESTION: It is our understanding that the drawings (both CCD and SFD) for the 8-Ft HTT are 
maintained at the facility, on a Macintosh-based CAD program, separate and apart from the CCD 
drawings of all of the other Facility Codes. Do the drawing maintenance requirements in the 8-Ft 
HTT differ from those of the other high-risk research facilities? C.l  para. 1000 

ANSWER: The drawing maintenance requirements at the 8-Ft H I T  are the same as drawings 
associated with any other facility in the High Risk Configuration Management Program. The 
Macintosh based CAD system is not supported by the CM program. 

57. QUESTION: Is the field verification of drawings mentioned in area 1000 to be “non-intrusive”? 
That is, will electrical drawing field verifications require terminal point-to-point checks that may 
require tagouts and lifting of electrical protective covers or will field verifications simply examine 
the connections between electrical components (switchboards, motors, and boxes) without 
checking the internal terminal connections? When exercising this clause, will the OSFA engineer 
be asking that the entire drawing, as well as other related interface drawings (one-lines, 
schematics, etc.), be field verified; or, will the request be to only field verify those features on the 
drawing that are being affected by the ongoing change (CNS)? C.l para. 1000 

ANSWER: The R&CM contractor would be asked to perform a “functional” system verification and 
examine system wiring to confirm that wires shown on drawings agree with actual system wiring. 

58. QUESTION: In reference to the statement, ”Generate meeting packages to include a copy of last 
meeting minutes, documentation status, ... and a status of outstanding CNS’s,” will files be made 
available to the succeeding contractor so that documentation of this nature, originated by the 
incumbent contractor, is available to comply with this requirement? C.1 para. 1000.3.1 

ANSWER: The minutes are the property of the Government and will be available for the future 
R&CM Contractor. The remaining information is available through the CMOL. 

59. QUESTION: Can the Government be more specific regarding statement, “Place new databases 
in the CMOL,” (i.e., frequency, size, type, and urgency of new databases)? C.l para. 1000.6.11 

ANSWER: : The frequency, size, type, and urgency of new databases are not known at this time. 

60. QUESTION: Several subparagraphs refer to reviewing TTR’s, assuring proper signatures are 
obtained and for filing originals of TTR’s generated within the 8’HlT library. The NTF also makes 
extensive use of TTR’s. Will the R&CM contractor be expected to track these TTR’s in a similar 
fashion to the 8’ HTT? C.1 para. 1000.9 

ANSWER: There are no current plans to have the R&CM Contractor process and track TTR’s at 
NTF. 

61. QUESTION: In reviewing the requirements outlined in paragraph 2000 for CMMS, in section L, 
and in section M, there are requirements related to “populating” the MAXIM0 database and to 
transitioning from the present paper and resource intensive maintenance and repair work system 
to a paperless system. After reviewing these requirements coupled with the CMMS Project 
Management Plan (Attachment 4), is it the Government’s intent to utilize the R&CM contractor to 
provide data entry for maintenance items into the MAXIM0 database, or should it be assumed 
that the R&CM contractor will be primarily involved only with the software, training, and related 
hardware associated with MAXIM0 and its implementation? C. 1 para. 2000, pg. L-I  I, pg. M-I , 
and Attachment 4 

ANSWER: The R&CM Contractor will not be responsible for the day to day data entry into the 
CMMS databases (adding, deleting, and/or modifying records). The R&CM Contractor will be 
responsible for the development of the CMMS (new capability or modified capability) and for the 
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manipulation of existing bulk data into the databases. In other words, if bulk data already exists 
for a particular CMMS function (in an Excel spreadsheet for example), the R&CM contractor will 
be responsible for efficiently importing this data into the CMMS and providing quality assurance. 

QUESTION: In reference to the statement, “Provide detailed system requirements and MAXIM0 
implementation plan to meet CMMS project objectives,” what are the CMMS project objectives? 
C. 1 para. 2000.1.2 

62. 

ANSWER: The high level objectives are spelled out in the CMMS Project Plan (Attachment 4). 
The R&CM contractor is expected to provide the expertise to develop the detailed plan for 
achieving the high level objectives. 

63. QUESTION: In reference to the statement, “Provide detailed system requirements and MAXIM0 
implementation plan to meet CMMS project objectives,” is the implementation plan for only the 
hardware and software associated with MAXIM0 or is it an implementation plan for defining the 
maintenance process at LaRC that incorporates MAXIMO? C.l para. 2000.1.2 

ANSWER: The implementation plan includes the resources and schedule for all aspects of the 
system which include the hardware, software, documentation, maintenance processes, user 
development, reports, and quality assurance plan. 

64. QUESTION: It is our understanding that the incumbent contractor is presently populating the 
MAXIM0 database with the data from the old computerized maintenance program used at LaRC. 
Should we assume that the MAXIM0 database population will be complete for all facilities prior to 
the award of the R&CM contract? Under this assumption, paragraph 2000.1.8 pertains only to 
populating new items into the MAXIM0 database. Is this a proper assumption? C.1 para. 
2000.1.8 

ANSWER: The CMMS will be in development for a long time. Some functionality is expected to 
be available as “production ready” prior to award of the R&CM contract. See answer to 61 above 
for more information regarding database maintenance. 

65. QUESTION: In reference to the statement, “Provide support to configure and populate the 
MAXIM0 database,” what is intended by the term “configure”? C.l  para. 2000.1.8 

ANSWER: Examples include adding fields to a MAXIM0 screen for viewing information and 
modifying existing reports to support Langley specific data. 

66. QUESTION: In reference to, ”Provide quality assurance services to determine the accuracy and 
completeness of CMMS data entered into the database,” does “accuracy and completeness” 
include providing an engineering review for the appropriate maintenance requirements (e.g., 
periodicity) in addition to database entry errors and missing fields? C. l  para. 2000.1.9 

ANSWER: - Detailed engineering reviews will fall under the Government’s responsibility. QA 
responsibilities for the R&CM contractor will include process conformance verification or auditing. 

QUESTION: In reference to the statement, “Cost - Payments of cost shall be made in monthly 
installments,” will the Government allow invoicing every 2 weeks for cost? G.5.B 

67. 

ANSWER: In accordance with the Allowable Cost and Payment clause, the Government may 
make payments to the Contractor when requested, but not more often that every two weeks, 
however; the processing of additional invoices is an administrative burden and the G-overnment 
would expect some consideration in the offeror’s proposal for allowing this. 
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68. QUESTION: This reference states, “Any IT provided or maintained under this contract must be 
Year 2000 compliant,” can the offerors expect that all IT transitioned at award will be Y2K 
compliant? H.1O.b 

ANSWER: See answer to 32 above. 

69. QUESTION: This reference states, “An overtime premium authorization of 0 (zero),” 
notwithstanding the “exceptions” listed in 1.9.a. 1 through 1.9.a.4, should the contractor propose 
the appropriate overtime premium limit for a given staffing or management approach? 1.9 

ANSWER: The Contractor may choose to propose an overtime premium limit. 

70. QUESTION: The statement of work contains over 80 elements to be covered by the proposal 
and Section L contains over 20 elements. This equates to approximately one-third of page per 
element based upon the page count listed in Section L.18. Does one-third of a page per element 
allow sufficient description of our understanding and approach to have an adequate evaluation? 
L.18 

ANSWER: Based on past history of technical proposal submission and contractor feedback, the 
page limitation allows for a sufficient description of an offeror’s understanding and approach. 

71. QUESTION: Does the referenced article apply to time and materials subcontractors? L.20.d 

ANSWER: L. 20, Determination of Compensation Reasonableness, paragraph (d) requires all 
service subcontractors (1) with proposed cost reimbursement or non-competitive fixed-price type 
subcontracts having a total potential value in excess of $500,000 and (2) the cumulative value of 
all their service subcontracts under the proposed prime contract in excess of 10 percent of the 
prime contract’s total potential value, provide as part of their proposals the information identified 
in (a) through (c) of L 20. 

QUESTION: May offerors submit cost disks in Lotus Release 4 (.wk4) or Excel 5.0 or ‘97 
formats? L.21.F.l.d.l 

72. 

ANSWER: Yes 

73. QUESTION: The LaRC CMMS Project Management Plan states that a majority of the CMMS 
maintenance and continuous development will be turned over to the FESS contractor October 1, 
2001. Will the Government elaborate on how the overall support for the CMMS and each line 
item in the 2000 area will be affected when a majority of the CMMS maintenance and continuous 
development is turned over to the FESS contractor? Attachment 4 

ANSWER: The CMMS project management plan was written before new NASA-wide initiatives 
were underway. The development and system administration support of the CMMS will not be 
turned over to the FESS contractor. It is expected that the R&CM contractor will be responsible 
for these functions throughout the life of the contract. The CMMS project management plan will 
be updated as soon as the NASA-wide initiatives are affirmed. 

74. QUESTION: There are numerous documents (e.g., Safety Analysis Reports, Pressure Systems 
Documents (PSD’s), Standard Operating Procedures (SOP’S), etc.) which are in PDF format on 
CMOL. Will the follow-on contractor be provided editable documents, (Le., electronic diskslfiles in 
Microsoft Word, Excel format, etc.) so as to facilitate future revisions? General 

ANSWER: All existing data associated with LaRC’s Configuration Management program belongs 
to the Government and will be made available to the R&CM Contractor for use in managing the 
CMOL system. Your attention is directed to Section 1000 of the SOW. 
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75. 

76. 

77. 

78. 

79. 

QUESTION: Does the equipment and ADP being used in the performance of this contract belong 
to NASA or the incumbent contractor? Will a list of Government Furnished Equipment (GFE) be 
provided with the formal RFP release? General 

ANSWER: No equipment/ADP will be furnished to the successful offeror. See answer to 4 above. 

QUESTION: The current Draft RFP/Solicitation has not provided information regarding the 
estimatedlprojected annual cost associated with material and equipment purchases, equipment 
rentals, and emergency repairs; or for nondestructive examination and asbestos removal 
services. Will this information be provided in the formal RFP release? General 

ANSWER: Yes. See revised L.21 .F.6 in RFP. 

QUESTION: Please verify that there are no collective bargaining agreements in force under the 
current con tract. 

ANSWER: There are no collective bargaining agreements in force under this contract. There is a 
wage determination (Exhibit A,). 

QUESTION: In Section L.14, it states that NASA has a SDB goal of 8%. However, later in this 
section it states that the overall SB goal is 15% of contract price inclusive of an SDB goal of 10%. 
This goal seems high since a large portion of contract will probably require large subcontracting 
with large specialized subcontractors. Would possible goals of 10% SB with 8% SDB seem more 
appropriate. 

ANSWER: The 8% goal is a minimum agency-wide goal. A uniform methodology was used to 
determine the SB/SDB goals. This decision was made collectively by procurement and technical 
personnel and the 15% SB goal and 10% SDB goal will remain in the RFP. 

QUESTION: The Source Evaluation Board scores IS0 9001 requirements, located in the 
Technical Proposal. If a company’s Quality Manual and Quality System Procedures are certified 
by a Licensed Auditing agency, will they receive the maximum scoring for this element? If not, 
what criteria will be used to evaluate these items? 

ANSWER: No. If the offeror’s quality manual and system procedures are registered (certified) by 
an accredited (licensed) third-party (auditing agency), they will not necessarily receive maximum 
scoring. The Government will perform a desk assessment on the documentation provided during 
the evaluation process. The criteria for the assessment will be the requirements of 
ANSI/ISO/ASQC Q9001- 1994 and the scope of work to be performed following contract award. 

QUESTION: The SOW states that paragraphs 1000.8, 1000.10, 3000.2.2, 3000.2.3, and field 
verify drawings are to implemented via Technical Direction clause. In the instructions for the 
Business Proposal, annual “plug” cost numbers were given for SOW 1000.8 and SOW 1000. I O .  
Should there be “plug” cost numbers for SOW 3000.2.2, SOW 3000.2.3, and field verify 
drawings? 

80. 

ANSWER: See revised L.21 .F.6 in RFP 

81. QUESTION: Does it take a contract modification to receive a Technical Direction for NDE or 
Emergency Re pair? 

ANSWER: No 
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82. 

83. 

84. 

85. 

86. 

87. 

88. 

89. 

QUESTION: How are work and cost authorization implemented? Only way we have found is 
through the “Technical Direction Clause” (NASA 1852.242-70). 

ANSWER: This is a performance-based contract and as such the Contractor will be expected to 
perform the requirements of the SOW. 

QUESTION: Both LHB 1740.4 and LAPG 1740.4 are used in SOW. Which one is the approved 
document that should be used? 

ANSWER: All references to LAPG 1740.4 should be LHB 1740.4- Facility System Safety Analysis 
and Configuration Management (March 1992). The SOW has been updated to reflect this. 

QUESTION: The last statement of Section 1000 in the SOW states the contractor microfilm 
documents. Does the Government or the Contractor furnish the equipment? 

ANSWER: See answer to 55 above. 

QUESTION: For the on-site tasks, does the Government furnish furniture and computers to the 
Contractor employees? 

ANSWER: See Attachment 3 

QUESTION: In PART Ill LIST OF DOCUMENTS, EXBIBITS AND OTHER ATTACHMENTS, 
there are two Exhibit Gs: “Asbestos Configuration Management Facilities” and “Recertication 
Systems”. Asbestos CM list should be inserted and the following three exhibits re-letter in List of 
Attachments. 

ANSWER: The Exhibit titles have been revised. 

QUESTION: The Monthly Progress Report submittal requirement of 10 operating days is very 
difficult to achieve, considering all the detail financial data required. Would it be possible to 
change this requirement to 15 operating days or reduce the level of detail financial data reported. 

ANSWER: In accordance with NPG 9501.2C, NASA Contractor Financial Management 
Reporting, the 533M is due not later than I O  operating days following the close of the 
Contractor’s monthly accounting period. Since the collection of the other requested data is 
necessary for the preparation of the 533M, the 10 operating days for submittal will remain. 

QUESTION: In the Incentive Fee Pian, the Minimum Acceptable Performance Standard COMI 
requires a complete and accurate NASA Form 533M, Monthly Financial Report and Monthly 
Progress Heport should have a measurable metrics. There are so much data required in these 
reports, it is almost impossible to achieve 100% each month. It is suggested that a sliding scale 
similar to TOM1 and TOE1 be used for COMI, to provide consistency in award provisions. 

ANSWER: See answer to 87 above. 

QUESTION: In Attachment 6. should the Medium CNS be 40 to 160 hours of effort? 

ANSWER: Medium CNS should be 40 to 160 hours. Attachment 6 has been updated. 
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90. QUESTION: Reference: L.20 Determination of Compensation Reasonableness, states “The total 
compensation plan shall include the salaries/wages, fringe benefits.. . ..” To what level of detail is 
the government requesting salary information? Salary by position or grade level? Salary by 
person? Is it the government‘s intent for the contractor to include salarylwage information in the 
technical volume? This requirement seems to conflict with instructions that “No cost information 
shall be presented in the Technical Proposal,” (Reference: L.21 .D.2.1) 

ANSWER: The technical proposal should contain a discussion of the compensation plan with the 
grouping and figures required to make the discussion meaningful. The cost proposal should 
provide cost details to support the technical discussion and to determine the cost realism of the 
compensation plan. The details in the cost proposal should correspond to the labor details 
provided in L21 .F.1 .e.(2). This can be by labor category, individual, or any logical grouping than 
can be or has been reviewed by the responsible Government audit agency. 

91. QUESTION: Based upon the requirements of Section L, subfactor 2; and Section M, subfactor 2, 
we do not see any requirements for an organization plan, management approach, or discussion 
of interfaces. Is this correct? Sections L and M 

ANSWER: Yes 

92. QUESTION: a. What comprises the primary functioning system for CMOL? b. Where does the 
primary functioning system reside? C.l para. 1000.6 

ANSWER: a. The primary functioning CMOL system is depicted in Attachment 5. b. The 
primary functioning CMOL system resides at LaRC. 

Reference: L.21 .E.I.b, Subfactor 2 - Management (Total Compensation Plan) 
QUESTION: The requirement for total compensation plans for “any teaming partners and 
subcontractors” falls within the page-limited portion of Volume I and is material over which a 
prime contractor has no control of the amount (page count) of material to be furnished. 
Additionally, most subcontractors will submit their total compensation plans only in sealed 
packages addressed directly to NASA. Will the Government exclude subcontractors’ total 
compensation plans from the page limitation? 

93. 

ANSWER: Yes 

94. Reference: L.21 .E.1 .b, Subfactor 2 - Management (Total Compensation Plan). 
QUESTION: Will the Government consider excluding the incumbent contractor from the 
requirement for information regarding retaining incumbent contractor employees (sabries and 
wages, eligibility and vesting requirements for fringe benefits, and the handling of pre-existing 
medical conditions)? If so, will the Government exclude the material from the page limitation to 
ensure fairness for non-incumbent offerors? 

ANSWER: No 

95. Reference: L.21 .E.1 .b, Subfactor 2 - Management (Total Compensation Plan). 
QUESTION: Offerors are required to “Detail and provide a copy of your policies and procedures 
relative to uncompensated overtime.. . ” Because policies and procedures are developed without 
regard for page limitation, will the Government exclude copies of the policies and procedures 
from the page limitation? 

ANSWER: No 
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96. 

97. 

98. 

99. 

100. 

Reference: L.21.E.1 .c, Subfactor 3 - SDB Participation in the SIC Major Groups as Determined 
by the Department of Commerce; and L.21.F.2, Factor 3-Relevant Experience and Past 
Performance . 
QUESTION: Within Volume I, offerors are to provide “its past performance in complying with 
subcontracting plan goals for SDB concerns and monetary targets and/or contract-specified goals 
for SDB participation.” Volume I I ,  Factor 3 requires offerors to “provide your SDB performance 
history for the last three years.” Will the Government delete the past performance requirement 
from the SDB discussion in Volume I because the information is provided in Volume I I ?  

ANSWER: For ease of presentation the offeror may include all past performance information, 
including SDB past performance information to be evaluated under Mission Suitability Subfactor 
3, in its Volume I I  proposal. However, the offeror’s past performance record regarding SDB 
participation will be evaluated under Mission Suitability Subfactor 3. 

Reference: L.21 .E.? .c, Subfactor 3 - SDB Participation in the SIC Major Groups as Determined 
by the Department of Commerce. 
QUESTION: (a) At the end of the requirements, the Draft RFP states, “(For ease of presentation 
this Factor 3, Relevant Experience and Past Performance information may be included in Volume 
ll).” Did the Government intend to indicate that for ease of presentation, this subfactor may be 
included in Volume II? 

ANSWER: No, this sentence refers to the prior sentence regarding the offerors identification and 
discussion of past performance in complying with subcontract plan goals for SDB concerns and 
monetary targets and/or contract specified goals for SDB participation for Factor 3. See also 
answer to 97 above. 

(b) If so, will the Government revise the requirement that the “Business Proposal is to be strictly 
limited to responses to Factors 2, 3, and the executed Section K...”? 
( c) If not, will the Government amend the requirement for the offeror to provide SDB participation 
targets “expressed as dollars and percentages of total contract value. ..” because “No cost 
information shall be presented in the Technical Proposal.”? 

ANSWER: No, the targets expressed in dollars and percentages of total contract value for this 
subfactor are to be addressed in Volume I as stated in the RFP. 

Reference: L.21 .F.2, Factor 3 - Relevant Experience and Past Performance; and M.2.C, Factor 3 
- Relevant Experience and Past Performance. 
QUESTION: Section L and Section M discuss requirements and evaluation criteria for “significant 
subcontractors.” However, the requirement for the Past Performance Form in Attachment 8 is for 
the offeror and “any subcontrztor.” Please clarify. 
If past performance information is required only for significant subcontractors, will the 
Government define “significant”? 

ANSWER: Significant -- Any subcontract over $500K. See revised L.21 .F. 2 

QUESTION: Is the CLINS 2000 portion of this draft RFP related to RFP 1-147-GGK.1549 
”Maintenance on Proprietary Software Used by NASA in its Maintenance and Repair Program”? 

ANSWER: Yes, see answer to 3 above 

QUESTION: Does the back up system which will be maintained at the Contractor’s facility have to 
be the same as the one presently in use at NASA Langley or can it be a functional equivalent? 

ANSWER: The backup system must be a functional equivalent system. See Section C, C1, 
paragraph 1000.6.1 and Attachment 5 to the RFP. 
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101. QUESTION: Could the AUTOCADD (and other drawings) references be listed in MAXIM0 as 
attached documents rather than in a separate data base? 

ANSWER: The SOW establishes the Government‘s minimum requirements for this procurement. 
The Contractor’s specific approach to meeting these requirements will be subject to evaluation by 
the source evaluation team. 

‘ 

102. QUESTION: In Attachment 6, are the figures in the tables the number of CNS and would you 
multiply the hours per CNS to get the total estimated hours per CNS (e.g. large = 32, large CNS 
level of effort = 160 and 32 X 160 = 5,120 hours for that element). 

ANSWER: Yes. 

103. QUESTION: Is there a similar table for CLEPs? 

ANSWER: No, but see Attachment 9 to RFP for historical information. 

104. QUESTION: Are radiographs stored at Langley or at the Contractor’s facilities? 

ANSWER: The radiographs are stored at the Contractor’s facility. See L.15, Contractor‘s Off- 
Site Facility/GeographicaI Location 

105. QUESTION: Will the Contractor be inside the firewall when maintaining the config and recert web 
site? 

ANSWER: Computers connected to LaRCNET are inside the LaRC firewall. See response to 
Question #52 for restrictions and additional information. 

106. QUESTION: Can you put us on an email list which will keep us informed of changes and issues 
to this DRFP? 

ANSWER: The NASA Acquisition Internet Service (NAIS) home page http://db- 
www.larc.nasa.qov/procurementhome-Raqe. htrnl provides for an e-mail notification service. It is 
located at the top of the page (bottom row, middle button). Specific address: 
http://RroCurement. nasa.qov/maillist. html 
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107. 
said it was for Hub Zone 8A companies. We are 8A, but not Hub Zone. I cannot 
find the information on CBDNET. Is it true that this is only for Hub Zone 
com pan ies? 

Question: We had intended to bid the subject solicitation, but someone 

ANSWER: This solicitation is not a set-aside for HUBZone companies. It is full 
and open competition. 

108. Question: (a) The subject RFP state there is a 15% SB goal and 
1 O%SDB target; however, it was my understanding that to qualify as either of 
these categories the SB or SDB needed to be registered with the SBA (via Web 
site). 

ANSWER: The 15% SB and 10% SDB are goals for the Small Business 
Subcontracting Plan. If a small disadvantaged business (SDB) is in the targeted 
Major SIC Group(s), they must be certified as a SDB by the Small Business 
Administration. 

(b) In Section K, paragraph K.6 it is indicated that the small business size 
standard is $2.5M. Does this mean, if we are prime and we have a subcontractor 
that is an SB or SDB that has over $2.5M per year revenues, that their 
contribution will not qualify in meeting these goals for the proposal evaluation or 
in contract reporting? 

ANSWER: The SIC applicable for a subcontractor would be whatever SIC is 
applicable for the service/supply they are performing. 

109. Question: The RFP Section F states the period of performance as 24 
months from the effective date of this contract. For pricing purposes, what start 
date would you prefer we use, i.e. 1 June 1999, 1 July 1999? 

ANSWER: July 1, 1999 
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110. 

111. 

112. 

113. 

QUESTION: Paragraph L.21 E. l  .b of the subject RFP requires that bidders 
“Detail and provide a copy of policies and procedures relative to uncompensated 
overtime and ...” Will NASA consider allowing bidders to summarize policies in the 
page constrained narrative and provide complete copies of policies and 
procedures as an attachment? 

ANSWER: 
summary should provide sufficient details to respond to the information requested 
for evaluation. The information will be included in the page limitation. 

Offerors may summarize policies and procedures; however, the 

QUESTION: The selected Contractor will perform testing, inspection and 
certification for use of critical components and systems.. What level of liability will 
the contract be held to if a catastrophic event occurs? 

ANSWER: Your attention is directed to Section I clause 52.228-7, “Insurance 
Liability to Third Persons”; clause 52.236-1 3, “Accident Prevention”; and clause 
52.246-25, “Limitation of Liability-Services”. 

QUESTION: In Section B.2 Estimated Cost and Incentive Fee: 
Please clarify why the RFP does not provide for the min / max target cost and the 
cost sharing formula typically used with CPlF contracts. It appears as though the 
Fee evaluation criteria detailed in Exhibit 1 is award fee criteria. 
Please clarify how this contract will be executed under a CPlF as detailed in FAR 
16.405-1”Cost Plus Incentive Fee Contracts”, and provide examples of how the 
fee will be determined. 

ANSWER: The incentive plan in Exhibit I meets the intent of performance 
based contracting and incentivizing a Contractor to perform quality effort at a 
reasonable cost. There are various incentive approaches which may be taken to 
accomplish this objective, depending on the type and complexity of effort being 
acquired. The plan in Exhibit I will incentivize both cost and performance for this 
effort. The criteria is not award fee criteria but is stated in objective, measurable 
standards. The plan specifically outlines each standard and the points which are 
available for each. The offeror’s earned fee will be based on the points earned- 
and the formula on page 7 of the plan. 

QUESTION: Will the customer furnish the appropriate protective gear in areas 
where asbestos is known to exist, when an inspection or other contract activity is 
required? 

ANSWER: No. If the Contractor is required to work on a system containing 
asbestos, it will be the Contractor’s responsibility to perform all necessary work 
and provide all necessary equipment and gear to complete the work. 
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114. QUESTION: SOW 1000.10, "Maintain the configuration management program 
for flight projects," refers only to flight project at LaRC. The SOW does not 
mention configuration management (CM) of space projects, such as PICASSO. 
Will the CM Contractor be required to support space projects in the area of CM? 
If so, what will be the requirements? 

ANSWER: 
projects. The Contractor is reminded that this is a part of the SOW that is 
identified as being implemented via Technical Direction and has been assigned a 
plug number of $40,000 for proposal purposes. 

The term "flight" as used in SOW 1000.10 could include space 

1 15. QUESTION: The Government states, "All MAXIMO-specific software and annual 
maintenance required to support the CMMS will be procured by the Government 
under a different contract/Purchase Order." Does "all Maximo-specific software" 
include Oracle? 

ANSWER: No. The CMMS Project is a contributor to the overall cost of the 
Langley Research Center site license for Oracle. All use of this Oracle site 
license is limited to the borders established by the LaRC firewall. A computer 
connected via a T-I line is considered to be within the borders of the LaRC firewall 
and would therefore be authorized to use the LaRC site license. Conversely if the 
Contractor chooses to set up an offsite Oracle server for his own development 
use, additional licenses must be procured by the Contractor. 

11 6. QUESTION: The Government states, "All MAXIMO-specific software and annual 
maintenance required to support the CMMS will be procured by the Government 
under a different contract/Purchase Order" and "No specific Government property 
is being provided." 

a. Will the Contractor be required to provide a computer system and associated 
ADP to support CMMS development and implementation? 

ANSWER: Yes. Report writing, system documentation, web authoring, and 
data manipulation are examples of services that can be performed on Contractor 
client systems. 

b. Will the Contractor be required to support the CMMS program offsite? Will the 
' effort be supported on-site utilizing existing equipment and associated 

software? 

ANSWER: Yes. See above for examples of off-site activities. It is recognized, 
though, that for some activities the Contractor may have to work on-site to modify, 
maintain, or update the Maximo servers. 
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11 7. QUESTION: The Government's response implies that the Contractor will assume 
responsibility for the CMMS plan. Clarification is needed regarding the 
Contractor's responsibilities (e.g., will the Contractor be responsible for updating 
the plan as directed by the Government; developing and updating; or developing, 
updating, and implementing the CMMS plan?). 

ANSWER: 
incorporates CMMS technology advances found throughout industry with the 
specific needs for supporting Langley facilities and equipment. The plan must be 
updated as specified in the RFP to reflect project and technological advances. 
Once the plan has been approved by the Government, the Contractor will also 
implement their CMMS project plan. 

The Contractor will be responsible for developing a project plan that 

11 8. QUESTION: The Government's response, "The R&CM Contractor may have no 
external connections to LaRCNET at their site, including modems," appears to be 
contradictory to the requirement of a T I  line connected from the R&CM 
Contractor's site to LARCNEI; clarification of the response is requested. 

ANSWER: 
via the T I  line. In addition, any computer connected to LaRCNET may not be 
connected to any another electronic network through any means, including 
through the use of dial-in modems. 

The Contractor may not connect any computer to LaRCNET except 

11 9. QUESTION: The Government states that the R&CM Contractor will be 
responsible for the manipulation of existing bulk data into the CMMS database. 
What is the estimated quantity of bulk data that will require entry into the CMMS 
database? 

ANSWER: 
systems are targeted for future CMMS management. The Government is unable 
to provide bulk data estimates at this time. 

The project is under development. New areas and/or existing 

120. QUESTION: We have been trying to access the site listed for LaRC Software 
Engineering Process Group (http://sw-enq.larc.nasa.qov) on Attachment 4 of RFP 
1-1 22-AFA.2249 - "Recertification and Configuration Management Services". 
We receive an error message. Is there another way to access this page? 

ANSWER: 
unavailable to external clients. Therefore, the two applicable files are now 
included in the LaRC Procurement web site located at: 
http://db-www.larc.nasa qov/procurement/ 

Recent changes in LaRC firewall policies may have made this page 
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121. QUESTION: In RFP 1-122-AFA.2249, clauses in Section I call for the 
Emergency Repairs to be performed using Davis Bacon wage rates. The work 
will be on existing systems, which seems more in line with the Service Contract 
Act as they are repairs rather than construction of facilities. Would NASA consider 
modifying the requirement to utilize Service Contract Act rates? This would be 
cost effective. If not, please provide current Davis Bacon wage rates. 

ANSWER: Davis Bacon wage rates are applicable. They are as follows: 

GENERAL DECISION VA990035 05/07/99 VA35 
General Decision Number VA990035 

Superseded General Decision No. VA980035 

State: Virginia 

Construction Type: BUILDING 

County(ies): HAMPTON* 

*!NDEPENDENT CITY OF HAMPTON (INCLUDING LANGLEY AIR FORCE BASE AND FORT 
MONROE) 

BUILDING CONSTRUCTION PROJECTS (Does not include single family homes and 
apartments up to and including 4 stories) 

Modification Number Publication Date 
0 03/12/1999 
1 05/07/1999 

COUNTY (ies): HAMPTON* 

ENG101471 05/01/1998 

POWER EQUIPMENT OPERATORS: 
Rates Fringes 

Cranes, Under 90 tons 17.73 4.58 
Fork Lift 14.18 4.58 
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* IRON0079G 05/01/1999 
Rates 

IRONWORKERS, STRUCTURAL 17.70 
Fringes 

4.73+10% 

* PAIN1846A 05/01/1999 

GLAZIERS 
Rates 
16.35 

Fringes 
2.23 

SUVA1 055A 05/01 / I  993 

B R I C KLAY E RS 
CARPENTERS 
CEMENT MASONS 
ELECTRICIANS 
LABORERS: 

Unskilled 
Mason Tenders, Brick 

PAINTERS 
POWER EQUIPMENT OPERATORS: 

Backhoes 
Loaders 

SPRINKLER FITTERS 

Fringes 

2.15 

Rates 
14.50 
12.13 
11.78 
11.70 

6.85 
7.00 
9.19 

12.00 
12.00 
11.25 1.63 

WELDERS - Receive rate prescribed for craft performing operation to which welding is 
incidental. 

Unlisted classifications needed for work not included within the scope of the classifications listed 
may be added after award only as provided in the labor standards contract clauses (29 CFR 
5.5(a)(l )(v>>. 
_ _ _ _ _ _ _ _ _ ~ ~  

In the listing above, the "SU" designation means that rates listed under that identifier do not 
reflect collectively bargained wage and fringe benefit rates. Other designations indicate unions 
whose rates have been determined to be prevailing. __ 

WAGE DETERMINATION APPEALS PROCESS 

1. Has there been an initial decision in the matter? This can be: 

* an existing published wage determination 
* a survey underlying a wage determination 
* a Wage and Hour Division letter setting forth a position on a wage determination matter 
* a conformance (additional classification and rate) ruling 
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On survey related matters, initial contact, including requests for summaries of surveys, should 
be with the Wage and Hour Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the Davis-Bacon survey program. If the 
response from this initial contact is not satisfactory, then the process described in 2. and 3. 
should be followed. 

With regard to any other matter not yet ripe for the formal process described here, initial contact 
should be with the Branch of Construction Wage Determinations. Write to: 

Branch of Cclnstruction Wage Determinations 
Wage and Hour Division 
U. S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, D.C. 2021 0 

2. If the answer to the question in 1. is yes, then an interested party (those affected by the 
action) can request review and reconsideration from the Wage and Hour Administrator (See 29 
CFR Part 1.8 and 29 CFR Part 7). Write to: 

Wage and Hour Administrator 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, D.C. 20210 

The request should be accompanied by a full statement of the interested party's position and by 
any information (wage payment data, project description, area practice material, etc.) that the 
requestor considers relevant to the issue. 

3. If the decision of the Administrator is not favorable, an interested party may appeal directly to 
the Administrative Review Board (formerly the Wage Appeals Board). Write to: 

Administrative Review Board 

U. S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, D.C. 2021 0 

4. All decisions by the Administrative Review Board are final. 
END OF GENERAL DECISION 
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