CEMVN-ED-C

(AUDO4793)

FOR:

Chief, Structures Branch

Attention: Jorge A. Romvero, P.E. or

Darryl Bonura

SUBJECT:

Cost breakdown of Betterments vs. Relocations for London Avenue Outfall Canal, Fronting Protection at Pumping Station No. 3, Orleans Parish, Louisiana (ED 96-017)

We have reviewed the subject plans and specifications to extract the betterments and relocations costs associated with this project. Based on our review, we offer the following cost breakdown.

Betterments

- 1. Deck over Suction Basin
 - a. Remove Existing wood Deck \$7,000.00
 - b. Adjust Utility Conduits \$0.00 (Not moved or Disturbed per Dwgs.)
 - c. Construct new concrete deck \$60,000.00
- 2. Modifications to Marigny Canal trash screen well
 - a. Removed existing Fence & Handrail and Bar Screen & Concrete Support beam \$2,000.00
 - b. Construct new deck from precast concrete panels \$5,000.00

Relocations

- 1. Feeder Lines & Associated Work
 - a. Temporarily & Permanently relocate existing feeder lines \$150,000.00
 - b. Remove and existing electric manhole & modify another \$1,000.00
 - c. Construct two new S&WB standard electric manhole \$12,000.00
- 2. Communication Cables & Associated Work
 - a. Removed existing overhead cable and install a new cable in conduit \$500.00
- 3. Power Poles
 - a. Removed 3 abandoned power poles \$600.00
 - b. Re-guy one power pole \$1,000.00
- 4. Sewer Force Main
 - a. Construct new bent supports \$40,000.00
 - b. Construct new sewer force main \$283,000.00
 - c. Install Ultrasonic Flow Meter \$35,000.00
 - d. Removed existing sewer force main \$31,000

Total of the Betterments - \$74,000.00

Total of the Relocations - \$554,100.00

Point of Contact is Brian J. Gannon at extension 2567.

ohn C. Bivona, P.E.

Chief, Cost Engineering Branch

CEMVN-ED-C 1 October 2002

FOR:

Chief, Structures Branch

Attention: Jorge A. Romvero, P.E. or

Darryl Bonura

SUBJECT:

Cost breakdown of Betterments vs. Relocations for London Avenue Outfall Canal, Fronting Protection at Pumping Station No. 3, Orleans Parish, Louisiana (ED 96-017)

We have reviewed the subject plans and specifications to extract the betterments and relocations costs associated with this project. Based on our review, we offer the following cost breakdown.

Betterments

- 1. Deck over Suction Basin
 - a. Remove Existing wood Deck \$7,000.00
 - b. Adjust Utility Conduits \$0.00 (Not moved or Disturbed per Dwgs.)
 - c. Construct new concrete deck \$60,000.00
- 2. Modifications to Marigny Canal trash screen well
 - a. Removed existing Fence & Handrail and Bar Screen & Concrete Support beam \$2,000.00
 - b. Construct new deck from precast concrete panels \$5,000.00

Relocations

- 1. Feeder Lines & Associated Work
 - a. Temporarily & Permanently relocate existing feeder lines \$150,000.00
 - b. Remove and existing electric manhole & modify another \$1,000.00
 - c. Construct two new S&WB standard electric manhole \$12,000.00
- 2. Communication Cables & Associated Work
 - Removed existing overhead cable and install a new cable in conduit -\$500.00
- 3. Power Poles
 - a. Removed 3 abandoned power poles \$600.00
 - b. Re-guy one power pole \$1,000.00
- 4. Sewer Force Main
 - a. Construct new bent supports \$40,000.00
 - b. Construct new sewer force main \$283,000.00
 - c. Install Ultrasonic Flow Meter \$35,000.00
 - d. Removed existing sewer force main \$31,000

Total of the Betterments - \$74,000.00

Total of the Relocations - \$554,100.00

Point of Contact is Brian J. Gannon at extension 2567.

John C. Bivona, P.E. Chief, Cost Engineering Branch