


ARRA Airport Sponsor Certification



The Sponsor hereby certifies to the following:

1. The funding request contained in this grant application is based upon competitive bids that were received on May 5, 2009 and the associated bid tabulation is hereby attached to this certification.
2. The Sponsor hereby acknowledges FAA's need to approve and issue, as appropriate, any waiver to the Buy American Preference Requirement (BAPR) (49 USC 50101). Additionally, the Sponsor understands that any waiver request issued to the BAPR under the American Recovery and Reinvestment Act of 2009 requires specific information related to the waiver request, if granted, to be published in a Federal Register Notice. Accordingly, so as to not delay the processing of the subsequent Grant Offer and resulting contract documents between the Sponsor and the lowest responsible bidder, attached hereto are all Request for Waiver to the BAPR necessary to complete this project.
3. The Sponsor further certifies that it will issue a Notice to Proceed to the contractor (or equipment supplier in the case of equipment acquisition) within 30 days of a Grant Offer.
4. Pursuant to Title XV, Subtitle A, section 1511 of the American Recovery and Reinvestment Act (Pub. L. 111-5 (Feb. 17, 2009) ("ARRA"), I, Chairman Jim Dyer, hereby certify that the infrastructure investment funded by ARRA has received the full review and vetting required by law and that I accept responsibility that such investment is an appropriate use of taxpayer dollars. I further certify that the specific information required by section 1511 concerning each such investment (a description of the investment, the estimated total cost, and the amount of ARRA funds to used) is enclosed or is provided on the Centennial Airport website, available to the public at www.centennialairport.com and linked to Recovery.gov.

I understand that the Sponsor making application for ARRA funding may not receive ARRA infrastructure investment funding unless this certification is made and posted.

** In accordance with section 1511 of ARRA, the Certifying Official may be either the governor, mayor, or other chief executive, as appropriate.*



Arapahoe County Public Airport Authority
(Name of Sponsor)

[Handwritten Signature]
(Signature of Sponsor's Designated Official Representative – Must be Governor, Mayor or Chief Executive)

By: Jim Dyer
(Typed Name of Sponsor's Designated Official Representative)

Title: Chairman
(Typed Title of Sponsor's Designated Official Representative)

Attest:

CERTIFICATE OF SPONSOR'S ATTORNEY

I BRIAN A. MAGDON, acting as Attorney for the Sponsor do hereby certify:

That in my opinion the Sponsor is empowered to certify to the above representations under the laws of the State of Colorado. Further, I have examined representations and documentation as attached and Sponsor's official representative has been duly authorized and that the execution thereof is in all respects due and proper and in accordance with the laws of the said State.

Dated at this 14th day of May, 2009.

By: *[Handwritten Signature]*
(Signature of Sponsor's Attorney)

SPEC.	BID ITEM	DESCRIPTION	UNIT	QUANTITY	Engineer's Estimate		Bentley Staff's Grand		Concrete Industries, WOSB, Inc.		Dornt Extrusions, Inc.		Asphalt Specialists Co., Inc.		Asphalt Paving Co.	
					UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST
P-100-3.1	1	Mobilization	LS	1	\$125,000.00	\$125,000.00	\$119,700.00	\$119,700.00	\$235,000.00	\$235,000.00	\$140,000.00	\$140,000.00	\$275,000.00	\$275,000.00	\$134,600.00	\$134,600.00
P-100-3.2	2	Traffic Control	LS	1	\$75.00	\$75.00	\$29,000.00	\$29,000.00	\$119,064.75	\$119,064.75	\$25,000.00	\$25,000.00	\$150,000.00	\$150,000.00	\$94,115.00	\$94,115.00
P-101-5.1	3	Full Depth Asphalt Removal (Depth Varies)	SY	5,860	\$43,950.00	\$256,070.00	\$4,450.00	\$26,077.00	\$301,739.00	\$1,764.75	\$6,000.00	\$35,160.00	\$208,000.00	\$25,481.00	\$254,810.00	\$98,448.00
P-101-5.2	4	Cold Paving (Depth Varies)	SY	78,060	\$195,150.00	\$15,261,900.00	\$2,000.00	\$156,150.00	\$1,653,906.00	\$1.75	\$136,605.00	\$13,660.50	\$2,000.00	\$160,025.00	\$2,000.00	\$14,665.00
P-101-5.3	5	Hot Asphalt In-Place	SY	2,830	\$5,860.00	\$16,582.80	\$2,250.00	\$16,582.80	\$6,392.50	\$17.50	\$49,525.00	\$49,525.00	\$11,720.00	\$33,220.00	\$11,720.00	\$41,985.00
P-101-5.4	6	Asphalt Overlay	SY	1,000	\$7,500.00	\$7,500.00	\$10,000.00	\$10,000.00	\$11,000.00	\$11.00	\$11,000.00	\$11,000.00	\$3,220.00	\$3,220.00	\$11,000.00	\$11,000.00
P-101-5.5	7	Crack Repair, Type 1	LF	1,000	\$25,000.00	\$25,000.00	\$16,500.00	\$16,500.00	\$21,000.00	\$21.00	\$21,000.00	\$21,000.00	\$9,500.00	\$9,500.00	\$10,000.00	\$10,000.00
P-101-5.6	8	Crack Repair, Type 2	LF	1,000	\$5,000.00	\$5,000.00	\$16,500.00	\$16,500.00	\$21,000.00	\$21.00	\$21,000.00	\$21,000.00	\$9,500.00	\$9,500.00	\$10,000.00	\$10,000.00
P-150-5.1	9	Remove Existing Drainage Structure	EA	480	\$1,500.00	\$720.00	\$3,600.00	\$3,600.00	\$5,370.00	\$11.15	\$5,370.00	\$5,370.00	\$1,405.00	\$1,405.00	\$52,000.00	\$52,000.00
P-150-5.2	10	Remove Existing Tiedown and Patch with Asphalt	EA	135	\$350.00	\$47,250.00	\$8,450.00	\$11,407.50	\$9,500.00	\$9,500.00	\$9,500.00	\$9,500.00	\$175.00	\$23,625.00	\$23,625.00	\$2,215.00
P-150-5.3	11	Remove Existing Tiedown and Patch with Asphalt	EA	1,650	\$10.00	\$16,500.00	\$4,250.00	\$7,012.50	\$4,250.00	\$4,250.00	\$4,250.00	\$4,250.00	\$175.00	\$287,500.00	\$287,500.00	\$43,975.00
P-152-4.1	12	Unclassified Excavation	CY	100	\$25,000.00	\$2,500,000.00	\$6,700.00	\$670,000.00	\$25,000.00	\$2,500,000.00	\$20,000.00	\$2,000,000.00	\$2,750.00	\$275,000.00	\$2,750.00	\$27,500.00
P-156-5.1	13	Erosion and Dust Control	LS	1	\$25,000.00	\$25,000.00	\$6,700.00	\$6,700.00	\$25,000.00	\$25,000.00	\$20,000.00	\$2,000,000.00	\$2,750.00	\$275,000.00	\$2,750.00	\$27,500.00
P-157-6.1	14	Cement Treated Subgrade	SY	5,860	\$4.00	\$23,440.00	\$3.35	\$19,631.00	\$3.70	\$21,682.00	\$5.00	\$29,300.00	\$3.40	\$19,924.00	\$3.60	\$21,096.00
P-157-6.2	15	Cement	TON	275	\$150.00	\$41,250.00	\$158.00	\$43,450.00	\$155.00	\$42,625.00	\$175.00	\$48,125.00	\$140.00	\$38,500.00	\$150.00	\$41,250.00
P-161-5.1	16	Geotextile Fabric	SY	6,010	\$1.50	\$9,015.00	\$1.15	\$6,911.50	\$1.20	\$7,212.00	\$1.50	\$9,015.00	\$1.20	\$7,212.00	\$1.45	\$8,714.50
P-209-5.1	17	Crushed Aggregate Base Course	SY	5,860	\$10.00	\$58,600.00	\$6.35	\$37,110.00	\$6.35	\$37,110.00	\$5.50	\$32,230.00	\$5.60	\$32,816.00	\$14.40	\$84,384.00
P-209-5.2	18	Crushed Aggregate Base Course	SY	1,000	\$45.00	\$45,000.00	\$30.20	\$30,200.00	\$34.00	\$34,000.00	\$45.00	\$45,000.00	\$45.00	\$45,000.00	\$45.00	\$45,000.00
P-209-5.3	19	Crushed Aggregate Base Course	TON	22,660	\$45.00	\$1,020,000.00	\$30.20	\$684,030.00	\$34.00	\$770,100.00	\$45.00	\$1,020,000.00	\$45.00	\$873,900.00	\$45.00	\$1,020,000.00
P-401-8.1	20	Blumous Material	TON	1,360	\$500.00	\$680,000.00	\$320.00	\$435,200.00	\$550.00	\$748,000.00	\$400.00	\$548,000.00	\$1,135,600.00	\$1,544,820.00	\$850.00	\$1,156,000.00
P-401-8.2	21	Adjust Utility Valve	EA	4	\$500.00	\$2,000.00	\$1,280.00	\$5,120.00	\$300.00	\$1,200.00	\$400.00	\$1,600.00	\$1,600.00	\$600.00	\$2,400.00	\$800.00
P-401-8.3	22	Asphalt Saw-Cutting and Sealing	LF	450	\$5.00	\$2,250.00	\$4.35	\$1,957.50	\$6.00	\$2,700.00	\$5.00	\$2,250.00	\$4.20	\$1,890.00	\$4.25	\$1,912.50
P-403-5.1	23	Blumous Truck Coat	TON	17,220	\$3.00	\$51,660.00	\$2.65	\$45,533.00	\$2.65	\$45,533.00	\$4.50	\$77,490.00	\$2.40	\$41,328.00	\$4.55	\$77,951.00
P-610-5.1	24	Protect Electrical Line with Concrete Cap	LF	20	\$75.00	\$1,500.00	\$40.00	\$800.00	\$75.00	\$1,500.00	\$40.00	\$800.00	\$40.00	\$800.00	\$75.00	\$1,500.00
P-620-5.1	25	Permanet Pavement Marking	SF	9,220	\$0.50	\$4,610.00	\$0.35	\$3,227.00	\$0.50	\$4,610.00	\$0.50	\$4,610.00	\$0.35	\$3,227.00	\$0.50	\$4,610.00
P-620-5.2	26	Permanet Pavement Marking	SF	9,635	\$0.50	\$4,817.50	\$0.50	\$4,817.50	\$0.50	\$4,817.50	\$0.50	\$4,817.50	\$0.50	\$4,817.50	\$0.50	\$4,817.50
P-650-5.1	27	Alcraff Tiedown Anchor	EA	98	\$750.00	\$73,500.00	\$448.00	\$43,904.00	\$550.00	\$53,900.00	\$150.00	\$14,700.00	\$225.25	\$22,074.50	\$375.00	\$36,750.00
D-705-5.1	28	Underdrain Cleanout	EA	7	\$1,000.00	\$7,000.00	\$735.00	\$5,145.00	\$750.00	\$5,250.00	\$400.00	\$2,800.00	\$465.00	\$3,255.00	\$330.00	\$2,310.00
D-705-5.2	29	Underdrain Connection to Inlet	EA	2	\$1,000.00	\$2,000.00	\$1,400.00	\$2,800.00	\$1,450.00	\$2,900.00	\$400.00	\$800.00	\$600.00	\$1,200.00	\$800.00	\$1,600.00
D-705-5.3	30	Structurally Upgrade Inlet	EA	3	\$5,000.00	\$15,000.00	\$7,000.00	\$21,000.00	\$8,500.00	\$25,500.00	\$2,500.00	\$7,500.00	\$5,000.00	\$15,000.00	\$2,500.00	\$7,500.00
D-751-5.2	31	Structurally Upgrade Inlet	EA	2	\$5,000.00	\$10,000.00	\$5,000.00	\$10,000.00	\$6,100.00	\$12,200.00	\$2,000.00	\$4,000.00	\$1,825.00	\$3,650.00	\$3,440.00	\$6,880.00
D-751-5.3	32	Structurally Upgrade Manhole	EA	2	\$5,000.00	\$10,000.00	\$6,100.00	\$12,200.00	\$6,100.00	\$12,200.00	\$2,000.00	\$4,000.00	\$1,825.00	\$3,650.00	\$3,440.00	\$6,880.00
T-901-5.1	33	Seeding	AC	1	\$2,500.00	\$2,500.00	\$6,100.00	\$6,100.00	\$1,200.00	\$1,200.00	\$6,000.00	\$6,000.00	\$1,075.00	\$1,075.00	\$1,130.00	\$1,130.00
L-125-4.1	34	-383 Retroreflective Marker, Snake Mounded	EA	26	\$150.00	\$3,900.00	\$94.00	\$2,444.00	\$100.00	\$2,600.00	\$100.00	\$2,600.00	\$90.00	\$2,340.00	\$80.00	\$2,080.00
						\$3,381,073.50		\$2,311,196.50		\$2,595,959.50		\$3,081,262.50		\$3,280,735.50		\$3,899,464.25