

**ARRA Airport Sponsor Certification**

The Sponsor hereby certifies to the following:


1. The funding request contained in this grant application is based upon competitive bids that were received on June 9<sup>th</sup>, 2009 and the associated bid tabulation is hereby attached to this certification. The Sponsor complied with all State and local procurement laws and regulations applicable to competitive bidding.
2. The Sponsor hereby acknowledges FAA's need to approve and issue, as appropriate, any waiver to the Buy American Preference Requirement (BAPR) (49 USC 50101). Additionally, the Sponsor understands that any waiver request issued to the BAPR under the American Recovery and Reinvestment Act of 2009 requires specific information related to the waiver request, if granted, to be published in a Federal Register Notice. Accordingly, so as to not delay the processing of the subsequent Grant Offer and resulting contract documents between the Sponsor and the lowest responsible bidder, attached hereto are all Request for Waiver to the BAPR necessary to complete this project.
3. The Sponsor further certifies that it will issue a Notice to Proceed to the contractor (or equipment supplier in the case of equipment acquisition) within 30 days of a Grant Offer.
4. Pursuant to Title XV, Subtitle A, section 1511 of the American Recovery and Reinvestment Act (Pub. L. 111-5 (Feb. 17, 2009) ("ARRA"), I, Pastor Marion J. Johnson, Jr., hereby certify that the infrastructure investment funded by ARRA has received the full review and vetting required by law and that I accept responsibility that such investment is an appropriate use of taxpayer dollars. I further certify that the specific information required by section 1511 concerning each such investment (a description of the investment, the estimated total cost, or the amount of ARRA funds to used) is enclosed and is provided on the Gary/Chicago International Airport website, available to the public at [www.garychicagoairport.com](http://www.garychicagoairport.com) and linked to Recovery.gov.

I understand that the Sponsor making application for ARRA funding may not receive ARRA infrastructure investment funding unless this certification is received by the FAA with the ARRA grant application and posted on the Sponsor's website.

*\* In accordance with section 1511 of ARRA, the Certifying Official may be either the governor, mayor, or other chief executive, as appropriate.*

(SEAL)

Gary/Chicago International Airport Authority  
*(Name of Sponsor)*

*for*  
  
*(Signature of Sponsor's Designated Official Representative - Must be Governor, Mayor or Chief Executive)*

By: Pastor Marion J. Johnson, Jr.  
*(Typed Name of Sponsor's Designated Official Representative)*

Title: Gary/Chicago International Airport Authority President  
*(Typed Title of Sponsor's Designated Official Representative)*


Attest:

**CERTIFICATE OF SPONSOR'S ATTORNEY**

I Patrick Lyp, acting as Attorney for the Sponsor do hereby certify:

That in my opinion the Sponsor is empowered to certify to the above representations under the laws of the State of Indiana. Further, I have examined representations and documentation as attached and Sponsor's official representative has been duly authorized and that the execution thereof is in all respects due and proper and in accordance with the laws of the said State.

Dated at this 11 day of June, 2009.

By:   
*(Signature of Sponsor's Attorney)*

BID TABULATION						Nationwide Construction		Fence Masters		Garlap Construction	
GARY/CHICAGO INTERNATIONAL AIRPORT						Chesterfield, MI		Chicago Heights, IL 60411		Gary, Indiana 46401	
PERIMETER FENCING MODIFICATIONS						Jim Raines		Peter Binacardi		Come Horchin	
June 9, 2009						Engineer's Estimate		(586) 419-3401		(708) 758-5250	
						(219) 887-5233					
ITEM	DESCRIPTION	QNTY	UNIT	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
Base Bid Items											
1	M-105 Mobilization/Demobilization	1	LS	\$29,000.00	\$29,000.00	\$12,500.00	\$12,500.00	\$19,000.00	\$19,000.00	\$181,700.00	\$181,700.00
2	F-162 Increase Existing Chainlink Fence to 10' High	5,450	LFT	25.00	138,250.00	11.75	64,037.50	17.80	97,010.00	30.00	163,500.00
3	F-162 Replace Existing Barb Wire w/3 Strand Barb Wire w/New Arms	5,450	LFT	3.00	16,350.00	2.70	14,715.00	2.25	12,262.50	4.00	21,800.00
4	F-162 Install New 10' Chainlink Fence & Posts w/3 Strands Barb Wire	250	LFT	45.00	11,250.00	33.00	8,250.00	32.25	8,062.50	45.00	11,250.00
5	F-162 Modify Gate E (Width & Height)	1	LS	5,000.00	5,000.00	1,900.00	1,900.00	1,750.00	1,750.00	4,000.00	4,000.00
6	F-162 Modify Gate D (Width & Height)	1	LS	5,000.00	5,000.00	1,900.00	1,900.00	1,750.00	1,750.00	4,000.00	4,000.00
7	F-162 Modify Gate C (Height Only)	1	LS	3,500.00	3,500.00	1,900.00	1,900.00	1,570.00	1,570.00	4,000.00	4,000.00
8	F-162 Modify Gate B(P) (Height Only)	1	LS	1,500.00	1,500.00	1,700.00	1,700.00	1,000.00	1,000.00	1,000.00	1,000.00
9	F-162 Modify Gate A (Width & Height)	1	LS	5,000.00	5,000.00	1,900.00	1,900.00	1,750.00	1,750.00	4,000.00	4,000.00
10	F-163 4' Chainlink Fence Fabric (Underground Wildlife Deterrent)	5,450	LFT	8.00	43,600.00	6.10	33,245.00	8.50	46,325.00	37.00	201,650.00
11	F-163 Concrete Pads at Gates	290	SF	15.00	4,350.00	41.00	11,890.00	16.50	4,785.00	50.00	14,500.00
12	L-810 LED Obstruction Lighting	1	LS	30,000.00	30,000.00	12,900.00	12,900.00	27,000.00	27,000.00	38,000.00	38,000.00
13	D-701 Ditch Crossing (3-36"x40' Pipes)	1	LS	40,000.00	40,000.00	9,950.00	9,950.00	51,000.00	51,000.00	20,000.00	20,000.00
14	D-701 Ditch Crossing (3-12"x20' Pipes)	1	LS	20,000.00	20,000.00	5,500.00	5,500.00	27,500.00	27,500.00	7,500.00	7,500.00
					350,800.00		182,287.50		300,765.00		876,900.00
Alternate Bid No. 1											
A-1.1	F-162 Increase Existing Chainlink Fence to 10' High	1,700	LFT	25.00	42,500.00	11.75	19,975.00	17.80	30,260.00	30.00	51,000.00
A-1.2	F-162 Replace Existing Barb Wire w/3 Strand Barb Wire w/New Arms	1,700	LFT	3.00	5,100.00	2.70	4,590.00	2.25	3,825.00	4.00	6,800.00
A-1.3	F-162 Modify Gate F (Height Only)	1	LS	3,500.00	3,500.00	1,700.00	1,700.00	1,570.00	1,570.00	4,000.00	4,000.00
A-1.4	F-163 4' Chainlink Fence Fabric (Underground Wildlife Deterrent)	1,700	LFT	8.00	13,600.00	4.20	7,140.00	7.35	12,495.00	37.00	62,900.00
					\$64,700.00		\$33,405.00		\$48,150.00		\$124,700.00
Alternate Bid No. 2											
A-2.1	F-162 Increase Existing Chainlink Fence to 10' High	1,300	LFT	25.00	32,500.00	11.75	15,275.00	17.80	23,140.00	30.00	39,000.00
A-2.2	F-162 Replace Existing Barb Wire w/3 Strand Barb Wire w/New Arms	1,300	LFT	3.00	3,900.00	2.70	3,510.00	2.25	2,925.00	4.00	5,200.00
A-2.3	F-162 Modify Gate G (Height Only)	1	LS	3,500.00	3,500.00	1,700.00	1,700.00	1,570.00	1,570.00	4,000.00	4,000.00
A-2.4	F-163 4' Chainlink Fence Fabric (Underground Wildlife Deterrent)	1,300	LFT	8.00	10,400.00	6.10	7,930.00	7.35	9,555.00	37.00	48,100.00
A-2.5	F-163 Concrete Pads at Gates	64	SF	15.00	960.00	41.00	2,624.00	16.50	1,056.00	50.00	3,200.00
					\$51,260.00		\$31,039.00		\$38,248.00		\$99,500.00
Alternate Bid No. 3											
A-3.1	F-162 Increase Existing Chainlink Fence to 10' High	4,500	LFT	25.00	112,500.00	11.75	52,875.00	17.80	80,100.00	30.00	135,000.00
A-3.2	F-162 Replace Existing Barb Wire w/3 Strand Barb Wire w/New Arms	4,500	LFT	3.00	13,500.00	2.70	12,150.00	2.25	10,125.00	4.00	18,000.00
A-3.3	F-162 Modify Gate I (Height Only)	1	LS	5,000.00	5,000.00	1,700.00	1,700.00	1,570.00	1,570.00	4,000.00	4,000.00
A-3.4	F-162 Modify Gate J (Height Only)	1	LS	5,000.00	5,000.00	1,700.00	1,700.00	3,300.00	3,300.00	6,000.00	6,000.00
A-3.5	F-162 Modify Gate K (Height Only)	1	LS	5,000.00	5,000.00	1,700.00	1,700.00	3,300.00	3,300.00	6,000.00	6,000.00
A-3.6	F-162 Modify Gate K(P) (Height Only)	1	LS	1,500.00	1,500.00	1,700.00	1,700.00	1,000.00	1,000.00	1,000.00	1,000.00
A-3.7	F-162 Modify Gate L (Height Only)	1	LS	3,500.00	3,500.00	1,700.00	1,700.00	1,570.00	1,570.00	4,000.00	4,000.00
A-3.8	F-162 Modify Gate M (Height Only)	1	LS	5,000.00	5,000.00	1,700.00	1,700.00	3,300.00	3,300.00	6,000.00	6,000.00
A-3.9	F-162 Modify Gate 2 (Height Only)	1	LS	10,000.00	10,000.00	1,700.00	1,700.00	9,000.00	9,000.00	8,000.00	8,000.00
A-3.10	F-163 4' Chainlink Fence Fabric (Underground Wildlife Deterrent)	4,500	LFT	8.00	36,000.00	6.10	27,450.00	7.35	33,075.00	37.00	166,500.00
A-3.11	F-163 Concrete Pads at Gates	64	SF	15.00	960.00	41.00	2,624.00	16.50	1,056.00	50.00	3,200.00
					\$197,960.00		\$108,999.00		\$147,396.00		\$357,700.00
Alternate Bid No. 4											
A-4.1	F-162 Increase Existing Chainlink Fence to 10' High	3,400	LFT	25.00	85,000.00	11.75	39,950.00	17.80	60,520.00	30.00	102,000.00
A-4.2	F-162 Replace Existing Barb Wire w/3 Strand Barb Wire w/New Arms	3,400	LFT	3.00	10,200.00	2.70	9,180.00	2.25	7,650.00	4.00	13,600.00
A-4.3	F-162 Install New 10' Chainlink Fence & Posts w/3 Strands Barb Wire	350	LFT	45.00	15,750.00	33.00	11,550.00	31.00	10,850.00	45.00	15,750.00
A-4.4	F-162 Modify Gate 4 (Height Only)	1	LS	5,000.00	5,000.00	1,700.00	1,700.00	2,500.00	2,500.00	6,000.00	6,000.00
A-4.5	F-162 Modify Gate 4(P) (Height Only)	1	LS	1,500.00	1,500.00	800.00	800.00	1,000.00	1,000.00	1,000.00	1,000.00
A-4.6	F-162 Modify Gate 5 (Height Only)	1	LS	5,000.00	5,000.00	1,700.00	1,700.00	2,500.00	2,500.00	6,000.00	6,000.00
A-4.7	F-162 Modify Gate 5(P) (Height Only)	1	LS	1,500.00	1,500.00	1,700.00	1,700.00	1,000.00	1,000.00	1,000.00	1,000.00

A-4.8	F-162 Modify Gate 6 (Height Only)	1	LS	5,000.00	5,000.00	1,700.00	1,700.00	2,500.00	2,500.00	6,000.00	6,000.00
A-4.9	F-162 Modify Gate 7 (Height Only)	1	LS	5,000.00	5,000.00	1,700.00	1,700.00	3,300.00	3,300.00	6,000.00	6,000.00
A-4.10	F-162 Modify Gate 8 (Height Only)	1	LS	5,000.00	5,000.00	1,700.00	1,700.00	3,300.00	3,300.00	6,000.00	6,000.00
A-4.11	F-162 Modify Gate 9 (Height Only)	1	LS	5,000.00	5,000.00	1,700.00	1,700.00	2,500.00	2,500.00	6,000.00	6,000.00
A-4.12	F-162 Modify Gate 10 (Height Only)	1	LS	5,000.00	5,000.00	1,700.00	1,700.00	2,500.00	2,500.00	6,000.00	6,000.00
A-4.13	F-162 Remove Existing Fence	450	LFT	5.00	2,250.00	8.00	3,600.00	5.00	2,250.00	20.00	9,000.00
A-4.14	F-163 4' Chainlink Fence Fabric (Underground Wildlife Deterrent)	3,400	LFT	8.00	27,200.00	8.10	20,740.00	7.35	24,990.00	37.00	125,800.00
					\$178,400.00		\$99,420.00		\$127,380.00		\$310,150.00
	Alternate Bid No. 5										
A-5.1	F-162 Increase Existing Chainlink Fence to 10' High	3,000	LFT	25.00	75,000.00	11.75	35,250.00	17.80	53,400.00	30.00	90,000.00
A-5.2	F-162 Replace Existing Barb Wire w/3 Strand Barb Wire w/New Arms	3,000	LFT	3.00	9,000.00	2.70	8,100.00	2.25	6,750.00	4.00	12,000.00
A-5.3	F-162 Install New 10' Chainlink Fence & Posts w/3 Strands Barb Wire	1,100	LFT	45.00	49,500.00	33.00	36,300.00	31.00	34,100.00	45.00	49,500.00
A-5.4	F-162 Modify Gate 11(P) (Height Only)	1	LS	1,500.00	1,500.00	800.00	800.00	1,000.00	1,000.00	4,000.00	4,000.00
A-5.5	F-162 Install New 18'x10' Double Swing Gate, Gate 12	1	LS	10,000.00	10,000.00	1,200.00	1,200.00	2,000.00	2,000.00	4,000.00	4,000.00
A-5.6	F-163 4' Wildlife Deterrent Fence	4,100	LFT	6.00	32,800.00	6.10	25,010.00	7.35	30,135.00	37.00	151,700.00
A-5.7	F-163 Concrete Pads at Gates	80	SF	15.00	1,200.00	41.00	3,280.00	16.50	1,320.00	50.00	4,000.00
					\$179,000.00		\$109,940.00		\$129,705.00		\$315,200.00
	Alternate Bid No. 6 (Undistributed Items, Location Undetermined)										
A-6.1	F-162 Install New 10' Chainlink Fence & Posts w/3 Strands Barb Wire	5,000	LFT	45.00	225,000.00	33.00	165,000.00	31.00	155,000.00	45.00	225,000.00
A-6.2	F-162 Remove Existing Fence	5,000	LFT	5.00	25,000.00	8.00	40,000.00	5.00	25,000.00	20.00	100,000.00
A-6.3	F-162 Replace Manual Slide Gate w/New Gate, Rollers & Hardware	5	EA	5,000.00	25,000.00	3,700.00	18,500.00	2,500.00	12,500.00	6,000.00	30,000.00
A-6.4	F-162 Replace Electric Slide Gate w/New Gate, Rollers & Hardware	5	EA	10,000.00	50,000.00	6,400.00	32,000.00	3,300.00	16,500.00	6,000.00	30,000.00
A-6.5	F-162 Replace Single Swing Gate w/New Gate & Hardware	5	EA	3,500.00	17,500.00	1,100.00	5,500.00	1,000.00	5,000.00	2,000.00	10,000.00
A-6.6	F-162 Replace Double Swing Gate w/New Gate & Hardware	5	EA	5,000.00	25,000.00	1,200.00	6,000.00	1,570.00	7,850.00	3,000.00	15,000.00
A-6.7	F-162 Replace Pedestrian Gate w/New Gate & Hardware	5	EA	1,500.00	7,500.00	800.00	4,000.00	750.00	3,750.00	2,000.00	10,000.00
					\$375,000.00		\$271,000.00		\$225,800.00		\$420,000.00
	Base Bid				\$350,800.00		\$182,287.50		\$300,785.00		\$676,900.00
	Base Bid plus Alternate 1				\$415,500.00		\$215,892.50		\$348,915.00		\$801,600.00
	Base Bid plus Alternates 1 - 2				\$468,700.00		\$246,731.50		\$387,161.00		\$901,100.00
	Base Bid plus Alternates 1 - 3				\$664,720.00		\$353,730.50		\$534,557.00		\$1,258,800.00
	Base Bid plus Alternates 1 - 4				\$643,120.00		\$453,150.50		\$661,917.00		\$1,568,950.00
	Base Bid plus Alternates 1 - 5				\$1,022,120.00		\$563,090.50		\$790,622.00		\$1,884,150.00
	Base Bid plus Alternates 1 - 6				\$1,397,120.00		\$834,090.50		\$1,016,222.00		\$2,304,150.00