



**STATE OF NORTH DAKOTA**  
*Department of Human Services*  
 600 East Boulevard Avenue, Dept. 325  
 Bismarck ND 58506

**RFP AMENDMENT**

**RFP NUMBER AND TITLE:** #325-05-10-016, Medicaid Systems Project DDI Phase

**DEADLINE DATE FOR RECEIPT OF PROPOSALS AND TIME:** 3:00 P.M. C.T., September 1, 2005

**AMENDMENT NUMBER:** #4

**DATE AMENDMENT ISSUED:** December 9, 2005

The above referenced RFP is hereby amended as follows:

1. Section 2.4 – Procurement Schedule of Events, pages 10 and 11, starting with event I through the end of the scheduled events, is hereby amended as follows:

| Task | Key Procurement Task                                   | Date  |
|------|--|---|
| I    | Oral Presentations                                     | Begin: October 31, 2005<br>End: November 21, 2005 |
| J    | Best and Final Offers Due (As Requested)               | December 5, 2005                                  |
| K    | Completion of Contract Negotiations                    | January 31, 2006                                  |
| L    | Notice of Intent to Award to Successful Bidders        | February 8, 2006                                  |
| M    | CMS Contract Approval                                  | February 17, 2006                                 |
| N    | DHS Execution of Contract                              | March 1, 2006                                     |
| O    | Begin DDI Phase of Contracts                           | March 6, 2006                                     |
| P    | Begin Operational Phase of Contract                    | April 24, 2008                                    |
| Q    | State Begins Operation of Turnkey MMIS and POS Systems | April 24, 2008                                    |

2. Section 2.4 Procurement Schedule Of Events, page 11 is changed to include the following paragraph after the schedule table:

This Schedule is not intended to be a complete or final listing of all planned or actual procurement activities, and the State reserves the right to include additional steps and activities within this schedule at its sole discretion.

3. Section 12.7.1 Attachment G, Pricing Schedules, page 398 (Summary Pricing Schedule 1c, DSS/DW System Component), Line 8 incorrectly specifies the Base Contract period for FY 2007-2008 as 3 months. This Base Contract period is for 2 months in FY 2007-2008.

**Vendors are instructed to acknowledge the receipt of this amendment by signing below and returning the acknowledgement to the Procurement Officer by no later than 3:00 P.M., Central Time on December 16, 2005.**

Geoff Lowe  
Procurement Officer  
Medicaid Systems Project  
Department of Human Services  
State of North Dakota  
600 East Boulevard Ave., Dept. 325  
Bismarck, ND 58505-0250

**ACKNOWLEDGEMENT**

By my signature below, I hereby acknowledge this Amendment to the above referenced solicitation.

\_\_\_\_\_  
NAME OF COMPANY

\_\_\_\_\_  
AUTHORIZED SIGNATURE

\_\_\_\_\_  
DATE