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SECTION 00800

SUPPLEMENTARY CONDITIONS

PART | AMENDMENTS TO GENERAL CONDITIONS

These Supplementary Conditions amend or supplement the Standard General Conditions of the
Construction Contract (General Conditions) and other provisions of the Contract Documents as
indicated below. All provisions which are not so amended or supplemented remain in full force and
effect.

ARTICLE 1 DEFINITIONS

SC-1.01
The terms used in these Supplementary Conditions which are defined in the Standard General
Conditions of the Construction Contract (General Conditions) have the meanings assigned to them

in the General Conditions.

Amend Paragraph 1.01.A.19, Engineer, of the General Conditions by adding the following to the
end:

"For this project the following named persons, firms, or corporations have been utilized by
ENGINEER to furnish services as a consultant with respect to the project (if blank, none have
been utilized by the ENGINEER):

1.
2.
3

ARTICLE 2 PRELIMINARY MATTERS
SC-2.02
Amend the first sentence of Paragraph 2.02.A of the General Conditions to read as follows:

"Five sets of the Contract Documents shall be furnished to the CONTRACTOR, at no charge,
for construction purposes.”

And so amended, Paragraph 2.02 remains in effect.
SC-2.03

In Paragraph 2.03 of the General Conditions, the Contract Times commence to run no later than
the 85 days after the bids are opened, in lieu of 60 days.
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ARTICLE 4

SC-4.02

AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS,
REFERENCE POINTS

In the preparation of Drawings and Specifications, ENGINEER or ENGINEER's Consultants have

relied upon:

4.02.A.1

4.02.A.2

SC-4.06

The following reports of exploration and tests of subsurface conditions at the site of
the Work (if blank, no reports or tests were used by ENGINEER or ENGINEER's
Consultants):

1.
2.

The technical data contained in such reports upon which the CONTRACTOR may
rely is .

The following drawings of physical conditions in or relating to existing surface and
subsurface structures (except Underground Facilities) which are at or contiguous to
the site of Work:

1
2.
3

All of the information in such drawings constitutes technical data on which
CONTRACTOR may rely with the following exceptions:

Copies of these reports and drawings that are not included with the Bidding
Documents may be examined at the office of the ENGINEER during regular
business hours. These reports and drawings are not part of the Contract
Documents, but the technical data contained therein upon which CONTRACTOR is
entitled to rely as provided in GC-4.02.B and as identified and established above
are incorporated therein by reference. CONTRACTOR is not entitled to rely upon
other information and data utilized by ENGINEER.

Delete Paragraph 4.06.G of the General Conditions in its entirety.

ARTICLE 5

SC-5.01

BONDS AND INSURANCE

Delete Paragraphs 5.01.A and 5.01.B of the General Conditions in their entirety and insert the
following in their place:
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"A.

SC-5.04

The Successful Bidder must furnish with the executed Contract Documents a
Performance Bond and a Payment Bond on the forms furnished with the Contract
Documents, each in the amount of 100% of the total Contract Price. CONTRACTOR
shall also furnish such other Bonds as are required by the Supplementary Conditions.
The surety company must be authorized to do business in Texas, which authorization
must be recorded in the files of the State Board of Insurance. The surety company must
be authorized to issue Payment and Performance Bonds in the amount required for the
particular Contract, which authorization must be recorded in the files of the State Board of
Insurance. The surety company must have a rating of at least "B" in the current Best's
Key Rating Guide, or if the surety company does not have such a rating due to the length
of time it has existed, the surety company must be eligible to participate in the surety
bond guarantee program of the Small Business Administration and must be an approved
surety listed in the current U.S. Department of Treasury Circular 570, and must meet all
of the related rules and regulations of the Treasury Department. The person executing
the Payment and Performance Bonds must be a licensed Texas local recording agent,
and such licensing must be recorded in the files of the State Board of Insurance. The
person executing the Payment and Performance Bonds must be authorized by the surety
company to execute Payment and Performance Bonds on behalf of the company in the
amount required for the Contract, and such authorization must be recorded in the files of
the State Board of Insurance. The Contract shall not be in effect until such Bonds have
been provided by the CONTRACTOR and accepted by the OWNER."

The limits of liability for the insurance required by Paragraph 5.04 of the General Conditions shall
provide coverage for not less than the following amounts or greater where required by Laws and
Regulations:

Worker's Compensation

(1)
(2)
3)

State: Statutory
Applicable Federal (e.g., Longshoreman's): Statutory
Employer's Liability:

$500,000 Each Accident
$500,000 Disease - Policy Limit
$500,000 Disease - Each Employee

Commercial General Liability

(1)

(2)
3)

General Aggregate Limit (other than products-completed
operations) coverage must include Explosion, Collapse,

and Underground Coverages $1,000,000
Products-Completed Operations Aggregate Limit $1,000,000
Each Occurrence Limit $ 500,000

Commercial Automobile Liability

$500,000 Any One Loss or Accident

Umbrella Liability

$1,000,000 Excess Limit

Shortages in coverage in any of the areas listed above may be covered by additional umbrella
coverage.
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SC-5.06

Delete Paragraphs 5.06, 5.07, and 5.08 of the General Conditions in their entirety.

SC-5.09

Delete Paragraph 5.09 of the General Conditions in its entirety and insert the following in its place:

"A.

ARTICLE 6

SC-6.06

If OWNER has any objection to the coverage afforded by or other provisions of the
insurance required to be purchased and maintained by CONTRACTOR in accordance
with Article 5 on the basis of its not complying with the Contract Documents, OWNER
shall notify CONTRACTOR in writing. OWNER and CONTRACTOR shall each provide
to the other such information in respect of insurance provided by each as the other may
reasonably request.”

CONTRACTOR'S RESPONSIBILITIES

Delete Paragraph 6.06.G of the General Conditions in its entirety and insert the following in its

place:

"G.

All Work performed for CONTRACTOR by a Subcontractor will be pursuant to an
appropriate Agreement between CONTRACTOR and the Subcontractor which
specifically binds the Subcontractor to the applicable terms and conditions of the Contract
Documents for the benefit of OWNER and ENGINEER."

Add a new paragraph immediately after Paragraph 6.06.G of the General Conditions which is to
read as follows:

SC-6.10

"6.06.H OWNER or ENGINEER may furnish to any such Subcontractor, Supplier, or
other person or organization, to the extent practicable, information about amounts paid to
CONTRACTOR in accordance with  CONTRACTOR's Applications for Payment on
account of the particular Subcontractor's, Supplier's, other person's, or other
organization's Work."

Delete Paragraph 6.10 of the General Conditions in its entirety and insert the following in its place:

"A.

The CONTRACTOR's attention is directed to Paragraph No.3 of Ruling No. 9,
Repairmen and Contractors (as amended) issued by the Comptroller of Public Accounts.
Reference Article 20.01 (T), Limited Sales, Excise, and Use Tax and to subsequent
applicable legislation. The OWNER requires that no sales tax be paid on any materials
incorporated into the completed Work on this Project. All Bidders and their respective
Subcontractors must comply with Paragraph No. 3 of Ruling No.9 by obtaining the
necessary permit or permits from the State Comptroller allowing the purchase of
materials for incorporation into this Project without having to pay the Limited Sales,
Excise, and Use Tax at the time of purchase. Total materials cost should not include
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materials which are used up or consumed in performing the Work, but which do not
become a part of this proposed Work."

SC-6.16
Amend the third sentence of Paragraph 6.16 of the General Conditions to read as follows:

"If ENGINEER and OWNER determine that a change in the Contract Documents is required
because of the action taken by CONTRACTOR in response to such an emergency, a Work
Change Directive or Change Order will be issued."

And so amended, Paragraph 6.16 remains in effect.

SC-6.22
Amend Article 6 of the General Conditions by inserting the following Paragraph 6.22:
"6.22 LOSSES FROM NATURAL CAUSES:

A. Allloss or damage to the CONTRACTOR arising out of the nature of the Work to be
done, or from the action of the elements, or from any unforeseen circumstance in
the prosecution of the same, or from unusual obstructions or difficulties which may
be encountered in the prosecution of the Work, shall be sustained and borne by the
CONTRACTOR at his own cost and expense."”

ARTICLE 7 OTHER WORK
SC-7.02

Delete Paragraphs 7.02.A and 7.02.B of the General Conditions in their entirety and insert the
following in its place:

"A. If OWNER contracts with others for the performance of other Work on the Project at the
site, the person or organization who will have authority and responsibility for coordination
of the activiies among the various prime contractors shall be the OWNER's
Representative. The extent of the authority and responsibility of the OWNER's
Representative will be as specified in the Contract Documents."

SC-7.03
Add a new paragraph following 7.02 of the General Conditions which is to read as follows:

"SC-7.03 Should CONTRACTOR cause damage to the work or property of any separate
contractor at the site, or should any claim arising out of CONTRACTOR's performance of the
Work at the site be made by any separate contractor against CONTRACTOR, OWNER,
ENGINEER, ENGINEER's Consultants, the Construction Coordinator, or any other person,
CONTRACTOR shall promptly attempt to settle with such other contractor by agreement, or to
otherwise resolve the dispute by arbitration or at law. CONTRACTOR shall, to the fullest
extent permitted by Laws and Regulations, indemnify and hold OWNER, ENGINEER,
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ENGINEER's Consultants, and the Construction Coordinator harmless from and against all
claims, damages, losses, and expenses (including, but not limited to, fees of engineers,
architects, attorneys and other professionals, and court and arbitration costs) arising directly,
indirectly or consequentially out of any action, legal or equitable, brought by any separate
contractor against OWNER, ENGINEER, ENGINEER's Consultants or the Construction
Coordinator to the extent based on a claim arising out of CONTRACTOR's performance of the
Work. Should a separate contractor cause damage to the Work or property of CONTRACTOR
or should the performance of Work by any separate contractor at the site give rise to any other
claim, CONTRACTOR shall not institute any action, legal or equitable, against OWNER,
ENGINEER, ENGINEER's Consultants, or the Construction Coordinator or permit any action
against any of them to be maintained and continued in its name or for its benefit in any court or
before any arbiter which seeks to impose liability on or to recover damages from OWNER,
ENGINEER, ENGINEER's Consultants, or the Construction Coordinator on account of any
such damage or claim. If CONTRACTOR is delayed at any time in performing or furnishing
Work by any act or neglect of a separate contractor and OWNER and CONTRACTOR are
unable to agree as to the extent of any adjustment in Contract Times attributable thereto,
CONTRACTOR may make a claim for an extension of times in accordance with Article 12. An
extension of the Contract Times shall be CONTRACTOR's exclusive remedy with respect to
OWNER, ENGINEER, ENGINEER's Consultants, and Construction Coordinator for any delay,
disruption, interference, or hindrance caused by any separate contractor. This paragraph does
not prevent recovery from OWNER, ENGINEER, ENGINEER's Consultant, or Construction
Coordinator for activities that are their respective responsibilities.

ARTICLE 8 OWNER'S RESPONSIBILITIES

SC-8.02

Amend Paragraph 8.02 of the General Conditions to read as follows:

"In case of termination of the employment of ENGINEER, OWNER shall appoint an engineer
whose status under the Contract Documents shall be that of the former ENGINEER."

And so amended, Paragraph 8.02 remains in effect.

SC-8.06

Delete Paragraph 8.06 of the General Conditions in its entirety.

ARTICLE 9 ENGINEER'S STATUS DURING CONSTRUCTION

SC-9.01

Amend the second sentence of Paragraph 9.01 of the General Conditions to read as follows:

"The duties and responsibilities and the limitations of authority of ENGINEER as OWNER's
representative during construction are set forth in the Contract Documents and will not be
changed except by written direction of OWNER."

And so amended, Paragraph 9.01 remains in effect.

SC-9.04
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Delete the third sentence of Paragraph 9.04, Authorized Variations in Work, of the General
Conditions in its entirety, and so amended, Paragraph 9.04 remains in effect.

ARTICLE 10 CHANGES IN THE WORK; CLAIMS
SC-10.03
Amend the first sentence of Paragraph 10.03.A of the General Conditions to read as follows:

"OWNER and CONTRACTOR shall, when appropriate, execute Change Orders recommended
by ENGINEER (or Written Amendments) covering:"

And so amended, Paragraph 10.03 remains in effect.
SC-10.05

Amend the first sentence of Paragraph 10.05.B., Claims — Notice, of the General Conditions
shall be amended by changing “"30 days” to read "fourteen (14) calendar days”

Amend Paragraph 10.05.E by deleting it in its entirety.
And so amended, Paragraph 10.05 remains in effect.

ARTICLE 13 TESTS AND INSPECTIONS; CORRECTIONS, REMOVAL, OR ACCEPTANCE OF
DEFECTIVE WORK

SC-13.04
Amend the first sentence of Paragraph 13.04.B of the General Conditions to read as follows:

"If ENGINEER considers it necessary or advisable that covered Work be observed by
ENGINEER or inspected or tested by others, CONTRACTOR, at ENGINEER's request and
with OWNER's written approval, shall uncover, expose, or otherwise make available for
observation, inspection, or testing as ENGINEER may require, that portion of the Work in
guestion, furnishing all necessary labor, material, and equipment.”

And so amended, Paragraph 13.04 remains in effect.
SC-13.07

Delete Paragraph 13.07.D of the General Conditions in its entirety and insert the following in its
place:

"D. Notwithstanding any other provision of this section or the Contract Documents to the
contrary, this provision shall not serve to limit any causes of action which the OWNER
may have against the CONTRACTOR for Defective Work or for otherwise failing to fulfill
CONTRACTOR's obligations under the Contract Documents; nor shall this provision
serve to limit the time in which such causes of action shall be asserted."

SC-13.09
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Amend the second sentence of Paragraph 13.09.B of the General Conditions to read as follows:
"In connection with such corrective and remedial action, OWNER may exclude CONTRACTOR
from all or part of the Site, take possession of all or part of the Work and suspend
CONTRACTOR's services related thereto, and incorporate in the Work all materials and
equipment stored at the Site or for which OWNER has paid CONTRACTOR but which are
stored elsewhere."
And so amended, Paragraph 13.09 remains in effect.
ARTICLE 14 PAYMENTS TO CONTRACTOR AND COMPLETION
SC-14.02
Amend Paragraph 14.02.D.1.b of the General Conditions to read as follows:
"Claims or Liens have been filed in connection with the Work, except where CONTRACTOR
has delivered a specific Bond satisfactory to OWNER to secure the satisfaction and discharge
of such Liens;"

Add Paragraph 14.02.D.1.e to the General Conditions to read as follows:

"OWNER concludes that one or more of the events enumerated in Paragraph 14.02.B.2.a
through 14.02.B.2.c have not occurred.”

And so amended, Paragraph 14.02 remains in effect.
SC-14.03
Amend Paragraph 14.03.A of the General Conditions to read as follows:
"CONTRACTOR warrants and guarantees that title to all Work, materials, and equipment
covered by any Application for Payment, whether incorporated in the Project or not, will pass to
OWNER no later than the time of payment free and clear of all Liens or Claims."
And so amended, Paragraph 14.03 remains in effect.
SC-14.04
Insert prior to the first sentence of Paragraph 14.04.A of the General Conditions the following:
"Substantial completion is the stage in the progress of the Work when the Work or designated
portion thereof is sufficiently complete in accordance with the Contract Documents so that the
OWNER can occupy or utilize the Work for its intended use."
And so amended, Paragraph 14.04 remains in effect.

SC-14.07

Amend Paragraph 14.07.A.2.(iii) of the General Conditions to read as follows:
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"complete and legally effective releases or waivers (satisfactory to OWNER) of all Claim or
Lien rights arising out of or Claims or Liens filed in connection with the Work."

Amend Paragraph 14.07.A.3 of the General Conditions to read as follows:

"In lieu of the releases or waivers of Liens and Claims specified in Paragraph 14.07.A.2 and as
approved by OWNER, CONTRACTOR may furnish receipts or releases in full and an affidavit
of CONTRACTOR that: (i) the releases and receipts include all labor, services, material, and
equipment for which a Lien or Claim could be filed; and (ii) all payrolls, material and equipment
bills, and other indebtedness connected with the Work for which OWNER or OWNER's
property might in any way be responsible have been paid or otherwise satisfied. If any
Subcontractor or Supplier fails to furnish such a release or receipt in full, CONTRACTOR may
furnish a Bond or other collateral satisfactory to OWNER to indemnify OWNER against any
Lien or Claim."

Amend Paragraph 14.07.C.1 of the General Conditions to read as follows:
"If OWNER concurs with ENGINEER's recommendation, thirty days after the presentation to
OWNER of the Application for Payment and accompanying documentation, the amount
recommended by ENGINEER will become due and, when due, will be paid by OWNER to
CONTRACTOR."
And so amended, Paragraph 14.07 remains in effect.
SC-14.09
Amend Paragraph 14.09.A.1 of the General Conditions to read as follows:
"a waiver of all Claims by OWNER against CONTRACTOR, except Claims arising from
unsettled Liens or Claims of laborers and materialmen, from defective Work appearing after
final inspection pursuant to Paragraph 14.06, from failure to comply with the Contract
Documents or the terms of any special guarantees specified therein, or from CONTRACTOR's
continuing obligations under the Contract Documents; and"
And so amended, Paragraph 14.09 remains in effect.
ARTICLE 15 SUSPENSION OF WORK AND TERMINATION
SC-15.02
Amend Paragraph 15.02.A.1 of the General Conditions to read as follows:
"CONTRACTOR's failure to perform the Work in accordance with the Contract Documents
(including, but not limited to, failure to supply sufficient skilled workers or suitable materials or
equipment or failure to adhere to the progress schedule established under Paragraph 2.07 as

adjusted from time to time pursuant to Paragraph 6.04);"

Amend the first sentence of Paragraph 15.02.B of the General Conditions to read as follows:
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"If one or more of the events identified in Paragraph 15.02.A occur, OWNER may, after giving
CONTRACTOR (and the surety, if any) seven days written notice, terminate the services of
CONTRACTOR, exclude CONTRACTOR from the Site and take possession of the Work,
incorporate in the Work all materials and equipment stored at the Site or for which OWNER
has paid CONTRACTOR but which are stored elsewhere, and finish the Work as OWNER may
deem expedient.”

And so amended, Paragraph 15.02 remains in effect.

SC-16.01

Amend Paragraph 16.01 A. of the General Conditions by deleting the second and third sentences

in their entirety.

Amend Paragraph 16.01 B. of the General Conditions by deleting it in its entirety.

Amend "ARTICLE 17 MISCELLANEOUS PROVISIONS of the General Conditions to add the following

provisions:

17.07

17.08

17.09

17.10

WAGE RATES. The prevailing wage rates for this project are included as Exhibit A to the
Supplementary Conditions and are hereby made a part of the Contract Documents by
reference. Wages not less than these rates must be paid on this project, including fringe
benefits. The CONTRACTOR shall post the Prevailing Wage Rate Determination in a
prominent and easily accessible location at the project site and shall abide by all
associated laws and regulations pertaining thereto.

LIQUIDATED DAMAGES. The Owner will suffer financial loss in an amount that is
difficult to quantify if the Project is not Substantially Completed on the date set
forth in the Contract Documents. The Owner may assess liquidated damages
against the Contractor (and its surety) in an amount equal to .5% of the Contract
per week for each project, as fixed, agreed and liquidated damages and not a
penalty, for each calendar day of delay until the Work is Substantially Completed.
In the event liquidated damages are caused by the Contractor and another entity,
the Owner may reasonably apportion damages. The right to assess liquidated
damages is in addition to, and not in limitation of, any right or remedy available to
the Owner.”

VENUE. This Agreement is governed by the laws of the State of Texas. The parties
agree that venue for any litigation arising out of this Agreement shall lie exclusively in the
State and Federal Courts in Harris County, Texas.

NO THIRD PARTY BENEFICIARIES The signing parties to this agreement do not intend
to confer any rights upon any persons not a party to this Contract; accordingly this
contract shall not be construed to create any third party beneficiaries."
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PART Il OTHER PROVISIONS
The following additional items are attached to this section.
1. Exhibit A, Wage Rates
2. Exhibit B, Worker's Compensation Insurance Coverage

3. Exhibit C, A Listing of the Duties, Responsibilities, and Limitations of Authority of the Resident
Project Representative

4. Exhibit D, Addenda (if any)
5. Exhibit E, Change Order (form)
6. Exhibit F, Application for Payment (form)

7. Exhibit G, Storm Water Pollution Prevention Plan

END OF SECTION 00800
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