

**Bid Opening Summary**  
(Single Schedule w/ 1 Option)

Project Name: Monolith Gardens Trailhead Turnoff

Project Number: AZ BLM 93(1)

Bid Opening Date: Friday September 10<sup>th</sup>, 2010

Time: 1:00 p.m. Arizona

Bid Opening Location: Phoenix, Arizona Division Office

Bid Opening Officer: Caroline/Angelica

Amendments: (1)\_\_\_\_\_08/24/2010\_\_\_\_\_ (2)\_\_\_\_\_08/31/2010\_\_\_\_\_

**\*\*APPARENT LOW BIDDER\*\***

Bidder's Name	Schedule A Total	Option X	Overall Project Total
1. 5m2 Contracting Henderson, NV	A \$214,584.93 Revised Bid Received in Lakewood Office 12.20 pm	X \$169,460.32	A+Options \$384,045.25 Revised Bid Received in Lakewood Office 12.20 pm
2. Show Low Construction, Inc. Show Low, AZ	A \$253,157.50	X \$164,720.00	A+Options \$417,877.50
3. Fann Contracting Prescott, AZ	A \$260,190.00	X \$176,970.00	A+Options \$437,160.00
4. Spire Engineering, LLC Mesa, AZ	A \$302,910.00	X \$208,935.00	A+Options \$511,845.00
5. Pierson Construction Corp Tempe, AZ	A \$269,348.00	X \$170,148.00	A+Options \$439,496.00
6. <b>**McCormick Construction Co.**</b> Bullhead City, AZ	A \$201,902.50	X \$159,519.75	A+Options \$361,422.25
Engineer's Estimate	A \$223,015.00	X \$193,393.00	A+Options \$416,408.00

All bids subject to verification