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MILLENNIUM CHALLENGE COMPACT 

PREAMBLE 

 
This MILLENNIUM CHALLENGE COMPACT (this “Compact”) is between the United States 
of America, acting through the Millennium Challenge Corporation, a United States government 
corporation (“MCC”), and the Government of Burkina Faso (the “Government”) (individually, 
each of MCC and the Government, a “Party,” and collectively, the “Parties”). 

Recalling that the Government consulted with the private sector and civil society of Burkina 
Faso to determine the priorities for the use of Millennium Challenge Account assistance and 
developed and submitted to MCC a proposal for such assistance; and  

Recognizing that MCC wishes to help Burkina Faso implement a program to achieve the 
Compact Goal and Project Objectives described herein (the “Program”), 

The Parties hereby agree as follows: 

ARTICLE 1. 

GOAL AND OBJECTIVES 

 
Section 1.1 Compact Goal.  The goal of this Compact is to reduce poverty in Burkina Faso 
through economic growth (the “Compact Goal”). 

Section 1.2 Project Objectives.  The objectives of the Projects (as further described in 
Annex I) (each, a “Project Objective”) are: 

(a) to increase investment in land and rural productivity through improved land 
tenure security and land management; 

(b) to expand the productive use of land in order to increase the volume and value of 
agricultural production in Project zones;  

(c) to enhance access to markets through investments in the road network; and  

(d) to increase primary school completion rates for girls.  

ARTICLE 2. 

FUNDING AND RESOURCES 

 
Section 2.1 Program Funding.  MCC hereby grants to the Government, under the terms of this 
Compact, an amount not to exceed Four Hundred Sixty-Four Million Eight Hundred Forty-Two 
Thousand Five Hundred and Four United States Dollars (US$464,842,504) (“Program 
Funding”) for use by the Government to implement the Program.  The allocation of Program 
Funding uses is generally described in Annex II to this Compact.  
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Section 2.2 Compact Implementation Funding. 

(a) MCC hereby grants to the Government, under the terms of this Compact, in 
addition to the Program Funding described in Section 2.1, an amount not to exceed Sixteen 
Million One Hundred One Thousand and Sixty-Five United States Dollars (US$16,101,065) 
(“Compact Implementation Funding” or “CIF”) under Section 609(g) of the Millennium 
Challenge Act of 2003, as amended (the “MCA Act”), for use by the Government for the 
following purposes: 

(i) feasibility and design studies, strategic environmental (and social) 
assessments, environmental impact assessments, environmental assessments, environmental 
management plans and resettlement action plans for projects and activities included in the 
Program; 

(ii) financial management and procurement activities; 

(iii) monitoring and evaluation activities; 

(iv) administration activities, including salaries, benefits, and administrative 
support expenses such as rent, information technology, and other capital expenditures; and 

(v) other Compact implementation activities approved by MCC. 

The allocation of Compact Implementation Funding uses is generally described in Annex II to 
this Compact. 

(b) Notwithstanding the provisions of Section 7.3 of this Compact, this Section 2.2, 
together with any other provisions of this Compact applicable to Compact Implementation 
Funding, shall be effective as of the date this Compact is signed by MCC and the Government. 

(c) Each Disbursement of Compact Implementation Funding shall be subject to 
satisfaction of the conditions to such Disbursement as set forth in Annex IV. 

(d) If MCC determines that the full amount of Compact Implementation Funding 
under Section 2.2(a) of this Compact exceeds the amount which reasonably can be utilized for 
the purposes and uses set forth in Section 2.2(a) of this Compact within one year after this 
Compact enters into force, MCC, by written notice to the Government, may withdraw the excess 
amount, thereby reducing the amount of the Compact Implementation Funding as set forth in 
Section 2.2(a) (such excess, the “Excess CIF Amount”).  In such event, the amount of Compact 
Implementation Funding granted to the Government under Section 2.2(a) will be reduced by the 
Excess CIF Amount, and MCC will have no further obligations with respect to such Excess CIF 
Amount. 

(e) MCC, at MCC’s option by written notice to the Government, may elect to grant to 
the Government an amount equal to all or a portion of such Excess CIF Amount as an increase in 
the Program Funding, and such additional Program Funding will be subject to the terms and 
conditions of this Compact applicable to Program Funding. 

Section 2.3 MCC Funding.  Program Funding and Compact Implementation Funding are 
collectively referred to in this Compact as “MCC Funding.” 
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Section 2.4 Disbursement.  In accordance with this Compact and the Program Implementation 
Agreement, MCC will disburse MCC Funding for expenditures incurred in furtherance of the 
Program (each instance, a “Disbursement”).  Subject to the satisfaction of all applicable 
conditions, the proceeds of such Disbursements will be made available to the Government, at 
MCC’s sole election, by (a) deposit to one or more bank accounts established by the Government 
and acceptable to MCC (each, a “Permitted Account”), or (b) direct payment to the relevant 
provider of goods, works or services in connection with the implementation of the Program.  
MCC Funding may be expended only to cover Program expenditures as provided in this 
Compact and the Program Implementation Agreement. 

Section 2.5 Interest.  The Government will pay to MCC any interest or other earnings that 
accrue on MCC Funding in accordance with the Program Implementation Agreement (whether 
by directing such payments to a bank account outside Burkina Faso that MCC may from time to 
time indicate or as otherwise directed by MCC). 

Section 2.6 Government Resources; Budget. 

(a) The Government will provide all funds and other resources, and will take all 
actions, that are necessary to carry out the Government’s responsibilities and obligations under 
this Compact. 

(b) The Government will use its best efforts to ensure that all MCC Funding it 
receives or is projected to receive in each of its fiscal years is fully accounted for in its annual 
budget on a multi-year basis. 

(c) The Government will not reduce the normal and expected resources that it would 
otherwise receive or budget from sources other than MCC for the activities contemplated under 
this Compact and the Program. 

(d) Unless the Government discloses otherwise to MCC in writing, MCC Funding 
will be in addition to the resources that the Government would otherwise receive or budget for 
the activities contemplated under this Compact and the Program. 

Section 2.7 Limitations on the Use of MCC Funding.  The Government will ensure that MCC 
Funding will not be used for any purpose that would violate United States law or policy, as 
specified in this Compact or as further notified to the Government in writing or by posting from 
time to time on the MCC website at www.mcc.gov (the “MCC Website”), including but not 
limited to the following purposes: 

(a) for assistance to, or training of, the military, police, militia, national guard or 
other quasi-military organization or unit; 

(b) for any activity that is likely to cause a substantial loss of United States jobs or a 
substantial displacement of United States production; 

(c) to undertake, fund or otherwise support any activity that is likely to cause a 
significant environmental, health, or safety hazard, as further described in MCC’s Environmental 
Guidelines posted from time to time on the MCC Website (the “MCC Environmental 
Guidelines”); or 
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(d) to pay for the performance of abortions as a method of family planning or to 
motivate or coerce any person to practice abortions, to pay for the performance of involuntary 
sterilizations as a method of family planning or to coerce or provide any financial incentive to 
any person to undergo sterilizations or to pay for any biomedical research which relates, in whole 
or in part, to methods of, or the performance of, abortions or involuntary sterilization as a means 
of family planning. 

Section 2.8 Taxes. 

(a) Unless the Parties otherwise specifically agree in writing, and subject to the 
provisions of Sections 2.8(b)(ii) and (iii) and 2.8(c), the Government will ensure that each of the 
following is free from the payment of any existing or future taxes, duties, levies, contributions or 
other similar charges (“Taxes”) of or in Burkina Faso (including any such Taxes imposed by a 
national, regional, local or other governmental or taxing authority of or in Burkina Faso): (i) the 
Program; (ii) MCC Funding; (iii) interest or earnings on MCC Funding; (iv) any Project or 
activity implemented under the Program; (v) the Accountable Entity (as defined below); (vi) 
goods, works, services, technology and other assets and activities under the Program or any 
Project; (vii) persons and entities that provide such goods, works, services, technology and assets 
or perform such activities; and (viii) income, profits and payments with respect thereto.  The 
Parties acknowledge and agree that the foregoing includes, inter alia, value added and other 
transfer taxes, profit and income taxes, property and ad valorem taxes, import and export duties 
and taxes (including for goods imported and re-exported for personal use), withholding taxes, 
payroll taxes, and social security and social insurance contributions. 

(b) The Government and MCC may, at MCC’s discretion, enter into one or more 
agreements setting forth the mechanisms for implementing this Section 2.8, including, but not 
limited to (i) waivers of certain filing and compliance requirements relating to Taxes; (ii) an 
agreement on exceptions to Section 2.8(a) above for fees or charges for services that are 
generally applicable in Burkina Faso, reasonable in amount and imposed on a non-discriminatory 
basis; and (iii) one or more mechanisms to implement the provisions of Section 2.8(a) with 
respect to all or any of the Taxes that would otherwise be applicable, which may include 
exemptions from payment of such Taxes that have been granted in accordance with applicable 
law, refund or reimbursement of such Taxes by the Government to MCC or to the taxpayer, or 
payment by the Government to the Accountable Entity or MCC, for the benefit of the Program, 
an agreed amount in respect of any Taxes collected on the items described in Section 2.8(a).  

(c) Unless otherwise specified in an agreement entered into pursuant to Section 
2.8(b), the provisions of Section 2.8(a) shall not apply to income Taxes on and contributions with 
respect to individuals who are nationals of Burkina Faso; provided, that such Taxes and 
contributions are not discriminatory and are generally applicable to all nationals in Burkina Faso; 
and provided, further, that in any event Section 2.8(a) shall apply to Millennium Challenge 
Account - Burkina Faso, an independent entity established under the office of the Prime Minister 
by Decree No. 2008-185/PRES/PM dated April 18, 2008 (“MCA-Burkina Faso”), or any other 
entity established by the Government solely for purposes of managing or overseeing 
implementation of the Program (MCA-Burkina Faso and any such other entity, each, an 
“Accountable Entity”). 

(d) If a Tax has been paid contrary to the requirements of this Section 2.8 or any 
agreement entered into pursuant to this Section 2.8, the Government will refund promptly to 
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MCC (or to another party as designated by MCC) the amount of such Tax in United States 
Dollars (“US$”) or CFA Francs (as elected by MCC) within thirty (30) days (or such other 
period as may be agreed in writing by the Parties) after the Government is notified in writing 
(whether by MCC or otherwise) that such Tax has been paid. 

(e) No MCC Funding, proceeds thereof or Program assets may be applied by the 
Government in satisfaction of its obligations under this Section 2.8. 

ARTICLE 3. 

IMPLEMENTATION 

 
Section 3.1 Program Implementation Agreement.  The Government will implement the 
Program in accordance with this Compact and as further specified in an agreement to be entered 
into by MCC, the Government and the Accountable Entity and relating to, among other matters, 
implementation arrangements, fiscal accountability and disbursement and use of MCC Funding 
(the “Program Implementation Agreement” or “PIA”). 

Section 3.2 Government Responsibilities. 

(a) The Government has principal responsibility for overseeing and managing the 
implementation of the Program. 

(b) With the prior written consent of MCC, the Government may designate an entity 
to implement some or all of the Government’s obligations or to exercise any rights of the 
Government under this Compact or the Program Implementation Agreement.  Such a designation 
will not relieve the Government of any designated obligations and rights, for which the 
Government will retain full responsibility. 

(c) The Government will ensure that no law or regulation in Burkina Faso now or 
hereinafter in effect makes or will make unlawful or otherwise prevent or hinder the performance 
of any of the Government’s obligations under this Compact, the Program Implementation 
Agreement or any other related agreement or any transaction contemplated hereby or thereby. 

(d) The Government will ensure that any assets or services funded in whole or in part 
(directly or indirectly) by MCC Funding will be used solely in furtherance of this Compact and 
the Program unless otherwise agreed by MCC in writing. 

(e) The Government will take all necessary or appropriate steps to achieve the 
Compact Goal and the Project Objectives during the Compact Term (as defined in Section 7.4). 

Section 3.3 Policy Performance.  In addition to undertaking the specific policy, legal and 
regulatory reform commitments identified in Annex I (if any), the Government will seek to 
maintain and to improve its level of performance under the policy criteria identified in 
Section 607 of the MCA Act, and the selection criteria and methodology used by MCC.   
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Section 3.4 Government Assurances.  The Government assures MCC that: 

(a) as of the date this Compact is signed by the Government, the information 
provided to MCC by or on behalf of the Government in the course of reaching agreement with 
MCC on this Compact is true, correct and complete in all material respects; 

(b) this Compact does not, and will not, conflict with any other international 
agreement or obligation of the Government or any of the laws of Burkina Faso; and 

(c) the Government will not invoke any of the provisions of its internal law to justify 
or excuse a failure to perform its duties or responsibilities under this Compact. 

Section 3.5 Implementation Letters.  From time to time, MCC may provide guidance to the 
Government in writing on any matters relating to this Compact, MCC Funding, or 
implementation of the Program (each, an “Implementation Letter”).  The Government will apply 
such guidance in implementing the Program. 

Section 3.6 Procurement.  The Government will ensure that the procurement of all goods, 
works and services by the Government or any Provider (as defined in Section 3.7(c)) to 
implement the Program will be consistent with the program procurement guidelines posted from 
time to time on the MCC Website (the “MCC Program Procurement Guidelines”).  The MCC 
Program Procurement Guidelines will include, among others, the following requirements: 

(a) open, fair, and competitive procedures must be used in a transparent manner to 
solicit, award and administer contracts and to procure goods, works and services; 

(b) solicitations for goods, works and services must be based upon a clear and 
accurate description of the goods, works and services to be acquired; 

(c) contracts must be awarded only to qualified contractors that have the capability 
and willingness to perform the contracts in accordance with their terms on a cost effective and 
timely basis; and 

(d) no more than a commercially reasonable price, as determined, for example, by a 
comparison of price quotations and market prices, will be paid to procure goods, works and 
services. 

Section 3.7 Records; Accounting; Covered Providers; Access. 

(a) Government Books and Records. The Government will maintain, and will use its 
best efforts to ensure that all Covered Providers (as defined in Section 3.7(c)) maintain, 
accounting books, records, documents and other evidence relating to the Program adequate to 
show to MCC’s satisfaction the use of all MCC Funding (“Compact Records”).  In addition, the 
Government will furnish or cause to be furnished to MCC, upon its request, all such Compact 
Records. 

(b) Accounting.  The Government will maintain, and will use its best efforts to ensure 
that all Covered Providers maintain, Compact Records in accordance with generally accepted 
accounting principles prevailing in the United States, or at the Government’s option and with 
MCC’s prior written approval, other accounting principles, such as those (i) prescribed by the 
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International Accounting Standards Board, or (ii) then prevailing in Burkina Faso.  Compact 
Records must be maintained for at least five (5) years after the end of the Compact Term or for 
such longer period, if any, required to resolve any litigation, claims or audit findings or any 
statutory requirements. 

(c) Providers and Covered Providers.  Unless the Parties agree otherwise in writing, a 
“Provider” is (i) any entity of the Government that receives or uses MCC Funding or any other 
Program asset in carrying out activities in furtherance of this Compact, or (ii) any third party that 
receives at least US$50,000 in the aggregate of MCC Funding (other than as salary or 
compensation as an employee of an entity of the Government) during the Compact Term.  A 
“Covered Provider” is (i) a non-United States Provider that receives (other than pursuant to a 
direct contract or agreement with MCC) US$300,000 or more of MCC Funding in any 
Government fiscal year or any other non-United States person or entity that receives, directly or 
indirectly, US$300,000 or more of MCC Funding from any Provider in such fiscal year, or (ii) 
any United States Provider that receives (other than pursuant to a direct contract or agreement 
with MCC) US$500,000 or more of MCC Funding in any Government fiscal year or any other 
United States person or entity that receives, directly or indirectly, US$500,000 or more of MCC 
Funding from any Provider in such fiscal year. 

(d) Access.  Upon MCC’s request, the Government, at all reasonable times, will 
permit, or cause to be permitted, authorized representatives of MCC, an authorized United States 
inspector general, the United States Government Accountability Office, any auditor responsible 
for an audit contemplated herein or otherwise conducted in furtherance of this Compact, and any 
agents or representatives engaged by MCC or the Government to conduct any assessment, 
review or evaluation of the Program, the opportunity to audit, review, evaluate or inspect 
facilities and activities funded in whole or in part by MCC Funding. 

Section 3.8 Audits; Reviews. 

(a) Government Audits.  Except as the Parties may otherwise agree in writing, the 
Government will, on at least a semi-annual basis, conduct, or cause to be conducted, financial 
audits of all disbursements of MCC Funding covering the period from signing of this Compact 
until the earlier of the following December 31 or June 30 and covering each six-month period 
thereafter ending December 31 and June 30, through the end of the Compact Term, in 
accordance with the terms of the Program Implementation Agreement.  In addition, upon MCC’s 
request, the Government will ensure that such audits are conducted by an independent auditor 
approved by MCC and named on the list of local auditors approved by the Inspector General of 
MCC (the “Inspector General”) or a United States-based certified public accounting firm 
selected in accordance with the Guidelines for Financial Audits Contracted by MCA (the “Audit 
Guidelines”) issued and revised from time to time by the Inspector General, which are posted on 
the MCC Website.  Audits will be performed in accordance with the Audit Guidelines and be 
subject to quality assurance oversight by the Inspector General.  Each audit must be completed 
and the audit report delivered to MCC no later than 90 days after the first period to be audited 
and no later than 90 days after each June 30 and December 31 thereafter, or such other period as 
the Parties may otherwise agree in writing. 

(b) Audits of United States Entities.  The Government will ensure that agreements 
between the Government or any Provider, on the one hand, and a United States nonprofit 
organization, on the other hand, that are financed with MCC Funding state that the United States 
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nonprofit organization is subject to the applicable audit requirements contained in OMB Circular 
A-133 issued by the United States Government Office of Management and Budget (“OMB”).  
The Government will ensure that agreements between the Government or any Provider, on the 
one hand, and a United States for-profit Covered Provider, on the other hand, that are financed 
with MCC Funding state that the United States for-profit organization is subject to audit by the 
applicable United States Government agency, unless the Government and MCC agree otherwise 
in writing. 

(c) Corrective Actions.  The Government will use its best efforts to ensure that 
Covered Providers take, where necessary, appropriate and timely corrective actions in response 
to audits, consider whether a Covered Provider’s audit necessitates adjustment of the 
Government’s records, and require each such Covered Provider to permit independent auditors to 
have access to its records and financial statements as necessary. 

(d) Audit by MCC.  MCC will have the right to arrange for audits of the 
Government’s use of MCC Funding. 

(e) Cost of Audits, Reviews or Evaluations.  MCC Funding may be used to fund the 
costs of any audits, reviews or evaluations required under this Compact. 

ARTICLE 4. 

COMMUNICATIONS 

 
Section 4.1 Communications.  Any document or communication required or submitted by 
either Party to the other under this Compact must be in writing and, except as otherwise agreed 
with MCC, in English.  For this purpose, the address of each Party is set forth below. 

To MCC: 
 
Millennium Challenge Corporation 
Attention: (a) before this Compact enters into force, Vice President, Compact 

Development; and (b) after this Compact enters into force, Vice President, 
Compact Implementation 

  (in each case, with a copy to the Vice President and General Counsel) 
875 Fifteenth Street, N.W. 
Washington, DC  20005 
United States of America 
Facsimile: (202) 521-3700 
Telephone: (202) 521-3600 
Email:  VPDevelopment@mcc.gov (Vice President, Compact Development) 
  VPImplementation@mcc.gov (Vice President, Compact Implementation) 
  VPGeneralCounsel@mcc.gov (Vice President and General Counsel) 
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To the Government: 
 
Ministère de l’Economie et des Finances 
Attention: Minister of Economy and Finance  
  Ministre de l’Economie et des Finances 
Avenue du Général Bila Jean Gérard ZAGRE 
01 BP : 7012 Ouagadougou 01 
Burkina Faso 
Facsimile:  +226 50 31 27 15 
Telephone: +226 50 32 42 11 
 

Section 4.2 Representatives.  For all purposes of this Compact, the Government will be 
represented by the individual holding the position of, or acting as, the Minister of Economy and 
Finance, and MCC will be represented by (a) before this Compact enters into force, the 
individual holding the position of, or acting as, Vice President, Compact Development, and (b) 
after this Compact enters into force, the individual holding the position of, or acting as, Vice 
President, Compact Implementation (each of the foregoing, a “Principal Representative”).  Each 
Party, by written notice to the other Party, may designate one or more additional representatives 
for all purposes other than signing amendments to this Compact.  A Party may change its 
Principal Representative to a new representative that holds a position of equal or higher rank 
upon written notice to the other Party. 

Section 4.3 Signatures.  With respect to all documents other than this Compact or an 
amendment to this Compact, a signature delivered by facsimile or electronic mail will be binding 
on the Party delivering such signature to the same extent as an original signature would be. 

ARTICLE 5. 

TERMINATION; SUSPENSION; REFUNDS 

 
Section 5.1 Termination; Suspension. 

(a) Either Party may terminate this Compact in its entirety by giving the other Party 
thirty (30) days’ written notice. 

(b) MCC may, immediately, upon written notice to the Government, suspend or 
terminate this Compact or MCC Funding, in whole or in part, and any obligation related thereto, 
if MCC determines that any circumstance identified by MCC as a basis for suspension or 
termination (whether in writing to the Government or by posting on the MCC Website) has 
occurred, which circumstances include but are not limited to the following: 

(i) the Government fails to comply with its obligations under this Compact, 
the Program Implementation Agreement or any other agreement or arrangement entered into by 
the Government in connection with this Compact or the Program; 

(ii) an event or series of events has occurred that MCC determines makes it 
probable that any of the Project Objectives will not be achieved during the Compact Term or that 
the Government will not be able to perform its obligations under this Compact; 
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(iii) a use of MCC Funding or continued implementation of the Program 
violates or would violate applicable law or United States Government policy, whether now or 
hereafter in effect; 

(iv) the Government or any other person or entity receiving MCC Funding or 
using assets acquired in whole or in part with MCC Funding is engaged in activities that are 
contrary to the national security interests of the United States; 

(v) an act has been committed or an omission or an event has occurred that 
would render Burkina Faso ineligible to receive United States economic assistance under Part I 
of the Foreign Assistance Act of 1961, as amended (22 U.S.C. 2151 et seq.), by reason of the 
application of any provision of the Foreign Assistance Act of 1961 or any other provision of law; 

(vi) the Government has engaged in a pattern of actions inconsistent with the 
criteria used to determine the eligibility of Burkina Faso for assistance under the MCA Act; and 

(vii) the Government or another person or entity receiving MCC Funding or 
using assets acquired in whole or in part with MCC Funding is found to have been convicted of a 
narcotics offense or to have been engaged in drug trafficking. 

(c) All Disbursements will cease upon expiration, suspension, or termination of this 
Compact; provided, however, MCC Funding may be used, in compliance with this Compact and 
the Program Implementation Agreement, to pay for (i) reasonable expenditures for goods, works 
or services that are properly incurred under or in furtherance of the Program before expiration, 
suspension or termination of this Compact, and (ii) reasonable expenditures (including 
administrative expenses) properly incurred in connection with the winding up of the Program 
within 120 days after the expiration, suspension or termination of this Compact, so long as the 
request for such expenditures is submitted within ninety (90) days after such expiration, 
suspension or termination. 

(d) Subject to Section 5.1(c), upon the expiration, suspension or termination of this 
Compact, (i) any amounts of MCC Funding not disbursed by MCC to the Government will be 
automatically released from any obligation in connection with this Compact, and (ii) any 
amounts of MCC Funding disbursed by MCC but not expended under Section 2.4 before the 
expiration, suspension or termination of this Compact, plus accrued interest thereon will be 
returned to MCC within thirty (30) days after the Government receives MCC’s request for such 
return; provided, however, that if this Compact is suspended or terminated in part, MCC may 
request a refund for only the amount of MCC Funding allocated to the suspended or terminated 
portion. 

(e) MCC may reinstate any suspended or terminated MCC Funding under this 
Compact if MCC determines that the Government or other relevant person or entity has 
committed to correct each condition for which MCC Funding was suspended or terminated. 

Section 5.2 Refunds; Violation. 

(a) If any MCC Funding, any interest or earnings thereon, or any asset acquired in 
whole or in part with MCC Funding is used for any purpose in violation of the terms of this 
Compact, then MCC may require the Government to repay to MCC in United States Dollars the 
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value of the misused MCC Funding, interest, earnings, or asset, plus interest within thirty (30) 
days after the Government’s receipt of MCC’s request for repayment.  The Government will not 
use MCC Funding, proceeds thereof or Program assets to make such payment. 

(b) Notwithstanding any other provision in this Compact or any other agreement to 
the contrary, MCC’s right under this Section 5.2 for a refund will continue during the Compact 
Term and for a period of (i) five years thereafter, or (ii) one year after MCC receives actual 
knowledge of such violation, whichever is later. 

Section 5.3 Survival.  The Government’s responsibilities under Sections 2.5, 2.6, 2.7, 2.8, 3.7, 
3.8, 5.1(c), 5.1(d), 5.2, 5.3 and 6.4 of this Compact will survive the expiration, suspension or 
termination of this Compact. 

ARTICLE 6. 

COMPACT ANNEXES; AMENDMENTS; GOVERNING LAW 

 
Section 6.1 Annexes.  Each annex to this Compact constitutes an integral part hereof, and 
references to “Annex” mean an annex to this Compact unless otherwise expressly stated.   

Section 6.2 Amendments. 

(a) The Parties may amend this Compact only by a written agreement signed by the 
Principal Representatives. 

(b) Without formally amending the Compact, the Parties may agree in writing, signed 
by the Principal Representatives, to modify any Annex to this Compact to, among others (i) 
suspend, modify or terminate any project described in Annex I (each, a “Project” and 
collectively, the “Projects”) or to create a new project; (ii) change the designations and 
allocations of funds among the Projects, the Project activities, or any activity under Program 
administration or monitoring and evaluation, or between a Project identified as of the entry into 
force of this Compact and a new project; or (iii) add or delete any condition precedent described 
in Annex IV, provided that any such modification (A) is consistent in all material respects with 
the Compact Goal and the Project Objectives, (B) does not cause the amount of Program 
Funding to exceed the aggregate amount specified in Section 2.1 of this Compact (as may be 
modified by operation of Section 2.2(e) of this Compact), (C) does not cause the amount of 
Compact Implementation Funding to exceed the aggregate amount specified in Section 2.2(a) of 
this Compact, (D) does not cause the Government’s responsibilities or contribution of resources 
to be less than specified in this Compact, (E) does not extend the Compact Term, and (F) in the 
case of a modification to change the designations or allocations of funds among Projects, does 
not materially adversely affect any activity under Program administration or monitoring and 
evaluation. 

Section 6.3 Inconsistencies.  In the event of any conflict or inconsistency between: 

(a) any Annex to this Compact and any of Articles 1 through 7, such Articles 1 
through 7 will prevail; or 
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(b) this Compact and any other agreement between the Parties regarding the Program, 
this Compact will prevail. 

Section 6.4 Governing Law.  This Compact is an international agreement and as such is 
governed by the principles of international law. 

Section 6.5 Additional Instruments.  Any reference to activities, obligations or rights 
undertaken or existing under or in furtherance of this Compact or similar language will include 
activities, obligations and rights undertaken by, existing under or in furtherance of any 
agreement, document or instrument related to this Compact and the Program. 

Section 6.6 References to MCC Website.  Any reference in this Compact, the Program 
Implementation Agreement or any other agreement entered into in connection with this 
Compact, to a document or information available on, or notified by posting on the MCC Website 
will be deemed a reference to such document or information as updated or substituted on the 
MCC Website from time to time. 

Section 6.7 References to Laws, Regulations, Policies and Guidelines.  Each reference in this 
Compact, the Program Implementation Agreement or any other agreement entered into in 
connection with this Compact, to a law, regulation, policy, guideline or similar document will be 
construed as a reference to such law, regulation, policy, guideline or similar document as it may, 
from time to time, be amended, revised, replaced, or extended and will include any law, 
regulation, policy, guideline or similar document issued under or otherwise applicable or related 
to such law, regulation, policy, guideline or similar document. 

Section 6.8 MCC Status.  MCC is a United States Government corporation acting on behalf of 
the United States Government in the implementation of this Compact.  MCC and the United 
States Government have no liability under this Compact, are immune from any action or 
proceeding arising under or relating to this Compact, and the Government hereby waives and 
releases all claims related to any such liability.  In matters arising under or relating to this 
Compact, neither MCC nor the United States Government will be subject to the jurisdiction of 
the courts or any other body of Burkina Faso.   

ARTICLE 7. 

ENTRY INTO FORCE 

 
Section 7.1 Domestic Requirements.  The Government shall take all steps necessary to ensure 
that (a) this Compact and the Program Implementation Agreement and all of the provisions of 
this Compact and the Program Implementation Agreement are valid and binding and are in full 
force and effect in Burkina Faso; (b) this Compact, the Program Implementation Agreement and 
any other agreement entered into in connection with this Compact to which the Government and 
MCC are parties will be given the status of an international agreement if so stipulated therein; 
and (c) no laws of Burkina Faso (other than the constitution of Burkina Faso), whether now or 
hereafter in effect, will take precedence or prevail over the terms of this Compact or the Program 
Implementation Agreement. 



 

 
13 

Section 7.2 Conditions Precedent to Entry into Force.  Before this Compact enters into force:  

(a) the Program Implementation Agreement must have been executed by the 
Government and MCC and have become effective;  

(b) the Government must have delivered to MCC: 

(i) a certificate signed and dated by the Principal Representative of the 
Government, or such other duly authorized representative of the Government acceptable to 
MCC, certifying that the Government has satisfied the requirements of Section 7.1; 

(ii) a legal opinion from the Minister of Justice of Burkina Faso (or such other 
legal representative of the Government acceptable to MCC), in form and substance satisfactory 
to MCC; and 

(iii) complete, certified copies of all decrees, legislation, regulations or other 
governmental documents relating to the Government’s domestic requirements for this Compact 
to enter into force and the satisfaction of Section 7.1, which MCC may post on its website or 
otherwise make publicly available; and 

(c) MCC must determine that after signature of this Compact, the Government has 
not engaged in any action or omission that is inconsistent with the eligibility criteria for MCC 
Funding. 

Section 7.3 Date of Entry into Force.  This Compact will enter into force on the later of (a) the 
date of the last letter in an exchange of letters between the Principal Representatives confirming 
that each Party has completed its domestic requirements for entry into force of this Compact and 
(b) the date that all conditions set forth in Section 7.2 have been satisfied. 

Section 7.4 Compact Term.  This Compact will remain in force for five years after its entry 
into force, unless terminated earlier under Section 5.1 (the “Compact Term”). 

Section 7.5 Provisional Application.  Upon signature of this Compact and until it has entered 
into force in accordance with Section 7.3, the Parties will provisionally apply the terms of this 
Compact; provided, that no MCC Funding, other than Compact Implementation Funding, will be 
made available or disbursed before this Compact enters into force. 

SIGNATURE PAGE BEGINS ON THE NEXT PAGE 
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ANNEX I 

PROGRAM DESCRIPTION 

 
A. PROGRAM OVERVIEW 

This Annex I describes the Program that MCC Funding will support in Burkina Faso during the 
Compact Term. 

1. Background and Consultative Process. 

Burkina Faso is a landlocked country in Africa’s Sahel region, bordering Benin, Cote d’Ivoire, 
Ghana, Mali, Niger, and Togo and with a population of approximately 15.26 million people.  
Burkina Faso is predominantly a rural country, with 95 percent of the poor residing in rural 
areas.  It also is one of the poorest countries in the world, ranking 176 out of 177 countries 
surveyed by the United Nations Development Program’s 2007 Human Development Index.  In 
an effort to address constraints to investment, Burkina Faso has undertaken several broad 
macroeconomic reforms since the mid-1990s, including market-oriented reforms, 
decentralization of power from the central government to local governments, adoption of a new 
labor code and business climate improvements.  Despite these reforms and moderate economic 
growth, Burkina Faso continues to face severe constraints to reducing poverty. 

In connection with the proposal submitted to MCC, the Government conducted a robust 
consultative process in May and June of 2006, building on the success and lessons learned from 
the process used to prepare its Poverty Reduction Strategy Paper.  The Government also engaged 
the media to inform the public about the proposal for Millennium Challenge Account assistance 
with a series of press releases, television interviews and press conferences.  Consultations took 
place in all thirteen regions of the country and included representatives of civil society, the 
private sector, traditional authorities, farmers’ and women’s groups and local government 
officials.  Of the 3,115 participants, 87 percent came from civil society, and 18 percent were 
women.  Overwhelmingly, input focused on improving the rural economy including ways to 
secure land tenure, intensify and modernize agricultural production, and improve the road 
network.  The Program is designed specifically to address these constraints.   

2. Program Description. 

The Compact Goal is to reduce poverty through economic growth in Burkina Faso.  The Program 
consists of the following Projects: the Rural Land Governance Project described in Part B of this 
Annex I (the “Rural Land Governance Project”), the Agriculture Development Project 
described in Part C of this Annex I (the “Agriculture Development Project”), the Roads Project 
described in Part D of this Annex I (the “Roads Project”) and the BRIGHT 2 Schools Project 
described in Part E of this Annex I (the “BRIGHT 2 Schools Project”).  Each activity to be 
funded by MCC as part of a Project is referred to herein, individually, as a “Project Activity,” or 
collectively, as the “Project Activities”. 

3. Environmental and Social Accountability. 

All of the Projects will be implemented in compliance with the MCC Environmental Guidelines, 
MCC’s Guidance on the Integration of Gender in Program Implementation delivered by MCC to 
the Government or posted on the MCC Website (the “MCC Gender Policy”) and the World 
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Bank’s Operational Policy on Involuntary Resettlement in effect as of July 2007 (“OP 4.12”).  
The Government also will ensure that the Projects comply with all national environmental laws 
and regulations, licenses and permits, except to the extent such compliance would be inconsistent 
with this Compact.  The Government will: (a) undertake and complete any environmental impact 
assessments (“EIA”), environmental assessments (“EA”), environmental management plans 
(“EMP”), resettlement action plans (“RAP”) and any other such assessments or plans, in form 
and substance satisfactory to MCC, and as required under the laws of Burkina Faso, the MCC 
Environmental Guidelines, this Compact, the Program Implementation Agreement, other 
supplemental agreements or as otherwise required by MCC; (b) implement to MCC’s satisfaction 
environmental and social mitigation measures identified in such assessments or plans; and (c) 
commit to fund, or ensure the funding of, any environmental mitigation (including costs of 
resettlement) in excess of MCC Funding not specifically provided for in the budget for any 
Project. 

B. RURAL LAND GOVERNANCE PROJECT 

1. Background. 

Inclusion of the Rural Land Governance Project in the Program reflects an understanding of the 
importance of sound property rights to economic growth and to social stability in Burkina Faso.  
The Project Objective of the Rural Land Governance Project is to increase investment in land 
and rural productivity through improved land tenure security and land management.  Expected 
results include greater security of land rights and improved access to more efficient land 
institutions, which together contribute to economic growth and poverty reduction in rural areas.  

The Government has demonstrated a commitment to adopting improved laws, regulations and 
administrative processes to meet its ambitious rural land tenure vision.  The Rural Land 
Governance Project seeks to assist the Government in fulfilling this commitment.  A new rural 
land law is expected to be adopted prior to Entry into Force of the Compact, and will be based on 
the existing, stakeholder-driven 2007 Rural Land Policy (the “Rural Land Policy”).  The Rural 
Land Governance Project also will support the Government’s implementation of the 2004 
Decentralization Law (Loi de 2004 portant Code Général des Collectivités Territoriales, or the 
“Decentralization Law”), which authorizes transfer of key aspects of land governance to 
municipal governments. 

2. Summary of Project and Activities. 

The Rural Land Governance Project consists of the following mutually reinforcing Project 
Activities: 

(a) Legal and Procedural Change and Communication. 

This Project Activity will support the Government’s effort to develop and implement improved 
rural land legislation and to develop, revise and implement other legal and procedural 
frameworks.  Specifically, MCC Funding will support:  

(i) the Government’s finalization of the rural land law’s implementing 
regulations and revisions of relevant elements of the Agrarian and Land Reorganization 
(Réorganisation Agraire et Foncière or “RAF”) legislation, together with other legal reform 
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support, including technical advisory services related to the rural land tenure law and support for 
participatory stakeholder processes and validation; and 

(ii) finalization of communications and outreach tools to ensure national 
awareness and practical applicability of the Government’s policy and legal reforms, including, 
but not limited to, the implementation of a stakeholder communications strategy and the 
development of manuals for local-level application of new legal provisions and tools. 

(b) Institutional Development and Capacity Building. 

This Project Activity, in conjunction with the Legal and Procedural Change and Communication 
Project Activity, will improve institutional capacity to deliver land services in rural areas.  
Specifically, MCC Funding will support:   

(i) improved land registration and mapping services, including institutional 
modernization analyses, training and capacity building, the purchase of equipment, imagery 
products, and surveying technology;  

(ii) decentralization of land tenure services, including training and support for 
new local land services personnel and the construction and basic equipping of up to 47 municipal 
buildings to provide offices for the decentralized municipal land services while also serving as 
offices for other key local government functions; and 

(iii) capacity building to mediate land conflicts, including (A) capacity 
building within the justice sector through training for judges and associated personnel and 
practicing lawyers; (B) new law school curriculum modules focusing on land law and land 
conflict; (C) training of municipal officials, local village councils and local land services 
personnel on land conflict mediation; and (D) support for mobile land conflict tribunals. 

MCC Funding also will support implementation of environmental and social mitigation measures 
as identified in the Environmental and Social Management Framework, or as otherwise may be 
appropriate, consistent with MCC Environmental Guidelines and OP 4.12. 

(c) Site-Specific Land Tenure Interventions. 

This Project Activity will ensure that both the Legal and Procedural Change and Communication 
Project Activity and the Institutional Development and Capacity Building Project Activity yield 
their intended benefits across municipalities and in targeted agricultural development zones.  The 
Site-Specific Land Tenure Interventions Project Activity employs a cluster approach to project 
design, based around 15 clusters, each containing up to three to four municipalities.  Specifically, 
MCC Funding will support: 

(i) participatory land use management planning in up to 47 rural 
municipalities, including training, mapping, operational costs, and necessary assistance by 
regional and provincial institutions; and 

(ii) clarifying and securing rights in developed zones, including in up to eight 
existing agricultural schemes subject to the phasing approach, in the new MCC-funded irrigation 
scheme, and associated with approximately 14,500 parcels in Ganzourgou province.   
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MCC Funding also will support implementation of environmental and social mitigation measures 
as identified in the Environmental and Social Management Framework, or as otherwise may be 
appropriate, consistent with MCC Environmental Guidelines and OP 4.12. 

Certain of the activities enumerated in Sections 2(b)(i), (b)(ii), (c)(i) and (c)(ii) above will be 
subject to a phased approach.  Unless MCC otherwise agrees, phase one includes years one and 
two of the Compact Term.  Phase one will target 17 municipalities with a complete package of 
technical assistance and infrastructure construction, and also will include a set of up-front 
investments that are not municipality-specific.  Phase two will include the balance of the 
Compact Term, and will target up to 30 additional municipalities for technical assistance and 
infrastructure as well as expand investment associated with the other sub-activities.  MCC’s 
decision to initiate phase two investments is subject to satisfaction of: (A) the achievement of an 
economic rate of return target; (B) achievement of legal and policy change targets, including (1) 
passage of the rural land law, (2) passage of the implementing regulations for the rural land law, 
(3) passage of relevant revisions as may be necessary or appropriate to the RAF legislation and 
(4) revision of the regulations or bylaws for managed agricultural zones (Cahier de Charges 
Général); (C) satisfactory progress on applicable performance indicators specified in the M&E 
Plan; and (D) sufficient progress toward milestones set in the Implementation Plan.  In the event 
that MCC determines, in its sole discretion, that phase one fails to achieve the performance 
criteria outlined above, the MCC Funding associated with phase two may be reallocated to other 
Project Activities, consistent with Section 6.2(b) of the Compact.  

3. Beneficiaries. 

The Rural Land Governance Project is expected to affect households and businesses nationally, 
primarily through the Legal and Procedural Change and Communication Project Activity, 
creating a better investment climate for existing and prospective rural producers.  

The Institutional Development and Capacity Building Project Activity and the Site-Specific 
Land Tenure Interventions Project Activity additionally will benefit rural producers located in 
the targeted sites.  These direct beneficiaries include producers in up to 47 of the country’s 302 
rural municipalities and in the targeted agricultural development zones.  Targeted sites will be 
organized in 15 clusters of contiguous municipalities with the expectation that outcomes and 
impacts achieved by the cluster municipalities eventually will extend to other neighboring 
municipalities that are not targeted in this project, particularly as the clusters are allocated across 
all 13 administrative regions of the country.  Several of the municipalities will overlap with the 
Agricultural Development Project and others will be along road segments to be supported under 
the Roads Project.  Improved land registration and mapping services at national, regional or 
provincial levels may also benefit other public or private users who are not located in target 
municipalities or managed scheme areas. 

4. Sustainability. 

The foundation of this Project is a reformed legal, policy and procedural framework for land 
tenure, which will ensure an enabling environment for sustainability of the MCC investment.  All 
site-specific sub-activities will be based on new legal tools, assuring their support in law.  
Training will target the range of local stakeholders to assure buy-in.  Most of the Project’s site-
specific interventions will be scalable through the phased approach, thus enabling the expected 
returns on an initial share of the investment to be tested before the Project is expanded.  By 
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requiring that phase two be based on demonstrated performance, the Project design stands as an 
innovative approach to ensuring results and investment sustainability.  All training and 
equipment investments, particularly those associated with strengthening regional and provincial 
registration and mapping services, will reflect analysis of appropriate and sustainable capacity 
building and technology choices. 

The sustainability of the municipal buildings investment for each beneficiary municipal 
government in phase one and phase two will be supported by the requirement that municipal 
budgets contain sufficient resources for building operation and maintenance, consistent with 
Burkina Faso’s current municipal government financing frameworks and procedures associated 
with the decentralization law.  All participating municipal governments, or the Ministry of 
Economy and Finance on their behalf, will be required to submit for MCA-Burkina Faso and 
MCC approval a plan that details the operational arrangements for the finished building as a 
condition on the launch of the associated works procurements.  These plans will include 
identification of the specific local services planned to operate out of each building as well as 
specific plans for building operations and maintenance. 

5. Environmental and Social Mitigation Measures. 

The implementation of environmental management and gender integration plans will ensure the 
sustainability of the Rural Land Governance Project by mitigating potential impacts and 
strengthening Project design.  An environmental and social management framework (“ESMF”) 
will be used to conduct the required environmental and social impact analysis of the municipal 
buildings.  The ESMF will identify impacts as well as develop site-specific EMPs for each 
building site.  RAPs will also be developed to adequately plan for and mitigate the resettlement 
impacts at building sites.  

In addition, environmental and social safeguards consistent with applicable rules, regulations and 
best practices in Burkina Faso will be incorporated into all land use decision-making processes 
funded through the Site-Specific Land Tenure Interventions Project Activity.  These safeguards 
will ensure the sustainable implementation of interventions in existing protected areas.  
Furthermore, the ESMF will develop a process to ensure community decision-making regarding 
restricting access to natural resources and establish measures to mitigate adverse impacts on 
livelihoods, such as the creation of a compensation fund to register and improve land to allow for 
successful realization of livelihood activities outside of protected areas.  Finally, the 
implementation of the Rural Land Governance Project will be structured to ensure that women 
can benefit from the MCC-funded investments, through the integration of appropriate 
mechanisms into the new land law and into the overall implementation of the Project. 

6. Donor Coordination. 

The Rural Land Governance Project builds on land tenure, rural development and 
decentralization efforts supported by the World Bank, the French Development Agency (Agence 
Française de Développement or, “AFD”), the Danish International Development Agency 
(“DANIDA”), the German Agency for Technical Cooperation (Deutsche Gesellschaft für 
Technische Zusammenarbeit GmbH, or “GTZ”), the Austrian Development Corporation, the 
Luxembourg Agency for Development Cooperation, the International Fund for Agricultural 
Development (“IFAD”), the International Finance Corporation (“IFC”), the African 
Development Bank (“AfDB”), the United Nations Food and Agriculture Organization (“FAO”), 
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the Swedish International Development Agency (“SIDA”), and the United Nations Development 
Program (“UNDP”).  MCC funding will co-finance, with the World Bank, support for 
stakeholder consultation, legal drafting, and passage of the new land law and application texts, as 
well as outreach and dissemination once the new law is passed.   

7. United States Agency for International Development. 

The United States Agency for International Development (“USAID”) currently does not focus 
specifically on the land tenure sector in Burkina Faso.  However, the Government will work with 
USAID, as appropriate, to identify potential opportunities for coordination with respect to the 
Rural Land Governance Project. 

C. AGRICULTURE DEVELOPMENT PROJECT 

1. Background. 

The Project Objective of the Agriculture Development Project is to expand the productive use of 
land in order to increase the volume and value of agricultural production in Project zones.  In that 
regard, the Agriculture Development Project is designed to increase rural incomes and 
employment and to enhance the competitiveness of the rural economies in the Sourou Valley and 
the Comoé Basin by addressing core constraints typical of rural Burkina Faso: poor water 
resource availability and management; weak beneficiary capacity; lack of access to information, 
markets, and inputs; and lack of access to credit.  Expected results include increased agricultural 
production and productivity in Project zones, increased total area of land under irrigation in Di, 
and increased availability of rural credit in the Project’s intervention zones. 

2. Summary of Project and Activities. 

The Agriculture Development Project consists of the following mutually reinforcing Project 
Activities: 

(a) Water Management and Irrigation. 

The Water Management and Irrigation Project Activity is designed to ensure adequate water 
availability, water delivery, flood control, and dam safety to support and protect investments in 
the Sourou Valley and Comoé Basin.  Specifically, MCC Funding will support:  

(i) preparation and implementation of Integrated Water Resources 
Management (“IWRM”) plans for the Sourou Valley and Comoé Basin in conformity with 
Burkina Faso’s integrated water resources management action plan (Plan d’Action de la Gestion 
Intégrée des Ressources en Eau du Burkina Faso)  (“PAGIRE”);  

(ii) rehabilitation of the Léry dam and associated infrastructure (the “Léry 
Dam”); 

(iii) development of the Di irrigation scheme in the Sourou Valley;  

(iv) development of EIAs, EMPs, and RAPs for the respective investments and 
implementation of mitigation measures as identified in these assessments, or as otherwise may be 
appropriate, to include compensation for physical and economic displacement of individuals, 
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residences and businesses affected by such rehabilitation and construction, consistent with OP 
4.12; and 

(v) provision of capacity building and technical assistance to establish the 
institutional framework and financial capacity for sustainable operation and maintenance of the 
water and irrigation infrastructure, including, but not limited to, capacity building and technical 
assistance to the Autorité de Mise en Valeur de la Vallée du Sourou (“AMVS”) consistent with 
the recommendations of the AMVS Management Audit (as defined in sub-section (b) below). 

(b) Diversified Agriculture. 

The Diversified Agriculture Project Activity will build on the delivery of water in the Project 
zones by supporting on-farm production and related activities throughout the agricultural value 
chain.  Specifically, MCC Funding will support: 

(i) extension services, demonstration farms and technical assistance services, 
assisting beneficiaries in irrigated and rain-fed areas;  

(ii) business development services, including transaction brokering, 
technology transfer, and links to the Access to Rural Finance Activity; 

(iii) expansion of market information systems and rehabilitation of district 
markets; 

(iv) improvement of the quality and accessibility of private animal health 
services and increasing the capacity of public agencies to provide technical support and 
professional training to veterinary practitioners; and 

(v) development of EIAs and EMPs for the respective investments and 
implementation of mitigation measures as identified in these assessments, or as otherwise may be 
appropriate. 

A management audit of AMVS (the “AMVS Management Audit”) will be conducted prior to 
Entry into Force of the Compact to assess the efficacy and efficiency of AMVS, including, but 
not limited to, its strategic planning, organization, operating systems, resources, and personnel 
and management systems.  Following discussion of the recommendations of the AMVS 
Management Audit with key stakeholders, an action plan agreed by the Parties (the “AMVS 
Action Plan”) will be implemented by AMVS. 

(c) Access to Rural Finance. 

This Project activity will increase medium- and long-term credit in the four western regions of 
Sud-Ouest, Hauts Bassins, Cascades, and Boucle du Mouhoun.  Specifically, MCC Funding will 
support: 

(i) an on-lending facility to provide medium- to long-term loans, particularly 
to farmers and small- and medium-sized, rural and agricultural enterprises;  

(ii) improvement of the capacity of participating financial institutions to 
profitably and securely expand rural lending; and 
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(iii) increasing the ability of creditworthy enterprises in the region to access 
credit, including women-owned enterprises.   

3. Beneficiaries. 

The principal beneficiaries of the irrigation investments will be people with some farming 
experience with dry-land crops who receive irrigated land.  Many beneficiaries are expected to 
be those people who are earning less than US$2/day and selection criteria for land allocation are 
designed to serve this category of beneficiaries.  The farmers on the existing irrigation perimeters 
who will benefit from the technical assistance activities more likely fall into a slightly higher 
income category.  Beneficiaries of the livestock, Léry Dam, and market investments are more 
likely to be like the relatively poor dry land farmers.  Beneficiaries of the investments in the 
Water Management and Irrigation Project Activity and the Access to Rural Finance Project 
Activity will be widely distributed in Sourou, Hauts Basins, Sud Ouest, and Cascades Regions.  

4. Sustainability. 

The ability of farmers to adapt to new irrigation and agricultural methods, and the executing 
agencies to complete the project within the Compact Term, will be crucial for a successful and 
sustainable outcome.  Availability of sufficient water resources and fertile soils, and the capacity 
for implementing proper operation and maintenance of facilities and infrastructure, are limiting 
factors to sustainable development in Burkina Faso.  The Agriculture Development Project is 
designed to address these key constraints in partnership with the Government and with the 
commitment of beneficiaries.  To achieve the Project’s goals, MCC Funding will strengthen the 
capacity of key stakeholders through training and technical assistance, and will create the 
enabling environment that ensures proper levying of water fees and adequate operation and 
maintenance of the infrastructure and facilities.   

The overall sustainability of the Project lies with: (a) the strengthened capacity of the Direction 
Générale des Ressources en Eau (“DGRE”) to better manage and maintain water storage in the 
Sourou reservoir; (b) the strengthened capacity of AMVS through its operation and maintenance 
contractors to provide a reliable supply of water to farmers as specified in the by-laws of the 
project (Cahier de Charges); (c) the capacity of beneficiaries, through their Water User 
Associations (“WUA”) to pay for operations and maintenance to ensure the provision of 
irrigation water; (d) the establishment of an operations and maintenance fund managed and 
overseen by AMVS and the WUAs; and (e) the Government to ensure that the Cahier de 
Charges is respected by the parties to it.  Contingent upon full continuing execution of the 
operations and maintenance action plan pursuant to the AMVS Management Audit, a deposit of 
MCC Funding equal to approximately 1.5 times the estimated cost of operations and 
maintenance of the Di irrigation infrastructure for one year, may be made into the operations and 
maintenance fund, unless otherwise agreed by the Parties.  Notwithstanding such deposits, MCC 
anticipates that farmers will, from the outset, pay water charges incrementally toward the full 
cost of operations and maintenance within the first two years of operation.  With respect to the 
Léry Dam, the Government will ensure that a plan and adequate resources are in place to cover 
yearly operation and maintenance costs associated with the Léry Dam.  Land allocation and 
future land management within the scheme area will be supported by general and specific by-
laws (Cahier de Charges), whose content will be approved by MCC.  The Rural Land 
Governance Project will support land use planning and management and capacity-building to the 
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municipalities overlapping with targeted areas, and will support registration of rights in the 
targeted scheme areas. 

Projects with similar objectives have failed in the past because of the failure of public and private 
entities to consistently deliver on their commitments to growers.  The focus of this Project is not 
on building a particular service capacity for which external funding will always be needed.  It 
rather will foster relationships between producers and commercial suppliers of the goods and 
services they need and between AMVS and the WUAs, so that mutual interest is served by each 
continuing to perform his or her part.  The objective is to ensure that producers acquire the 
knowledge and the ability to recognize their needs for information, and to develop the network 
and capacity to meet that need, through more diverse and direct sources than a conventional, 
public sector agent. 

5. Environmental and Social Mitigation Measures. 

Environmental sustainability of the Agriculture Development Project will be promoted through 
the implementation of site-specific interventions to reduce the potential for downstream surface 
water contamination, reforestation actions to address fuel-wood shortages, and use of pest 
management plans.  Additionally, training and capacity building for the AMVS and Ministry of 
Environment officials will help ensure that environmental and social issues will be adequately 
managed.  Social sustainability will be promoted by the integration of completed gender analysis 
into final Project design and terms of reference for implementation to ensure women and families 
benefit from Project investments, targeted training and through a transparent parcel allocation 
scheme.  Thorough resettlement analysis will also contribute to social sustainability through the 
identification of mitigation and compensation measures that will factor into the Resettlement 
Action Plans. 

Detailed assessments and mitigation plans will be developed for the Agriculture Development 
Project as follows: (a) EIAs, EMPs and RAPs for the water management and irrigation activities 
at Di and Léry, focusing on environmental, social, and resettlement impacts of the creation of the 
Di irrigated perimeter as well as the rehabilitation of the Léry Dam; (b) in connection with the 
Diversified Agriculture Project Activity, an EIA, EMP, and RAP for the market rehabilitation 
component, focusing on the environmental, social, and resettlement impacts of rehabilitating up 
to eight district markets; (c) an EIA and EMP of the diversified agriculture activities, focusing on 
the environmental impacts of agricultural intensification in the region and its aquatic ecosystems; 
(d) a plan to build environmental and social capacity for the AMVS to ensure that minimum 
capacity is present for monitoring impacts and monitoring compliance with MCC’s 
Environmental Guidelines and the MCC Gender Policy; and (e) appropriate guidelines and 
requirements for the Access to Rural Finance Project Activity to ensure that end-borrowers 
implement projects in compliance with the Government’s environmental regulations and MCC’s 
Environmental Guidelines.   

6. Donor Coordination. 

The Project design draws extensively on the work of other donors.  MCC consulted with the EU 
on the IWRM, and with the World Bank and AfDB on irrigation and agriculture.  Lessons 
learned, particularly with regard to including supporting technical assistance for farmers, have 
been incorporated to improve the design of this project and foster its sustainability.  A number of 
other donors have been active in the target rural areas of the Project, including the World Bank, 
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AfDB, USAID, the Fonds Européen De Développement (“FED”) as well as Swiss and Belgian 
bilateral aid agencies.  In several cases, the actions to be taken under the Project complement 
other initiatives.  For example, the market information system will continue work begun under a 
USAID project, and the improvements to district markets will draw on the experience of the 
Swiss Development Agency.  In addition, the Access to Rural Finance Project Activity has been 
designed in consultation with other donor funded micro, small and medium sized rural enterprise 
(“MSME”) activities in Burkina Faso.  In particular, synergies will be gained in implementation 
through close coordination with the International Finance Corporation’s MSME credit program, 
the World Bank’s Projet d’Appui aux Filières Agro-Sylvo-Pastoral Project (“PAFASP”), and the 
World Bank and EU-funded Maison de l’Enterprise which provides business support services.  
MCC anticipates that consultations will continue with these donors and with others who may 
develop interventions within the Project zones. 

7. United States Agency for International Development. 

USAID currently does not focus specifically on the agriculture sector in Burkina Faso.  
However, the Government will work with USAID, as appropriate, to identify potential 
opportunities for coordination with respect to the Agriculture Development Project. 

8. Policy, Legal and Regulatory Reforms. 

The Government will continue institutional reforms and initiatives aimed at sustainable water 
resource management that would support the development of the Integrated Water Resource 
Management plans prepared and financed pursuant to this Compact. 

The Government will exercise its best efforts to ensure compliance of all stakeholders with their 
obligations as set out in the various Cahier de Charges relevant to the Di irrigation perimeter.  If 
such stakeholders fail to fulfill those obligations with respect to operation and maintenance of the 
irrigation system, the Government shall ensure that such operation and maintenance is performed 
in any event. 

The Government will put in place in the Sourou Valley region adequate health infrastructure, and 
will deploy the necessary staff to ensure proper functioning of this infrastructure, in conformity 
with the standards of the National Health Service Plan (Plan de Developpement Sanitaire) in use 
in Burkina Faso. 

In addition, the implementation by the Government, to the satisfaction of MCC in its discretion, 
of the policy, legal and regulatory reform described below shall be conditions precedent to 
specified Disbursements: the Government will ensure the availability of funds and provide a 
timeline acceptable to MCC for the construction of identified agriculture access roads in the 
vicinity of the Di perimeter: (a) Di - Poura - Ourokou - Poro - Dono, and (b) Dono - Niassari - 
Bouna.    

D. ROADS PROJECT 

1. Background. 

Burkina Faso’s Poverty Reduction Strategy Paper identifies infrastructure development as a 
critical priority for increased economic growth.  For a landlocked country, the road transport 
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network is an important asset for economic development.  Such a network facilitates trade and 
communications with regional and international markets and improves local connectivity of 
farms to markets.  Road network investments also improve access to social services in rural 
communities, such as those in western Burkina Faso, which currently are underserved by an 
adequate transport system.  

The Project Objective of the Roads Project is to enhance access to markets through investments 
in the road network.  More specifically, the Roads Project is designed to: (a) improve access to 
agricultural markets by upgrading primary and rural road segments serving the Sourou Valley 
and the Comoé Basin; (b) reduce travel time to markets and reduce vehicle operating costs; and 
(c) ensure the sustainability of the road network by strengthening road maintenance.  Expected 
results include increased volume of freight and passenger traffic on rehabilitated roads, reduced 
travel times and costs, and improved road maintenance.  The Project includes a set of primary 
and rural roads projects for upgrading to appropriate functional standards and designed to carry 
projected traffic for a 15 to 20 year horizon.  Benefits are expected to result primarily from 
increasing the year-round accessibility to markets of agriculturally productive regions that are 
typically cut off during the rainy season. 

2. Summary of Project and Activities. 

The Roads Project consists of the following Project Activities: 

(a) Development of Primary Roads. 

The Development of Primary Roads Project Activity will support the improvements of three 
primary road segments in western Burkina Faso currently projected to total 271 kilometers.  The 
segments to be financed using MCC Funding include the development of a 145 kilometer 
segment from Dedougou – Nouna – Mali border, the development of a 76 kilometer segment 
from Sabou – Koudougou – Didyr, and a 50 kilometer segment from Banfora – Sindou 
(collectively, the “Primary Roads”).  Specifically, MCC Funding will support: 

(i) implementation of construction activities for the opening, improvement, or 
rehabilitation of the Primary Roads; 

(ii) implementation of environmental and social mitigation measures as 
identified in the EIA and the RAP, or as otherwise may be appropriate, to include compensation 
for physical and economic displacement of individuals, residences and businesses affected by 
such rehabilitation and construction, consistent with OP 4.12; and 

(iii) Project management, supervision and auditing of such improvements and 
upgrades. 

(b) Development of Rural Roads. 

The Development of Rural Roads Project Activity will support the improvements of rural road 
segments currently projected to total 151 kilometers located in three rural areas in the Comoé 
Basin of southwestern Burkina Faso, including the Provinces of Leraba, Comoe, and 
Kenedougou (collectively, the “Rural Roads”).  These roads currently exist as rural tracks and 
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improvements will include upgrading to a fully engineered rural road standard.  Specifically, 
MCC Funding will support:  

(i) implementation of construction activities for the opening, improvement, or 
rehabilitation of the Rural Roads; 

(ii) implementation of environmental and social mitigation measures as 
identified in the EIA and the RAP, or as otherwise may be appropriate, to include compensation 
for physical and economic displacement of individuals, residences and businesses affected by 
such rehabilitation and construction, consistent with OP 4.12; and 

(iii) project management, supervision and auditing of such improvements and 
upgrades. 

(c) Capacity Building and Technical Assistance for Road Maintenance. 

The Capacity Building and Technical Assistance Project Activity will provide capacity building 
and technical assistance to existing government agencies and private sector institutions involved 
with road maintenance activities to improve the planning and implementation of road 
maintenance.  Specifically, MCC Funding will support: 

(i) assistance in developing a five-year road maintenance plan; 

(ii) training on procurement processes, contract management, and financial 
accounting systems; 

(iii) support for development of administrative framework of the IMFP (as 
defined below); 

(iv) support for public outreach programs for improving safety and protection 
of road infrastructure; and  

(v) any other related activities as may be approved by MCC. 

MCC Funding will also be used for environmental and social capacity building of the Ministry of 
Environment and Ministry of Infrastructure.   

(d) Incentive Matching Fund for Periodic Road Maintenance. 

The Incentive Matching Fund for Periodic Road Maintenance (“IMFP”) Project Activity is 
designed to set the Government on a path toward long-term, sustainable funding of periodic 
maintenance on the full road network in Burkina Faso.  MCC Funding will be used to finance 
periodic road maintenance works through an incentive matching fund that will match annual 
increases in the Government’s dedicated funding for periodic maintenance, subject to measurable 
indicators of performance on maintenance planning, capacity, and implementation.  MCC and 
the Government envision that the IMFP will be administered by the Road Maintenance Fund of 
Burkina (Fonds d’Entretien Routier du Burkina – FER-B), an institution established by the 
Government in cooperation with the World Bank (the “Road Fund”).  MCC Funding of the 
IMFP is subject to the fulfillment of the following conditions, as such conditions are further 
specified in the Program Implementation Agreement: (i) the preparation and delivery by the 
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Government of a five-year road maintenance plan that will be updated annually; (ii) the 
presentation by the Government of evidence, satisfactory to MCC, that Direction Générale des 
Routes (“DGR”) and Direction Générale des Pistes Rurales (“DGPR”) have improved 
procurement, contract management and implementation oversight capacities; (iii) the 
presentation by the Government of evidence, satisfactory to MCC, that the Road Fund has 
adopted appropriate financial controls (including cash management and accounting controls) and 
operational systems (including with respect to contract management), and such mechanisms are 
formalized, implemented and verified pursuant to technical and financial audits conducted in 
accordance with the by-laws (Cahier de Charges) of the Road Fund approved by MCC; and (iv) 
the establishment of the relative contributions of the Government and MCC to the IMFP, as 
agreed upon between MCC and the Government, and the provision by the Government of 
evidence of financing sufficient to meet the Government’s share of such contributions.  In 
connection with this sub-section (d), the Parties shall use their best efforts to consult with other 
donors where appropriate. 

3. Beneficiaries. 

Key beneficiaries of the Roads Project will include the population in the areas serviced by the 
roads as well as those who transship goods through the region using the roads.  Anticipated 
benefits include increased production (for both inputs such as fertilizer, and outputs such as farm 
produce) due to improved access to markets resulting from reduced travel time and reduced 
vehicle operating costs.  In addition, reducing the isolation of these communities may increase 
access to health and education services.   

4. Sustainability. 

Road maintenance is crucial for the long term function and benefit of the Roads Project 
investment.  The continuation of efforts to mobilize resources for road maintenance is essential 
to ensure sustainability of the road investments.  In support of road maintenance, the provision 
by MCC of matching funds to annual increases in Government spending on periodic 
maintenance is an innovative mechanism to ensure roads are adequately maintained and continue 
to stimulate access into the long-term.   

5. Environmental and Social Mitigation Measures. 

Environmental sustainability of the Roads Project will be promoted through the conduct of 
comprehensive environmental and social impact assessments that will build upon the 
environmental and social work already completed.  In addition, the Roads Project will include a 
series of training and short-term educational seminars that will include coverage of sound 
environmental and social performance for existing contractors active in the road maintenance 
industry.  

EIAs will be completed for each set of roads to be rehabilitated or upgraded, and each EIA will 
include gender analysis, EMPs and HIV/AIDS prevention plans.  In addition, RAPs will be 
developed and implemented for each road segment.  While environmental and social impacts 
related to the IMFP Project Activity are not expected to be significant, requirements will be 
incorporated into the design of the IMFP.  Further, annual technical audits will include 
consideration of environmental and social performance.   
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6. Donor Coordination. 

Throughout due diligence, MCC has consulted with major donors involved in funding road 
construction and capacity building/institutional strengthening projects in Burkina Faso.  MCC 
has been particularly active in coordinating its approach to road maintenance, an increasingly 
important collective concern among the major donors.  Technical assistance under the Capacity 
Building and Technical Assistance for Road Maintenance Project Activity has been structured to 
complement ongoing technical assistance programs, to build on the World Bank’s assistance that 
resulted in the establishment of the Road Fund, and to strengthen work initiated by the AfDB and 
the EU on road maintenance.  Design of the IMFP, in particular, was developed in collaboration 
with the World Bank and the EU.    

The road segments selected for MCC Funding provide connections with current road 
construction activities funded by other donors.  The Koudougou to Dedougou road segment, 
funded by the Islamic Development Bank (“BID”), Arab Bank for Economic Development in 
Africa (“BADEA”), Arab Development Fund (“FAD”), Kuwait Fund for Arab Economic 
Development, Saudi Fund for Development, OPEC Fund for International Development and the 
Government, lies in between the Dedougou-Mali border road and the Sabou-Koudougou-Didyr 
road.  The Sabou to Koudougou road segment intersects with the EU-funded periodic 
maintenance on the Sabou to Bobo-Dioulasso road and works on the Sabou to Ouagadougou 
road anticipated to be funded by the World Bank.  

7. United States Agency for International Development. 

USAID currently does not focus specifically on the roads and transport sectors in Burkina Faso.  
However, the Government will work with USAID, as appropriate, to identify potential 
opportunities for coordination with respect to the Roads Project. 

8. Policy, Legal and Regulatory Reforms. 

The implementation by the Government, to the satisfaction of MCC in its discretion, of the 
policy, legal and regulatory reforms described below shall be conditions precedent to the 
specified Disbursements: 

(a) The Government will ensure that the Road Fund is fully operational in accordance 
with Burkina Faso law with all staff, management, and financial systems in place for efficient 
execution of the road maintenance works including contract management, performance 
monitoring and works verification. 

(b) The Government will ensure that DGR and DGPR have improved operational 
processes to conduct procurement, contract management, and monitoring of road maintenance 
works, as measured by mutually agreed targets, to facilitate the implementation of the Road 
Fund. 

(c) The Government will ensure that a transparent method of funding periodic 
maintenance is established to support the Road Fund. 

In addition, the Government will actively pursue participation of the private sector in 
maintenance work through a series of training seminars and outreach activities to improve 
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private sector understanding of procurement processes, contracting requirements, road 
maintenance methods/best practices, and maintenance standards. 

E. BRIGHT 2 SCHOOLS PROJECT 

1. Background. 

The Project Objective of the BRIGHT 2 Schools Project is to increase primary school 
completion rate for girls and builds upon the successes of the Burkinabé Response to Improve 
Girls’ Chances to Succeed (“BRIGHT”) funded under the MCC Threshold Program.  In 
addition, the BRIGHT 2 Schools Project will further support the efforts of the Ministry of Basic 
Education and Literacy (Ministère de l’Enseignement de Base et de l’Alphabétisation or 
“MEBA”) to increase girls’ primary education completion rate.  The Project focuses on 
maintaining high levels of girls’ enrollment and retention as they move on to the higher grades 
(4-6) in their new classrooms.  Specific objectives of the Project are to: (a) maintain the high 
enrollment rates; (b) anchor the girls’ education principles in the respective communities for the 
benefit of future generations of school-aged girls; and (c) start a program for school 
maintenance. 

The BRIGHT 2 Schools Project will consist of two phases.  Phase one, scheduled from 
September 2008 to December 2009, will be an interim phase to provide temporary classroom 
solutions and to maintain community interest at the respective schools to be supported by 
Compact Implementation Funding.  Phase two, scheduled from the date the Compact enters into 
force and for the three consecutive years thereafter, will consist of construction work in addition 
to all other Project Activities.  Several months of anticipated overlap between phase one and 
phase two will allow for a smooth transition between the two stages.   

The BRIGHT 2 Schools Project will be administered by USAID pursuant to an agreement 
between USAID and MCC (the “Administration Agreement”).  Accordingly, the Government 
will not be responsible for Project Activities for which USAID has sole responsibility under the 
Administration Agreement (including with respect to applicable Disbursements to USAID).  
Notwithstanding the foregoing, the Government will cooperate with USAID and perform its 
obligations to achieve the BRIGHT 2 Schools Project Objective consistent with this Compact, 
the Program Implementation Agreement and any other Supplemental Agreement.   

2. Summary of Project and Activities. 

The BRIGHT 2 Schools Project consists of the following mutually reinforcing Project Activities: 

(a) Borehole Construction/Rehabilitation and/or Water Catchment Systems. 

MCC Funding will support some or all of the following: 

(i) the construction of up to 50 additional boreholes for the exclusive use of 
the school complex; 

(ii) the purchase and installation of pipe and water catchments, where 
technically feasible, in accordance with environmental regulations, and budget permitting; and 
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(iii) such other activities as may be determined by MCC in consultation with 
USAID. 

(b) Construction of Schools Complexes. 

MCC Funding will support the identification, in consultation with respective communities, of the 
exact location for expansion of existing schools and their construction.  It also will support the 
construction of an additional classroom block of three classrooms at each of the 132 locations, 
for a total of 396 additional classrooms (including equipment), 396 teacher housing units, 
(including latrine, bathing space and kitchen), two blocks of three latrines (for a total of 792 
latrines), sports grounds and sports equipment. 

(c) Bisongos (Kindergartens). 

MCC Funding will support the construction of 122 bisongos, including playground and 
equipment.  Such construction will utilize existing designs prepared by Catholic Relief Services 
and made available to the Ministry of Social Action and National Solidarity. 

(d) Take-Home Rations. 

This Project Activity will provide food for daily meals (“Take-Home Rations”) during the nine 
months of the school year for approximately 100 children estimated to be enrolled at each of the 
132 bisongos.  The Project also will provide monthly Take-Home Rations for girls demonstrating 
90 percent monthly attendance in grades 1-4 (CP1-CE2) during the nine-month school year.  
Forty-five girls per grade are estimated to be able to benefit from Take-Home Rations, which 
consist of approximately eight kilograms of rice or other dry foods.  Take-Home Rations will be 
provided based on studies showing that school meals are an effective way of ensuring attendance 
and improving academic performance.  Implementers will be encouraged to work with teachers 
and parents to create school gardens to enhance participation in canteen planning and 
management for nutritious meals.  The initiative supports MEBA’s strategic plan, and anticipates 
training sessions for teachers in the school garden concept and nutrition.   

(e) Social Mobilization Campaign. 

This Project Activity will build community ownership around the school and the value of 
education through social mobilization, literacy training, and other efforts in the 132 rural 
communities.  Specifically, MCC Funding will support: 

(i) well-targeted social mobilization campaigns on topics to serve as content 
for literacy training, school director and teacher training, and as the basis for community 
discussion groups, including messages on gender parity, the lifelong value of education and 
literacy, school maintenance, canteen and bisongo management; 

(ii) assistance to the Associations des Mères Educatrices (“AME”) to mentor 
girls;  

(iii) training teachers in sensitivity to gender issues; and 

(iv) an incentive program for female teachers.  
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(f) Adult Literacy / Management of Micro-Projects. 

MCC Funding will support the training of trainers, delivery of literacy courses, and training in 
micro-project management for women and mothers in the 132 communities.  This Project 
Activity will build on existing literacy programs and lead to the development of training 
materials that respond to the needs of the communities and enhance the women’s understanding 
of the benefits of their own education as well as their role in supporting their daughters’ and the 
school in general.  Specifically, MCC Funding will support: 

(i) training in management of micro-projects for income generation to help 
boost community development; and  

(ii) literacy training for mothers.  

(g) Program Support. 

MCC Funding will be used for direct and indirect costs incurred by USAID in the 
implementation of this Project. 

3. Beneficiaries. 

Approximately 19,800 children, including approximately 9,900 girls, will benefit from the 
construction of the remaining classrooms for BRIGHT schools in 132 communities in 9 
provinces.  In addition, it is estimated that 13,200 children will benefit from the bisongos 
(kindergartens), 39,600 children will benefit from the meals provided in schools, and 13,200 
girls and their families will benefit from the Take-Home Rations. 

4. United States Agency for International Development. 

USAID will serve as the administrator for the BRIGHT 2 Schools Project pursuant to the 
Administration Agreement. 

5. Policy, Legal and Regulatory Reforms. 

The Government will implement the policy, legal and regulatory reforms described below. 

(a) The Government will ensure the nomination by MEBA of a BRIGHT 2 Schools 
Project Coordinator and Coordination Team, and shall ensure that a BRIGHT 2 Schools Project 
Coordinator and Coordination Team are in place for the duration of the Project.   

(b) The Government will provide an annual budget allocation, in accordance with 
Section 2.6(c) of the Compact, to MEBA for teacher salaries and other recurrent costs for the 
existing 132 BRIGHT schools (including classrooms and other facilities funded under the 
BRIGHT 2 Schools Project). 
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F. IMPLEMENTATION FRAMEWORK 

1. Overview. 

The implementation framework and the plan for ensuring adequate governance, oversight, 
management, monitoring and evaluation, and fiscal accountability for the use of MCC Funding 
are summarized below.  MCC and the Government shall enter into the Program Implementation 
Agreement, and any other agreements in furtherance of this Compact, all of which, together with 
this Compact, shall set out certain rights, responsibilities, duties and other terms relating to the 
implementation of the Program. 

2. MCC. 

MCC will take all appropriate actions to carry out its responsibilities in connection with this 
Compact and the Program Implementation Agreement, including the exercise of its approval 
rights in connection with the implementation of the Program. 

3. MCA-Burkina Faso. 

The Government, by Decree No. 2008-185/PRES/PM dated April 18, 2008 of the Council of 
Ministers of Burkina Faso (the “Decree”), established MCA-Burkina Faso as an independent 
legal entity empowered to carry out the Government’s obligations and to implement the Program 
under this Compact.  The Government shall ensure that MCA-Burkina Faso takes all appropriate 
actions to implement the Program, including the performance of the rights and responsibilities 
designated to it by the Government pursuant to this Compact and the Program Implementation 
Agreement.  The Government also shall ensure that MCA-Burkina Faso has full decision-making 
autonomy, including, inter alia, the ability, without consultation with, or the consent or approval 
of, any other party, to (a) enter into contracts in its own name, (b) sue and be sued, (c) establish 
an account in a financial institutions in the name of MCA-Burkina Faso and hold MCC Funding 
in that account, (d) expend MCC Funding, (e) engage one or more fiscal agents who will act on 
behalf of MCA-Burkina Faso on terms acceptable to MCC, (f) engage one or more procurement 
agents who will act on behalf of MCA-Burkina Faso, on terms acceptable to MCC, to manage 
the acquisition of the goods, works and services requested by MCA-Burkina Faso to implement 
the activities funded by this Compact, and (g) competitively engage one or more auditors to 
conduct audits of its accounts.  

MCA-Burkina Faso will be administered and managed by the following bodies: (a) Le Comité 
d’Orientation et de Suivi, acting as its Board of Directors (the “Board”); (b) L’Unité de 
Coordination, acting as its management unit (the “Management Unit”); and (c) Le Conseil 
National, acting as its stakeholders committee (the “Stakeholders Committee”).  The governance 
of MCA-Burkina Faso will be set forth in more detail in the Program Implementation 
Agreement, the constitutive documents and internal regulations of MCA-Burkina Faso (“MCA-
Burkina Faso Bylaws”) laying out the responsibilities of the Board, the Management Unit, and 
the Stakeholders Committee.  The MCA-Burkina Faso Bylaws will be in accordance with 
MCC’s Guidelines for Accountable Entities and Implementation Structures, published on the 
MCC Website (the “Governance Guidelines”).  
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(a) Board of Directors (Le Comité d’Orientation et de Suivi). 

(i) Composition.  Consistent with the Decree and the Governance Guidelines, 
MCA-Burkina Faso shall be governed by the Board, which shall consist of those voting and non-
voting members set forth in the Decree.  Any alteration of the composition of the Board shall be 
subject to MCC approval.    

(ii) Roles and Responsibilities.  The Board will be responsible for overseeing 
the implementation of the Program, including making major decisions, such as approving annual 
implementation plans, disbursement requests, annual progress reports, key contracts, and 
reporting on policy reforms, as well as other responsibilities defined in the MCA-Burkina Faso 
Bylaws.  The Board will have final decision-making authority over the implementation of the 
Program.  It will meet regularly; the frequency of meetings will be set forth in the MCA-Burkina 
Faso Bylaws and will be in accordance with the Governance Guidelines.  The specific roles of 
the voting and non-voting members will be set forth in the MCA-Burkina Faso Bylaws. 

(b) Management Unit (L’Unité de Coordination). 

(i) Composition.  The Management Unit, which will be led by a 
competitively selected National Coordinator, also will be composed of competitively recruited 
Directors with expertise in the key components of the Program, a Legal Counsel, and other key 
Directors, including Directors of Environmental and Social Assessment, Procurement, 
Administration and Finance, and Monitoring and Evaluation, together with such other managers 
and officers as may be agreed by the Government and MCC.  The Directors will be supported by 
appropriate staff to enable the Management Unit to execute its roles and responsibilities. 

(ii) Roles and Responsibilities.  The Management Unit will be based in 
Ouagadougou, Burkina Faso, and will be responsible for managing the day-to-day 
implementation of the Program with oversight from the Board.  It will serve as the principal link 
between MCC and the Government and will be accountable for the successful execution of the 
Program, each Project and each Project Activity.  As an administrative structure of the 
Government, MCA-Burkina Faso will be subject to Government audit requirements.  As a 
recipient of MCC Funding, it will also be subject to MCC audit requirements.  

4. Stakeholders Committee (Le Conseil National). 

(a) Composition. The Government has established a strategic Stakeholders 
Committee, in conformity with the Governance Guidelines, to ensure the continuation of the 
consultative process throughout the implementation of the Program. The Stakeholders 
Committee shall consist of up to 28 members (or such other number as may be selected by the 
Government and approved by MCC), including deputies, mayors, regional government 
counselors, and representatives from banks in the project intervention zone, the private sector, 
environmental NGOs, women’s associations, fruits and vegetable exporters, farmers’ 
associations in the Sourou and Comoé, and religious and customary authorities.  The 
Government also will establish, in the project intervention and project-affected areas, informal 
stakeholders’ committees whose size and composition will reflect the sectors, activities and 
concerns of the Program, and include key NGOs, the private sector, civil society, and 
decentralized regional and local government bodies. 
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(b) Location.  The strategic Stakeholders Committee and the informal stakeholders’ 
committees will convene where appropriate to ensure maximum participation in providing 
feedback on Program and Project implementation. 

(c) Roles and Responsibilities.  The strategic Stakeholders Committee will serve as a 
feedback and accountability mechanism for MCA-Burkina Faso throughout the Program’s 
implementation. It will be responsible for continuing the consultative process throughout 
Program implementation and will consult with the informal stakeholders’ committees on a 
regular basis or at the request of an informal stakeholders’ committee as set forth in the MCA-
Burkina Faso Bylaws.  The informal stakeholders’ committees will not have decision-making 
authority but, at the request of the strategic Stakeholders Committee, will review certain reports, 
agreements and documents, including implementation documents to the extent appropriate, and 
provide advice and feedback regarding the Program’s implementation. 

5. Implementing Entities. 

(a) Composition.  The Government and MCC have identified the principal ministries 
and public institutions that may or will serve as implementing entities (each, an “Implementing 
Entity”).  Such Implementing Entities include, but are not limited to, (i) the AMVS, within the 
Ministry of Agriculture; (ii) the Direction Générale des Routes, within the Ministry of 
Infrastructure; (iii) the Direction Générale des Pistes Rurales, within the Ministry of 
Infrastructure; (iv) the Road Fund; (v) the Ministry of Environment (Ministère de 
l’Environnement et du Cadre de Vie); and (vi) appropriate Directions of the Ministry of 
Economic and Finance (Ministère de l’Economie et des Finances) for the Rural Land 
Governance Project.  MCA-Burkina Faso will enter into agreements with the Implementing 
Entities that set forth their roles and responsibilities in connection with Program implementation. 

(b) Location.  The Implementing Entities will be based where appropriate to ensure 
maximum effectiveness in Program and Project implementation.  Additional personnel to be 
based within the Implementing Entities may be contracted by MCA-Burkina Faso where 
appropriate. 

(c) Roles and Responsibilities.  The Implementing Entities will be responsible for the 
coordination of the Project Activities and of various contractors, the achievement of Project 
Objectives and timelines, development of Compact-related requirements (work plans, detailed 
financial plans, and quarterly reports), procurement (where MCC has determined that 
procurement tasks may be performed by the Implementing Entity), performance monitoring of 
contractors and such other Program-related activities as may be agreed by MCA-Burkina Faso 
and an Implementing Entity with the prior written approval of MCC. 

6. Fiscal Agent. 

Through a competitive process approved by MCC, the Government has appointed a fiscal agent 
(the “Fiscal Agent”) to provide fiscal agent services to MCA-Burkina Faso.  The Fiscal Agent 
will provide a broad range of financial management services required by MCA-Burkina Faso to 
implement the Program, including funds control, disbursement documentation and management, 
cash management and accounting, as set forth in the Fiscal Agent Agreement.  The Government 
shall take all appropriate actions to ensure that the Fiscal Agent performs these services in 
accordance with the terms of this Compact, the Program Implementation Agreement, and any 
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other agreement to which the Fiscal Agent is a party and that all accounting in connection with 
the Program is in accordance with International Accounting Standards (IAS) as contemplated by 
Section 3.7(b)(i) of the Compact.  

7. Procurement Agent. 

Through a competitive process approved by MCC, the Government has appointed a procurement 
agent (the “Procurement Agent”) to provide procurement agent services to MCA-Burkina Faso.  
The Procurement Agent will administer all Program and administrative procurements, and 
provide specified procurement appropriate activities required by MCA-Burkina Faso to 
implement the Program, as set forth in the Procurement Agent Agreement; provided, however, 
that the Procurement Agent shall not be responsible for those procurements administered 
pursuant to the Administration Agreement.  The Government shall take all appropriate actions to 
ensure that the Procurement Agent performs these services in accordance with the terms of this 
Compact, the Program Implementation Agreement, and any other agreement to which the 
Procurement Agent is a party and in accordance with the MCC Program Procurement 
Guidelines. 



 

 

ANNEX II 

SUMMARY OF THE MULTI-YEAR FINANCIAL PLAN 

 
1. General. 

This Annex II to this Compact (the “Financial Plan Annex”) summarizes the Multi-Year 
Financial Plan for the Program.  Each capitalized term in this Financial Plan Annex shall have 
the same meaning given such term elsewhere in this Compact.  Unless otherwise expressly 
stated, each Section reference herein is to the relevant Section of the main body of this Compact. 

The Multi-Year Financial Plan Summary below sets forth the estimated annual contribution of 
MCC Funding for Program administration, Program monitoring and evaluation, and 
implementing each Project.  The Government’s contribution of resources will consist of in-kind 
contributions and amounts required effectively to satisfy the requirements of Section 2.6(a) of 
this Compact.  In accordance with the Program Implementation Agreement, the Government will 
develop and adopt on a quarterly basis a detailed financial plan (as approved by MCC) setting 
forth annual and quarterly funding requirements for the Program (including administrative costs) 
and for each Project, projected both on a commitment and cash requirement basis. 

2. Modifications. 

Consistent with Section 6.2(b) of this Compact, to preserve administrative flexibility, the Parties 
may by written agreement (or as otherwise provided in the Program Implementation Agreement), 
without amending this Compact, change the designations and allocations of MCC Funding 
among the Projects, the Project Activities, or any activity under Program administration or 
monitoring and evaluation, or between a Project identified as of the entry into force of this 
Compact and a new project. 
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MUTLI-YEAR FINANCIAL PLAN SUMMARY (US$) 

 

Project CIF Year 1 Year 2 Year 3 Year 4 Year 5 Total 

1. Rural Land Governance Project   

Legal and Procedural Change and 
Communication 

144,667 943,916 366,792 240,422 240,422 75,592 2,011,811

Institutional Development and Capacity 
Building 

54,667 2,394,586 8,975,304 10,370,277 9,278,614 6,934,211 38,007,659

Site-Specific Land Tenure Interventions 906,078 3,871,586 3,654,951 4,992,964 4,560,964 1,928,602 19,915,145

Sub-Total 1,105,412 7,210,088 12,997,047 15,603,663 14,080,000 8,938,405 59,934,615

2. Agriculture Development Project  

Water Management and Irrigation 3,838,844 6,761,835 26,576,645 34,497,680 15,805,924 3,957,941 91,438,869

Diversified Agriculture 932,758 8,349,515 11,599,192 6,685,782 6,936,923 2,001,462 36,505,632

Access to Rural Finance - 2,798,084 2,773,453 2,845,349 2,539,336 3,009,336 13,965,558

Sub-Total 4,771,602 17,909,434 40,949,290 44,028,811 25,282,183 8,968,739 141,910,059

3. Roads Project  

Development of Primary Roads 300,756 1,516,858 28,241,321 69,106,730 42,638,082 422,561 142,226,308

Development of Rural Roads 37,227 74,452 4,268,032 7,665,973 5,499,910 58,779 17,604,373

Capacity Building and Technical Assistance for 
Road Maintenance 

- 1,460,000 460,000 460,000 460,000 460,000 3,300,000

Incentive Matching Fund for Periodic Road 
Maintenance (IMFP) 

- - - 16,000,000 10,000,000 5,000,000 31,000,000

Sub-Total 337,983 3,051,310 32,969,353 93,232,703 58,597,992 5,941,340 194,130,681

4. BRIGHT 2 Schools Project  

BRIGHT 2 Schools Activity 3,000,000 25,829,669 - - - - 28,829,669

Sub-Total 3,000,000 25,829,669 - - - - 28,829,669

5. Monitoring & Evaluation (M&E)  

Monitoring & Evaluation 450,000 1,720,000 1,210,000 1,460,000 1,360,000 1,680,000 7,880,000

Sub-Total 450,000 1,720,000 1,210,000 1,460,000 1,360,000 1,680,000 7,880,000

6. Program Administration & Oversight  

MCA-Burkina Faso Program Administration 5,827,998 5,122,627 5,337,718 6,035,248 5,615,847 5,549,637 33,489,075

Fiscal Agent / Procurement Agent 608,070 2,432,280 2,432,280 2,432,280 2,432,280 2,432,280 12,769,470

Audit - 400,000 400,000 400,000 400,000 400,000 2,000,000

Sub-Total 6,436,068 7,954,907 8,169,998 8,867,528 8,448,127 8,381,917 48,258,545

Total Estimated MCC Contribution 16,101,065 63,675,408 96,295,688 163,192,705 107,768,302 33,910,401 480,943,569

 

 



 

 

ANNEX III 

DESCRIPTION OF MONITORING AND EVALUATION PLAN 

 
This Annex III (the “M&E Annex”) generally describes the components of the Monitoring and 
Evaluation Plan (“M&E Plan”) for the Program.  

1. Overview. 

MCC and the Government (or a mutually acceptable Government affiliate) will formulate, agree 
to and the Government will implement, or cause to be implemented, an M&E Plan that specifies 
(a) how progress toward the Program goal and objectives will be monitored, (“Monitoring 
Component”), (b) process and timeline for the monitoring of planned, ongoing, or completed 
project activities to determine their efficiency and effectiveness, and (c) a methodology for 
assessment and rigorous evaluation of the outcomes and impact of the Program (“Evaluation 
Component”).  Information regarding the Program’s performance, including the M&E Plan, and 
any amendments or modifications thereto, as well as progress and other reports, will be made 
publicly available on the website of MCA-Burkina Faso and elsewhere. 

2. Program Logic. 

The M&E Plan will be built on a logic model which illustrates how the Program, Projects and 
Project activities contribute to poverty reduction and economic growth in Burkina Faso.  The 
logic model below provides a visual representation of each Project’s activities and the channels 
through which the activities lead to higher level outcomes and objectives.  In sum, the goal of the 
Program is to contribute to rural economic growth and poverty reduction among targeted 
beneficiaries.   

Burkina Faso Compact Goal:
Reduce Poverty through Economic Growth by increasing rural incomes   

Agricultural 
Development Project 

Objective:   
Expanded productive use of 
land in order to increase the 

volume and value of 
agricultural production in 

Project zones  

Roads Project 
Objective: 

 
Enhanced access to 

markets through 
investments in the road 

network  

 
Rural Land Governance 

Project Objective: 
 

Increased investment in 
land and rural productivity 

through improved land 
tenure security and land 

management  

 
BRIGHT 2 Schools 
Project Objective: 

 
Increased primary school 
completion rates for girls  

Land Project 
Outcomes: 

 

•Increased confidence in 
tenure security 

•Increased efficiency of 
land institutions 

Agricultural Development 
Project Outcomes: 

•Increased irrigated area 

•Improved water infrastructure 
and management in Di   
•Improved livestock and 
agriculture management 
techniques 

•Increased availability of credit  

Roads Project 
Outcome: 

•Improved road quality and 
reduced travel times  

•Improved access to basic 
health  infrastructure  via 
rural roads 

•Improved capacity to 
manage and fund road 
maintenance

Girls’ Education 
Project Outcomes: 

•Increased girls’ primary 
school enrollment rates 

•Increased girls’ 
attendance of primary 
school  

 

3. Monitoring Component. 

To monitor progress toward the achievement of the impact and outcomes, the Monitoring 
Component of the M&E Plan will identify (a) the indicators, (b) the definitions of the indicators, 
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(c) the sources and methods for data collection, (d) the frequency for data collection, (e) the party 
or parties responsible, and (f) the timeline for reporting on each indicator to MCC. 

(a) Indicators.  The M&E Plan will measure the results of the Program using 
quantitative, objective and reliable data (“Indicators”).  Each indicator will have benchmarks 
that specify the expected value and the expected time by which that result will be achieved 
(“Target”).  The M&E Plan will be based on a logical framework approach that classifies 
indicators as goal, objective, outcome, and output.  The Compact Goal indicators (“Goal 
Indicators”) will measure the poverty reduction goal for each Project.  Second, the Objective 
Indicator (“Project Objective Indicators”) will measure the final result of each Project.  Third, 
Outcome and Output Indicators (“Project Outcome Indicators”) will measure the early and 
intermediate results of the Project activities.  For each Project Outcome Indicator, Project 
Objective Indicator, and Goal Indicator, the M&E Plan will define a strategy for obtaining and 
verifying the value of such indicator prior to undertaking any activity that affects the value of 
such Indicator (such value, a “Baseline”).  All indicators will be disaggregated by gender, 
income level and age, and beneficiary types to the extent practicable.  Subject to prior written 
approval from MCC, MCA-Burkina Faso may add indicators or refine the definitions and 
Targets of existing indicators. 

(i) Goal and Project Objectives.  The M&E Plan will contain the Goal and 
Objective Indicators listed in the table below specifying the definition, unit of measurement, 
baseline, and end of Compact Target for each.  

(ii) Project Outcome Indicators.  The M&E Plan will contain Project Outcome 
Indicators which will measure the results for the 4 main Projects and are listed below with their 
definitions, units of observation, baseline and end of Compact Target.  Prior to the disbursement 
of MCC Funding for any Project activity, the Implementing Entity of that Project activity must 
propose a final set of Activity Indicators that is approved in writing by its Project Manager, 
MCA-Burkina Faso and MCC.  The M&E Plan will be amended to reflect the addition of such 
indicators. 

Overall Goal: Reduce Poverty through Economic Growth 
by Increasing Rural Incomes 

Unit of 
Measurement 

Baseline 
Value 

Year 5 Target 

Increased income resulting from primary roads rehabilitation US$/year 0 US$12,777,574 

Increased income resulting from irrigation and agricultural 
investments 

US$/year 0 US$2,750,000 
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Rural Land Governance Project 

Rural Land 
Governance 

Project 
Indicator Definition 

Unit of 
Measurement 

Baseline Value Year 5 Target 

Project Objective: 
 
Increase 
investment in land 
and rural 
productivity 
through improved 
land tenure 
security and land 
management 

Trend in 
incidence of 
conflicts over 
land rights 

Annual rate of 
increase of conflicts 
over land rights1 

% TBD 

Annual rate of 
increase in 
land disputes 
in Project 
areas falls by 
25% (from the 
baseline rate 
of increase) 

Conflicts 
resolved 

Proportion of all 
reported land 
conflicts resolved by 
prefectures and 
Comités Villageois de 
Developpement 
(“CVDs”)2 

% 
Prefectures TBD* 50 

CVDs TBD* 60 

“Chartes 
Foncières” 
(Social pacts) 
completed per 
the new land 
law 

Number of new social 
pacts (commune-level 
land use and land 
management norms 
and procedures) 
completed 

Number 0 47 

Communal 
land use plans 
completed 

Number of new 
communal land use 
plans (maps) 
completed 

Number 0 47 

Land planning 
and 
registration   

Total targeted 
hectares or parcels 
registered at the 
“Division Fiscale” 
(deconcentrated tax 
office) 

Hectares 

Existing 
agricultural 
development 
zones3 

10,000 

Hectares 

New zones 
(targeted under 
the Agriculture 
Development 
Project) 

2037 

Parcels 
Ganzourgou 
pilot 

14,500 parcels 

 

____________________ 

1 Targeted Project areas will be compared to non-Project areas. 
 Baseline data collection will be conducted during the CIF period. 
2 This will be disaggregated between conflicts resolved and conflicts reported. 
3 Existing Zones : a) irrigated zones : Vallée du Kou, Banzon, Savili, Lac Bam, Sourou, Comoé ; b) pastoral zones : 

Nouaho and Sondré Est 
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Rural Land Governance Project 

Outcomes Indicator Definition 
Unit of 

Measurement 
Baseline Value 

Year 5 
Target 

Increased 
confidence in land 
tenure 

Extent of 
confidence in 
land tenure 
security  

Percent of survey 
respondents 
perceiving their land 
as secure   

% TBD To 50 per cent 

Extent of 
confidence in 
land conflict 
resolution   

Percent of survey 
respondents 
perceiving confidence 
in conflict resolution 
mechanisms  

% TBD* To 50 per cent 

Increased 
efficiency of land 
institutions  

Average time 
required to 
obtain a title 
to land  in 
rural areas 

Number of days 
required to obtain a 
land title  in rural 
areas 

Days TBD* TBD** 

Average cost 
required to 
register 
property 

Cost required to 
register land as 
property in rural areas 

US$ TBD* TBD** 

 

Agriculture Development Project 
Agriculture 

Development 
Project 

Indicator Definition 
Unit of 

Measurement 
Baseline 

Value 
Year 5 
Target 

Project Objective : 
 
To expand 
productive use of 
land in order to 
increase the volume 
and value of 
agricultural 
production in the 
Project zones 

Volume of 
production of 
selected 
products in the 
Sourou valley4   

Rainfed 
Total volume of 
key agricultural 
production in the 
perimeters in the 
dry season and 
rainy season 

Tons 15,571 20,000 

Irrigated5 Tons 56,485 113,000 

Dry-season 
productivity in 
the Sourou 
valley   

Onion on 
newly 
irrigated 
perimeters 

Average yield of 
selected crops 

Tons/ha 15 25 

Tomato and 
potato on 
newly 
irrigated 
perimeters 

Average yield of 
selected crops 

Tons/ha 10 25 

Rice on 
newly 
irrigated 
perimeters 

Average yield of 
selected crops 

Tons/ha 4 6 

 

____________________ 

  Baseline data collection will be conducted during the CIF period. 
** Target will be set as a result of baseline 
4 Rainy season products: rice, corn, banana, papaya;  Dry season products: rice, corn, wheat, banana, papaya, onion, 

watermelon, green bean, potato and tomato.  
5 This will be disaggregated between old and new perimeters. 
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Agriculture Development Project 

Outcomes Indicator Definition 
Unit of 

Measurement 
Baseline 

Value 
Year 5 
Target 

Increased irrigated 
area 

New area under 
irrigation  

Total new irrigated area 
productively exploited in 
the Sourou valley 
(hectares) 

Hectares 3818 58556 

Improved water 
infrastructure and 
management in the 
Di perimeter 

Overall conveyance 
efficiency 

Ratio of volume of water 
delivered to a field as a 
fraction of volume taken 
from the Sourou river 

% N/A 75 

Water use efficiency 

Ratio of the volume of 
crop water required to the 
volume of water delivered 
to the field 

% N/A 70 

Water fee recovery 
rate 

Percent of annual targeted 
water fees collected from 
beneficiaries in new 
perimeters  

% N/A 100 

Improved livestock 
management 
techniques   

Bovine weight gain7   
Average bovine weight 
gain/head/year in 
participating herds 

Kg/head/year 39 70 

Vaccine coverage 
against the 
contagious bovine 
péripneumonia 

Percent of bovines 
vaccinated against the 
bovine péripneumonia in 
participating herds 

% 29 65 

Increased 
availability of credit 
in project areas 

Loan provision by 
the rural finance 
facility 

Total number of loans 
provided by the rural 
finance facility  

Number 0 1000 

 

____________________ 

6 2037 additional hectares in Di. 
7 These two livestock indicator baselines are national estimates, which will be updated when participating herds are 

identified. 
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Roads Project 

Roads Project Indicator Definition 
Unit of 

Measurement 
Baseline 

Value 
Year 5 
Target 

Project Objective : 
 
Enhance access to 
markets through 
investments in the 
road network 

Average Annual Daily 
Traffic 

Traffic Counts 
(numbers of vehicles) 

Number 

  

Segment 1   

Sabou - Koudougou 148 230 
Koudougou – Perkoa 212 330 
Perkoa – Didyr 164 1958 
Segment 2     
Dedougou - Nouna    203 330 
Nouna – Bomborukuy 118 190 
Bomborukuy - Frt. Mali 62 110 
Segment 3     
Banfora – Sindou 126 215 

Volume of goods 
transported 

Volume of products 
transported to and 
from the production 
zones 

Tons TBD9 Doubling 

 

Roads Project 

Outcomes Indicator Definition 
Unit of 

Measurement 
Baseline 

Value 
Year 5 
Target 

Improved road quality 
and reduced travel 
times 

International 
Roughness Index 

Degree of road 
roughness  

Number 
12-22 for 
relevant 

roads 
3.5 

Access time (in 
minutes) to the closest 
market on paved 
roads 

Accessibility to the 
markets 

Minutes TBD10 
Reduced 
by half 

Improved access to 
basic health  
infrastructure via 
rural roads 

Visits to basic health 
center infrastructure 

Percent of 
population visiting 
health centers 
(annual) 

% 34.0811 46.10 

Improved capacity to 
manage and fund road 
maintenance 

Road Maintenance 
coverage 

Percent of required 
routine 
maintenance 
completed    

% 100 100 

Percent of required 
periodic 
maintenance 
completed    

% TBD TBD12 

 

____________________ 

8 The traffic growth target for the Perkoa – Didyr segment includes annual normal traffic growth only and does not 
include generated traffic growth that would be added if this road segment were to be extended. 

9 Baseline data collection will be conducted in the roads design studies. 
10 Baseline data collection will be conducted in the roads design studies. 
11 This baseline represents the national value. 
12 To be determined based upon results of technical assistance studies. 
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BRIGHT 2 Schools Project 

BRIGHT 2 
Schools 
Project 

Indicator Definition 
Unit of 

Measurement 
Baseline 

Value 
Year 5 
Target 

Project 
Objective:  
Increase 
primary school 
completion 
rates for girls 

National girls’ 
primary 
education 
completion 

The number of female students that 
have successfully completed their 
last year of primary school, minus 
the number of repeaters in that 
grade, divided by the total number 
of female children of official 
graduation age 

% 26.20 60 

Outcomes 

Improve 
access to basic 
education for 
girls 

Girls’ enrollment 
rate in BRIGHT 
schools   

The number of girls enrolled in 
BRIGHT schools.  

Number 0 9900 

Improve 
quality of basic 
education for 
girls 

Girls’ attendance 
rates at BRIGHT 
schools 

Percent of girls who attend 
BRIGHT school 90% of the time. 

% 0 97 
(disaggregated by 
school and by 
grade ) 

(Numerator: girls who regularly 
attend BRIGHT schools)   

(Denominator: Total number of girls 
enrolled in BRIGHT schools) x100 

Girls’ promotion 
rates at BRIGHT 
schools   

The percentage of girls enrolled in 
one grade that continue to be 
enrolled in the following grade in a 
BRIGHT school 

% 0 90 
(disaggregated by 
school and by 
grade) 

 

(b) Data Collection and Reporting.  The M&E Plan will establish guidelines for data 
collection and a reporting framework, including a schedule of MCC’s Program reporting 
requirements and an identification of responsible parties.  Compliance with data collection and 
reporting timelines will be conditions for disbursements for the relevant Project activities as set 
forth in the Program Implementation Agreement.  The M&E Plan will specify the data collection 
methodologies, procedures, and analysis required for reporting on results at all levels.  The M&E 
Plan will also describe any interim MCC approvals for data collection, analysis, and reporting 
plans.  

(c) Data Quality Reviews.  As determined in the M&E Plan or as otherwise requested 
by MCC, the quality of the data gathered through the M&E Plan will be reviewed to ensure that 
data reported are as valid, reliable, and timely as resources will allow.  The objective of any data 
quality review will be to verify the quality and the consistency of performance data, across 
different implementation units and reporting institutions.  Such data quality reviews also will 
serve to identify where those levels of quality are not possible, given the realities of data 
collection. 

(d) Management Information System.  The M&E Plan will describe the information 
system that will be used to collect data, store, process and deliver information to relevant 
stakeholders in such a way that the Program information collected and verified pursuant to the 
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M&E Plan is at all times accessible and useful to those who wish to use it.  The system 
development will take into consideration the requirement and data needs of the components of 
the Program, and will be aligned with MCC existing systems, other service providers, and 
government ministries. 

(e) Role of MCA-Burkina Faso.  The monitoring and evaluation of this Compact 
spans across 4 discrete Projects and will involve a variety of governmental, non-governmental, 
and private sector institutions.  Except for that portion of the M&E Plan to be implemented 
pursuant to the Administration Agreement (relating to the BRIGHT 2 Schools Project), MCA-
Burkina Faso holds full responsibility for implementation of the M&E Plan, and MCA-Burkina 
Faso will oversee all Compact-related monitoring and evaluation activities conducted by each of 
the Projects, ensuring that data from all implementing entities is consistent, and accurately 
reported and aggregated into regular Compact performance reports as described in the M&E 
Plan. 

4. Evaluation Component. 

The Evaluation Component of the M&E Plan will contain two types of evaluations: Impact 
Evaluations, and Project Performance Evaluations.  Plans for each type of evaluation will be 
finalized before MCC Disbursement for specific Program or Project activities.  The Evaluation 
Component of the M&E Plan will describe the purpose of the evaluation, methodology, timeline, 
required MCC approvals, as well as the process for collection and analysis of data for each 
evaluation.  The results of all evaluations will be made publicly available in accordance with 
MCC’s Monitoring & Evaluation Guidelines (“M&E Guidelines”). 

(a) Impact Evaluation.  The M&E Plan will include a description of the methods to 
be used for impact evaluations and plans for integrating the evaluation method into project 
design.  Based on in-country consultation with stakeholders, the following activities outlined 
below were determined as having the strongest potential for rigorous impact evaluation.  The 
M&E Plan will further outline in detail these methodologies.  Final impact evaluation strategies 
are to be jointly determined before the approval of the M&E Plan and before entry into force of 
this Compact.  The following are a summary of the potential impact evaluations:  

(i) Rural Land Governance Project.  A difference in difference evaluation 
will be used to make project scaling decisions.  Surveys will be conducted in project and control 
communes on perceptions of conflict, before and after implementation of the project’s pilot 
phase.  In the event that randomized roll-out of some commune-level interventions is possible, 
their impact could be tested over time.  An evaluation may also test spill-over of impacts 
between communes targeted under the project and neighboring communes. 

(ii) Agriculture Development Project.  Randomized type and level of 
extension/training support to various groups, and testing spillover effects beyond the directly 
targeted beneficiaries.  Evaluations will test impacts of combined and isolated interventions, as 
some producers will be receiving credit and/or irrigation as well as the technical assistance 
support. 

(iii) Roads Project.  An evaluation will be conducted to test whether the 
improved roads leads to greater and easier access to markets for goods and services (both sale 
and purchase), and whether road rehabilitation is associated with an increase in incomes for road 
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users and/or communities surrounding rehabilitated roads, in each case pursuant to a 
methodology approved by MCC.  

(iv) BRIGHT 2 Schools Project.  A continuation of the current BRIGHT 
impact evaluation, using a regression discontinuity methodology to measure the program’s 
effects on the school enrollment, attendance and performance of children.  

5. Other Components of the M&E Plan.  

In addition to the Monitoring and Evaluation Components, the M&E Plan will include the 
following components for the Program, Projects and Project Activities, including, where 
appropriate, roles and responsibilities of the relevant parties and providers: 

(a) Costs.  A detailed cost estimate for all components of the M&E Plan. 

(b) Assumptions and Risks.  Any assumptions and risks external to the Program that 
underlie the accomplishment of the Project Objectives and Project Activity Outcomes.  However, 
such assumptions and risks will not excuse Parties’ performance unless otherwise expressly 
agreed to in writing by all Parties. 

6. Implementation of the M&E Plan. 

(a) Approval and Implementation.  The approval and implementation of the M&E 
Plan, as amended from time to time, will be in accordance with this M&E Annex, Program 
Implementation Agreement, and any other relevant supplemental agreement. 
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CONDITIONS TO CIF DISBURSEMENTS 

 
1. Applicability. 

The satisfaction of the conditions precedent set forth in this Annex IV, in form and substance 
satisfactory to MCC, shall be conditions to Disbursements of Compact Implementation Funding, 
provided that the following conditions precedent shall not apply to CIF Disbursements made or 
to be made pursuant to the Administration Agreement. 

2. Conditions to Initial CIF Disbursement. 

(a) Delivery of an Interim Fiscal Accountability Plan acceptable to MCC. 

(b) Delivery of a CIF Procurement Plan acceptable to MCC. 

3. Conditions to all CIF Disbursements (Including Initial CIF Disbursement). 

(a) Delivery of a complete, correct and fully executed CIF Disbursement request for 
the relevant CIF Disbursement period.  

(b) MCC is satisfied, in its sole discretion, that (i) the activity being funded by such 
CIF Disbursement is necessary, advisable or is otherwise consistent with the goal of facilitating 
the implementation of the Compact, (ii) there has been no violation of, and the use of requested 
funds for purposes requested will not violate, the limitations on use or treatment of Compact 
Implementation Funding, and (iii) the Government will have substantially complied with its 
obligations as set forth in the Compact. 

(c) Each of the Fiscal Agent Agreement, the Procurement Agent Agreement, and the 
applicable Bank Agreement is in full force and effect without modification, alteration, rescission 
or suspension of any kind, unless otherwise agreed by MCC, and no material default has 
occurred or is continuing thereunder.  

(d) Prior to any CIF Disbursement for a procurement, MCA-Burkina Faso will have 
established a bid challenge system acceptable to MCC; provided, that, this condition shall be 
deemed satisfied if MCA-Burkina Faso has adopted the interim bid challenge system set forth in 
the MCC Program Procurement Guidance on the Bid Challenge System available at 
http://www.mcc.gov/documents/mcc-ppg-bidchallengesystem.pdf. 

(e) Prior to any CIF Disbursement related to the preparation of EIAs, EAs or RAPs, 
MCA-Burkina Faso shall ensure each of a resettlement specialist and a project management 
specialist has been selected and remains engaged with expertise and scope of responsibility 
satisfactory to MCC. 

(f) MCA-Burkina shall ensure that each of its key officers, including, without 
limitation, its Environmental and Social Impact (ESI) director, has been selected and remains 
engaged, or is actively being recruited.  


