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SECTION J 

APPENDIX D - PERFORMANCE BASED INCENTIVES 
 
 
This Appendix D, in combination with Section C, Statement of Work, constitutes the minimum performance 
requirements of the Contract.  In addition, successful achievement of all funded work set forth in Section C and the 
performance-based incentives (PBI) contained in this Appendix D, constitutes satisfactory Contract performance.  
Table D-1 (Revision 6) is a summary of the fiscal year (FY) 2001 through 2006 PBIs, including a list of potential 
SSPBI areas.  These PBIs were only effective during FY 2001 and FY 2002.  Effective October 1, 2002, all existing 
PBIs prior to FY 2003 are cancelled and remaining unearned fee is reallocated in accordance with Contract Clause 
H.1(e).  The PBIs for FY 2003 through FY 2006 are included in this section.  These included:  PBI-1, Store; PBI-2, 
Waste Treatment Plant Production Support (Feed Delivery and Product Receipt); PBI-3, Single-Shell Tank (SST) 
Retrieval and Closure; PBI-4, Supplemental Waste Treatment and Disposal; PBI-5, Closure Mission Advancement; 
and, PBI 6 – Maintain Operability and Integrity of Tank Farm Systems.  Effective October 1, 2006, all existing PBIs 
prior to FY 2007 are cancelled. 
 
The PBIs for FY 2007 through FY 2008 are included in this section.  These include: PBI O – Improve Safety & 
Efficiency of the Tank Farm Project Operations, PBI -1, Improve Performance of Tank Farm Personnel, Equipment 
and Procedures (Infrastructure) for the Long Term ORP Mission; PBI-2, Double-Shell Tank Upgrades; PBI-3, Single-
Shell Tank (SST) Retrieval; PBI-4, Demonstration Bulk Vitrification System (DVBS); PBI-5, 242-A Evaporator 
Upgrades. 

 
Summary of FY2006 through FY2008 

Performance Based Incentives 
 

Number Scope Available Fee 

PBI-0 Improve Safety and Efficiency of the Tank Farm Project Operations $3,250,000 

PBI-1 Improve Performance of Tank Farms Personnel, Equipment, and 
Procedures (Infrastructure) for the Long Term ORP Mission $8,900,000 

PBI-2 Double Shell Tank Upgrades $1,350,000 

PBI-3 Single Shell Tank (SST) Waste Retrieval $11,350,000 

PBI 4 Demonstration Bulk Vitrification System (DBVS) $1,500,000 

PBI 5 242-A Evaporator Upgrades $500,000 

 Total Available Performance Based Fee $26,850,000 

Fee 
PBI 4 provides the opportunity to earn Fee, available only if activated 
by written direction from ORP for the purpose of Demonstrating DBVS 
Tank Waste Immobilization Technology 

$2,150,000 

Acceleration 
Fee 

Available providing Contractor is able to fund and complete defined 
work scope through savings on other work scope $9,500,000 

 Total Fee Available, including PBIs 0 through 5, Fee and 
Acceleration Fee $38,500,000 

 

Note: Completion criteria are attached to each PBI. 


