CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services and Communications Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. **Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.**

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY: TDP ____ TM X OTHER ____
0006	A	

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
BRIDGE ERECTION BOAT	W56HZV-12-R-0445	

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
A044	Technical Manual	Field Maintenance Repair Parts and Special Tools List (RPSTL)	

4. AUTHORITY *(Data Acquisition Document No.)*	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
	C.13.1.3, C.13.2.1-C13.2.3, C.13.5.3	AMSTA-LCC-JL	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
LT	A	AS REQ	240 DAC
8. APP CODE		**11. AS OF DATE**	**13. DATE OF SUBSEQUENT SUBMISSION**
A			AS REQ

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES Draft	Final Reg	Final Repro
AMSTA-LCC-JL	10	3	1
SFAE-CSS-FP-H		1	
15. TOTAL →	10	4	1

16. REMARKS

In accordance with MIL-STD-40051.

TM 5-1940-XXX-23P

As clarified and tailored by Attachment 0016 General Publications Requirements, Attachment 0017 Equipment Publications Defects List, Attachment 0018 DE Style Guide, and MIL STD Content Selection Matrix as listed in MIL-STD-40051.

Draft Equipment Publication (DEP) delivery required 240 days after contract award (DAC).

FDEP delivery is due 30 days after receipt of Government verification and DEP review comments. FDEP delivery shall include PDF files per SOW and attachments to this CDRL. The Government will review FDEP/PDF and provide comments NLT 45 days after receipt. The review process of the FDEP will continue until the Government accepts an FDEP submission. The contractor has 15 days in which to resubmit each corrected FDEP.

Final Reproducible Copy (FRC)/Electronic Technical Manual (ETM) version. The Contractor shall deliver 15 days after receipt of government FDEP comments, one CD with each complete TM in searchable and editable Portable Document Format (PDF) with all fonts embedded, and one CD containing the source files (text and art) used to create each manual, as required by this CDRL and its attachments. Contractor shall deliver one electronic copy of Assembly/Running sheets in PDF format.

Receipt of delivery does not denote acceptance by the Government.

Only a DD Form 250 shall accompany the FRC/ETM version submission per this CDRL. The DEP and FDEP shall be submitted with a letter of transmittal.

Block 14:
US ARMY TACOM LCMC
6501 E. 11 MILE RD
WARREN, MI 48397-5000
AMSTA-LCC-JL (R. Derewonko MS #921)
SFAE-CSS-FP-H (R. Ponting MS #401)

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
SUZANNE ARCHIBALD	09 NOV 12		

Reset