

## **U.S. Army Corps of Engineers Norfolk District (NAO) FY13 Forecast of Contracting Opportunities**

U.S. Army Corps of Engineers Norfolk District (NAO) presents the following Forecast of Contracting Opportunities (FCO) for fiscal year 2013 for informational purposes. The FCO is a snapshot of our planned acquisitions and is for planning purposes. It does not represent a pre-solicitation synopsis, does not constitute an invitation for bid or request for proposal, and is not a commitment by NAO to purchase the desired products and/or services. The requirements listed below may or may not be executed and are contingent upon funding, real estate, permits and other factors that affect the requirements.

All acquisition strategies are subject to change based on market research and as the requirements are further definitized. Requirements over the simplified acquisition threshold listed as "SB" means that the requirement will be set aside for small businesses, but the specific socioeconomic category has not been determined at the time of publication and will be ultimately determined by market research. Small businesses are encouraged to respond to NAO Sources Sought Notices, a form of market research. The projected quarters (or dates) provided below are the estimated quarters (or dates) NAO anticipates advertising requirements within the Federal Business Opportunities System (FedBizOpps) at: [www.fbo.gov](http://www.fbo.gov) (for all open market procurements greater than \$25K). Use DoDAAC "W91236" (a six-position code that uniquely identifies a DOD activity or organization) to locate NAO requirements within FedBizOpps.

As of 14 Nov 2012

# U.S. Army Corps of Engineers Norfolk District (NAO)

## FY13 Forecast of Contracting Opportunities

Project Description	Program	Location	Estimated Cost	Status	Method	Acq Strategy	FY	QTR	Small Business	NOTES
ANC - 6" Water Line	IIS	Arlington National Cemetary	\$0-\$1M	In negotiations for award	MATOC	DBB	2013	2	X	NEW SDV MATOC FOR ANC
ANC - Headstone Removal	IIS	Arlington National Cemetary	\$0-\$1M	In Design	Sole Source	DBB	2013	1	X	Patriot
ANC - Millennium Construction	IIS	Arlington National Cemetary	\$50-\$80m	In Design	2-Phase	DBB	2013	4		Two-Phase BV or Two-Step
ANC - New MATOC	IIS	Arlington National Cemetary	\$35,000	Awaiting Seed Project	NA	NA	2013	2	X	NEW SDV MATOC FOR ANC
ANC - Parking Garage Repairs	IIS	Arlington National Cemetary	\$1-\$5M	In Design	MATOC	DBB	2013	3	X	NEW SDV MATOC FOR ANC
ANC - Repair Boundary Wall	IIS	Arlington National Cemetary	\$0-\$1M	Waiting for funds to re-advertise	MATOC	DBB	2013	2	X	NEW SDV MATOC FOR ANC
ANC - Repair Eternal Flame	IIS	Arlington National Cemetary	\$0-\$1M	In Design	IDC	DBB	2013	2	X	
ANC - Replace Fuel Station	IIS	Arlington National Cemetary	\$0-\$1M	Waiting for Design Funds	MATOC	DBB	2013	4	X	NEW SDV MATOC FOR ANC
ANC - Roosevelt Road	IIS	Arlington National Cemetary	\$0-\$1M	Waiting for Design Funds	MATOC	DBB	2013	3	X	NEW SDV MATOC FOR ANC
ANC - Utilities Removals	IIS	Arlington National Cemetary	\$1-\$5M	In Design	MATOC	DBB	2013	3	X	NEW SDV MATOC FOR ANC
ANC - Visitors Center Basement Renovations	IIS	Arlington National Cemetary	\$0-\$1M	In Design	MATOC	DBB	2013	4	X	NEW SDV MATOC FOR ANC
Atlantic Woods Dredging	IIS	Norfolk	\$5-10M	In Design (by EPA)	TBD	DBB	2013	1		
CB Oyster Restoration- GWR Rehabilitation	CW	Various	\$0-\$1M	In Design	Sole Source	DBB	2013	3		
Craney Island Rehandling Basin	CW	Craney Island	\$1-\$5M	Preparing Plans and Specifications	IFB	DBB	2013	1		Maintenance Dredging Contract
DLA - Renovate Bldg 24 (Round House)	OMA	DLA- Richmond	\$1-\$5M	In Design	RFP	DB	2013	1		HUBZone
DLA - Renovate Bldg 42 (Bellwood Club)	OMA	DLA- Richmond	\$1-\$5M	In Design	RFP	DB	2013	1	X	SB
DLA - Renovate Bldg 56 (Water Plant)	OMA	DLA- Richmond	\$0-\$1M	In Design	RFP	DB	2013	1	X	8a
DLA - Renovate Bldg 70	OMA	DLA- Richmond	\$0-\$1M	In Design	RFP	DB	2013	1	X	8a
DLA - Repair Parking Lots	OMA	DLA- Richmond	\$1-\$5M	In Design	IDC	DB	2013	2	X	SB
DLA - Repair WH 9 and 12 Roofs	OMA	DLA- Richmond	\$1-\$5M	Waiting for Design Funds	RFP	DB	2013	4		Alaska Native
DLA - Roadway Repair/Paving	OMA	DLA- Richmond	\$1-\$5M	In Design	IDC	DB	2013	2	X	SB
DoDEA SRM	OMA	Various	\$1-\$5M	Existing Construction Contracts			2013	1,2,3,4	X	SB
DoDEA SRM	OMA	Various	\$1-\$5M	Existing Construction Contracts			2013	1,2,3,4	X	SDV
DoDEA SRM	OMA	Various	\$1-\$5M	Existing Construction Contracts			2013	1,2,3,4	X	WO
Fort AP Hill - AHA Reconfiguration	OMA	Fort AP Hill	\$0-\$1M	Design started	TBD	DBB	2013	4	X	Design just awarded
Fort AP Hill - B1547 Renovation	OMA	Fort AP Hill	\$0-\$1M	Design ongoing	TBD	DBB	2013	3	X	
Fort Eustis - Renovate Bldg 663	OMA	Fort Eustis	\$5-10M	RTA 30SEP12, Waiting for \$\$\$	TBD	DBB	2013	1	X	Need to determine strategy
Fort Eustis - Renovate Bldg 664	OMA	Fort Eustis	\$5-10M	RTA 30SEP12, Waiting for \$\$\$	TBD	DBB	2013	1	X	Need to determine strategy
Fort Lee - AIT Barracks Phase II (Barracks and Site)	MCA	Fort Lee	\$40-\$60M	In Design	MATOC	DBB	2013	2		NER UNR MATOC, capacity from SWF
Fort Lee - Phase II BTN and BDE HQs	MCA	Fort Lee	\$5-10M	In Design	MATOC	DBB	2013	3	X	NER SB MATOC, capacity from SWF
Fort Lee - Phase II USMC HQ	MCA	Fort Lee	\$1-\$5M	In Design	MATOC	DBB	2013	2	X	NER SB MATOC, capacity from SWF
Fort Lee - Repair Barracks 3004	OMA	Fort Lee	\$10-\$15M	In Design	IFB	DBB	2013	2	X	
Fort Pickett - PEB Concrete Pad	OMA	Fort Pickett	\$0-\$1M	In Design	Sole Source	DBB	2013	2	X	SB
Fort Pickett - Renovate 2600 Compound	OMA	Fort Pickett	\$0-\$1M	In Design	Sole Source	DBB	2013	2	X	SB
Fort Pickett - Renovate Bldg 1724	OMA	Fort Pickett	\$0-\$1M	In Design	Sole Source	DBB	2013	2	X	8a - Syncon
James River Channel Dredging	CW	Various	\$5-10M	Design, Plans and Specifications	IFB	DBB	2013	2	X	Maintenance Dredging Contract. New IDIQ Contract FY13 Award. Base year plus two option years (\$3M per year).

# U.S. Army Corps of Engineers Norfolk District (NAO) FY13 Forecast of Contracting Opportunities

Project Description	Program	Location	Estimated Cost	Status	Method	Acq Strategy	FY	QTR	Small Business	NOTES
MEPS Charlotte	OMA	Charlotte	\$0-\$1M	furniture	IFB		2013	1	X	
MEPS Chicago	OMA	Chicago	\$0-\$1M	furniture	IFB		2013	1	X	
MEPS Houston	OMA	Houston	\$0-\$1M	furniture	IFB		2013	1	X	
MEPS Salt Lake City	OMA	Salt Lake City	\$0-\$1M	furniture	IFB		2013	1	X	
NASA LaRC Various Renovations	IIS	NASA Langley	\$1-\$5M	Waiting for Funds	IFB	DBB	2013	1	X	
NOAA Norfolk Dredging	IIS	Norfolk	\$1-\$5M	Permitting actions by Planning	IFB	DBB	2013	4		TBD
Norfolk Harbor and Channels	CW	Norfolk	\$1-\$5M	Preparing Plans and Specifications	IFB	DBB	2013	2		Maintenance Dredging Contract
Norfolk Harbor Thimble Shoals Channel	CW	Norfolk	\$1-\$5M	Design, Plans and Specifications	IFB	DBB	2013	3		Maintenance Dredging Contract
NPS - Colonial Natl Historic Park, Bank Stabilization	IIS	Yorktown	\$0-\$1M	Waiting for FONSI to Advertise	Sole Source	DBB	2013	1	X	8a P&M Construction
Quantico Dam	OMA	Quantico	\$5-10M	Revising Acq Strategy		DB	2013	1		
Remote Delivery Facility	MCA	Rivanna Station	\$5-\$10M	Developing RFP	IFB	DB	2013	3	X	
Tylers Beach Maintenance Dredging	CW	Tylers Beach	\$0-\$1M	Design	In Progress	DBB	2013	4	X	Maintenance Dredging Contract
WCV Maintenance Dredging	CW	Various	\$1-\$5M	Design, Plans and Specifications	In Progress	DBB	2013	2	X	Maintenance dredging 50,000 CY from portions of the WCV project near Wachapreague, Va.
NEW DDESS SRM AE IDIQ	A-E	Various	\$10,000	NEW SB IDIQ			2013	2	10M/4yr SB AE IDIQ	
NEW DoDEA MILCON SB	A-E	Various	\$10,000	NEW SB IDIQ			2013	3	10M/4yr SB AE IDIQ	
NEW DoDEA MILCON UNR	A-E	Various	\$10,000	NEW UN IDIQ			2013	3	10M/4yr UNR AE IDIQ	