
T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-GWMP 1A85
BRIDGES OVER TURKEY RUN

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

VA
FAIRFAX
GEORGE WASHINGTON MEMORIAL

Sterling, VA
Aron Reif
09/17/01

Signed:

Title: Date: ______________

Contract Awarded to: Date: ______________

Schedule: A

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Alpha Painting & Construction Co.,
6800 Quad Avenue
Baltimore, MD  21237

   669,325.00

Brickwood Contractors, Inc.
11304 Industrial Road
Manassas, VA  20109

   699,113.00

Reglas Painting Co., Inc.
4128 North Point Road
Baltimore, MD  21222

   707,040.00

Abhe & Svoboda, Inc.
17066 Revere Way
Prior Lake, MN  55372

   955,510.00

Blastech Enterprises, Inc.
6420 St. Helena Ave.
Baltimore, MD  21222

   967,900.00

Megaco, Inc.
84330 Backlick Road
Lorton, VA  22079

 1,090,800.00

Royal Bridge, Inc.
1831 Oakmont Ave.
Tarpon Springs, FL  34689

 1,256,500.00

Monoko, Inc.
1037 Peninsula Ave.
Tarpon Springs, FL  34689

 1,723,426.00

areif
Aron Reif

areif
Highway Engineer

areif
9/17/01

areif
Alpha Painting & Construction Co., Inc.

areif
9/27/01



Engineer's Estimate 1,220,000.00
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BRIDGES OVER TURKEY RUN
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Item ItemItem
No. Unit Description Quantity Unit

Price Amount
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Schedule: A

15101 LPSM Mobilization
Alpha Painting & Construction Co., ALL 90,000.00     90,000.00
Brickwood Contractors, Inc. 76,071.00     76,071.00
Reglas Painting Co., Inc. 50,000.00     50,000.00
Abhe & Svoboda, Inc. 86,170.00     86,170.00
Blastech Enterprises, Inc. 90,000.00     90,000.00
Megaco, Inc. 100,000.00    100,000.00
Royal Bridge, Inc. 124,595.00    124,595.00
Monoko, Inc. 130,000.00    130,000.00
ENGINEER'S ESTIMATE 96,950.00     96,950.00

15718 Each Stabilized construction entrance
Alpha Painting & Construction Co., 2 2,500.00      5,000.00
Brickwood Contractors, Inc. 5,000.00     10,000.00
Reglas Painting Co., Inc. 4,000.00      8,000.00
Abhe & Svoboda, Inc. 765.00      1,530.00
Blastech Enterprises, Inc. 2,500.00      5,000.00
Megaco, Inc. 2,500.00      5,000.00
Royal Bridge, Inc. 10,000.00     20,000.00
Monoko, Inc. 115,000.00    230,000.00
ENGINEER'S ESTIMATE 2,800.00      5,600.00

20304AA LPSM Removal of formwork
Alpha Painting & Construction Co., ALL 15,000.00     15,000.00
Brickwood Contractors, Inc. 5,500.00      5,500.00
Reglas Painting Co., Inc. 10,000.00     10,000.00
Abhe & Svoboda, Inc. 30,000.00     30,000.00
Blastech Enterprises, Inc. 40,000.00     40,000.00
Megaco, Inc. 3,000.00      3,000.00
Royal Bridge, Inc. 110,000.00    110,000.00
Monoko, Inc. 180,000.00    180,000.00
ENGINEER'S ESTIMATE 20,000.00     20,000.00

30502F m2 Aggregate-topsoil course, 50 mm depth
Alpha Painting & Construction Co., 2,200 2.00      4,400.00
Brickwood Contractors, Inc. 0.40        880.00
Reglas Painting Co., Inc. 0.40        880.00
Abhe & Svoboda, Inc. 0.50      1,100.00
Blastech Enterprises, Inc. 0.10        220.00
Megaco, Inc. 2.00      4,400.00
Royal Bridge, Inc. 2.72      5,984.00
Monoko, Inc. 20.00     44,000.00
ENGINEER'S ESTIMATE 4.50      9,900.00
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56303A LPSM Surface preparation and painting, steel structure
Alpha Painting & Construction Co., ALL 400,000.00    400,000.00
Brickwood Contractors, Inc. 430,742.00    430,742.00
Reglas Painting Co., Inc. 405,000.00    405,000.00
Abhe & Svoboda, Inc. 424,490.00    424,490.00
Blastech Enterprises, Inc. 527,410.00    527,410.00
Megaco, Inc. 450,000.00    450,000.00
Royal Bridge, Inc. 443,000.00    443,000.00
Monoko, Inc. 659,656.00    659,656.00
ENGINEER'S ESTIMATE 580,000.00    580,000.00

56305 LPSM Containment system and worker protection plan
Alpha Painting & Construction Co., ALL 100,000.00    100,000.00
Brickwood Contractors, Inc. 150,000.00    150,000.00
Reglas Painting Co., Inc. 215,000.00    215,000.00
Abhe & Svoboda, Inc. 394,255.00    394,255.00
Blastech Enterprises, Inc. 270,000.00    270,000.00
Megaco, Inc. 300,000.00    300,000.00
Royal Bridge, Inc. 400,000.00    400,000.00
Monoko, Inc. 160,000.00    160,000.00
ENGINEER'S ESTIMATE 280,000.00    280,000.00

62701A m2 Solid sod
Alpha Painting & Construction Co., 2,200 2.00      4,400.00
Brickwood Contractors, Inc. 0.60      1,320.00
Reglas Painting Co., Inc. 0.75      1,650.00
Abhe & Svoboda, Inc. 0.95      2,090.00
Blastech Enterprises, Inc. 0.10        220.00
Megaco, Inc. 3.00      6,600.00
Royal Bridge, Inc. 3.18      6,996.00
Monoko, Inc. 40.00     88,000.00
ENGINEER'S ESTIMATE 6.00     13,200.00

63308A Each Removing and resetting sign
Alpha Painting & Construction Co., 1 2,000.00      2,000.00
Brickwood Contractors, Inc. 50.00         50.00
Reglas Painting Co., Inc. 100.00        100.00
Abhe & Svoboda, Inc. 500.00        500.00
Blastech Enterprises, Inc. 2,000.00      2,000.00
Megaco, Inc. 500.00        500.00
Royal Bridge, Inc. 12,000.00     12,000.00
Monoko, Inc. 6,600.00      6,600.00
ENGINEER'S ESTIMATE 200.00        200.00
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63503C Each Advance warning arrow panel, type C
Alpha Painting & Construction Co., 1 2,000.00      2,000.00
Brickwood Contractors, Inc. 300.00        300.00
Reglas Painting Co., Inc. 100.00        100.00
Abhe & Svoboda, Inc. 300.00        300.00
Blastech Enterprises, Inc. 1,200.00      1,200.00
Megaco, Inc. 4,000.00      4,000.00
Royal Bridge, Inc. 4,000.00      4,000.00
Monoko, Inc. 6,600.00      6,600.00
ENGINEER'S ESTIMATE 4,500.00      4,500.00

63507 m2 Construction sign
Alpha Painting & Construction Co., 50 100.00      5,000.00
Brickwood Contractors, Inc. 10.00        500.00
Reglas Painting Co., Inc. 10.00        500.00
Abhe & Svoboda, Inc. 10.00        500.00
Blastech Enterprises, Inc. 150.00      7,500.00
Megaco, Inc. 75.00      3,750.00
Royal Bridge, Inc. 10.00        500.00
Monoko, Inc. 112.00      5,600.00
ENGINEER'S ESTIMATE 125.00      6,250.00

63508B Each Drum, type B
Alpha Painting & Construction Co., 85 50.00      4,250.00
Brickwood Contractors, Inc. 2.00        170.00
Reglas Painting Co., Inc. 1.00         85.00
Abhe & Svoboda, Inc. 5.00        425.00
Blastech Enterprises, Inc. 65.00      5,525.00
Megaco, Inc. 80.00      6,800.00
Royal Bridge, Inc. 30.00      2,550.00
Monoko, Inc. 12.00      1,020.00
ENGINEER'S ESTIMATE 70.00      5,950.00

63511 m Temporary concrete barrier
Alpha Painting & Construction Co., 1,175 1.00      1,175.00
Brickwood Contractors, Inc. 11.00     12,925.00
Reglas Painting Co., Inc. 3.00      3,525.00
Abhe & Svoboda, Inc. 4.00      4,700.00
Blastech Enterprises, Inc. 3.00      3,525.00
Megaco, Inc. 50.00     58,750.00
Royal Bridge, Inc. 20.00     23,500.00
Monoko, Inc. 30.00     35,250.00
ENGINEER'S ESTIMATE 50.00     58,750.00
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63512 m Moving temporary concrete barrier
Alpha Painting & Construction Co., 1,100 1.00      1,100.00
Brickwood Contractors, Inc. 1.50      1,650.00
Reglas Painting Co., Inc. 1.00      1,100.00
Abhe & Svoboda, Inc. 1.50      1,650.00
Blastech Enterprises, Inc. 1.00      1,100.00
Megaco, Inc. 15.00     16,500.00
Royal Bridge, Inc. 6.00      6,600.00
Monoko, Inc. 10.00     11,000.00
ENGINEER'S ESTIMATE 25.00     27,500.00

63521A Each Warning light, type A
Alpha Painting & Construction Co., 45 10.00        450.00
Brickwood Contractors, Inc. 20.00        900.00
Reglas Painting Co., Inc. 5.00        225.00
Abhe & Svoboda, Inc. 9.00        405.00
Blastech Enterprises, Inc. 25.00      1,125.00
Megaco, Inc. 150.00      6,750.00
Royal Bridge, Inc. 10.00        450.00
Monoko, Inc. 22.00        990.00
ENGINEER'S ESTIMATE 100.00      4,500.00

63521C Each Warning light, type C
Alpha Painting & Construction Co., 55 10.00        550.00
Brickwood Contractors, Inc. 10.00        550.00
Reglas Painting Co., Inc. 5.00        275.00
Abhe & Svoboda, Inc. 9.00        495.00
Blastech Enterprises, Inc. 35.00      1,925.00
Megaco, Inc. 50.00      2,750.00
Royal Bridge, Inc. 10.00        550.00
Monoko, Inc. 22.00      1,210.00
ENGINEER'S ESTIMATE 90.00      4,950.00

63522 Each Shadow vehicle
Alpha Painting & Construction Co., 1 3,000.00      3,000.00
Brickwood Contractors, Inc. 300.00        300.00
Reglas Painting Co., Inc. 4,000.00      4,000.00
Abhe & Svoboda, Inc. 550.00        550.00
Blastech Enterprises, Inc. 400.00        400.00
Megaco, Inc. 30,000.00     30,000.00
Royal Bridge, Inc. 40,000.00     40,000.00
Monoko, Inc. 15,000.00     15,000.00
ENGINEER'S ESTIMATE 20,000.00     20,000.00
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63524 Each Variable message sign
Alpha Painting & Construction Co., 2 1,500.00      3,000.00
Brickwood Contractors, Inc. 500.00      1,000.00
Reglas Painting Co., Inc. 250.00        500.00
Abhe & Svoboda, Inc. 590.00      1,180.00
Blastech Enterprises, Inc. 3,000.00      6,000.00
Megaco, Inc. 30,000.00     60,000.00
Royal Bridge, Inc. 15,000.00     30,000.00
Monoko, Inc. 19,000.00     38,000.00
ENGINEER'S ESTIMATE 20,000.00     40,000.00

63525B Each Temporary crash cushion, inertial barrel system
Alpha Painting & Construction Co., 3 3,000.00      9,000.00
Brickwood Contractors, Inc. 110.00        330.00
Reglas Painting Co., Inc. 100.00        300.00
Abhe & Svoboda, Inc. 130.00        390.00
Blastech Enterprises, Inc. 250.00        750.00
Megaco, Inc. 4,000.00     12,000.00
Royal Bridge, Inc. 4,000.00     12,000.00
Monoko, Inc. 17,000.00     51,000.00
ENGINEER'S ESTIMATE 4,000.00     12,000.00

63526 Each Moving temporary crash cushion inertial barrel system
Alpha Painting & Construction Co., 1 1,000.00      1,000.00
Brickwood Contractors, Inc. 50.00         50.00
Reglas Painting Co., Inc. 50.00         50.00
Abhe & Svoboda, Inc. 60.00         60.00
Blastech Enterprises, Inc. 125.00        125.00
Megaco, Inc. 1,500.00      1,500.00
Royal Bridge, Inc. 2,000.00      2,000.00
Monoko, Inc. 19,000.00     19,000.00
ENGINEER'S ESTIMATE 2,500.00      2,500.00

63527B Each Replacement barrels for crash cushion
Alpha Painting & Construction Co., 5 500.00      2,500.00
Brickwood Contractors, Inc. 75.00        375.00
Reglas Painting Co., Inc. 50.00        250.00
Abhe & Svoboda, Inc. 24.00        120.00
Blastech Enterprises, Inc. 75.00        375.00
Megaco, Inc. 600.00      3,000.00
Royal Bridge, Inc. 255.00      1,275.00
Monoko, Inc. 3,000.00     15,000.00
ENGINEER'S ESTIMATE 350.00      1,750.00
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63701 Each Field office
Alpha Painting & Construction Co., 1 15,000.00     15,000.00
Brickwood Contractors, Inc. 5,000.00      5,000.00
Reglas Painting Co., Inc. 5,000.00      5,000.00
Abhe & Svoboda, Inc. 4,100.00      4,100.00
Blastech Enterprises, Inc. 3,000.00      3,000.00
Megaco, Inc. 15,000.00     15,000.00
Royal Bridge, Inc. 10,000.00     10,000.00
Monoko, Inc. 25,000.00     25,000.00
ENGINEER'S ESTIMATE 25,000.00     25,000.00

63705 LPSM Long distance calls
Alpha Painting & Construction Co., ALL 500.00        500.00
Brickwood Contractors, Inc. 500.00        500.00
Reglas Painting Co., Inc. 500.00        500.00
Abhe & Svoboda, Inc. 500.00        500.00
Blastech Enterprises, Inc. 500.00        500.00
Megaco, Inc. 500.00        500.00
Royal Bridge, Inc. 500.00        500.00
Monoko, Inc. 500.00        500.00
ENGINEER'S ESTIMATE 500.00        500.00
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B I D    T O T A L    C H E C K    P A S S

Computed
Bid AmountBid Amount ErrorBidder's

Bidder

Alpha Painting & Construction Co., 669,325.00669,325.00

Brickwood Contractors, Inc. 699,113.00699,113.00

Reglas Painting Co., Inc. 707,040.00707,040.00

Abhe & Svoboda, Inc. 955,510.00955,510.00

Blastech Enterprises, Inc. 967,900.00967,900.00

Megaco, Inc. 1,090,800.001,090,800.00

Royal Bridge, Inc. 1,256,500.001,256,500.00

Monoko, Inc. 1,723,426.001,723,426.00

The apparent low bidder is 45 % below the engineer's estimate.
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Item No.

Schedule:

ComputedBidder's
Extension ExtensionBidder

No extension errors in this Schedule.




