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Bid Tabulation Summary
PRA-BLRI 2Q12

Summary of Bid Schedules
Carolina Mtn.
Construction Co. Inc.
P.O. Box 969
Pisgah Forest, NC 28768

Gulf Group, Inc.
1654 East 5th Street
Panama City, FL 32401

APAC - Carolina Inc
P.O. Box 6939
Asheville, NC 28816

Engineer’s Estimate

Bid Total, Sch. A+B
or
Bid Total, Sch. A+C

$4,581,035.00

N/A

$5,231,815.00

N/A

$4,909,678.75

N/A

$3,700,000.00

$3,710,000.00

Days 350 320 325 350

Total Cost
(Including Price Preference
Adjustments)

$5,424,138.5 $5,551,815.00 $5,758,146.63 $4,050,000.00

$4,060,000.00

Small Business Concern?
Small Disadvantaged Business
Concern?
Woman-Owned Business Concern?
Type of Bid Guarantee:
Bid Considered Responsive?

YES

YES

YES
BOND
YES

YES

YES

NO
BOND
YES

NO

NO

NO
BOND
YES

OPENED AT STERLING, VIRGINIA I CERTIFY THAT THIS BID TABULATION ACCURATELY REFLECTS THE BIDS RECEIVED AND PUBLICLY OPENED FOR THIS SOLICITATION.
BY: Jeffrey Mann
DATE: 04/25/00

SIGNED         /s/ Jeffrey W. Mann                           CONTRACT AWARDED TO:   Carolina Mountain Construction Co.         

TITLE             Highway Engineer                               DATE                                                      5/24/00                                                     
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Schedule: I

15101 LPSM Mobilization
Carolina Mountain Construction Comp ALL 218,145.00    218,145.00
APAC Carolina, Inc. 250,000.00    250,000.00
Gulf Group, Inc. 350,000.00    350,000.00
ENGINEER'S ESTIMATE 148,497.00    148,497.00

15201 LPSM Construction survey and staking
Carolina Mountain Construction Comp ALL 30,000.00     30,000.00
APAC Carolina, Inc. 50,000.00     50,000.00
Gulf Group, Inc. 75,000.00     75,000.00
ENGINEER'S ESTIMATE 40,000.00     40,000.00

15401 LPSM Contractor testing
Carolina Mountain Construction Comp ALL 20,000.00     20,000.00
APAC Carolina, Inc. 20,000.00     20,000.00
Gulf Group, Inc. 25,000.00     25,000.00
ENGINEER'S ESTIMATE 15,000.00     15,000.00

15501 LPSM Construction schedule
Carolina Mountain Construction Comp ALL 15,000.00     15,000.00
APAC Carolina, Inc. 5,000.00      5,000.00
Gulf Group, Inc. 10,000.00     10,000.00
ENGINEER'S ESTIMATE 12,000.00     12,000.00

15702 ha Temporary turf establishment
Carolina Mountain Construction Comp 4.5 3,667.00     16,501.50
APAC Carolina, Inc. 5,225.00     23,512.50
Gulf Group, Inc. 4,000.00     18,000.00
ENGINEER'S ESTIMATE 3,300.00     14,850.00

15703 m Silt fence
Carolina Mountain Construction Comp 2,200 15.00     33,000.00
APAC Carolina, Inc. 23.00     50,600.00
Gulf Group, Inc. 6.00     13,200.00
ENGINEER'S ESTIMATE 7.00     15,400.00

15716 Each Inlet protection
Carolina Mountain Construction Comp 70 325.00     22,750.00
APAC Carolina, Inc. 160.00     11,200.00
Gulf Group, Inc. 400.00     28,000.00
ENGINEER'S ESTIMATE 300.00     21,000.00
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20203 ha Special clearing and grubbing (Ox Creek Road intersection)
Carolina Mountain Construction Comp 0.1 45,000.00      4,500.00
APAC Carolina, Inc. 19,000.00      1,900.00
Gulf Group, Inc. 50,000.00      5,000.00
ENGINEER'S ESTIMATE 20,000.00      2,000.00

20301F Each Removal of inlets
Carolina Mountain Construction Comp 1 1,200.00      1,200.00
APAC Carolina, Inc. 725.00        725.00
Gulf Group, Inc. 3,000.00      3,000.00
ENGINEER'S ESTIMATE 460.00        460.00

20302RA m Removal of asphalt curb
Carolina Mountain Construction Comp 500 13.15      6,575.00
APAC Carolina, Inc. 7.30      3,650.00
Gulf Group, Inc. 20.00     10,000.00
ENGINEER'S ESTIMATE 9.10      4,550.00

20302RB m Removal of portland cement concrete curb
Carolina Mountain Construction Comp 60 26.00      1,560.00
APAC Carolina, Inc. 10.50        630.00
Gulf Group, Inc. 20.00      1,200.00
ENGINEER'S ESTIMATE 16.75      1,005.00

20302SB m Removal of portland cement concrete curb and gutter
Carolina Mountain Construction Comp 30 30.00        900.00
APAC Carolina, Inc. 10.50        315.00
Gulf Group, Inc. 100.00      3,000.00
ENGINEER'S ESTIMATE 12.50        375.00

20302UA m Removal of asphalt paved waterway
Carolina Mountain Construction Comp 1,000 20.00     20,000.00
APAC Carolina, Inc. 10.50     10,500.00
Gulf Group, Inc. 50.00     50,000.00
ENGINEER'S ESTIMATE 15.00     15,000.00

20302VD m Removal of rail fence
Carolina Mountain Construction Comp 240 10.00      2,400.00
APAC Carolina, Inc. 11.50      2,760.00
Gulf Group, Inc. 30.00      7,200.00
ENGINEER'S ESTIMATE 15.00      3,600.00
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20302WC m Removal of guardrail, timber
Carolina Mountain Construction Comp 2,960 26.25     77,700.00
APAC Carolina, Inc. 23.00     68,080.00
Gulf Group, Inc. 10.00     29,600.00
ENGINEER'S ESTIMATE 13.50     39,960.00

20303PA m2 Removal of asphalt pavement
Carolina Mountain Construction Comp 33,200 5.40    179,280.00
APAC Carolina, Inc. 4.05    134,460.00
Gulf Group, Inc. 4.00    132,800.00
ENGINEER'S ESTIMATE 3.50    116,200.00

20303QA m2 Removal of asphalt sidewalk
Carolina Mountain Construction Comp 150 6.00        900.00
APAC Carolina, Inc. 7.30      1,095.00
Gulf Group, Inc. 20.00      3,000.00
ENGINEER'S ESTIMATE 8.80      1,320.00

20402 m3 Subexcavation (reconstruction patch)
Carolina Mountain Construction Comp 80 50.00      4,000.00
APAC Carolina, Inc. 24.00      1,920.00
Gulf Group, Inc. 26.40      2,112.00
ENGINEER'S ESTIMATE 21.00      1,680.00

20409 m3 Embankment construction (permanent berms)
Carolina Mountain Construction Comp 500 23.55     11,775.00
APAC Carolina, Inc. 46.00     23,000.00
Gulf Group, Inc. 45.00     22,500.00
ENGINEER'S ESTIMATE 30.00     15,000.00

26001 m2 Geogrid reinforcement (Reconstruction pavement patch)
Carolina Mountain Construction Comp 510 78.50     40,035.00
APAC Carolina, Inc. 12.25      6,247.50
Gulf Group, Inc. 13.50      6,885.00
ENGINEER'S ESTIMATE 8.60      4,386.00

30101Z t Aggregate base, grading C or D (Reconstruction pavement patch)
Carolina Mountain Construction Comp 200 31.35      6,270.00
APAC Carolina, Inc. 28.75      5,750.00
Gulf Group, Inc. 31.30      6,260.00
ENGINEER'S ESTIMATE 26.00      5,200.00
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30102ZQ m2 Aggregate base, grading C or D, 200 mm depth
Carolina Mountain Construction Comp 27,900 9.00    251,100.00
APAC Carolina, Inc. 19.50    544,050.00
Gulf Group, Inc. 21.45    598,455.00
ENGINEER'S ESTIMATE 10.00    279,000.00

30305B m Ditch reconditioning
Carolina Mountain Construction Comp 2,400 20.00     48,000.00
APAC Carolina, Inc. 10.50     25,200.00
Gulf Group, Inc. 12.00     28,800.00
ENGINEER'S ESTIMATE 5.00     12,000.00

30306A km Shoulder reconditioning
Carolina Mountain Construction Comp 27.7 4,125.00    114,262.50
APAC Carolina, Inc. 3,750.00    103,875.00
Gulf Group, Inc. 4,125.00    114,262.50
ENGINEER'S ESTIMATE 1,100.00     30,470.00

30502G m2 Aggregate-topsoil course, 65 mm depth
Carolina Mountain Construction Comp 140 17.00      2,380.00
APAC Carolina, Inc. 8.50      1,190.00
Gulf Group, Inc. 10.00      1,400.00
ENGINEER'S ESTIMATE 6.00        840.00

40101CC t Hot asphalt concrete pavement, class C, grading C
Carolina Mountain Construction Comp 12,500 56.00    700,000.00
APAC Carolina, Inc. 50.90    636,250.00
Gulf Group, Inc. 56.00    700,000.00
ENGINEER'S ESTIMATE 48.00    600,000.00

40101CDC t Hot asphalt concrete pavement, class C, grading D, type 3 pavement smoothness
Carolina Mountain Construction Comp 9,600 57.64    553,344.00
APAC Carolina, Inc. 52.40    503,040.00
Gulf Group, Inc. 58.00    556,800.00
ENGINEER'S ESTIMATE 47.00    451,200.00

40102CS t Hot asphalt concrete pavement, class C, State grading, wedge or leveling course
Carolina Mountain Construction Comp 1,400 60.78     85,092.00
APAC Carolina, Inc. 55.25     77,350.00
Gulf Group, Inc. 61.00     85,400.00
ENGINEER'S ESTIMATE 52.00     72,800.00
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40201 t Minor asphalt concrete
Carolina Mountain Construction Comp 150 209.00     31,350.00
APAC Carolina, Inc. 195.00     29,250.00
Gulf Group, Inc. 215.00     32,250.00
ENGINEER'S ESTIMATE 300.00     45,000.00

41301F m2 Asphalt pavement milling, 50 mm depth
Carolina Mountain Construction Comp 69,200 3.85    266,420.00
APAC Carolina, Inc. 3.50    242,200.00
Gulf Group, Inc. 4.00    276,800.00
ENGINEER'S ESTIMATE 2.10    145,320.00

41301J m2 Asphalt pavement milling, 90 mm depth
Carolina Mountain Construction Comp 550 11.22      6,171.00
APAC Carolina, Inc. 10.20      5,610.00
Gulf Group, Inc. 12.00      6,600.00
ENGINEER'S ESTIMATE 5.00      2,750.00

60404A Each Catch basin, type 1
Carolina Mountain Construction Comp 1 2,000.00      2,000.00
APAC Carolina, Inc. 2,650.00      2,650.00
Gulf Group, Inc. 5,000.00      5,000.00
ENGINEER'S ESTIMATE 2,300.00      2,300.00

60406 Each Inlet adjustment
Carolina Mountain Construction Comp 1 750.00        750.00
APAC Carolina, Inc. 625.00        625.00
Gulf Group, Inc. 1,000.00      1,000.00
ENGINEER'S ESTIMATE 700.00        700.00

60504 m Geocomposite pavement edge drain system
Carolina Mountain Construction Comp 500 30.00     15,000.00
APAC Carolina, Inc. 19.00      9,500.00
Gulf Group, Inc. 50.00     25,000.00
ENGINEER'S ESTIMATE 40.00     20,000.00

60703 m Cleaning culverts in place
Carolina Mountain Construction Comp 600 48.00     28,800.00
APAC Carolina, Inc. 160.00     96,000.00
Gulf Group, Inc. 80.00     48,000.00
ENGINEER'S ESTIMATE 55.00     33,000.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-BLRI 2Q12
PRA-BLRI PROPOSAL NO. 2 (SCHEDULES A+B)

Date: 04/25/00

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   6

Schedule: I

60704 Each Reconditioning drainage structures
Carolina Mountain Construction Comp 35 1,100.00     38,500.00
APAC Carolina, Inc. 1,650.00     57,750.00
Gulf Group, Inc. 1,050.00     36,750.00
ENGINEER'S ESTIMATE 350.00     12,250.00

60801B m2 Paved waterway, type 2
Carolina Mountain Construction Comp 420 269.00    112,980.00
APAC Carolina, Inc. 160.00     67,200.00
Gulf Group, Inc. 150.00     63,000.00
ENGINEER'S ESTIMATE 100.00     42,000.00

60801E m2 Paved waterway, type 5 , 100 mm depth
Carolina Mountain Construction Comp 900 155.00    139,500.00
APAC Carolina, Inc. 26.50     23,850.00
Gulf Group, Inc. 30.00     27,000.00
ENGINEER'S ESTIMATE 30.00     27,000.00

60807 LPSM Repoint paved waterway joints
Carolina Mountain Construction Comp ALL 20,000.00     20,000.00
APAC Carolina, Inc. 17,800.00     17,800.00
Gulf Group, Inc. 15,000.00     15,000.00
ENGINEER'S ESTIMATE 8,000.00      8,000.00

60808 Each Drainage chutes
Carolina Mountain Construction Comp 1 1,000.00      1,000.00
APAC Carolina, Inc. 1,050.00      1,050.00
Gulf Group, Inc. 3,000.00      3,000.00
ENGINEER'S ESTIMATE 700.00        700.00

60901Y m Portland cement concrete curb, 450 mm depth
Carolina Mountain Construction Comp 60 56.00      3,360.00
APAC Carolina, Inc. 45.00      2,700.00
Gulf Group, Inc. 60.00      3,600.00
ENGINEER'S ESTIMATE 70.00      4,200.00

60902V m Portland cement concrete curb and gutter, 325 mm depth
Carolina Mountain Construction Comp 38 48.00      1,824.00
APAC Carolina, Inc. 49.50      1,881.00
Gulf Group, Inc. 60.00      2,280.00
ENGINEER'S ESTIMATE 75.00      2,850.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-BLRI 2Q12
PRA-BLRI PROPOSAL NO. 2 (SCHEDULES A+B)

Date: 04/25/00

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   7

Schedule: I

60903BX m Stone curb, type 2, 400 mm depth
Carolina Mountain Construction Comp 415 165.00     68,475.00
APAC Carolina, Inc. 135.00     56,025.00
Gulf Group, Inc. 150.00     62,250.00
ENGINEER'S ESTIMATE 120.00     49,800.00

60905N m Asphalt concrete curb, 150 mm depth
Carolina Mountain Construction Comp 170 33.00      5,610.00
APAC Carolina, Inc. 11.00      1,870.00
Gulf Group, Inc. 13.00      2,210.00
ENGINEER'S ESTIMATE 11.25      1,912.50

60906 m Reset curb
Carolina Mountain Construction Comp 80 130.00     10,400.00
APAC Carolina, Inc. 98.50      7,880.00
Gulf Group, Inc. 150.00     12,000.00
ENGINEER'S ESTIMATE 85.00      6,800.00

61501A m2 Asphalt concrete sidewalk
Carolina Mountain Construction Comp 185 60.00     11,100.00
APAC Carolina, Inc. 39.25      7,261.25
Gulf Group, Inc. 44.00      8,140.00
ENGINEER'S ESTIMATE 30.00      5,550.00

61503C m2 Stone median
Carolina Mountain Construction Comp 10 1,500.00     15,000.00
APAC Carolina, Inc. 1,050.00     10,500.00
Gulf Group, Inc. 1,000.00     10,000.00
ENGINEER'S ESTIMATE 120.00      1,200.00

61701H m Guardrail system SBTB
Carolina Mountain Construction Comp 5,610 156.00    875,160.00
APAC Carolina, Inc. 185.00  1,037,850.00
Gulf Group, Inc. 200.00  1,122,000.00
ENGINEER'S ESTIMATE 180.00  1,009,800.00

61702F Each Terminal section, type FAT-9
Carolina Mountain Construction Comp 9 2,000.00     18,000.00
APAC Carolina, Inc. 4,000.00     36,000.00
Gulf Group, Inc. 330.00      2,970.00
ENGINEER'S ESTIMATE 475.00      4,275.00
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61702G Each Terminal section, type FAT-6
Carolina Mountain Construction Comp 7 2,000.00     14,000.00
APAC Carolina, Inc. 3,575.00     25,025.00
Gulf Group, Inc. 330.00      2,310.00
ENGINEER'S ESTIMATE 425.00      2,975.00

61702H Each Terminal section, type SBT-BAT
Carolina Mountain Construction Comp 10 2,000.00     20,000.00
APAC Carolina, Inc. 3,575.00     35,750.00
Gulf Group, Inc. 715.00      7,150.00
ENGINEER'S ESTIMATE 800.00      8,000.00

62509 ha Turf establishment
Carolina Mountain Construction Comp 4.5 4,500.00     20,250.00
APAC Carolina, Inc. 6,500.00     29,250.00
Gulf Group, Inc. 6,000.00     27,000.00
ENGINEER'S ESTIMATE 5,500.00     24,750.00

62903 m2 Cellular confinement system
Carolina Mountain Construction Comp 700 53.00     37,100.00
APAC Carolina, Inc. 95.00     66,500.00
Gulf Group, Inc. 50.00     35,000.00
ENGINEER'S ESTIMATE 65.00     45,500.00

63401HA m Pavement markings, type H, solid
Carolina Mountain Construction Comp 27,300 1.90     51,870.00
APAC Carolina, Inc. 2.00     54,600.00
Gulf Group, Inc. 2.04     55,692.00
ENGINEER'S ESTIMATE 2.35     64,155.00

63401HB m Pavement markings, type H, broken
Carolina Mountain Construction Comp 550 2.00      1,100.00
APAC Carolina, Inc. 2.50      1,375.00
Gulf Group, Inc. 2.50      1,375.00
ENGINEER'S ESTIMATE 1.20        660.00

63507 m2 Construction sign
Carolina Mountain Construction Comp 126 90.00     11,340.00
APAC Carolina, Inc. 110.00     13,860.00
Gulf Group, Inc. 115.00     14,490.00
ENGINEER'S ESTIMATE 110.00     13,860.00
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63508B Each Drum, type B
Carolina Mountain Construction Comp 150 70.00     10,500.00
APAC Carolina, Inc. 48.00      7,200.00
Gulf Group, Inc. 55.00      8,250.00
ENGINEER'S ESTIMATE 60.00      9,000.00

63509 Hour Flagger
Carolina Mountain Construction Comp 1,500 11.00     16,500.00
APAC Carolina, Inc. 11.00     16,500.00
Gulf Group, Inc. 11.00     16,500.00
ENGINEER'S ESTIMATE 11.00     16,500.00

63510 Hour Pilot car
Carolina Mountain Construction Comp 700 55.00     38,500.00
APAC Carolina, Inc. 50.00     35,000.00
Gulf Group, Inc. 55.00     38,500.00
ENGINEER'S ESTIMATE 31.00     21,700.00

63518 Each Temporary raised pavement marker
Carolina Mountain Construction Comp 35,110 3.50    122,885.00
APAC Carolina, Inc. 6.15    215,926.50
Gulf Group, Inc. 6.85    240,503.50
ENGINEER'S ESTIMATE 1.45     50,909.50

63521A Each Warning light, type A
Carolina Mountain Construction Comp 22 30.00        660.00
APAC Carolina, Inc. 55.00      1,210.00
Gulf Group, Inc. 250.00      5,500.00
ENGINEER'S ESTIMATE 125.00      2,750.00

63521C Each Warning light, type C
Carolina Mountain Construction Comp 142 30.00      4,260.00
APAC Carolina, Inc. 65.00      9,230.00
Gulf Group, Inc. 210.00     29,820.00
ENGINEER'S ESTIMATE 120.00     17,040.00

63524 Each Variable message sign
Carolina Mountain Construction Comp 3 23,000.00     69,000.00
APAC Carolina, Inc. 33,000.00     99,000.00
Gulf Group, Inc. 22,000.00     66,000.00
ENGINEER'S ESTIMATE 20,000.00     60,000.00
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63701 Each Field office
Carolina Mountain Construction Comp 1 25,000.00     25,000.00
APAC Carolina, Inc. 21,500.00     21,500.00
Gulf Group, Inc. 32,000.00     32,000.00
ENGINEER'S ESTIMATE 13,000.00     13,000.00
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