

BASE MAINTENANCE DEPARTMENT
Marine Corps Base
Camp Lejeune, North Carolina 28542

MAIN/RMD/clm
4700

JUL 16 1979

From: Base Maintenance Officer
To: Assistant Chief of Staff, Facilities


Subj: Cost Estimate for Taxiway Lighting, Marine Corps Air Station
(Helicopter), New River

Ref: (a) CO, MCAS(H) ltr 204:WJG:cbm 4700 of 29 Mar 1979

Encl: (1) Cost Estimate

1. Enclosure (1) is a rough cost estimate for accomplishing the work outlined in reference (a).
2. The subject work is an extension of the lighting system and as such constitutes minor construction requiring Subfunctional Category R-1 Funds.
3. It is the opinion of the Base Maintenance Department that alterations to airfield lighting requires approval by the Naval Air Systems Command (NAVAIRSYSCOM) and the Federal Aviation Authority (FAA).


T. R. BAISLEY



Airfield Lighting
File - Joe
9

23 Mar 1979

MEMO FOR THE RECORD: (Re. Study on Airfield Lighting)

Station (Maintenance) to do some work for Mr. Rogers, LANTDIV, in connection with subject study.

Public Works, MCB, CLNC (Bill Barnes) wanted to know status of some conduits being marked, etc. by Mr. Spender, Air Station Maintenance. Mr. Spender is about mid-way through and will finish as soon as he can. He has to work this in with his regular duties.

I advised Mr. Barnes of status of project (tagging conduits, etc.) He asked if a drawing was being updated at the same time. He said Mr. Rogers was told that this would be done. I called Mr. Spender again. He didn't know anything about that and doesn't have any drawings.


I'll try to get a drawing from Public Works and forward to Mr. Spender as soon as possible.

BETTY J. BLAKE

Enter on How 6021T

Mr Spender plans to make his own rough drawing and submit it to PWD for smoothing out. 28 Mar 79

9



Fac Off

S-4

a

Free Project Free

2 August 1978

MEMO FOR THE RECORD: (Re. Control Tower/Airfield Lighting
Engineering Service Request - LANTDIV
= ESR)

Mr. Luther Norris, Electrical Branch, Public Works, MCB, CLNC, called regarding status of above project in response to our recent telephone call.

Mr. Norris called LANTDIV, Mr. Maxie Bryant, and was advised that LANTDIV has assigned an ESR Number to project - M7147 and the project officer assigned is Dave Rogers.

The project is scheduled to start the first quarter of FY '79.

The ESR is for a study by LANTDIV of the Control Tower and Airfield Lighting.

The ESR was requested by Public Works, MCB, CLNC on 18 July 1977.

It was requested that LANTDIV prepare concept design and cost estimate for correction of airfield lighting deficiencies at this activity. Upon completion of the ESR, an A&E should be selected to provide plans & specs to correct those deficiencies found as a result of the study.

V/R, Betty


Copy to:
S-3, MCAS(H)
Com-ElecOff, MCAS(H)

19 Jan. '79
Checked w/ Mr. Norris on status. Nothing heard from LANTDIV since Aug '78.

9

Copy in Project File

Note in HOWGOZIT Book



8 December 1977

MEMO FOR THE RECORD: (Re. Airfield Lighting)

The diagram of MCAS(H), New River airfield lighting is not up to date at Public Works, MCB, CLNC -- they do have a diagram that is very old and obsolete.

~~XXXXXXXX~~ An Engineering Service Request was submitted by Public Works, MCB, CLNC on 18 July 1977 by Mr. Luther Norris, Electrical Branch Manager.

It was requested that the ESR be prepared for correction of airfield lighting deficiencies at New River. Upon completion of the ESR, an A-E should be selected to provide plans & specs to correct these deficiencies.

One of the items in the project will be to provide complete "as-built drawings" of the airfield lighting.

Mr. Norris has some information on the airfield lighting that is up to date, but it will not all be up to date until the study is completed. He didn't know exactly when that would be.

Mr. Norris will be happy ~~XXXXXXXXXX~~ to furnish what he has if Col Brown would like it. Mr. Norris is at Public Works, MCB, CLNC, telephone 451-3658.

BJB

