

PART I - THE SCHEDULE

SECTION F

DELIVERIES OR PERFORMANCE

TABLE OF CONTENTS

F.1	PERIOD OF PERFORMANCE AND DELIVERY DATES.....	1
F.2	PRINCIPAL PLACE OF PERFORMANCE	1
F.3	FAR 52.242-15 STOP-WORK ORDER (AUG 1989) -- ALTERNATE I (APR 1984).....	1

SECTION F

DELIVERIES OR PERFORMANCE

F.1 PERIOD OF PERFORMANCE AND DELIVERY DATES

The period of performance for this Contract shall extend from the date of Contract award in SF-33, *Solicitation, Offer, and Award* Completion of Contract Requirements on or before September 30, 2015.

F.2 PRINCIPAL PLACE OF PERFORMANCE

The principal places of performance of this contract shall be the Hanford Site, near Richland, Washington, and other facilities as directed by the Contracting Officer.

F.3 FAR 52.242-15 STOP-WORK ORDER (AUG 1989) -- ALTERNATE I (APR 1984)

- (a) The Contracting Officer may, at any time, by written order to the Contractor, require the Contractor to stop all, or any part, of the work called for by this Contract for a period of 90 days after the order is delivered to the Contractor, and for any further period to which the parties may agree. The order shall be specifically identified as a stop-work order issued under this clause. Upon receipt of the order, the Contractor shall immediately comply with its terms and take all reasonable steps to minimize the incurrence of costs allowable to the work covered by the order during the period of work stoppage. Within a period of 90 days after a stop-work order is delivered to the Contractor, or within any extension of that period to which the parties shall have agreed, the Contracting Officer shall either:
- (1) Cancel the stop-work order; or
 - (2) Terminate the work covered by the order as provided in the Termination clause of this Contract.
- (b) If a stop-work order issued under this clause is canceled or the period of the order or any extension thereof expires, the Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the delivery schedule, the estimated cost, the fee, or a combination thereof, and in any other terms of the contract that may be affected and the contract shall be modified, in writing, accordingly, if:
- (1) The stop-work order results in an increase in the time required for, or in the Contractor's cost properly allowable to, the performance of any part of this contract; and
 - (2) The Contractor asserts a claim for the adjustment within 30 days after the end of the period of work stoppage; provided, that, if the Contracting Officer decides the facts justify the action, the Contracting Officer may receive and act upon the claim asserted at any time before final payment under this Contract.
- (c) If a stop-work order is not canceled and the work covered by the order is terminated for the convenience of the Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at the termination settlement.
- (d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the Contracting Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work order.