

PROPOSAL INTERNAL REVIEW SHEET

CONTRACT NUMBER: 99PPW-246289
 CONTRACTOR: Parsons
 TASK NUMBER: PR - 0176- PR0176

PROJ ENG/TECH REP: C. Minghini
 TECHNICAL MGR: Ron E. Purkey
 EFFECTIVE BEGIN DATE: 07/17/2000
 CURRENT END DATE: 10/31/2000

PHASE:

PLANT: Kingston Fossil Plant

PROJECT: Coal Yard Runoff Pond Discharge Pipe Upgrade, Phase 2

TASK DESCRIPTION: Phase 2 Engineering and Design

Subcontractor Name:

FEE TYPE APPLICABLE TO THIS TAO:

- Performance Award Fee
- Fixed Price Fee - Managed Fixed-Percentage Type
- Fixed-Percentage Fee Staff Augmentation Field Support/
- No fee applies to this task

DESCRIPTION OF REVISION: Initial Authorization

| Net Change | | |
|------------------------------|-----------|--------------|
| Negotiated Estimated Cost | \$ | 7,459 |
| Fixed Fee | \$ | 401 |
| Available Award Fee | \$ | 0 |
| Total Estimated Price | \$ | 7,860 |

APPROVAL:

- * Please provide or confirm the above TAO information and short code reference on attached page.
- * If the attached proposal is to be approved, please complete, sign and return this review sheet to Dianne DeRieux or Patsy Rogers, LP 2L-C, so that the TAO form to be signed by the appropriate Department Manager can be generated.

[Signature]

 SEB 7/17/00

7/17/00

 Date

DISAPPROVAL:

- * If the attached proposal is not acceptable, please contact the Contractor to prepare a revised proposal.
- * If the attached proposal is to be cancelled and the work is not to be performed by the Contractor, sign below and return to Dianne or Patsy.

_____ Date

Short code Attachment list...

CONTRACT NUMBER: TV-246289

CONTRACTOR: Parsons

TASK NUMBER: PR -0176-PR0176

NOTE: Stanley Blair, X-6840 , LP 1F-C to confirm or obtain short code information

| <u>Short Code</u> | <u>PCN</u> | <u>Loc Code</u> | <u>Perf Unit</u> | <u>Commit \$</u> <u>(Approp. Only)</u> | <u>Comments</u> |
|-------------------|------------|-----------------|------------------|---|-----------------|
|-------------------|------------|-----------------|------------------|---|-----------------|

PARSONS

Parsons Energy & Chemicals Group Inc.

633 Chestnut Street, Suite 400 • Chattanooga, Tennessee 37450-0400 • (423) 757-8020 • Fax: (423) 266-0922 • www.parsons.com

**TENNESSEE VALLEY AUTHORITY
CONTRACT 99PPW-246289
KINGSTON FOSSIL PLANT
KIF 353
COAL YARD RUNOFF POND DISCHARGE PIPE UPGRADE, PHASE 2
PR-RTP-0176**

July 13, 2000
PP-4884-PR-C
Scope Change: 0A
Requested Start Date: July 17, 2000
Requester: C. Minghini

Mr. Lee A. Nash
Manager of Fossil Engineering
Tennessee Valley Authority
1101 Market Street
Chattanooga, TN 37402-2801

Dear Mr. Nash:

Parsons is pleased to submit this proposal for providing Phase 2 engineering and design associated with the coal yard runoff pond discharge pipe upgrade at Kingston Fossil Plant.

SCOPE

It is Parsons understanding that TVA intends to install the new piping using the pipe routing drawing prepared by Parsons during Phase 1. The scope of work is as follows:

- Coordinate as needed with TVA electrical engineering and plant personnel regarding the coal runoff pond level for automated pump operation;
- Offer home office design support during installation of piping and coal yard regrading/installation of spillway;
- Incorporate red-line construction changes into the Phase 1 drawings and issue drawings as Phase 2 drawings.

Meetings

We have provided for Parsons' attendance at one meeting (at Chattanooga or Kingston Fossil Plant).



P. Rogers
7/14/00

Assumptions

Redesign of Phase 1 design due to field changes arising from pipe installation or construction of spillway/coal yard regrading is not included.

Deliverables

Phase 2 drawings incorporating red-line changes to the Phase 1 drawings (total of 3 drawings).

ORGANIZATION

All work will be performed under the direction of Mr. Bill Griffith, Manager Chattanooga Operations, who is directly responsible to TVA for the overall quality of the work. Mr. Dan Smith will serve as the Project Manager and Lead Engineer. These individuals will be supported by Parsons engineering and design personnel as required to complete the work.

SCHEDULE

This task can be completed by September 29, 2000 if authorization to proceed is received by July 17, 2000.

PRICING


All work performed will be in accordance with the terms of Contract 99PPW-246289. The estimated engineering cost for the work described here is \$7860.

This estimate was prepared assuming no overtime will be required. However, should emergency conditions or schedule constraints occur, Parsons requests the flexibility to use additional overtime under the original authorization provided the total price is not exceeded.

SUMMARY

Parsons is pleased with the opportunity to be of service to TVA and we look forward to the successful completion of this task. If you have any questions, please feel free to contact Mr. Dan Smith at (423) 757-8088 or me at (423) 757-8027.

Very truly yours,


William D. Griffith, P.E. *W.D.G.*
Manager Chattanooga Operations

Attachment: Proposal Pricing Forms

PARSONS ENERGY & CHEMICALS GROUP INC.
TVA FHP TASK PROPOSAL FORM - CONTRACT 99PPW-246289
KIF 353 Coal Yard Runoff Pond Discharge Pipe Upgrade Phase 2
PR - 0176 SC No.: 0A
13-Jul-00

"LABOR" & "OVERTIME LABOR"

| POSITION/ GRADE | ST Billing Rate (\$/HR) | ST HOURS | ST COST | OT Billing Rate (\$/HR) | OT HOURS | OT COST(\$) | TOTAL COST(\$) |
|--------------------------|----------------------------|-------------|---------------|----------------------------|-------------|----------------|-------------------|
| Project Management | \$87.64 | 5 | \$414 | \$69.47 | 0 | \$0 | \$414 |
| Technical Management | \$75.16 | 2 | \$162 | \$59.57 | 0 | \$0 | \$162 |
| Project Services | \$62.88 | 6 | \$357 | \$49.84 | 0 | \$0 | \$357 |
| SUBTOTAL SERVICES | | 13 | \$ 933 | | 0 | \$ - | \$ 933 |

| | | | | | | | |
|-----------------------------------|---------|-----------|-----------------|---------|----------|-------------|-----------------|
| Senior Supervising Engineer (E11) | \$84.92 | 20 | \$1,698 | \$67.31 | 0 | \$0 | \$1,698 |
| Supervising Engineer (E10) | \$77.15 | 30 | \$2,314 | \$61.15 | 0 | \$0 | \$2,314 |
| Principal Engineer (E09) | \$64.52 | 10 | \$645 | \$51.14 | 0 | \$0 | \$645 |
| Senior Engineer (E08) | \$63.97 | 0 | \$0 | \$50.71 | 0 | \$0 | \$0 |
| Engineer II (E07) | \$50.60 | 0 | \$0 | \$40.11 | 0 | \$0 | \$0 |
| Engineer I (E06) | \$42.95 | 0 | \$0 | \$34.04 | 0 | \$0 | \$0 |
| Associate Engineer (E05) | \$41.77 | 0 | \$0 | \$33.11 | 0 | \$0 | \$0 |
| Principal Designer (N16) | \$58.93 | 0 | \$0 | \$70.07 | 0 | \$0 | \$0 |
| Senior Designer (N14) | \$54.78 | 20 | \$1,096 | \$65.13 | 0 | \$0 | \$1,096 |
| Designer II (N12) | \$44.45 | 0 | \$0 | \$52.85 | 0 | \$0 | \$0 |
| Senior Drafter (N10) | \$35.14 | 0 | \$0 | \$41.78 | 0 | \$0 | \$0 |
| Drafter (N08) | \$25.38 | 0 | \$0 | \$30.17 | 0 | \$0 | \$0 |
| Associate Drafter (N06) | \$23.05 | 0 | \$0 | \$27.41 | 0 | \$0 | \$0 |
| Technician (N04) | \$19.52 | 0 | \$0 | \$23.21 | 0 | \$0 | \$0 |
| Proj. Sect'y II (N05) | \$20.83 | 0 | \$0 | \$24.76 | 0 | \$0 | \$0 |
| Proj. Sect'y I (N04) | \$19.52 | 0 | \$0 | \$23.21 | 0 | \$0 | \$0 |
| Word Processing (N03) | \$17.57 | 0 | \$0 | \$20.89 | 0 | \$0 | \$0 |
| Clerical (N02) | \$12.59 | 0 | \$0 | \$14.97 | 0 | \$0 | \$0 |
| SUBTOTAL ENGG & DESIGN | | 80 | \$ 5,753 | | 0 | \$ - | \$ 5,753 |

SUBTOTAL LABOR \$6,687

TRANSPORTATION & SUBSISTANCE \$18
 TEMPORARY ASSIGNMENT LIVING EXPENSES \$0
 COMPUTERS, CAD, TELEPHONE, REPRODUCTION \$455
 REPROGRAPHICS (OUTSIDE SERVICES) \$0
 MISCELLANEOUS EXPENSES \$300
 SUBCONTRACTED SERVICES \$0
 SUBTOTAL EXPENSES \$772

SUBTOTAL (Labor & Expenses) \$7,459

FIXED FEE @ 6% (APPLIED TO LABOR ONLY) \$401

TOTAL TASK ESTIMATED COST \$7,860

Man-hours by Discipline - Provided for reference only

| | | | |
|----------------------|---|--------------|-----------|
| Project Management | 5 | Mechanical | 20 |
| Technical Management | 2 | Electrical | 0 |
| Project Services | 6 | Cntrl Sytms | 0 |
| Specialist | 0 | Structural | 60 |
| | | TOTAL | 93 |

PARSONS ENERGY & CHEMICALS GROUP INC.
TVA FHP TASK PROPOSAL FORM - CONTRACT 99PPW-246289
KIF 353 Coal Yard Runoff Pond Discharge Pipe Upgrade Phase 2
PR - 0176 SC No.: 0A
13-Jul-00

Project Spend Plan

17-Jul-00 - Project Start
 29-Sep-00 - Project Complete
 2 - Project Duration - Months

| | Hours | Cost |
|--------------|-----------|----------------|
| Month 1 | 53 | \$4,245 |
| Month 2 | 40 | \$3,214 |
| Month 3 | 0 | \$0 |
| Month 4 | 0 | \$0 |
| Month 5 | 0 | \$0 |
| Month 6 | 0 | \$0 |
| Month 7 | 0 | \$0 |
| Month 8 | 0 | \$0 |
| Month 9 | 0 | \$0 |
| Month 10 | 0 | \$0 |
| Month 11 | 0 | \$0 |
| Month 12 | 0 | \$0 |
| Month 13 | 0 | \$0 |
| Month 14 | 0 | \$0 |
| Month 15 | 0 | \$0 |
| Month 16 | 0 | \$0 |
| Month 17 | 0 | \$0 |
| Month 18 | 0 | \$0 |
| Month 19 | 0 | \$0 |
| Month 20 | 0 | \$0 |
| Fee | | \$401 |
| TOTAL | 93 | \$7,860 |

**TENNESSEE VALLEY AUTHORITY
CONTRACT 99PPW-246289
KINGSTON FOSSIL PLANT
KIF 353
COAL YARD RUNOFF POND DISCHARGE PIPE UPGRADE, PHASE 2
PR-RTP-0176**

July 13, 2000
PP-4884-PR-C
Scope Change: 0A
Requested Start Date: July 17, 2000
Requester: C. Minghini

Mr. Lee A. Nash
Manager of Fossil Engineering
Tennessee Valley Authority
1101 Market Street
Chattanooga, TN 37402-2801

Dear Mr. Nash:

Parsons is pleased to submit this proposal for providing Phase 2 engineering and design associated with the coal yard runoff pond discharge pipe upgrade at Kingston Fossil Plant.

SCOPE

It is Parsons understanding that TVA intends to install the new piping using the pipe routing drawing prepared by Parsons during Phase 1. The scope of work is as follows:

- Coordinate as needed with TVA electrical engineering and plant personnel regarding the coal runoff pond level for automated pump operation;
- Offer home office design support during installation of piping and coal yard regrading/installation of spillway;
- Incorporate red-line construction changes into the Phase 1 drawings and issue drawings as Phase 2 drawings.

Meetings

We have provided for Parsons' attendance at one meeting (at Chattanooga or Kingston Fossil Plant).



Assumptions

Redesign of Phase 1 design due to field changes arising from pipe installation or construction of spillway/coal yard regrading is not included.

Deliverables

Phase 2 drawings incorporating red-line changes to the Phase 1 drawings (total of 3 drawings).

ORGANIZATION

All work will be performed under the direction of Mr. Bill Griffith, Manager Chattanooga Operations, who is directly responsible to TVA for the overall quality of the work. Mr. Dan Smith will serve as the Project Manager and Lead Engineer. These individuals will be supported by Parsons engineering and design personnel as required to complete the work.

SCHEDULE

This task can be completed by September 29, 2000 if authorization to proceed is received by July 17, 2000.

PRICING


All work performed will be in accordance with the terms of Contract 99PPW-246289. The estimated engineering cost for the work described here is \$7860.

This estimate was prepared assuming no overtime will be required. However, should emergency conditions or schedule constraints occur, Parsons requests the flexibility to use additional overtime under the original authorization provided the total price is not exceeded.

SUMMARY

Parsons is pleased with the opportunity to be of service to TVA and we look forward to the successful completion of this task. If you have any questions, please feel free to contact Mr. Dan Smith at (423) 757-8088 or me at (423) 757-8027.

Very truly yours,


William D. Griffith, P.E. *W.D.G.*
Manager Chattanooga Operations

Attachment: Proposal Pricing Forms

PARSONS ENERGY & CHEMICALS GROUP INC.
TVA FHP TASK PROPOSAL FORM - CONTRACT 99PPW-246289
KIF 353 Coal Yard Runoff Pond Discharge Pipe Upgrade Phase 2
PR - 0176 SC No.: 0A
13-Jul-00

"LABOR" & "OVERTIME LABOR"

| POSITION/ GRADE | ST Billing Rate (\$/HR) | ST HOURS | ST COST | OT Billing Rate (\$/HR) | OT HOURS | OT COST(\$) | TOTAL COST(\$) |
|--------------------------|----------------------------|-------------|---------------|----------------------------|-------------|----------------|-------------------|
| Project Management | \$87.64 | 5 | \$414 | \$69.47 | 0 | \$0 | \$414 |
| Technical Management | \$75.16 | 2 | \$162 | \$59.57 | 0 | \$0 | \$162 |
| Project Services | \$62.88 | 6 | \$357 | \$49.84 | 0 | \$0 | \$357 |
| SUBTOTAL SERVICES | | 13 | \$ 933 | | 0 | \$ - | \$ 933 |

| | | | | | | | |
|------------------------------------|---------|-----------|-----------------|---------|----------|-------------|-----------------|
| Senior Supervising Engineer (E11) | \$84.92 | 20 | \$1,698 | \$67.31 | 0 | \$0 | \$1,698 |
| Supervising Engineer (E10) | \$77.15 | 30 | \$2,314 | \$61.15 | 0 | \$0 | \$2,314 |
| Principal Engineer (E09) | \$64.52 | 10 | \$645 | \$51.14 | 0 | \$0 | \$645 |
| Senior Engineer (E08) | \$63.97 | 0 | \$0 | \$50.71 | 0 | \$0 | \$0 |
| Engineer II (E07) | \$50.60 | 0 | \$0 | \$40.11 | 0 | \$0 | \$0 |
| Engineer I (E06) | \$42.95 | 0 | \$0 | \$34.04 | 0 | \$0 | \$0 |
| Associate Engineer (E05) | \$41.77 | 0 | \$0 | \$33.11 | 0 | \$0 | \$0 |
| Principal Designer (N16) | \$58.93 | 0 | \$0 | \$70.07 | 0 | \$0 | \$0 |
| Senior Designer (N14) | \$54.78 | 20 | \$1,096 | \$65.13 | 0 | \$0 | \$1,096 |
| Designer II (N12) | \$44.45 | 0 | \$0 | \$52.85 | 0 | \$0 | \$0 |
| Senior Drafter (N10) | \$35.14 | 0 | \$0 | \$41.78 | 0 | \$0 | \$0 |
| Drafter (N08) | \$25.38 | 0 | \$0 | \$30.17 | 0 | \$0 | \$0 |
| Associate Drafter (N06) | \$23.05 | 0 | \$0 | \$27.41 | 0 | \$0 | \$0 |
| Technician (N04) | \$19.52 | 0 | \$0 | \$23.21 | 0 | \$0 | \$0 |
| Proj. Sect'y II (N05) | \$20.83 | 0 | \$0 | \$24.76 | 0 | \$0 | \$0 |
| Proj. Sect'y I (N04) | \$19.52 | 0 | \$0 | \$23.21 | 0 | \$0 | \$0 |
| Word Processing (N03) | \$17.57 | 0 | \$0 | \$20.89 | 0 | \$0 | \$0 |
| Clerical (N02) | \$12.59 | 0 | \$0 | \$14.97 | 0 | \$0 | \$0 |
| SUBTOTAL ENG'G & DESIGN | | 80 | \$ 5,753 | | 0 | \$ - | \$ 5,753 |

SUBTOTAL LABOR **\$6,687**

TRANSPORTATION & SUBSISTANCE \$18
TEMPORARY ASSIGNMENT LIVING EXPENSES \$0
COMPUTERS, CAD, TELEPHONE, REPRODUCTION \$455
REPROGRAPHICS (OUTSIDE SERVICES) \$0
MISCELLANEOUS EXPENSES \$300
SUBCONTRACTED SERVICES \$0
SUBTOTAL EXPENSES **\$772**

SUBTOTAL (Labor & Expenses) **\$7,459**

FIXED FEE @ 6% (APPLIED TO LABOR ONLY) **\$401**

TOTAL TASK ESTIMATED COST **\$7,860**

Man-hours by Discipline - Provided for reference only

| | | | |
|----------------------|---|--------------|-----------|
| Project Management | 5 | Mechanical | 20 |
| Technical Management | 2 | Electrical | 0 |
| Project Services | 6 | Cntrl Sytms | 0 |
| Specialist | 0 | Structural | 60 |
| | | TOTAL | 93 |

PARSONS ENERGY & CHEMICALS GROUP INC.
TVA FHP TASK PROPOSAL FORM - CONTRACT 99PPW-246289
KIF 353 Coal Yard Runoff Pond Discharge Pipe Upgrade Phase 2
PR - 0176 SC No.: 0A
13-Jul-00

Project Spend Plan

17-Jul-00 - Project Start
 29-Sep-00 - Project Complete
 2 - Project Duration - Months

| | Hours | Cost |
|--------------|-----------|----------------|
| Month 1 | 53 | \$4,245 |
| Month 2 | 40 | \$3,214 |
| Month 3 | 0 | \$0 |
| Month 4 | 0 | \$0 |
| Month 5 | 0 | \$0 |
| Month 6 | 0 | \$0 |
| Month 7 | 0 | \$0 |
| Month 8 | 0 | \$0 |
| Month 9 | 0 | \$0 |
| Month 10 | 0 | \$0 |
| Month 11 | 0 | \$0 |
| Month 12 | 0 | \$0 |
| Month 13 | 0 | \$0 |
| Month 14 | 0 | \$0 |
| Month 15 | 0 | \$0 |
| Month 16 | 0 | \$0 |
| Month 17 | 0 | \$0 |
| Month 18 | 0 | \$0 |
| Month 19 | 0 | \$0 |
| Month 20 | 0 | \$0 |
| Fee | | \$401 |
| TOTAL | 93 | \$7,860 |

Filed 7/12/00
Released 7/12/00

** FOR APPROVAL **

O. M. B. NO. 3316-0062

TENNESSEE VALLEY AUTHORITY
REQUEST FOR DELIVERY OF
MATERIALS UNDER PURCHASE ORDER

PRINT DATE: 07/12/00
RLSE NBR : 1422208
SUPP NBR : 0000

P. O. NBR: P-00PFA-248416-001
RD DATE: 07/12/00 RD AMOUNT: 2,040.00
EXPIRES: 06/21/01

PROJECT: KINGSTON FOSSIL PLANT

TO: UNDERGROUND LOCATORS OF
NASHVILLE, INC.
8235 OLD SPRINGFIELD HWY
PO BOX 90740
NASHVILLE TN

| | | | |
|------------------------|----------------------|-------------|--------------|
| Post-it® Fax Note 7671 | | Date 8-7-00 | # of pages 3 |
| To Carole Denton | From Cherie Minghini | | |
| Co./Dept. | Co. FES | | |
| Phone # | Phone # 6375-C | | |
| Fax # 8605-C | Fax # 7094-C | | |

CONSIGN TO: JAMES E. LAWHON
TENNESSEE VALLEY
KINGSTON FOSSIL PLANT
714 SWAN POND ROAD

HARRIMAN TN 37748

INITIAL CPD: 07/14/00
FINAL CPD: 07/16/00

VE.)

TECHNICAL CONTACT: CHERIE MINGHINI

PHONE: 423/751/6375

MAIL INVOICE
FOR EACH PAYMENT TO:
TENNESSEE VALLEY AUTHORITY
** SEE ACCEPTANCE **

TN 37402

F.O.B. : LABOR
TERMS : NET 30

SHIP BY: VNDR DELRY

INVOICE MUST SHOW TVA RELEASE NO., PURCHASE ORDER, DISCOUNT OF TERMS OF
PAYMENT AND F.O.B. POINT APPLICABLE TO THIS P.O., ITEM NO., DESCRIPTION
OF ARTICLE OR SERVICE, QUANTITY, UNIT PRICE AND TOTAL AMOUNT. ADDITIONAL
DETAILS ARE PROVIDED IN THE TERMS OF PAYMENT CLAUSE IN THE P.O.

TVA, BY REQUESTOR Lee A. Nash
LEE A. NASH

APPROVAL Dianne Derieux
DIANNE W. DERIEUX

| ITEM NO. | TVA ID | QUANTITY | UM | UNIT PRICE | EXTENDED AMT. |
|----------|--------|----------|----|------------|---------------|
|----------|--------|----------|----|------------|---------------|

BLANKET PURCHASE ORDER (BPO) FOR UNDERGROUND UTILITY LOCATING

0001 B599 .0000 .00000 2,040.00

LOCATE UNDERGROUND UTILITIES IN VICINITY OF NEW UNDERGROUND STORMWATER DISCHARGE PIPING INSTALLED

** FOR APPROVAL **

REQUEST FOR DELIVERY
OF MATERIAL UNDER P.O.
CONTINUATION SHEET

PAGE: 0002
RLSE NBR: 1422208

| ITEM NO. | TVA ID | QUANTITY | UM | UNIT PRICE | EXTENDED AMT. |
|-------------|--------|----------|----|------------|---------------|
|-------------|--------|----------|----|------------|---------------|

AT KINGSTON FOSSIL PLANT.

LOCATION: 47000 KINGSTON FOSSIL PLANT

CC: STEVE BREWSTER, LP 2G-C
CHERIE MINGHINI, LP 2G-C
LYNN PETTY, LP 2G-C

CHERIE MINGHINI IS RESPONSIBLE FOR APPROVING THE
INVOICE.

** FOR APPROVAL **

REQUEST FOR DELIVERY
OF MATERIAL UNDER P.O.
CONTINUATION SHEET

PAGE: 0003
RLSE NBR: 1422208

COST DISTRIBUTION

LINE/PCT

0001 PCT: 100.00000000
TOTAL : 0014RVD-25Z

2,040.00

*** END OF RELEASE

P-00PFA-248416-001 RLSE 1422208 SUPP 0000 ***

Minghini, Cherie M.

From: Denton, Carole P.
Sent: Thursday, August 03, 2000 10:34 AM
To: Minghini, Cherie M.
Cc: Gentry, Rebecca J.
Subject: FW: New BPO for Underground Utility Locating

8605

Cherie, we have just received a \$1,870 invoice for Kingston Coal Yard Runoff Pond Pipe Upgrade. But we have not yet received a release authorizing this work and providing a short code. I understand from the info. below that the Technical Contract Manager will provide that to us (Carole Denton/for Gina Hill).

Carole Denton

FPG Contract Compliance
Lookout Place 5E
Chattanooga, TN 37402
Phone: 423-751-3345
Fax: 423-751-8605
Internet: cpdenton@tva.gov

From: Gentry, Rebecca J.
Sent: Tuesday, June 27, 2000 8:52 AM
To: Denton, Carole P.
Subject: RE: New BPO for Underground Utility Locating

Carole,

Yes, the TCM will authorize the specific charges when he/she authorizes issuance of a release so that no other TCM approval will be necessary. (I'm sorry, I don't know who R. W. Jacks is either. That sentence should have been removed. The issuer of the release is the TCM).

Upon receipt of a release, the contractor is to prepare a cost based on TVA sketches or drawings furnished with the release. This information is to be returned to the originator (TCM) of the release. The contractor is not to perform any work until approval of the cost is received from TVA.

If you need anymore information, please let me know.

Becky Gentry

Contract Agent
TVA Procurement
Fossil Power Contracts - Engineering Support
Telephone 423-751-7248; Fax 423-751-4619
1101 Market Street (LP 3J), Chattanooga, TN 37402
Email: rjgentry@tva.gov

From: Denton, Carole P.
Sent: Monday, June 26, 2000 3:06 PM
To: Gentry, Rebecca J.
Cc: Hill, Gina D.
Subject: FW: New BPO for Underground Utility Locating

We received the BPO on Underground Utility. The contract directs that invoices be submitted to Gina Hill (I work for Gina) for processing.

But no Technical Contract Managers (TCMs) are listed in the BPO. (R. W. Jacks is listed as the TCM, but he is not in the phone or e-mail directories). Our usual procedure is to send invoices to TCM for technical approval, i.e., (1) the services are within the scope of the contract and were satisfactorily performed, (2) the

billed hours are reasonable, and (3) the non-labor charges are necessary. The TCM then returns the approval to us so that we can do a commercial review, assuring the charges are appropriate and accurate within the terms of the contract. My question: Will the TCM authorize the specific charges when he/she authorizes issuance of a release so that no other TCM approval will be necessary?

Carole Denton

FPG Contract Compliance
Lookout Place 5E
Chattanooga, TN 37402
Phone: 423-751-3345
Fax: 423-751-8605
Internet: cpdenton@tva.gov

From: Hill, Gina D.
Sent: Monday, June 26, 2000 10:20 AM
To: Denton, Carole P.
Subject: FW: New BPO for Underground Utility Locating

FYI

Gina D. Hill

Business Analyst Consultant
Fossil Power Group
LP 5E-C
423/751-4636
423/751-8605
gdhill@tva.gov

From: Gentry, Rebecca J.
Sent: Friday, June 23, 2000 1:31 PM
To: DeRieux, John W.; Hill, Gina D.; 'Wendell_C_Warnacut@parsons.com'
Subject: New BPO for Underground Utility Locating

A new blanket purchase order has been awarded to Underground Locators of Nashville, Inc. for underground utility locating for all fossil and hydro plants. The contract number is 00PFA-248416-001. The term of the contract is for one year beginning June 22, 2000, with an option to extend three additional one-year terms.

Upon receipt of a release, Underground Locators is to prepare a cost based on TVA sketches or drawings furnished with the release. This information is to be returned to the originator of the release. Underground Locators is not to perform any work until approval of the cost is received from the issuer of the release.

The rate is \$110 per hour. The same rate of \$110 per hour applies if any additional hours are required over the total cost quoted from viewing TVA sketches. The maximum additional billing is \$440. This rate includes all labor, equipment rental, materials including paint and markers, mileage, insurance, and if necessary, all overnight lodging.

If you have any questions or need additional information, please call.

Becky Gentry

Contract Agent
TVA Procurement
Fossil Power Contracts - Engineering Support
Telephone 423-751-7248; Fax 423-751-4619
1101 Market Street (LP 3J), Chattanooga, TN 37402
Email: rjgentry@tva.gov