

SOURCE SELECTION INFORMATION
RFP 227388

BIDS RECEIVED FROM THE FOLLOWING:	BASE BID		OPTIONAL PRICING		COMMENTS	
	LUMP SUM COST	EMORY RIVER RR BRIDGE	LUMP SUM COST	BULLARD BRANCH RR BRIDGE		LUMP SUM COST
FRU-CON	\$5,312,271.00		\$1,437,377.20		\$1,657,085.80	
MASSMAN CONTRACTING	\$6,714,328.00		\$1,070,270.00		\$1,333,490.00	
TRAYLOR BROS. CONSTRUCTION CO.	\$8,683,666.00		\$2,648,251.00		\$3,044,488.00	
EDWARD KRAEMER & SONS	\$5,744,777.60		\$1,459,945.10		\$1,796,687.80	
Companies not submitting bids	Explanation for not submitting bids					
Scott Bridge Company, Inc.	Project Labor Agreement					
Simpson Construction Co.						
Dick Corporation						
Morris Shea Bridge Company						
McKinnon Bridge Company, Inc.						
Stupp Bros. Bridge and Iron Co.						
R. R. Dawson Bridge Company, Inc.	Project Labor Agreement					

The Bids were opened on March 10, 1998 at 9:00 a.m.

Opening Official Andrea J. Hoan

Witness(es) John May

John L. Lane

Date 3/10/98

Date 3/10/98

Date 3/10/98

Date _____

Date _____

March 13, 1998

Harold L. Petty, LP 2G-C

KINGSTON RAILROAD SPUR PROJECT

This cost is based on drawings provided to the Heavy Equipment Division and information provided by Ron Powell. Also assuming the volume between Sta. 184+50 and Sta. 214+00 is 80 percent rock. Labor is based on 1998 rates.

Since no boring reports were provided, any rock encountered that can't be removed by a D-8 dozer at a location other than Sta. 184+50 to 214+00 will be considered a scope change. All scope changes will be done on a negotiated basis.

The cost will be \$4,759,883.



Ronald C. Masterson
Supervisor, Customer Services
LP 5E-C

RCM:SD

cc: B. G. Bond, LP 5E-C
R. J. Galyon, LP 5E-C
R. D. Powell, LP 2G-C

Kingston RR Spur

March 10, 1998

Mr. Wally Waliullah
Federal Emergency Management Agency
Region IV
3003 Chamblee Tucker Road
Atlanta, Georgia 30341

Dear Mr. Waliullah:

Enclosed is an application for a Conditional Letter of Map Revision (CLOMR). The areas impacted by the revision are located in Roane County and Harriman, Tennessee. The request is for an official review and approval of changes in the published flood elevations and the "with floodway" elevations for the Emory River between miles 8.60 and 14.58. The hydraulic analyses were performed by the Tennessee Valley Authority. This application has received the support of the local governments.

It is our understanding that the review fee for this CLOMR application is \$3,100. A check for this amount is enclosed. If you have any questions or need additional information, please contact me in Knoxville, Tennessee at (423) 632-6115.

Sincerely,

Roger A. M... P.E.
Technical Specialist
River System Operations

Enclosures

RAM:BCS

cc: H. L. Petty, LP 2G-C
Files, WM, WT 10C-K

wordpowerlemorytransmittal

March 13, 1998


Harold L. Petty, LP 2G-C

KINGSTON RAILROAD SPUR PROJECT

This cost is based on drawings provided to the Heavy Equipment Division and information provided by Ron Powell. Also assuming the volume between Sta. 184+50 and Sta. 214+00 is 80 percent rock. Labor is based on 1998 rates.

Since no boring reports were provided, any rock encountered that can't be removed by a D-8 dozer at a location other than Sta. 184+50 to 214+00 will be considered a scope change. All scope changes will be done on a negotiated basis.

The cost will be \$4,759,883.



Ronald C. Masterson
Supervisor, Customer Services
LP 5E-C

RCM:SD

cc: B. G. Bond, LP 5E-C
R. J. Galyon, LP 5E-C
R. D. Powell, LP 2G-C

Kingston RR Spur