
FORM A-1

TEXAS DEPARTMENT OF TRANSPORTATION
IH 35E MANAGED LANES PROJECT

INSTRUCTIONS TO PROPOSERS
TECHNICAL AND FINANCIAL PROPOSAL LETTER

PROPOSER:
Proposal Date:  __________, 2012
Texas Department of Transportation
4777 E. Highway 80
Mesquite, Texas 75150
Attn: John Hudspeth, P.E.
The undersigned (“Proposer”) submits this proposal (thisenclosed Technical Proposal 
and Financial Proposal (collectively, the “Proposal”) in response to that certain Request
for Proposals (the “RFP”) issued by the Texas Department of Transportation (“TxDOT”),
an agency of the State of Texas, dated [June 29,July 13, 2012] for a contract to
develop, design, construct, and, at TxDOT’s sole option, provide capital maintenance
for the IH 35E Managed Lanes Project (the “Project”).  TxDOT currently anticipates that
the contract will include a Development Agreement for right of way acquisition and the
design, permitting and construction of tolled mainlanes, frontage roads and crossing
streets and utility adjustments for the Project, and, potentially, a capital maintenance
agreement (“CMA”) for the long-term capital maintenance of the completed construction
Work, as more specifically described herein and in the documents provided with the
RFP (the “RFP Documents”).  Initially capitalized terms not otherwise defined herein
shall have the meanings set forth in the RFP and the RFP Documents.
In consideration for TxDOT supplying us, at our request, with the RFP Documents and
agreeing to examine and consider this Proposal, the undersigned undertakes [jointly
and severally] [if Proposer is a joint venture or association other than a corporation,
limited liability company or a partnership, leave in words “jointly and severally” and
delete the brackets; otherwise delete the entire phrase]:

a) to keep this Proposal open for acceptance initially for 180 days after the 
Price Proposal Due Date, and if the undersigned is notified within such 180-day period
that it is the next best value Proposer, for an additional 90 days, without unilaterally
varying or amending its terms and without any member or partner withdrawing or any
other change being made in the composition of the partnership/joint venture/limited
liability company/consortium on whose behalf this Proposal is submitted, without first
obtaining the prior written consent of TxDOT, in TxDOT’s sole discretion; and

b) if this Proposal is accepted, to provide security (including bonds,
insurance and guaranties) for the due performance of the Development Agreement
and, if TxDOT exercises the capital maintenance option(s), the CMA, as stipulated in
the Development Agreement Documents, the CMA Documents and the RFP.
If selected by TxDOT as the Best Value Proposer, Proposer agrees to do the following
or to cause Developer to do the following: (a) if requested by TxDOT in its sole
discretion, enter into good faith negotiations with TxDOT regarding the terms of the
Development Agreement Documents and the CMA Documents, in accordance with the
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requirements of the RFP; (b) enter into the Development Agreement Documents and
the CMA Documents without varying or amending their terms (except if requested to by
TxDOT in its sole discretion) and satisfy all other conditions to award of the
Development Agreement Documents and the CMA Documents; and (c) perform its
obligations as set forth in the ITP, the Development Agreement Documents and the
CMA Documents, including compliance with all commitments contained in this
Proposal.
The following individual(s) is/are designated as the Proposer’s designated
representative(s) in accordance with Section 2.2.2 of the ITP:
____________________________________
The following individual(s) is/are authorized to enter into negotiations with TxDOT on
behalf of the Proposer and Developer in connection with this RFP, the Project, the
Development Agreement and the CMA:
_________________________________________
Enclosed, and by this reference incorporated herein and made a part of this Proposal,
are the following:

The Technical Proposal, including Executive Summary, Proposer Information,•
Certifications and Documents, Proposal Security and Project Development
Plan, Appendices and Work Package Identification form; and
The Financial Proposal. including Updated Financial Information.•

Proposer acknowledges receipt of the following Addenda and sets of questions and
responses:

[List all Addenda by number and date issued.  For
example, “Addenda 1 issued August 9 , 2012.”]
Responses issued [list dates on which TxDOT
responded to Proposers’ questions regarding the RFP
Documents or this procurement.]

Proposer certifies that this Proposal is submitted without reservation, qualification,
assumptions or conditions.  Proposer certifies that it has carefully examined and is fully
familiar with all of the provisions of all of the RFP Documents, has reviewed all
materials posted on the secure file transfer site for the Project, the Addenda and
TxDOT’s responses to questions, and is satisfied that the RFP Documents provide
sufficient detail regarding the obligations to be performed by the Developer and do not
contain internal inconsistencies; that it has carefully checked all the words, figures and
statements in this Proposal; that it has conducted such other field investigations and
additional design development which are prudent and reasonable in preparing this
Proposal; and that it has notified TxDOT of any deficiencies in or omissions from any
RFP Documents or other documents provided by TxDOT and of any unusual site
conditions observed prior to the date hereof.
Proposer represents that all statements made in the QS previously delivered to TxDOT
(as amended and resubmitted) are true, correct and accurate as of the date hereof,
except as otherwise specified in the enclosed Proposal and Proposal forms.  Proposer
agrees that such QS, except as modified by the enclosed Proposal and Proposal forms,
is incorporated as if fully set forth herein.
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Proposer understands that TxDOT is not bound to accept the Proposal offeringwhose 
corresponding Price Proposal offers the lowest price to TxDOT or any Proposal TxDOT
may receive.
Proposer further understands that all costs and expenses incurred by it in preparing this
Proposal and participating in the RFP process will be borne solely by the Proposer,
except any payment for work product that may be paid in accordance with the RFP.
Proposer consents to TxDOT’s disclosure of this Proposal pursuant to Section
223.204(a), Texas Transportation Code, to any Persons in TxDOT’s sole discretion
after conditional award of the Development Agreement and CMA by TxDOT.  Proposer
acknowledges and agrees to the disclosure terms described in ITP Section 2.6.
Proposer expressly waives any right to contest such disclosures under Section
223.204(a).
Proposer agrees that TxDOT will not be responsible for any errors, omissions,
inaccuracies or incomplete statements in this Proposal.
This Proposal shall be governed by and construed in all respects according to the laws
of the State of Texas.
Proposer's business address:

(No.) (Street) (Floor or Suite)

(City)                   (State or Province) (ZIP or Postal Code) (Country)
State or Country of Incorporation/Formation/Organization:

[insert appropriate signature block from following pages]
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1. Sample signature block for corporation or limited liability company:

[Insert the proposer’s name]

By: 

Print Name: 

Title: 

2. Sample signature block for partnership or joint venture:

[Insert the proposer’s name]

By: [Insert general partner’s or member’s name]

By: 

Print Name: 

Title: 

[Add signatures of additional general partners or members as appropriate]

3. Sample signature block for attorney in fact:

[Insert the proposer’s name]

By: 

Print Name: 
Attorney in Fact

Texas Department of Transportation Form A RFP Addendum 35
IH 35E Managed Lanes Project Page  4 of 6 Volume I - Instructions to Proposers
September 20,October 12, 2012 Form A – Proposal Letter



ADDITIONAL INFORMATION TO BE PROVIDED WITH PROPOSAL LETTER:
A. Describe in detail the legal structure of the Proposer/Developer and Equity

Members.
1. If the Proposer/Developer/Equity Member is a corporation or includes a

corporation as a joint venture member, partner or member, provide
articles of incorporation and bylaws for Proposer/Developer/Equity
Member and each corporation certified by an appropriate individual.  If
any entity is not yet formed, so state and indicate that these documents
will be provided prior to award.

2. If the Proposer/Developer/Equity Member is a partnership or includes a
partnership as a joint venture member, partner or member, attach full
names and addresses of all partners and the equity ownership interest of
each entity, provide the incorporation, formation and organizational
documentation for the Proposer/Developer/Equity Member (partnership
agreement and certificate of partnership for a partnership, articles of
incorporation and bylaws for a corporation, operating agreement for a
limited liability company and joint venture agreement for a joint venture)
certified by an appropriate individual and attach a letter from each general
partner stating that the respective partner agrees to be held jointly and
severally liable for any and all of the duties and obligations of the
Proposer under the Proposal and under any contract arising therefrom.  If
any entity is not yet formed, so state and indicate that these documents
will be provided prior to award.

3. If the Proposer/Developer/Equity Member is a joint venture or includes a
joint venture as a joint venture member, partner or member, attach full
names and addresses of all joint venture members and the equity
ownership interest of each entity, provide the incorporation, formation and
organizational documentation for the Proposer/Developer/Equity Member
(partnership agreement and certificate of partnership for a partnership,
articles of incorporation and bylaws for a corporation, operating
agreement for a limited liability company and joint venture agreement for a
joint venture) certified by an appropriate individual and attach a letter from
each joint venturer stating that the respective joint venturer agrees to be
held jointly and severally liable for any and all of the duties and obligations
of the Proposer under the Proposal and under any contract arising
therefrom.  If any entity is not yet formed, so state and indicate that these
documents will be provided prior to award.

4. If the Proposer/Developer/Equity Member is a limited liability company or
includes a limited liability company as a joint venture member, partner or
member, attach full names and addresses of all members and the equity
ownership interest of each entity, provide the incorporation, formation and
organizational documentation for the Proposer/Developer/Equity Member
(partnership agreement and certificate of partnership for a partnership,
articles of incorporation and bylaws for a corporation, operating
agreement for a limited liability company and joint venture) certified by an
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appropriate individual and provide a commitment letter from the financially
responsible entities (i.e., all equity owners of the entity) to provide a jointly
and severally liable guarantee in the form of Form U.  If any entity is not
yet formed, so state and indicate that this information will be provided
prior to award.
Attach evidence to the Proposal and to each letter that the person signing
has authority to do so.

B. With respect to authorization of execution and delivery of the Proposal and
validity thereof, if the Proposer is a corporation, it shall provide evidence in the
form of a resolution of its governing body certified by an appropriate officer of the
corporation.  If the Proposer is a partnership, such evidence shall be in the form
of a partnership resolution and a general partner resolution (as to each general
partner) providing such authorization, in each case, certified by an appropriate
officer of the general partner.  If the Proposer is a limited liability company, such
evidence shall be in the form of a limited liability company resolution and a
managing member(s) resolution providing such authorization, certified by an
appropriate officer of the managing member(s).  If there is no managing
member, each member shall provide the foregoing information.  If the Proposer
is a joint venture, such evidence shall be in the form of a resolution of each joint
venture member, certified by an appropriate officer of such joint venture
member.  If the Proposer is a joint venture or a partnership, the Proposal must
be executed by all joint venture members or all general partners, as applicable.

C. The Developer’s partnership agreement, limited liability company operating
agreement, and joint venture agreement, as applicable, must include an express
provision satisfactory to TxDOT, in its sole discretion, stating that, in the event of
a dispute between or among joint venture members, partners or members, as
applicable, no joint venture member, partner or member, as applicable, shall be
entitled to stop, hinder or delay work on the Project.  Proposers should submit
the applicable agreement to TxDOT and identify on a cover page where in the
agreement the provision can be found.  If the Developer is not yet formed,
provide draft organizational documents and indicate where the provision is
found.
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FORM A-2

TEXAS DEPARTMENT OF TRANSPORTATION
IH 35E MANAGED LANES PROJECT

INSTRUCTIONS TO PROPOSERS 
PRICE PROPOSAL LETTER

PROPOSER:
Price Proposal Date:  __________, 2012
Texas Department of Transportation
4777 E. Highway 80
Mesquite, Texas 75150
Attn: John Hudspeth, P.E. 
The undersigned (“Proposer”) submits this Price Proposal (this “Proposal”) in response 
to that certain Request for Proposals (the “RFP”) issued by the Texas Department of 
Transportation (“TxDOT”), an agency of the State of Texas, dated July 13, 2012 for a 
contract to develop, design, construct, and, at TxDOT’s sole option, provide capital 
maintenance for the IH 35E Managed Lanes Project (the “Project”).  TxDOT currently 
anticipates that the contract will include a Development Agreement for right of way 
acquisition and the design, permitting and construction of tolled mainlanes, frontage 
roads and crossing streets and utility adjustments for the Project, and, potentially, a 
capital maintenance agreement (“CMA”) for the long-term capital maintenance of the 
completed construction Work, as more specifically described herein and in the 
documents provided with the RFP (the “RFP Documents”).  Initially capitalized terms 
not otherwise defined herein shall have the meanings set forth in the RFP and the RFP 
Documents.  
In consideration for TxDOT supplying us, at our request, with the RFP Documents and 
agreeing to examine and consider this Proposal, the undersigned undertakes [jointly 
and severally] [if Proposer is a joint venture or association other than a corporation, 
limited liability company or a partnership, leave in words “jointly and severally” and 
delete the brackets; otherwise delete the entire phrase]:

a) to keep this Proposal open for acceptance initially for 180 days after the 
Price Proposal Due Date, and if the undersigned is notified within such 180-day period 
that it is the next best value Proposer, for an additional 90 days, without unilaterally 
varying or amending its terms and without any member or partner withdrawing or any 
other change being made in the composition of the partnership/joint venture/limited 
liability company/consortium on whose behalf this Proposal is submitted, without first 
obtaining the prior written consent of TxDOT, in TxDOT’s sole discretion; and

b) if this Proposal is accepted, to provide security (including bonds, 
insurance and guaranties) for the due performance of the Development Agreement  
and, if TxDOT exercises the capital maintenance option(s), the CMA, as stipulated in 
the Development Agreement Documents, the CMA Documents and the RFP.
If selected by TxDOT as the best value Proposer, Proposer agrees to do the following 
or to cause Developer to do the following: (a) if requested by TxDOT in its sole 
discretion, enter into good faith negotiations with TxDOT regarding the terms of the 
Development Agreement Documents and the CMA Documents, in accordance with the 
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requirements of the RFP; (b) enter into the Development Agreement Documents and 
the CMA Documents without varying or amending their terms (except if requested to by 
TxDOT in its sole discretion) and satisfy all other conditions to award of the 
Development Agreement Documents and the CMA Documents; and (c) perform its 
obligations as set forth in the ITP, the Development Agreement Documents and the 
CMA Documents, including compliance with all commitments contained in this 
Proposal.
The following individual(s) is/are designated as the Proposer’s designated  
representative(s) in accordance with Section 2.2.2 of the ITP:
____________________________________
The following individual(s) is/are authorized to enter into negotiations with TxDOT on 
behalf of the Proposer and Developer in connection with this RFP, the Project, the 
Development Agreement and the CMA:
_________________________________________
Proposer incorporates into this Proposal, by reference, the Technical Proposal and 
Financial Proposal submitted by Proposer on the Technical Proposal Due Date.  In 
addition, enclosed, and by this reference incorporated herein and made a part of this 
Proposal, are the following Price information forms:

Form M-1 − Development Price•
Form M-1.1 −  Development Price Breakdown•
Form M-1.2 − ATC Adjustment•
Form M-2.1, M-2.2, M-2.3 or M-2.4 [Please select only the form that •
corresponds with Proposer’s Work Package selection and delete the 
rest] − Cash Flow Adjustment Tables / Maximum Payment Curve 
Form M-3 – Option Price •
Form M-3.1(a) or Form M-3.1(b) [Please select the form that corresponds •
with Proposer’s Work Package selection and delete the other] − 
Developer Draws / Cash Flow Tables (Options Price)
Form M-3.2 − ATC Adjustments / Options•
Form N-1 − Maintenance Price•
Form N-1.1 − Maintenance Price Breakdown•
Form N-2 − Maintenance Option Price•
Form N-2.1 − Maintenance Option Price Breakdown•

Proposer certifies that its Proposal is submitted without reservation, qualification, 
assumptions or conditions.  Proposer certifies that it has carefully examined and is fully 
familiar with all of the provisions of all of the RFP Documents, has reviewed all 
materials posted on the secure file transfer site for the Project, the Addenda and 
TxDOT’s responses to questions, and is satisfied that the RFP Documents provide 
sufficient detail regarding the obligations to be performed by the Developer and do not 
contain internal inconsistencies; that it has carefully checked all the words, figures and 
statements in this Proposal; that it has conducted such other field investigations and 
additional design development which are prudent and reasonable in preparing this 
Proposal; and that it has notified TxDOT of any deficiencies in or omissions from any 
RFP Documents or other documents provided by TxDOT and of any unusual site 
conditions observed prior to the date hereof.
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Proposer represents that all statements made in the QS previously delivered to TxDOT 
(as amended and resubmitted) are true, correct and accurate as of the date hereof, 
except as otherwise specified in the enclosed Proposal and Proposal forms.  Proposer 
agrees that such QS, except as modified by the enclosed Proposal and Proposal forms, 
is incorporated as if fully set forth herein.
Proposer further represents that all statements made in the Technical and Financial 
Proposals previously delivered by Proposer to TxDOT, including all completed forms 
submitted therein are true, correct and accurate as of the date hereof, except as 
otherwise specified in this Proposal.  Proposer agrees that such information provided in 
the Technical and Financial Proposals, including all completed forms submitted therein, 
except as modified by this Proposal, are incorporated as if fully set therein. 
Proposer understands that TxDOT is not bound to accept the Proposal offering the 
lowest price to TxDOT or any Proposal TxDOT may receive.
Proposer further understands that all costs and expenses incurred by it in preparing this 
Proposal and participating in the RFP process will be borne solely by the Proposer, 
except any payment for work product that may be paid in accordance with the RFP.
Proposer consents to TxDOT’s disclosure of its Proposal pursuant to Section 
223.204(a), Texas Transportation Code, to any Persons in TxDOT’s sole discretion 
after conditional award of the Development Agreement and CMA by TxDOT.  Proposer 
acknowledges and agrees to the disclosure terms described in ITP Section 2.6.  
Proposer expressly waives any right to contest such disclosures under Section 
223.204(a).
Proposer agrees that TxDOT will not be responsible for any errors, omissions, 
inaccuracies or incomplete statements in this Proposal.
This Proposal shall be governed by and construed in all respects according to the laws 
of the State of Texas.
Proposer's business address:

(No.) (Street) (Floor or Suite)

(City)                   (State or Province) (ZIP or Postal Code) (Country)
State or Country of Incorporation/Formation/Organization:

[insert appropriate signature block from following pages]
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1. Sample signature block for corporation or limited liability company:

[Insert the proposer’s name]

By: 

Print Name: 

Title: 

2. Sample signature block for partnership or joint venture:

[Insert the proposer’s name]

By: [Insert general partner’s or member’s name]

By: 

Print Name: 

Title: 

[Add signatures of additional general partners or members as appropriate]

3. Sample signature block for attorney in fact:

[Insert the proposer’s name]

By: 

Print Name: 
Attorney in Fact
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ADDITIONAL INFORMATION TO BE PROVIDED WITH PRICE PROPOSAL LETTER:

Attach evidence to the Price Proposal that the person(s) signing has/have 
authority to do so.  If such evidence of authority was provided with the Technical 
Proposal, provide evidence that such authority has not been revoked.
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FORM B-1

IDENTIFICATION OF PROPOSER AND EQUITY MEMBERS

NAME OF
ENTITY AND

CONTACT
INFORMATION

(address,
representative,

phone, fax,
e-mail)

ROLE IN
ORGANIZATION

Texas
Contractor

License and
License Limit
(if applicable)

Description of
Work/Services To Be

Performed By Entity (if
applicable)

The above information is true, correct and accurate.
[Insert the Proposer’s name]
By:
Name:
Title:
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FORM B-2

INFORMATION ABOUT PROPOSER ORGANIZATION

Name of Proposer:1.0
Name of Developer
Type of entity: Proposer:2.0

Developer:
Proposer's address:3.0

Telephone                                                     Facsimile
How many years has the Proposer, Developer and each Equity Member been in4.0
its current line of business, and how many years has each entity been in
business under its present name?

Name No. of years in
business

No. of years under
present name

Under what other or former names have the Proposer, Developer and Equity5.0
Members operated?
Proposer:                
                                          :                
                                          :                
                                          :                
                                          :                
The Proposer shall review its QS previously submitted to TxDOT and list below6.0
any Key Personnel and other key staff members and their relevant experience
that have been approved by TxDOT since the submission of the QS.  Except as
updated by the following information, the Proposer’s QS is hereby incorporated
as if set forth in full and the Proposer represents and warrants to TxDOT that the
information set forth in the QS, except as set forth herein, is true, complete and
accurate in all respects and does not contain any misleading or incorrect
information.  Attach separate sheets if necessary.
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List all Texas licenses held by the Proposer, Developer and any Equity7.0
Members.  Attach copies of all Texas licenses.  Attach a separate sheet if
necessary.
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The Proposal shall include the following information regarding the Surety(ies)8.0
committing to provide the bonds in accordance with Section 8 of the
Development Agreement and Section 7 of the CMA:
(a) Name(s), address(es) and phone numbers of the Surety(ies) that will

provide the above-referenced bonds (must be rated in the top two
categories by two nationally recognized rating agencies or at least A
minus (A-) or better and Class VIII or better by A.M. Best and Company),
and the name(s), address(es) and phone number(s) of the designated
agent(s).

(b) Whether or not each listed Surety has defaulted on any obligation within
the past ten years, and, if so, a description of the circumstances and the
outcome of such default.

(Title)
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STATE OF )
)

COUNTY OF )
Each of the undersigned, being first duly sworn, deposes and says that
_________________ is the ______________ of _________________ and
___________________ is the ____________ of ______________________, which
entity(ies) are the ___________________________of _________________, the entity
making the foregoing Proposal, and that the answers to the foregoing questions and all
other statements therein are true and correct.

(Signature) (Signature)

(Name Printed) (Name Printed)

(Title) (Title)
Subscribed and sworn to before me this       day of          , 2012.

Notary Public in and for
said County and State

[Seal]
My commission expires:  
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FORM B-3

INFORMATION ABOUT MAJOR PARTICIPANTS, MAJOR PROFESSIONAL
SERVICES FIRMS AND IDENTIFIED SUBCONTRACTORS

This form will be used to provide information about any Major Participants (excluding
Equity Members), Major Professional Services Firms and any other Subcontractors that
have been identified as of the Technical Proposal Due Date.

Proposer Name 

Entity Name /
Contact

Address of Head Office Telephone / Fax Specialty /
Assignment

Add additional sheet(s) as necessary.
The undersigned Proposer hereby certifies that it has not entered into any substantive
negotiations with Major Participants and/or Major Professional Services Firms resulting
in an agreement to enter into any Subcontracts with respect to the Project, except for
those listed above.  The Proposer agrees that it will follow applicable Development
Agreement and CMA requirements with respect to Subcontractors.  Proposer further
declares that it has carefully examined the RFP Documents, including TxDOT’s DBE
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participation goal for the Project (set forth in ITP, Section 1.8.2), and acknowledges that
Proposer's efforts to obtain participation by Subcontractors could reasonably be expected
to accomplish TxDOT’s DBE participation goal for the Project with respect to the
professional services and Construction Work performed under the Development
Agreement, as well as the Maintenance Services performed under the Maintenance
Agreement.
I declare under penalty of perjury under the laws of the State of Texas that the foregoing
declaration is true and correct.
Executed: __________, 2012.

________________________________
_ (Signature)
________________________________
_ (Name printed)
________________________________
_ (Title)
________________________________
_

(Proposer)
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STATE OF )
)

COUNTY OF )
Each of the undersigned, being first duly sworn, deposes and says that                     is
the                     of                     and                     is the                     of                    ,
which entity(ies) are the                      of                       , the Proposer identified in the
foregoing questionnaire, and that the answers to the foregoing questions and all other
statements therein are true and correct.

(Signature) (Signature)

(Name Printed) (Name Printed)

(Title) (Title)
Subscribed and sworn to before me this       day of          , 2012.

Notary Public in and for
said County and State

[Seal]
My commission expires:                                           .
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FORM C

RESPONSIBLE PROPOSER QUESTIONNAIRE

PROPOSER’S NAME: 
NAME OF ENTITY ON WHOSE BEHALF FORM IS PROVIDED:
__________________

Questions1.
The Proposer/Major Participant/team member shall respond either “yes” or “no”
to each of the following questions.  If the response is “yes” to any question(s), a
detailed explanation of the circumstances shall be provided in the space
following the questions.  The Proposer/Major Participant/team member shall
attach additional documentation as necessary to fully explain said
circumstances.  Failure to either respond to the questions or provide adequate
explanations may preclude consideration of the proposal and require its
rejection.  For the Proposer, the term “affiliate” shall mean Developer, any
Equity Member, or any entity which owns a substantial interest in or is owned in
common with the Proposer, Developer or any Equity Member, or any such entity
in which the Proposer, Developer or any Equity Member owns a substantial
interest.  For all other entities providing this form, the term “affiliate” shall mean
the entity signing the form, any entity which owns a substantial interest in or is
owned in common with the entity signing the form, or any entity in which the
entity signing the form owns a substantial interest.
Within the past ten years, has the identified entity, any affiliate, or  any officer,
director, responsible managing officer or responsible managing employee of
such entity or affiliate who has a proprietary interest in such entity:

Been disqualified, debarred, removed or otherwise prevented from biddinga)
or proposing on or completing a federal, state or local contract anywhere
in the United States or any other country because of a violation of law or
safety regulation?
If yes, please explain the circumstances.  If no, so state.
Yes             No       
Been convicted by a court of competent jurisdiction of any criminal chargeb)
of fraud, bribery, collusion, conspiracy or any act in violation of state,
federal or foreign antitrust law in connection with the bidding or proposing
upon, award of or performance of any public works contract with any
public entity?
If yes, please explain the circumstances.  If no, so state.
Yes             No       
Had filed against it, him or her, any criminal complaint, indictment orc)
information alleging fraud, bribery, collusion, conspiracy or any action in
violation of state or federal antitrust law in connection with the bidding or
proposing upon, award of or performance of any public works contract
with any public entity?
If yes, please explain the circumstances.  If no, so state.
Yes             No       
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Had filed against it, him or her, any civil complaint (including but notd)
limited to a cross-complaint) or other claim arising out of a public works
contract, alleging fraud, bribery, collusion, conspiracy or any act in
violation of state or federal antitrust law in connection with the bidding or
proposing upon, award of or performance of any public works contract
with any public entity?
Yes             No       
Been found, adjudicated or determined by any federal or state court ore)
agency (including, but not limited to, the Equal Employment Opportunity
Commission, the Office of Federal Contract Compliance Programs and
any applicable Texas governmental agency) to have violated any laws or
Executive Orders relating to employment discrimination or affirmative
action, including but not limited to Title VII of the Civil Rights Act of 1964,
as amended (42 U.S.C. Sections 2000e et seq.); the Equal Pay Act (29
U.S.C. Section 206(d)); and any applicable or similar Texas law.
If yes, please explain the circumstances.  If no, so state.
Yes             No       
Been found, adjudicated, or determined by any state court, statef)
administrative agency, including, but not limited to, the Texas Department
of Labor (or its equivalent), federal court or federal agency, to have
violated or failed to comply with any law or regulation of the United States
or any state governing prevailing wages (including but not limited to
payment for health and welfare, pension, vacation, travel time,
subsistence, apprenticeship or other training, or other fringe benefits) or
overtime compensation?
If yes, please explain the circumstances.  If no, so state.
Yes             No       
Been convicted of violating a state or federal law respecting theg)
employment of undocumented aliens?
If yes, please explain the circumstances.  If no, so state.
Yes             No       
Been assessed liquidated or other damages for failure to complete anyh)
contract on time?
If yes, please explain the circumstances.  If no, so state.
Yes             No       

Explain the circumstances underlying any “yes” answers for the aforementioned
questions on separate sheets attached hereto.
Verification / Declaration2.
I declare under penalty of perjury under the laws of the State of Texas that the
foregoing declaration is true, correct and accurate to the best of my knowledge
following due inquiry.  Executed __________, 2012.

(Signature)

(Name Printed)
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(Title)

(Name of Organization)
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FORM D

INDUSTRIAL SAFETY RECORD FOR TEAM MEMBERS
PERFORMING INSTALLATION OR CONSTRUCTION WORK

PROPOSER’S NAME:                              
NAME OF TEAM MEMBER:                               
ROLE OF TEAM MEMBER:                               
This form shall be filled out separately and provided for each member of the Proposer’s team that will perform or
supervise installation or construction Work for this Project, and including information for any entity in which such team
member holds a substantial interest.  Information must be provided with regard to all installation and construction work
undertaken in the United States (including the State of Texas) by the entity, with separate statistics relative to the State of
Texas.  For team members that are members of joint ventures, information shall be provided as though 100% of the
results were for the listed participant.  The Proposer may be requested to submit additional information or explanation of
data which TxDOT may require for evaluating the safety record.

2007 2008 2009 2010 2011
1) Total Hours Worked (in

thousands)
Nationwide:
Texas:

2) Number of fatalities:*
Nationwide:
Texas:

3) Number of lost workdays:*
Nationwide:
Texas:

4) Number of lost workdays*
cases:

Nationwide:
Texas:

5) Number of injury/illness* cases:
Nationwide:
Texas:
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2007 2008 2009 2010 2011
6) Number of days of* restricted

work activity due to injury/illness:
Nationwide:
Texas:

7) Incidence Rate**
Lost Workday Cases

Nationwide:
Texas:

Days Lost
Nationwide:
Texas:

8) Worker's Compensation
Experience Modifier

Nationwide:
Texas:

* The information required for these items is the same as required for columns 3 to 6, Code 10, Log and Summary of
Occupational Injuries and Illnesses, OSHA Form 200.

** Incidence Rate = No. Injuries (Cases) x 200,000 / Total Hours Worked
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FORM E
PERSONNEL WORK ASSIGNMENT FORM

Name of Proposer: 

Key Personnel Assignment Name of Individual Assigned
Project Manager
Superintendent
Lead Quality Manager
Environmental Compliance Manager
Design Manager
Lead Roadway Design Engineer
Lead Bridge Design Engineer
Design Quality Manager
Maintenance Manager
Maintenance QC Manager
Public Information Coordinator
ROW Acquisition Manager
Utility Manager
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FORM F

NON-COLLUSION AFFIDAVIT
STATE OF )

)ss:
COUNTY OF )
Each of the undersigned, being first duly sworn, deposes and says that:

__________ is the __________ of __________ and __________ is theA.
__________ of __________, which entity(ies) are the __________ of
__________, the entity making the foregoing Proposal.
The Proposal is not made in the interest of, or on behalf of, any undisclosedB.
person, partnership, company, association, organization, joint venture, limited
liability company or corporation; the Proposal is genuine and not collusive or
sham; the Proposer has not directly or indirectly induced or solicited any other
Proposer to put in a false or sham Proposal, and has not directly or indirectly
colluded, conspired, connived or agreed with any Proposer or anyone else to put
in a sham Proposal or that anyone shall refrain from proposing; the Proposer has
not in any manner, directly or indirectly, sought by agreement, communication or
conference with anyone to fix the prices of the Proposer or any other Proposer,
or to fix any overhead, profit or cost element included in the Proposal, or of that
of any other Proposer, or to secure any advantage against TxDOT or anyone
interested in the proposed agreement; all statements contained in the Proposal
are true; and, further, the Proposer has not, directly or indirectly, submitted its
prices or any breakdown thereof, or the contents thereof, or divulged information
or data relative thereto, or paid, and will not pay, any fee to any corporation,
partnership, company, association, joint venture, limited liability company,
organization, Proposal depository or any member, partner, joint venture member
or agent thereof to effectuate a collusive or sham Proposal.

C. The Proposer will not, directly or indirectly, divulge information or data regarding
the price or other terms of its Proposal to any other Proposer, or seek to obtain
information or data regarding the price or other terms of any other Proposal, until
after award of the Agreement or rejection of all Proposals and cancellation of the
RFP.

(Signature) (Signature)

(Name Printed) (Name Printed)

(Title) (Title)
Subscribed and sworn to before me this       day of          , 2012.

Notary Public in and for
said County and State

[Seal]
My commission expires:                                           .
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[Duplicate or modify this form as necessary so that it accurately describes the entity
making the Proposal and so that it is signed on behalf of the entity(ies) making the
Proposal.]
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FORM G

BUY AMERICA CERTIFICATION

(To be signed by authorized signatory(ies) of Developer)

The undersigned certifies on behalf of itself and all proposed Subcontractors (at all
tiers) that only domestic steel and iron will be used in the Project.
A. Proposer shall comply with the Federal Highway Administration (“FHWA”) Buy

America Requirements of 23 CFR 635.410, which permits FHWA participation in
the Contract only if domestic steel and iron will be used on the Project.  To be
considered domestic, all steel and iron used and all products manufactured from
steel and iron must be produced in the United States, and all manufacturing
processes, including application of a coating, for these materials must occur in
the United States.  Coating includes all processes which protect or enhance the
value of the material to which the coating is applied.  This requirement does not
preclude a minimal use of foreign steel and iron materials, provided the cost of
such materials does not exceed 0.1% of the Development Price.

B. A false certification is a criminal act in violation of 18 U.S.C. 1001.  Should this
Contract be investigated, Proposer has the burden of proof to establish that it is
in compliance.

C. At Proposer’s request, TxDOT may, but is not obligated to, seek a waiver of Buy
America requirements if grounds for the waiver exist.  However, Proposer
certifies that it will comply with the applicable Buy America requirements if a
waiver of those requirements is not available or not pursued by the TxDOT.

PROPOSER

SIGNATURE

NAME (printed or typed)

TITLE

DATE

Texas Department of Transportation Form G RFP Addendum 35
IH 35E Managed Lanes Project Page  1 of 1 Volume I - Instructions to Proposers
September 20,October 12, 2012 Form G – Buy America Certification



FORM H
DBE CERTIFICATION

Control 
Project
Highway
County

DISADVANTAGED BUSINESS ENTERPRISES
REQUIREMENTS

The following goal for participation by Disadvantaged Business
Enterprises is established for professional services and
Construction Work under the Development Agreement and for
Maintenance Services performed under the CMA:

DBE
6% of  Price

DBE Certification
By signing the Proposal, the Proposer certifies that (1) the above
DBE goal will be met by obtaining commitments equal to or
exceeding the DBE percentage or that Developer will provide a
good faith effort to substantiate the attempt to meet the goal; and
(2) if awarded the Development Agreement and CMA, Developer
will submit a DBE Performance Plan meeting the requirements
set forth in the DBE Special Provisions  attached as Exhibit 6 to
the Development Agreement.
Failure to submit the DBE Performance Plan will be considered a
breach of the requirements of the RFP.  As a result, the Proposal
Bond provided by the Proposer will become property of the
Department and the Proposer and Equity Members will be
precluded from participating in any reprocurement of the
Development Agreement and CMA for the Project.

[DEVELOPER]

[name]

[title]
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FORM I

CHILD SUPPORT STATEMENT FOR
STATE GRANTS, LOANS AND CONTRACTS

Under Section 231.006, Family Code, the vendor or applicant certifies that the individual
or business entity named in this contract, bid, or application is eligible to receive the
specified grant, loan, or payment and acknowledges that this contract may be terminated
and payment may be withheld if this certification is inaccurate.
Proposer Name:  _________________________
List below the name and social security number of the individual or sole proprietor and
each partner, shareholder or owner with an ownership interest of at least 25% of the
entity identified below.

Section 231.006, Family Code, specifies that a child support obligor who is more than 30
days delinquent in paying child support and a business entity in which the obligor is a
sole proprietor, partner, shareholder, or owner with an ownership interest of at least 25
percent is not eligible to receive payments from state funds under a contract to provide
property, materials, or services; or receive a state-funded grant or loan.
A child support obligor or business entity ineligible to receive payments described above
remains ineligible until all arrearage have been paid or the obligor is in compliance with a
written repayment agreement or court order as to any existing delinquency.
Except as provided by Section 231.302(d), Family Code, a social security number is
confidential and may be disclosed only for the purposes of responding to a request for
information from an agency operating under the provisions of Parts A and D of Title IV of
the federal Social Security Act (42 U.S.C. Section 601-617 and 651-669).
Date:  __________, 2012
Company Name:___________________________
____________________________
Signature
____________________________
Title
[Duplicate or modify this form as necessary so that it accurately describes the entity
making the Proposal and so that it is signed on behalf of the Proposer and each Major
Participant.]
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FORM J

CONFLICT OF INTEREST DISCLOSURE STATEMENT

Proposer’s attention is directed to 23 CFR Part 636 Subpart A and in particular to Subsection
636.116 regarding organizational conflicts of interest.  Section 636.103 defines “organizational
conflict of interest” as follows:
Organizational conflict of interest means that because of other activities or relationships with
other persons, a person is unable or potentially unable to render impartial assistance or advice
to the owner, or the person's objectivity in performing the contract work is or might be
otherwise impaired, or a person has an unfair competitive advantage.
Proposers are advised that in accordance with TxDOT’s conflicts of interest Rules (43 Texas
Administrative Code § 27.8), certain firms will not be allowed to participate on any Proposer’s
team for the Project because of their work with TxDOT in connection with the Project
procurement and document preparation and the CDA program.
1. Disclosure Pursuant to Section 636.116(2)(v) and Rule 27.8
In the space provided below, and on supplemental sheets as necessary, identify all relevant
facts relating to past, present, or planned interest(s) of the Proposer’s team (including the
Proposer, Developer, the Major Participants, proposed consultants and proposed
subcontractors, and their respective chief executives, directors, and key project personnel)
which may result, or could be viewed as, an organizational conflict of interest in connection
with this RFP.
Proposer should disclose (a) any current contractual relationships with TxDOT, (b) any past,
present, or planned contractual or employment relationships with any TxDOT member, officer,
or employee; and (c) any other circumstances that might be considered to create a financial
interest in the contract by any TxDOT member, officer, or employee if Proposer is awarded the
contract.  Proposer should also disclose matters such as ownership of 10% or more of the
stock of, or having directors in common with, any of the RFP preparers.  Proposer should also
disclose contractual relationships with an RFP preparer in the nature of a joint venture, as well
as relationships wherein the RFP preparer is a contractor or consultant (or subcontractor or
subconsultant) to Proposer or a member of Proposer’s team.  The foregoing is provided by
way of example, and shall not constitute a limitation on the disclosure obligations.

2. Explanation
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In the space provided below, and on supplemental sheets as necessary, identify steps that
have been or will be taken to avoid, neutralize, or mitigate any organizational conflicts of
interest described herein.

3. Certification
The undersigned hereby certifies that, to the best of his or her knowledge and belief, no
interest exists that is required to be disclosed in this Conflict of Interest Disclosure Statement,
other than as disclosed above.

Signature

Name

Title

Company Name
___________________, 2012

Date
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FORM K
PROPOSAL BOND

(Separate Document)
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FORM K
PROPOSAL BOND

Bond No. _______

KNOW ALL PERSONS BY THESE PRESENTS, that the
_____________________ [NOTE: insert name of Proposer as the Principal and
delete this bracketed text], as Principal and ___________________, as Surety or as
Co-Sureties, each a corporation duly organized under the laws of the State indicated on
the attached page, having its principal place of business at the address listed on the
attached page, in the State indicated on the attached page, and authorized as a surety in
the State of Texas, are hereby jointly and severally held and firmly bound unto the Texas
Department of Transportation (“TxDOT”), in the sum of $50,000,000  (the “Bonded
Sum”).

WHEREAS, the Principal is herewith submitting its Proposal to design, construct
and potentially maintain the IH 35E Managed Lanes Project in Dallas and Denton
counties through a Development Agreement and a Capital Maintenance Agreement
(“CMA”), which Proposal is incorporated herein by this reference and has been submitted
pursuant to TxDOT’s Request for Proposals dated July 13, 2012 (as amended or
supplemented, the “RFP”) in accordance with the Instructions to Proposers, as amended
(“ITP”) included in the RFP;

NOW, THEREFORE,
1. The condition of this Proposal Bond is such that, upon occurrence of any of

the following events, then this obligation shall be null and void; otherwise it shall remain
in full force and effect, and the Bonded Sum will be forfeited to TxDOT as liquidated
damages and not as a penalty, upon receipt by Principal and Surety or by Principal and
Sureties listed on the attached page (the "Co-Sureties") of notice of such forfeiture from
TxDOT:

(a) Principal's receipt of written notice from TxDOT that either (i) no
Development Agreement or CMA for the Project will be awarded by
TxDOT pursuant to the RFP, or (ii) TxDOT has awarded a
Development Agreement and CMA for the Project, has received the
executed Development Agreement, CMA and other required
documents, and does not intend to award the contract to the Principal;

(b) Except as expressly provided otherwise in the RFP and/or agreed to
by TxDOT in writing, Principal’s performance of its obligations to
provide the Proposal Security meeting the requirements of the RFP
for the period of extension up to 270 days beyond the Price Proposal
Due Date; or

(c) If TxDOT has not previously delivered notice of forfeiture hereunder,
failure of TxDOT to conditionally award the Development Agreement
and the CMA to Principal within 180 days (or 270 days if TxDOT has
extended the 180 day period to 270 days pursuant to the terms of the
ITP) after the Price Proposal Due Date.

2. The Principal and the Surety or Co-Sureties hereby agree to pay to TxDOT
the full Bonded Sum hereinabove set forth, as liquidated damages and not as a penalty,
within ten days after occurrence of any of the following events:
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(a) Principal withdraws, repudiates or otherwise indicates in writing that it
will not meet all or any part of its commitments made in its Proposal
prior to the time allowed for execution of the Development Agreement
and CMA under the ITP, as such time may be extended pursuant to
ITP Section 4.6.2, without TxDOT’s consent; or

(b) Principal is selected for negotiations and fails to engage in good faith
negotiations with TxDOT as set forth in ITP Section 5.11.1; or

(c) Principal is the apparent best value Proposer and fails to provide the
documents required under ITP Sections 6.1 and 6.1.1.

Principal agrees and acknowledges that such liquidated damages are reasonable
in order to compensate TxDOT for damages it will incur as a result of Principal’s failure to
satisfy the obligations under the RFP to which Principal agreed when submitting its
Proposal.  Such damages include potential harm to the credibility and reputation of
TxDOT’s transportation improvement program, including the CDA program, with policy
makers and with the general public, delays to the Project and additional costs of
administering this or a new procurement (including engineering, legal, accounting,
overhead and other administrative costs).  Principal further acknowledges that these
damages would be difficult and impracticable to measure and prove, are incapable of
accurate measurement because of, among other things, the unique nature of the Project
and the efforts required to receive and evaluate proposals for it, and the unavailability of
a substitute for those efforts.  The amounts of liquidated damages stated herein
represent good faith estimates and evaluations as to the actual potential damages that
TxDOT would incur as a result of Principal’s failure to satisfy the obligations under the
RFP to which Principal agreed when submitting its Proposal, and do not constitute a
penalty.  Principal agrees to such liquidated damages in order to fix and limit Principal’s
costs and to avoid later Disputes over what amounts of damages are properly
chargeable to Principal.

3. The following terms and conditions shall apply with respect to this Proposal
Bond:

(a) This Proposal Bond shall not be subject to forfeiture in the event that
TxDOT disqualifies the Proposal based on a determination that it is
non-responsive or non-compliant.

(b) If suit is brought on this Proposal Bond by TxDOT and judgment is
recovered, Principal and Surety or Co-Sureties shall pay all costs
incurred by TxDOT in bringing such suit, including, without limitation,
reasonable attorneys’ fees and costs as determined by the court.

(c) Any extension(s) of the time for award of the Development Agreement
and the CMA that Principal may grant in accordance with the
Development Agreement  and CMA or otherwise, shall be subject to
the reasonable approval of Surety or Co-Sureties.

d) Correspondence or claims relating to this Proposal Bond should be
sent to Surety at the following address:

_____________________________________
_____________________________________
_____________________________________
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SIGNED and SEALED this __________ day of ____________________, 2012

_____________________________________________________
Principal
By: __________________________________________________
_____________________________________________________
Co-Surety
By: __________________________________________________
Attorney in Fact
By: __________________________________________________
_____________________________________________________
Co-Surety
By: __________________________________________________
Attorney in Fact
By: __________________________________________________
_____________________________________________________
Co-Surety
By: __________________________________________________
Attorney in Fact

[ADD APPROPRIATE SURETY ACKNOWLEDGMENTS]

CO-SURETIES

SURETY NAME SURETY ADDRESS INCORPORATED IN
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FORM L

OPINION OF COUNSEL

[LETTERHEAD OF INDEPENDENT LAW FIRM OR IN-HOUSE COUNSEL – SEE
SECTION 6.1.1(e) OF THE ITP FOR LEGAL COUNSEL REQUIREMENTS]
Texas Department of Transportation
Texas Turnpike Authority Division
125 East 11th Street
Austin, TX  78701

Re: Development Agreement and Capital Maintenance Agreement
(“CMA”) (collectively, “the Agreements”) for the IH 35E Managed
Lanes Project, each dated as of ___________, 2012, by and
between Texas Department of Transportation, and
____________________ (the “Developer”)

Gentlemen:
[Describe relationship to Developer and its joint venture members, general partners,
members, as applicable, and any other entities whose approval is required in order to
authorize delivery of the proposal and execution of the Agreements.]  This letter is
provided to you pursuant to Section 6.1.1(e) of the Instructions to Proposers of that
certain Request for Proposals issued by the Texas Department of Transportation
(“TxDOT”) on July 13, 2012 as amended.
In giving this opinion, we have examined ____________________________________.
We have also considered such questions of law and we have examined such documents
and instruments and certificates of public officials and individuals who participated in the
procurement process as we have deemed necessary or advisable. [if certificate
used/obtained from Developer or Guarantor, such certificate should also run in favor of
TxDOT and should be attached to opinion]
In giving this opinion, we have assumed that all items submitted to us or reviewed by us
are genuine, accurate and complete, and if not originals, are true and correct copies of
originals, and that all signatures on such items are genuine.
Subject to the foregoing, we are of the opinion that:

1. [opinion regarding organization/formation and existence of
Developer and that Developer has corporate power to own its properties and assets,
carry on its business, make the Proposal, enter into the Agreements and to perform its
obligations under the Agreements] [if Developer is a partnership/joint venture, these
opinions are also required for each of its joint venture members and general partners]

2. [opinion regarding good standing and qualification to do business in
State of Texas for Developer] [if Developer is a partnership/joint venture, these opinions
are also required for each of its joint venture members and general partners]

3. [opinion regarding organization/formation and existence of
Guarantor and that Guarantor has corporate power to own its properties and assets, to
carry on its business, to enter into the Guaranty and to perform its obligations under the
Guaranty] [if Guarantor is a partnership/joint venture, these opinions are also required for
each of its joint venture members and general partners] [if there is no Guaranty, this
opinion may be omitted]
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4. [opinion that Proposal and the Agreements have been duly
authorized by all necessary corporate action on the part of the Developer and the
Proposal and Agreements have been duly executed and delivered by Developer] [if
Developer is a partnership/joint venture, add: and its joint venture members/general
partners after the first and second “Developer”]

5. [opinion that Guaranty has been duly authorized by all necessary
corporate action on the part of Guarantor and the Guaranty has been duly executed and
delivered by Guarantor] [if Guarantor is a partnership/joint venture, add: and its joint
venture members/general partners after the first and second “Guarantor”] [if there is no
Guaranty, this opinion may be omitted]

6. [opinion that the Agreements constitute a legal, valid and binding
obligation of the Developer enforceable against the Developer in accordance with its
terms] [if Developer is a partnership/joint venture, add: and its joint venture
members/general partners after the second “Developer”]

7. [opinion that the Guaranty constitutes a legal, valid and binding
obligation of the Guarantor enforceable against the Guarantor in accordance with its
terms; [if Guarantor is a partnership/joint venture, add: and its joint venture
members/general partners after the second “Guarantor”] [if there is no Guaranty, this
opinion may be omitted]

8. [opinion that all required approvals have been obtained with respect
to execution, delivery and performance of the Proposal and the Agreements; and that
neither the Proposal nor the Agreements conflicts with any agreements to which
Developer is a party [if Developer is a partnership/joint venture, add: and its joint venture
members/general partners are a party] or with any orders, judgments or decrees by
which Developer is bound [if Developer is a partnership/joint venture, add: and its joint
venture members/general partners are bound]]

9. [opinion that all required approvals have been obtained with respect
to execution, delivery and performance of the Guaranty; and that the Guaranty does not
conflict with any agreements to which Guarantor is a party [if Guarantor is a
partnership/joint venture, add: and its joint venture members/general partners are a
party] or with any orders, judgments or decrees by which Guarantor is bound] [if
Guarantor is a partnership/joint venture, add: and its joint venture members/general
partners are bound] [if there is no Guaranty, this opinion may be omitted]

10. [opinion that execution, delivery and performance of all obligations
by Developer under the Proposal and the Agreements do not conflict with, and are
authorized by, the articles of incorporation and bylaws of Developer [if Developer is a
partnership, replace articles of incorporation and bylaws with partnership agreement and
(if applicable) certificate of limited partnership); if Developer is a joint venture, replace
articles of incorporation and bylaws with joint venture agreement; if Developer is a limited
liability company, replace articles of incorporation and bylaws with operating agreement
and certificate of formation]

11. [opinion that execution, delivery and performance of all obligations
by Guarantor under the Guaranty does not conflict with, and is authorized by, the articles
of incorporation and bylaws of Guarantor] [if Guarantor is a partnership, replace articles
of incorporation and bylaws with partnership agreement and (if applicable) certificate of
limited partnership); if Guarantor is a joint venture, replace articles of incorporation and
bylaws with joint venture agreement; if Guarantor is a limited liability company, replace
Texas Department of Transportation Form L RFP Addendum 35
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articles of incorporation and bylaws with operating agreement and certificate of
formation] [if there is no Guaranty, this opinion may be omitted]

12. [opinion that execution and delivery by the Developer of the
Proposal and the Agreements do not, and the Developer’s performance of its obligations
under the Proposal and the Agreements will not, violate any current statute, rule or
regulation applicable to the Developer or to transactions of the type contemplated by the
Proposal or the Agreements]

13. [opinion that execution and delivery by the Guarantor of the
Guaranty do not, and the Guarantor’s performance of its obligations under the Guaranty
will not, violate any current statute, rule or regulation applicable to the Guarantor or to
transactions of the type contemplated by the Guaranty] [if there is no Guaranty, this
opinion may be omitted]
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FORM M-1
DEVELOPMENT PRICE

IH 35E MANAGED LANES PROJECT
TEXAS DEPARTMENT OF TRANSPORTATION

Work Package Selection:   [Insert Work Package number for which Proposal
is submitted]

IH 35E Managed Lanes
Project Development

Agreement

Amount for Selected
Work Package

NPV on Form M-2 for
Selected

Work Package

Development Price
Proposer is requesting the above total amount from TxDOT for the design and construction
phase of the Project under the Development Agreement.
An itemized breakdown of the amount is shown on Form M-1.1.
Timing of payment is as shown on Form M-2.

Texas Department of Transportation Form M-1 RFP Addendum 35
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FORM M-1.1
DEVELOPMENT PRICE BREAKDOWN

IH 35E MANAGED LANES PROJECT
TEXAS DEPARTMENT OF TRANSPORTATION

Work Package Selection:    [Insert Work Package number for which Proposal is submitted]

ITEM / LINE NO. DESCRIPTION ITEM TOTAL
(US Dollars)

A Professional Services

1 Professional Services Development Management & Community
Outreach

2 Development Design, Design Survey, & Landscape Design
3 Environmental Permitting Activities
4 Right-of-Way Acquisition Services & ROW Survey/Mapping
5 Utility Locates, Utility Survey, and Utility Adjustment Design

6 Professional Services Quality Review Firm, Construction Quality
Acceptance Firm, and Environmental Team

7 Miscellaneous Professional Services not covered by Lines 1-6
8 Subtotal Professional Services (Sum Lines 1 through 7) Subtotal $0

B Construction
9 Construction Development Management

10 Mobilization
11 Traffic Control
12 Earthwork
13 Subbase and Base Course
14 Pavement
15 Structures
16 Lighting and Signing
17 Aesthetics

Texas Department of Transportation Form M-1.1 RFP Addendum 35
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ITEM / LINE NO. DESCRIPTION ITEM TOTAL
(US Dollars)

18 Landscaping Allowance
19 Environmental Mitigation
20 Utility Adjustments
21 Developer Designated ROW
22 Bond Premiums
23 Insurance Premiums
24 Miscellaneous Construction Items not covered by Lines 9-24
25 Subtotal Construction (Sum Lines 9 through 24) Subtotal $0

C Available Public Funds Adjustment
26 Available Public Funds Adjustment $0

Total Price (Line 8 + Line 25) TOTAL $0

Texas Department of Transportation Form M-1.1 RFP Addendum 35
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ATC ADJUSTMENTS — FORM M-1.2

IH 35E Managed Lanes Project
ATC Adjustment for Additional Impact to TxDOT Associated with Approved ATCs

Approved
ATC # DESCRIPTION of APPROVED ATC Costs to TxDOT

TOTAL

Note:
Cost refers to the additional cost associated with the ATC as determined by
TxDOT and set forth in the ATC approval letter.  Attach ATC approval letters to
this form.

Texas Department of Transportation Form M-1.2 RFP Addendum 35
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FORM M-2.1
CASH FLOW ADJUSTMENT TABLES / MAXIMUM PAYMENT CURVE (WORK PACKAGE 1)

IH 35E Managed Lanes Project
Texas Department of Transportation

NOTE: Use this version of Form M-2 only if Work Package 1 is submitted.
(all figures are in U.S. dollars)

Months after
NTP1

(A)
Anticipated
Draw / Cash

Flow

(B)
Developer's
Cumulative
Draw / Cash

Flow

(C)
Discount

Factor at 5%
per annum

(A X C)
PV of

Anticipated
Draw / Cash

Flow

(D)
Maximum
Allowable

Cumulative
Draw as a %

of Total

(D X �A)
Maximum

Payment Curve

1 $0.00 $0.00 0.98788 $0.00 0.00% $0.00

2 $0.00 $0.00 0.98387 $0.00 3.253.50% $0.00

3 $0.00 $0.00 0.97988 $0.00 8.57% $0.00

4 $0.00 $0.00 0.97590 $0.00 10.439.69% $0.00

5 $0.00 $0.00 0.97194 $0.00 12.1711.18% $0.00

6 $0.00 $0.00 0.96800 $0.00 14.4912.88% $0.00

7 $0.00 $0.00 0.96407 $0.00 18.0015.17% $0.00

8 $0.00 $0.00 0.96016 $0.00 20.9318.33% $0.00

9 $0.00 $0.00 0.95626 $0.00 24.2120.61% $0.00
10 $0.00 $0.00 $0.00 27.3722.94% $0.00

Texas Department of Transportation Form M-2.1 RFP Addendum 35
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Months after
NTP1

(A)
Anticipated
Draw / Cash

Flow

(B)
Developer's
Cumulative
Draw / Cash

Flow

(C)
Discount

Factor at 5%
per annum

(A X C)
PV of

Anticipated
Draw / Cash

Flow

(D)
Maximum
Allowable

Cumulative
Draw as a %

of Total

(D X �A)
Maximum

Payment Curve

0.84990

39 $0.00 $0.00 0.84645 $0.00 99.5993.32% $0.00

40 $0.00 $0.00 0.84302 $0.00 99.8195.66% $0.00

41 $0.00 $0.00 0.83960 $0.00 99.9597.38% $0.00

42 $0.00 $0.00 0.83619 $0.00 100.0098.00% $0.00

43 $0.00 $0.00
               
0.83280 $0.00 98.99% $0.00

44 $0.00 $0.00
               
0.82942 $0.00 99.28% $0.00

45 $0.00 $0.00
               
0.82605 $0.00 99.66% $0.00

46 $0.00 $0.00
               
0.82270 $0.00 99.81% $0.00

47 $0.00 $0.00
               
0.81936 $0.00 99.92% $0.00

48 $0.00 $0.00
               
0.81604 $0.00 100.00% $0.00

TOTALS $0.00 $0.00
Nominal Development Payments NPV of Development Payments
To Form M-1 To Form M-1

Texas Department of Transportation Form M-2.1 RFP Addendum 35
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FORM M-2.2
CASH FLOW ADJUSTMENT TABLES / MAXIMUM PAYMENT CURVE (WORK PACKAGE 2)

IH 35E MANAGED LANES PROJECT
TEXAS DEPARTMENT OF TRANSPORTATION

NOTE: Use this version of Form M-2 only if Work Package 2 is submitted.
(all figures are in U.S. dollars)

Months after
NTP1

(A)
Anticipated
Draw / Cash

Flow

(B)
Developer's
Cumulative
Draw / Cash

Flow

(C)
Discount

Factor at 5%
per annum

(A X C)
PV of

Anticipated
Draw / Cash

Flow

(D)
Maximum
Allowable

Cumulative
Draw as a %

of Total

(D X �A)
Maximum

Payment Curve

1 $0.00 $0.00 0.98788 $0.00 0.00% $0.00

2 $0.00 $0.00 0.98387 $0.00 3.253.50% $0.00

3 $0.00 $0.00 0.97988 $0.00 8.57% $0.00

4 $0.00 $0.00 0.97590 $0.00 10.439.69% $0.00

5 $0.00 $0.00 0.97194 $0.00 12.1711.18% $0.00

6 $0.00 $0.00 0.96800 $0.00 14.4912.88% $0.00

7 $0.00 $0.00 0.96407 $0.00 18.0015.17% $0.00

8 $0.00 $0.00 0.96016 $0.00 20.9318.33% $0.00

9 $0.00 $0.00 0.95626 $0.00 24.2120.61% $0.00
10 $0.00 $0.00 $0.00 27.3722.94% $0.00

Texas Department of Transportation Form M-2.2 RFP Addendum 35
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Months after
NTP1

(A)
Anticipated
Draw / Cash

Flow

(B)
Developer's
Cumulative
Draw / Cash

Flow

(C)
Discount

Factor at 5%
per annum

(A X C)
PV of

Anticipated
Draw / Cash

Flow

(D)
Maximum
Allowable

Cumulative
Draw as a %

of Total

(D X �A)
Maximum

Payment Curve

0.95238

11 $0.00 $0.00 0.94852 $0.00 30.0325.80% $0.00

12 $0.00 $0.00 0.94467 $0.00 32.7028.74% $0.00

13 $0.00 $0.00 0.94083 $0.00 35.7131.06% $0.00

14 $0.00 $0.00 0.93702 $0.00 39.8833.39% $0.00

15 $0.00 $0.00 0.93322 $0.00 42.8236.88% $0.00

16 $0.00 $0.00 0.92943 $0.00 46.2939.88% $0.00

17 $0.00 $0.00 0.92566 $0.00 49.5442.46% $0.00

18 $0.00 $0.00 0.92190 $0.00 52.6845.56% $0.00

19 $0.00 $0.00 0.91816 $0.00 55.2548.45% $0.00

20 $0.00 $0.00 0.91444 $0.00 57.6951.21% $0.00

21 $0.00 $0.00 0.91072 $0.00 60.7253.83% $0.00

22 $0.00 $0.00 0.90703 $0.00 62.3355.98% $0.00

23 $0.00 $0.00 0.90335 $0.00 65.0058.05% $0.00
24 $0.00 $0.00 $0.00 67.1060.72% $0.00

Texas Department of Transportation Form M-2.2 RFP Addendum 35
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Months after
NTP1

(A)
Anticipated
Draw / Cash

Flow

(B)
Developer's
Cumulative
Draw / Cash

Flow

(C)
Discount

Factor at 5%
per annum

(A X C)
PV of

Anticipated
Draw / Cash

Flow

(D)
Maximum
Allowable

Cumulative
Draw as a %

of Total

(D X �A)
Maximum

Payment Curve

0.89968

25 $0.00 $0.00 0.89603 $0.00 69.3961.98% $0.00

26 $0.00 $0.00 0.89240 $0.00 72.1364.83% $0.00

27 $0.00 $0.00 0.88878 $0.00 74.1066.38% $0.00

28 $0.00 $0.00 0.88517 $0.00 75.9267.67% $0.00

29 $0.00 $0.00 0.88158 $0.00 78.7270.43% $0.00

30 $0.00 $0.00 0.87800 $0.00 81.3871.88% $0.00

31 $0.00 $0.00 0.87444 $0.00 83.8173.63% $0.00

32 $0.00 $0.00 0.87089 $0.00 87.1275.92% $0.00

33 $0.00 $0.00 0.86736 $0.00 90.2378.38% $0.00

34 $0.00 $0.00 0.86384 $0.00 92.9880.70% $0.00

35 $0.00 $0.00 0.86033 $0.00 95.6682.80% $0.00

36 $0.00 $0.00 0.85684 $0.00 97.7185.75% $0.00

37 $0.00 $0.00 0.85336 $0.00 98.6788.23% $0.00
38 $0.00 $0.00 $0.00 99.4390.91% $0.00

Texas Department of Transportation Form M-2.2 RFP Addendum 35
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Months after
NTP1

(A)
Anticipated
Draw / Cash

Flow

(B)
Developer's
Cumulative
Draw / Cash

Flow

(C)
Discount

Factor at 5%
per annum

(A X C)
PV of

Anticipated
Draw / Cash

Flow

(D)
Maximum
Allowable

Cumulative
Draw as a %

of Total

(D X �A)
Maximum

Payment Curve

0.84990

39 $0.00 $0.00 0.84645 $0.00 99.5993.32% $0.00

40 $0.00 $0.00 0.84302 $0.00 99.8195.66% $0.00

41 $0.00 $0.00 0.83960 $0.00 99.9597.38% $0.00

42 $0.00 $0.00 0.83619 $0.00 100.0098.00% $0.00

43 $0.00 $0.00
               
0.83280 $0.00 98.99% $0.00

44 $0.00 $0.00
               
0.82942 $0.00 99.28% $0.00

45 $0.00 $0.00
               
0.82605 $0.00 99.66% $0.00

46 $0.00 $0.00
               
0.82270 $0.00 99.81% $0.00

47 $0.00 $0.00
               
0.81936 $0.00 99.92% $0.00

48 $0.00 $0.00
               
0.81604 $0.00 100.00% $0.00

TOTALS $0.00 $0.00
Nominal Development Payments NPV of Development Payments
To Form M-1 To Form M-1

Texas Department of Transportation Form M-2.2 RFP Addendum 35
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Months after
NTP1

(A)
Anticipated
Draw / Cash

Flow

(B)
Developer's
Cumulative
Draw / Cash

Flow

(C)
Discount

Factor at 5%
per annum

(A X C)
PV of

Anticipated
Draw / Cash

Flow

(D)
Maximum
Allowable

Cumulative
Draw as a %

of Total

(D X �A)
Maximum

Payment Curve

10 $0.00 $0.00 0.95238 $0.00 27.3722.94% $0.00

11 $0.00 $0.00 0.94852 $0.00 30.0325.80% $0.00

12 $0.00 $0.00 0.94467 $0.00 32.7028.74% $0.00

13 $0.00 $0.00 0.94083 $0.00 35.7131.06% $0.00

14 $0.00 $0.00 0.93702 $0.00 39.8833.39% $0.00

15 $0.00 $0.00 0.93322 $0.00 42.8236.88% $0.00

16 $0.00 $0.00 0.92943 $0.00 46.2939.88% $0.00

17 $0.00 $0.00 0.92566 $0.00 49.5442.46% $0.00

18 $0.00 $0.00 0.92190 $0.00 52.6845.56% $0.00

19 $0.00 $0.00 0.91816 $0.00 55.2548.45% $0.00

20 $0.00 $0.00 0.91444 $0.00 57.6951.21% $0.00

21 $0.00 $0.00 0.91072 $0.00 60.7253.83% $0.00

22 $0.00 $0.00 0.90703 $0.00 62.3355.98% $0.00

23 $0.00 $0.00 0.90335 $0.00 65.0058.05% $0.00
24 $0.00 $0.00 $0.00 67.1060.72% $0.00

Texas Department of Transportation Form M-2.3 RFP Addendum 35
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Months after
NTP1

(A)
Anticipated
Draw / Cash

Flow

(B)
Developer's
Cumulative
Draw / Cash

Flow

(C)
Discount

Factor at 5%
per annum

(A X C)
PV of

Anticipated
Draw / Cash

Flow

(D)
Maximum
Allowable

Cumulative
Draw as a %

of Total

(D X �A)
Maximum

Payment Curve

0.89968

25 $0.00 $0.00 0.89603 $0.00 69.3961.98% $0.00

26 $0.00 $0.00 0.89240 $0.00 72.1364.83% $0.00

27 $0.00 $0.00 0.88878 $0.00 74.1066.38% $0.00

28 $0.00 $0.00 0.88517 $0.00 75.9267.67% $0.00

29 $0.00 $0.00 0.88158 $0.00 78.7270.43% $0.00

30 $0.00 $0.00 0.87800 $0.00 81.3871.88% $0.00

31 $0.00 $0.00 0.87444 $0.00 83.8173.63% $0.00

32 $0.00 $0.00 0.87089 $0.00 87.1275.92% $0.00

33 $0.00 $0.00 0.86736 $0.00 90.2378.38% $0.00

34 $0.00 $0.00 0.86384 $0.00 92.9880.70% $0.00

35 $0.00 $0.00 0.86033 $0.00 95.6682.80% $0.00

36 $0.00 $0.00 0.85684 $0.00 97.7185.75% $0.00

37 $0.00 $0.00 0.85336 $0.00 98.6788.23% $0.00
38 $0.00 $0.00 $0.00 99.4390.91% $0.00

Texas Department of Transportation Form M-2.3 RFP Addendum 35
IH 35E Managed Lanes Project Page  3 of 4 Volume I - Instructions to Proposers
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FORM M-2.4
CASH FLOW ADJUSTMENT TABLES / MAXIMUM PAYMENT CURVE (PACKAGE 4)

IH 35E MANAGED LANES PROJECT
TEXAS DEPARTMENT OF TRANSPORTATION

NOTE: Use this version of Form M-2 only if Work Package 4 is submitted.

(all figures are in U.S. dollars)

Months after
NTP1

(A)
Anticipated
Draw / Cash

Flow

(B)
Developer's
Cumulative
Draw / Cash

Flow

(C)
Discount

Factor at 5%
per annum

(A X C)
PV of

Anticipated
Draw / Cash

Flow

(D)
Maximum
Allowable

Cumulative
Draw as a %

of Total

(D X �A)
Maximum

Payment Curve

1 $0.00 $0.00 0.98788 $0.00 0.00% $0.00

2 $0.00 $0.00 0.98387 $0.00 3.25% $0.00

3 $0.00 $0.00 0.97988 $0.00 8.57% $0.00

4 $0.00 $0.00 0.97590 $0.00 10.43% $0.00

5 $0.00 $0.00 0.97194 $0.00 12.17% $0.00

6 $0.00 $0.00 0.96800 $0.00 14.49% $0.00

7 $0.00 $0.00 0.96407 $0.00 18.00% $0.00

8 $0.00 $0.00 0.96016 $0.00 20.93% $0.00

9 $0.00 $0.00 0.95626 $0.00 24.21% $0.00
10 $0.00 $0.00 $0.00 27.37% $0.00

Texas Department of Transportation Form M-2.4 RFP Addendum 35
IH 35E Managed Lanes Project Page  1 of 4 Volume I - Instructions to Proposers
September 20,October 12, 2012 Form M-2.4 – Cash Flow Adjustment Tables/Maximum Payment Curve (Work Package 4)



Months after
NTP1

(A)
Anticipated
Draw / Cash

Flow

(B)
Developer's
Cumulative
Draw / Cash

Flow

(C)
Discount

Factor at 5%
per annum

(A X C)
PV of

Anticipated
Draw / Cash

Flow

(D)
Maximum
Allowable

Cumulative
Draw as a %

of Total

(D X �A)
Maximum

Payment Curve

0.95238

11 $0.00 $0.00 0.94852 $0.00 30.03% $0.00

12 $0.00 $0.00 0.94467 $0.00 32.70% $0.00

13 $0.00 $0.00 0.94083 $0.00 35.71% $0.00

14 $0.00 $0.00 0.93702 $0.00 39.88% $0.00

15 $0.00 $0.00 0.93322 $0.00 42.82% $0.00

16 $0.00 $0.00 0.92943 $0.00 46.29% $0.00

17 $0.00 $0.00 0.92566 $0.00 49.54% $0.00

18 $0.00 $0.00 0.92190 $0.00 52.68% $0.00

19 $0.00 $0.00 0.91816 $0.00 55.25% $0.00

20 $0.00 $0.00 0.91444 $0.00 57.69% $0.00

21 $0.00 $0.00 0.91072 $0.00 60.72% $0.00

22 $0.00 $0.00 0.90703 $0.00 62.33% $0.00

23 $0.00 $0.00 0.90335 $0.00 65.00% $0.00

24 $0.00 $0.00 0.89968 $0.00 67.10% $0.00

25 $0.00 $0.00 0.89603 $0.00 69.39% $0.00

Texas Department of Transportation Form M-2.4 RFP Addendum 35
IH 35E Managed Lanes Project Page  2 of 4 Volume I - Instructions to Proposers
September 20,October 12, 2012 Form M-2.4 – Cash Flow Adjustment Tables/Maximum Payment Curve (Work Package 4)
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FORM M-3
OPTIONS PRICE

IH 35E MANAGED LANES PROJECT
TEXAS DEPARTMENT OF TRANSPORTATION

Work Package
Selection:

[Insert Work Package number for which Proposal
is submitted]

Instructions: Insert pricing information separately for each Option (described
in ITP Section 1.4.2 and Exhibit I) included in Proposer’s Work Package
selection. For Work Package 2, insert pricing information for corresponding
Options 1 through 3; for Work Package 3 insert pricing information for
corresponding Options 1 through 6; and for Work Package 4, insert pricing
information for corresponding Options 1 through 9. Delete rows containing
Options not included in Work Package selection. This Form is not required if
Proposal is submitted for Work Package 1.

IH 35E Managed
Lanes Project
Development
Agreement

Amount for each
Option ( $US)

NPV on Form M-3.1
for each Option ($US)

Option 1
Option 2
Option 3
Option 4
Option 5
Option 6
Option 7
Option 8
Option 9

Total Amount $0.00 $0.00

Proposer is requesting the above total amount from TxDOT for the Option Work during the
design and construction phase of the Project under the Development Agreement.

Timing of payment is as shown on Form M-3.1 for each Optional Work Item.

Texas Department of Transportation Form M-3 RFP Addendum 35
IH 35E Managed Lanes Project Page  1 of 1 Volume I - Instructions to Proposers
September 20,October 12, 2012 Form M-3 – Options Price



FORM M-3.1(a)
DEVELOPER DRAWS / CASH FLOW TABLES

(OPTIONS PRICE FOR WORK PACKAGES 2 OR 3)

IH 35E MANAGED LANES PROJECT
TEXAS DEPARTMENT OF TRANSPORTATION

Cash Flow Adjustment Table / Total Maximum Payment Schedule for Option Work under Work Packages 2 or 3
Instructions: PleaseIf Proposal is submitted for Work Packages 2 or 3, please complete and submit a Form M-3.1 for
each Option (described in ITP Section 1.4.2 and Exhibit I) included in Proposer’s Work Package selection. For Work
Package 2, complete one form for each of corresponding Options 1 through 3; and for Work Package 3, complete one
form for each of corresponding Options 1 through 6; and for Work Package 4, complete one form for each of 
corresponding Options 1 through 9.  This Form is not required if Proposal is submitted for Work Package 1.6.  This Form 
is not required if Proposal is submitted for Work Packages 1 or 4.

(all figures are in U.S. dollars)

Months after 
NTP

(A) 
Anticipated 
Draw / Cash 

Flow

(B) 
Cumulative 
Draw / Cash 

Flow

Cash Flow % 
of 

Cumulative 
Draw

(C)            
Discount 

Factor at 5% 
per annum    

(A X C)                       
PV of 

Anticipated 
Draw / Cash 

Flow

1 $0.00 $0.00 0.00%
               
0.98788 $0.00

2 $0.00 $0.00 0.00%
               
0.98387 $0.00

3 $0.00 $0.00 0.00%
               
0.97988 $0.00

4 $0.00 $0.00 0.00%
               
0.97590 $0.00

5 $0.00 $0.00 0.00%
               
0.97194 $0.00

6 $0.00 $0.00 0.00%
               
0.96800 $0.00

7 $0.00 $0.00 0.00%                $0.00

Texas Department of Transportation Form M-3.1(a) RFP Addendum 35
IH 35E Managed Lanes Project Page  1 of 34 Volume I - Instructions to Proposers
September 20,October 12, 2012 Form M-3.1(a) – Developer Draws/Cash Flow TalesTables (Options Price for Work Packages 2 or 3)
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Months after 
NTP

(A) 
Anticipated 
Draw / Cash 

Flow

(B) 
Cumulative 
Draw / Cash 

Flow

Cash Flow % 
of 

Cumulative 
Draw

(C)            
Discount 

Factor at 5% 
per annum    

(A X C)                       
PV of 

Anticipated 
Draw / Cash 

Flow

0.90335 

24 $0.00 $0.00 0.00%
               
0.89968 $0.00

25 $0.00 $0.00 0.00%
               
0.89603 $0.00

26 $0.00 $0.00 0.00%
               
0.89240 $0.00

27 $0.00 $0.00 0.00%
               
0.88878 $0.00

28 $0.00 $0.00 0.00%
               
0.88517 $0.00

29 $0.00 $0.00 0.00%
               
0.88158 $0.00

30 $0.00 $0.00 0.00%
               
0.87800 $0.00

31 $0.00 $0.00 0.00%
               
0.87444 $0.00

32 $0.00 $0.00 0.00%
               
0.87089 $0.00

33 $0.00 $0.00 0.00%
               
0.86736 $0.00

34 $0.00 $0.00 0.00%
               
0.86384 $0.00

35 $0.00 $0.00 0.00%
               
0.86033 $0.00

36 $0.00 $0.00 0.00%
               
0.85684 $0.00

37 $0.00 $0.00 0.00%
               
0.85336 $0.00

38 $0.00 $0.00 0.00%
               
0.84990 $0.00

39 $0.00 $0.00 0.00%                $0.00

Texas Department of Transportation Form M-3.1(a) RFP Addendum 35
IH 35E Managed Lanes Project Page  3 of 34 Volume I - Instructions to Proposers
September 20,October 12, 2012 Form M-3.1(a) – Developer Draws/Cash Flow TalesTables (Options Price for Work Packages 2 or 3)



Months after 
NTP

(A) 
Anticipated 
Draw / Cash 

Flow

(B) 
Cumulative 
Draw / Cash 

Flow

Cash Flow % 
of 

Cumulative 
Draw

(C)            
Discount 

Factor at 5% 
per annum    

(A X C)                       
PV of 

Anticipated 
Draw / Cash 

Flow

0.84645 

40 $0.00 $0.00 0.00%
               
0.84302 $0.00

41 $0.00 $0.00 0.00%
               
0.83960 $0.00

42 $0.00 $0.00 0.00%
               
0.83619 $0.00

43 $0.00 $0.00 0.00%
               
0.83280 $0.00

44 $0.00 $0.00 0.00%
               
0.82942 $0.00

45 $0.00 $0.00 0.00%
               
0.82605 $0.00

46 $0.00 $0.00 0.00%
               
0.82270 $0.00

47 $0.00 $0.00 0.00%
               
0.81936 $0.00

48 $0.00 $0.00 0.00%
               
0.81604 $0.00

TOTALS $0.00 $0.00

Nominal Development Payments
NPV of Development 
Payments

To Form M-3 for individual To Form M-3 for individual
Optional Work 
Item Optional Work Item

Texas Department of Transportation Form M-3.1(a) RFP Addendum 35
IH 35E Managed Lanes Project Page  4 of 34 Volume I - Instructions to Proposers
September 20,October 12, 2012 Form M-3.1(a) – Developer Draws/Cash Flow TalesTables (Options Price for Work Packages 2 or 3)



FORM M-3.1(b)
DEVELOPER DRAWS / CASH FLOW TABLES 
(OPTIONS PRICE FOR WORK PACKAGE 4)

IH 35E MANAGED LANES PROJECT
TEXAS DEPARTMENT OF TRANSPORTATION

Cash Flow Adjustment Table / Total Maximum Payment Schedule for Option Work under Work Package 4
Instructions: If Proposal is submitted for Work Package 4, please complete and submit a Form M-3.2 for each Option 
(described in ITP Section 1.4.2 and Exhibit I) included in Proposer’s Work Package selection.  For Work Package 4, 
complete one form for each of corresponding Options 1 through 9.  .  This Form is not required if Proposal is submitted 
for Work Packages 1, 2 or 3.

(all figures are in U.S. dollars)

Months after
NTP1

(A)
Anticipated
Draw / Cash

Flow

(B)
Cumulative
Draw / Cash

Flow

Cash Flow %
of

Cumulative
Draw

(C)
Discount

Factor at 5%
per annum

(A X C)
PV of

Anticipated
Draw / Cash

Flow

1 $0.00 $0.00 0.00% 0.98788 $0.00

2 $0.00 $0.00 0.00% 0.98387 $0.00

3 $0.00 $0.00 0.00% 0.97988 $0.00

4 $0.00 $0.00 0.00% 0.97590 $0.00

5 $0.00 $0.00 0.00% 0.97194 $0.00

6 $0.00 $0.00 0.00% 0.96800 $0.00

7 $0.00 $0.00 0.00% 0.96407 $0.00
8 $0.00 $0.00 0.00% $0.00

Texas Department of Transportation Form M-3.2(b) RFP Addendum 5
IH 35E Managed Lanes Project Page  1 of 4 Volume I - Instructions to Proposers
October 12, 2012 Form M-3.2(b) – Developer Draws/Cash Flow Tables (Options Price for Work Package 4)



Months after
NTP1

(A)
Anticipated
Draw / Cash

Flow

(B)
Cumulative
Draw / Cash

Flow

Cash Flow %
of

Cumulative
Draw

(C)
Discount

Factor at 5%
per annum

(A X C)
PV of

Anticipated
Draw / Cash

Flow

0.96016

9 $0.00 $0.00 0.00% 0.95626 $0.00

10 $0.00 $0.00 0.00% 0.95238 $0.00

11 $0.00 $0.00 0.00% 0.94852 $0.00

12 $0.00 $0.00 0.00% 0.94467 $0.00

13 $0.00 $0.00 0.00% 0.94083 $0.00

14 $0.00 $0.00 0.00% 0.93702 $0.00

15 $0.00 $0.00 0.00% 0.93322 $0.00

16 $0.00 $0.00 0.00% 0.92943 $0.00

17 $0.00 $0.00 0.00% 0.92566 $0.00

18 $0.00 $0.00 0.00% 0.92190 $0.00

19 $0.00 $0.00 0.00% 0.91816 $0.00

20 $0.00 $0.00 0.00% 0.91444 $0.00

21 $0.00 $0.00 0.00% 0.91072 $0.00

22 $0.00 $0.00 0.00% 0.90703 $0.00

23 $0.00 $0.00 0.00% 0.90335 $0.00
24 $0.00 $0.00 0.00% $0.00

Texas Department of Transportation Form M-3.2(b) RFP Addendum 5
IH 35E Managed Lanes Project Page  2 of 4 Volume I - Instructions to Proposers
October 12, 2012 Form M-3.2(b) – Developer Draws/Cash Flow Tables (Options Price for Work Package 4)



Months after
NTP1

(A)
Anticipated
Draw / Cash

Flow

(B)
Cumulative
Draw / Cash

Flow

Cash Flow %
of

Cumulative
Draw

(C)
Discount

Factor at 5%
per annum

(A X C)
PV of

Anticipated
Draw / Cash

Flow

0.89968

25 $0.00 $0.00 0.00% 0.89603 $0.00

26 $0.00 $0.00 0.00% 0.89240 $0.00

27 $0.00 $0.00 0.00% 0.88878 $0.00

28 $0.00 $0.00 0.00% 0.88517 $0.00

29 $0.00 $0.00 0.00% 0.88158 $0.00

30 $0.00 $0.00 0.00% 0.87800 $0.00

31 $0.00 $0.00 0.00% 0.87444 $0.00

32 $0.00 $0.00 0.00% 0.87089 $0.00

33 $0.00 $0.00 0.00% 0.86736 $0.00

34 $0.00 $0.00 0.00% 0.86384 $0.00

35 $0.00 $0.00 0.00% 0.86033 $0.00

36 $0.00 $0.00 0.00% 0.85684 $0.00

37 $0.00 $0.00 0.00% 0.85336 $0.00

38 $0.00 $0.00 0.00% 0.84990 $0.00

39 $0.00 $0.00 0.00% 0.84645 $0.00
40 $0.00 $0.00 0.00% $0.00

Texas Department of Transportation Form M-3.2(b) RFP Addendum 5
IH 35E Managed Lanes Project Page  3 of 4 Volume I - Instructions to Proposers
October 12, 2012 Form M-3.2(b) – Developer Draws/Cash Flow Tables (Options Price for Work Package 4)



Months after
NTP1

(A)
Anticipated
Draw / Cash

Flow

(B)
Cumulative
Draw / Cash

Flow

Cash Flow %
of

Cumulative
Draw

(C)
Discount

Factor at 5%
per annum

(A X C)
PV of

Anticipated
Draw / Cash

Flow

0.84302

41 $0.00 $0.00 0.00% 0.83960 $0.00

42 $0.00 $0.00 0.00% 0.83619 $0.00

TOTALS $0.00 $0.00

Nominal Development Payments
NPV of Development
Payments

To Form M-3 for individual To Form M-3 for individual
Optional Work
Item Optional Work Item

Texas Department of Transportation Form M-3.2(b) RFP Addendum 5
IH 35E Managed Lanes Project Page  4 of 4 Volume I - Instructions to Proposers
October 12, 2012 Form M-3.2(b) – Developer Draws/Cash Flow Tables (Options Price for Work Package 4)



ATC ADJUSTMENTS/OPTIONS — FORM M-3.2

IH 35E Managed Lanes Project
ATC Adjustment for Additional Impact to TxDOT

Associated with Approved ATCs Relating to Options

Approved
ATC # DESCRIPTION OF APPROVED ATC AND APPLICABLE OPTION Costs to TxDOT

TOTAL

Note:
Cost refers to the additional cost associated with the ATC as determined by
TxDOT and set forth in the ATC approval letter.  Attach ATC approval letters to
this form.

Texas Department of Transportation Form M-3.2 RFP Addendum 35
IH 35E Managed Lanes Project Page  1 of 1 Volume I - Instructions to Proposers
September 20,October 12, 2012 Form M-3.2 – ATCs Adjustments/Options



FORM N-1
MAINTENANCE PRICE

IH 35E MANAGED LANES PROJECT
TEXAS DEPARTMENT OF TRANSPORTATION

Work Package Selection:    [Insert Work Package number for which Proposal is submitted.]

(in U.S. dollars Year
2012)

Capital Maintenance Price, Years 1 to 5 0 From Form N-1.1
Capital Maintenance Price, Years 6 to 10 0 From Form N-1.1
Capital Maintenance Price, Years 11 to 15 0 From Form N-1.1

Total Capital Maintenance Price, Years 1 to 15 0 From Form N-1.1
Proposer is requesting the above total amount from TxDOT for the maintenance phase of the Project under the Development
Agreement.
An itemized breakdown of the Amount is shown on Form N-1.1.

Texas Department of Transportation Form N-1 RFP Addendum 35
IH 35E Managed Lanes Project Page  1 of 1 Volume I - Instructions to Proposers
September 20,October 12, 2012 Form N-1 Maintenance Price



FORM N-1.1
MAINTENANCE PRICE BREAKDOWN

IH 35E MANAGED LANES PROJECT
TEXAS DEPARTMENT OF TRANSPORTATION

Work Package Selection:           [Insert Work Package number for which Proposal is submitted]
(all figures are in U.S. dollars, Year 2012)

YEAR

Routine
Pavement
Operations

Pavement
Mainten-an
ce Program

Bridge
Mainten-an

ce

Drainage
Facilities

Noise Walls
and

Retaining
Walls

Traffic
Control

Embank-m
ent and

Cut Slopes

Miscellaneous
Maintenance

Items a

Annual Lump
Sum Payment
for Periodic

Capital
Maintenance

Services

Total
Lump

Sum for 5
Year

Period

1 to 5 $0.00 To Form N-1

6 to 10 $0.00 $0.00 To Form N-1

11 to 15 $0.00 $0.00 To Form N-1

Totals $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

a Miscellaneous Maintenance Items shall be full compensation for all remaining items not already paid under other
maintenance items.

Totals
(Years 1
through 15) $0.00 To Form N-1

Texas Department of Transportation Form N-1.1 RFP Addendum 35
IH 35E Managed Lanes Project Page  1 of 1 Volume I - Instructions to Proposers
September 20,October 12, 2012 Form N-1.1 – Maintenance Price Breakdown



FORM N-2
MAINTENANCE OPTION PRICE

IH 35E MANAGED LANES PROJECT
TEXAS DEPARTMENT OF TRANSPORTATION

Work Package Selection:   [Insert Work Package number for which Proposal is submitted.]

Instructions: Please provide a separate Maintenance Option Price for each Option (described in ITP Section 1.4.2 and Exhibit I) included in Work
Package selection.  For Work Package 2, insert pricing information for corresponding Options 1 through 3; for Work Package 3 insert pricing
information for corresponding Options 1 through 6; and for Work Package 4, insert pricing information for corresponding Options 1 through 9.
Delete rows containing Options not included in Work Package selection. This Form is not required if Proposal is submitted for Work Package 1.

(in U.S. dollars Year 2012)

I-35E Managed Lanes Project
Capital Maintenance Agreement

Capital
Maintenance

Price,
Years 1 to 5
(from Form

N-2.1)

Capital
Maintenance

Price,
Years 6 to 10

(from Form N-2.1)

Capital
Maintenance

Price,
Years 10 to 15

(from Form N-2.1)

Total Cost

Option 1
Option 2
Option 3
Option 4
Option 5
Option 6
Option 7
Option 8
Option 9

Total Amount $0.00 $0.00 $0.00 $0.00
Proposer is requesting the above total amount from TxDOT for the Option Work during the maintenance phase of the Project under the
CMA.  An itemized breakdown of the Amount is shown on Form N-2.1 for each Option.

Texas Department of Transportation Form N-2 RFP Addendum 35
IH 35E Managed Lanes Project Page  1 of 1 Volume I - Instructions to Proposers
September 20,October 12, 2012 Form N-2 – Maintenance Option Price
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FORM O

SUBSTANTIAL COMPLETION DEADLINE

Description Substantial Completion Date
TxDOT Last Allowable Date for Substantial
Completion (From Exhibit B, Section 4.3.2 (7))

Work Package 1:

− NTP1 plus 1,2781,460 calendar days

Work Package 2:

− NTP1 plus 1,2781,460 calendar days

Work Package 3:

− NTP1 plus 1,278 1,460calendar days

Work Package 4:

− NTP1 plus 1,278 calendar days

Work Package Selection (pick one)  Work Package 1

Work Package 2

Work Package 3

Work Package 4

Proposal Commitment Date for Substantial
Completion (number of calendar days between
NTP1 and Proposer’s proposed Substantial
Completion date from the Preliminary Project
Baseline Schedule)

NTP1 plus [__________] calendar days

Texas Department of Transportation Form O RFP Addendum 35
IH 35E Managed Lanes Project Page  1 of 1 Volume I - Instructions to Proposers
September 20,October 12, 2012 Form O – Completion Deadline



FORM P
EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION

To be executed by the Proposer, Major Participants and proposed known Subcontractors.
The undersigned certifies on behalf of that:

(Name of entity making
certification)

(check one of the following boxes)
It has developed and has on file at each establishment affirmative action programs
pursuant to 41 CFR Part 60-2 (Affirmative Action Programs).
It is not subject to the requirements to develop an affirmative action program under 41
CFR Part 60-2 (Affirmative Action Programs).

(check one of the following boxes)
It has not participated in a previous contract or subcontract subject to the equal
opportunity clause described in Executive Orders 10925, 11114 or 11246.
It has participated in a previous contract or subcontract subject to the equal opportunity
clause described in Executive Orders 10925, 11114 or 11246 and, where required, it
has filed with the Joint Reporting Committee, the Director of the Office of Federal
Contract Compliance, a Federal Government contracting or administering agency, or the
former President’s Committee on Equal Employment Opportunity, all reports due under
the applicable filing requirements.

Signature:
Title:
Date:

If not Proposer, relationship to
Proposer:

Note: The above certification is required by the Equal Employment Opportunity Regulations of
the Secretary of Labor (41 CFR 60-1.7(b)(1)), and must be submitted by Proposers only in
connection with contracts which are subject to the equal opportunity clause. Contracts that are
exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5.  (Generally, only
contracts of $10,000 or under are exempt.)  Currently, Standard Form 100 (EEO-1) is the only
report required by Executive Orders or their implementing regulations.
Proposers, Major Participants, and proposed Subcontractors who have participated in a
previous contract subject to the Executive Orders and have not filed the required reports should
note that 41 CFR 60-1.7(b)(1) prevents the award of contracts and subcontracts unless such
contractor submits a report covering the delinquent period or such other period specified by the
Federal Highway Administration or by the Director, Office of Federal Contract Compliance, U.S.
Department of Labor.

Texas Department of Transportation Form P RFP Addendum 35
IH 35E Managed Lanes Project Page  1 of 1 Volume I - Instructions to Proposers
September 20,October 12, 2012 Form P – EEOC Certification



FORM Q

KEY SUBCONTRACTORS

List of Key Subcontractors by discipline or role:
– Project Management:
– Lead Design Firm:
– Quality Control Management:
– Quality Assurance Management:
– Key Task Leader – Geotechnical:
– Key Task Leader – Hydraulics and Hydrology:
– Key Task Leader – Structural:
– Key Task Leader – Environmental:
– Key Task Leader – Utilities:
– Key Task Leader – Right of Way:

Texas Department of Transportation Form Q RFP Addendum 35
IH 35E Managed Lanes Project Page  1 of 1 Volume I - Instructions to Proposers
September 20,October 12, 2012 Form Q – Key Subcontractors



FORM R

CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING

The undersigned certifies, to the best of its knowledge and belief (after due inquiry and
investigation), that:

No Federal appropriated funds have been paid or will be paid, by or on1.
behalf of the undersigned, to any person for influencing or attempting to influence an
officer or employee of any Federal agency, a member of Congress, an officer or
employee of Congress, or an employee of a member of Congress in connection with
the awarding of any Federal contract, the making of any Federal grant, the making of
any Federal loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal contract, grant, loan,
or cooperative agreement;

If any funds other than Federal appropriated funds have been paid or will2.
be paid to any person for influencing or attempting to influence an officer or employee
of any Federal agency, a member of Congress, an officer or employee of Congress, or
an employee of a member of Congress in connection with this Federal contract, grant,
loan, or cooperative agreement, the undersigned shall complete and submit Standard
Form-LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions.
This certification is a material representation of fact upon which reliance was placed
when this transaction was made or entered into.  Submission of this certification is a
prerequisite for making or entering into this transaction imposed by 31 U.S.C. § 1352.
Any person who fails to file the required certification shall be subject to a civil penalty of
not less than $10,000 and not more than $100,000 for each such failure.
The undersigned shall require that the language of this certification be included in all
lower tier subcontracts which exceed $100,000 and that all such recipients shall certify
and disclose accordingly.

Date:  __________, 2012 ____________________________
Signature
____________________________
Title

[Duplicate or modify this form as necessary so that it accurately describes the entity
making the Proposal and so that it is signed on behalf of Proposer, all partners,
members or joint venturers of the Proposer and all other Major Participants]

Texas Department of Transportation Form R RFP Addendum 35
IH 35E Managed Lanes Project Page  1 of 1 Volume I - Instructions to Proposers
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FORM S

CERTIFICATION REGARDING INELIGIBLE CONTRACTORS

CERTIFICATION REGARDING DEBARMENT, SUSPENSION AND OTHER
INELIGIBILITY AND VOLUNTARY EXCLUSION FROM TRANSACTIONS

FINANCED IN PART BY THE U.S. GOVERNMENT

I, hereby certify that
(Name and title of Certifying Officer)

and Subcontractors
(Names of Developer and Major Participants)

Are not presently debarred, suspended, proposed for debarment,1.
declared ineligible, or voluntarily excluded from participation by any
Federal department or agency or from participation in the Project;

Have not within a three-year period preceding this proposal been2.
convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or
State antitrust statues or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements, or
receiving stolen property;

Are not presently indicted for or otherwise criminally or civilly charged by a3.
governmental entity (Federal, State or local) with commission of any of the
offenses enumerated in Paragraph 2 of this certification; and

Have not within a three-year period preceding this proposal had one or4.
more public transactions (Federal, State or local) terminated for cause or
default.

If any Developer, Major Participant or Subcontractor is unable to certify to any of the
statements in this certification, such prospective Developer, Major Participant or
Subcontractor shall attach an explanation to this certification.

I hereby certify and affirm the truthfulness and accuracy of the above statement, and I
understand that the provisions of 31 United States Code (U.S.C.) §3801 et seq.
(Administrative Remedies for False Claims and Statements) are applicable hereto.

Name of Developer

Street Address of Developer

City, State, Zip

Texas Department of Transportation Form S RFP Addendum 35
IH 35E Managed Lanes Project Page  1 of 2 Volume I - Instructions to Proposers
September 20,October 12, 2012 Form R – Certification Regarding Ineligible Contractors



Telephone Number of Developer

Signature of Certifying Officer

Date

Note:  The above certification merely certifies that a Proposer and its Subcontractors
are not declared by the Federal Government or have not voluntarily declared
themselves debarred, suspended, or declared ineligible from doing transactions with
the Federal Government or any of its agencies.

Texas Department of Transportation Form S RFP Addendum 35
IH 35E Managed Lanes Project Page  2 of 2 Volume I - Instructions to Proposers
September 20,October 12, 2012 Form R – Certification Regarding Ineligible Contractors



FORM T-1

WORK PACKAGE IDENTIFICATION AND 

Request for Proposals 
to Develop, Design, Construct and Potentially Maintain 

the IH 35E Managed Lanes Project

Texas Department of Transportation

Proposer Name:______________________________

This Proposal is for the scope of work for Work Package No. [insert applicable Work 
Package number], as described in ITP Section 1.4.2.

Date:__________________________

Signature:_______________________

Title:___________________________

Texas Department of Transportation Form T-2 RFP Addendum 35
IH 35E Managed Lanes Project Page  1 of 1 Volume I - Instructions to Proposers
September 20,October 12, 2012 Form T – Work Package Identification and-2 – Development
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FORM T-2

DEVELOPMENT PRICE VERIFICATION

Request for Proposals
to Develop, Design, Construct and Potentially Maintain

the IH 35E Managed Lanes Project

Texas Department of Transportation

Proposer Name:______________________________

This Proposal is for the scope of work for Work Package No. [insert applicable Work
Package number], as described in ITP Section 1.4.2.

Proposer represents and warrants that the Development Price submitted with
Proposer’s Financial Proposal is less than or equal to the Adjusted Available Public
Funds set forth in ITP Sections 1.4.2 and 3.3 for the above-referenced Work Package.

Check One: ______ Yes ______ No

Date:__________________________

Signature:_______________________

Title:___________________________

Texas Department of Transportation Form T-2 RFP Addendum 5
IH 35E Managed Lanes Project Page  1 of 1 Volume I - Instructions to Proposers
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FORM U

GUARANTOR COMMITMENT LETTER

[Date]

Mr. John Hudspeth, P.E.
Texas Department of Transportation
4777 E. Highway 80
Mesquite, TX 75150

RE:  GUARANTOR COMMITMENT TO PROVIDE PARENT GUARANTY FOR
THE IH 35E MANAGED LANES PROJECT

Dear Mr. Hudspeth:

___________ [Insert name of entity providing the guaranty], hereinafter “Guarantor,” is
___________ [describe relationship to Proposer].  This commitment letter is provided
on behalf of ________ [insert name of Proposer] in connection with its proposal for the
Development Agreement and Capital Maintenance Agreement (“CMA”) for the IH 35E
Managed Lanes Project (“Project”).  Guarantor hereby irrevocably agrees to provide a
guaranty, guaranteeing all the obligations of [Developer and/or Maintenance Contractor]
with respect to the [insert CMA and/or Development Agreement or both, as applicable]
in the form of [insert Exhibit 13 to the Development Agreement and/or Exhibit 9 of the
Capital Maintenance Agreement, as appropriate].  This commitment is subject only to
award and execution of the Development Agreement and CMA by TxDOT and
________ [insert name of Proposer] and the issuance of NTP1.

Sincerely,

_________________
[Title]

[Attach evidence of authorization of the signatory to the letter, which may include a
Power of Attorney signed by an authorized individual of the entity or other authority, as
evidenced by the partnership agreement, joint venture agreement, corporate charter,
bylaws or resolution.]

Texas Department of Transportation Form U RFP Addendum 35
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