

# USACE 2016 Acquisition Forecast - Military Construction

FOR PLANNING PURPOSES ONLY: The purpose of this list is to provide an annual projection of potential solicitations. Project specifics may vary prior to solicitation and/or award. This list does not substitute for the established process with FEDBIZOPS and will be updated bi-annually.

No	Dist	Project Number	Project Description	Installation	Design Method	Acquisition Type	Acquisition Tool	Acquisition Method	PA / Authorized Cost	Advertise Schedule Date	Award Schedule Date
1	LRL	008984	Consol Ship/Recvg Ctr	Blue Grass Army Depot	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Non-Competitive RFP - One Step	\$15,000,000	16-Mar-16	15-Jun-16
3	LRL	067567	Ft. McCoy, WI Access Control Point/Mail/Freight Process Ctr	Fort McCoy	AE - Architect-Engineer	Firm Fixed Price		Competitive RFP - One Step	\$17,500,000	30-Mar-16	31-Jul-16
4	LRL	071642	Satellite Pharmacy Replacement	Wright Patterson Air Force Base	DA - Design-Build, RFP developed by	Firm Fixed Price	No set aside used	Competitive DO/TO against existing	\$6,623,000	09-May-16	30-Sep-16
5	LRL	075538	FY16 Family Housing Replacement Construction	Rock Island Arsenal	AE - Architect-Engineer	Firm Fixed Price		RFP - Two Step	\$29,000,000	22-Jun-16	30-Sep-16
13	LRL	086953	Ft Knox Medical Clinic Replacement	Fort Knox	DA - Design-Build, RFP developed by A-E	Firm Fixed Price		RFP - Two Step	\$80,000,000	13-Apr-16	31-Aug-16
14	LRL	85185	085185 FT Knox MMCA Contingency Operating Location SABER	Fort Knox	HL - Hired Labor - In House	Firm Fixed Price		Competitive RFP - One Step	\$1,800,000	09-Aug-16	30-Sep-16
15	LRL	FBNV169001	Davis-Monthan AFB, AZ Guardian Angel Operations	Davis Monthan Air Force Base	AE - Architect-Engineer	Firm Fixed Price		Competitive RFP - One Step	\$18,200,000	17-Mar-16	30-Jun-16
16	LRL	FGWB009002	Dobbins Fire Station	Dobbins Air Force Base	AE - Architect-Engineer	Firm Fixed Price		Competitive RFP - One Step	\$10,400,000	09-May-17	28-Jul-17
30	NAN	045707	USMA - Waste Water Treatment Plant (PN 045707)	US Military Academy	AE - Architect-Engineer	Firm Fixed Price		RFP - Two Step	\$70,000,000	28-Nov-16	15-Feb-17
31	NAN	055578	Ft Drum - NCO Academy Complex (PN 055578)	Fort Drum	HL - Hired Labor - In House	Firm Fixed Price		Sealed Bid - Low Bid	\$19,000,000	06-Jan-17	15-Mar-17
37	NAO	81430	FY15 JBLE Hospital Addition - Central Utility Plant Replacement, Langley, AFB VA 81430	Joint Base Langley-Eustis	DA - Design-Build, RFP developed by A-E	Firm Fixed Price	No set aside used	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$41,200,000	02-May-16	12-Sep-16
54	NAU	77986	FY16 77986 Dental Clinic, Spangdahlem	Spangdahlem Germany	ID - Indirect Design	Other (This applies to Awards only Applies to Awards where none of the above apply)	No set aside used	Competitive Other Contracting Method	\$34,071,000	28-Apr-16	08-Sep-16
59	NAU	EU00051	FY16 DoDEA-E EU00051 Replace Patch Elementary School	Stuttgart Post Germany	ID - Indirect Design	Other (This applies to Awards only Applies to Awards where none of the above apply)	No set aside used	Competitive Other Contracting Method	\$49,413,000	28-Apr-17	09-Jun-17
62	NAU	EU00068	FY16 DoDEA-E EU00068 Replace Grafenwoehr Elementary School	Grafenwoehr Germany	ID - Indirect Design	Other (This applies to Awards only Applies to Awards where none of the above apply)	No set aside used	Competitive Other Contracting Method	\$38,138,000	16-Jun-17	07-Sep-17
63	NAU	P401	Navy PN401 AA Missile Defense Complex Poland	Europe Various	AE - Architect-Engineer	Other (This applies to Awards only)	No set aside used	Competitive RFP - One Step	\$51,270,000	19-Feb-16	03-May-16
71	NWK	PRQE 10-5144	Design and Construct a new Control Tower at McConnell and Demo	McConnell Air Force Base	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Non-Competitive DO/TO against existing	\$11,200,000	01-Dec-16	09-Mar-17
72	NWK	PRQE16-5113	KC-46A FLIGHT SIMULATOR PH. 2	McConnell Air Force Base	HL - Hired Labor - In House	Firm Fixed Price	Small Business	Competitive RFP - One Step	\$3,000,000	01-Dec-16	09-Mar-17
73	NWK	PROE175112	KC-46A ADAL TAXIWAY DELTA	McConnell Air Force Base	AE - Architect-Engineer	Firm Fixed Price	Small Business	Competitive DO/TO against existing	\$5,600,000	17-Oct-16	06-Mar-17
74	NWK	YWHG031002R1	YWHG031002R1 CONSOLIDATED STEALTH OPERATIONS AND	Whiteman Air Force Base	DA - Design-Build, RFP developed by	Firm Fixed Price	No set aside used	RFP - Two Step	\$29,500,000	24-Jun-16	28-Sep-16
86	NWO	XQPZ094013	Construct Front Gates Force Protection Enhancements	Air Force Academy	AE - Architect-Engineer	Firm Fixed Price	Small Business	Competitive RFP - One Step	\$8,000,000	09-Jun-16	16-Sep-16
93	NWS	OTH 530041	Barracks (YTC)	Yakima Firing Center	HL - Hired Labor - In House	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$19,000,000	14-Apr-16	05-Oct-16
117	POF	081427	FY16 FHNC PN# 081427 FAMILY HOUSING NEW CONSTRUCTION (TOWER #2), CP WALKER	Camp Walker Korea	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$61,000,000	20-May-16	31-Aug-16
118	POF	081428	FY17 FAMILY HOUSING NEW CONSTRUCTION (TOWER #3), CP HUMPHREYS	Camp Walker Korea	HL - Hired Labor - In House	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$54,554,000	27-Jan-17	30-Jun-17
119	POF	086689	FY17 FHNC FAMILY HOUSING NEW CONSTRUCTION, USAG HUMPHREYS	Humphreys, Korea	HL - Hired Labor - In House			Competitive RFP - One Step	\$143,563,000	09-May-17	10-Jul-17
121	POH	070668	FY15 MCA PN70668 USARPAC Command & Control Facility Complex, Fort Shafter	Fort Shafter	AE - Architect-Engineer	Firm Fixed Price	No set aside used	RFP - Two Step	\$85,000,000	17-Oct-16	28-Dec-16
124	POH	KNMD043004	FY16 MCAF KNMD043004 F-22 Fighter Alert Facility	Hickam Air Force Base	DA - Design-Build, RFP developed by A-E	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$46,000,000	09-Jan-17	04-May-17
125	POJ	077831	FY15 MCA PN77831 Missile Storage Facilities, Okinawa, Japan	Okinawa Japan	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$10,600,000	12-May-17	24-Jul-17
127	POJ	AFSOC103002	FY16 SOCOM AFSOC103002 SOF Airfield Pavements Kadena AB, Okinawa	Kadena Air Base, Japan	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Sealed Bid - Low Bid	\$37,485,000	08-May-17	04-Aug-17
133	POJ	LXEZ154288	FY16 LXEZ 15-4288 Improve Family Housing Infrastructure, Ph 4, Kadena AB	Kadena Air Base, Japan	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$35,776,000	25-Oct-16	01-Jun-17
134	POJ	LXEZ164289	FY16 LXEZ 16-4289 Improve Family Housing Infrastructure, Ph 5, Kadena AB, Japan	Kadena Air Base, Japan	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$33,000,000	03-Mar-17	22-Jul-17
136	POJ	P021	FY16 ECIP P021 Replace & Resize G31 to J209 Steam Pipeline, Yokosuka, Japan	Yokosuka Fleet Activity	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$12,940,000	27-Jul-16	30-Sep-16
139	POJ	P325	FY17 MCN P325 Shore Power (Juliet Pier) CFA, Sasebo, Japan	Sasebo Japan	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Sealed Bid - Low Bid	\$16,420,000	31-Mar-17	31-Jul-17
140	POJ	P606	FY16 MCN P606 Construct Military Working Dog Complex, Cp Hansen, Okinawa, Japan	Camp Hansen Okinawa	HL - Hired Labor - In House	Firm Fixed Price	No set aside used	Sealed Bid - Low Bid	\$11,020,000	20-Jun-16	19-Aug-16
141	POJ	P807	MCN P807, FY17 Aircraft Maintenance Complex, Kadena AB, Okinawa, Japan	Kadena Air Base, Japan	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$34,600,000	02-Jun-17	29-Aug-17
142	POJ	P809	FY16 MCN P809 Modernize Apron for F-35, Kadena AB, Okinawa, Japan	Kadena Air Base, Japan	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$21,960,000	22-Jul-16	29-Sep-16
143	POJ	PA00017	FY15 DoDDS PA00017 Replace Killin Elementary School, Camp Foster, Okinawa, Japan	Camp Foster (Zukeran), Okinawa Japan	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$71,481,000	02-May-16	30-Aug-16
144	POJ	PA00022	FY15 DODS PA00022 E.J. King High School, CFAS Sasebo, Japan	Sasebo Japan	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Sealed Bid - Low Bid	\$37,681,000	15-Aug-17	17-Jan-18
145	POJ	PA00023	FY15 DODS PA00023 Renovate Edgren High School, Misawa Air Base, Japan	Misawa Japan	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Sealed Bid - Low Bid	\$37,775,000	11-Mar-16	16-Jun-16

# USACE 2016 Acquisition Forecast - Military Construction

FOR PLANNING PURPOSES ONLY: The purpose of this list is to provide an annual projection of potential solicitations. Project specifics may vary prior to solicitation and/or award. This list does not substitute for the established process with FEDBIZOPS and will be updated bi-annually.

No	Dist	Project Number	Project Description	Installation	Design Method	Acquisition Type	Acquisition Tool	Acquisition Method	PA / Authorized Cost	Advertise Schedule Date	Award Schedule Date
146	POJ	PA00026	FY15 DoDDS PA00026 Replace/Remove Kubasaki High School, Camp Foster, Okinawa, Japan	Camp Foster (Zukeran), Okinawa Japan	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$99,420,000	01-Nov-16	16-Feb-17
147	POJ	PA00032	OKI-Kadena: DoDDS FY17 Project, PN PA00032, Replace Kadena ES	Kadena Air Base, Japan	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$84,918,000	17-Apr-17	03-Aug-17
149	POJ	ZNRE143000	FY16 MCAF ZNRE143000 C-130J Flight Simulator Facility, Yokota	Yokota Air Base, Japan	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Competitive Other Contracting Method	\$8,461,000	10-Jun-16	05-Dec-16
151	POJ	ZNRE164331	FY16 PAIP ZNRE164331 Improve Family Housing Ph 7, Yokota AB,	Yokota Air Base, Japan	HL - Hired Labor - In House	Firm Fixed Price	No set aside used	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$31,800,000	08-Nov-16	19-Apr-17
152	POJ		FY17 SOCOM LXEZ123484 SOF Simulator Facility Kadena AB, Oki,	Kadena Air Base, Japan	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$15,900,000	09-Jun-17	24-Feb-16
153	POJ		FY17 SOCOM AFSOC103021 SOF Maintenance Hanger Kadena AB, Oki, Japan	Kadena Air Base, Japan	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$54,029,000	28-Jun-17	28-Jun-17
168	SAM	SXHT063001	78072 - DESC 1513 Replace JP-8 Fuel Storage Tanks, Patrick AFB,	Patrick Air Force Base	AE - Architect-Engineer	Firm Fixed Price	No set aside used	RFP - Two Step	\$10,100,000	01-Nov-16	15-Dec-16
172	SAS	085960	STEW VFD Drives in HVAC Systems	Fort Stewart	HL - Hired Labor - In House	Firm Fixed Price	No set aside used		\$1,600,000	21-Mar-16	29-Jul-16
173	SAS	086787	STEW CIDC Field Operations Building	Fort Stewart	HL - Hired Labor - In House	Firm Fixed Price	8(a)		\$2,000,000	13-Jul-16	15-Sep-16
175	SAS	57442	STEW 057442 SOF Company Ops Facility	Fort Stewart	HL - Hired Labor - In House	Firm Fixed Price	Small Business	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$7,692,000	10-Jun-16	16-Sep-16
177	SAS	AM00035	Repl Pierce Terrace Elem Sch AM00035 JACK	Fort Jackson	AE - Architect-Engineer	Firm Fixed Price		RFP - Two Step	\$26,157,000	29-Feb-16	30-Aug-16
178	SAS	AM00045	Replace Butner ES AM00045 BRAGG	Fort Bragg	AE - Architect-Engineer	Firm Fixed Price		Competitive RFP - One Step	\$32,944,000	03-May-16	30-Aug-16
187	SAW	TMKH003003	SOF 21 STS Operations Facility - PN TMKH003003 located at Fo	Pope Air Force Base	DH - Design-Build, RFP developed by Hired Labor	Firm Fixed Price	No set aside used	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$14,334,000	30-Mar-16	23-Sep-16
212	SPL	15DISA01	DOD 15DISA01 FTH JITC Building 52120	Fort Huachuca	US - Using Service or Agency	Firm Fixed Price	No set aside used	Sealed Bid - Low Bid	\$1,871,000	15-Nov-16	30-Sep-16
213	SPL	DESC1613	DES-2016-DLA-DESC1613-NAFB-DLA=01-Replace Hydrant Fuel System - NAFB	Nellis Air Force Base	HL - Hired Labor - In House	Firm Fixed Price	8(a)	Non-Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$39,900,000	29-Mar-16	07-Jun-16
215	SPL	FBNV113008	HC-130J AGE Storage	Davis Monthan Air Force Base	DA - Design-Build, RFP developed by A-E	Firm Fixed Price	No set aside used	Sealed Bid - Low Bid	\$4,700,000	10-Jun-16	29-Apr-16
217	SPL	FSPM153500	COMBINED TEST FORCE (CTF) COMPOUND	Edwards Air Force Base	US - Using Service or Agency	Firm Fixed Price	8(a)	Non-Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$77,131,000	17-Nov-16	12-Jan-17
218	SPL	NUEX093009	ADAL F-35 FUEL OFFLOAD FACILITY	Luke Air Force Base	HL - Hired Labor - In House	Firm Fixed Price	Small Business	Competitive RFP - One Step	\$5,000,000	31-Aug-16	09-Nov-16
219	SPL	NUEX093016	CONSTRUCT COMMUNICATIONS FACILITY	Luke Air Force Base	HL - Hired Labor - In House	Firm Fixed Price	No set aside used	RFP - Two Step	\$21,000,000	24-Jan-17	14-Jun-17
220	SPL	NUEX123002	F-35 BOMB BUILD-UP FACILITY	Luke Air Force Base	HL - Hired Labor - In House	Firm Fixed Price	Small Business	Competitive RFP - One Step	\$5,500,000	30-Aug-16	21-Dec-16
221	SPL	NUEX133000	F-35 SQUADRON OPERATIONS/AIRCRAFT MAINTENANCE UNIT #5	Luke Air Force Base	DA - Design-Build, RFP developed by A-E	Firm Fixed Price	No set aside used	RFP - Two Step	\$21,000,000	09-Dec-16	17-Jun-17
222	SPL	RKMF103011	F-35A MUNITIONS MAINTENANCE FACILITIES	Nellis Air Force Base	HL - Hired Labor - In House	Firm Fixed Price	Small Business	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$3,450,000	01-Jun-16	30-Sep-16
223	SPL	RKMF143002	F-35A LIVE ORDNANCE LOADING AREA	Nellis Air Force Base	DA - Design-Build, RFP developed by A-E	Firm Fixed Price	No set aside used	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$34,500,000	15-Jun-16	01-Dec-16
224	SPL	RKMF143003	F-35A AIRFIELD PAVEMENTS	Nellis Air Force Base	HL - Hired Labor - In House	Firm Fixed Price	No set aside used	Sealed Bid - Low Bid	\$31,000,000	10-Nov-16	15-Mar-17
225	SPL	RKMF173001	F-35A POL FILL STAND ADDITION	Nellis Air Force Base	DH - Design-Build, RFP developed by Hired Labor	Firm Fixed Price	Small Business	Competitive RFP - One Step	\$10,600,000	15-Mar-17	31-Jul-17
226	SWF	064026	Powertrain Facility, Ph 1 (Infrastructure)	Corpus Christi Army Depot	US - Using Service or Agency	Firm Fixed Price	No set aside used	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$85,000,000	30-Sep-16	26-May-17
227	SWF	068826	Simulations Center	Fort Hood	DA - Design-Build, RFP developed by A-E	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$46,000,000	23-Mar-16	18-Jul-16
228	SWF	071777	Automated Infantry Platoon Battle Course	Fort Hood	DH - Design-Build, RFP developed by Hired Labor	Firm Fixed Price	No set aside used	Non-Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$7,600,000	04-Jan-17	15-May-17
229	SWF	075307	Lab and Test Building	Fort Hood		Firm Fixed Price	No set aside used	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$3,600,000	17-Oct-16	24-Feb-17
230	SWF	080872	UMCS Integration	Fort Hood		Firm Fixed Price	Small Business	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$1,300,000	03-Mar-17	12-Jul-17
231	SWF	081234	Fire Station Addition	Fort Polk		Firm Fixed Price	8(a)	Competitive RFP - One Step	\$2,000,000	25-Jul-16	26-Sep-16
232	SWF	081422	Ambulatory Care Center, Phase 4	Joint Base San Antonio	AE - Architect-Engineer	Firm Fixed Price	Small Business	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$61,776,000	16-May-16	27-Jan-17
233	SWF	082220	Replace Boilers and Traffic Signals	Fort Bliss		Firm Fixed Price	Small Business	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$1,700,000	26-Jun-16	13-Sep-16
234	SWF	DDCX1701	General Purpose Warehouse and Open Storage	Red River Army Depot		Firm Fixed Price	No set aside used	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$44,700,000	09-Mar-17	25-May-17
235	SWF	MPLS083737R5	ATC Dormitory 5, JBSA-Lackland	Joint Base San Antonio	HL - Hired Labor - In House	Firm Fixed Price	No set aside used	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$71,000,000	18-May-16	07-Sep-16
236	SWF	MPLS083737S3	ATC Satellite Classrooms/Dining 3, JBSA-Lack	Joint Base San Antonio	HL - Hired Labor - In House	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$35,000,000	04-Aug-16	23-Nov-16
237	SWT	066575	Project formerly known as Climate Controlled Artifact Storage changed name to TRAINING SUPPORT FACILITY (PN66575)	Fort Sill	HL - Hired Labor - In House	Firm Fixed Price	No set aside used	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$13,400,000	14-Oct-16	23-Dec-16
238	SWT	072738	FY17 Replace Medical Dental Clinic at Sheppard AFB, TX	Sheppard Air Force Base	DA - Design-Build, RFP developed by A-E	Firm Fixed Price	No set aside used	RFP - Two Step	\$92,500,000	11-Mar-17	19-Jul-17
239	SWT	075661	Reception Barracks Complex Ph2	Fort Sill	DH - Design-Build, RFP developed by Hired Labor	Firm Fixed Price	No set aside used	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$56,000,000	28-Dec-16	15-Mar-17
240	SWT	AGGN123003	Construct 120 Room Dormitory, Altus AFB, OK	Altus Air Force Base	HL - Hired Labor - In House	Firm Fixed Price	No set aside used	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$18,000,000	03-Nov-16	30-Mar-17

# USACE 2016

As of 4 Mar 2016

## Acquisition Forecast - Military Construction

FOR PLANNING PURPOSES ONLY: The purpose of this list is to provide an annual projection of potential solicitations. Project specifics may vary prior to solicitation and/or award. This list does not substitute for the established process with FEDBIZOPS and will be updated bi-annually.											
No	Dist	Project Number	Project Description	Installation	Design Method	Acquisition Type	Acquisition Tool	Acquisition Method	PA / Authorized Cost	Advertise Schedule Date	Award Schedule Date
241	SWT	AGGN173001	KC-46A FTU FTC SIMULATOR FACILITY PHASE 2	Altus Air Force Base	DA - Design-Build, RFP developed by	Firm Fixed Price	No set aside used	Competitive DO/TO against existing	\$11,600,000	15-Dec-16	30-Mar-17
242	SWT	WWYK093003	Construct Air Traffic Control Tower at Tinker AFB, Oklahoma	Tinker Air Force Base	DA - Design-Build, RFP developed by A-E	Firm Fixed Price	No set aside used	RFP - Two Step	\$12,900,000	01-Jul-16	27-Oct-16
243	SWT	WWYK143006	HEAT RECOVERY AND CONTROLS IN PAINT HANGAR 3225	Tinker Air Force Base	DA - Design-Build, RFP developed by A-E	Firm Fixed Price	Service Disabled Veteran Owned Small Business	Non-Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$3,550,000	28-Apr-16	15-Jul-16
244	SWT	WWYK163002	KC-46A Depot Maintenance Dock	Tinker Air Force Base	DA - Design-Build, RFP developed by	Firm Fixed Price	No set aside used	RFP - Two Step	\$37,000,000	03-Jun-16	27-Sep-16
247	TAD	P970	PM-D, BH DB P970 Ship Maint Facility, NSA II	Bahrain Nsa	DH - Design-Build, RFP developed by Hired Labor	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$52,545,000	09-Mar-16	28-Jul-16
248	TAD		PM-F, AE - Large Aircraft Maintenance Hangar - Study	United Arab Emirates	HL - Hired Labor - In House	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$35,400,000	27-Dec-16	24-Apr-17