MEMORANDUM OF AGREEMENT
BETWEEN
CITY OF SAN MARCOS, CA AND
THE U.S. ARMY CORPS OF ENGINEERS, 1.OS ANGELES DISTRICT

THIS AGREEMENT is entered into as of this ﬁh« day of_DeL W}bM 2009 between the
City of San Marcos, CA (hereinafter the “City”) and the Department of the Army, represented by
the United States Army Corps of Engineers, l.os Angeles District (hereinafter the “Corps™),
collectively referred to as "the Parties.”

RECITALS

WHEREAS, Section 214 of the Federal Water Resources Development Act of 2000, Public Law
106-541 (“WRDA 20007} provides as follows:

{a) IN GENERAL. - In Fiscal Years 2001 through 2003, the Secretary (of the Army),
after public notice, may accept and expend funds contributed by non-Federal public
entities to expedite the eva]uation of permits under the jurisdiction of the Depariment of
the Army.

(b) EFFECT ON PERMITTING. - In carrying cut this section, the Secretary shall ensure
that the use of funds accepted under subsection (a) will not impact impartial decision-
making with respect to permits, either substantively or procedurally; and

WHEREAS, Public Law 108-137 was _éigned into law on December I, 2003, extending the
sunset clause for Section 214 of the WRDA 2000 to September 30, 2005; and

WHEREAS, Public Law 109-99 was s;‘g,ncd into law on November 11, 2005, extending the
sunset clanse for Section 214 of the WRDA 2000 to March 31, 2006; and

WHEREAS, Public Law 109-209 was si_gned into law on March 24, 2006, extending the sunset
clause for Section 214 of the WRDA 2000 to December 31, 2006; and

WHEREAS, Public Law 109-434, was signed into law on December 20, 2006, extending the
sunset clause for Section 214 of the WRDA 2000 to December 31, 2008; and

WHEREAS, section 2002 of Public Law 110-114, was signed into law November 8, 2007,
extending the sunset clause of Section 214 of the WRDA 2000 to December 31, 2009; and

WHEREAS, it is expected that this statutory authority will be etended again prior to its current
sunset date of December 31, 2009; and

WHEREAS, the Secretary of the Army has delegated the responsibility of carrying out Section
214 of the WRDA 2000 to the Chief of Engineers and his delegated representatives; and

WHEREAS, the Chief of Engineers, by memorandum dated March 29, 2004, as modified
October 1, 2008, has authorized the District and Division Engineers of the Corps to accept and
expend funds contributed by non-Federal entities subject to certain limitations; and
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WHEREAS, the City is a non-Federal entity and requires expedited and priority review of
certain projects by the Corps; and

WHEREAS, the Corps issued an initial Public Notice dated August 17, 2009, regarding its intent
to accept and expend funds contributed by the City; and

WHEREAS, the Corps’ Los Angeles District Engineer has determined that, consistent with the
terms and conditions of this Memorandum of Agreement, expenditure of funds received from the
City 15 appropriate, and an informational public notice dated September 18, 2009, regarding the
District Engineer’s decision has been issued; and

WHEREAS, it is understood and acknowledged by all Parties that the Corps’ review of the
City’s permit applications for City designated priority projects will be completely impartial and
in accordance with all applicable Federal faws and regulations; and

WHEREAS, the City is willing to provide funds to the Corps for the purpose of receiving
expedited permit evaluation-related services for City designated priority projects as more fully
described in this Memorandum of Agreement (“MOA™); and

WHEREAS, the Corps is willing to provide expedited permit evaluation-related services for City
designated priority projects upon receipt of funding from the City, as more fully described in this
MOA.

NOW, THEREFORE, the City and the Corps agree as follows:
AGREEMENT
Article 1. - PURPOSE AND AUTHORITIES

Pursuant to Section 214 of the WRDA 2000, as extended, this MOA is entered into by the Parties
for the purpose of establishing a mutual framework governing the respective responsibilities of
the Parties for the acceptance and expenditure of funds contributed by the City to provide
expedited permit evaluation-related services for City designated priority projects under the
jurisdiction of the Corps. This MOA is not infended as the exclusive means of obtaining review
of projects of the City. This MOA is a vehicle by which the City will obtain expedited permit
evaluation-related services, outside of the ordinary Corps review process.

Article II. - SCOPE

Al The City will provide funds to the Corps to expedite permit evaluation related
services for City designated priority projects under the jurisdiction of the Corps for two (2) years.
The City may elect to extend the fanding beyond two (2) years, subject to written amendment to
this MOA. The Corps’ regulatory program is funded as a congressionally appropriated line item
in the annual Federal budget. Funds received from the City will be used to augment the Corps’
regulatory budget in accordance with the provisions of WRDA 2000.

B. The Corps will provide staffing resources exclusively dedicated to expediting
permit evaluation related services, as described in Article 11.D.. below, for City designated
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priority projects and/or other programmatic efforts to support efficient decisionmaking related to
the City’s Clean Water Act (CWA) section 404 permitting needs.

C. The Corps will establish a separate internal account to track receipt and
expenditure of the funds associated with its review of permit applications submiited by the City.
Corps regulatory personnel will charge their time and expenses against the account when they
perform work to either expedite resolution of permit requests designated by the City as a priority
or undertake other programunatic efforts to support efficient decisionmaking related to the City’s
CWA section 404 permitting needs. Corps regulatory personnet will focus on the work as
prioritized by the City, and if no or few projects are designated by the City as a prierity, Corps
personnel will then work on other programmatic efforts. The project(s) designated as a priority
by the City are listed in Appendix A to this MOA. The list may be changed by the City’s
Principal Representative without requiring an amendment 1o this MOA. Such changes shall be
submitted to the Corps in writing and will be effective upon receipt thereof,

D. Funds contributed by the City hereunder will be expended by the Corps to defray
the costs of regulatory staff (including salary, associated benefits, overhead and travel expenses)
and other costs in order to expedite the evaluation of priority permit applications designated by
the City. Such activities will include, but not be limited to, the following: jurisdictional
determinations; site visits; travel; federal register and public notice preparation; preparation of
correspondence; public interest review; preparation and review of NEPA documentation;
meetings with the City and resource agencies; and any other permit evaluation related
responsibilities that may be mutually agreed upon. Funds will not be expended for review of
Regulatory Project Managers’ work by supervisors or other persons or elements of the Corps in
the decision-making chain of command. However, if a supervisor is performing staff work and
not supervisory oversight, funds may be used. Enforcement activities will not be paid for from
the funds contributed by the City, nor will such funds be used for paying the costs of public
hearings and distribution of public notices unless the cost to do so is beyond the normal
expenditures for the Corps. This would be discussed with the City in advance of expenditure.

E. Funds may also be expended by the Corps to hire contractors to perform select
duties, including but not limited to site visits, preparing and providing technical materials,
including environmenta) documentation; GiS-related services; and meeting coordination for the
purpose of augmenting the resources available to the Corps for expediting priority projects and
activities designated by the City. If such expenditures, when combined with the costs of the
regulatory staff specified in Article [1.D, require funding in excess of the amount available under
this MOA, then said contractors shall not be hired by the Corps until and unless additional funds
are provided by the City and a written amendment to this MOA is executed. '

F. If the funds provided by the City are expended and not replenished, any remaining
priority permit applications will be handled like those of any other non-participant, in a manner
decided by the assigned Regulatory Project Manager and his or her supervisor.

Article III. - INTERAGENCY COMMUNICATIONS

To provide for consistent and effective communication between the Corps and the City, each
party will appoint a Principal Representative to serve as its central point of contact on matters
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relating to this MOA. Additional representatives may also be appointed to serve as points of
contact on specific actions or issues. Each party will issue a letter to the other designating the
Principal Representative for each party within fifteen (15) days of MOA execution. The
Principal Representative for each party may be changed upon written notification to the other
party.

Article IV. - RESPONSIBILITIES OF THE PARTIES

Al The City shall:

. Provide adeguate information regarding projects and other specific activities to
inltiate permit evaluation. Information required for the Corps to deem a permit application
complete thereby allowing inttiation of the permit review process can be found in Corps
regulations at 33 C.F.R. §§ 325.1(d), 325.3(a}, and in General Condition 27 of the Nationwide
Permit Program as published in the Federal Register (72, Fed. Reg. 11194, dated March 12,
2007). Upon request, the City shall provide supplemental information necessary to complete the
. permit application. Additional information [33 CFR Part 325.1(¢}] required to complete the
permit evaluation process may exceed what is needed to initiate the process. On a case-by-case
basis, if requested by the Corps, the City shall provide such additional information so as to
ensure the Corps can effectively accomplish the required review.,

2. Make a reasonable effort to provide the Corps with information on other
projects with City involvement to enable the Corps to most efficiently appiy available staff
resources and plan for workload cycles,

3. In consultation with the Corps, schedule Corps involvement in the priority
projects identified by the City. The list of initial priority project is shown on Appendix A; the
City will periodically identify additional priority projects in writing as necessary.

4. To the best of its ability, ensure the participation of all essential personnel,
customers, and decision makers during the permit evaluation process.

5. Work closely with the Corps to adjust priorities and schedules in order to
make optimal use of available staff resources. While the City will make every effort to not
overlap project schedules, occasional overlaps may occur and the City will work with the Corps
to prioritize such overlaps.

6. Provide funding pursuant to the terms of this MOA.

B. The Corps shall:

1. Expedite review of the City’s priority projects in accordance with the
purpose, terms, and conditions of this MOA or any amendments thereto. The Corps shall not
redirect resources from, or otherwise postpone, other projects submitted by the City through the
standard Corps review process.
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2. Upon submittal of new permit applications and following any meefings and
discussions to clarify the scope of anticipated permit application review processes, Corps staff
will provide the City with an estimated schedule to complete the permit evaluation process for
each application submitted. The City shall be able to comment on these schedules and adjust
priorities if workloads allow for such changes.

: 3. Consult with the City regarding an adjustment of priorities or establishment of
relative priorities if the current and/or projected workload of priority projects and activities
exceeds Corps’ ability to provide the services specified in this MOA.

4, Provide the City a brief quarterly summary report of progress made under
this MOA. Progress will be itemized for each permit application review completed during the
quarter and for each permit application pending at the end of the quarter. This report will
describe achievements, including any improvements the Corps has documented in coordinating
and improving the efficiency of environmental reviews, and will summarize expenditures to date.
The report also will identify any recommendations for improving consultation and coordination
among the Parties to this MOA and will provide an estimate of costs expected for the ensuing
quarter. The report shall not be in excess of five (5) pages.

5. Designate a Regulatory Project Manager who will make his or her best
efforts to attend periodic meetings with the City.

Article V. - IMPARTIAL DECISION-MAKING

It is understood and agreed that in order to ensure that the funds will not impact impartial
decision-making with respect to permit evaluation related services for City designated priority
projects under the jurisdiction of the Corps with respect to the City’s permit applications, the
following procedures, mandated from Headquarters, U.S. Army Corps of Engineers, will apply
to all cases using additional funds provided by the City as a participating non-Federal public
entity:

1. In all cases where funds are used, all final permit decisions must be
reviewed and signed by at least one level above the decision-maker {person with signature
authority), unless the decision maker is the District Commander.

2. All documents nvolved in the decision making process (e.g., decision
document and permit instrument, if applicable) must be reviewed and signed by the one-level-
above reviewer as defined above.

-3

3. All jurisdictional determinations made on projects where funds are used
must have documentation that a non-funded regulator reviewed and agreed with the
determination (e.g. peer review). This review does not need to be a field review.

4, In all cases where City funds are used, all final permit decisions will be
made available and updated monthly on the Corps’ Regulatory web page in an area separate
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from any other final actions, clearly identifiable as being for projects funded through this
authority.

5. Any procedures or decisions that would otherwise be required for a
specific type of project or permit under consideration cannot be eliminated; however, process
improvements that are developed can be shared in order for all members of the regulated public
to benefit.

6. The Corps must comply with ail applicable laws and regulations.

7. Funds will not be expended for the review of the decision maker’s
decision. If contracts are used to develop decision documents, such decision documents must be
drafts only and be reviewed and adopted by the Corps and before the Corps’ permit decision is
made.

8. Funds will not be used for enforcement activities. Funding may be used
for compliance activities including monitoring of mitigation sites.

Article V1. - FUNDING

A. = The City will pay the Corps an initial amount not to exceed $200,000.00 and an
additional $200,000.00 twelve months from the effective date of this MOA (subject to potential
increase as provided below), for purposes of funding 100 percent of one additional Regulatory
Project Manager, including overhead, and associated support personnel and any additional
services that may be required pursuant to Article ILE. for the term of this MOA (“Funding”).
Additional payments by the City to the Corps, in an amount and schedule mutually agreed to by
the Parties, may be made when priority projects are added to Appendix A. Replenishment
funding may occur repeatedly throughout the term of this MOA. The City may elect to extend
the services of the Regulatory Project Manager beyond two years, subject to additional funding
by the City and written amendment to this MOA. Funding required under this MOA may be
increased by the Corps annually to account for the Federal Government’s General Schedule
increases and locality adjustments. Any carry-over funds from year o year would be credited to
the following fiscal year’s payment, or refunded if this MOA is terminated or expires.

B. Expediting of permit actions by the Corps will be provided under this MOA only
after funds have been transferred fo the Corps.

C. Initial and additional funds will be payable in annual lump sums thirty (30) days
in advance of the Corps incurring any financial obligations under this MOA. Payment(s) will be
made to the Finance and Accounting Officer, U.S. Army Corps of Engineers, Los Angeles
District.

D. The Corps wili neither accept nor expend funds under this MOA afier December
31, 2009, uniess federal law extends the Corps’ authority, under Section 214 of the WRDA 2000,
to accept and expend funds contributed by non-Federal public entities to expedite the processing
of permits.
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Article VIL - APPLICABLE LAWS

The applicable statutes, reguiations, policies, directives, and procedures of the United States will
govern this MOA and all documents and actions pursuant to it. Unless otherwise required by
law, all expediting of permit applications undertaken by the Corps will be governed by Corps
regulations, policies and procedures.

Article VIIL - DISPUTE RESOLUTION

The Parties agree that, in the event of a dispute, the City and the Corps shall use their best efforts
to resolve the dispute in an informal fashion through consultation and communication, or other
forms of non-binding alternative dispute resolution mutually acceptable to the Parties. The
Parties agree that, in the event such measures fail to resolve the dispute, they shall refer the
dispute for resolution to an appropriate forum in accordance with Federal law.

Article IX. - PUBLIC INFORMATION

Justification and explanation of City programs or projects before other agencies, depariments and
offices will not be the responsibility of the Corps. The Corps may provide, upon request from the
City, any assistance necessary to support justification or explanations of activities conducted
under this MOA. In general, the Corps is responsible only for public information regarding
Corps regulatory activities.

Article X. - MISCELLANEOUS
A. Other Relationships or Obligations

This MOA will not affect any pre-existing or independent relationships or obligations between
the City and the Corps.

B. Survival

Under the provisions of Section 214 of the WRDA 2000 as extended, no funds may be expended
pursuant to this MOA after December 31, 2009. However, if prior to this date, this statutory
authority is extended, then provisions of this MOA shall remain in force consistent with the
provisions of the statutory extension until the expiration date as provided in this MOA.

C. Severability

If any provision of this MOA is determined to be invalid or unenforceable, the remaining
provisions will remain in force and unaffected to the fullest extent permitted by law and
regulation.

Article IX. - AMENDMENT, MODIFICATION AND TERMINATION

A. This MOA may be modified or amended only by written, mutual agreement of the.
Parties. Either party may terminate this MOA prior to its expiration date by providing wriiten
notice to the other party. Such termination shall be effective upon the sixtieth (60th) calendar day
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following notice, unless a later date is set forth. In the event of termination, the City will
continee to be responsible for all costs incurred by the Corps in performmg expedited
environmental permit review services up to the time of notice.

B. This MOA shall remain in force until whichever of these events occurs first:
1) December 31, 2009, unless the sunset clause of WRDA 2000 is extended, in which case the
MOA will remain in effect for the duration of the statutory extension but not to exceed an
amount of time equal to two (2) years from the effective date of this MOA, or 2) the MOA is
terminated pursuant to this Article.

C. Within ninety days (90) days of termination, or expiration of the MOA, the Corps
shall conduct an accounting to determine the actual costs of the work. Within thirty (30) days of
completion of this accounting, the Corps shall return to the City any funds advanced in excess of
the actual costs. Funds may be provided fo the City either by check or by electronic funds
transfer.

Article X. - EFFECTIVE DATE
This MOA will become effective on the date of signature by the last Party.
Article XI. - INTEGRATION

This MOA, including any documents incorporated by reference or attachments thereto, constitute
the entire agreement between the Parties. All prior or contemporaneous agreements,
understandings, representations and statements, oral or written, are merged herein and shall be of
no further force or effect.
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IN WITNESS WHEREOF, this MOA is executed as of the date stated in the introductory clause
by the City of San Marcos, CA, acting by and through its City Council or designated
management authority and by the U.S. Army Corps of Engineers, through its authorized officer.

| e
owe__ AN 11/43/4,

City of Sa cos, CA

o T Meline

City Manager

ATTEST:
—
By: %
APPROVED AS TO FORM:
By: M" ,Zm M
P
Counsel

Date: /;/0 Wa/ﬁ9

U.S. ARMY CORPS OF ENGINEERS
LOS ANGELES DISTRICT

By: \ Avr-—"""

Thomas H. Magnes
Colonel, US Army
District Commander

Date: \ \!/3(9 IK.‘) q

Memorandum of A greement 9 U.S. Army Corps of Engineers
City of San Marcos, CA




Appendix A: Citv Priority Projects

(Dated: September 14, 2009)

The list of City Priority Projects under this Agreement includes the following:

1. San Marcos Creek Specific Plan

2. The Borden Road Bridge between Twin Qaks Valley Road and Woodward Street
3. South Lake Park

4. Grand Avenue Channel Widening and Restoration

5. Bradley Park Drainage Channel Restoration
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FIRST AMENDMENT
TO
MEMORANDUM OF AGREEMENT
BETWEEN
CITY OF SAN MARCOS, CA
AND THE
UNITED STATES ARMY CORPS OF ENGINEERS,
LOS ANGELES DISTRICT

This First Amendment to Memorandum of Agreement (“FIRST AMENDMENT”), made
the 2. neh day of Nuwesnber, 2011, is entered into by the City of San Marcos, CA (hereinafter
the “City”) and the Department of the Army, represented by the United States Army Corps of
Engineers, Los Angeles District (hereinafter the “Corps”), collectively referred to as “the
Parties.”

RECITALS

WHEREAS, the Parties entered into a Memorandum of Agreement (“MOA”), dated December
4,2009, for expedited and priority review of City-designated priority projects by the Corps; and

WHEREAS, section 214 of the Federal Water Resources Development Act of 2000, Public Law
106-541 (“WRDA 2000”) as amended by Public Law 111-315, authorizes the Secretary of the
Army, after public notice, to accept and expend funds contributed by a non-Federal public entity
to expedite the evaluation of a permit of that entity related to a project or activity for a public
purpose under the jurisdiction of the Department of the Army; and

WHEREAS, Public Law 111-315, signed into law on December 18, 2010, extended the sunset
clause of section 214 of WRDA 2000 to December 31, 2016; and

WHEREAS, the MOA is set to expire December 4, 2011; and
WHEREAS, the Parties desire to extend the duration of the MOA.
NOW, THEREFORE, the Parties agree as follows:

FIRST AMENDMENT

1. Article V. - IMPARTIAL DECISIONMAKING. This Article is deleted in its entirety.
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2. Article VI. — FUNDING. This Article is modified in its entirety to read:
“ARTICLE VI. - FUNDING

A. Within 30 days of execution of this MOA, City shall pay the anticipated costs
expected to be incurred through September 30, 2012, at the level specified in the Corps’ budget
estimate, which is included as Appendix B to this MOA and incorporated herein by reference.

B. No later than July 1 of each year that this MOA remains in effect, the Corps will
provide the City with an anticipated cost invoice (“Invoice”) that provides an updated budget
estimate of costs for the next Federal fiscal year, including any proposed changes in the level of
staffing. Revisions agreed to by the Parties will be incorporated into a revised budget estimate.
Invoices shall be submitted by the Corps to:

Mike Edwards
1 Civic Drive
San Marcos, CA 92069-2918

C. Prior to the Corps incurring any expenditure to expedite permit evaluation-related
activities as specified in this MOA, the City will each make an annual lump sum payment to the
Corps. Upon receipt of the Corps’ Invoice(s) and in accordance with normal City payment
procedures, the City make an annual lump sum payment, in advance, of the total amount
specified in the Invoice(s).

D. Expediting of permit evaluation related activities as specified in this MOA will be
undertaken by the Corps only after funds have been transferred to the Corps. Payments by the
City are to be made to:

U.S. Army Corps of Engineers, Los Angeles District
Finance and Accounting Officer

P.O. Box 532711

Los Angeles, CA 90053-2325

Attn: Carlos M. Tabares

E. If the Corps’ actual costs for providing the agreed upon level of service will
exceed the amount of funds available, the Corps will promptly notify the City of the incremental
amount of funds needed to defray the costs. The City will either increase the funding amount or
agree to a reduced level of service.

F. The Corps will carry over any unobligated funds from year to year, or will refund
such unobligated funds if this MOA is terminated or expires.”

3. Article X. - MISCELLANEQUS. Paragraph B, Survival, is modified in its entirety to read:

“Under the provisions of section 214 of WRDA 2000 as extended, no funds may
be expended pursuant to this MOA after December 31, 2016. However, if prior to
this date, this statutory authority is extended or made permanent, then provisions
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of this MOA shall remain in force until the earlier of the sunsetting of section 214
of WRDA 2000, as further extended or made permanent, or until the expiration
date as provided in this MOA.”

4. Article IX. — AMENDMENT, MODIFICATION AND TERMINATION. This Article is
modified in its entirety to read:

“ARTICLE IX. - AMENDMENT, MODIFICATION AND TERMINATION

A. This MOA may be modified or amended only by written, mutual agreement of the
Parties. :

B. Any party reserves the right to terminate its participation in this MOA without
cause upon thirty (30) days’ written notice to the other parties. In the event of termination, the
City will continue to be responsible for all costs incurred by the Corps in performing expedited
environmental permit review services up to the time of notice and for the costs of closing out or

transferring any ongoing contracts in support of the provision of services by the Corps under this
MOA.

C. Within ninety (90) calendar days of termination of the MOA, or the expiration of
the MOA, the Corps shall provide the City with a final statement of expenditures. Within sixty
(60) calendar days after submittal of the Corps’ final statement of expenditures, the Corps,
subject to compliance with the Anti-Deficiency Act (31 U.S.C. 1341 et. seq.), shall directly remit
to the City the unexpended balance of the advance payments, if any. Funds may be provided to
the City either by check or electronic funds transfer.”

5. ARTICLE X- EFFECTIVE DATE. This Article is modified in its entirety to read:

“ARTICLE X - EFFECTIVE DATE AND DURATION

This MOA and any amendments will become effective on the date of signature by the last Party.
This MOA shall remain in force until whichever of these events occurs first: 1) December 31,
2016 or 2) the MOA is terminated pursuant to Article IX.B.”

6. Integration. This First Amendment represents the entire understanding of the City and the
Corps regarding the changes to the MOA, and all other terms and conditions of the MOA remain
in full force and effect.

[REMAINDER LEFT INTENTIONALLY BLANK]
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IN WITNESS WHEREOF, this FIRST AMENDMENT is executed by City of San
Marcos, CA, acting by and through its City Council or designated management authority, and by
the U.S. Army Corps of Engineers, through its authorized officer.

) i

By: I} VAVAY VLAV 7
City Man ger
Date: / //
[
ATTEST:
A
A /
By: ;, L it
City Clerk Z:\} 6
APPROVED AS TO FORM:
o M,
Counsel
Date: /722, *’@%ﬁ”’?

U.S. ARMY CORPS OF ENGINEERS
LOS ANGELES DISTRICT

oAU,

R. Mark Toy, P
Colonel, US Arr
Commander and District Engineer

Date: 27/1/0 V201
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Cost Proposal:

APPENDIX B
City of San Marcos - U.S. Army Corps of Engineers, Regulatory Division Technical Assistance

and Environmental Coordination Agreement for Section 214 of WRDA 2000 Activities
November 21, 2011

Los Angeles District

Personnel Costs

Federal Fiscal Year 2012

(Oct 1, 2011 - Sept 30, 2012)

Staff
Tasks Days Rate Cost

'Task 1 Pre-Application Mtgs 19.00 $1,097 $20,843
‘Task 2 Project Review and Analysis 140.00 $1,097 $153,580
Task 3 Monitoring and Compliance 19.00 $1,097 $20,843
Support work of GS-12/13 149.54 $0 $0
Subtotal Personnel Costs 327.54 $195,266
Direct Costs:

Travel, Training, and Supplies @ $200 $5,001
Subtotal Direct Costs $5,001
Total: 327.54 $200,267

Rate Calculations
(all costs above for GS11/12 unless otherwise noted)

Basic Hourly Rate

Daily Rate (hourly rate x 8 hours)

Effective Daily Rate (w/ benefits @ 54%)

Overhead (Department 34% + District 39% = 73% total)
Total Daily Rate (Effective Daily Rate + OH)

Federal Fiscal Year 2011
Based on 2010 Locality Pay Tables
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