

***2012 South Pacific Division, San Francisco District Forecast
(subject to change without notice)**

PROJECT TITLE	PROJECT LOCATION	***ESTIMATED \$	TYPE OF CONTRACT	***SET-ASIDE DECISION	RECOMMENDED PROCUREMENT	PRE-ADVERTISE DATE
Seismic 9,10,13 and new bld 22,	San Francisco Veterans Affairs Medical Facility	7	Construction	SDVOSB	RFP(LPTA)	15-06-12
Seismic Replace Bldg 5 and RetroFit Bldg. 7	San Francisco Veterans Affairs Medical Facility	6	Construction	SBSA	RFP-Best Value	15-06-12
Geriatric Psychiatric Support Center	Veterans Affairs Palo Alto Health Care System	7	Construction	UNR	IFB or RFP	15-06-12
Construct Warehouse with Office Space SFVAMC Sausalito Center	San Francisco Veterans Affairs Medical Facility, Sausalito Center	To Be Determined	Construction	SBSA	To Be Determined	To Be Determined
Bay Trail Design and Construction Contract	Hamilton Wetlands Restoration Project, CA	6	Construction	SBSA	To Be Determined	Aug-12
Site Completion and Breach	Hamilton Wetlands Restoration Project, CA	6	Construction	SBSA	To Be Determined	Aug-12
Nursery Management Service Contract	Hamilton Wetlands Restoration Project, CA	4	Construction	SBSA	To Be Determined	May-12
Preliminary Mitigation Site Preparation	Sacramento River Deep Water Ship Channel	5	Construction	To Be Determined	To Be Determined	1-Sep-12
Construction of ponds 6, 6a, 7 and 7a	Napa River Salt Marsh, CA	8	Construction	To Be Determined	To Be Determined	U&FF
Dredging - Oakland Harbor, CA (O & M)			Construction	To Be Determined	To Be Determined	15-06-12
Richmond O&M - Inner Harbor		7	Construction	8(a)	To Be Determined	Jul-12

***2012 South Pacific Division, San Francisco District Forecast
(subject to change without notice)**

PROJECT TITLE	PROJECT LOCATION	***ESTIMATED \$	TYPE OF CONTRACT	***SET-ASIDE DECISION	RECOMMENDED PROCUREMENT	PRE-ADVERTISE DATE
Oakland Harbor, CA (O & M)		8	Construction	To Be Determined	To Be Determined	TBD

***The information is subject to modification and is in no way binding on the Government.**

****Planned set-aside decision. Market research will be conducted to verify planned decision. The results and analysis of the market research may change the set-aside decision.**

Subject to change without notice.

More specific information relating to any individual item or class of items will not be furnished until the proposed action is synopsised through the GPE or the solicitation is issued.

*****Estimates are based on the best information available IAW FAR 36 and DFARs 236**

Disclosure of magnitude

- 1 = less than \$25,000 project**
- 2 = Between \$25,000 and \$100,000**
- 3 = Between \$100,000 and \$250,000**
- 4 = Between \$250,000 and \$500,000**
- 5 = Between \$500,000 and \$1,000,000**
- 6 = Between \$1,000,000 and \$5,000,000**
- 7 = Between \$5,000,000 and \$10,000,000**
- 8 = Between \$10,000,000 and \$25,000,000**
- 9 = Between \$25,000,000 and \$100,000,000**
- 10 = Between \$100,000,000 and \$250,000,000**
- 11 = Between \$250,000,000 and \$500,000,000**
- 12 = Over \$500,000,000**