

# NAVFAC SOUTHWEST WORKLOAD PROJECTION as of QTR4 FY16



\*data is an estimate and subject to change; updated quarterly

Contact	Contract Vehicle	Location	Project #	Project Title	Award	Design Level	Proposed RFP	Proposed Award
SW Central IPT	MAC - SB	MCB CAMP PENDLETON CA	Q1126	SOF COMBAT SERVICE SUPPORT FACILITY	> \$10M	Design Bid Build	FY16, Qtr 3	FY16, Qtr 4
SW Central IPT	MAC - Dry Utilities	MCB CAMP PENDLETON CA	-	PE15321R CONNECT 52 AND 62 AREAS ELECTRICAL DISTRIBUTION SYSTEMS	< \$1M	Design Build	FY16, Qtr 3	FY16, Qtr 4
SW Coastal IPT	MAC - Heavy Horizontal	NAVBASE POINT LOMA	-	NBPL Munitions Magazine Compound Truck Turn Around	\$5M - \$10M	Design Build	FY16, Qtr 4	FY16, Qtr 4
SW Coastal IPT	MAC - Wet Utilities	NAVBASE CORONADO SAN DIEGO CA	-	SCI-60173 Repair 1MGal Potable Water Tank	\$1M - \$5M	Design Build	FY16, Qtr 4	FY16, Qtr 4
SW Coastal IPT	MAC - 8A	NAVBASE CORONADO SAN DIEGO CA	-	FRCSW UPGRADE OF B334 ELEVATORS	\$1M - \$5M	Design Build	FY16, Qtr 3	FY16, Qtr 4
SW Central IPT	MAC - Dry Utilities	MCAS MIRAMAR	-	FY16-UMM-LR104-16-8490517-MCASM-R-EL-Repair 5KV Circuit 5-M Part A/B	\$1M - \$5M	Design Build	FY16, Qtr 3	FY16, Qtr 4
SW Coastal IPT	Stand Alone Construction Contract	NAVBASE VENTURA CTY PT MUGU CA	-	RENOVATION OF PM373	\$1M - \$5M	Design Bid Build	FY16, Qtr 4	FY16, Qtr 4
SW Desert IPT	MAC - 8A	NAF EL CENTRO CA	-	NAS MOD ATCT	\$1M - \$5M	Design Build	FY16, Qtr 3	FY16, Qtr 4
SW Coastal IPT	Stand Alone Construction Contract	NAVBASE VENTURA CTY PT MUGU CA	-	PM36 Remodel 1200 Hallway	< \$1M	Design Build	FY16, Qtr 4	FY16, Qtr 4
SW Coastal IPT	MAC - SB	NAVMEDECEN SAN DIEGO CA	-	Restore building 500 NBPL	> \$10M	Design Build	FY16, Qtr 4	FY16, Qtr 4
SW Central IPT	MAC - Paving	MCB CAMP PENDLETON CA	-	PE15230M - REPAIR STAGE COACH RD TO WILCOX RANGE - 33 AREA	\$1M - \$5M	Design Bid Build	FY16, Qtr 4	FY16, Qtr 4
SW Desert Fallon PWD	MAC - Paving	NAS FALLON NV	-	BG172/175 Relocation	< \$1M	Design Build	FY16, Qtr 3	FY16, Qtr 4
SW Coastal IPT	MAC - Waterfront	NAVBASE SAN DIEGO	-	PIER TWO UTILITY VAULT REPAIRS	< \$1M	Design Build	FY16, Qtr 4	FY16, Qtr 4
SW Desert IPT	Stand Alone Construction Contract	NAS LEMOORE CA	1508	REPLACE FUEL STORAGE AND DISTRIBUTION FACILITIES	> \$10M	Design Bid Build	FY16, Qtr 2	FY16, Qtr 4
SW Coastal IPT	MAC - Wet Utilities	NAVBASE VENTURA CTY PT MUGU CA	-	FY16-UMM-LR112-16-NBVC- REPAIR/REPLACE WELL NO. 6 AT PT MUGU FOR BACKUP WATER	\$1M - \$5M	Design Build	FY16, Qtr 4	FY16, Qtr 4
SW Desert IPT	MAC - Industrial	NAWS CHINA LAKE	-	FY16-UMM-LR105-16-PWCL0124 Repair by Replacement NAF Substation (Facility # 20172).	\$1M - \$5M	Design Bid Build	FY16, Qtr 3	FY16, Qtr 4
SW Central IPT	Stand Alone Construction Contract	MCAGCC TWENTYNINE PALMS CA	-	REPLACE ELEVATOR FINISHES AND CONTROLS B-1145	< \$1M	Design Build	FY16, Qtr 4	FY16, Qtr 4
SW Coastal IPT	MAC - 8A	NAVBASE CORONADO SAN DIEGO CA	-	FRC NBC-379 DESIGN-BUILD EXHAUST SYSTEM	< \$1M	Design Build	FY16, Qtr 4	FY16, Qtr 4
SW Coastal IPT	MAC - Waterfront	NAVBASE SAN DIEGO	-	ST13-1325 Fleet Provider REPAIR PIER 2	> \$10M	Design Build	FY16, Qtr 4	FY16, Qtr 4
SW Central IPT	Stand Alone Construction Contract	MCB CAMP PENDLETON CA	1220	RAW WATER PIPELINE PENDLETON TO FALLBROOK	> \$10M	Design Bid Build	FY16, Qtr 3	FY16, Qtr 4
SW Coastal IPT	MAC - Wet Utilities	NAVBASE VENTURA CTY PT MUGU CA	-	FY16-CIP-CLR001-16-NBVC Relocate and Upgrade Victoria Water Supply	< \$1M	Design Build	FY16, Qtr 4	FY16, Qtr 4
SW Central IPT	MAC - HEAVY CIVIL	MCAS CAMP PENDLETON CA	132	ORDNANCE BULD-UP FACILITY	\$1M - \$5M	Design Build	FY16, Qtr 4	FY16, Qtr 4
SW Central IPT	MAC - Paving	MARCORPRCUIITDEP SAN DIEGO CA	-	SD1105M REPAIR ROADS and Replace Storm Water Catch Basins AT MCRD	\$1M - \$5M	Design Bid Build	FY16, Qtr 4	FY16, Qtr 4
SW Coastal IPT	Stand Alone Construction Contract	NAVBASE CORONADO SAN DIEGO CA	-	FRCSW NBC- 466 Upgrade Haz Waste Tank Storage	\$1M - \$5M	Design Bid Build	FY16, Qtr 4	FY16, Qtr 4
SW Desert Fallon PWD	MACC - POL	NAS FALLON NV	-	BG204A Ground Fuels Bulk Facilities	< \$1M	Design Build	FY16, Qtr 3	FY16, Qtr 4
SW Central IPT	MAC - SB	MCB CAMP PENDLETON CA	-	PE16411M - DEMOLISH SEWAGE TREATMENT PLANT 11	\$1M - \$5M	Design Build	FY16, Qtr 4	FY16, Qtr 4
SW Desert IPT	MAC - SB	NAS FALLON NV	111	NAVOPSPTCEN FALLON	> \$10M	Design Build	FY16, Qtr 3	FY16, Qtr 4
SW Coastal IPT	MAC - Dry Utilities	NAVBASE POINT LOMA	-	FY16 WO#1356496 FY16-UMM-LR111-16-NBPL Design for REPAIR AND MITIGATION PROJECT	\$1M - \$5M	Design Bid Build	FY16, Qtr 4	FY16, Qtr 4
SW Central IPT	DBB-MAC SB	MCAS CAMP PENDLETON CA	-	PA1607R CONSTRUCT SIMULATOR ROOMS IN B-23194	< \$1M	Design Bid Build	FY16, Qtr 4	FY16, Qtr 4
SW Coastal IPT	MAC - Fire Protection	NAVBASE CORONADO SAN DIEGO CA	-	FRCSW NBC-27 DB Fire Suppression System	\$1M - \$5M	Design Build	FY16, Qtr 4	FY16, Qtr 4
SW Central IPT	MAC - 8A	MCAS MIRAMAR	-	MI1525R B5500 Energy Improvements	< \$1M	Design Build	FY16, Qtr 3	FY16, Qtr 4
SW Central IPT	MAC - SB	MCB CAMP PENDLETON CA	-	PE16120M Repair ARMORY BUILDING 62598	\$1M - \$5M	Design Build	FY16, Qtr 4	FY16, Qtr 4
SW Coastal IPT	Stand Alone Construction Contract	NAVBASE CORONADO SAN DIEGO CA	-	NABSD O-Course - Replace Burma Bridge, Slide Obstacle & Cargo Net Obstacle	< \$1M	Design Bid Build	FY16, Qtr 4	FY16, Qtr 4
SW Desert IPT	MAC - Dry Utilities	NAS FALLON NV	-	MAT 1 & 2 Electrical & Comm. JSF Hotel Services.	> \$10M	Design Bid Build	FY16, Qtr 4	FY16, Qtr 4
SW Central IPT	MAC - SB	MCLB BARSTOW CA	-	BA1661M Replace Roof WH 9	\$5M - \$10M	Design Bid Build	FY16, Qtr 4	FY16, Qtr 4
SW Coastal IPT	MACC - POL	NAVBASE POINT LOMA	-	N63406-EA - FUEL FARM - REPLACE 1400LF OF 8" CONTAMINATED PETROLEUM PRODUCT (CPP) PIPELINE	\$1M - \$5M	Design Build	FY16, Qtr 4	FY16, Qtr 4
SW Desert IPT	MAC - SB	NAVWPNSTA SEAL BEACH	-	Renovation of Building 2313, 452nd Mission Support Group	\$5M - \$10M	Design Build	FY16, Qtr 4	FY16, Qtr 4
SW Central IPT	Stand Alone Construction Contract	MCAGCC TWENTYNINE PALMS CA	222	E-LMR SLICE COMMUNICATION TOWERS	> \$10M	Design Build	FY16, Qtr 2	FY16, Qtr 4
SW Coastal IPT	MAC - C&I	NAVBASE SAN DIEGO	499	LCS SUPPORT FACILITY	> \$10M	Design Build	FY16, Qtr 3	FY16, Qtr 4
SW Desert IPT	MAC - 8A	NAWS CHINA LAKE	-	UAS Integration Lab	\$1M - \$5M	Design Bid Build	FY16, Qtr 4	FY16, Qtr 4
SW Central IPT	MAC - 8A	MCAS MIRAMAR	-	MI1525M B5500 Energy Improvements	\$1M - \$5M	Design Build	FY16, Qtr 3	FY16, Qtr 4
SW Central IPT	MAC - Paving	MARCORPRCUIITDEP SAN DIEGO CA	-	SD0409M REPAIR ROADS and Replace Storm Water Catch Basins AT MCRD	\$1M - \$5M	Design Bid Build	FY16, Qtr 4	FY16, Qtr 4
SW Central IPT	Sole Source	MCLB BARSTOW CA	-	BA Wind Turbine Generator	< \$1M	Design Build	FY16, Qtr 4	FY16, Qtr 4
SW Central IPT	MACC - SB	MCB CAMP PENDLETON CA	-	PE17457M - DEMOLISH SEWAGE REATMENT PLANT 10	< \$1M	Design Build	FY16, Qtr 4	FY16, Qtr 4
SW Central IPT	MACC - SB	MCB CAMP PENDLETON CA	-	PE16412M - DEMOLISH SEWAGE TREATMENT PLANT 12	\$1M - \$5M	Design Build	FY16, Qtr 4	FY16, Qtr 4
SW Coastal IPT	Stand Alone Construction Contract	NAVBASE CORONADO SAN DIEGO CA	-	RM14-2328 Repair HVAC System in NSW Barracks, NAB-618	< \$1M	Design Build	FY16, Qtr 4	FY16, Qtr 4
SW Desert IPT	MAC - SB	NAS FALLON NV	-	RENOVATE BUILDING 474	\$1M - \$5M	Design Build	FY16, Qtr 4	FY16, Qtr 4
SW Desert China Lake PWD	MAC - 8A	NAWS CHINA LAKE	-	BUMED Develop RFP for Dental Clinic Roof Replacement (NAWS1126)	\$1M - \$5M	Design Build	FY16, Qtr 3	FY16, Qtr 4
SW Coastal IPT	MAC - SB	NAVBASE CORONADO SAN DIEGO CA	-	FRCSW: NASNI, B-36, FACILITY REBURBISHMENT	> \$10M	Design Build	FY16, Qtr 4	FY16, Qtr 4
SW Desert IPT	MAC - Airfield Paving	NAS LEMOORE CA	-	Repair Power Check Pads ST10-6450	\$1M - \$5M	Design Bid Build	FY16, Qtr 4	FY16, Qtr 4
SW Coastal IPT	MAC - 8A	NAVBASE CORONADO SAN DIEGO CA	-	FRCSW NBC-1497 INSTALL ROLL-UP DOOR AND CANOPY	< \$1M	Design Build	FY16, Qtr 4	FY16, Qtr 4
SW Coastal IPT	MAC - SB	NAVBASE CORONADO SAN DIEGO CA	-	FRCSW NBC-489/460 DB Facility Security For E-2D Radar Program	\$1M - \$5M	Design Build	FY16, Qtr 4	FY16, Qtr 4
SW Coastal IPT	MACC - POL	NAVBASE CORONADO SAN DIEGO CA	-	SCI- 60026 and 60028 Hot refueling station and Hot Site Tank	< \$1M	Design Build	FY16, Qtr 4	FY16, Qtr 4
SW Desert IPT	MAC - SB	NAVWPNSTA SEAL BEACH	-	Renovation of Building 457, 452nd Security Forces Squadron	\$5M - \$10M	Design Bid Build	FY16, Qtr 4	FY16, Qtr 4

# NAVFAC SOUTHWEST WORKLOAD PROJECTION as of QTR4 FY16



\*data is an estimate and subject to change; updated quarterly

Contact	Contract Vehicle	Location	Project #	Project Title	Award	Design Level	Proposed RFP	Proposed Award
SW Desert IPT	MAC - Waterfront	NAVWPNSTA SEAL BEACH	-	DLA San Pedro Pier 12 Fender System Repairs	\$1M - \$5M	Design Build	FY16, Qtr 4	FY16, Qtr 4
SW Central IPT	Stand Alone Construction Contract	MCAS YUMA AZ	-	YU1547M- REPAIR BLDG 149	\$1M - \$5M	Design Bid Build	FY15, Qtr 4	FY16, Qtr 4
SW Central IPT	FPE MACC	MCAS MIRAMAR	-	MI1603M -Replace AFFF Hangar 4 Building 9470	\$1M - \$5M	Design Bid Build	FY16, Qtr 3	FY16, Qtr 4
SW Central IPT	HVAC MACC	MCAS YUMA AZ	-	YU1641M REPAIR BACHELOR OFFICERS QUARTERS TRANSIENT BLDG 1040	\$1M - \$5M	Design Build	FY16, Qtr 2	FY16, Qtr 4
SW Desert IPT	MAC - 8A	NAVWPNSTA SEAL BEACH	-	SOM Warehouse	\$1M - \$5M	Design Build	FY16, Qtr 4	FY16, Qtr 4
SW Coastal IPT	MACC - POL	NAVBASE CORONADO SAN DIEGO CA	-	Repairs to MOGAS Service Station	< \$1M	Design Build	FY16, Qtr 4	FY16, Qtr 4
SW Coastal IPT	MAC - C&I	NAVBASE CORONADO SAN DIEGO CA	Q920	SOF LOGISTICS SUPPOT UNIT ONE OPERATIONS FACILITY #2	> \$10M	Design Build	FY16, Qtr 3	FY16, Qtr 4
SW Coastal IPT	MAC - Airfield Paving	NAVBASE VENTURA CTY PT MUGU CA	-	ST14-1354 REPAIR TAXIWAY CHARLIE	> \$10M	Design Bid Build	FY16, Qtr 4	FY16, Qtr 4
SW Coastal IPT	Stand Alone Construction Contract	NAVMECEN SAN DIEGO CA	-	Restore NHRC Biosafety Level - 3 Laboratory	< \$1M	Design Build	FY16, Qtr 2	FY16, Qtr 4
SW Central IPT	MAC - Wet Utilities	MARCORPCUITDEP SAN DIEGO CA	-	SD1202M Repair Domestic Water Piping Bldg 3	\$1M - \$5M	Design Build	FY16, Qtr 4	FY16, Qtr 4
SW Desert Fallon PWD	MACC - POL	NAS FALLON NV	-	BG258 JP8 Thermal Relief Repairs	< \$1M	Design Build	FY16, Qtr 3	FY16, Qtr 4
SW Desert Monterey PWD	MAC - Dry Utilities	NAVSUPPACT MONTEREY CA	-	INTERIOR LIGHTING EFFICIENCY IMPROVEMENTS	\$1M - \$5M	Design Build	FY16, Qtr 3	FY16, Qtr 4
SW Coastal IPT	MAC - Fire Protection	NAVMECEN SAN DIEGO CA	-	REPAIR LIFE SAFETY SYS B1 NMCS	\$1M - \$5M	Design Build	FY16, Qtr 4	FY16, Qtr 4
SW Desert IPT	MACC - POL	NAF EL CENTRO CA	-	LR112-17 Repair Underground Natural Gas Distribution System	\$1M - \$5M	Design Bid Build	FY16, Qtr 4	FY17, Qtr 1
SW Desert Seal Beach PWD	MAC - Paving	NAVWPNSTA SEAL BEACH	-	Bldg 502 Parking Lot Norco	< \$1M	Design Build	FY16, Qtr 4	FY17, Qtr 1
SW Core	Energy Service Performance Contract	NAVBASE CORONADO SAN DIEGO CA	-	Coronado Metro Steam Decentralization	> \$10M	-	FY17, Qtr 2	FY17, Qtr 1
SW Coastal IPT	Stand Alone Construction Contract	NAVBASE CORONADO SAN DIEGO CA	-	NABSD-624 Replace HVAC Unit (N2)	< \$1M	Design Build	FY16, Qtr 4	FY17, Qtr 1
SW Desert IPT	MAC - DB	NAVWPNSTA SEAL BEACH	202	NOSC MORENO VALLEY RESERVE TRAINING CENTER	> \$10M	Design Build	FY15, Qtr 1	FY17, Qtr 1
SW Central IPT	MAC - 8A	MCB CAMP PENDLETON CA	-	PE15101M - REPAIR 3RD AA BATTALION BLDG 210577	\$1M - \$5M	Design Build	FY16, Qtr 4	FY17, Qtr 1
SW Coastal IPT	MAC - Fire Protection	NAVBASE CORONADO SAN DIEGO CA	-	FRCSW NBC- 65 Design/Install Sprinkled Fire Protection System	< \$1M	Design Build	FY16, Qtr 4	FY17, Qtr 1
SW Core	Energy Service Performance Contract	MCLB BARSTOW CA	-	ESPC MCLB Barstow	> \$10M	-	FY16, Qtr 2	FY17, Qtr 1
SW Core	Energy Service Performance Contract	NAS FALLON NV	-	ESPC - NAS Fallon	\$5M - \$10M	-	FY16, Qtr 1	FY17, Qtr 1
SW Central IPT	MAC - 8A	MCB CAMP PENDLETON CA	-	PE16130M Repair Comm. Maint. Facility CLR15- Bldg. 22220 CHAPPO - 22 AREA	\$1M - \$5M	Design Build	FY17, Qtr 1	FY17, Qtr 1
SW Coastal IPT	Stand Alone Construction Contract	NAVBASE VENTURA CTY PT MUGU CA	-	REPAIRS TO WHARF D	\$1M - \$5M	Design Build	FY16, Qtr 4	FY17, Qtr 1
SW Core	Energy Service Performance Contract	NAVBASE SAN DIEGO	-	NBSD ESPC FACILITY ENERGY IMPROVEMENTS	\$5M - \$10M	-	FY14, Qtr 3	FY17, Qtr 1
SW Coastal IPT	MAC - SB	NAVBASE CORONADO SAN DIEGO CA	-	NBC-272 REPAIR WAREHOUSE	\$5M - \$10M	Design Build	FY17, Qtr 1	FY17, Qtr 1
SW Coastal IPT	Stand Alone Construction Contract	NAVBASE CORONADO SAN DIEGO CA	1017	Upgrades for MV-22 Depot Maintenance Program	\$1M - \$5M	Design Build	FY17, Qtr 1	FY17, Qtr 1
SW Central IPT	MAC - 8A	MCAS YUMA AZ	-	YU1520M - REPAIR BOQ 1020	\$1M - \$5M	Design Build	FY17, Qtr 1	FY17, Qtr 2
SW Coastal IPT	MAC - Dry Utilities	NAVBASE VENTURA CTY PT MUGU CA	-	UMM-FY17-LR111-17 - REPLACE PORT HUENEME, ELECTRICAL DISTRIBUTION SYSTEM PH7	\$5M - \$10M	Design Bid Build	FY17, Qtr 1	FY17, Qtr 2
SW Central IPT	MAC - 8A	MCB CAMP PENDLETON CA	-	PE17124M REPAIR BEQ 53451	\$1M - \$5M	Design Build	FY17, Qtr 1	FY17, Qtr 2
SW Coastal IPT	MAC - 8A	NAVBASE VENTURA CTY PT MUGU CA	612	HANGAR 34 MODIFICATION FOR VR-55	\$1M - \$5M	Design Bid Build	FY17, Qtr 1	FY17, Qtr 2
SW Desert IPT	MACC - POL	NAF EL CENTRO CA	-	Provide POL Truck Parking	< \$1M	Design Build	FY17, Qtr 1	FY17, Qtr 2
SW Coastal IPT	MAC - 8A DB	NAVBASE CORONADO SAN DIEGO CA	-	PHIBCOR-220 Construct Male/Female Restrooms	< \$1M	Design Build	FY17, Qtr 1	FY17, Qtr 2
SW Coastal IPT	BOA	NAVBASE POINT LOMA	-	FY17-eMM-eLR001-17-Upgrade LP Air System SUBASE	< \$1M	Design Build	FY17, Qtr 1	FY17, Qtr 2
SW Coastal IPT	MAC - 8A DB	NAVBASE POINT LOMA	-	NF15-0187 CONSTRUCT MUOS MICTEC LAB BUILDING	\$1M - \$5M	Design Build	FY16, Qtr 3	FY17, Qtr 2
SW Coastal IPT	MAC - Dry Utilities	NAVBASE POINT LOMA	-	FY17-UMM-LR100-17-NBPL RPR BY REPLACEMENT EXISTING GAS LINES	\$1M - \$5M	Design Build	FY17, Qtr 1	FY17, Qtr 2
SW Desert IPT	MAC - Wet Utilities	NAS FALLON NV	393	WASTEWATER TREATMENT PLANT	> \$10M	Design Bid Build	FY17, Qtr 2	FY17, Qtr 2
SW Coastal IPT	MAC - Dry Utilities	NAVBASE CORONADO SAN DIEGO CA	-	Replace 2400V transformers and conductors with new 12KV system	\$1M - \$5M	Design Build	FY17, Qtr 1	FY17, Qtr 2
SW Coastal IPT	MAC - SOCOM	NAVBASE CORONADO SAN DIEGO CA	Q919	SOF SPECIAL RECON TEAM ONE OPERATIONS FACILITY	> \$10M	Design Build	FY16, Qtr 4	FY17, Qtr 2
SW Desert IPT	MACC - POL	NAF EL CENTRO CA	-	Truck Fill Stands - Repair by Replacement	< \$1M	Design Build	FY17, Qtr 1	FY17, Qtr 2
SW Desert IPT	MACC - POL	NAF EL CENTRO CA	-	Truck Offload Stations - Repair by Replacement	< \$1M	Design Build	FY17, Qtr 1	FY17, Qtr 2
SW Desert El Centro PWD	Sole source	NAF EL CENTRO CA	-	BASE-WIDE LIGHTING UPGRADES (BLDGS 401, 436, 485, 528 AND 529)	< \$1M	Design Build	FY17, Qtr 1	FY17, Qtr 2
SW Desert Seal Beach PWD	IDIQ - Construction	NAVWPNSTA SEAL BEACH	-	FY17-UMM-LR107-17-(SB) Replace Ck 2 Electrical Distribution	< \$1M	Design Bid Build	FY17, Qtr 2	FY17, Qtr 3
SW Coastal IPT	Stand Alone Construction Contract	NAVBASE CORONADO SAN DIEGO CA	991	COASTAL CAMPUS UTILITIES INFRASTRUCTURE	> \$10M	Design Bid Build	FY16, Qtr 4	FY17, Qtr 3
SW Central IPT	Stand Alone Construction Contract	MCB CAMP PENDLETON CA	-	PE14063M - REPAIR NATURAL GAS SYSTEM - MAINSIDE	\$1M - \$5M	Design Bid Build	FY17, Qtr 2	FY17, Qtr 3
SW Desert Seal Beach PWD	Sole Source	NAVWPNSTA SEAL BEACH	-	FY17-UMM-LR110-17- (SB)-Replace Deteriorated High Voltage Equipment	< \$1M	Design Bid Build	FY17, Qtr 2	FY17, Qtr 3
SW Desert IPT	Stand Alone Construction Contract	TRAVIS AFB CA	1611	REPLACE HYDRANT FUEL SYSTEM (G)	> \$10M	Design Bid Build	FY17, Qtr 2	FY17, Qtr 3
SW Desert IPT	MAC - Airfield Paving	NAWS CHINA LAKE	-	REPAIR TAXIWAY AND CULVERTS, TAXIWAY K (KILO) (FAR NAWS0125)	\$1M - \$5M	Design Bid Build	FY17, Qtr 2	FY17, Qtr 3
SW Coastal IPT	Stand Alone Construction Contract	NAVBASE CORONADO SAN DIEGO CA	Q889	SOF SEAL TEAM OPS FACILITY	> \$10M	Design Build	FY17, Qtr 1	FY17, Qtr 3
SW Desert IPT	MAC - C&I	NAS LEMOORE CA	380	F-35C ENGINE REPAIR FACILITY	> \$10M	Design Bid Build	FY17, Qtr 2	FY17, Qtr 3
SW Desert IPT	MAC - Airfield Paving	TRAVIS AFB CA	-	500 Ramp Replacement	> \$10M	Design Bid Build	FY17, Qtr 2	FY17, Qtr 3
SW Desert IPT	MAC - Airfield Paving	NAWS CHINA LAKE	-	REPAIR APRON 2, TAXIWAY E, AND DEMO TAXIWAY F (FAR NAWS1154)	\$5M - \$10M	Design Bid Build	FY17, Qtr 2	FY17, Qtr 3
SW Coastal IPT	Stand Alone Construction Contract	NAVBASE CORONADO SAN DIEGO CA	Q890	SOF SEAL TEAM OPS FACILITY	> \$10M	Design Build	FY17, Qtr 1	FY17, Qtr 3
SW Central IPT	MAC - Dry Utilities	MCAGCC TWENTYNINE PALMS CA	1232	MICROGRID EXPANSION	\$5M - \$10M	Design Bid Build	FY17, Qtr 2	FY17, Qtr 3
SW Core	Energy Service Performance Contract	NAVSUPPACT MONTEREY CA	-	ESPC - NSA Monterey	\$5M - \$10M	-	FY16, Qtr 4	FY17, Qtr 3
SW Central IPT	MAC - DB	MCAS MIRAMAR	200	KC-130J ENLISTED AIR CREW TRAINER	> \$10M	Design Build	FY17, Qtr 2	FY17, Qtr 3
SW Central IPT	MAC - HUBZONE	MCB CAMP PENDLETON CA	-	PE1216M Repair BEQ Building 620432, MCB Camp Pendleton	\$5M - \$10M	Design Build	FY17, Qtr 2	FY17, Qtr 3

# NAVFAC SOUTHWEST WORKLOAD PROJECTION as of QTR4 FY16



\*data is an estimate and subject to change; updated quarterly

Contact	Contract Vehicle	Location	Project #	Project Title	Award	Design Level	Proposed RFP	Proposed Award
SW Coastal IPT	Stand Alone Construction Contract	NAVMEDCEN SAN DIEGO CA	-	Restore Mental Health Outpatient, Bldg 1, NMCS	\$1M - \$5M	Design Build	FY17, Qtr 3	FY17, Qtr 3
SW Desert IPT	MAC - SB	NAS LEMOORE CA	-	REPAIR/MODERNIZE BEQ TOWER F - BLDG 883 RM09-3988	\$1M - \$5M	Design Build	FY17, Qtr 3	FY17, Qtr 3
SW Coastal IPT	MAC - HUBZONE	NAVMEDCEN SAN DIEGO CA	-	Restore Nursing Tower Wards (Phase 1-3), NMCS	> \$10M	Design Build	FY17, Qtr 3	FY17, Qtr 3
SW Coastal IPT	MAC - 8A	NAVBASE VENTURA CTY PT MUGU CA	-	REPAIR & RENOVATE SN110.	< \$1M	Design Bid Build	FY17, Qtr 3	FY17, Qtr 3
SW Coastal IPT	Stand Alone Construction Contract	NAVBASE CORONADO SAN DIEGO CA	-	RM14-2326 Repair HVAC System in H60 Simulator Facility, NBC-352	< \$1M	Design Build	FY17, Qtr 2	FY17, Qtr 3
SW Central Camp Pen ROICC	IDIQ - Construction	MCB CAMP PENDLETON CA	-	DEMOLISH BLDG. 2230	< \$1M	Design Build	FY17, Qtr 3	FY17, Qtr 3
SW Central IPT	MAC - Wet Utilities	MCB CAMP PENDLETON CA	-	PE09E4505M Repair by Replacement Well 41611	\$1M - \$5M	Design Build	FY17, Qtr 3	FY17, Qtr 3
SW Central IPT	Stand Alone Construction Contract	MCAS YUMA AZ	602	AIRCRAFT MAINT. FACILITIES & APRON (SO. CALA)	> \$10M	Design Bid Build	FY17, Qtr 1	FY17, Qtr 3
SW Coastal IPT	MAC - SOCOM	NAVBASE CORONADO SAN DIEGO CA	947	COASTAL CAMPUS ENTRY CONTROL POINT	> \$10M	Design Bid Build	FY17, Qtr 1	FY17, Qtr 3
SW Desert IPT	MAC - Dry Utilities	NAWS CHINA LAKE	-	REPAIR MICHELESON LAB SUBSTATION, BLDG. 01298 (WR PWCL0031)	\$1M - \$5M	Design Bid Build	FY17, Qtr 2	FY17, Qtr 3
SW Coastal IPT	MAC - SOCOM	NAVBASE CORONADO SAN DIEGO CA	Q966	SOF TRADET ONE OPERATIONS FACILITY	> \$10M	Design Build	FY17, Qtr 2	FY17, Qtr 4
SW Coastal IPT	MAC - C&I	MCAS YUMA AZ	Q771	SOF DESERT WARFARE TRAINING CENTER	> \$10M	Design Bid Build	FY17, Qtr 3	FY17, Qtr 4
SW Coastal IPT	MAC - SOCOM	NAVBASE CORONADO SAN DIEGO CA	Q952	SOF HUMAN PERFORMANCE TRAINING CENTER	> \$10M	Design Build	FY17, Qtr 2	FY17, Qtr 4
SW Coastal IPT	MAC - Waterfront	NAVBASE SAN DIEGO	-	REPAIR QUAY WALL/ INVESTIGATE AND REPAIR VOIDS	\$1M - \$5M	Design Build	FY17, Qtr 3	FY17, Qtr 4
SW Coastal IPT	Stand Alone Construction Contract	NAVBASE CORONADO SAN DIEGO CA	-	NBC-1306 Repair Fishing Pier	\$1M - \$5M	Design Build	FY17, Qtr 4	FY17, Qtr 4
SW Coastal IPT	MAC - Waterfront	NAVBASE POINT LOMA	-	NBPL-194 REPAIR BAYSIDE SEAWALL	< \$1M	Design Build	FY17, Qtr 4	FY17, Qtr 4
SW Coastal IPT	Stand Alone Construction Contract	NAVBASE SAN DIEGO	-	NAF: Expand Harborside Fitness Center - B3477 EXPANSION	\$1M - \$5M	Design Build	FY17, Qtr 3	FY17, Qtr 4
SW Coastal IPT	MAC - HUBZONE	NAVBASE SAN DIEGO	-	NBSD 32ND ST GAS STATION RELOCATION	> \$10M	Design Bid Build	FY17, Qtr 4	FY17, Qtr 4
SW Coastal IPT	MAC - Heavy Horizontal	NAVBASE CORONADO SAN DIEGO CA	-	SCI-ROADS02 REPLACE 5.3 MILES OF ASPHALT PAVEMENT	\$5M - \$10M	Design Bid Build	FY17, Qtr 4	FY17, Qtr 4
SW Central IPT	MAC - SB	MCB CAMP PENDLETON CA	-	PE1412313R - CONSTRUCT RETAINING WALL FOR RESREVOIR 51772 HILLSIDE EROSION	< \$1M	Design Build	FY17, Qtr 4	FY17, Qtr 4
SW Central IPT	MAC - SB	MCB CAMP PENDLETON CA	-	PE1412313m - REPAIR RESREVOIR 51772 DRAINAGE AND HILLSIDE EROSION	< \$1M	Design Build	FY17, Qtr 4	FY17, Qtr 4
SW Desert IPT	MAC - SB	NAVSUPPACT MONTEREY CA	-	#T650316 Monterey Navy Lodge Breakfast Bar Addition	\$1M - \$5M	Design Bid Build	FY17, Qtr 3	FY17, Qtr 4

Contact	Contract Vehicle	Location	Project #	Project Title	Award	Design Level	Proposed RFP	Proposed Award
Facilities Support Contract					Capacity/Duration			
Alan Lacuesta	Regional Stand Alone	NAVFAC SW AOR California	-	Electric Vehicle Lease	\$8.4M / 3 yr		FY16, Qtr1	FY16, Qtr 4
Alan Lacuesta	8(a) MASC III	All Navy and Marine Corp	-	8(a) MASC III	\$100M / 5 yr		FY16, Qtr1	FY16, Qtr 4
Alan Lacuesta	NB San Diego Stand Alone - SB 8(a)	NBSD/NMCS/NBC	-	SCADA Maintenance & Engineering Support	\$1.86M / 5 yr		FY16, Qtr 3	FY16, Qtr 4
Alan Lacuesta	NSA Monterey Stand Alone - SB 8(a)	Monterey	-	Direct Digital Control Systems Management	\$65K / 2 yr		FY16, Qtr 3	FY16, Qtr 4
Alan Lacuesta	Yuma Stand Alone - SB	YUMA	-	Washrack Maintenance	\$1.1M / 3 yr		FY16, Qtr4	FY16, Qtr 4
Alan Lacuesta	Regional Stand Alone - Unrestricted	Camp Pendleton	-	Vehicle Repair Services for SWRFT, Various Marine Corps Activities	\$810K / 3 yr		FY16, Qtr 4	FY17, Qtr 1
Alan Lacuesta	Time & Materials/LH - Commercial Items	Ventura	-	Emergency Vehicle and Heavy Equipment Repair	\$523K / 3 yr		FY16, Qtr 4	FY17, Qtr 2
Alan Lacuesta	Regional Stand Alone - SB 8(a)	NAVFAC SW AOR	-	Regional Tree Trimming (IDIQ)	\$13.3M / 5 yr		FY17, Qtr 3	FY17, Qtr 4
Alan Lacuesta	Regional Stand Alone	San Diego Metro	-	Monitoring & Maintenance Support for NOSC	\$29K / 5 yr		FY17, Qtr 4	FY17, Qtr 4
Alan Lacuesta	Yuma Stand Alone - SB 8(a)	YUMA	-	Fire Suppression & Exhaust Vent Hoods	\$4M / 3 yr		FY17, Qtr 4	FY17, Qtr 4
Alan Lacuesta	VTE Follow-On - Unrestricted	San Diego Metro	-	Vertical Transportation Equipment (VTE)	\$6M / 5 yr		FY17, Qtr 2	FY17, Qtr 4
Alan Lacuesta	Ventura BOS I	Ventura	-	Ventura BOS I	\$46M / 7 yr		FY17, Qtr 1	FY17, Qtr 4
Alan Lacuesta	Fallon BOS Follow-On	Fallon	-	Fallon BOS	\$144M / 8 yr		FY17, Qtr 1	FY17, Qtr 4

Contact	Contract Vehicle	Location	Project #	Project Title	Award	Design Level	Proposed RFP	Proposed Award
AE IDIQ (CI and AM)					Capacity/Duration			
Firm Awarded Contract					Award			
Description and Task Order Range					Award			
Sharon Smith	Architect Multi Disc (8a)	AGS, Inc		Architectural Multi-Disc (task order range \$5K-\$300K)	\$10M / 5 yr			10 May 16 awd
Sharon Smith	Civil (UR)	BergerABAM, Inc.		Civil AE IDIQ (task order range \$500K-\$3.5M)	\$30M / 5 yr			10 Sep 14 awd
Sharon Smith	Civil (8a)	PacRim Engineering		Civil AE IDIQ (task order range \$5K-\$500K)	\$7.5M / 5 yr			13 Jun 14 awd
Sharon Smith	Architecture Multi Disc - MILCON only (UR)	HDR Architecture, Inc.		Architectural Multi-Disc- MILCON only (task order range \$300K-\$5M)	\$30M / 5 yr			15 Mar 16 awd
Sharon Smith	Mechanical, Electrical, Plumbing (SB)	SC Engineers		Mechanical, Electrical, Plumbing (task order range \$200k-\$2.5M)	\$30M / 5 yr			16 Dec 14 awd
Sharon Smith	Mechanical & Plumbing (8a)	Hunter Pavific Group		Mechanical & Plumbing (task order range \$5K-\$500K)	\$7.5M / 5 yr			18 Nov 13 awd
Sharon Smith	Surveying and Mapping (UR)	Tetra Tech, Inc.		Sureveying & Mapping (task order range \$5K-\$1M)	\$7.5M / 4 yr			22 Aug 13 awd
Sharon Smith	Facilities Planning (SB)	KTU+A		Facilities Planning (task order range \$10K-\$1.5M)	\$15M / 5 yr			24 Jun 14 awd
Sharon Smith	Waterfront (UR)	GHD-Gerwick JV		Waterfront AE IDIQ (task order range \$5K-\$1.5M)	\$7.5M / 5 yr			26 Sep 13 awd
Sharon Smith	Landscape (SB)	KTU+A		Landscape (task order range \$5K-\$500K)	\$5M / 5 yr			28 Sep 11 awd
Sharon Smith	POL (SB)	Austin Brockenbrough & Assoc., LLP		POL (task order range \$5K-\$3.5M)	\$20M / 5 yr			29 Oct 14 awd
Sharon Smith	Architecture Multi-Disc (SB)	Joseph Chow & Assoc.		Architectural Multi-Disc (task order range \$30K-\$5M)	\$30M / 5 yr			3 Aug 15 awd
Sharon Smith	Structural (SB)	Reid Middleton, Inc.		Structural (task order range \$5K-\$3.5M)	\$10M / 5 yr			9 Feb 15 awd
Sharon Smith	Facilities Planning (SB)	TBD		Facilities Planning (task order range \$150K-\$1.5M)	\$30M / 5 yr			FY16, Qtr 4
Sharon Smith	Landscape (SB)	TBD		Landscape (task order range \$5K-\$500K)	\$5M / 5 yr			FY17, 1st Qtr
Sharon Smith	Geotech (8a)	TBD		Geotech (task order range \$2K - \$500K)	\$4M / 5 yr			FY17, 1st Qtr
Sharon Smith	Surveying and Mapping (UR)	TBD		Surveying and Mapping (task order range \$5K-\$1M)	\$7.5M / 5 yr			FY17, 2nd Qtr
Sharon Smith	Encroachment Planning (UR)	TBD		Encroachment (task order range 5K - \$1.5M)	\$30M / 5 yr			FY17, 2nd Qtr



# NAVFAC SOUTHWEST WORKLOAD PROJECTION as of QTR4 FY16



\*data is an estimate and subject to change; updated quarterly

Contact	Contract Vehicle	Location	Project #	Project Title	Award	Design Level	Proposed RFP	Proposed Award
Sharon Smith	Mechanical, Electrical, Plumbing (UR)	TBD		Mechanical, Electrical Plumbing (task order range \$200K-\$2.5M)	\$30M / 5 yr			TBD
	MACC General, DB, SB, 8A	Firm(s) Awarded Contract		Description & Task Order Range	Capacity/Duration			Award
Contact	Contract Vehicle	Location	Project #	Project Title	Award	Design Level	Proposed RFP	Proposed Award
Sharon Smith	Commercial & Industrial (UR) (WG68)	SOLPAC Constr;Straub Constr, Inc;RQ Constr,LLC;The Haskell Co;Sauer Inc;R.A.Burch Constr Co,Inc,Harper Constr Co,Inc;Hensel Phelps Constr Co		Commercial & Industrial (task order range \$15M - \$50M)	\$240M / 5 yr			13 May 15 awd
Sharon Smith	Small Business General Constr (WG59)	Pacific West Bldrs;I.E.Pacific, Inc;NEI Contr & Engr, Inc;Dimensions Constr,Inc;Bilbro Constr Co,Inc		Small Business (task order range \$100K-\$4M)	\$500M / 5 yr			22 Sep 11 awd
Sharon Smith	Small Business General Constr (WG69)	A&D GC Inc;Bristol Gen Contr,LLC;Cox Constr Co;I.E. Pacific,Inc;Insight Pacific,LLC;Penick Nordic JV IV		Small Business (task order range \$8K-\$15M)	\$99M / 5 yr			27 Mar 15 awd
Sharon Smith	SoCal (8a) (WG73)	Sybrandt Constr, LLC;M&M;Anderson Burton Constr, Inc;Bristol Gen Contr, LLC		SoCal 8a (task order range \$500K-\$4M)	\$99M / 5 yr			5 May 15 awd
Sharon Smith	Hubzone/SDVOSB (WG67)	Pacific West Bldrs;Peter Vander Werff Constr, Inc;Dimensions Constr, Inc;Halbert Constr Co, Inc		Hubzone (task order range \$3M-\$9M)	\$99M / 5 yr			8 Apr 14 awd
Sharon Smith	Commercial & Industrial (UR) (WG81)	TBD		Commercial & Industrial (task order range \$15M - \$50M)	\$240M / 5 yr			FY16, Qtr 4
Sharon Smith	Small Business General Constr (WG85)	TBD		Small Business (task order range \$8K-\$15M)	\$240M / 5 yr			FY17, Qtr 1
Sharon Smith	SB General Construction (WG82)	TBD		Small Business (task order range \$10M-\$20M)	\$99M / 5 yr			FY17, Qtr 1
Sharon Smith	Coastal Campus (UR) (WG87)	TBD		Coastal Campus (task order range \$13M-\$50M)	\$500M / 5 yr			FY17, Qtr 2
Sharon Smith	Hubzone/SDVOSB (WG79)	TBD		Hubzone (task order range \$3M-\$9M)	\$240M / 5 yr			FY17, Qtr 3
Sharon Smith	Commercial & Industrial (UR) (WG89)	TBD		Commercial & Industrial (task order range \$15M - \$50M)	\$750M / 5 yr			FY18, Qtr 1
	MACC General, DB, SB, 8A	CI Heavy Construction - Horizontal MACCs		Description and Task Order Range	Capacity/Duration			Award
Contact	Contract Vehicle	Location	Project #	Project Title	Award	Design Level	Proposed RFP	Proposed Award
Sharon Smith	Heavy Horizontal (UR) (WG71)	Baldi Bros,Inc;CJW Constr,Inc;Granite Constr Co;Marathon Constr Corp;Reyes Constr,Inc		Heavy Horizontal (task order range \$500K-\$30M)	\$99M / 5 yr			1 Aug 14 awd
Sharon Smith	Airfield Paving (UR) (WG66)	Baldi Bros,Inc;Coffman Specialties,Inc;Flatiron West,Inc;Granite Constr Co;Kiewit Infrastructure West co;Reyes Constr,Inc		Airfield Paving (task order range \$500K-\$20M)	\$99M / 5 yr			15 Apr 14 awd
Sharon Smith	Airfield Paving (UR) (WG80)	Pave-Tech Inc;Coffman Specialties,Inc;Baldi Bros,Inc;Granite Constr Co;Reyes Constr, Inc		Airfield Paving (task order range \$500K-\$20M)	\$240M / 5 yr			17 Sep 15 awd
Sharon Smith	Dry Utilities (SB) (WG77)	Fed Con/So Bay JV;KKP Electr Contr,LLC;NEI Contr & Eng, Inc;Procal Electr,Inc;Synergy Electr Co,Inc		Dry Utilities (task order range \$300K-\$20M)	\$99M / 5 yr			2 Mar 16 awd
Sharon Smith	Waterfront (UR) (WG74)	Marathon Constr Co;Granite-Healy Tibbitts,JV;Reyes Constr,Inc;Manson Constr Co;R.E. Straite Engin, Inc		Waterfront (task order range \$50K-\$15M)	\$240M / 5 yr			21 Oct 15 awd
Sharon Smith	Wet Utilities (SB) (WG75)	ADGC Bonita Pipeline JV;CJW Constr,Inc;KEAR Civil Corp;Martin Bros Constr;Orion Constr		Wet Utilities (task order range \$300K-\$20M)	\$99M / 5 yr			27 Mar 15 awd
Sharon Smith	Fuels (POL & Gas) (TBD)	TBD		Fuels (task order range \$50K-\$5M)	\$120M / 5 yr			FY17, Qtr 3
Sharon Smith	Heavy Horizontal (TBD)	TBD		Heavy Horizontal (task order range \$300K-\$25M)	\$249M / 5 yr			TBD
Sharon Smith	Wet Utilities (TBD)	TBD		Wet Utilities (task order range \$300K-\$20M)	\$249M / 5 yr			TBD
Sharon Smith	Dry Utilities (TBD)	TBD		Dry Utilities (task order range \$300K-\$20M)	TBD / 5 yr			TBD
	Cl, Specialty Trade MACCs	Firm(s) Awarded Contract		Description & Task Order Range	Capacity/Duration			Award
Contact	Contract Vehicle	Location	Project #	Project Title	Award	Design Level	Proposed RFP	Proposed Award
Sharon Smith	HVA/C (SB) (WG72)	Public Works Contr,Inc;MCB Lighting & Electr,Inc;Souza Constr,Inc;Ja'nus Ventilation & Mech,Inc;Preferred Constr Co,Inc		HVA/C (task order range \$50K-\$5M)	\$99M / 5 yr			10 Sep 14 awd
Sharon Smith	HVA/C (UR) (WG58)	ASTRO Mech Contr,Inc;Countywide Mech Sys,Inc;Mesa Energy Sys,Inc;Souza Constr,Inc		HVA/C (task order range \$50K-\$5M)	\$100M / 5 yr			31 Aug 11 awd
Sharon Smith	Fire protection (SB) (WG76)	HT Fire, JV; Superior Fire, Inc.; Millennium Fire Protection Corp.; Southwestern Dakoth, Inc., A&D Fire Sprinklers, Inc.; Fed Con/South Bay JV		Fire Protection (task order range \$2K-\$7M)	\$50M / 5 yr			5 May 16 awd
Sharon Smith	Paving (TBD)	TBD		Paving (task order range \$100k-\$5M)	\$99M / 5 yr			TBD
Sharon Smith	Roofing (TBD)	TBD		Roofing (task order range TBD)	TBD			TBD
Sharon Smith	Demolition (UR)	TBD		Demolition (task order range \$100K-\$4M)	\$249M / 5 yr			TBD
	Environmental Restoration / BRAC				Capacity/Duration			
Contact	Contract Vehicle	Location	Project #	Project Title	Award	Design Level	Proposed RFP	Proposed Award
Environmental Core	UR Radiological MAC (Multi Award; Fixed Price, LB)	Restoration (regional contract)	NA	NA	\$240M / 5 yr	NA	6/23/2015	FY17, Qtr 2
Environmental Core	SB CERCLA / RCRA (Single Award; Fixed Price, SB)	Restoration (regional contract)	NA	NA	\$75M / 5 yr	NA	5/1/2015	FY17, Qtr 2
Environmental Core	8(a) EMAC (Multi Award; Fixed Price)	Restoration (regional contract)	NA	NA	\$95M / 5 yr	NA	11/15/2016	FY17, Qtr 3
Environmental Core	RAC (Multi Award, Cost Plus)	Restoration (regional contract)	NA	NA	\$240M/5 yr	NA	1/25/2017	FY17, Qtr 4
Environmental Core	UR EMAC (Multi Award; Fixed Price, LB)	Restoration (regional contract)	NA	NA	\$240M / 5 yr	NA	1/25/2017	FY18, Qtr 1

# NAVFAC SOUTHWEST WORKLOAD PROJECTION as of QTR4 FY16



*\*data is an estimate and subject to change; updated quarterly*

Contact	Contract Vehicle	Location	Project #	Project Title	Award	Design Level	Proposed RFP	Proposed Award
	Environmental Compliance				Capacity/Duration			
Environmental Core	SB Emergency Spill BPA (Single Award, Fixed Price)	Compliance (regional agreement)	NA	NA	\$150k/call	NA	7/20/2016	FY17, Qtr 1
	NEPA/Natural/Cultural Resources				Capacity/Duration			
Environmental Core	Natural Resources - Habitat (Multi Award; Fixed Price, Small Business)	Habitat Restoration (regional contract)	NA	NA	\$40M / 5 yr	NA	6/5/2014	FY16, Qtr 4
	Environmental Services							
Environmental Core	Environmental Services (Single, Fixed Price, SB)	Environmental Services (regional contract)	NA	NA	\$40M / 5yr	NA	4/25/2016	FY17, Qtr 3
Environmental Core	Environmental Lab Services (Single, Fixed Price, LB)	Environmental Services (regional contract)	NA	NA	\$30M / 5 yr	NA	7/28/2016	FY17, Qtr 3
Desert IPT - CDR Emily Allen (emily.allen@navy.mil 619 532 3874) or Jerry Dunaway (jerry.dunaway@navy.mil 619 532-3978)								
Coastal IPT - LCDR Mike Carr (michael.w.carr@navy.mil 619 556-8597) or Christopher Parry (christopher.parry@navy.mil 619 556-8945)								
Central IPT - CDR Amanda Barber (amanda.barber@navy.mil 619 532-4740 ) or Gaston Bordenave (gaston.bordenave@navy.mil 619 532-1655)								
Environmental Core - Kathy Stewart (kathy.stewart@navy.mil 619 532-1390) or Brian Gordon (brian.gordon@navy.mil 619 532-3403)								
Fleet Support Contracts - Alan Lacuesta (alan.g.lacuesta@navy.mil 619 532-3294)								
MAC/AE-IDIQ -S haron Smith (sharon.l.smith@navy.mil 619 532-2446)								