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Attachment 
DARS Tracking Number 2013-O0017 

Class Deviation—Contractor Demobilization 
 

252.225-7997 Contractor Demobilization. (DEVIATION 2013-O0017) 
 
Insert the following clause in all solicitations and contracts with performance in 
Afghanistan, except solicitations and contracts for commodities: 
 

CONTRACTOR DEMOBILIZATION 
(DEVIATION 2013-O0017) (AUGUST 2013) 

 
 (a)  Generally, the Contractor is responsible for demobilizing all of its personnel 
and equipment from the Afghanistan Combined Joint Operations Area (CJOA).   
 
 (b)  Demobilization plan.  The Contractor shall submit a demobilization plan to 
the Contracting Officer for approval a minimum of 120 calendar days prior to the 
end of the current contract performance period or as otherwise directed by the 
Contracting Officer.  Upon acceptance of the demobilization plan by the Contracting 
Officer, the demobilization plan becomes a material part of the contract and the 
Contractor agrees to fully perform its demobilization in accordance with that plan.  
The demobilization plan shall address the items specified in this clause and must 
demonstrate the Contractor’s plans and ability to remove its personnel and 
equipment from the CJOA and to return Government property no later than 30 
days after the expiration of the current period of performance.   
 
 (c)  Demobilization plan implementation.  Every 30 calendar days after 
incorporation of the plan into the contract, or as otherwise directed by the 
Contracting Officer, the Contractor shall provide written information to the 
Contracting Officer and Contracting Officer Representative that addresses the 
Contractor’s progress in implementing the plan.  The Contractor shall continue to 
provide the information in the preceding sentence until the Contractor has 
completely and properly demobilized.  If the Contracting Officer or Contracting 
Officer Representative identifies deficiencies with the plan, as approved, or with the 
implementation of that plan, the Contractor shall submit a corrective action plan 
(CAP) to those officials within five calendar days to remedy those deficiencies.  The 
Contracting Officer shall review the CAP within five calendar days to determine 
whether the CAP is acceptable. Upon approval by the Contracting Officer, the CAP 
becomes a material part of the demobilization plan.  
 
 (d)  Plan contents 
 
 (1)  The plan shall identify the method of transportation (air, ground) the 
Contractor intends to use to remove its personnel and equipment from the CJOA 
and whether that method of transportation is Government or Contractor-furnished.  
If Government-furnished transportation is authorized, the plan must identify the 
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contract term or condition which authorizes Government transportation of the 
personnel and equipment associated with this contract. 

 
 (2)  The plan shall identify the number of Contractor personnel to be demobilized 
by category (U.S. citizens, Third Country Nationals (TCN), Local Nationals (LN)) 
and, for U.S. and TCN personnel, identify the point of origin or home country to 
which they will be transported and the timeline for accomplishing that objective.  If 
U.S. or TCN employees have authorization to remain in the CJOA after completion 
of demobilization, the plan shall identify the name each individual, their 
nationality, their location in the CJOA, and provide a copy of the authorization.  
The plan shall also identify whether the Contractor needs the Contracting Officer to 
extend the Letters of Authorization (LOA) for any Contractor personnel to execute 
the demobilization plan. 

 
 (3)  The plan shall identify all Contractor equipment and the timeline for 
accomplishing its demobilization.  The Contractor shall identify all equipment, 
whether or not it is covered by CJTSCC Acquisition Instruction Clause “Inbound / 
Outbound Cargo and Contractor Equipment Census.”  The plan shall also specify 
whether the Contractor intends to leave any equipment in the CJOA, a list of all 
such equipment, including its location, and the reason(s) therefor. 

 
 (4)  The plan shall identify all Government property provided or made available to 
the Contractor under this contract or through any separate agreement or 
arrangement (e.g., Installation Mayors, Garrison Commanders).  The plan shall also 
identify the timeline for vacating or returning that property to the Government, 
including proposed dates for conducting joint inspections. 
 
 (e)  Demobilization requirements: 
 
 (1)  The Contractor shall demobilize and return its personnel to their point of 
origin or home country according to the approved demobilization plan.  

 
 (2)  The Contractor is not authorized to use Government-furnished transportation 
unless specifically authorized in this contract.   
 
 (3)  The Contractor may request an extension of the LOAs only for those 
Contractor personnel whose presence is required to execute the approved 
demobilization plan.  The Contractor shall submit its request no later than 30 
calendar days prior to the expiration of the current period of performance.  LOAs 
may only be extended for a period up to 30 calendar days after expiration of the 
current performance period.  The request shall contain the following information: 
 
 (i)  The names of each individual requiring an extension.  
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 (ii)  The required extension period.  
 
 (iii)  The justification for each extension (e.g., the specific function(s) the 
individual will perform during the demobilization period).  The Contractor is not 
entitled to any additional compensation if LOAs are extended. 
 
 (4)  The Contractor shall close out their employees deployments with the proper 
status entered into the Synchronized Pre-Deployment Operational Tracker (SPOT) 
database (e.g. active, redeployed, no-shows, killed, injured) within 72 hours of their 
employee’s re-deployment and, if applicable, release their personnel in SPOT. 
 
 (5)  All Contractor equipment that is lost, abandoned or unclaimed personal 
property that comes into the custody or control of the Government after the 
demobilization period has ended may be sold or otherwise disposed of in accordance 
with 10 U.S.C. section 2575.  Notwithstanding the previous sentence and the 
Government’s authority under 10 U.S.C. section 2575, the Government may 
exercise any other contractual rights for the Contractor’s failure to perform in 
accordance with its demobilization plan.  

 
 (6)  If the Contractor waives its interest to all lost, abandoned or unclaimed 
personal property, the Contractor may still be liable for all costs incurred by the 
Government to remove or dispose of the abandoned property. 

 
 (7)  The Government may dispose of any and all lost, unclaimed, or abandoned 
personal property in accordance with 10 U.S.C. section 2575. 
 
 (8)  The Contractor shall return all Government property provided or made 
available under this contract or through any separate agreement.  The Contractor 
shall report all lost or damaged Government property in accordance with DFARS 
52.245-1(h) unless other procedures are identified in the contract or separate 
agreement.  If the Government inspects the property and finds that damages or 
deficiencies have not been reported by the end of the demobilization period, the 
Government may reduce payments under the contract by the amounts required to 
correct the damages or deficiencies or replace the loss.  
 
 (9)  The Contractor is liable for all cleanup, clearing, and/or environmental 
remediation expenses incurred by the Government in returning a Government 
facility to its original condition.  If damages or deficiencies are discovered during 
the inspection of said facility, the Contractor shall make the necessary repairs or 
corrections and then notify the Installation Mayor, Garrison Commander, or their 
designees to arrange for a re-inspection of the facility.  If the Installation Mayor or 
Garrison Commander inspects the facility and finds that damages or deficiencies 
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have not been repaired or corrected by the end of the demobilization period, the 
Government may reduce payments under the contract by the amounts required to 
correct the damages or deficiencies. 
 
 (10)  The Contractor shall ensure that all employees, including all subcontractor 
employees at all tiers, return installation and/or access badges to the local Access 
Control Badging Office for de-activation and destruction according to the approved 
demobilization plan.  The Contractor shall submit a Badge Termination Report to 
ensure each record is flagged and the badge is revoked.  If an employee’s badge is 
not returned, the Contractor shall submit a Lost, Stolen or Unrecovered Badge 
Report to the appropriate Access Control Badging Office.  Contractor employees in 
possession of a Common Access Card (CAC) shall be responsible for turning in the 
CAC upon re-deployment through a CONUS Replacement Center in the United 
States.  Failure to comply with these requirements may result in delay of final 
payment. 
 
 (f)  Subcontracts. The Contractor shall include the substance of this clause, 
including this paragraph (f), in all subcontracts. 
 
 

(End of Clause) 
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