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Program - Disaster Management Initiative.
The RFQ dated September 11, 2006 and the
vendor's quotation dated September 25, 2006
are hereby incorporated by reference and
made a part of this call.

Admin Office:

Department of Homeland Security
Office of Procurement Operations
245 Murray Drive

Bldg. 41¢

Washington DC 20528

For:

Department of Homeland Security
Office of Procurment Operations

245 Murrary Drive

Bldg. 410

Washington DC 20528
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Enterprise Architecture (EA) Program
Support services in support of the Disaster
IManagement Initiative (refer to Attached
S0W for further details)
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Option I

Amount: $0.00(Option Line Item)
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07/28/2007 to

Option II

Amount: $0.00 (Option Line Item)
05/28/2008

Product/Service Code: 98959
Product/Service Description:
MISCELLANEQUS ITEMS
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U.S. Department of Homeland Security
Washington, DC 20528

\ Homeland
Security

September 11, 2006
TO: PROSPECTIVE OFFEROR:
SUBJECT: Request for Quote (RFQ) under GSA Federal Supply Schedule #70

Enclosed you will find the Statement of Work and supporting documentation that outlines the requirement for the
Department of Homeland Security, Enterprise Architecture support for the Disaster Management initiative.

Anticipated period of performance will be from date of award through ten (10) months with two (2) ten (10)-month option
periods.

Questions regarding this requirement must be submitted via email at the below address no later than 11:00 a.m. on
Tuesday, September 12, 2006. No questions will be received after the due date.

You are required {0 submit a cost proposal based on the terms and rates contained in the negotiated EA BPA Schedule
along with appropriate skill mix according to the SOW. Proposals must be received via email to the below address NO
LATER THAN 4:00 P.M. EST. on Friday, September 15, 2006.

Award will be based on a Firm-Fixed-Price basis. However, the Government reserves the right to negotiate and award the
type of contract that is determined to be most appropriate.

QUOTATION INFORMATION

The award process under the GSA Schedule/EA BPA is intended to be streamlined and the evaluation of the pricing
simplified. The prime contractor is required to provide accurate and verifiable subcontracting pricing with the initial price
submission. f the prime contractor fails to provide the required data or if the data cannot be verified to the satisfaction of
the Government, then the prime contractor's quotation will not be considered a “best value”.

Technical Submission:

Submit a technicaf section addressing the technical appreach and methodology for performing the attached Statement of
Waork. See Section 11 “Evalyation of Quotation”.

Cost/Price Proposal:
The pricing shall be based on discounted EA BPA Schedule prices, and shall consider the services described in the SOW.
See Section 11 “Evaluation of Quotation”

» Al discounts must be clearly stated and addressed
» Al expenses related to the quote cost and documents preparation will be the sole responsbility of the offeror.

Page 1 of 2



Basis for Award

The Govemment intends to award one (1) task order to the Contractor whose quotation is most advantageous to the
Government. Accordingly, award will be made to the responsible and technically acceptable Offeror whose quotation
provides the greatest overall benefit to the Government. Highly rated technical quotations with unreasonably high pricing, or
with negligible or no discounts, may be removed from further consideration during the integrated assessment.

All correspondence (questions/quotes) shall be submitted to me at the following address:

Holly.Donawa@dhs.qov

if you have any questions regarding this requirement, please contact the undersigned on (202) 447-5566.

Sincerely,
Hoily N. Donawa
DHS, Contracting Officer
Office of Procurement Operations/ITAC
Altachment(s}):
(A) Statement of Work

Page 2 of 2
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Donawa, Holly

From:

Sent: Monday, September 25, 2006 9:56 AM

To: Donawa, Holly

Ce: |

Subject: Revised SAIC Proposai: Enterprise Architecture (EA) Program Support

Attachments: Tech prop 09-25-06.doc; DHS Disaster Management-EA Program Support Cost Narrative--09-
25-06 {Submit).doc; DM Cost Estimate v4-SANI-9-25-06.xls

Ms. Donawa,

Attached, please find SAIC's revised proposal for the subject RFQ. Please feel free to contact me with any
questions.

Thank you for your consideration.

QOperations Contracts Manager
Enterprise Services Business Unit

SAIC
6565 Arlington Bivd.
Falls Church, VA 22042

9/25/2006
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1.0 Introduction

The Department of Homeland Security (DHS) Office of the Chief Information Officer (OCIO) is using a
portfolio management approach as a way to help transform the enterprise into a cohesive, effective
organization that comprehensively addresses the DHS mission. Events of the last year have highlighted
how Disaster Management, as a portfolio, remains especially critical to the success of DHS in preparing
for, mitigating, responding to, and repairing the effects of natural or man-made disasters. In a time of
scarce resources, a well-defined, well-managed Disaster Management Portfolio can help reduce
duplication of investment, freeing up valuable resources to invest in mission-specific needs that are now
not being met, encourage interoperability, and promote the paramount goal of information sharing.

SAIC belicves that portfolio management provides the bridge between the Homeland Security (HLS)
enterprise architecture (EA) and the DHS investment and budgeting processes. As this bridge, portfolio
management becomes the crucial teol for enhancing and implementing the EA. By focusing on all of the
activilies needed to prepare for, mitigate, respond to, and repair the effects of natural or man-made
disasters, DHS can more quickly identify the current state of disaster management capabilities in the
departiment, focus and reach consensus on the vision for disaster management, and define an actionable
portfolio transition plan for reaching that vision through appropriate investment.

Why SAIC?

Technical Proposal

1-1
Disaster Management Portfalio

Use or disclosure of dala contained on this shool is subjact fa tha restriction on the litia page of Ihis proposal or quotatian.
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2.0 Proposed Approach

The SAIC approach in continuing to build out and refine the HLS EA has been to focus on segments of
the DHS enterprise, ot portfolios, to further define business capabilities, business processes, and the target
vision for those segments. The development of a Disaster Management Portfolio EA is consistent with
this approach. SAIC recommends a solution that results in an actionable architecture for the DHS Disaster
Management Portfolio that will enable, guide, and inform the government’s selection of an enterprise-
wide solution. This approach will require the use of facilitated sessions early in the period of performance
to engage and collaborate with mission stakeholders to identify goals, objectives, strategies, business
functions, and information requirements.

Because the focus of this effort is business transformation of the Disaster Management enterprise, our
approach underscores this focus—use EA as a managenient tool to help understand the business, realign
and redesign business processes, manage the change, and position the necessary technical infrastructure to
support the Disaster Management Partfolio. We base our approach on business management’s
“ownership” of the information in the EA repository. As a result, the Disaster Management EA must
reflect the business view of the world, use the terminology of the business, and be easily accessible by the
business. The EA program brings all factions and component pieces together to facilitate consensus on
direction and approaches, and to establish relationships among component parts to reach consensus on a
consistent depiction of Disaster Management as a portfolio. Business executives, managers, and analysts
must be able to access the reference information in a form that is usable and valuable to them.

In future phases of this effort, SAIC will focus more on implementation of the architecture, independent
verification and validation activities, and maintenance and continuous improvement activities.

Task 1: Use of the HLS EA to suppaort Disaster Management mission and business transformation

SAIC’s approach to maturing and evolving the Disaster Management Porifolio is to start with the HLS
EA as a framework to support the transformation of mission processes. SAIC will use this approach to
develop the EA for the Disaster Management Porifolio. In following this approach, the SAIC Team will
leverage the existing work on the HL.S EA as a starting point for building out the disaster management
segment of the HLS EA. |

Technical Proposal g

Digaglar Managament Peortfolio
Usa or disclosure of data contained on this sheei is subjoct 0 the resiriction on the lilie paga of this propesal 6r quotalion.
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The SAIC Team recognizes that leveraging the HLS EA to effect meaningful transformation in DHS
requires ongoing, active engagement by the DHS OCIO and the contractor team with DHS leadership,
mission stakeholders, and business owners, as well as the DHS IT community. We also realize that the
most effective consulting and lizison support occurs when we develop and maintain long-term
relationships in the business community, working collaboratively as part of the Disaster Management
Portfolio team to demonstrate the value that the EA can deliver to their mission needs.

Technics! Propossi

1-3
Disaster Managament Porifelio
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The deliverables to be produced in Task | are described below:

Detiverable Description . Date Due
1 HLS EA versions and relinements {including AsJs | TBD with submission and approval of Project Plan
and To-Ba models and information, Technical
Refarence Mode! and standards profile, and
transition plan documantation)
2 EA framawork documentation N/A. The SAIC teamn wiil levarage the framework
devaloped under tha HLS EA Program
3 EA repository The SAIC team wil coordinate with tha HLS EA team
to develop & Disaster Managament Portfolio View in
the HLS EA Raposliory
4 Update configuration {providing the review of and | The SAIC team will coordinate with the HLS EA team
development of current standards and proposed to update the Disastsr Management configuration in
recommendations) the HLS EA repository
5 Documantation related to solution architectures or | TBD with submisslon and approval of Project Plan
refinements to the EA
6 Solution transition strategias and plans TBD with submission and approval of Project Plan
7 Strategic assessments and analyses TBD with submission and approval of Project Plan
8 EA impact analyses TBD with submission and approval of Praject Plan
9 Comunications and training materials Tha SAIC team will laverage communications and
- | tralning materials under tha HLS EA program
10 Analyses ralated to the implementation of EA N/A The SAIC team will kevarage the tociset
tocisets - no ) implemented under the HLS EA program
1 Models related fo strategic or EA analyses TBD with submission and approval of Project Plan
12 Documentation refated to communications and TBD with submission and approval of Project Plan
cutreach

Deliverablas for Task 1 - Uss the HLS EA to support disastar managament mission and business transformation
Task 2: Maintain and improve HLS EA govemance and oversight in the Disaster Management Portfollo

Governance policies and procedures for managing the Disaster Management Porifolio—SAIC has helped
DHS to incorporate EA within DHS governance processes successfully, including DHS CPIC process and
the budget submission oversight process, SAIC will support DHS in enhancing its governance processes
to support the Disaster Management Portfolio by developing and recommending policies and procedures
that focus specifically on the management of portfolios of investments. These policies and procedures
will be specifically designed to integrate and leverage existing processes, rather than creating additional
processes, and will focus on considering investments related to disaster management as a group of
investments, rather than as a series of single investments,

Technical Propossl

Dissster Management Portfollo
Use or disclosura of dala contalned on this shael fs sublect to tha rastriction on tha title page of this proposal or quoiation,
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The deliverables for Task 2 are;

Deliverable Descriplien Date Due

1 Decislon Request reviews and decision As mutually agreed and documented In the Projact
recommendations Plan

2 Documentation related to COE initiative SAIC recommends lavaraging existing EA COE
coordination and hiture DR guidance reletad documentation daveloped and malntainad by

o “the EA Program Office

3 Knowladge reposiiory and/or contant to support an | The SAIC Team will coordinate with the HLS EA team

EA community of practica to integrata the Disaster Managemant cantent in the
. HLS EA repository
4 Docuimentation related to the DHS budget T8O with submission and approvat of Project Plan

davelopmant process In support of EA targst
achievement {e.g., Exhibits 300 and 53)

5 Documentation related to the racommendation and | TBD with submissien and approval of Projact Plan
analyses of capital plans in support of EAB and EA
COE

8 C10-level process model . { As ntually agreed and documanted in tha project
: : S R plan, SAIG fecommends documenting the Disastar:
) . oo+ ¥ Management processas and approach - - v
7 EA scorecard e Fp e, Racommend ehanging to D!sustw Manaq&ment
8 Hecommandation, analyses, and documentation TBD with smmlssm and appmvai of Project Ptan

relatad to EA governance and related processes,
procedures, policies, roles and rasponsihilities, and
administrative functions

Technical Proposal

Disastar Managemani Porifalio
Usa or disclosura of datz containad on Ihis sheed is sultfect lo the restriction on 1he Hitte paga of ihis proposal or quotation.
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Paliverables for Task 2 - Maintain and improve EA governance and oversight in the Disaster Managemant Portfollo
‘fask 3: Support execution of the DHS EA program for the Disaster Management Portfalio

Technical Proposs!

16
Digaster Management Portfolio

Usq gr disclosure of dala contained on this sheet is subject lo the rasiviclion on the fitte page af this progosal or guotation.
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Execute and Integrate supporiing managemenl procagses
Integrated management processes are critical to ensuring the effective coordination of the DHS Disaster

aft project plan within 2 weeks of contract award, finalize
the plan, and then maintain it over the course of the contract. The project plan not only inciudes the
technical work to be performed, but also those aspects related to the management of the program (e.g.,
s and financial reports

- [ Farmatteds Font: Italic

Technical Proposs! {o7
Disagter Managament Portiollo
Use or disciodurs of dala contained on this sheat is subject to the restriclion on 1he titte page ol this proposal o guotation.
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Respond to Oversight and Staksholder Requests and Requirements

A large portion of the responsibilities of the EA program and program management office s to respond to
oversight and stakeholder requests for information and to provide informational services to EA program
customers. These stakeholders include OMB, GAO, DHS, or other federal government agencies, and
state, local, and tribal governments. The SAIC Team will support these efforts by tracking incoming
requests, developing and delivering briefings, providing status reporis for the program, matntaining
information on DHSInteractive, and maintaining the disaster management elements of the DHS EA
repository. SAIC will produce request tracking reports that detail the requestor, date of request, expected
and actual request completion dates, and request resolution.

The deliverables for Task 3 are:

Deliverable Daoscription Date Dug
1 Progress raport Within 5 business days of the start of each month

2 Financial analysis status raport (to includa aciual Within 5 business days of the start of sach month
cost fo date, estimate to complste, estimats at
complotion, estimated date of fund exhaustion, and
eamed vakie melrics, 8s appropriate) Ty ! :
3 Project Plar; updates and revisions as requested | Draft: within 2 weeks after award

Final: as mutually agreed to by both parties in writing
Updates and revislons: as mutually agreed to by both

parties in writing
4 Documentation related to EA project plans, B0 with submission and approval of Project Plan
schedulas, reports, briefings, and communications .- - . AT g s
5 DHS EA program documentation (lo include TBD with submission and approvat of Projact Plan

documentation related to the selection, controf, and
evaluation of transition projacts; tha axscution and
Intagration of supporting management processes;
and rasponses lo oversight and stakehokder
requasts and requirements)

Deliverablas for Task 3 - Support execution of the DHS EA program for Disaster Managemant

Technical Proposal

Disastar Mansgameni Portfolfe i
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Revised SAIC Cost Proposal for

Department of Homeland Security (DHS) Disaster
Management Initiative
Enterprise Architecture (EA) Program Support

in response to:

U.S. Department of Homeland Security Request for Quotation dated September 11, 2006

Provided to:
Ms. Holly N. Donawa
DHS Contracting Officer
DHS Office of Procurement Operations/ITAV
245 Murray Lane SW, Bldg. 410
Washington, DC 20525

Submitied Electronically September 25, 2006

SAIC's proposal, which follows, confains Information and dala which Is pivileged andior confidential Jo SAIC. This information and dala is nof made availabla for public reviaw, and is submitied
voluntanily lo the Government only in responsa o & specific raquest for proposal. The information contained hereln is protected by the Trada Secrels Acl, as codified, and any improper uss,
distribution, or reproduction is spacifically prohibited. No kcanse of any king whalsoever is granted to any third party o use tha information contained herein unless a wiitten agreement exists betweon
SAIC and the third party who desires access tol he information. Tha information contained herein is submitted to the Govemmant for purpeses of reviaw and avatuation in connection with SAIC's
response to the AFQ/RFP dencted herain No othar use of the information and data conlainad hergin is pemitied withoul the exprass written parmission of SAIC. Undar no condition should the
information contained herain be provided In ary mannar whalsoever 10 any third party without first racetving the express written pamission of SAIC.
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Explanation of Pricing / Assumptions

Validity Period— SAIC’s proposal is valid for 90 days from the date of submission.

Period of Performance— SAIC's quotation is based upon DHS’s Statement of Work (SOW),
dated September 1, 2006, Per the SOW, SAIC's Proposal contemplates a base contract
period extending for ten (10) months from the date of award and two (2) consecutive
10-month option periods

Cotmaat Type—In accordance with the clarfication issued by DHS on September 18,
2006, SAICs Proposal is predicated upon an award of a Fixed Price Level of Effort
contract pursuant to SAIC’s Blanket Purchase Agreement No. HSHQPA-06-A-00018
with DHS (hereinafter, “the BPA”), issued under SAIC's GSA IT Schedule Contract
No. GS-35-F-4461G. SAICs attached pricing spreadsheets describe the labor categories
and corresponding levels of effort (number of hours) that SAIC is proposing,

- |

Labor Category Rates and Inberent Disconnts— SAIC has proposed labor categories contained
in the BPA and rates applicable to BPA Option Year 2.

Commerdality— SAICs Federal Supply Schedule Contract No. GS-35F-4461G is based
upon established commercial market prices and therefore categorically exempt from
Cost Accounting Standards (CAS) and the requirements of the Truth In Negotiation Act
(TINA). Any resultant award shall be considered an acquisition of commercial items in
accordance with FAR Part 12,

Applicable Terms— The Terms and Conditions of any award pursuant to this Proposal
shall be in accordance with the BPA and its Schedule Contract. For additional
information, please refer to SAIC's GSA Schedule Intemnet site at hup:// www.saic-

£3,C0IM.

Proposal Incorporation— Issuance of an order is deemed acceptance of SAICs proposal
and incorporation of SAIC’s terms and conditions into said order.

Imoicing— SAIC requires that payment terms be NET 30 from the date of receipt of an
acceptable invoice by the Government. Should the invoice not meet the acceptance
criteria of the Government, the Government shall have 5 business days to request a
revised invoice. Should the Government waive its right to request a revised invoice
within the specified time period, the invoice shall be deemed acceptable automatically.
Specific invoicing instructions shall be determined on a task-by-task basis.

Trawel & Other Diret Costs (ODG5)— SAIC shall burden all travel costs and other direct
costs with G&A. Costs classified as Other Direct Costs are costs other than direct
labor, direct materials, and subcontracts which can be readily identified with the specific
contract or allocated to a specific contract on a representative basis (ie., usage or a
similar measure of cause and benefit), Such costs typically include vehicle rentals and
related expenses, purchased temporary help, office or laboratory rearrangements and
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12.

13,

e,

facility costs, telephone calls, postage, freight or messenger service, reproduction and
graphic services, equipment rentals, employee travel (transportation, lodging, meals, and
related expenses), consultant/professional fees and expenses, Category “A” service
center allocations, and special insurance.

Direa Materials— Direct Matenals are raw materials, purchased parts or assemblies,
subcontracted items and transfers from inventory accounts that are required to
manufacture and or assemble completed items required by the contract statement of
work and material additions such as autrition, scrap, or alterations.

Payment— SAIC's referenced GSA Schedule Contract terms provide for payment by
Electronic Funds Transfer (EFT) through the Treasury Financial Communications
System. 'The following information is provided:

" 14, Conffidentiality— SAIC's proposal contains information and data that is privileged and/or

confidential to SAIC. This information and data is not made available for public review,
and is submitted voluntarily to the Government only in response to a specific request.
The information contained herein is protected by the Trade Secrets Act, as codified, and
any improper use, distribution, or reproduction is specifically prohibited. No license of
any kind whatsoever is granted to any third party to use the information contained
herein unless wnitten agreement exists between SAIC and the third party who desires
access to the information. The information contained herein is submitted to the
Govemment for purposes of review and evaluation in connection with SAIC's response
to the Government request. No other use of the information and data contained herein
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16.

.
'

is permitted without the express written permission of SAIC. Under no condition

should the information contained herein be provided in any matter whatsoever to any

third party without first receiving the express written permission of SAIC.

Section 508 Compliane— SAIC looks forward to working with DHS to ensure that all

electronic and information technology (EIT) procured under the resultant contract

meets the applicable Accessibility Standards of 36 CFR 1194. However, in order for

SAIC to develop and cost a technical approach that is responsive to the Section 508

requirements of the RFQ, SAIC must be advised of the Client’s compliance strategy, as

provided for under the Rehabilitation Act (29 USC § 794d) and FAR Final Rule (48

CFR Parts 7, 10, 11, 12, and 39):

# selection of applicable Accessibility Standards,

& selection of technologies to be used based upon the requiring activity’s market
research,

¢ listing of interoperability requirements (if applicable)

Upon receipt of DHS’s Section 508 compliance strategy for this procurement, SAIC will

review the accessibility requirements and provide DHS with the additional requirements

as an addendum to the proposal.

Subaorgractors— SAIC reserves the right to employ subcontractors as required to perform
any task proposed. All subcontractor, temporary and consultant hours will be invoiced
at the BPA rates proposed.

17. Assumptions— Please note the following assumptions on which this proposal and pricing are

18.

based:

¢+ DHS will provide access to all Government Furnished Information {(GFI) and
Government Furnished Equipment (GFE) contemplated by the Statement of Work
promptly at the start of the Period of Performance. Contractor shall not be for delays on
the part of DHS.

* Any requests for additional support {(beyond the specifics described in the SOW) that are
made by DHS will be considered a change in scope for this engagement and will be
handled accordingly.

*+ Resumes of key personnel provided in this proposal assume a project start date of 02
October, 2006 or before. If the actual start date is different, proposed individuals may not
be available. In this event, SAIC will work with DHS to identify alternative personnel
with appropriate skills and background.

+ DHS will review and approve documents within ten (10) business days. If no formal
approval or rejection is received by SAIC within that time, the deliverable will be
deemed accepted by DHS. SAIC’s proposal contemplates a single review cycle,
provided that DHS’s initial edits and revisions are incorporated.

¢ Office space, telephones, and access to the open Internet will be made available to SAIC
staff at the designated DHS work location(s).

Orgarmzational Conflicss of Interesst (OCI)— SAIC is not aware of any actual or potential
conflict of interest with respect to its participation in this procurement.

Notwithstanding the foregoing, SAIC's proposal assumes that, if SAIC or DHS
subsequently determines that an actual or potential OC] exists, the concerned party shall



promptly notify the other and SAIC shall have the opportunity to propose a task-
specific OCI mitigation plan to alleviate the conflict.
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1. BACKGROUND AND OVERVIEW

1.1. Background

The creation of the Department of Homeland Security (DHS) involves a massive transformation
of the U.S. government consolidating and integrating the operations of twenty-two (22)
previously separate domestic agencies into one department to protect the nation against threats to
the homeland. The DHS Office of the Chief Information Officer (OCIO) is responsible for
supporting this transformation through the planning and implementation of technology and
technical infrastructure. The DHS OCIO recognizes that integrating its diverse technical
environment to support and enhance the DHS mission requires a focus on strategic enterprise
planning, budget control and policy definition and management. Developing these elements is
the responsibility of the Director of Enterprise Applications Delivery (“Director”).

1.2 Overview & Objective

1.2.1 Overview - This Contract describes the activities required to successfully support the
execution of the DHS EA Program Plan within the confines of its Disaster Management
Portfolio. The major thrusts within the DHS EA program going forward are to a) use the EA as a
tool to guide mission/business transformation within DHS, b) use the EA in portfolio
management and to guide the investment decision process and ¢) to maintain and update the HLS
EA in compliance with Office of Management & Budget (OMB) guidance. The scope of
stakeholders to be engaged through these efforts includes but is not limited to DHS
Organizational Elements, the Intelligence Community, other federal, state and local agencies and
private industry.

1.2.2 Objective - The intent and purpose of this statement of work is to support DHS in its
efforts to develop and implement a comprehensive and integrated Homeland Security (HLS)
Enterprise Architecture (EA) within the confines of its Disaster Management Portfolio. The
DHS EA program provides facilitation services to all mission and business area stakeholders to
define their current mission/business functions and the future state (target) mission/business
functions. Additionally the EA program provides a framework and analyses used for business
process reengineering.

2.0 SCOPE
The DHS EA Program activities focus on the necessary support for further development,
maintenance, and use of the HLS EA within the confines of the Disaster Management Portfolio.

3.0 ACTIVITIES

The Contractor shall provide the ievel of professional and technical support as needed to
effectively accomplish the activities described below. These activities are focused into three (3)
major areas:

3.1  Use of the HLS EA to support Disaster Management mission and business
transformation — The HLS EA provides a unique framework with high potential value
to enable the HLS mission and business transformation. This value can only be
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3.4

3.3

achieved by directly engaging Mission and Business Stakeholders (OE business
owners, their project managers, transformational portfolic managers, and system
development organizations), Solutions Engineering Center of Excellence (SECOE),
Metadata Center of Excellence (MCOE) to influence transformation of the DHS
enterprise.

3.1.1 The activities to be performed for this area include: Engage and collaborate with
Mission Stakeholders (to include DHS OE, State, Local, Tribal, International, and
Private/Commercial stakeholders) through facilitated sessions to identify their mission
goals, objectives, strategies, business functions and information requirements.

A. This involves using the EA as a framework to actualize the transformation of
mission processes as well as supporting functions needed from the departmental
Lines of Business (LOB) Chiefs. The primary techniques used here are active
engagement with the organizational elements and major programs to identify their
mission goals, objectives and functions and then work hand-in-hand with them to
recommend, and implement appropriate solutions in support of the DHS’ Disaster
Management mission and Portfolio.

3.1.2 Additional activities include; assisting in the recommendation of solutions that
guide the consolidation and enhancement of existing capabilities and infrastructure, and
the inclusion of those solutions into the EA. Providing program management, program
integration and project management services to effectively implement the DHS EA.

A. While the IT is a component of this the main thrust remains integration of
mission/business processes.

Maintain and Improve HLS EA Governance and Oversight in the Disaster
Management Portfolio — HLS EA Governance and oversight are critical to enable
DHS Investment Management and Performance Management to work together
synergistically with all DHS processes and to ensure that decisions made within DHS
use a consistent enterprise-wide view and approach and are based on enterprise wide
principles,

3.2.1 The activities to be performed for this area include: Develop an effective set of
policies and procedures to guide departmental activities and integrate the EA into other
enterprise management processes while measuring progress toward meeting DHS goals
for Enterprise Transformation and Ensure Compliance with OMB guidance,
specifically the Federal Enterprise Architecture (FEA) Reference Models, which are
key drivers.

Suppert execution of the DHS EA Program for Disaster Management.

The activities to be performed in this area support the management of the overall DHS
EA program for Disaster Management including its development and refreshment; the
selection, control, and evaluation of transition projects; the execution and integration of
supporting management processes; and the capability to respond to oversight and
stakeholder requests and requirements.
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4.0

5.0

6.0

PERIOD OF PERFORMANCE

The period of performance for this contract will be ten (10) months from the date of
Award (Base Period), plus two (2) ten months Option Periods.

LOCATION OF PERFORMANCE, HOURS OF PERFORMANCE AND TRAVEL
5.1 Location of Performance

The majority of the work will take place within the Washington, D.C. Metropolitan Area
on-site at a Government location. The Government location is located at 7" & D SW
Washington, DC. Even then, as directed by the Contracting Officer (CO) some work
maybe performed at the Contractor’s facility.

5.2 Hours of Performance

The standard work day for the Contractor’s team shall be from 8:30 AM to 6:00 PM.
Hours of performance outside the standard working day are expected to be minimized.

5.3. Travel

No local or incidental travel within the Washington, DC metropolitan area is anticipated
at this time, such travel is considered un-reimbursable by the Government. Travel
outside of the Washington, DC metropolitan area, if requested, must be approved by the
CO, COTR or Director for reimbursement prior travel. The Contactor shall be reimbursed
for actual travel costs only in accordance with the provisions and rates contained in the
Federal Travel Regulation (FTR). The Contractor shall not be reimbursed for local
transportation expenses between their place of residence and their place of work.

SECURITY CLEARANCE REQUIREMENTS:
The Minimum personnel security clearance level required for this effort is SECRET.

7.0 POINTS OF CONTACT

Director, Enterprise Business Management Office
Margie Graves
Phone: 202-772-5077

Email: Margie.Graves@dhs.gov

Contracting Officer’s Technical Representative COTR)
Kimberley Branch
Phone: (202) 447-0349

Email: Kimberley.branch1@dhs.qov

Contracting Officer:
Holly Donawa
Phone: (202) 447-5566
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Email:

Holly.Donawa(@dhs.gov

8.0 Deliverables
Below is a listing of the Deliverables to be provided by the Contractor in support of this

Contract.

Deliverable |

Description

|

Date Due

Task Area 3.1 Use the HLS EA to support Disaster Management mission and business transformation

1. HLS EA Versions and refinements (including ; i )
Anile and Lo Bemadeloal i stion, ;'F-D with submission and approval of Project
Technical Reference Model and Standards an
Profile, and Transition Plan documentation)
& Ea Bratrembic dosimentauios: TBD with submission and approval of Project
Plan '
. Eonlepgsiony TBD with submission and approval of Project
Plan
4, Update configuration (providing the review of : v ;
and development of current standards and ;I;IBD with submission and approval of Project
proposed recommendations) a0
5 Documentation related to Solution ] < :
Architectures or refinements to the EA g?az? with submission and approval of Project
6. Solution Transition Strategies and Plans TR Wik subfiEs R AV SRt
Plan
e Sirategicnssesameitsand anatyses TBD with submission and approval of Project
‘ Plan
8. FA D actana e TBD with submission and approval of Project
Plan
9, Communications and training materials ; i .
TBD with submission and approval of Project
Plan
0 Analyses related to the implementation of EA D —
toolsets Plan
11. Models related to Strategic or EA analyses TBD with submission and approval of Project
Plan
12 an?g";;’;taa:;lon eelatedito-Comitnnisations g‘g? with submission and approval of Project
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-

Task Area 3.2 Maintain and Improve EA Governance and Qversight in the Disaster Management Portfolio

I

Pecision Request reviews and decision
recommendations

As mutually agreed and documented in the
project plan

2 Documentation related to COE initiative TBD with submission and approval of Project
coordination and future DR guidance Plan g !
3. Knowledge repository and/or content to TBD with submission and approval of Project
support an EA community of practice Plan
4. Documentation related to the DHS budget ’ o ;
development process in support of EA Target ngD with submission and approval of Project
achievement (e.g. Exhibits 300 and 53) i
5. Documentation related to the recommendation ; b ;
and analyses of capital plans in support of gﬁg with submission and approval of Project
EAB and EA COE
5 CiC-iGyel e mode) TBD with submission and approval of Project
Plan .
& EdScorecard TBD with submission and approval of Project
Plan
8. Recommendation, analyses, and

documentation related to EA governance and
related processes, procedures, policies, roles
and responsibilities, and administrative
functions

TBD with submission and approval of Project
Plan

Task Area 3.3: Support execution of the DHS E4 Program for Disaster Management

1.

Progress Report

Within five (5) business days of the start of each
month.

2 Financial Analysis Status Report (to include Within five (5) business days of the start of each
actual cost to date, estimate to complete, month.
estimate at completion, estimated date of fund
exhaustion and Eammed value metrics as
appropriate)
3. Project Plan, - along with updates and Draft: within two (2) weeks after award
revisions (as requested) Final: As mutually agreed to by both parities in
writing.
Updates and revisions: As mutually agreed to
by both parties in writing
4. Documentation related to EA Project Plans, TBD - with submission and oval 6EProtect
Schedules, Reports, Briefings, and Plan mEIoR e spprovate -
Communications
3 DHS EA program documentation (to include

documentation related to the selection,
controi, and evaluation of transition projects;
the execution and integration of supporting
management processes; and responses to
oversight and stakeholder requests and
requirements)

TBD with submission and approval of Project
Plan
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8.1 ACCEPTANCE CRITERIA

The Contractor shall deliver all products concurrently to the Director and COTR and CO.
Electronic transmission shall be the primary delivery mechanism; however, hard copies
will be provided as appropriate.

The COTR will notify the Contractor of deliverable acceptance or provide comments in
writing within fourteen (14) Government workdays of receipt of a deliverable. If
necessary, within ten (10) Government workdays, the Contractor shall resubmit the final
deliverable to the Director, COTR, and CO..

9. OTHER REQUIREMENTS
9.1 SECTION 508

In accordance with FAR 39.203(b) (3) and (¢) (2) for Electronic and Information Technology;
Compliance with Section 508 of the Rehabilitation Act of 1973, and its 1988 Amendments,
Section 508 requires that when Federal agencies develop, procure, maintain, or use electronic
and information technology, Federal employees with disabilities and members of the public
with disabilities seeking information or services from a federal agency, have comparable
access to and use of information as employees and members of the public who have no
disabilities, unless an undue burden would be imposed on the agency. By submitting a bid or
offer in response to this SOW, the Contractor makes an affirmative statement that the product
or services to be provided are in compliance with the Electronic and Information Technology
Accessibility Standards (36 CFR 1194).

9.2 Quality Assurance

The Contractor shall ensure overall quality of work performed. All support and related
activities performed under this Contract will be planned, controlled, and documented as
required by existing regulations and guidelines.

9.3 End of Contract

All DHS furnished equipment and information, as well as Contractor working papers, shall be
returned at the end of the contract. Any contractor disk storage drives used in the performance
of this contract shall be provided to the DHS for removal of DHS information.

9.4 Type of Contract

The contract type for this contract will be Firm-Fixed Price (FFP).

10. GOVERNMENT FURNISHED EQUIPMENT (GFE)Y GOVERNMENT FURNISHED
INFORMATION (GFI)/WORK SPACE: The Contractor is responsible for identifying any
GFI and GFE required to perform the tasks in this Contract. Accordingly, the Government shall
provide to the Contractor the following GFI/GFE following the award of this contract.
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10.1 Government Furnished Information (GFI) - The Government recognizes that the
Contractor may require access to various docurnents or other GFI, in order to complete the
work under this Contract successfuily.

Item
1 DHS Policies and Procedures

2, DHS OCIO Policies and Procedures

3. Organizational Charts

4. Existing Enterprise Architecture Documentation

10.2 Government Furnished Equipment (GFE) - The Government will furnish the necessary
equipment to ensure the Contracfor has a sufficient means to perform the work as outlined
in this SOW. GFE may include, but is not limited to, laptop or computer, telephones and
blackberry. Access to this GFE and electronic mail and voice mail shall only be provided
once the Contractor personnel pass any required background and security checks.

10.3 Work Space - The Government will provide the on-site work space needed for the
Contractor to perform the work as outlined under this Contract. The Government may provide
work space, on an as-available basis, while on trips to Government operated facilities for the
purpose of data collection and analysis.

11. EVALUATION OF QUOTATION

The Government will evaluate the Offeror’s quotation based on the following criteria:

1. Technical Evaluation Criteria
¢ Technical Approach

2. Price

The non-price technical evaluation criterion is more important than price. The Government will
make a best value determination for award.

Technical Approach: The Offeror’s quotation will be evaluated to determine the extent to
which it:

» Demonstrates a clear understanding of the requirements in the Statement of
Work (SOW),

» Identifies the methodology and analytical techniques to be used to fulfill the
technical requirements as described in the SOW,

= Provides a sound and logical approach to meeting the technical requirements
identified in the SOW,
Describes the Deliverables to be produced.
Provides for a minimal disruption on client organizations.



= [

Disaster Management Initiative - Enterr;ﬁéc Architecture (EA) Program Support

PRICE EVALUATION - The Offeror’s proposed pricing will be evaluated against the
Government’s estimated level of effort and considered for price fair and reasonableness.

12. CLAUSES REQUIRED BY DHS ACQUISITION REGULATIONS

HSAR 3052.204-70 SECURITY REQUIREMENTS FOR UNCLASSIFIED
INFORMATION TECHNOLOGY RESOURCES [DEC 2003]

(a) The Contractor shall be responsible for Information Technology (IT) security for all systems
connected to a DHS network or operated by the Contractor for DHS, regardless of location. This
clause applies to all or any part of the contract that includes information technology resources or
services for which the Contractor must have physical or electronic access to sensitive
information contained in DHS unclassified systems that directly support the agency’s mission.
The security requirements include, but are not limited to, how the Department of Homeland
Security’s sensitive information is to be handled and protected at the Contractor’s site, (including
any information stored, processed, or transmitted using the Contractor’s computer systems), the
background investigation and/or clearances required, and the facility security required. This
requirement includes information technology, hardware, software, and the management,
operation, maintenance, programming, and system administration of computer systems,
networks, and telecommunications systems. Examples of tasks that require security provisions
include--

(1) Acquisition, transmission or analysis of data owned by DHS with significant replacement
cost should the contractor’s copy be corrupted; and

(2) Access to DHS networks or computers at a level beyond that granted the general public, (e.g.
such as bypassing a firewall).

(b) At the expiration of the contract, the contractor shall return all sensitive DHS information and
IT resources provided to the contractor during the contract, and a certification that all DHS
information has been purged from any contractor-owned system used to process DHS
information. Organizational elements shall conduct reviews to ensure that the security
requirements in the contract are implemented and enforced.

(c) The Contractor shall provide, implement, and maintain an IT Security Plan. This plan shall
describe the processes and procedures that will be followed to ensure appropriate security of IT
resources that are developed, processed, or used under this contract. The plan shall describe
those parts of the contract to which this clause applies. The Contractor’s IT Security Plan shall
be compliant with Federal laws that include, but are not limited to, the Computer Security Act of
1987 (40 U.S.C. 1441 et seq.), and the Government Information Security Reform Act of 2000,
and the Federal Information Security Management Act of 2002. The plan shall meet IT security
requirements in accordance with Federal policies and procedures that include, but are not limited




Disaster Management [nitiative - Emerpﬁse Architecture (EA) Program Support

to OMB Circular A-130, Management of Federal Information Resources, Appendix III, and
Security of Federal Automated Information Resources;

(d) Within 30 days after contract award, the contractor shall submit for approval an IT Security
Plan. This plan shall be consistent with and further detail the approach contained in the offeror's
proposal or quote that resulted in the award of this contract and in compliance with the
requirements stated in this clause. The plan, as approved by the Contracting Officer, shall be
incorporated into the contract as a compliance document.

(e) Within 6 months after contract award, the contractor shall submit written proof of IT Security
accreditation to DHS for approval by the DHS Contracting Officer. Accreditation will be
according to the criteria of the Homeland Security Information Technology Security program
Publication, DHS MD 4300.Pub., Volume I, Policy Guide, Part A, Sensitive Systems, which is
available from the Contracting Officer upon request. This accreditation will include a final’
security plan, risk assessment, security test and evaluation, and disaster recovery plan/continuity
of operations plan. This accreditation, when accepted by the Contracting Officer, shall be
incorporated into the contract as a compliance document, and shall include a final security plan,
a risk assessment, security test and evaluation, and disaster recovery/continuity of operations
plan. The contractor shall comply with the approved accreditation documentation.

Qualifications Of Contractor Employees (HSAR 3052.237-70)(NOV 2004) (Deviation)
(a) “Sensitive Information” means information that is:

(1) Protected Critical Infrastructure Information (PCII) as described in the Critical Infrastructure
Information Act of 2002, 6 U.S.C. sections 211-224; its implementing regulations, 6 CFR Part
29; or the applicable PCII Procedures Manual; or

(2) Sensitive Security Information (SSI), as described in 49 CFR Part 1520; or
(3) Sensitive but Unclassified Information (SBU), which consists of any other unclassified
information which:

(1) if lost, misused, modified, or accessed without authorization, could adversely affect the
national interest, proprietary rights, the conduct of Federal programs, or individual privacy under
5 U.S.C. section 552a; and,

(ii) if provided by the government to the contractor, is marked in such a way as to place a
reasonable person on notice of its sensitive nature.

(b) “Information Technology Resources” include, but are not limited to, computer equipment,
networking equipment, telecommunications equipment, cabling, network drives, computer
drives, network software, computer software, software programs, intranet sites, and internet sites.
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(c) Work under this contract may involve access to sensitive information. Therefore, the
Contractor shall not disclose, orally or in writing, any sensitive information to any person unless
authorized in writing by the Contracting Officer. For those contractor employees authorized
access to sensitive information, the contractor shall ensure that these persons receive training
concerning the protection and disclosure of sensitive information both during and after contract
performance.

(d) All contractor employees requiring recurring access to Government facilities or access to
sensitive information or IT resources are required to have a favorably adjudicated background
investigation prior to commencing work on this contract. Contractor employees working on this
contract must complete such forms, as may be necessary for security or other reasons, including
the conduct of background investigations to determine suitability. Compieted forms shall be
submitted as directed by the Contracting Officer. Upon the Contracting Officer's request, the
Contractor's employees shall be fingerprinted, or subject to other investigations as required. All
contractor employees requiring recurring access to Government facilities or access to sensitive
information or IT resources are required to have a favorably adjudicated background
investigation prior to commencing work on this contract unless this requirement is waived under
Departmental procedures.

(e) The Contracting Officer may require the contractor to prohibit individuals from working on
the contract if the government deems their initial or continued employment contrary to the public
interest for any reason, including, but not limited to, carelessness, insubordination,
incompetence, or security concerns.

(f) The Contracting Officer may require dismissal from work those employees deemed
incompetent, careless, insubordinate, or otherwise objectionable, or whose continued
employment is deemed contrary to the public interest or inconsistent with the best interest of
national security. The Contractor shall include the substance of this clause in all subcontracts at
any tier where the subcontractor may have access to Government facilities, sensitive information,
OF resources.

Information Technology Systems Access For Contractors (HSAR 3052.237-71)(NOV
2004)(Deviation)

(a) “Sensitive Information” means information that is:

(1) Protected Critical Infrastructure Information (PCII) as described in the Critical Infrastructure
Information Act of 2002, 6 U.S.C. sections 211-224; its implementing regulations, 6 CFR Part
29; or the applicable PCII Procedures Manual; or

11
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(2) Sensitive Security Information (SSI), as described in 49 CFR Part 1520; or

(3) Sensitive but Unclassified Information (SBU), which consists of any other unclassified
information which:

(i) if lost, misused, modified, or accessed without authorization, could adversely affect the
national interest, proprietary rights, the conduct of Federal programs, or individual privacy under
5 U.S.C. section 552a; and,

(i1) if provided by the government to the contractor, is marked in such a way as to place a
reasonable person on notice of its sensitive nature.

(b) “Information Technology Resources” include, but are not limited to, computer equipment,
networking equipment, telecommunications equipment, cabling, network drives, computer
drives, network software, computer software, software programs, intranet sites, and internet sites.

(c) Contractor employees working on this contract must complete such forms, as may be
necessary for security or other reasons, including the conduct of background investigations to
determine suitability. Completed forms shall be submitted as directed by the Contracting Officer.
Upon the Contracting Officer's request, the Contractor's employees shall be fingerprinted, or
subject to other investigations as required. All contractor employees requiring recurring access to
Government facilities or access to sensitive information or IT resources are required to have a
favorably adjudicated background investigation prior to commencing work on this contract
unless this requirement is waived under Departmental procedures.

(d) The Contracting Officer may require the contractor to prohibit individuals from working on
the contract if the government deems their initial or continued employment contrary to the public
interest for any reason, including, but not limited to, carelessness, insubordination,
incompetence, or security concermns.

(e) Work under this contract may involve access to sensitive information. Therefore, the
Contractor shall not disclose, orally or in writing, any sensitive information to any person unless
authorized in writing by the Contracting Officer. For those contractor employees authorized
access to sensitive information, the contractor shall ensure that these persons receive training
concerning the protection and disclosure of sensitive information both during and after contract
performance.

(f) Contractors shall identify in their proposals, the names and citizenship of all non-U.S.
citizens proposed to work under the contract. Any additions or deletions of personnel who are
non-U.S, citizen after contract award shall also be reported to the contracting officer.

(g) The Contractor shall include the substance of this clause in all subcontracts at any tier where
the subcontractor may have access to Government facilities, sensitive information, or resources.
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(h) Before receiving access to IT resources under this contract the individual must receive a
security briefing, which the COTR will arrange, and complete any nondisclosure agreement
furnished by DHS.

(i) The contractor shall have access only to those areas of DHS Organizational Element (OE) -
information technology resources explicitly stated in this contract or approved by the COTR in
writing as necessary for performance ot the work under this contract. Any attempts by contractor
personnel to gain access to any information technology resources not expressly authorized by the
statement of work, other terms and conditions in this contract, or as approved in writing by the
COTR, is strictly prohibited. In the event of violation of this provision, DHS will take
appropriate actions with regard to the contract and the individual(s) involved.

(j) Contractor access to DHS networks from a remote location is a temporary privilege for
mutual convenience while the contractor performs business for the DHS OE. It is not a right, a
guarantee of access, a condition of the contract, nor is it Government Furnished Equipment
(GFE).

(k) Contractor access will be terminated for unauthorized use. The contractor agrees to hold and
save DHS harmless from any unauthorized use and agrees not to request additional time or
money under the contract for any delays resulting from unauthorized use or access.

(1) Non-U.8S. citizens shall not be authorized to access or assist in the development, operation,
management or maintenance of Department IT systems under the contract, unless a waiver has
been granted by the Head of the Organizational Element or designee, with the concurrence of the
Office of Security and Department’s CIO or designee. In order for a waiver to be granted:

(i) The individual must be a legal permanent resident of the U.S. or a citizen of Ireland, Israel,
the Republic of the Philippines, or any nation on the Allied Nations List maintained by the
Department of State,

(ii) All required security forms specified by the government and any necessary background
check must be satisfactorily completed.

(iii} There must be a compelling reason for using this individual as opposed to a U.S. citizen.

(iv) The waiver must be in the best interest of the Government.

Contractor Personnel Screening For Unclassified Information Technology Access
(3052.237-72)(DEC 2003)
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e

(a) Contractor personnel requiring privileged access or limited risk assessment level.
Guidance for selecting the appropriate level of screening is based on the risk of adverse impact to
DHS missions, as indicated in FIPS PUB 199, Standards for Security Categorization of Federal
Information and Information Systems (Initial Public Dratt).

(b) The Contractor shall afford DHS, including the Office of Ingpector General, access to
the Contractor’s and subcontractors’ facilities, installations, operations, documentation,
databases and personnel used in performance of the contract. Access shall be provided to the
extent required to carry out a program of IT inspection, investigation and audit to safeguard
against threats and hazards to the integrity, availability and confidentiality of DHS data or to the
function of computer systems operated on behalf of DHS, and to preserve evidence of computer
crime.

(c) The Contractor shall incorporate the substance of this clause in all subcontracts that
meet the conditions in paragraph (a) of this clause.

HSAR 3052.209-70 PROHIBITION ON CONTRACTS WITH CORPORATE
EXPATRIATES (DEC 2003)

(a) Prohibitions.

Section 835 of Public Law 107-296, prohibits the Department of Homeland Security from
entering into any contract with a foreign incorporated entity after November 25, 2002, which is
treated as an tnverted domestic corporation as defined in this clause.

The Secretary shall waive the prohibition with respect to any specific contract if the Secretary
determines that the waiver is required in the interest of homeland security, or to prevent the loss
of any jobs in the United States or prevent the Government from incurring any additional costs
that otherwise would not occur.

(b) Definitions. As used in this clause:

“Expanded Affiliated Group™ means an affiliated group as defined in section 1504(a) of the
Internal Revenue Code of 1986 (without regard to section 1504(b) of such Code), except that
section 1504 of such Code shall be applied by substituting *more than 50 percent' for “at least 80
percent' each place it appears.

“Foreign Incorporated Entity” means any entity which is, or but for subsection (b} of Section 835
of the Homeland Security Act, Public Law 107-296, would be, treated as a foreign corporation
for purposes of the Internal Revenue Code of 1986,

14
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“Inverted Domestic Corporation.” A foreign incorporated entity shall be treated as an inverted
domestic corporation if, pursuant to a plan (or a series of related transactions)—

(1) The entity completes after November 25, 2002, the direct or indirect acquisition of
substantially all of the properties held directly or indirectly by a domestic corporation or
substantially all of the properties constituting a trade or business of a domestic partnership;

(2) After the acquisition at least 80 percent of the stock (by vote or value) of the entity is held—

(i) In the case of an acquisition with respect to a domestic corporation, by former shareholders of
the domestic corporation by reason of holding stock in the domestic corporation; or

(ii) In the case of an acquisition with respect to a domestic partnership, by former partners of the
domestic partnership by reason of holding a capital or profits interest in the domestic partnership;
and

(3) The expanded affiliated group which after the acquisition includes the entity does not have
substantial business activities in the foreign country in which or under the law of which the entity
is created or organized when compared to the total business activities of such expanded affiliated

group.
“Person”, “domestic”, and “foreign” have the meanings given such terms by paragraphs

(1), (4), and (5) of section 7701(a) of the Internal Revenue Code of 1986, respectively.

(c) Special rules. The following definitions and special rules shall apply when determining
whether a foreign incorporated entity should be treated as an inverted domestic corporation,

(1) Certain Stock Disregarded. For the purpose of treating a foreign incorporated entity as an
inverted domestic corporation these shail not be taken into account in determining ownership:

(i) stock held by members of the expanded affiliated group which includes the foreign
incorporated entity; or

(it) stock of such entity which is sold in a public offering related to the acquisition described in
subsection (b)(1) of Section 835 of the Homeland Security Act, Public Law 107-296.

(2) Plan Deemed In Certain Cases. [f a foreign incorporated entity acquires directly or indirectly
substantially all of the properties of a domestic corporation or partnership during the 4-year
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period beginning on the date which is after the date of enactment of this Act and which is 2 years
before the ownership requirements of subsection (b)(2) are met, such actions shall be treated as
pursuant to a plan. —

(3) Certain Transfers Disregarded. The transfer of properties or liabilities (including by
contribution or distribution) shall be disregarded if such transfers are part of a plan a principal
purpose of which is to avoid the purposes of this section.

(d) Special Rule For Related Partnerships. For purposes of applying Section 835(b) of Public
Law 107-296 to the acquisition of a domestic partnership, except as provided in regulations, all
domestic partnerships which are under common control (within the meaning of section 482 of
the Internal Revenue Code of 1986) shall be treated as a partnership.

(e) Treatment of Certain Rights.

(1) Certain rights shall be treated as stocks to the extent necessary to reflect the present value of
all equitable interests incident to the transaction, as follows:

(i) warrants;

(ii) options;

(iii) contracts to acquire stock;

(iv) convertible debt instruments; and
(v) others similar interests.

(2) Rights labeled as stocks shall not be treated as stocks whenever it is deemed appropriate to do
so to reflect the present value of the transaction or to disregard transactions whose recognition
would defeat the purpose of Section 835.

(f) Disclosure.

By signing and submitting its offer, an offeror under this solicitation represents that it not a
foreign incorporated entity that should be treated as an inverted domestic corporation pursuant to
the criteria of Section 835 of the Homeland Security Act, Public Law 107-296 of November 25,
2002.

(g) If a waiver has been granted, a copy of the approved waiver shall be attached to the bid or
proposal.

HSAR 3052.222-70 STRIKES OR PICKETING AFFECTING TIMELY COMPLETION
OF THE CONTRACT WORK (DEC 2003)
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Notwithstanding any other provision hereof, the Contractor is responsible for delays arising out
of labor disputes, including but not limited to strikes, if such strikes are reasonably avoidable. A
delay caused by a strike or by picketing which constitutes an unfair labor practice is not
excusable unless the Contractor takes all reasonable and appropriate action to end such a strike
or picketing, such as the filing of a charge with the National Labor Relations Board, the use of
other available Government procedures, and the use of private boards or organizations for the
settlement of disputes.

STRIKES OR PICKETING AFFECTING ACCESS TO A DHS FACILITY (DEC 2003)

If the Contracting Officer notifies the Contractor in writing that a strike or picketing: (a) is
directed at the Contractor or subcontractor or any employee of either; and (b} impedes or
threatens to impede access by any person to a DHS facility where the site of the work is located,
the Contractor shall take all appropriate action to end such strike or picketing, including, if -
necessary, the filing of a charge of unfair labor practice with the National Labor Relations Board
or the use of other available judicial or administrative remedies.

HSAR 3052.228-70 INSURANCE (DEC 2003)

In accordance with the clause entitled “Insurance - Work on a Government Installation" [or
Insurance - Liability to Third Persons] in Section I, insurance of the following kinds and
minimum amounts shall be provided and maintained during the period of performance of this
contract:

(a) Worker's compensation and employer's liability. The contractor shall, as a minimum, meet
the requirements specified at (FAR) 48 CFR 28.307-2(a).

(b) General liability. The contractor shall, as a minimum, meet the requirements specified at
(FAR) 48 CFR 28.307-2(b).

(c) Automobile liability. The contractor shall, as a minimum, meet the requirements specified at

(FAR) 48 CFR 28.307-2(c).

HSAR 3052.237-72 CONTRACTOR PERSONNEL SCREENING FOR UNCLASSIFIED
INFORMATION TECHNOLOGY ACCESS. (DEC 2003)

(a) Contractor personnel requiring privileged access or limited
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risk assessment level. Guidance for selecting the appropriate level of screening is based on the
risk of adverse impact to DHS missions, as indicated in FIPS PUB 199, Standards for Security
Categorization of Federal Information and Information Systems (Initial Public Draft).

(b) The Contractor shall afford DHS, including the Office of Inspector General, access to the
Contractor’s and subcontractors’ facilities, installations, operations, documentation, databases
and personnel used in performance of the contract. Access shail be provided to the extent
required to carry out a program of IT inspection, investigation and audit to safeguard against
threats and hazards to the integrity, availability and confidentiality of DHS data or to the finction
of computer systems operated on behaif of DHS, and to preserve evidence of computer crime.

(c) The Contractor shall incorporate the substance of this clause in all subcontracts that meet the
conditions in paragraph (a) of this clause.

HSAR 3052.242-71 DISSEMINATION OF CONTRACT INFORMATION (DEC 2003)

The Contractor shall not publish, permit to be published, or distribute for public consumption,
any information, oral or written, concerning the results or conclusions made pursuant to the
performance of this contract, without the prior written consent of the Contracting Officer. An
electronic or printed copy of any material proposed to be published or distributed shall be
submitted to the Contracting Officer.

CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (DEC 2003)

(a) The Contracting Officer may designate Government personnel to act as the Contracting
Officer's Technical Representative (COTR) to perform functions under the contract such as
review or inspection and acceptance of supplies, services, including construction, and other
functions of a technical nature, The Contracting Officer will provide a written notice of such
designation to the Contractor within five working days after contract award or for construction,
not less than five working days prior to giving the contractor the notice to proceed. The
designation letter will set forth the authorities and limitations of the COTR under the contract.

(b) The Contracting Officer cannot authorize the COTR or any other representative to sign
documents, such as contracts, contract modifications, etc., that require the signature of the
Contracting Officer.

HSAR 3052.245-70 GOVERNMENT PROPERTY REPORTS (DEC 2003)

(a) The Contractor shall prepare an annual report of Government property in its possession and
the possession of its subcontractors.

(b) The report shall be submitted to the Contracting Officer not later than September 15 of each
calendar year on DHS form 0700-05, Contractor Report of Government Property.
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13. THIS ITEM ONLY APPLIRS TO MODIFICATION OF CONTRACTI/ORDERS, (T ROOIFIRS THE CONTRACT/ONDER NO. AS DESCRIBED 1N ITEEM 14,

CHECKCNE| o THIS ; c 1 E T
c;umu% Mwﬁluuzomumﬂo (Specily duthorfly} THE CHANGES SET FORTH IN ITEM 14 ARE MADE B THE CONTRAC
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14. DESCRIPTION OF AMENDMENT/MODIFICATION (Crgsniiad by UCE 88000 headings, 1nckring SoRHion/odntrac RIOMCE matter where fossitie.)

GSA Contract f#i: GS-35P-4461G

Tax ID Number: 95-3530868

DUNS Number: 004625328

The purpose of this modification is to exercige Option Period I of the above referenced
task order.

Modification

1. Option Period I ig hereby exerciged in the amount of $161,059.74 for the term of July
28, 2007 through May 27, 2008.

Continued ...
ExCo0i 83 Drovded Merain ml (e and cnntiona Al the Adeivnant radasasset in Hiam 0 o 108 a4 haostolonn chimed, farnding unchanged ard n Ra foroe and effec.

lz NAME AND TITLE OF CONTRACTING OFFICER (Type or pnnt)

185, DATE SIGHED
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Preacriyed by GSA
FAR (48 CFR) 53.243



CONTINUATION SHEET

REFERENCE NQ. OF DOCUMENT BENG CONTINUED

HSHQPA-06-A~00018/HSHQDC-06-J-00433/P00001

NAME OF OFFERCR OR CONTRACTOR .
SCIENCE APPLICATIONS INTERHATIONAL CORPORATION

ITEM NO
{A)

SUPPLELEERVICES
18}

QUANTITY [UNH'

{<)

{D)

UNIT PRICE
{E)

(F)

000z

2. The kLerm of the aforementiocned task onrder is
now twenty-four (24) months as the term for the
Base Option Period is twelve ({12) months,

3. The award value of the task order is hereby
increased from $159,639.72 by $161,059.74 ro
5320,699.486,

4. All other terms and conditions unless modified
herein remain in full force and effect.
Discount Terms:

Net 30
FOB: Destination

Period of Performance: 11/30/200% to 05/27/2008

Change Item 0002 to read as followslamount shown
is the obligated amount):

Option I
Product/Service Code: 99539
Product/Service Description: MISCELLANEOUS ITEMS

Period of Performance; 07/28/2007 to 05/27/2008

161,059.74

HEN T545-01-152-A04T

OFTIONAL FORM 320 (4-88)
by GRA

Sooreond
PAR (4B TFNL 33010
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£. CONTRACT ID CODE
1| 1

2. AMENDMENTMODIFICATION NO.
POODO2

3, EFFECTIVE DATE
See Block 16C

4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)

6. ISSUED BY CODE

DHS/OPQ/ITAC

7. ADMINISTERED BY (if ofher than ltem 6) CODE 1!31-15 /OPO/ITAC

Department of Homeland Security
Cffice of Procurement Cps. {ITAC)
245 Murray Drive

Bldg. 410

Washington DC 20528

U.5. Dept. of Homeland Security
Office of Procurement Operations
Information Tech. Acquisition Div.
245 Murray Lane, SW

Building 410

Washington DC 20528

8. NAME AND ADDRESS OF CONTRACTOR (No,, siroet, counly, Stato 8nd ZiP Gode)

SCIENCE APPLICATIONS INTERNATIONAL: CORPORATION
10260 CAMPUS POINT DRIVE

MAIL STOP G2

SAN DIEGO CA 921211578

%)) 9A. AMENDMENT OF SOLICITATION NO.

9B. DATED (SEE ITEM 11)

10A. MOBIFICATION OF CONTRACT/ORDER NO
HSHQPA-06-A-00018

HSHODC-06-J-00433

108. DATED (SEE TEM 11)

CODE FACILITY GODE

0046253280000

10/25/2007

1|
11, THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

{JThe above numbered solicitation is amandext as sel farth in Item 14. The hour and date specifiad for recaipt of Olfers

[Cis extanded. [ is nol extended.

Offers must acknowladge receipt of this smandment prior to tha hour and date specifted in the solicitation or as amended, by ona of the following methads: {e) By complefing

ilams 8 and 15, end raturning

coples of the amendment; (b} By acknowledging receipt of this emendment on aach copy of the offer submlited; or (c) By

soparata letior or talegram which Includes a rafarenca to the soficitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT QF OFFERS PRIOR TQ THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION CF YOUR OFFER. If by
virtus of this amendment you dasire o change an offar already submilted, such changn may be madae by [slegram or letter, provided oach lefegram of lstier makes

refarance to the soficitation and Lhis amandmant, and is recelvad prior to the pnening hour and date s pecified.

2. ACCOUNTING ANO APPROPRIATION BATA (If requirad)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. 1T MODIFIES THE éONTRAC?IORDEﬂ NO. AS DESCRIBED IN ITEM 14,

_CHECK ONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Spacify authorily) THE CHANGES SET FORTH [N ITEM %4 ARE MADE IN THE CONTRACT
QRDER NO. INITEM 1
B. THE ABOVE NUMBEREO CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying offica,
¥ appropration date, efc) SET FORTH IN [TEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C.THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of madification and authorily}
E.IMPORTANT:  Coniracior ®lisnct.  [Llis raquired to sign this document and rotum O __ coples ta the issuing office.

14, DESCRIPTION OF AMENDMENTIMGDIFICATION {Omanized by UCF section headings, including soficitation/contract subjoct matter where feasible.}

GSA Contract #: GS-35F-4461G
Tax ID Number: 85-3630868
DUNS Number: 004625328

The purpose of this administrative modification is change the task order COTR from Diane

Williams to Keith Trippie, 202-447-0386,

keith.trippie@dhs.gov.

All other terms and conditions unless modified herein remain in full force and effect.

Period of Performance:

11/30/2005 to 05/27/2008

Excep! a3 provided heraln, all terms and conditions of the documan! referancad in ltem 94 or 10A, as haratofore changed, remaing unchanged and in full force and affact.

15A. NAME AND TITLE OF SIGNER (Type or print)

16A. NAME AND TITLE OF CONTRACTING OFFICER (¥ype or print}

Irma L. Scott

158. CONTRACTORKOFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
1o I 2007
{Signature cf parsop aith fo aign) (5! of Contracting OfMicer}
HNSN 7540-01-152-8070 STANDARD FORM 30 {REV. j0-83)
Pravious adilion unusable Prascedbad by GSA

FAR {48 CFR) 53.241
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13, THIS IFEM ORLY APPLIES TD MODIAGATION OF CONTRACTHORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,
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1

8. THE ABOVE NUMRERED CONTRACT/OREER IS MODIFIED TO REFLECT THE ADMINIETRATIVE CHANGES {Such as shanges a1 pd) office,
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"¢ THIE SUPPLEMENTAL AGREEMENT 1S ENTERED INT0 PURSUANT 10 AUTHORI Y OF,
b FAR 43.103(a)
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14. DESCRIPTION OF AMENDMENTMODIFICATION (Omanired by LICF saction headings, including sohalation/contract subjact mattar whare foasibée.)

GSA Contract #: GS-350-4461&

DUNS Number: GO4€2532€8

The purpose of this modificaticon is to de-obligate funds and close out this task order. ALl
work has been verified by the Government as completed, accepted, invoiced and paid, The
oatractor's Belease dated June 23, 2009 is in the file.

LiST OF CHANGES:

Tetal Ameunt for this Medificatlen: -$3,165.61

Hew Total Amount for this Version: $157,694.13

New Total Amount for this Award: $317,533.35

Cbligated Amount for this Modificatlon: =~$3,165.61

Hew Total Coligated Amount for this Award: $317%,533.85

Continned ...

Excepl o3 pravided herein, &l lorms and coreitions of iha dectmont raferenced in ltam 9A or 104, ag nerafelom changed, remaing unchangad and infull force saa etfect.

164, NAME. ANE TITLE OF CONTRACTING OFFICER {Type or pnni}

Irma L. Sctott
16C, QAFE SIGNED

153 ENITFD STATES OFE? 16C.
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IFEM NO.
(A}
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UNIT
(D}

UNIT PRICE
(B)

AMOUNT
{F}

gooz

Buyer changed
" from Erik Stephenson

to Irma L Scott

Pregram Manager changed
from

to Kelth Trippie

Reguisitioner changed
from

to Daniela Silitra - CIR

CHANGES FOR LINE ITEM NUMBER: 2
Total Amount changed
from $161,059.74 te $157,894.13
Obligated Amount for this modification: -$3,165.61

CHANGES FOR DELIVERY LOCATEIOM: DHS
Amount changed from $161,059.74 to $157,894,13
Days after award changed from 0 to §

CHANGES FOR ACCOUNTING CODE:
RWCTO00~RWC-WE-98-03-00~000-02-05~0000~0CG-00~00~00
~GE-QE~25-37~-FY20057

Amount changed from $161,05%.74 to $157,894.13

Discount Terws:

Net 30
Delivery Location Code: DHS
Department of Homeland Security
245 Murray Lane
Bldg. 410
Washington DC 26528

FOB: Destinatiecn
Period of Performance: 11/30/200% to 05/27/2008

Change Item 0002 to vead as Ffolleows({amount shown

is the obligated amount):

Option I
Product/Service Cede: 9999
Product/Service Description: MISCELLANECUS ITEMS

PaTiod of Performance: (7/28/2007 to 05/27/2008

-3,1865,61

HoM T5£0-01-152.808T

QPFICNAL FORM 314 (4-36}
Sponsaied by GEA
FAR (18 CFR) 33,010



