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CONTINUATION SHEET 
REFERENCE NO OF DOCUMENT BEING CONTINUED 

HSHQDC-09-D-OOOOl 

NAME OF OFFEROR OR CONTRACTOR 

THE MITRE CORPORATION 

ITEM NO 

(A) 

0001 

SUPPLIES/SERVICES 

(B) 

DUNS Number: 040540304+0000 
Establishment and operation of a Federally Funded 
Research and Development Center (FFRDC) -
Homeland Security systems Engineering and 
Development Institute (SEDI). 

The Contractor shall provide specialized 
technical expertise to Department program 
managers to transform program-level operational 
requirements and performance metrics, constrained 
by cost and schedule, into a preferred documented 
configuration of sustainable deliverables. 

The technical expertise including all management, 
labor, facilities, and materials necessary for 
performance shall be in accordance with issued 
task orders (TOs). TOs will be 
cost-plus-fixed-fee and will be issued in 
accordance with the procedures set forth in 
Section G of this contract. 

The period of performance is from March 6, 2009 
through March 5, 2010 with 4-one year options to 
be exercised at the government's discretion in 
accordance with the terms and conditions of this 
contract. 

The total estimated contract price is 
$442,552,607 (inclusive of fixed fee at 

The minimum value and guarantee of this contract 
is $25,000 (estimated cost and fixed fee) as 
specified herein. 
Delivery: 03/03/2010 
Accounting Info: 
NONEOOO - OOO-7X-39-02-02-002-01-00-0000-00-00-00-0 
-GE-OE-25-50-000000 
FOB: Destination 
Period of Performance: 03/06/2009 to 03/05/2010 

Base Year 

Establishment and Operation of a Federally Funded 
Research and Development Center to be called the 
Systems and Engineering Development Institute 
(SEDI) 

Period of Performance - 3/06/2009 through 
3/05/2010 

Continued 

NSN 7540-01 152..a067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

61 

AMOUNT 

(F) 

25,000.00 

OPTIONAl FORM 336 (4-00) 
Spo!1I01'&d by Gs,>.. 
FAR (48 eFR) 5~_110 
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NAME OF OFFEROR OR CONTRACTOR 

THE MITRE CORPORATION 

ITEM NO 

(A) 

4001 

SUPPLIES/SERVICES 

IB) 

Product/Service Code: R414 
Product/Service Description: SYSTEMS ENGINEERING 
SERVICES 

Option Year 4 

SED! Management and Operation of a Federally 
Funded Research and Development Center 

Period of Performance - 3/06/2013 through 
3/05/2014 

I 
Total ~ $124,984,631 

Product/Service Code: R414 
Product/Service Description: SYSTEMS ENGINEERING 
SERVICES 

The total amount of award: $25,000.00. The 
obligation for this award is shown in box 15G. 
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8.5 MINIMUM ORDER GUARANTEE 

The minimum value and guarantee of this contract is $25,000 (Estimated cost and Fixed 
Fee). Orders beyond the minimum will be determined by user needs at the task order 
level. The exercise of any option period does not re-establish the contract minimum. The 
Government shall issue one or more task orders for an amount not less than this 
minimum. There will be no further obligation on the part of the Government to issue 
additional orders thereafter. The maximum value ofthis contract is $442,552,607 
(Estimated Cost and Fixed Fee) over a five year period. 

[End of Section 81 
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8.5 MINIMUM ORDER GUARANTEE 

The minimum value and guarantee of this contract is $25,000 (Estimated cost and Fixed 
Fee). Orders beyond the minimum will be determined by user needs at the task order 
level. The exercise of any option period does not re-establish the contract minimum. The 
Goverrunent shall issue one or more task orders for an amount not less than this 
minimum. There will be no further obligation on the part of the Goverrunent to issue 
additional orders thereafter. The maximum value ofthis contract is $442,552,607 
(Estimated Cost and Fixed Fee) over a five year period. 

[End of Section 81 
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SECTIONC 

DESCRIPTION/SPECIFICA TIONIWORK STATEMENT 

STATEMENT OF OBJECTIVES 

C.l SCOPE OF CONTRACT 

The Science and Technology Directorate ofthe Department of Homeland Security (DHS) 
proposes to establish a contract for a Federally Funded Research and Development 
Center (FFRDC) on behalf of the Department to be known as the "Homeland Security 
Systems Engineering and Development Institute" (HS SED! or SED!). The purpose of 
this FFRDC is to provide specialized technical expertise to Department program 
managers to transform program-level operational requirements and performance metrics, 
constrained by cost and schedule, into a preferred documented configuration of 
sustainable deliverables. Program objectives are generally achieved through the insertion 
of new technologies, prototypes, commercial off the shelf technologies (COTS) and/or 
modifications of existing hardware and software, into homeland security enterprise (e.g., 
federal, state, local, tribal, public and private sector) systems and platforms. The SED! 
Contractor shall generally work on the most complex homeland security systems that will 
evolve capabilities through pre-planned spiral developments. The SED! Contractor shall 
promote fair and open competition for the development and delivery 0 f Department 
capabilities by providing independent and objective technical expertise in the 
development of technical concepts, standardized technical data packages, development 
modeling and simulation, development testing, and lab experiments, in tandem with the 
government's acquisition process. The SEDI Contractor shall ensure a logical 
optimization of system and sub-system level tradeoffs across a system's lifecyc\e. Over 
time, this FFRDC will help the Department develop an integrated DHS system of systems 
engineering approach that will promote process efficiencies and synergies through best 
practices and standardized documentation. Through its long term relationship with the 
Department, the SEDI Contractor shall promote compatibilities across the various 
homeland security platforms and equipment to reduce our Nation's risk to terrorism and 
catastrophic incidents through, among other things, improved interoperability and 
information sharing within the homeland security enterprise. 

The role of the Science and Technology Directorate is to provide a SED! program office 
that supports the FFRDC in terms of developing long-term and short-term strategies for 
reaching across the Department to negotiate task orders in support of the most critical and 
strategic programs. The SED! program office shall consist of an Executive Agent (EA), 
Program Manager (PM), and Contracting Officer's Technical Representative (COTR), 
who shall be the focal point for negotiating tasks between the SED! Contractor and the 
various DHS program offices. The SED! program office will also negotiate issue 
resolutions between the SED! Contractor and task sponsors after tasks have been 
awarded. Primary direction and technical feedback on specific task orders will come 
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from sponsoring program office officials. The SED! program office will provide 
additional guidance on technical quality and consistency throughout the term of the 
contract; and will also provide contract administration support, for example: task order 
processing, security, IT certification, invoice payments and progress reporting, etc. Most 
tasks will be sponsored by program offices located throughout the Department and 
include most of the twenty two legacy agencies that make up the Department. 

The Department's studies and analysis FFRDC will generally provide top level 
requirements and metrics, operational modeling and simulation, as well as operational 
test and evaluation analysis for the programs. DHS FFRDCs and national laboratory 
FFRDCs will generally provide system and component prototypes and threat analysis 
support that is not generally available in the private sector. 

The Homeland Security Act of2002 (Section 305 ofPL 107-296, as codified in 6 U.S.c. 
185), herein referred to as the "Act", authorizes the Secretary, acting through the Under 
Secretary for Science and Technology, to establish one or more federally funded research 
and development centers to provide independent analysis of homeland security issues, or 
to carry out other responsibilities under the Act. The HS SED! is intended to provide 
program level technical and integration expertise to DHS program managers that is 
normally not available within the Government. This expertise includes specialized 
technical systems engineering, systems development, and lifecycle management. The 
expertise shall be applied through-out all stages of a program, from technical concept 
definition, development test and evaluation, and functional analysis to evolve system 
Contractor concepts, through system production, deployment and disposaL Over time, 
the SEDI Contractor shall promote best practices and lessons learned from across the 
Department and enhance system of system interoperability and infurmation sharing. 

Performance shall be in accordance with all terms and conditions and specifications as 
stipulated herein. 

C.2 	 TASKS PERFORMED FOR FEDERAL AGENCIES OTHER THAN THE 
DHS SPONSORS 

It is the Government's intent that a Federally Funded Research and Development Center 
shall not use its privileged information or access to compete with the private sector. 
However the HS SEDI Contractor may perform work for non-sponsors provided that 
such work is in compliance with FAR 35.017-3 and applicable DHS policies. Projects 
may be performed by the HS SEDI Contractor for other Federal, State, local government 
agencies and non-profit organizations, provided that the following conditions are met: 
The HS SEDI Contractor may only perform work for non-sponsors when authorized by 
Government Contracting Officer: 

• 	 The task is consistent with the purpose, mission, general scope of effort, or special 
competencies of the HS SED! Contractor as specified in the contract and 
sponsoring agreement, and is subject to any established STE ceiling; 
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• 	 The HS SED! Contractor has received the prior written approval of the DHS S&T 
Executive Agent, generally based on co-advocacy for the project from a particular 
office within the Department; 

• 	 Funds for the projects has been transferred from the funding agency or entity to 
DHS for disbursement under the HS SED! contract; 

• 	 The HS SED! Contractor and the tasking agency or agencies agree to fully 
disclose all aspects of the work being performed, including draft documents, to 
DHS upon request; 

• 	 DHS receives copies of all final reports; and 
• 	 Interagency funds may also be used to support and/or augment Sponsor tasks, 

with the prior consent of the Contracting Officer. 
• 	 For DoD users, DHS will require a copy of their notification to Congress in 

accordance with FAR subpart 35.017-7 prior to award of the task order. 

c'3 USE OF PERFORMANCE BASED PROCEUDRES IN FFRDC CONTRACT 

This contract will be evaluated using performance management techniques and insight of 
Contractor performance rather than strict oversight. The ability to make decisions based 
on performance data analysis is the cornerstone of this type of performance management. 
The use ofContractor developed metrics for both the basic contract and task orders shall 
focus on desired outcomes and not interim process steps. 

Interim process metrics will be developed and delegated to the Contractor which shall 
manage the processes and practices used to achieve contract outcomes by a Contractor 
Quality Control Plan. Use of an outcome focus provides the Contractor with the 
flexibility to continuously improve and innovate over the course of the contract as long as 
the critical outcomes expected are being achieved. Deliverables, that can provide 
measures of technical quality toward accomplishing task goals, shall be established prior 
to award of task orders. 

The Contractor shall have the ability and opportunity to negotiate the task specific 
approach performance to meet the quality and requirements standards of individual Task 
Orders. Incentives or disincentives are not applicable to any task order issued during the 
base period or any option period. 

The only exceptions to outcome focus process procedures will be those services and 
performance items required by law, (local, state, and federal) and compelling business 
situations such as safety and security that the Contractor must follow. All objectives, as 
appropriate, will be incorporated into the Contractors Quality Control Plan. The 
Contractor shall furnish and otherwise accomplish all things necessary for or incident to 
the complete performance of the work as described throughout this Statement of 
Objectives (SOO) and the contract provisions. 
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C.4 MANAGEMENT PLAN 

The Contractor shall deliver a FFRDC Management Plan that describes how it intends to 
operate and perform to the requirements of this contract, and in particular, how they 
intend to meet the requirements of this section. This plan shall be updated annually, as 
required, throughout the performance of the contract. The Contractor shall be responsible 
for providing technical and integration expertise to Department of Homeland Security 
(DHS) program leadership as a trusted agent, particularly in the evolution of the most 
complex and critical homeland security programs. The purpose of the SED! Federally 
Funded Research and Development Center is to help the Department address "How" to 
accomplish program goals and objectives by the spiral insertion of new technologies, 
experimental prototypes, and commercial off-the-shelf(COTS) software and hardware 
into new and existing operational systems and platforms. The program risk must be 
carefully managed to tight cost and schedule constraints while maintaining critical 
performance requirements. Within the context of the scope and concept for the FFRDC, 
the SED! Contractor will provide the government with the necessary expertise to provide 
best "lifecycle" value while promoting fair and open systems acquisitions and 
deployments through the following core competencies: 

• 	 Development of Acquisition Program Baselines (APB) and 
Integrated Master Schedules (IMS), development test and 
evaluation plans, and other milestone decision documentation in 
accordance with DHS guidelines and directives in support of the 
Departments' most critical and complex programs 

• 	 Development of functional analysis models, component tradeoff 
simulations, and tools and metrics to evaluate system tradeoffs 
and integration strategies 

• 	 Development of unique test-beds, critical lab experiments, and 
evaluation techniques to support the evolution of system concepts 

• 	 Develop homeland security systems software development models, 
standards, and protocols that are consistent with interoperability 
and spiral developments 

• 	 Develop and promote standardization ofprogram risk, schedule 
and cost models based on system lifecycle costs 

• 	 Develop system technical standards for use by DHS program 
offices in the management and quality control/assurance of system, 
integration/development, and sub-system contracts in support of 
major acquisitions 

• 	 Develop and promote standardization of effective and efficient 
system engineering best practices in homeland security program 
development to integrate the system with the user community 
though analysis and planning for: configuration management, 
deployment logistics, manufacturability, training, operations and 
maintenance, infrastructure, safety and environment, and disposal 

• 	 Development of specific complex integration descriptions for 
system and sub-system technical data packages, particularly 
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critical functional, physical, logical and operational interface 
protocols and standards 

• 	 Develop and promote standardization of technical data package 
elements for homeland security acquisitions to promote cross­
program synergies over time 

• 	 Promote the identification of critical capability gap descriptions 
particularly in areas where technology may be expected to 
contribute substantially to solutions 

• 	 Promote the identification and standardization of technical 
standards, prototypes, systems engineering, and system/sub-system 
technical data packages which address the need for solutions to 
new and evolving systems requirements involving the instantiation, 
within DHS systems and programs of capabilities, to provide and 
promote security, privacy, and the protection of civil rights and 
civil liberties 

• 	 Promote ethics in acquisition through an understanding of: 
o 	 the need for objective development ofoperational 

requirements and performance metrics, and operational test 
and evaluation planning and analysis that are independent 
from the development program 

o 	 promotion offair and open competition in acquisitions 
through high quality technical data packages and expert 
technical oversight 

o 	 trusted agent relationships with the government task 
sponsors and the SED! program office 

o 	 establishment of staff and organizational conflict of interest 
protocols 

Within and across these core areas, DHS sponsors' specific needs are expected to evolve 
over time, and the HS SED! Contractor's capabilities and areas of concentration will 
evolve accordingly. The SED! tasks may include quick-response, ad-hoc, in-depth 
technical program analysis and review (up to three months in duration); andJor medium­
term studies (3-12 months) to provide in-depth technical program support to re-align a 
program with cost, schedule and performance objectives. However, most HS SED I tasks 
are expected to be long-term tasks (more than I year) that align with the most complex 
and critical major acquisition programs. 

The Contractor will also implement a broad-based consultative strategy to extend beyond 
the in-house staff and include perspectives from experts in industry, academia, and the 
non-profit sector. On occasion, foreign nationals may be required to collaborate as 
consultants on particular task orders. Any foreign national to be used as a consultant will 
require the approval of the S&T FFRDC Executive Agent, and the S&T International 
Affairs Division prior to work on this contract. Foreign national consultants shall not be 
permitted access to FFRDC work spaces or FFRDCIDHS IT networks or systems. The 
Contractor will also be expected to have broad access to facilities that can provide unique 
test-bed support, lab experiments, and simulation and modeling in support of 
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development program concept evolution and trade-off analysis across all areas of 
homeland security mission areas, including but not limited to (classified and 
unclassified): information technology and management, intelligence and information 
sharing, borders and maritime security (sensor and data networks), chemical and 
biological detection and protection, transportation system and critical infrastructure 
protection and security, cyber security and protection, biometric identification, 
communications interoperability and security, and emergency planning and response. The 
C~ntractor shall operate and maintain a DHS approved IT system, at a minimum of 
FISMA "medium" level, on which it will maintain an intranet that is remotely accessible 
to S&T program manager and COTR. The Contractor may be required to maintain a 
classified DHS HSDN or equivalent access. 

The Contractor may propose subcontracting arrangements with other corporate entities to 
provide or enhance proposed capabilities. To receive credit for sub-contractor 
capabilities the prime will need to guarantee that particular types of tasks and required 
expertise and facilities will be provided by the sub-contracted partner. 

The Contractor shall provide a phase-in plan that demonstrates the "initial" ability to 
begin executing technical task work within four months. The "initial" phase-in plan 
includes: an organization structure and staffing plan for phasing in technical and 
managerial talent in accordance with the needs ofthe Department demonstrated with task 
orders, including the use of partners, reach-back, and sub-contractors. The initial phase-in 
plan shall demonstrate compliance with quality assurance and organizational / staff 
conflict-of-interest protocols. The initial phase-in plan also includes and outreach strategy 
to familiarize the DHS with the SED! capabilities and goals, including the development 
of the first Research Plan. The initial phase-in plan includes the task order processing 
procedures, security planning and implementation, IT system(s) accreditation, and test 
facility planning and operations. The overall management planning for the SED! shall 
demonstrate the capacity to gradually build the organization and infrastructure to support 
up to 500 STE at the end ofthe first five year of operation. 

The Contractor will be subject to independent audits by a Government accounting 
agency, the DHS Inspector General, and/or the Government Accountability Office. The 
Contractor shall be responsible for hiring a certified public accounting firm to conduct: 
(I) annual financial audits of the operations of the HS SED! Contractor (and certifY 
annual financial statements), and (2) all audits required by law or applicable regulation. 

C.S RESEARCH PLAN 

To conduct its mission of providing analytic support to its DHS sponsors in an efficient, 
effective and responsive manner, the HS SED! Contractor shall develop and operate an 
annual Research Plan. The HS SED! Contractor shall develop an annual Research Plan 
based on a clear understanding of the Government's requirements as determined by 
direction from the Under Secretary for Science and Technology (DHS SED! program 
office) and DHS Headquarters Components or their designees. Input and review of the 
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plan shall occur primarily through the Homeland Security SED! Advisory Group, chaired 
by the DHS (SED!) Executive Agent, and made up of senior leadership from throughout 
the Department appointed by the Executive Agent. 

The annual Research Plan will be approved by the DHS Executive Agent (SED! program 
office) and submitted annually to the Contracting Officer for approval. It will be viewed 
as a flexible and dynamic document that will be periodically reviewed with the DHS 
SED! Advisory Group, and revised as necessary to meet the DHS sponsors' needs. The 
Research Plan will include at least two parts: (1) Core projects and (2) Task Orders. The 
DHS SED! program office will direct/approve the allocation of contract resources within 
the Core projects and any changes to these elements will require prior written approval by 
the HS SED! Executive Agent / Program Manager. Core projects will typically be 
reviewed with the SED! Advisory Group on a semi-annual basis. !n no case will the 
SED! initiate and perform work that is not previously approved by the DHS SED! 
Contracting Officer. Task orders will be negotiated with the SED! program office and 
the sponsoring program office. Changes to the task orders may not be made without a 
modification to the TO. Any changes to core project or task order deliverables, delivery 
dates, periods ofperformance, or scope may not occur without the direction of the 
Contracting Officer. 

The Contracting Officer will authorize funding for the SED! based on the annual 
Research Plan approved by the DHS Executive Agent. The annual core project budget 
may be adjusted with additional funding in future years to meet the needs of the DHS 
sponsors. The annual research plan shall be based on the calendar year rather than the 
fiscal year. 

The HS SED! Contractor shall perform the work as stated in the approved Research Plan, 
but in no event is it authorized to incur cost in excess of the authorized costs included in 
any/all approved Task Orders issued hereunder, or in other initiation of funds procedures 
set forth in the Research Plan, without the written approval of the Contracting Officer. 

The Research Plan shall be primarily funded through an allocation of 5% ofeach task 
order that is issued. The allocation shall be administered by the SED! as a sub-task of 
each task order; and shall report technical progress as a part of the Research Plan 
progress reports. The SED! shall use the 5% allocation for the benefit of all task orders 
by using the funding for establishing procedures to: quickly initiate new tasks or new 
task direction; provide critical quick-response program analysis, develop strategic 
program concept evolution capabilities, and to track and document lessons learned and 
best practices. These tasks will be referred to as "core" projects of the research plan 
because they will have benefits across the Department and the entire homeland security 
enterprise, although they are developed within specific task orders. The Research Plan 
"core" allocation includes: 

Work on special projects to compliment tasks and provide analytic support for 
integrating systems engineering and development standards, best practices and 
lessons learned across the DHS and the homeland security enterprise; 
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,] 	 Research and develop evolutionary, cross-cutting concept tools and test-beds 
necessary to provide a forward-looking perspective to major homeland security 
acquisition programs, to anticipate problems and issues and so preclude simply 
reacting to events; 

C' Consult with representatives from other DHS FFRDCs, private industry, 

institutions of higher education, and nonprofit institutions; and 


C Efforts to exercise sound fmancial control over the HS SED! Contractor's 

resources. 


C.6 CONTRACTOR QUALITY CONTROL (QC) 

The Contractor shall establish as an independent function, a quality program that 
encompasses all aspects ofthe contract including Task Orders issued hereunder. The 
Contractor shall ensure the Governments interests are protected through this clearly 
separate entity which is independent of site management as concerns the FFRDC QC 
Program The QC Manager shall have sufficient, well-defined responsibility, authority, 
and the organizational freedom to identify and evaluate quality problems and to initiate, 
recommendations, and provide solutions. Personnel performing management functions 
shall have distinct, well-defined, duties and responsibilities within the quality program. 
The contractor shall implement the quality program in accordance with the Contractor's 
Quality Control Plan. The Plan shall be provided with the Contractor's initial proposal. 
The Contractor's inspection instructions shall be documented and shall be available tor 
review, on-line, by the S&T Program Manager and Contracting Officers Technical 
Representative (COTR) or Contracting Officer, throughout the life of the contract. A 
Contractor QC Plan may be prepared for each Task Order and a copy shall be provided to 
the COTR (See Section F Deliverable Requirements). 

C.7 TASK ORDER (TO) PROJECTS 

Task Order (TO) projects are specific, time limited, deliverable-oriented projects. They 
shall contain, as a minimum, the following information based on a task Statement of 
Objectives provided by the government: 

• 	 Subject and description of objectives including deliverables, milestones and their 
associated delivery dates; 

• 	 Discussion of the major program issues to be addressed; 
• 	 Special experimental or development test equipment and facilities required; 
• 	 Recommended approach for performing the work; 
• 	 Estimate of the total level of effort (STE Staff-years of Technical Effort equal to 

1810 hours) by labor category and do liars required to perform the task; 
• 	 Estimated period ofperformance, including start and end dates; 
• 	 Reporting requirements, and other relevant information as applicable; and 
• 	 Funding. 
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e.S CONTRACTOR EMPLOYEES 

I. The Contractor shall not employ, or continue employment, of persons for work on this 
contract if such employee is identified to the Contractor by the Contracting Officer as a 
potential threat to the health, safety, security, general well being, or operational mission 
of the installation or its population. The contractor will develop policies and procedures 
to discourage "walk off' (e.g., task engineers/analysts that resign prior to task 
completion) of employees and shall implement a method for replacement that will ensure 
performance standards continue to be met. 

2. The contractor shall assure that none of its employees involve in the performance of 
any specific task have financial or other interest that could affect those employees' 
objective and effective performance of the task. 

C.9 CONTRACT SECURITY CLASSIFICATION SPECIFICATION 

To Contractor shan possess, or acquire prior to contract award, a facility clearance and 
safeguarding capability equal to the highest classification stated on the Contract Security 
Classification Specification (DD Form 254). 

The Contractor shall appoint a senior official to act as the Corporate Security Officer. 
The individual will interface with the DHS S&T Security Office and the Defense 
Security Service (DSS) through the COTR on all security matters, to include physical, 
personnel, and protection of an Government information and data accessed by the 
Contractor. 

C.IO ENVIRONMENTAL PROTECTION 

The Contractor shaH comply with all applicable Federal, State, and local environmental 
protection laws, and all stated regulations and standards, including applicable Executive 
Orders. 

[End of Section C] 
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SECTION D 

PACKAGING AND MARKING 

D.1 	 MARKINGS 

All deliverables submitted to the SEDl Contracting Officer. the SEDl Program Manager, 
and the TO Contracting Officers Technical Representative (COTR) shall be accompanied 
by a packing list or other suitable shipping documentation that shall clearly indicate the 
following: 

(a) Contract number; 
(b) Task order number; 
(c) Name and address of point of contact 

Specific or unique marking requirements may be addressed in individual TOs. 

D.2 	 BRANDING 

The Contractor shall comply with the requirements of any DHS Branding and Marking 
policies. As a matter of law, Federal criminal statutes prohibit unauthorized uses of the 
DHS SeaL In addition, DHS policy prohibits granting authorization for certain 
commercial uses of the SeaL It is pennissible to reference DHS in materials if the 
reference is limited to true, factual statements. The words DHS and/or Homeland 
Security should appear in the same color, font, and size as the rest of the text in the 
document. Moreover, such references shall not imply in any wayan endorsement of a 
product, company, or technology. 

Requests to use the DHS seal shall be submitted using DHS Official Seal Usage 
Approval, available from the COTR. The Comments section should be used to describe 
why use of the seal is being requested, and how it will be used. Completed forms should 
be sent via e-mail to the Director of Special Projects and Protocol for Public Affairs, Jeff 
Karonis (jeff.karonis@dhs.gov ) and to the Contracting Officer. 

D.3 	 PUBLICATIONS AND COMMUNICATIONS CONCERNING WORK 
PERFORMED UNDER THIS CONTRACT 

All public communication referencing the work performed under this contract shall be 
coordinated between the Contractor, the task sponsor, and the S&T Executive Agent and 
will require the approval of the S&T Executive Agent. The Contractor will route 
technical communication products such as reports, journal articles, presentations, and 
white papers and public communication products such as brochures and fliers through the 
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contractor's information review and release process before providing the deliverable to 
S&T for review and approval 30 days before any release to an external audience. 

Public and technical communications shall contain the following language: 

Acknowledgement 

"The U.S. Department of Homeland Security (DHS) sponsored the production of this 
material under Contract No. HSHQDC-09-D-00001 with The MITRE Corporation." 

[End of Section D I 
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SECTIONE 

INSPECTION AND ACCEPTANCE 

E.! CONTRACT CLAUSES INCORPORATED BY REFERENCE 

The fo 1I0wing contract clauses are hereby incorporated by reference in accordance with 
the Federal Acquisition Regulation clause, 52.252-2 "CLAUSES INCORPORATED BY 
REFERENCE" in Section I of this contract. The Contracting Officer can provide a copy 
of the full text clause or electronic access can be obtained at www.acquisition.gov 

NUMBER TITLEIDATE 

52.246-5 INSPECTION OF SERVICES - COST REIMBURSEMENT 
(APR 1984) 

52.246-9 INSPECTION OF RESEARCH AND DEVELOPMENT 
(APR 1984) 

52.246-15 CERTIFICATE OF CONFORMANCE (APR 1984) 
52.246-16 RESPONSIBILITY FOR SUPPLIES (APR 1984) 

E.2 SCOPE OF INSPECTION 

All deliverables will be inspected for content, completeness, accuracy and conformance 
to TO requirements by the TO COTR or as detailed in individual TOs. Inspection may 
include validation of information or software through the use of automated tools and/or 
testing of the deliverables, as specified in the TO. The scope and nature of this testing 
must be negotiated prior to TO issuance and will be sufficiently comprehensive to ensure 
the completeness, quality and adequacy of all deliverables. 

The Government requires a period not to exceed thirty (30) calendar days after receipt of 
[mal deliverable items for inspection and acceptance or rejection unless otherwise 
specified in the TO. 

E.3 EVALUA TION AND ACCEPTANCE 

The Contracting Officer or authorized representative will accomplish evaluation and 
acceptance of services delivered under this contract. For the purpose of this clause, the 
Contracting Officer's Technical Representative (COTR) named in this contract is the 
authorized representative. The Contracting Officer reserves the right to unilaterally 
designate a different Government agent as the authorized representative. The Contractor 
will be notified by a written notice or by a copy of the delegation of authority ifdifferent 
representative is designated. 

[End of Section E] 
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SECTIONF 

DELIVERIES OR PERFORMANCE 

F.l CLAUSES INCORPORATED BY REFERENCE 

The following contract clauses are hereby incorporated by reference in accordance with 
the Federal Acquisition Regulation clause, 52.252-2 "CLAUSES INCORPORATED BY 
REFERENCE" in Section I of this contract. The Contracting Officer can provide a copy 
of the full text clause or electronic access can be obtained at www.acguisition.gov 

NUMBER TITLEIDATE 

52.242-15 STOP-WORK ORDER (AUG 1989) ALTERNATE I (APR 1984) 

F.2 GENERAL 

The DHS Contracting Officer may include additional deliveries or performance 
requirements in TOs, other than those enumerated in this section, such as (I) optional 
FAR clauses, (2) component specific clauses, and (3) task order specific clauses. 

F.3 PERIOD OF PERFORMANCE 

The period of performance for this contract is for 12 months from March 6, 2009 through 
March 5, 2010. If exercised, the option periods are outlined as follows: 

Option Year I - March 6, 20 I 0 - March 5, 20 II 

Option Year 2 - March 6, 2011- March 5, 2012 

Option Year 3 - March 6, 2012 - March 5, 2013 

Option Year 4 - March 6, 2013 - March 5, 2014 


In accordance with FAR 35.017-I(e), the period of performance for the Contract 
Ordering Period (COP) will not exceed 5 years, a twelve month base year from date of 
award with four (4) one year option periods but can be renewed, as a result of periodic 
reviews, in increments not to exceed 5 years. 

F.4 OPTION TO EXTEND THE TERM OF THE CONTRACT (FAR 52.217-9) 
(MAR 2000) 

(a) The Government may extend the term of this contract by written notice to the 
Contractor within 30 days prior to the expiration date; provided that the Government 
gives the Contractor a preliminary written notice of its intent to extend at least 60 days 
before the contract expires. The preliminary notice does not commit the Government to 
an extension. 

Department of Homeland Security 20 

http:www.acguisition.gov


Contract No. HSHQDC-09-D-0000I 

(b) If the Government exercises this option, the extended contract shall be considered to 
include this option clause. 

(c) The total duration of this contract, including the exercise of any options under this 
clause, shall not exceed 5 years 

(End of clause) 

F.S OPTION TO EXTEND SERVICES (FAR 52.217-8) (NOV 1999) 

The Government may require continued performance of any services within the limits 
and at the rates specified in contract. These rates may be adjusted only as a result of 
revisions to prevailing labor rates provided by the Secretary of Labor. The option 
provision may be exercised more than once, but the total extension ofperformance 
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option 
by written notice to the Contractor within 30 days prior to the expiration date. 

(End of clause) 

F.6 TASK ORDER PERFORMANCE PERIOD AND PRICING 

Task Orders (TOs) may be issued at any time during the COP The performance period 
of each TO will be specified in the TO and may include option periods which, if 
exercised, may extend the TO period ofperformance up to twelve (12) months beyond 
the COP of the base period and option periods. TOs shall be priced using Section B 
indirect rates that will be applicable to the TO's anticipated period ofperformance. 

TOs issued in the final option year shall not extend beyond six (6) months after the COP 
of the final option year. At all times each order's terms shall be consistent with its 
funding appropriation. 

F.7 REPORTING REQUIREMENTS 

F.7.1 Technical and Progress Reporting Requirements 

During the performance of this contract the Contractor shall submit the following reports: 

a. Quarterly Progress Reviews 

The Contractor's management shall prepare and conduct a quarterly progress review of 
work accomplished during each quarter of contract performance for the DHS Executive 
Agent, Program Manager and COTR. These reviews shall present a summary of all work 
performed including highlights of individual tasks for the period, technical [mdings and 
accomplishments and any new issues, problems or dependencies. Reviews are expected 
to no longer than 4 hours in duration. They shall also include a summary work plan for 
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the upcoming reporting period, and any action required on the part the Sponsors. 
Reviews are to be conducted within twenty (20) working days following the end of the 
reporting period. 

b. Technical Reports 

Drafts of Technical Reports 

Technical reports required by the Research Plan shall be submitted in draft fonn to the 
Sponsors for review and comment. Any comment which may be made shall not be 
implemented by the Contractor without the prior written approval of the Contracting 
Officer if: 

• It results in a change to the terms and/or conditions of the contract; or 

• It constitutes an assignment of work outside the general scope of the contract 

Final Technical Reports 

The Contractor shall provide all deliverables (including point papers, white papers, 
briefings, presentations, background studies and interim reports) directly to the DHS 
Task Sponsor (2 copies and 1 electronic copy on CD unless otherwise specified in the 
SOO or PWS), DHS Program Manager (3 hard copies and 2 electronic copies on CDs) 
with a copy ofthe transmittal letter to the Contracting Officer. Unless otherwise 
specified in this SOO; an electronic draft of major deliverables shall be provided 28 
calendar days prior to the due date for a 10 calendar day review and comment period by 
the government. This will allow for additional coordination suggestions, expanded 
points-of-contact to be identified, and a robust inclusion of comments for subject matter 
experts within the federal government. Major deliverables are final reports and major 
presentations, as opposed to briefs, memos, whitepapers and program plans which may 
be reviewed by the sponsor using a less fonnal process. The final deliverables shall be 
printed and bound and shall include an electronic version provided in Microsoft Office 
fonnat or other fonnat(s) pre-approved by the task sponsor and DHS program office. The 
Contractor shall maintain up-to-date records of all work results, developments, 
accomplishments, computations, etc. for the preparation of the report. All reports shall 
generally include, but not be limited to, a detailed description of: 

(1) 	 Proposed and updates to Acquisition Program Baselines (APBs), Integrated 
Master Schedules (IMS), development test and evaluation plans, and other 
program milestone decision documentation 

(2) 	 Program technical concept evolutions, including supporting analysis and 

experimental data; 


(3) 	 Test and analysis results, including all negative results obtained, if applicable; 
(4) 	 All new and revised processes, techniques, and procedures developed under this 

contract; 
(5) 	 Program risk analysis and relevant systems engineering studies for system 


acquisition, deployment and lifecycle management; 
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(6) Sketches and schematics as necessary to clarifY and amplifY; and 
(7) Recommendations and/or conclusions. 

The Contractor will not publish and/or publicly disseminate any technical report, 
publication or any documentation resultant from tasks performed under this contract 
without the prior written consent of the Task Sponsor and the DRS S&T SED! Executive 
Agent. All requests for release shall be in writing and submitted to the DRS S&T 
Program Manager with a copy to the COTR. 

c. 	 Monthly Financial Reporting 

The Contractor shall prepare and include on a monthly basis with the Task and FFRDC 
Monthly Report, a report that details expenditures by tasks of the Research Plan to 
include: Core and other analysis and development tasks. The content of the reports shall, 
at minimum, contain the following reporting categories and levels and in accordance with 
Attachment J.3, Monthly Contractor Financial Report: 

• Labor 
• Travel/Commuting 
• Subcontract Effort 
• Direct Cost and Other Direct Costs (item description and cost) 
• Indirect Costs/Fringe Benefits 

• Fee 

Financial reports shall be distributed to the Contracting Officer and COTR as prescribed 
in each task order. 

d. 	 Annual Labor Report 

The Contractor shall submit an annual fiscal year report of all employees to the 
Contracting Officer and COTR by I November of each year. The data shall also be 
provided on the annual Staff-years of Technical Effort (STE) based on 1810 hours per 
STE including consultants and sub-contractors for the previous fiscal year. 

e. 	 Quality Control Matrices/Progress Reports 

a. 	 The Quality Control (QC) Plan and inspection system shall satisfY the 
requirements in the Inspection Clauses and the Deliverables Summary of the 
Contract. It shall be designed to keep the Contractor's management informed of 
all issues affecting quality. The QC records of inspections shall indicate the nature 
of the deficiencies found and the corrective action taken as appropriate. Records 
will be available to the DRS S&T Program Manager and COTR on-line. via 
remote access to the FFRDC's intranet site, and shall be maintained during the 
contract life. 

b. 	 The Contractor shall make available to the Contracting Officer and COTR, for 
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each monthly period during the life of this contract, a copy ofQC matrices for 
deliverable and performance items. Metrics must verity whether the performance 
requirements of the contract have been met. Also provide required technical 
reports describing progress of the program, note all technical areas in which effort 
is being directed and indicate the status of work within these areas. The data may 
be included in the monthly progress reports and shall be available to the 
Contracting Officer and the DHS S&T Program Manager I COTR on-line, via 
remote access to the FFRDC's intranet site. Data shall include as a minimum: 

(I) A quantitative description of overall progress and applicable supporting data, 
as necessary, and in sufficient detail to comprehensively explain progress to 
date; 

(2) An indication of any current problems which may impede performance, and 
proposed corrective action; and 

(3) Discussion of the work to be performed during the next reporting period. 

c. 	 The reports shall be delivered not later than the dates set forth in the Deliverables 
Provision of the contract. 

F.7.2 Task and FFRDC Monthly Status Report 

The Contractor shall deliver a task status report for the previous month to the Task 
Sponsor by the ISh ofthe month. The report shall contain accomplishments, upcoming 
events, risks encountered and mitigation measures taken, and financial information 
(amount budgeted, amount received, amount in reserve, amount committed, amount 
obligated, amount expended, and available balance). The reports will be made available 
to the S&T COTR and Program Manager via on-line access to the FFRDC's intranet site. 
The report will also contain the following metrics: 

• 	 Task Identifier and Accounting Data; 
• 	 SEDI Contractor Task Lead and Principal Task Sponsor; 
• 	 Task start and end dates; 
• 	 Deliverables and milestones with dates; 
• 	 Reporting Period; 
• 	 Stop-light indicator of status of technical performance, schedule and 

cost; 
• 	 Technical Summary of monthly progress; 
• 	 Technical and Financial Issues and proposed resolution(s); 
• 	 Quality Control findings and actions; and 
• 	 Graph indicating original, revised, actual and projected spending 

curves. 

The overall monthly FFRDC summary report shall be provided to the S&T Executive 
Agent, S&T Program Manager and S&T COTR that includes all task status reports and a 
Director's report. The Director's report shall include a financial summary of all tasks 
(table listing the task identifier, task name, previous month's claims, total claimed, total 
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budget, and available funds remaining), significant progress in achieving FFRDC mission 
objectives including significant milestones and meetings, a summary of the FFRDC 
industrial and IT security programs including status of personnel obtaining suitability and 
access I clearances, and a summary FFRDC personnel by labor category and discussion 
of staff changes for the previous month. In addition, the Contractor shall provide a 
discussion ofthe following: 

• 	 Task Plans for newly approved Tasks and Development efforts which 
update the Research Plan 

• 	 A description of newly initiated Core Support Efforts such as quick 
response special projects 

• 	 A summary of the resource allocation needed to accommodate such 
updates to the Research Plan 

F.7.3 	 Verbal Reports and Liaison 

The Contractor shall meet with the DHS sponsors on an "as required" basis, to review 
work to date on the research program and to exchange views, ideas, and information 
concerning the methods and content of the work. 

F.8 	 PLACE OF PERFORMANCE 

The Contractor shall provide the necessary space classified and unclassified, IT network 
and other equipment, test facilities, and support and technical personnel to establish, set 
up and manage the HS SED!. Contractor management and at least 50% of the full time 
staff are to be located in the Washington DC metropolitan area. A substantial effort is 
expected to be deployed on-site DHS program offices. Other staff may be assigned to 
field offices, including contractor activities, to provide independent analysis in support of 
systems engineering and development efforts. The Contractor will provide, at their 
Washington, D.C. area SED! headquarters, a room furnished with two desks, phones and 
computers for the DHS SEDI program officials or other visiting DHS officials. The 
Contractor shall also provide and maintain a list of accessible test-bed and experimental 
facilities, along with their address, capabilities, and ownership. 

F.9 	 NOTICE TO THE GOVERNMENT OF DELAYS 
In the event the Contractor encounters difficulty in meeting performance requirements, or 
when the Contractor anticipates difficulty in complying with the contract delivery 
schedule or completion date, or whenever the Contractor has knowledge that any actual 
or potential situation is delaying or threatens to delay the timely performance of this 
contract, the Contractor shall immediately notifY the contracting officer and the TO 
COTR, in writing, giving pertinent details; provided, however, that this data shall be 
informational only in character and that this provision shall not be construed as a waiver 
by the Government of any delivery schedule or date, or any rights or remedies provided 
by law or under this contract. 
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F.I0 DHS-FURNISHED INFORMATION 

a. 	 DHS will provide unique information, materials. and forms to the Contractor to 
support tasks under this SOO. Such DHS-provided information, materials, and 
forms shall remain the property of DHS, unless otherwise indicated in writing by 
DHS, and may not be distributed beyond the contractor's project performers 
without DHS's prior written permission. 

b. 	 The S&T Contracting Officer's Technical Representative identified in this SOO 
will be the point of contact (POC) for identifYing required information to be 
supplied by DHS. 

c. 	 DHS will provide guidelines to the contractor to use in preparing any 
documentation (e.g., report deliverables or monthly status reports). 

F.ll DHS-FURNISHED PROPERTY 

Additional DHS property will not be provided to the SED! Contractor unless otherwise 
agreed in a task order issued under this SOO. In such cases, the SEDI shall maintain 
property records. Before purchasing any individual item equal to or exceeding $5,000 
that is required to support technical tasks performed pursuant to this SOO, the SED! shall 
obtain the DHS Task Sponsor and DHS Program Manager's prior written consent. SED! 
shall maintain any such items according to the contract property accountability 
procedures. 

F.12 DELIVERABLE REQUIREMENTS 

The Contractor shall provide research, analytical and computational models, simulations, 
and other technical and analytical support useful for program planning and management 
to support the DHS as specified in Task Orders issued pursuant to the paragraph in 
section G entitled Task Order Process and Delivery. The type ofwork to be performed 
under such Task Orders is limited to the types of work incorporated by Section C entitled 
Statement of Objectives. The Contractor shall perform and/or deliver the following: 

Item Description Reference Deliveo: Schedule 
I Management Plan Section C Updates as required 
2 Research Plan Section C Annual (15 November) 

3 Insurance Notification Section I 30 days after award 
4 Consent for Subcontract Approval Section I As Required 

52.244-2 
5 Small Business Subcontracting Plan Section I Semi­

52.219-9 annually 
6 Organizational Conflict of Interest Disclosure Section G Quarterly 

Report 
7 Small Disadvantaged Business Participation Section I Contract Completion 

Reporting 52.219-25 
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Item Description Reference Dellven: Schedule 
8 Task and FFRDC Monthly Status Report (base Section F 15 days after the end of the 

effort and tasks) on schedule, finance, technical reporting month (aligned 
progress and issues with invoice) 

9 Travel Policy Section G 30 days after award 
10 Appointment of Security Officer Section C At contract award 
11 Task Program Management Plans Section G 15 days (draft) and 30 days 

(final) after task awards 
and modifications 

12 Annual Government Property Report Section F Annual 
13 Quarterly Progress Review (4 hour) Section F Quarterly 
14 Report of Security Violations DD254 Annual 
IS "Need for Fee" report Section J Annual 

Sponsoring 
Agreement 

16 Revalidation of SCI billets DD254 Annual 
17 FFRDC Parent Corporation Work for Others Section J Quarterly 

Sponsoring 
Agreement 

18 Maintain copies of staff, sub-contractor, Section J NA 
consultant NDAs and COis for five years Sponsoring 

Agreement 
19 Orgauizational COl & Disposition Section J NA 

Sponsoring 
Agreement 

20 Notice of Acquisition of Real Property Section J 30 days advance notice 
Sponsoring 
Agreement 

21 Notice of Material Increase in Employee Section J 30 dsys advance notice 
Benefits Chargeable to the Contract Sponsoring 

Agreement 
22 IT Security Plan Section I 45 days after contract 

award 
23 IT Security Accreditation report Section I 6 months after contract 

award 

To the extent any other deliverables are required by this contract, but not specifically 
referenced under this part, such requirements shall be considered as included. 

[End of Section F] 
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SECTIONG 

CONTRACT ADMINISTRATION DATA 

G.1 ACCOUNTING AND APPROPRIATION DATA 

Accounting and appropriation data for obligations under the contract will be set forth on 
individual task orders. 

G.2 POINTS OF CONTACT 

The following subsections describe the roles and responsibility of individuals who will be 
the primary points of contact for the Government on matters regarding contract 
administration as well as other administrative information. The Government reserves the 
right to unilaterally change any of these individual assignments. 

Program Manager: 
Patrick Spahn 
Department of Homeland Security 
Science and Technology Directorate 
Operations Analysis Division 
245 Murray Lane 
Washington, DC 20528 
Email: :OJ 

Placement Contracting Officer: 
Wanda E. Moorman 
Department of Homeland Security 
Office of Procurement Operations 
245 Murray Lane 
Washington, DC 20528 
Email: 

Administrative Contracting Officer: 
TBD 
Department of Homeland Security 
Office of Procurement Operations 
245 Murray Lane 
Washington, DC 20528 
Email: TBD 

As used in this contract, the CO and Contracting Officer refer to the Administrative 
Contracting Officer. 
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Contracting Officer's Technical Representative: 
Deborah Russell 
Department of Homeland Security 
Science and Technology Directorate 
Operations Analysis Division 
245 Murray Lane 
Washington, DC 20528 
Email: 

Task Order Manager: 
To be identified in each order 

Written communications pertinent to SED! FFRDC program and/or any resulting TOs 
shall make reference to the TO Number and shall be mailed to the attention of either the 
SED! Program Manager, COTR, and Contracting Officer at the above address. 

G.2.1 Contracting Officer's Authority 

The Contracting Officer assigned to this contract has responsibility for ensuring the 
performance of all necessary actions for effective contracting; ensuring compliance with 
the terms of the contract and safeguarding the interests of the United States in its 
contractual relationships. The Contracting Officer is the only individual who has the 
authority to enter into, administer, or terminate this contract and is the only person 
authorized to approve changes to any of the requirements under this contract, and 
notwithstanding any provision contained elsewhere in this contract, this authority remains 
solely with the Contracting Officer. 

It is the Contractor's responsibility to contact the Contracting Officer immediately if 
there is even the appearance of any technical direction that is or may be outside the scope 
of the contract. The Government will not reimburse the Contractor for any work not 
authorized by the Contracting Officer, including work outside the scope of the contract. 

G.2.2 Task Order Manager 

Technical advice under the resulting TOs may be given to the contractor by the Task 
Order Manager. Advice may also be received in coordination with the Task Order 
Manager by the COTR, DHS HS SED! Program Manager, and DHS HS SED! Executive 
Agent. Technical advice is defined as that process by which the contractor receives, 
instruction or contract clarification as it relates to an element of work solely within the 
existing requirements of the SOO. The Contracting Officer is the only individual who 
can authorize any changes to the terms and conditions ofthe TO in writing. Costs 
incurred as the result of changes made to the terms and conditions without the 
Contracting Officer's written approval, may not be considered an allowable cost. 
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Contracting Officer's Technical Representative: 
Deborah Russell 
Department of Homeland Security 
Science and Technology Directorate 
Operations Analysis Division 
245 Murray Lane 
Washington, DC 20528 
Email: 

Task Order Manager: 
To be identified in each order 

Written communications pertinent to SED! FFRDC program and/or any resulting TOs 
shall make reference to the TO Number and shall be mailed to the attention of either the 
SED! Program Manager, COTR, and Contracting Officer at the above address. 

G.2.1 Contracting Officer's Authority 

The Contracting Officer assigned to this contract has responsibility for ensuring the 
performance of all necessary actions for effective contracting; ensuring compliance with 
the terms of the contract and safeguarding the interests of the United States in its 
contractual relationships. The Contracting Officer is the only individual who has the 
authority to enter into, administer, or terminate this contract and is the only person 
authorized to approve changes to any of the requirements under this contract, and 
notwithstanding any provision contained elsewhere in this contract, this authority remains 
solely with the Contracting Officer. 

It is the Contractor's responsibility to contact the Contracting Officer immediately if 
there is even the appearance of any technical direction that is or may be outside the scope 
of the contract. The Government will not reimburse the Contractor for any work not 
authorized by the Contracting Officer, including work outside the scope of the contract. 

G.2.2 Task Order Manager 

Technical advice under the resulting TOs may be given to the contractor by the Task 
Order Manager. Advice may also be received in coordination with the Task Order 
Manager by the COTR, DHS HS SED! Program Manager, and DHS HS SED! Executive 
Agent. Technical advice is defined as that process by which the contractor receives, 
instruction or contract clarification as it relates to an element of work solely within the 
existing requirements of the SOO. The Contracting Officer is the only individual who 
can authorize any changes to the terms and conditions ofthe TO in writing. Costs 
incurred as the result of changes made to the terms and conditions without the 
Contracting Officer's written approval, may not be considered an allowable cost. 
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G.3 TASK ORDER PROCESS AND DELIVERY 

(a) Only the Contracting Officer may issue task orders to the Contractor including non 
sponsors, providing specific authorization to perform work within the scope of the 
contract and as specified in the schedule. The Contractor may incur costs under this 
contract only in performance of task orders and task order modifications issued in 
accordance with this clause. No other costs are authorized unless otherwise specified in 
the contract or expressly authorized by the Contracting Officer. 

(b) Prior to the Contracting Officer issuing a Task Order, the DHS S&T Program 
Manager will review the FFRDC Certification, the SOO, and the IGCE, to make a 
suitability and appropriateness determination consistent with the FAR and DHS MD 143­
4. This review will evaluate whether the proposed task objectives are consistent with the 
core capabilities of the FFRDC Contractor, and whether or not the proposed objectives 
are more appropriate for competition in the domestic private sector. 

(c) The Contracting Officer has the right to issue tasks unilaterally and with no 
consultation with the contractor. When tasks are issued unilaterally, the contractor shall 
initiate performance and supply its proposal to the contracting officer for evaluation 
unless the contracting officer provides other instructions. The process described in 
paragraphs (c), (d), and (e) will apply absent the unilateral issuance of a task. Prior to 
issuing a task order, the Contracting Officer will provide the Contractor with the 
following data: 

(1) A functional description of the work identifying the objectives or results 
desired from the contemplated task order. 

(2) Proposed performance standards to be used as criteria for determining whether 
the work requirements have been met. 

(3) A request for a task plan from the Contractor to include the technical 
approach, period ofperformance, appropriate cost information, and any other information 
required to determine the reasonableness of the Contractor's proposal. 

(d) Within 3 calendar days, or a time specified that will accommodate the critical nature 
ofthe order, after receipt ofthe Contracting Officer's request, the Contractor shall submit 
a task plan contorming to the request. 

(e) After review and any necessary discussions, the Contracting Officer may issue a task 
order to the Contractor containing, as a minimum, the following: 

(I) Date of the order. 
(2) Contract number and order number. 
(3) Functional description of the work identifying the objectives or results desired 

from the task order, including special instructions or other information necessary for 
performance of the task. 

(4) Performance standards, and where appropriate, quality assurance standards. 
(5) Maximum dollar amount authorized (cost and fee). 
(6) Any other resources (travel, materials, equipment, facilities, etc.) authorized. 
(7) Delivery/performance schedule including start and end dates. 
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(8) Accounting and appropriation data. 

(f) The Contractor shall provide acknowledgment of receipt to the Contracting Officer 
within I-calendar day after receipt of the task order. 

(g) If time constraints do not permit issuance of a fully defmed task order in accordance 
with the procedures described in paragraphs (a) through (d), a task order that includes a 
ceiling price may be issued. The task order shall be definitive at the earliest possible date. 

(h) In the event of a conflict between the requirements of the task order and the 
Contractor's approved task plan, the task order shall prevail. 

(i) If agreement cannot be reached on a Task Plan, the contracting officer may 
unilaterally direct the Contractor to begin work on the Task Order in accordance with the 
Task Plan issued by the Government. Failure to agree will constitute a dispute under the 
Disputes clause, FAR 52.233-1. 

U) Modification of Task Orders 

The Ceiling Price or scope for each TO may not be changed except when authorized by 
the Contracting Officer's modification to the TO. 

No oral statement by any person, and no written statement by anyone other than the 
Contracting Officer, or his/her authorized representative acting within the scope of 
his/her authority, shall be interpreted as modifYing or otherwise affecting the terms of this 
task order contract. All requests for interpretation or modification shall be made in 
writing to the Contracting Officer. 

(k) Procedures: 

(I) Prior to issuance of a Task Order and upon definition of the Government 
requirement, the DHS S&T SED! program manager will electronically issue to the 
contractor a Statement of Objectives (SOO) or Performance Work Statement (PWS) 
which will designate a preferred Task Order type. 

(2) After receipt ofthe SOO or PWS, the contractor shall submit to the DHS S&T 
Program Manager an electronic copy proposal (or Task Execution Plan (TEP» which sets 
forth the contractor's understanding of the requirements and objectives, desired impact, 
general approach, DHS sponsor and stakeholders, SED! Task Lead, assumptions and 
caveats, required government furnished information or equipment, performance schedule 
and cost, staffing plan, milestones and deliverables, task security, and level of effort 
required. The technical proposallTEP should also address other documentation required 
by the Government to perform the task or any specific issues raised in the RFP. The TEP 
shall be submitted by a mutually agreed upon date, which will be established for each 
individual task order. The TEP shall also include the cost proposal which sets forth all 
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costs associated with furnishing the required services. The contractor's technical 
proposaliTEP shall be consistent with Sections Band C. 

If the contractor anticipates the need for a longer period of time than originally agreed 
upon (to submit the proposal), the contractor shall provide written justification to the 
DHS S&T Program Manager electronically as soon as possible after receipt of a task 
assignment but no later than 45 days before the current end date of the task. If the 
Program manager concurs with the extension, the Program Manager shall submit the 
request to the Contracting Officer for approval. 

(3) Upon receipt of the contractor's proposal, the Government will evaluate the 
document and negotiations will take place between the DHS S&T Program Manager, 
acting on the Task Sponsor's behalf, and the contractor. 

(4) Following the conclusion of negotiations, the DHS S&T program office shall submit 
the negotiated TEP, cost data, and funding data to the Contracting Officer who will make 
a final determination and if acceptable, issue a fully executed Task Order, containing all 
agreed-to terms and conditions, specifying the task to be performed, special reporting 
requirements and total estimated cost and fixed fee. The Contractor shall in no event 
exceed the total estimated cost of the Task Order (see FAR 52.232-20 and 52.232-22). 

Whenever it appears to the contractor that the actual cost to complete any task may 
exceed the estimated cost of such task, the contractor shall immediately, and in no event 
later than the incurrence of75% of the estimated task cost, notify the Contracting Officer 
in writing and furnish a revised estimate for the completion of the task. The contractor 
shall not incur costs to perform work under any specific task in excess of the cost 
estimate authorized for the task until the Contracting Officer notifies the contractor in 
writing that such amount has been increased. Issuance of a task order is not authorization 
for the Contractor to incur costs in excess of the funds obligated to-date under the 
contract. 

(5) In the event that the parties fail to agree on, price, costs and/or fixed fee for any Task 
Order hereunder, the Contracting Officer may render a unilateral written decision as to 
what level ofprice or costs and/or fee is reasonable under the circumstances for the 
services required pursuant to the Task Order, and will subsequently unilaterally issue the 
Task Order in accordance with that decision. Said decision shall constitute a decision 
rendered concerning a question of fact within the meaning of and governed by the terms 
of FAR Clause 52.233-1 in Section I, Disputes, of this contract. 

(6) Each task order shall be invoiced separately. Invoices shall include the following 
information: Task Title, Task Number, Budget (planned), and (referencing the 
appropriate section of the technical progress report). Incremental and/or optional follow 
on funding utilizing the same Task Order number must be identified separately on task 
order break out sheet for invoicing purposes. 
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(7) The SED! Contractor shall implement and manage the technical approach, 
organizational resources, and management controls to be employed to meet the cost, 
performance and schedule requirements throughout task order execution. A draft project 
management plan shall be submitted 15 days after a task order is received, with a final 
submittal reflecting government input due 30 days after the task order is received. The 
project management plan shall provide a detailed schedule, including a critical path 
analysis, along with a narrative discussing the salient issues affecting task execution in 
terms of needed technical inputs and analysis to meet cost, schedule, and performance in 
the task execution." 

G.4 PREPARATION OF PAYMENT VOUCHERS 

(a) SF-I034, Public Voucher for Purchases and Services Other Than Personal, shall be 
prepared and submitted for payments under this contract, unless otherwise specified in 
the individual TO as follows: 

(I) Copy to the Finance Office - (as specified below) 
(2) Copy to the TO COTR 
(2) Copy to the Contracting Officer. 

Electronic Invoices: 	 SAT .Invoice. Conso lidation@dhs.gov 

USPS Delivery: 	 DHS ICE 
Burlington Finance Center 
PO Box 1000 
Williston, VT 05495-1000 
Attn: S&T Division 

(b) All vouchers submitted to the Government shall delineate cost by: 

(I) 	 Contract and TO Number; 
(2) 	 Funding document, including amount received, order billing item or 

contract line item number; and 
(3) 	 Any additional information required by specific payment clauses. 

G.5 PAYMENT INFORMATION 

Payments of invoices and vouchers shall be subject to the withholding provisions of this 
contract. 

Payments under the contract will be made by wire transfer through the Treasury Financial 
Communications System. The following bank accounting information is required: 

Name of the receiving bank; 

City and state of the receiving bank; and 
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American Bankers Association (ABA) nine-digit identifier of the receiving bank. 

G.6 TRAVEL 

Travel must be pre-approved by the S&T Contract Officer's Technical Representative 
(COTR), usually through the Task Execution Plan proposal, and the contractor will 
provide trip reports to the S&T COTR and task sponsor. Local travel will not be 
reimbursed. Other travel will be reimbursed in accordance with the Federal Travel 
Regulation. The S&T COTR may delegate travel approval to the sponsoring program 
offices, as required. 

G.6.1 Travel Outside of the United States 

(a) Approval of Foreign Travel: The cost of foreign travel is allowable only when the 
specific written approval of the Contracting Officer responsible for administration 
of the contract is obtained prior to commencing the trip. Approval must be 
requested at least 30 days before the scheduled departure date in order that all 
necessary clearances may be processed. Each individual trip must be approved 
separately even though it may have been included in a previously approved budget 
Foreign travel is defined as any travel outside of the United States and its territories 
and possessions. 

(b) Travel shall take place in accordance with the Federal Travel Regulations (FTR) 
and will be considered reasonable and allowable to the extent permitted by FAR 
31.205-46. Documentation will be available upon request to DCAA. 

(c) The S&T Director, International Programs Division must approve all foreign travel 
in advance. The Contractor will notity the Contracting Officer's Technical 
Representative 45 days in advance to coordinate this approval. The Contractor shall 
notifY the S&T Director, International Programs Division 30 days (for unclassified 
visits) and 45 days (for classified visits) before arrival of visitors from foreign 
countries. 

[End of Section G) 
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SECTION H 

SPECIAL CONTRACT REQUIREMENTS 

H.I STANDARD OF CONDUCT AT GOVERNMENT INSTALLATIONS 

The Contractor shall be responsible for maintaining satisfactory standards of employee 
competency, conduct, appearance and integrity and shall be responsible for taking such 
disciplinary action with respect to employees as may be necessary. The Contractor is 
also responsible for ensuring that his employees do not disturb papers on desks, open 
desk drawers or cabinets, or use Government resources except as authorized by the 
Government. 

H.2 ADVERTISEMENTS, PUBLICIZING A WARDS AND NEWS RELEASES 

Under no circumstances shall the Contractor, or anyone acting on behalf of the 
Contractor, refer to the supplies, services, or equipment furnished pursuant to the 
provisions of this contract in any publicity news release or commercial advertising 
without first obtaining explicit written consent to do so from the SEDI Program Manager 
and COTR. This restriction does not apply to marketing materials developed for 
presentation to potential Government customers of this contract vehicle. 

The Contractor agrees not to refer to awards in commercial advertising in such a manner 
as to state or imply that the product or service provided is endorsed or preferred by the 
Federal Government or is considered by the Government to be superior to other products 
or servIces. 

H.3 OBSERVANCE OF LEGAL HOLIDAYS AND EXCUSED ABSENCE 

(a) The Government hereby provides notification that Government personnel observe the 
listed days as holidays: These holidays only apply to services performed within the 
United States, and is provided for informational purposes only. 

(1) New Year's Day (6) Labor Day 
(2) Martin Luther King's Birthday (7) Columbus Day 
(3) President's Day (8) Veterans' Day 
(4) Memorial Day (9) Thanksgiving Day 
(5) Independence Day (10) Christmas Day 

(b) In addition to the days designated as holidays, the Government observes the following 
days: 

(I) Any other day designated by Federal Statute 
(2) Any other day designated by Executive Order 
(3) Any other day designated by the President's Proclamation 
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(c) It is understood and agreed between the Government and the Contractor that 
observance of such days by Government personnel shall not otherwise be a reason for an 
additional period of performance, or entitlement of compensation except as set forth 
within the contract. This provision does not preclude reimbursement for authorized 
overtime work if applicable to this contract. 

(d) When the Federal and governmental entities grants excused absence to its employees, 
assigned Contractor personnel may also be dismissed. The Contractor agrees to continue 
to provide sufficient personnel to perform critical tasks already in operation or scheduled, 
and shall be guided by the instructions issued by the Contracting Officer or the TO 
COTR. 

(e) If Government personnel are furloughed, the Contractor shall contact the Contracting 
Officer or the TO COTR to receive direction. It is the Government's decision as to 
whether the contract price will be affected. Generally, the following situations apply: 

(l) Contractor personnel that are able to continue contract performance (either on­
site or at a site other than their normal work station) shall continue to work and 
the contract price shall not be reduced or increased. 

(2) Contractor personnel that are not able to continue contract performance (e.g., 
support functions) may be asked to cease their work effort. 

(f) In those situations that furloughed Government personnel are reimbursed, the 
Contractor may not invoice for their employees working during the Government furlough 
until such time as the special legislation affecting Government personnel is signed into 
law by the President of the United States. 

(g) Nothing in this clause abrogates the rights and responsibilities of the parties relating 
to stop work provisions as cited in other sections ofthis contract. 

H.4 	 INFORMATION TECHNOLOGY ACCESSIBILITY FOR PERSONS 
WITH DISABILITIES 

All services and Electronic Information Technology (EIT) delivered as result of orders 
placed under this contract shall comply with accessibility standards in accordance with 
Federal Information Technology Accessibility as required by Section 508 of the 
Rehabilitation Act (29 U.S.c. 794d), as amended. Information about the Section 508 
Electronic and Information Technology Accessibility Standards may be obtained via the 
Web at the following URL: from www.Section508.gov . 
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H.5 	 ORGANIZATIONAL CONFLICTS OF INTEREST AND 
CONFID ENTIALITY 

(a) Purpose. The purpose of this clause is to ensure that the contractor (I) is not biased 
because of its financial, contractual, organizational, or other interests which relate to the 
work under this contract, and (2) does not obtain any unfair competitive advantage over 
other parties by virtue of its performance of this contract. 

(b) Scope. The restrictions described herein shall apply to performance or participation 
by the contractor and any of its affiliates or their successors in interest (hereinafter 
collectively referred to as "Contractor") in the activities covered by this clause as a prime 
contractor, subcontractor, cosponsor, joint venturer, consultant, or in any similar capacity. 
For the purpose of this clause, affiliation occurs when a business concern is controlled by 
or has the power to control another or when a third party has the power to control both. 

(c) Use of Contractor's Work Product. (i) The contractor shall be ineligible to participate 
in any capacity in Department of Homeland Security and component contracts, 
subcontracts, or proposals therefore (solicited and unsolicited) which stem directly from 
the contractor's performance ofwork under this contract for a period of two years after 
the completion of this contract. Furthermore, unless so directed in writing by the 
contracting officer, the Contractor shall not perform any systems engineering or 
development work under this contract on any of its products or services or the products or 
services of another fmn if the contractor is or has been substantially involved in their 
development or marketing. Nothing in this subparagraph shall preclude the contractor 
from competing for a recompetition of this contract. 

(ii) If, under this contract, the Contractor prepares a complete or essentially complete 
statement ofwork or specifications to be used in competitive acquisitions, the contractor 
shall be ineligible to perform or participate in any capacity in any contractual effort 
which is based on such statement ofwork or specifications. The Contractor shall not 
incorporate its products or services in such statement ofwork or specifications unless so 
directed in writing by the contracting officer, in which case the restriction in this 
subparagraph shall not apply. 

(iii) Nothing in this paragraph shall preclude the contractor from offering or selling its 
standard and commercial items to the Government. 

(2) Access to and use of information. (i) If the contractor, in the performance of this 
contract, obtains aceess to information, such as Department plans, policies, reports, 
studies, financial plans, internal data protected by the Privacy Act of 1974 (5 U.s.C. 
552a), or data which has not been released or otherwise made available to the public, the 
contractor agrees that without prior written approval of the Contracting Officer it shall 
not: 
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(A) use such information for any private purpose unless the information has been 
released or otherwise made available to the public; 

(B) compete for work for the Department based on such information for a period of six 
(6) months after either the completion of this contract or until such information is 
released or otherwise made available to the public, whichever is ftrst; 

(C) submit an unsolicited proposal to the Government which is based on such 
information until one year after such information is released or otherwise made available 
to the public; and 

(D) release such information unless such infonnation has previous I y been released or 
otherwise made available to the public by the Department. 

(ii) In addition, the contractor agrees that to the extent it receives or is given access to 
proprietary data, data protected by the Privacy Act of 1974 (5 U.S.c. 552a), or other 
conftdential or privileged technical, business, or ftnancial information of third parties 
under this contract, it shall treat such information in accordance with any restrictions 
imposed on such information. 

(I) Disclosure after award. The contractor agrees that, if changes, including additions, to 
the facts disclosed by it prior to award of this contract, occur during the performance of 
this contract, it shaH make an immediate and full disclosure of such changes in writing to 
the contracting officer. 

(2) In addition, the contractor shall provide the administrative contracting officer any 
disclosure of interests of itself or its affiliates that create a real or potential organizational 
conflicts related to the performance of individual task orders. 

(3) The disclosure may include a description of any action which the contractor has taken 
or proposes to take to avoid, neutralize, or mitigate any resulting conflict of interest. The 
Department may, however, terminate the contract or individual task order for 
convenience ifit deems such tennination to be in the best interest of the Government. 

(4) In the event that the contractor was aware of facts required to be disclosed or the 
existence of an actual or potential organizational conflict of interest and did not disclose 
such facts or such conflict of interest to the contracting officer, DHS may terminate this 
contract for default. 

(d) Remedies. For breach of any of the above restrictions or for nondisclosure or 
misrepresentation of any facts required to be disclosed concerning this contract, including 
the existence of an actual or potential organizational conflict of interest at the time of or 
after award, the Govennnent may terminate the contract for default, disqualifY the 
contractor from subsequent related contractual efforts, and pursue such other remedies as 
may be permitted by law or this contract. 
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(e) Waiver. Requests for waiver under this clause shall be directed in writing to the 
contracting officer and shall include a full description of the requested waiver and the 
reasons in support thereof. If it is determined to be in the best interests of the 
Government, the Contracting Officer may grant such a waiver in writing. 

(f) Subcontracts. (I) The contractor shall include a clause, substantially similar to this 
clause, including this paragraph (f), in subcontracts expected to exceed the simplified 
acquisition thresho Id determined in accordance with FAR part 13 and involving the 
performance of advisory and assistance services as that term is defmed at FAR 37.201. 
The terms "contract," "contractor," and "contracting officer" shall be appropriately 
modified to preserve the Government's rights. 

(2) Prior to the award under this contract of any such subcontracts for advisory and 
assistance services, in fulfilling its obligations under this contract, the contractor shall 
obtain from the proposed subcontractor or consultant the disclosure of facts relevant to 
the performance of the proposed subcontract and shall determine in writing whether the 
interests disclosed present an actual or significant potential for an organizational conflict 
of interest. Where an actual or significant potential organizational conflict of interest is 
identified, the contractor shall take actions to avoid, neutralize, or mitigate the 
organizational conflict to the satisfaction of the contractor. If the conflict cannot be 
avoided or neutralized, the contractor must obtain the approval ofthe DHS contracting 
officer prior to entering into the subcontract. 

H.6 	 TASKS PERFORMED FOR FEDERAL AGENCIES OTHER THAN THE 
SPONSORS 

Projects performed by the contractor for Federal agencies other than the Sponsors shall 
be in strict accordance with this contract, DHS Management Directive 143-04 and will be 
processed in compliance with the Sponsoring Agreement. The work performed for others 
shall be included with any STE count limitation established in this contract. 

H.7 	 CONSULTANTS 

Prior to retention of any consultant(s) and subcontractors, other than those, in Section 
H.1S for the work under this contract, the contractor shall obtain advance written 
approval from the Contracting Officer. Payments for the services of consultants shall not 
exceed the current maximum daily equivalent rate paid to a Level IV Executive 
Employee per day (exclusive of indirect cost, travel, per diem, clerical services, vacation, 
fringe benefits, and supplies) without the prior written approval of the Contracting 
Officer. Total payments shall not exceed a total of ten (10) days per consultant during 
anyone twelve month period without the prior written approval of the Contracting 
Officer. 

Requests by the Contractor for authorization to use consultants and subcontractors shall 
contain the following information: 
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I A biographical sketch including education and professional experience of the consultant; 
2 The services the consultant will perform and the amount of time that will be spent; 
3 Previous rates paid to the consultant by the Contractor for similar services for a like period; 
4 Available information on rates charged by the consultant for similar services for a like 

period. 

H.8 	 INVESTIGATING AND REPORTING POSSIBLE SCIENTIFIC 
MISCONDUCT 

a. 	 "Misconduct" or "Misconduct in Science" is defined as fabrication, falsification, 
plagiarism, or other practices that seriously deviate from those that are commonly 
accepted within the scientific community for proposing, conducting or reporting 
research. It does not include honest error or honest differences in interpretations or 
judgments of data. 

b. 	 The Contractor shall foster a research environment that prevents misconduct in all 
research and that deals forthrightly with possible misconduct associated with research 
for which Department of Homeland Security funds have been provided or requested. 

c. 	 The Contractor agrees to: 
(1) 	Establish and keep current an administrative process to review, investigate, and 

report allegations of misconduct in science in connection with research conducted 
by the contractor; 

(2) Comply with its own administrative process; 
(3) Inform its scientific and administrative staff of the policies and procedures and 

the importance of compliance with those policies and procedures; 
(4) Take immediate and appropriate action as soon as misconduct on the part of 

employees or persons within the organization's control is suspected or alleged; 
and 

(5) Report to the Contracting Officer a decision to initiate an investigation into 
possible scientific misconduct. 

d. 	 The Contractor is responsible for notifYing the Contracting Officer of appropriate 
action taken if at any stage of an inquiry or investigation any of the following 
conditions exist: 
(1) 	An immediate health hazard is invo lved; 
(2) There is an immediate need to protect Federal funds or equipment; 
(3) 	A probability exists that the alleged incident will be reported publicly; or 
(4) There is a reasonable indication ofpossible criminal violation. 

H.9 	 SECURITY REQUIREMENTS 

As further described in Homeland Security Acquisition Regulation (HSAR) 3052.204-71, 
Contractor staff requiring recurring access to Goverrunent facilities, Contractor facilities 
operated on behalfofthe Goverrunent, sensitive goverrunent information, or IT resources 
are required to have a favorably adjudicated Suitability background investigation prior to 
commencing work at the HS SED!. 
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