3.10.1-17 Change Order Accounting (February 2003)

The Contracting Officer may require change order accounting whenever the estimated cost of a
change or series of related changes exceeds $100,000. The Contractor, for each change or
series of related changes, shall maintain separate accounts, by job order or other suitable
accounting procedure, of all incurred segregable, direct costs (less allocable credits) of work, both
changed and not changed, allocable to the change. The Contractor shall maintain such accounts
until the parties agree to an equitable adjustment for the changes ordered by the Contracting
Officer or the matter is conclusively disposed of in accordance with the contract "Disputes”
clause.

(End of clause)

PRESCRIPTION

May be used in RFP/RFIs and contracts for supplies and research and development contracts of
significant technical complexity, if numerous changes are anticipated.



