

**3.10.1-24 Notice of Delay** (February 2003)

If the Contractor becomes unable to complete the contract work at the time(s) specified because of technical difficulties, notwithstanding the exercise of good faith and diligent efforts in the performance of the work called for hereunder, the Contractor shall give the Contracting Officer written notice of the anticipated delay and the reasons therefore. Such notice and reasons shall be delivered promptly after the condition creating the anticipated delay becomes known to the Contractor, but in no event less than forty-five (45) days before the completion date specified in this contract, unless otherwise directed by the Contracting Officer. When the notice is required, the Contracting Officer may extend the time specified in the Schedule for the period determined in the best interest of the Government.

**(End of clause)**

**PRESCRIPTION**

May be included in RFI/RFP's and contracts when receiving Contractor's notice regarding delay is in the best interest of the Government.