3.10.1-24 Notice of Delay (February 2003)
If the Contractor becomes unable to complete the contract work at the time(s) specified because
of technical difficulties, notwithstanding the exercise of good faith and diligent efforts in the
performance of the work called for hereunder, the Contractor shall give the Contracting Officer
written notice of the anticipated delay and the reasons therefore. Such notice and reasons shall
be delivered promptly after the condition creating the anticipated delay becomes known to the
Contractor, but in no event less than forty-five (45) days before the completion date specified in
this contract, unless otherwise directed by the Contracting Officer. When the notice is required,
the Contracting Officer may extend the time specified in the Schedule for the period determined in
the best interest of the Government.

(End of clause)
PRESCRIPTION
May be included in RFI/RFP’s and contracts when receiving Contractor's notice regarding delay
is in the best interest of the Government.




