3.2.2.3-43 Site Investigation and Conditions Affecting the Work (July 2004)

(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the
nature and location of the work, and that it has investigated and satisfied itself as to the general
and local conditions which can affect the work or its cost, including but not limited to:

(1) conditions bearing upon transportation, disposal, handling, and storage of materials;

(2) the availability of labor, water, electric power, and roads;

(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site;

(4) the conformation and conditions of the ground; and

(5) the character of equipment and facilities needed preliminary to and during work performance.

The Contractor also acknowledges that it has satisfied itself as to the character, quality, and
guantity of surface and subsurface materials or obstacles to be encountered insofar as this
information is reasonably ascertainable from an inspection of the site, including all exploratory
work done by TSA, as well as from the drawings and specifications made a part of this contract.
Any failure of the Contractor to take the actions described and acknowledged in this paragraph
will not relieve the Contractor from responsibility for properly estimating the difficulty and cost of
successfully performing the work, or for proceeding to successfully perform the work without
additional expense to TSA.

(b) TSA assumes no responsibility for any conclusions or interpretations made by the Contractor
based on the information made available by TSA. Nor does TSA assume responsibility for any
understanding reached or representation made concerning conditions which can affect the work
by any of its officers or agents before the execution of this contract, unless that understanding or
representation is expressly stated in this contract.

(End of clause)

PRESCRIPTION
May be used in RFI/RFPs and contracts when a fixed price construction contract or a fixed price
dismantling, demolition or removal of improvements contract is contemplated.




