3.2.2.8-4 Variation in Estimated Quantities (February 2003)

If the quantity of a unit-priced item in this contract is an estimated quantity and the actual quantity
of the unit-priced item varies more than ___ percent [insert percentage] above or below the
estimated quantity, an equitable adjustment in the contract price shall be made upon demand of
either party. The equitable adjustment shall be based upon any increase or decrease in costs due
solely to the variation above __ percent [insert percentage] or below __ percent [insert
percentage] of the estimated quantity. If the quantity variation is such as to cause an increase in
the time necessary for completion, the Contractor may request, in writing, an extension of time, to
be received by the Contracting Officer within 10 days from the beginning of the delay, or within
such further period as may be granted by the Contracting Officer before the date of final
settlement of the contract. Upon the receipt of a written request for an extension, the Contracting
Officer shall ascertain the facts and make an adjustment for extending the completion date as, in
the judgment of the Contracting Officer, is justified.

(End of clause)

PRESCRIPTION

May be used in RFIs/RFP's and contracts when a fixed price construction contract is
contemplated that authorizes a variation in the estimated quantity of unit-priced items.. The
Contracting Officer should insert appropriate information in the clause.




