SECTION B – SUPPLIES OR SERVICES AND PRICE/COSTS 

SOLICITATION NUMBER NNK09274365E


B.1 – SUPPLIES OR SERVICES AND PRICES

Line Item 
Description









Total
0001                BASE BID, Provide all management, labor, equipment, 

$_________________

and materials to renovate the lobby and existing airlock

Hangar AE at the Cape Canaveral Air Force Station, Florida 

in accordance with Specification 79K38323 and Drawing 79K38322.
B.2.  NFS 1852.216-78  Firm Fixed Price (DEC 1988)

The total firm fixed price of this contract is 


          $ TO BE COMPLETED BY CO
C. 1      SCOPE OF WORK

The Contractor shall furnish all management, labor, materials, and equipment (except any property including utilities as may be specified in the Schedule to be Government-Furnished) and perform all work for the Task(s) named below, and as defined in the Technical Documentation listed below entitled "Contract Drawings, Maps and Specifications," and in accordance with the terms and conditions of this Contract, and within the performance schedule set forth in FAR clause 52.211-10 (Article F.1) entitled "Commencement, Prosecution, and Completion of Work."

BASE BID, Provide all management, labor, equipment, and materials to renovate the lobby and existing airlock of Hangar AE at the Cape Canaveral Air Force Station, Florida in accordance with Specification 79K38323, Drawing 79K38322, and the terms and conditions listed and attached to this solicitation.

C. 2      CONTRACT DRAWINGS, MAPS AND SPECIFICATIONS

(a) One set of C size drawings, specifications, and CD will be furnished for reference to the contractor without charge excluding applicable publications incorporated into the technical provisions by reference. The work shall conform to the attached hereto and made a part hereof.

Drawing 79K38322 titled “Hangar AE Lobby Renovations Phase 2” dated 2/15/2008,


Sheets 1 thru 28, and

Specification 79K38323 titled “Lobby Renovations of Hangar AE – Phase 2” dated 2/22/2008, pages 1 thru 487.
(b) Addenda to Specifications and Drawings: 
Drawing 79K38322, titled “Hangar AE Lobby Renovations Phase 2”, dated 2/15/08:
1.  All sheets: The Project Number (Proj. No.) “98688” listed on all sheets is incorrect. The correct project number is “98780.1”.

2.  Sheet 5 (A-1), Flag Note 8, is removed in its entirety.

3.  Sheet 6 (A-2), Flag Note 10, is removed in its entirety. 

4.  Sheet 9 (A-5), Furniture Schedule, is removed in their entireties and WILL NOT be bid upon in this solicitation. 

5.  Sheet 10 (A-6), Door and Frame Flag Note 1, is removed in its entirety. 

6.  Sheet 10 (A-6), Door and Frame Schedule, for Marks 1103 through 1105, the type is changed from a Type “D” to a Type “C”.
7.  Sheet 11 (A-7), Flag Note 28, is removed in its entirety.

8.  Sheet 12 (A-8), D – Mezzanine Handrail and its requirements, are deleted in their entirety.

Specification 79K38323, titled “Hangar AE Lobby Renovations Phase 2”, dated 2/22/08:
1.  All sheets: Any reference to Project Number (Proj. No. or PCN) “98688” is hereby replaced with “98780.1”.
(c) "Or Equal" Items
Throughout the Technical Specifications and on the drawings of this contract, where certain manufacturers’ trade names and model numbers are specified and followed by the term "or equal," the manufacturer's name and data as specified shall represent the minimum standard type, quality, and capacity acceptable for incorporation into the work covered by this contract.  The products of other manufacturers will be considered as being acceptable, provided that such products fully meet or exceed all minimum structural or use and operational features of the particular manufacturers’ items as specified, and provided that the other manufacturers’ items is easily interchangeable and can be adequately incorporated within the allocated space in the building or structure.  In all cases, the acceptability of "or equal" items shall be at the Contracting Officer's discretion, based upon approval data submitted by the Contractor in accordance with the requirements under Shop Drawings herein.

(d)  Omissions from the drawings or specifications, or the omission or misdescription of details of work which are manifestly necessary to carry out the intent of the drawings and specifications, or which are customarily performed, shall not relieve the Contractor from performing such omitted or misdescribed details of the work but they shall be performed as if fully and correctly set forth and described in the drawings and specifications.

(e)  The Contractor shall check all drawings furnished him immediately upon their receipt and shall promptly notify the Contracting Officer of any discrepancies.  Figures marked on drawings shall in general be followed in preference to scale measurements.  Large scale drawings shall in general govern small scale drawings.  The Contractor shall compare all drawings and verify the figures before laying out the work and will be responsible for any errors which might have been avoided thereby.  

C. 3    Request for Information/Clarification (RFIC)  
The Contractor shall promptly report to the Contracting Officer all problems or conflicting technical information encountered during the contract performance so that the Government may provide solutions or appropriate direction.  Such problems shall be reported on KSC Form No. 8-268, "Request for Information/Clarification," to be provided by the Government.  A copy of each RFIC will be provided to the Contracting Officer’s Technical Representative (COTR) concurrently with the transmittal to the Contracting Officer.  The Contractor shall log and control each Request for Information/Clarification (RFIC), including those generated by subcontractors. 
C. 4     DEVIATIONS AND WAIVERS 
(a)  When the Contractor proposes to perform work which does not conform to the requirements of the applicable contract drawings and specifications, the Contractor shall submit to the Contracting Officer for approval, a written request for deviation or request for waiver on the nonconforming work.

(b)   All requests by the Contractor shall be submitted on KSC Form 8-69 (Contractor Request to Use Nonconforming Parts or Material) fully executed including an offer of consideration to the Government.  The request must be technically supported by justification, rationale, design considerations, calculations and other data which permits ready and conclusive evaluation by the Government as to acceptability or non-acceptability.

(c)  Where a requested deviation or waiver on a particular aspect of the work has a relation to, or affects, other aspects of the work, those other aspects of the work shall be clearly identified and referenced.  And, if the requested deviation or waiver necessitates a deviation or waiver on other aspects, requests for all such deviations and waivers must be submitted concurrently.

(d)  Any request not submitted in strict accordance with this provision will not be considered.  

NO CLAUSES IN SECTION D
E. 1
LISTING OF FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) 
CLAUSES INCORPORATED BY REFERENCE

FAR 52.246-12 INSPECTION OF CONSTRUCTION (AUG 1996) 
E. 2               Basic Inspection System 
Pursuant to FAR Clause 52.246-12, entitled "Inspection of Construction," the Contractor shall maintain and implement a basic inspection system as identified below:

(a) Definitions:

"Inspection" means examining and testing supplies or services (including, when appropriate, raw materials, components, and intermediate assemblies) to determine whether they conform to contract requirements.

"Testing" means that element of inspection that determines the properties or elements, including functional operation of supplies or their components, by the application of established scientific principles and procedures.

"Independent Testing Laboratory" means an independent organization, accepted by the Contracting Officer, engaged to perform specific inspections or tests of the work, either at the site or elsewhere, and report the results of these inspections or tests.

(b)  The inspection system shall be documented to ensure and provide objective evidence of quality control in the form of records of inspections and test results.  The system shall also ensure that nonconforming articles or materials are discovered, documented, and controlled through effective remedial and preventive actions.

The Contractor may use, at his option, in whole or in part, his existing higher level inspection system or quality assurance program provided such system is revised and identified to the requirements below.

(c) The Contractor shall provide a narrative description of an inspection system which  provides for compliance with the quality requirements and technical criteria of the contract.

(1)  Not later than 7 days after award of the first task order, the description shall be submitted for review by the Contracting Officer as to its acceptability. 

(2)  The description shall address each of the Basic Inspection System   Requirements identified in paragraph (d) below.

(i)  This initial submittal shall address both the general inspection system that will be used during the performance of all work under the contract, along with all project-specific requirements applicable to the first task order, including but not limited to those items identified under paragraphs D.1, D.2 (d), D.2 (e), and D.2 (f) below.

(ii)  The Contractor shall resubmit the Basic Inspection System description, with project-specific updates, within 7 days of Notice to Proceed for each subsequent Task Order. 

(d)  Basic Inspection System Requirements: The Contractor shall describe how each of the following requirements is to be satisfied and what records will be maintained, both on-site and off site.

(1)   The Contractor shall identify the individual responsible for on-site contact and communication relative to implementation and operation of the inspection system. The name of this individual shall be provided, in writing, to the Contracting Officer’s Technical Representative (COTR), for each task order.

           
 

(2)  Standard requirements:

(i)  A purchasing control system which ensures that all purchasing documents, including those of subcontractors and suppliers, are traceable to the drawings, specifications, and approved submittal requirements.

(ii)  A receiving inspection system with documented evidence of Contractor inspection traceable to the procurement documents.

(iii)  A system of controls and records for handling, recording, identification and disposition of nonconforming articles and materials.

(iv)  A system of identification of inspections required by each specific section of the specifications and drawings and what records will be maintained.

(v)  Identification of tests to be performed, including test procedures, test records, and the independent testing organization(s) be utilized.

(vi) Additional requirements (if included in the drawings, specifications, or   contract provisions):

(A)  Certification or recertification of personnel and qualification of procedures.

(B)  Management and accountability of Government Furnished Equipment, components, or materials.

(C) Calibration of inspection test gages, tools, measuring instruments, and independent laboratories to be utilized.
E. 3
SYSTEMS ACCEPTANCE AND TESTING 
Pursuant to FAR 52.246-12 "Inspection of Construction"; systems tests shall be performed as described below.

(a)   SYSTEMS
Systems tests shall be performed on Fire Protection, Fire Suppression, HVAC, Compressed Air and all other assemblies of components which must be tested as an inter-related whole to verify proper functioning.

(b)   SYSTEM TEST PROCEDURES
A test procedure and a recording form which documents every step of the system test shall be submitted for approval under the terms of the "Shop Drawings" clause of this contract.  Test procedures must be approved prior to requesting a date for testing.  Each step in the test procedure shall be witnessed by the Contracting Officer's Representative who shall then date and sign the approved recording form for each step witnessed.

The procedure shall consist of step by step instructions for testing all specified system parameters, system components, and proper overall functioning of the system.

(c)   SYSTEM TESTING AND ACCEPTANCE
The following tests shall be performed by the Contractor in strict accordance to the approved test procedure described above.

(1)  Functional Test -- This shall be an "in house" test to verify proper installation and functioning of the system and its components.  This functional test shall be performed in the presence of Government inspectors and shall be repeated until the Contractor can perform one full test without device or system malfunction.

(2)  System Acceptance Test -- After successful completion of the functional testing the system shall be tested formally with full documentation using the previously approved recording form.  The Contractor shall notify the Contracting Officer, in writing, forty eight (48) hours prior to system acceptance testing.  The appointed Contracting Officer Representative will witness, date and stamp each test in the procedure.  Acceptance of the system will be based upon the written approval of the Contracting Officer Technical Representative.

Note:  For work involving fire detection and suppression systems, additional testing & acceptance requirements are described in project technical specifications

Nothing in this clause shall relieve the requirements of FAR 52.246-12, "Inspection of Construction."  

E.4

FINAL INSPECTION AND ACCEPTANCE 

Final inspection and acceptance of all work under this contract will be conducted by Ismael H. Otero who is the Contracting Officer’s Technical Representative (COTR) or Sonia Johnson who is the Alternate Contracting Officer’s Technical Representative (Alt COTR) for this effort. Upon satisfactory completion of the contract, the Contractor shall be paid the fixed-price value of the contract, less the amount of any progress payments made under FAR Clause 52.232.5, Payments Under Fixed-Price Construction Contracts.
NOTE:  For planning purposes, the contractor shall include a line item in the schedule of values and progress schedule for completion of punch-list items, site clean-up, demobilization and final construction (as-built) drawings. The amount of this line item shall be equal to 10% of the contract value or $100,000, whichever is less. The Government will not pay final invoices for this amount until all punch-list, site clean-up, and demobilization activities are complete; final construction drawings are delivered; and final acceptance is made on DD Form 250, Material Inspection and Receiving Report.
F. 1

LISTING OF FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES INCORPORATED BY REFERENCE
FAR 52.211-10  
COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 

        Fill-in:

       (a)  commence work under this contract within 5 calendar days after the date the Contractor receives the notice to proceed with the Base Bid Item 0001.

(c) Base Bid Item 0001, complete the entire work ready for use no later than 140 calendar days after the date the Contractor receives the notice to proceed.  The time stated for completion shall include final cleanup of the premises.  

FAR 52.242-14
SUSPENSION OF WORK (APR 1984) 

F. 2     

WORK PERIOD 
Contractor's work day will be limited to first shift 7:00 A.M. to 3:30 P.M., on Monday through Friday only.  Any other work period will require special/ written approval from the Contracting Officer seven (7) days in advance of proposed change in work periods.  

F. 3

DOWNTIME AND EXCAVATION HOLDS 

The Contractor shall allow in his bid for a maximum of 20 working days during which all construction activities will be prohibited.  In addition the Contractor shall allow for a maximum of 0 day during which all excavation and other subsurface activities will be prohibited but other construction activities will be allowed.  The Government will provide twenty-four hours notice each time these restrictions are invoked.
G.1 NASA FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES INCORPORATED BY REFERENCE
NFS 1852.242-70
TECHNICAL DIRECTION (SEP 1993)

H. 1               NASA FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES INCORPORATED BY REFERENCE

NFS 1852.223-70
SAFETY AND HEALTH (APR 2002)

NFS 1852.223-75
MAJOR BREACH OF SAFETY OR SECURITY (FEB 2002) 
NFS 1852.225-70
EXPORT LICENSES (FEB 2000)

NFS 1852.242-72       OBSERVANCE OF LEGAL HOLIDAYS (AUG 1992)
                    h. 2
KSC 52.242-90 CONTROLS APPLICABLE TO CONTRACTOR'S ACTIVITIES (OCT 2007) 

Definitions:

Kennedy Policy Directives (KNPDs)

NASA Headquarters Policy Directives (NPDs).

Kennedy NASA Procedural Requirements (KNPRs)

NASA Headquarters Procedural Requirements (NPRs).

Quality Assurance Guide (QA-UG)

Joint Documented Handbook (JHB)

The publications below, and subsequent revisions thereof, are incorporated herein by reference. These publications prescribe regulatory and procedural criteria which are applicable to this contract. The contractor shall promptly take corrective action upon notice of noncompliance from the Contracting Officer or his/her authorized representative(s) with any provision of the publications listed below.

QA-UG-0001

KSC Employee Safety & Health Pocket Guide (See Note 1)

JHB 2000  

Consolidated Comprehensive Emergency Management Plan

KNPD 1440.1

KSC Records Management and Vital Records Programs

KNPD 1800.2

KSC Hazard Communication Program

(In addition to the above, the Contractor shall coordinate submission of hazardous material safety data to the NASA/KSC Materials Safety Data Sheet Archive with the KSC Institutional Services Contract (ISC) MSDS Program Administrator.)

KNPD 1810.1

KSC Occupational Medicine Program

KNPD 8500.1

KSC Environmental Management

KNPR 1600.1

KSC Security Procedural Requirements

KNPR 1820.3

KSC Hearing Loss Prevention Program

KNPR 1820.4

KSC Respiratory Protection Program

KNPR 1840.19
KSC Industrial Hygiene Programs (See Note 2 and Note 3)

KNPR 1870.1

KSC Sanitation Program

KNPR 4000.1

Supply and Equipment System Manual

KNPR 6000.1

Transportation Support System

KNPR 8500.1

KSC Environmental Requirements

KNPR 8715.3

KSC Safety Practices Procedural Requirements

KNPR 8830.1

Facilities and Real Property Procedural Requirements

KNPD 1860.1

KSC Radiation Protection Program (Applicable for services performed at KSC and CCAFS involving procurement, use, or handling of ionizing or non-ionizing radiation producing equipment, devices, materials or operations such as: ultraviolet lamps, infrared devices, lasers, RF/microwave transmitters, x-ray)

In addition to compliance with KNPD 1860.1 and 45SWI40-201 (if applicable), the Contractor shall submit, for the Contracting Officer's approval within 30 days after contract award, the names and addresses of laboratories used to perform activities

45SWI40-201

45th Space Wing Instruction 40-201 Radiation Protection Program (In addition to KNPD 1860.1, applicable to contracts for services performed at CCAFS)

KNPR 2570.1

KSC Radio Frequency Spectrum Management Procedural Requirements

(Applicable to all construction or construction-related projects)

During periods of special testing on Kennedy Space Center and at the Cape Canaveral Air Force Station, the Contractor may be required to cease radiating on any radio equipment that may be utilized at the time.

Any construction equipment utilized by the Contractor which may be causing radio frequency interference will be required to shut down during special tests. NASA will utilize its frequency analysis equipment to determine the interference.

KNPD 1600.3

Use of Alcoholic Beverages on Kennedy Space Center (KSC) Property

Note 1: Emergency Medical Treatment

The contractor shall immediately call for assistance with personnel injury or illness for any incident requiring emergency medical treatment for contractor or subcontractor personnel, or invitees on KSC, or if any person on the job site is rendered unconscious. The contractor shall require the victim to sign an appropriate ‘refusal of treatment’ form, if medical evaluation or treatment is offered and refused.

Emergency Response onsite at KSC or CCAFS

911 from a landline phone service

321-867-7911 from a cell phone

Note 2: Asbestos-Containing Building Materials

A. Asbestos-Containing Building Materials (ACBM) are known to be present in facilities assigned under the scope of this contract. The Government will provide information regarding the location and quantity of known ACBM in NASA/KSC facilities to the facility tenant organizations through the ISC Environmental Health office.

B. Special requirements, coordination, and precautions will apply to any work taking place under contracts that involves disturbance of ACBM. Contractors whose contracts require work involving ACBM are required to provide a written program for such work as part of its health and safety plan which is consistent with the requirements of 29 CFR 1926.1101. The contractor shall coordinate any such work involving ACBM with ISC Environmental Health, KSC Fire Services, and any other resident government or contractor organization whose employees may have access to the work location.

Note 3: Confined Spaces

C. Special requirements, coordination, and precautions will apply to any contract work taking place in confined spaces. Each contractor contracted to perform work in confined spaces is required to provide a written program for such work as part of its health and safety plan which is consistent with the requirements of 29 CFR 1910.146. For work in telecommunications manholes, provisions of 29 CFR 1910.268(o) are also applicable. The contractor shall coordinate any such work in confined spaces with Environmental Health, Fire Services, and any other resident government or contractor organization whose employees may have access to the work location. The provision of Environmental Health services by the government does not prohibit the contractor from providing their own atmospheric testing. The Government will provide information regarding the location of confined spaces to contractors whose employees may have access to the work location through the ISC Environmental Health office. (NOTE: Contact ISC Environmental Health for confined space description and hazard assessment. CS information may be provided as a fill-in or as a separate attachment. For questions regarding applicability of this clause contact the KSC Industrial Hygiene Officer (TA-C)).

H. 3
KSC 52.223-121    REPORTING OF INCIDENTS INVOLVING WORKPLACE VIOLENCE  (JUL 2008)
The contractor shall conduct training on and develop procedures for recognizing, managing and responding to incidents and threats of workplace violence as defined in NASA Policy Directive (NPD) 1600.3.  Contractors shall also promptly report all incidents involving workplace violence to the Protective Services Office.  If the NASA Workplace Violence Prevention and Response (WVPR) Team Chair and Co Chair determine it is appropriate for the contractor to participate in a WVPR Team meeting, the contractor shall comply with the WVPR Team request.  The contractor is also responsible for reporting disposition of the incident reported to the NASA WVPR Team. 

This requirement shall flow down to the subcontractors, however the subcontractors shall report up through the prime contractor. 
H. 4
KSC 52.242-93    CONTRACTOR WORKFORCE REPORT - ONSITE CONTRACTORS AND SUBCONTRACTORS (OCT 2006) 
The Contractor shall submit, on a quarterly basis, a manpower report delineating information about its workforce. The report shall include: the contract number, the contractor's total on-site workforce, total on-site union represented employees by bargaining unit, total on-site non-union represented employees, and total off-site workforce performing on the contract. The Contractor shall provide this information no later than 10 days after the close of each reporting period which end March 31st, June 30th, September 30th, and December 31st. The report shall be submitted to the Contracting Officer with copies to Workforce Planning and Analysis Office, (Code BA-D) and Industrial Labor Relations Office (Code OP).
I.  1


CLAUSES INCORPORATED BY REFERENCE (52.252-2) (FEB 1998)

This document incorporates one or more clauses by reference, with the same force and effect as if they were given in full text.   Upon request, the Contracting Officer will make their full text available.  Also, the full text of a clause may be accessed electronically at these addresses:

http://www.ksc.nasa.gov/procurement/clause/
http://prod.nais.nasa.gov/cgi-bin/nais/index.cgi
http://ec.msfc.nasa.gov/hq/library/v-reg.htm.

I. 2   
LISTING OF FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES INCORPORATED BY REFERENCE

CLAUSE NO.

TITLE

FAR 52.202-1

DEFINITIONS (JUL 2004)

FAR 52.203-3

GRATUITIES (APR 1984)

FAR 52.203-5

COVENANT AGAINST CONTINGENT FEES (APR 1984)

FAR 52.203-6
RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT (SEP 2006)

FAR 52.203-7

ANTI-KICKBACK PROCEDURES (JUL 1995)

FAR 52.203-8

CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997)

FAR 52.203-10

PRICE OR FEE ADJUSTMENTS FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997)       

FAR 52.203-12
LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS (SEP 2007)

FAR 52.204-4
PRINTING/COPYING DOUBLE-SIDE ON RECYCLED PAPER (AUG 2000)

FAR 52.204-7
   CENTRAL CONTRACTOR REGISTRATION (APR 2008)

FAR 52.204-9
PERSONAL IDENTITY VERIFICATION OF CONTRACTOR PERSONNEL (SEP 2007)

FAR 52.209-6             PROTECTING THE GOVERNMENT'S INTEREST WHEN         SUBCONTRACTING WITH CONTRACTORS DEBARRED SUSPENDED, OR PROPOSED FOR DEBARMENT (SEPT 2006)
FAR 52.214-26

AUDIT AND RECORDS – SEALED BIDDING (OCT 1997)
FAR 52.214-27

PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA – MODIFICATIONS – SEALED BIDDING (OCT 1997)

FAR 52.214-28

SUBCONTRACTOR COST OR PRICING DATA – MODIFICATIONS – SEALED BIDDING (OCT 1997)

FAR 52.214-29

ORDER OF PRECEDENCE – SEALED BIDDING (JAN 1986)

FAR 52.215-2 

AUDIT AND RECORDS – NEGOTIATION (JUN 1999)

FAR 52.215-8

ORDER OF PRECEDENCE – UNIFORM CONTRACT FORMAT (OCT   1997)

FAR 52.215-21

REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN COST OR PRICING DATA-MODIFICATIONS (OCT 1997) ALTERNATE IV (OCT 1997)
FAR 52.219-8  

UTILIZATION OF SMALL BUSINESS CONCERNS (MAY 2004)
FAR 52.219-14 
LIMITATIONS ON SUBCONTRACTING (DEC 1996) 
FAR 52.219-27 
NOTICE OF TOTAL SERVICE-DISABLED VETERAN-OWNED SMALL BUSINESS SET-ASIDE (MAY 2004) 
FAR 52.219-28

POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION 






(JUN 2007)
FAR 52.222-1
NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 1997)

FAR 52.222-3
   CONVICT LABOR (JUN 2003)

FAR 52.222-4             CONTRACT WORK HOURS AND SAFETY STANDARDS     ACT—OVERTIME COMPENSATION (JUL 2005)

FAR 52.222-6
   DAVIS-BACON ACT (JUL 2005)

FAR 52.222-7             WITHHOLDING OF FUNDS (FEB 1988)

FAR 52.222-8
   PAYROLLS AND BASIC RECORDS (FEB 1988)

            FAR 52.222-9

APPRENTICES AND TRAINEES (JUL 2005)

FAR 52.222-10

COMPLIANCE WITH COPELAND ACT REQUIREMENTS   (FEB 1988)

FAR 52.222-11

SUBCONTRACTS (LABOR STANDARDS) (JUL 2005) 

FAR 52.222-12

CONTRACT TERMINATION--DEBARMENT (FEB 1988)

FAR 52.222-13

COMPLIANCE WITH DAVIS-BACON AND RELATED ACT   REGULATIONS (FEB 1988)

FAR 52.222-14

DISPUTES CONCERNING LABOR STANDARDS (FEB 1988)

FAR 52.222-15

CERTIFICATION OF ELIGIBILITY (FEB 1988)

FAR 52.222-21

PROHIBITION OF SEGREGATED FACILITIES (FEB 1999)
FAR 52.222-23

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO 






ENSURE EQUAL EMPLOYMENT OPPORTUNITY FOR 






CONSTRUCTION (FEB 1999) 
FAR 52.222-26

EQUAL OPPORTUNITY (MAR 2007)

FAR 52.222-27

AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR CONSTRUCTION (FEB 1999)

FAR 52.222-35

EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF THE VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (SEP 2006)

FAR 52.222-36

AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (JUN 1998)

FAR 52.222-37

EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (SEP 2006)
FAR 52.222-50

COMBATING TRAFFICKING IN PERSONS (AUG 2007)
FAR 52.223-3
HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA (JAN 1997) - ALTERNATE 1 (JUL 1995) 

(The offeror shall provide the information required for (b) in a table similar to the below)

	MATERIAL
	IDENTIFICATION NO.

	If none, insert NONE

	
	

	
	


FAR 52.223-5
POLLUTION PREVENTION AND RIGHT-TO-KNOW 



INFORMATION (AUG 2003)

FAR 52.223-6

DRUG-FREE WORKPLACE (MAY 2001)
FAR 52.223-14

TOXIC CHEMICAL RELEASE REPORTING (AUG 2003)

FAR 52.225-13
RESTRICTIONS ON CERTAIN FOREIGN PURCHASES 



(JUN 2008)
FAR 52.227-1
AUTHORIZATION AND CONSENT (DEC 2007)

FAR 52.227-2
NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT (DEC 2007)

FAR 52.227-4
PATENT INDEMNITY - CONSTRUCTION CONTRACTS (DEC 2007)

FAR 52.228-1
 
BID GUARANTEE (SEP 1996) 

Fill in:   The amount of the bid guarantee shall be 20% percent of the 

   bid price or $1,000,000.00, whichever is less. 
FAR 52.228-2  
ADDITIONAL BOND SECURITY (OCT 1997) 

FAR 52.228-5  
INSURANCE - WORK ON A GOVERNMENT INSTALLATION (JAN 1997)

FAR 52.228-11  
PLEDGES OF ASSETS (FEB 1992)

FAR 52.228-12  
PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS (OCT 1995)

FAR 52.228-14  
IRREVOCABLE LETTER OF CREDIT (DEC 1999)

FAR 52.228-15  
PERFORMANCE AND PAYMENT BONDS - CONSTRUCTION (NOV 2006) 

FAR 52.229-3  
FEDERAL, STATE AND LOCAL TAXES (APR 2003)

FAR 52.232-5  
PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS (SEP 2002)

FAR 52.232-17  
INTEREST (JUN 1996)

FAR 52.232-23  
ASSIGNMENT OF CLAIMS (JAN 1986)

FAR 52.232-27  
PROMPT PAYMENT FOR CONSTRUCTION (SEP 2005)




Submit Invoices To:




NASA




John F. Kennedy Space Center




Procurement Office, Code: OP-CS-B




Kennedy Space Center, FL  32899

FAR 52.232-34
PAYMENT BY ELECTRONIC FUNDS TRANSFER – OTHER THAN CENTRAL CONTRACTOR REGISTRATION (MAY 1999)

Any questions related to payment via Electronic Funds Transfer (EFT) should be directed to:  




NASA Shared Services Center (NSSC)

Financial Management Division (FMD) – Accounts Payable

Bldg 1111, C. Road


    Stennis Space Center, MS  39529

Email: NSSC-AccountsPayable@nasa.gov

    Fax: 866-209-5415
FAR 52.233-1

DISPUTES (JUL 2002)

FAR 52.233-3

PROTEST AFTER AWARD (AUG 1996)

FAR 52.233-4

APPLICABLE LAW FOR BREACH OF CONTRACT CLAIMS (OCT 2004)

FAR 52.236-2

DIFFERING SITE CONDITIONS (APR 1984)

FAR 52.236-3

SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK (APR 1984)

FAR 52.236-5

MATERIAL AND WORKMANSHIP (APR 1984)

            FAR 52.236-6

SUPERINTENDENCE BY THE CONTRACTOR (APR 1984)

FAR 52.236-7

PERMITS AND RESPONSIBILITIES (NOV 1991)

FAR 52.236-8

OTHER CONTRACTS (APR 1984)

FAR 52.236-9

PROTECTION OF EXISTING VEGETATION, STRUCTURES,


   EQUIPMENT, UTILITIES, AND IMPROVEMENTS (APR 1984)

FAR 52.236-10

OPERATIONS AND STORAGE AREAS (APR 1984)

FAR 52.236-11

USE AND POSSESSION PRIOR TO COMPLETION (APR 1984)

FAR 52.236-12

CLEANING UP (APR 1984)

FAR 52.236-13
   ACCIDENT PREVENTION (NOV 1991)

FAR 52.236-14 

AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984)

FAR 52.236-15 

SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984)

FAR 52.236-17

LAYOUT OF WORK (APR 1984)

FAR 52.236-21
SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION 
(FEB 1997) - ALT 1 (APR 1984) 

FAR 52.236-26 

PRECONSTRUCTION CONFERENCE (FEB 1995)

FAR 52.242-13

BANKRUPTCY (JUL 1995)

FAR 52.242-14 

SUSPENSION OF WORK (APR 1984)

FAR 52.243-4

CHANGES (JUN 2007)

FAR 52.244-6
   SUBCONTRACTS FOR COMMERCIAL ITEMS (MAR 2007)

FAR 52.245-1

GOVERNMENT PROPERTY (JUN 2007) - ALT I (JUN 2007)
   
FAR 52.246-21

WARRANTY OF CONSTRUCTION (MAR 1994)

FAR 52.248-3

VALUE ENGINEERING - CONSTRUCTION (SEP 2006)

FAR 52.249-2 
TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED PRICE) (MAY 2004) - ALT I 


(SEP 1996)

FAR 52.249-10 

DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984)

FAR 52.253-1  

COMPUTER GENERATED FORMS (JAN 1991)

I. 3
NASA FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES INCORPORATED BY REFERENCE

NFS 1852.209-72

COMPOSITION OF THE CONTRACTOR (DEC 1988)

NFS 1852.215-84

OMBUDSMAN (OCT 2003) ALT 1 (JUN 2000)




[Fill in: Insert “Mr. James E. Hattaway, Jr., Kennedy Space Center, Code AA-B, Kennedy Space Center FL  32899, telephone number 321-867-2346, fax 321-867-8807, email James.E.Hattaway@nasa.gov”]
NFS 1852.219-76

NASA 8 PERCENT GOAL (JUL 1997) 

NFS 1852.228-75

MINIMUM INSURANCE COVERAGE (OCT 1988)

NFS 1852.232-79

PAYMENT FOR ON-SITE PREPARATORY COSTS (SEP 1987)

NFS 1852.236-73
HURRICANE PLAN (DEC 1988) 
NFS 1852.237-73  

RELEASE OF SENSITIVE INFORMATION (JUN 2005)
I. 4             FAR 52.222-39 
NOTIFICATION of employee rights concerning payment of union dues or fees (dec 2004) 

(a)  Definition. As used in this clause— 


“United States” means the 50 States, the District of Columbia, Puerto Rico, the Northern Mariana Islands, American Samoa, Guam, the U.S. Virgin Islands, and Wake Island. 

  (b)  Except as provided in paragraph (e) of this clause, during the term of this contract, the Contractor shall post a notice, in the form of a poster, informing employees of their rights concerning union membership and payment of union dues and fees, in conspicuous places in and about all its plants and offices, including all places where notices to employees are customarily posted. The notice shall include the following information (except that the information pertaining to National Labor Relations Board shall not be included in notices posted in the plants or offices of carriers subject to the Railway Labor Act, as amended (45 U.S.C. 151-188)). 
Notice to Employees 

Under Federal law, employees cannot be required to join a union or maintain membership in a union in order to retain their jobs. Under certain conditions, the law permits a union and an employer to enter into a union-security agreement requiring employees to pay uniform periodic dues and initiation fees. However, employees who are not union members can object to the use of their payments for certain purposes and can only be required to pay their share of union costs relating to collective bargaining, contract administration, and grievance adjustment. 

If you do not want to pay that portion of dues or fees used to support activities not related to collective bargaining, contract administration, or grievance adjustment, you are entitled to an appropriate reduction in your payment. If you believe that you have been required to pay dues or fees used in part to support activities not related to collective bargaining, contract administration, or grievance adjustment, you may be entitled to a refund and to an appropriate reduction in future payments. 

For further information concerning your rights, you may wish to contact the National Labor Relations Board (NLRB) either at one of its Regional offices or at the following address or toll free number: 

National Labor Relations Board
Division of Information
1099 14th Street, N.W.
Washington, DC 20570
1-866-667-6572
1-866-316-6572 (TTY) 

To locate the nearest NLRB office, see NLRB's website at http://www.nlrb.gov. 
 (c)  The Contractor shall comply with all provisions of Executive Order 13201 of February 17, 2001, and related implementing regulations at 29 CFR Part 470, and orders of the Secretary of Labor. 

(d)   In the event that the Contractor does not comply with any of the requirements set forth in paragraphs (b), (c), or (g), the Secretary may direct that this contract be cancelled, terminated, or suspended in whole or in part, and declare the Contractor ineligible for further Government contracts in accordance with procedures at 29 CFR Part 470, Subpart B—Compliance Evaluations, Complaint Investigations and Enforcement Procedures. Such other sanctions or remedies may be imposed as are provided by 29 CFR Part 470, which implements Executive Order 13201, or as are otherwise provided by law. 

(e)  The requirement to post the employee notice in paragraph (b) does not apply to— 

(1)  Contractors and subcontractors that employ fewer than 15 persons; 

(2)  Contractor establishments or construction work sites where no union has been formally recognized by the Contractor or certified as the exclusive bargaining representative of the Contractor’s employees; 

(3)  Contractor establishments or construction work sites located in a jurisdiction named in the definition of the United States in which the law of that jurisdiction forbids enforcement of union-security agreements; 

(4)  Contractor facilities where upon the written request of the Contractor, the Department of Labor Deputy Assistant Secretary for Labor-Management Programs has waived the posting requirements with respect to any of the Contractor’s facilities if the Deputy Assistant Secretary finds that the Contractor has demonstrated that— 

(i)  The facility is in all respects separate and distinct from activities of the Contractor related to the performance of a contract; and 

(ii) Such a waiver will not interfere with or impede the effectuation of the Executive order; or 

(5)  Work outside the United States that does not involve the recruitment or employment of     workers within the United States. 

(f)  The Department of Labor publishes the official employee notice in two variations; one for contractors covered by the Railway Labor Act and a second for all other contractors. The Contractor shall— 

(1) Obtain the required employee notice poster from the Division of Interpretations and Standards, Office of Labor-Management Standards, U.S. Department of Labor, 200 Constitution Avenue, NW, Room N-5605, Washington, DC 20210, or from any field office of the Department’s Office of Labor-Management Standards or Office of Federal Contract Compliance Programs; 

(2) Download a copy of the poster from the Office of Labor-Management Standards website at http://www.olms.dol.gov; or 

(3) Reproduce and use exact duplicate copies of the Department of Labor’s official poster. 

(g) The Contractor shall include the substance of this clause in every subcontract or purchase order that exceeds the simplified acquisition threshold, entered into in connection with this contract, unless exempted by the Department of Labor Deputy Assistant Secretary for Labor-Management Programs on account of special circumstances in the national interest under authority of 29 CFR 470.3(c). For indefinite quantity subcontracts, the Contractor shall include the substance of this clause if the value of orders in any calendar year of the subcontract is expected to exceed the simplified acquisition threshold. Pursuant to 29 CFR Part 470, Subpart B—Compliance Evaluations, Complaint Investigations and Enforcement Procedures, the Secretary of Labor may direct the Contractor to take such action in the enforcement of these regulations, including the imposition of sanctions for noncompliance with respect to any such subcontract or purchase order. If the Contractor becomes involved in litigation with a subcontractor or vendor, or is threatened with such involvement, as a result of such direction, the Contractor may request the United States, through the Secretary of Labor, to enter into such litigation to protect the interests of the United States. 

I.5         FAR 52.223-9    ESTIMATE OF PERCENTAGE OF RECOVERED MATERIAL CONTENT FOR EPA DESIGNATED PRODUCTS (MAY 2008)
(a) Definitions. As used in this clause— 

“Postconsumer material” means a material or finished product that has served its intended use and has been discarded for disposal or recovery, having completed its life as a consumer item. Postconsumer material is a part of the broader category of “recovered material.” 

“Recovered material” means waste materials and by-products recovered or diverted from solid waste, but the term does not include those materials and by-products generated from, and commonly reused within, an original manufacturing process. 

(b) The Contractor, on completion of this contract, shall— 

(1) Estimate the percentage of the total recovered material content for EPA-designated item(s) delivered and/or used in contract performance, including, if applicable, the percentage of post-consumer material content; and 

(2) Submit this estimate to _____________________ [Contracting Officer complete in accordance with agency procedures]. 

I. 6        FAR 52.225-9   BUY AMERICAN ACT –                                               CONSTRUCTION MATERIALS (JAN 2005)
(a) Definitions. As used in this clause— 

“Component” means an article, material, or supply incorporated directly into a construction material. 

“Construction material” means an article, material, or supply brought to the construction site by the Contractor or a subcontractor for incorporation into the building or work. The term also includes an item brought to the site preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or work and that are produced as complete systems, are evaluated as a single and distinct construction material regardless of when or how the individual parts or components of those systems are delivered to the construction site. Materials purchased directly by the Government are supplies, not construction material. 

“Cost of components” means— 

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any applicable duty (whether or not a duty-free entry certificate is issued); or 

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but excluding profit. Cost of components does not include any costs associated with the manufacture of the construction material. 

“Domestic construction material” means— 

(1) An unmanufactured construction material mined or produced in the United States; or 

(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign origin of the same class or kind for which nonavailability determinations have been made are treated as domestic. 

“Foreign construction material” means a construction material other than a domestic construction material. 

“United States” means the 50 States, the District of Columbia, and outlying areas. 

(b) Domestic preference. 

(1) This clause implements the Buy American Act (41 U.S.C. 10a - 10d) by providing a preference for domestic construction material. The Contractor shall use only domestic construction material in performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause. 

(2) This requirement does not apply to the construction material or components listed by the Government as follows:   NONE
 (3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause if the Government determines that— 

(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction material subject to the requirements of the Buy American Act is unreasonable when the cost of such material exceeds the cost of foreign material by more than 6 percent; 

(ii) The application of the restriction of the Buy American Act to a particular construction material would be impracticable or inconsistent with the public interest; or 

(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and reasonably available commercial quantities of a satisfactory quality. 

(c) Request for determination of inapplicability of the Buy American Act. 

(1)(i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(3) of this clause shall include adequate information for Government evaluation of the request, including— 

(A) A description of the foreign and domestic construction materials; 

(B) Unit of measure; 

(C) Quantity; 

(D) Price; 

(E) Time of delivery or availability; 

(F) Location of the construction project; 

(G) Name and address of the proposed supplier; and 

(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph (b)(3) of this clause. 

(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price comparison table in the format in paragraph (d) of this clause. 

(iii) The price of construction material shall include all delivery costs to the construction site and any applicable duty (whether or not a duty-free certificate may be issued). 

(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor could not reasonably foresee the need for such determination and could not have requested the determination before contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a determination. 

(2) If the Government determines after contract award that an exception to the Buy American Act applies and the Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the contract to allow use of the foreign construction material. However, when the basis for the exception is the unreasonable price of a domestic construction material, adequate consideration is not less than the differential established in paragraph (b)(3)(i) of this clause. 

(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign construction material is noncompliant with the Buy American Act. 

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the Contractor shall include the following information and any applicable supporting data based on the survey of suppliers:

	  
	Foreign and Domestic Construction Materials Price Comparison 
	  

	  
	Construction Material Description 
	Unit of Measure 
	Quantity 
	Price (Dollars)* 
	  

	  
	Item 1: 
	  
	  
	  
	  

	  
	Foreign construction material 
	_______ 
	_______ 
	_______ 
	  

	  
	Domestic construction material 
	_______ 
	_______ 
	_______ 
	  

	  
	  
	  
	  
	  
	  

	  
	Item 2: 
	_______ 
	_______ 
	_______ 
	  

	  
	Foreign construction material 
	_______ 
	_______ 
	_______ 
	  

	  
	Domestic construction material 
	  
	  
	  
	  

	[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach summary.] 

[Include other applicable supporting information.] 

[* Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry certificate is issued).] 


I. 7               FAR 52.236-4

PHYSICAL DATA (APR 1984)  

Data and information furnished or referred to below is for the Contractor’s information. The Government shall not be responsible for any interpretation of or conclusion drawn from the data or information by the Contractor. 

(a)  The indications of physical conditions on the drawings and in the specifications are the result of site investigations by benchmarks for vertical control, elevations, and dimensions from existing features.  The Contractor shall be responsible for any surveys, augers, borings, core borings, test pits, probings, or other investigations necessary or incidental to performance of the work 
(b) Weather conditions:  The climate of the Cape Canaveral-Kennedy Space Center, Florida area is subtropical with short, mild winters and hot, humid summers.  Summer extends from the middle of May to the middle of October with the highest mean temperatures in July and August and the extreme highest temperatures in June.  Area thunderstorms occurring during the summer months can be violent with cloud to ground lightning, heavy rain and strong gusty winds.  The hurricane season begins in June and ends in December with the highest frequency in August, September, and October.  Winter temperatures range from the probability of an 80 degree high during each month to at least one occasion (per winter) of below freezing conditions.  Mean average maximum-minimum temperatures and mean average rainfall is 78.6 degrees – 64.0 degrees and 48.53 inches for Cape Canaveral and 79.4 degrees – 65.4 degrees and 53.21 inches for Kennedy Space Center.  Detailed climatological data may be obtained from the Patrick Air Force Base Weather Services, 321-853-8485, Patrick Air Force Base, Florida. 

   (c)  Transportation facilities:

(1)  ROAD:  The Cape Canaveral-Kennedy Space Center area is accessible via Florida State Highways 3, 401, 405, 520, and 528 and U.S. Highways 1 and A1A.  Perimeter gates to Kennedy Space Center and Cape Canaveral Air Force Station are located at Highway 401 (Gate 1), South Highway 3 (Gate 2), Highway 405 (Gate 3), and North Highway 3 (Gate 4).  All gates are normally operational during first shift hours.  Off shift hours may vary, and additional schedule or access limitations will be in place during critical launch processing operations. 

(2)  RAIL:  Government trackage connects with the Florida East Coast Railway Company (FEC) at Jay-Jay, Florida, approximately 3 miles north of Titusville, Florida.  Shipping destination should be shown as “Titusville, Florida for Kennedy Space Center, Florida.” NASA locomotives move cars between Jay-Jay and various locations on Kennedy Space Center.  Side and end ramps are available in the KSC Industrial Area.  

(3)  WATER (OCEAN):  United States Air Force and Navy and commercial dock facilities are available at Port Canaveral, Florida.

(4)  WATER (OTHER):  The Kennedy Space Center Vehicle Assembly Building (VAB) Marine Terminal and Cape Canaveral Air Force Station barge facilities are accessible via the inland waterway through the Banana River.

(5)  AIR (COMMERCIAL):  Facilities serving the area are located at Melbourne (approximately 42 miles) and Orlando (approximately 55 miles) Florida.  Pickup and delivery of air shipments is available.  

Detailed information on availability and limitation of facilities, shipping and billing may be obtained from the Supply, Equipment, Transportation and Center Support Branch, Code TA-E1, John F. Kennedy Space Center, NASA, Kennedy Space Center, Florida 32899.

***Note: The above summary inserted should be sufficient for all KSC-CCAFS work
I.8
NFS 1852.243-70 ENGINEERING CHANGE PROPOSALS (OCTOBER 2001)

(a) Definitions. 
“ECP” means an Engineering Change Proposal (ECP) which is a proposed engineering change and the documentation by which the change is described, justified, and submitted to the procuring activity for approval or disapproval. 
(b) Either party to the contract may originate ECPs. Implementation of an approved ECP may occur by either a supplemental agreement or, if appropriate, as a written change order to the contract. 
(c) Any ECP submitted to the Contracting Officer shall include a "not-to-exceed" [price or estimated cost] increase or decrease adjustment amount, if any, and the required [time of delivery or period of performance] adjustment, if any, acceptable to the originator of the ECP. If the change is originated within the Government, the Contracting Officer shall obtain a written agreement with the contractor regarding the "not-to-exceed" [price or estimated cost] and [delivery or period of performance] adjustments, if any, prior to issuing an order for implementation of the change. 
(d) After submission of a contractor initiated ECP, the contracting officer may require the contractor to submit the following information: 
(1) Cost or pricing data in accordance with FAR 15.403-5 if the proposed change meets the criteria for its submission under FAR 15.403-4; or 
(2) Information other than cost or pricing data adequate for contracting officer determination of price reasonableness or cost realism. The contracting officer reserves the right to request additional information if that provided by the contractor is considered inadequate for that purpose. If the contractor claims applicability of one of the exceptions to submission of cost or pricing data, it shall cite the exception and provide rationale for its applicability. 
(e) If the ECP is initiated by NASA, the contracting officer shall specify the cost information requirements, if any.
I. 9         KSC 52.204-96 SECURITY CONTROLS FOR KSC AND CCAFS (JAN 2007)

A.   Identification of Employees

1. Badging  

i. Kennedy Space Center (KSC) badging is mandatory for all Contractor personnel (e.g. administrative, technical, Architect and Engineering, supervisory, construction crafts, etc.) who require access into KSC or Cape Canaveral Air Force Station (CCAFS).  The contractor shall require each employee, and each subcontractor employee who require access to KSC or CCAFS to obtain identification badges, and special controlled area access badges, as necessary.  Identification and badging of employees must be completed prior to issuance of a Notice to Proceed by the Contracting Officer, if applicable, or commencement of activities by unbadged employees.  

ii. Prior to proceeding with performance, the contractor shall submit the following information to the contracting officer, who will certify it and pass the information on to the Badging office:

a. Contract number and location of work site(s);

b. Contract commencement and completion dates; 

c. Status as prime or subcontractor; and,

d. Name of the Contractor designated security/badging official. (Designated badging officials must receive a badging briefing, identifying badging requirements/restrictions, prior to being authorized as badging officials.)

iii. During performance of this contract, issued badges shall be worn by contractor employees and prominently displayed at all times while on KSC or CCAFS property, unless wearing the badge creates a safety hazard.  Upon termination of an employee, or completion/termination of the contract, the contractor shall immediately deliver such employee’s identification and access badge(s) to the Security Badging office, at a Pass and Identification Station (PIDS).  NASA Identification badges remain the property of NASA and the Government reserves the right to invalidate/confiscate such badges at any time.

iv. To ensure timely and efficient issuance of identification and special access badges to contractor personnel, immediately after contract award but prior to notice to proceed or work on-site, the contractor shall designate in writing to the Contracting Officer a security/badging official for the contract/contractor.  Concurrently, the designated security/badging official shall submit to the Contracting Officer a KSC Form 20-162 (Request for KSC Picture Badge) for each employee requiring access to KSC or CCAFS.  This is the minimum paperwork required for each employee (and subcontractor employee) for issuance of identification badges only.

2. Homeland Security Presidential Directive (HSPD) 12, Federal Information Processing Standards (FIPS) Publication 201, and Office of Management and Budget (OMB) Guidance M-05-24 Compliance

i. In compliance with Homeland Security Presidential Directive (HSPD) 12, Federal Information Processing Standards (FIPS) Publication 201, and Office of Management and Budget (OMB) Guidance M-05-24, all persons who will have access to government controlled facilities or access to a Federal information system for a period of in excess of 180 days must have a favorably completed National Agency Check with Written Inquiries (NACI).  To accomplish this, the forms listed below need to be submitted to the Personnel Security Support Office, Room 1503, KSC Headquarters Building.  FIPS Pub 201 requires identification verification be accomplished by the applicant (person to be badged) providing two items of identification listed in Department of Homeland Security (DHS)  Form I-9.

a. KSC Form 20 – 87, NASA PRP Investigation and Qualification Data Request;

b. FD Form 258, Fingerprint Card

c. Standard Form 85, Questionaire for Non-Sensitive Positions; and,

d. Optional Form 306, Declaration for Federal Position Employment.

B. Badging Restrictions/Categories

1. White Temporary Pass (WTP).  Under current KSC security restrictions, an “Unescorted” White Temporary Pass (WTP) is required for unescorted entry through the KSC perimeter gates.  (Permanent picture badges are no longer required.)  The Contractor’s designated security/badging official is authorized to request issuance of WTPs (or consent to retain existing WTPs) for those individuals that he/she can “vouch” for, based upon verification of U.S. citizenship and demonstrated work history.  The contractor security/badging official is responsible for ensuring the integrity of this system, will be held accountable for issuance of a WTP to any unauthorized individual, and is responsible for the behavior of anyone for whom s/he authorizes a badge.

2. Pink Temporary Pass (PTP)   Any individual for whom the designated security/badging official cannot “vouch” in accordance with the above criteria will be issued a “To Be Escorted” Pink Temporary Pass (PTP).  All persons with PTPs, including vendors, must be signed in at the perimeter gate and escorted to and from the job site.  The escort must maintain visual contact with their escortee(s) at all times and shall escort them off KSC property at the conclusion of their on-site work.

3. Green Temporary Pass (GTP).  Persons who are not a United States citizen or are an employee of a foreign government, company, or other foreign entity must be so identified by being issued a green temporary pass.  Each such employee must obtain individual prior approval for entry from the KSC International Visits Coordinator (IVC) in the NASA Protective Services Office (TA-G).

4. Access to Controlled Areas within KSC.

i. Certain areas within KSC have been designated as Controlled Areas.  These are normally surrounded by fencing and have an entrance gate monitored by a security officer or a monitoring device.  Access into such areas is classified as either “escorted” or “unescorted” access.  For unescorted access into these areas, for each employee, the contractor must submit to the Contracting Officer’s Technical Representative (COTR), in addition to the NACI forms listed above in paragraph A.3.a-d, a NASA Form 1730, Request for Unescorted Access/Personnel Reliability Program.

ii. The NASA Protective Services Office, or its designee, the Personnel Security Support Office (PSSO), will determine whether the person is eligible for unescorted access within 14 working days after the receipt of the properly completed forms and so inform the COTR.  The COTR will notify the contractor of the NASA Protective Services Office’s approval/disapproval.  Access to controlled areas is granted when the requisite safety training has been successfully completed.

iii. All contractor employees utilized on the job site will not require unescorted access.  However, it is the contractor’s responsibility to designate and submit the required information on a sufficient number to provide escort service to those not cleared for unescorted access.  The contractor escort will be required to meet the work crew at the security area gate at the beginning of the Contractor’s workday/shift and escort them as a group to the job site.  The escort will keep the crews within site until they are escorted back to the area gate at the end of the workday.  No authorized personnel will leave the immediate work area without an appropriately badged escort.

iv. The Government will provide, at no cost to the contractor, investigative services for a designated number of employees/workers escorts.  If, through attrition or personnel turnover, the contractor requires additional employees to be investigated for unescorted access, the contract price shall be reduced by $100.00 per person in excess of the designated number.  If, because of varying mobilization approaches, the contractor desires unescorted access for more than the stated quantity, the contractor may request additional clearances at a reduction in contract price of $100.00 per person.

v. The prime contractor is responsible for providing escort services for any of his employees and/or any subcontractor employees who are not eligible for unescorted access.  The Government will not provide escort service under this contract.  The contractor shall be responsible for all delays and costs caused by its failure to provide for unescorted access.  All requests for unescorted access by subcontractors will be submitted through the prime contractor to the COTR for processing by the NASA Protective Services Office, or its designee, the PSSO.

vi. One or more on-site training classes may be required for admittance to the work area and for inclusion on the Job Site Access List for Controlled-access Areas.  The total training will not exceed four hours.  Contractors may schedule any required training for their employees by contacting the COTR.  The Contractor shall maintain a record of employees receiving the training.

vii. This project is to be performed in a limited access area (Hangar AF and TAA Area 54 #’s).  The designated number of employees for whom interim unescorted access investigations will be performed at no cost to the contractor is Three (3).
I. 10      KSC On-Site Facilities and Services

A. Utilities



 FORMCHECKBOX 
  There are no utility services available in the work area. All utilities required 



 for performance of the contract work shall be provided by the Contractor.



 FORMCHECKBOX 
  Pursuant to FAR clause 52.236-14, entitled “Availability and Use of Utility 



Services,” the following utilities are available at no cost to the Contractor in 



reasonable amounts.  Any utility not listed below, required for performance of the



 contract work, shall be provided by the Contractor.




 FORMCHECKBOX 
  Potable Water




 FORMCHECKBOX 
  120/240 volt electrical service




 FORMCHECKBOX 
  480 volt electrical service

B. Facilities



 FORMCHECKBOX 
  Restroom facilities are available within or near the work area.  If use of these 



facilities by the Contractor’s employees result in excessive construction grime and 



debris, the Contractor will, at the direction of the Contracting Officer, clean the 



facilities at no cost to the Government.



 FORMCHECKBOX 
  There are no Government restroom facilities available for use by the 



Contractor’s employees at the work site. The Contractor shall provide all sanitary 



facilities for the needs of the Contractor personnel.

I.11
PERSONAL IDENTITY VERIFICATION CARD ISSUANCE PROCEDURES 

The following procedures implement the Federal Information Processing Standards Publication (FIPS PUB) Number 201, Personal Identity Verification (PIV) of Federal Employees and 

Contractors (Reference FAR Clause 52.204-9, Personal Identity Verification of Contractor Personnel) FIPS 201 Appendix A graphically displays the following procedure for the issuance of a PIV credential.
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Figure A-1, FIPS 201, Appendix A

The following steps describe the procedures for the NASA Personal Identity Verification Card Issuance (PCI) of a PIV credential:

Step 1:  

The Contractor’s Corporate Security Officer (CSO), Program Manager (PM), or Facility Security Officer (FSO) submits a formal letter that provides a list of contract employees (applicant) names requesting access to the NASA Contracting Officer’s Technical Representative (COTR).  In the case of a foreign national applicant, approval through the NASA Foreign National Management System (NFNMS) must be obtained for the visit or assignment before any processing for a PIV credential can take place.  Further, if the foreign national is not under a contract where a COTR has been officially designated, the foreign national will provide the information directly to their visit/assignment host, and the host sponsor will fulfill the duties of the COTR mentioned herein.  In each case, the letter shall provide notification of the contract or foreign national employee’s (hereafter the “applicant”) full name (first, middle and last), social security number (SSN) or NASA Foreign National Management System Visitor Number if the foreign national does not have a SSN, and date of birth.  If the contract employee has a current satisfactorily completed National Agency Check with Inquiries (NACI) or an equivalent or higher degree of background investigation, the letter shall indicate the type of investigation, the agency completing the investigation, and date the investigation was completed.  Also, the letter must specify the risk/sensitivity level associated with the position in which each applicant will be working (NPR 1600.1, §4.5 is germane) Further, the letter shall also acknowledge that contract employees may be denied access to NASA information or information systems based on an unsatisfactory background investigation/adjudication. .  

After reviewing the letter for completeness and concurring with the risk/sensitivity levels, the COTR/host must forward the letter to the Center Chief of Security (CCS).  The CCS shall review the OPM databases (e.g., DCII, PIP, et al.), and take appropriate steps to validate the applicant’s investigation status.  Requirements for a NACI or other investigation shall be initiated only if necessary.

Applicants who do not currently possess the required level of background investigation shall be directed to the e-QIP web site to complete the necessary background investigation forms online.  The CCS shall provide to the COTR/host information and instructions on how to access the e-QIP for each contract or foreign national employee requiring access

Step 2:

Upon acceptance of the letter/background information, the applicant will be advised that in order to complete the investigative process, he or she must appear in-person before the authorized PIV registrar and submit two forms of identity source documents in original form.  The identity source documents must come from the list of acceptable documents included in Form I-9, Employment Eligibility Verification, one which must be a Federal
 or State issued picture identification.  Fingerprints will be taken at this time.  The applicant must appear no later than the entry on duty date.  

When the applicant appears, the registrar will electronically scan the submitted documents; any document that appears invalid will be rejected by the registrar. The registrar will capture electronically both a facial image and fingerprints of the applicant. The information submitted by the applicant will be used to create or update the applicant identity record in the Identity Management System (IDMS).  

Step 3:

Upon the applicant’s completion of the investigative document, the CCS reviews the information, and resolves discrepancies with the applicant as necessary.  When the applicant has appeared in person and completed fingerprints, the package is electronically submitted to initiate the NACI.  The CCS includes a request for feedback on the NAC portion of the NACI at the time the request is submitted.

Step 4:

Prior to authorizing physical access of a contractor employee to a federally-controlled facility or access to a Federal information system, the CCS will a National Crime Information Center (NCIC) with an Interstate Identification Index check is/has been performed.  In the case of a foreign national, a national check of the Bureau of Immigration and Customs Enforcement (BICE) database will be performed for each applicant. If this process yields negative information, the CCS will immediately notify the COTR/host of the determination regarding access made by the CCS.

Step 5:

Upon receipt of the completed NAC, the CCS will update IDMS from the NAC portion of the NACI and indicate the result of the suitability determination.  If an unsatisfactory suitability determination is rendered, the COTR will advise the contractor that the employee is being denied physical access to all federally-controlled facilities and Federal information systems. 

Based on a favorable NAC and NCIC/III or BICE check, the CCS will authorize the issuance of a PIV federal credential in the Physical Access Control System (PACS) database.  The CCS, based on information provided by the COTR/host, will determine what physical access the applicant should be granted once the PIV issues the credential.
Step 6:

Using the information provided by the applicant during his or her in-person appearance, the PIV card production facility creates and instantiates the approved PIV card for the applicant with an activation date commensurate with the applicant’s start date.

Step 7:

The applicant proceeds to the credential issuance facility to begin processing for receipt of his/her federal credential.

The applicant provides to the credential issuing operator proof of identity with documentation that meets the requirements of FIPS 201 (DHS Employment Eligibility Verification (Form I-9) documents.  These documents must be the same documents submitted for registration.  The credential issuing operator will verify that the facial image, and optionally reference finger print, matches the enrollment data used to produce the card. Upon verification of identity, the operator will locate the employee’s record in the PACS database, and modify the record to indicate the PIV card has been issued.  The applicant will select a PIN for use with his or her new PIV card.  Although root data is inaccessible to the operator, certain fields (hair color, eye color, et al.) may be modified to more accurately record the employee’s information.  The applicant proceeds to a kiosk or other workstation to complete activation of the PIV card using the initial PIN entered at card issuance.

ALTERNATIVE FOR APPLICANTS WHO DO NOT HAVE A COMPLETED AND ADJUDICATED NAC AT THE TIME OF ENTRANCE ON DUTY

Steps 1 through 4 shall be accomplished for all applicants in accordance with the process described above.  If the applicant is unable to appear in person until the time of entry on duty, or does not, for any other reason, have a completed and adjudicated NAC portion of the NACI at the time of entrance on duty, the following interim procedures shall apply.

1. If the documents required to submit the NACI have not been completed prior to EOD, the applicant will be instructed to complete all remaining requirements for submission of the investigation request.  This includes presentation of I-9 documents and completion of fingerprints, if not already accomplished.  If the applicant fails to complete these activities as prescribed in NPR 1600.1 (Chapters 3 & 4), it may be considered as failure to meet the conditions required for physical access to a federally-controlled facility or access to a Federal information system, and result in denial of such access.

2. Based on favorable results of the NCIC, the applicant shall be issued a temporary NASA identification card for a period not-to-exceed six months.  If at the end of the six month period the NAC results have not been returned, the agency will at that time make a determination if an additional extension will be granted for the temporary identification card.

3. Upon return of the completed NAC, the process will continue from Step 5.

J.1
LIST OF ATTACHMENTS 

A.  The following documents are attached hereto and made a part of this contract: 

	Attachment and Title
	Date
	# Pages

	J.A.1
	KSC Construction Deliverable Documentation Incidental to Contract Administration.
	10/10/08
	7

	J.B.1
	KSC Construction General Work Requirements
	10/10/08
	22

	J.C.1
	KSC Construction Project Specific Work Requirements  
	10/10/08
	7

	J.D.1
	DOL Area Wage Determination FL070017 09/19/2008  FL17
	09/19/08
	8

	
	Safety and Health Plan (To be incorporated as approved by the Contracting Officer)
	
	


B.  Sections K, L, and M will not be physically included in the resulting contract but shall be retained in the Contracting Officer’s files. Section K is hereby incorporated by reference.
K. 1         FAR 52.203-2
CERTIFICATE OF INDEPENDENT PRICE DETERMINATION   (APR 1985)

 
(a) The offeror certifies that— 

(1) The prices in this offer have been arrived at independently, without, for the purpose of restricting competition, any consultation, communication, or agreement with any other offeror or competitor relating to— 

(i) Those prices; 

(ii) The intention to submit an offer; or 

(iii) The methods or factors used to calculate the prices offered. 

(2) The prices in this offer have not been and will not be knowingly disclosed by the offeror, directly or indirectly, to any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or contract award (in the case of a negotiated solicitation) unless otherwise required by law; and 

(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to submit an offer for the purpose of restricting competition. 

(b)  Each signature on the offer is considered to be a certification by the signatory that the signatory— 

(1) Is the person in the offeror’s organization responsible for determining the prices being offered in this bid or proposal, and that the signatory has not participated and will not participate in any action contrary to paragraphs (a)(1) through (a)(3) of this provision; or 

(2) (i) Has been authorized, in writing, to act as agent for the following principals in certifying that those principals have not participated, and will not participate in any action contrary to paragraphs (a)(1) through (a)(3) of this provision, ____________________________________
           (ii)  As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) of this provision have not participated, and will not participate, in any action contrary to paragraphs (a)(1) through (a)(3) of this provision; and 

                      (iii)  As an agent, has not personally participated, and will not participate, in any action contrary to paragraphs (a)(1) through (a)(3) of this provision. 

(c) If the offeror deletes or modifies paragraph (a)(2) of this provision, the offeror must furnish with its offer a signed statement setting forth in detail the circumstances of the disclosure
   K.2                 FAR 52.204-8           Annual Representations and Certifications




(JAN 2006)
(a)

(1) The North American Industry classification System (NAICS) code for this acquisition is  236220.
(2) The small business size standard is $33.5 million.
(3) The small business size standard for a concern which submits an offer in its own name, other than on a construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 employees.

(b)

(1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation, paragraph (c) of this provision applies.

(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently registered in CCR, and has completed the ORCA electronically, the offeror may choose to use paragraph (c) of this provision instead of completing the corresponding individual representations and certification in the solicitation. The offeror shall indicate which option applies by checking one of the following boxes:

[   ] (i) Paragraph (c) applies.

[   ] (ii) Paragraph (c) does not apply and the offeror has completed the individual representations and certifications in the solicitation.

(c) The offeror has completed the annual representations and certifications electronically via the Online Representations and Certifications Application (ORCA) website at http://orca.bpn.gov . After reviewing the ORCA database information, the offeror verifies by submission of the offer that the representations and certifications currently posted electronically have been entered or updated within the last 12 months, are current, accurate, complete, and applicable to this solicitation (including the business size standard applicable to the NAICS code referenced for this solicitation), as of the date of this offer and are incorporated in this offer by reference (see FAR 4.1201); except for the changes identified below [offeror to insert changes, identifying change by clause number, title, date]. These amended representation(s) and/or certification(s) are also incorporated in this offer and are current, accurate, and complete as of the date of this offer.

	FAR Clause
	Title
	Date
	Change

	  
	  
	  
	  

	  
	  
	  
	  


Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the representations and certifications posted on ORCA.

L. 1     SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FAR 52.252-1) (FEB  
1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if they were given in full text.   Upon request, the Contracting Officer will make their full text available.  The offeror is cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its quotation or offer.  In lieu of submitting the full text of those provisions, the offeror may identify the provision by paragraph identifier and provide the appropriate information with its quotation or offer.  Also, the full text of a solicitation provision may be accessed electronically at these addresses:

http://www.ksc.nasa.gov/procurement/clause/
http://prod.nais.nasa.gov/cgi-bin/nais/index.cgi
http://ec.msfc.nasa.gov/hq/library/v-reg.htm.

L. 2  
LISTING OF FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)    PROVISIONS INCORPORATED BY REFERENCE
PROVISION          
TITLE

FAR 52.214-3

Amendments to Invitations for Bids (Dec 1989)

FAR 52.214-4

False Statements in Bids (Apr 1984)

FAR 52.214-5

Submission of Bids (Mar 1997)

FAR 52.214-6

Explanation to Prospective Bidders (Apr 1984)

FAR 52.214-7
   Late Submissions, Modifications, and Withdrawals of Bids (Nov 1999)

FAR 52.214-12

Preparation of Bids (Apr 1984)

FAR 52.214-18

Preparation of Bids—Construction (Apr 1984)
FAR 52.214-34

Submission of Offers in the English Language (Apr 1991)

FAR 52.214-35

Submission of Offers in U.S. Currency (Apr 1991)

FAR 52.215-20

REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN COST OR PRICING DATA (OCT 1997) ALTERNATE IV (OCT 1997)
  FAR 52.222-5
   DAVIS-BACON ACT – SECONDARY SITE OF WORK 




(JUL 2005)

  FAR 52.222-23

Notice of Requirement for Affirmative Action to Ensure Equal Employment Opportunity for Construction (FEB 1999) 

 

[insert: (b) Minority participation goal: 10.7%

                  
      Female participation goal:
6.9%

                 
(e) Kennedy Space Center and Cape Canaveral Air Force Station, 

                           Brevard County, Florida]
L. 3

LISTING OF NASA FAR SUPPLEMENT (48 CFR CHAPTER 18) PROVISIONS     INCORPORATED BY REFERENCE

PROVISION NO.        TITLE

NFS 1852.214-70   
Caution to Offerors Furnishing Descriptive Literature (DEC 1988)
NFS 1852.228-73   
Bid Bond (OCT 1988)
NFS 1852.236-74   
Magnitude of Requirement (DEC 1988)

 [between $500,000 and $1,000,000]
L. 4 
         FAR 52.211-3  
Availability of Specifications Not Listed in the GSA Index of Federal Specifications, Standards and Commercial Item Descriptions.  (JUN 1988) 

      
The specifications cited in this solicitation may be obtained from: 

(a) KSC specifications and standards may be obtained through a web site maintained by the KSC Technical Library.  These documents may be accessed at 

http://www-lib.ksc.nasa.gov/lib/gp364.html. 

(b) NASA specifications are available at http://standards.nasa.gov/.  This website requires Public Access registration (Logon Required).

(c) The Acquisition Streamlining and Standardization Information System (ASSIST) is a web based system for military and federal specifications and standards.  Managed by the DoD Single Stock Point (DoDSSP), Philadelphia, ASSIST-Online provides public access to standardization documents over the Internet.  These documents are available at http://assist.daps.dla.mil; or by submitting a request to the- 

Department of Defense Single Stock Point (DoDSSP)
Building 4, Section D
700 Robbins Avenue
Philadelphia, PA 19111-5094 

Telephone (215) 697-2179
Facsimile (215) 697-1462

(d) Other Government Standards, Specifications, and other Technical Documents incorporated by reference in this solicitation may be obtained from:

      John F. Kennedy Space Center, NASA

      Specification & Standards Section

      Mail Code:  LIBRARY-D

      Kennedy Space Center, FL  32899

      Telephone (321) 867-3603 (Collect calls will not be accepted)

The request should identify the solicitation number and the specification requested by date, title, and number, as cited in the solicitation. 

(e) Voluntary standards, such as industrial, manufacturing, independent laboratory, society, and institutional associations (non-Government organizations) codes, standards, specifications, and technical documents incorporated by reference in this solicitation must be obtained, at the bidder's expense, from the organization that develops, establishes and/or publishes those documents.

L.5
           FAR 52.216-1  
 TYPE OF CONTRACT (APR 1984)

The Government contemplates award of Firm-Fixed Price contract from this solicitation. 

L. 6                FAR 52.225-10
 NOTICE OF BUY AMERICAN ACT REQUIREMENT – 





 CONSTRUCTION MATERIALS (MAY 2002)

(a) Definitions. “Construction material,” “domestic construction material,” and “foreign construction material,” as used in this provision, are defined in the clause of this solicitation entitled “Buy American Act—Construction Materials” (Federal Acquisition Regulation (FAR) clause 52.225-9). 

(b) Requests for determinations of inapplicability. An offeror requesting a determination regarding the inapplicability of the Buy American Act should submit the request to the Contracting Officer in time to allow a determination before submission of offers. The offeror shall include the information and applicable supporting data required by paragraphs (c) and (d) of the clause at FAR 52.225-9 in the request. If an offeror has not requested a determination regarding the inapplicability of the Buy American Act before submitting its offer, or has not received a response to a previous request, the offeror shall include the information and supporting data in the offer. 

(c) Evaluation of offers. 

(1) The Government will evaluate an offer requesting exception to the requirements of the Buy American Act, based on claimed unreasonable cost of domestic construction material, by adding to the offered price the appropriate percentage of the cost of such foreign construction material, as specified in paragraph (b)(3)(i) of the clause at FAR 52.225-9. 

(2) If evaluation results in a tie between an offeror that requested the substitution of foreign construction material based on unreasonable cost and an offeror that did not request an exception, the Contracting Officer will award to the offeror that did not request an exception based on unreasonable cost. 

(d) Alternate offers. 

(1) When an offer includes foreign construction material not listed by the Government in this solicitation in paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also may submit an alternate offer based on use of equivalent domestic construction material. 

(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer, and a separate price comparison table prepared in accordance with paragraphs (c) and (d) of the clause at FAR 52.225-9 for the offer that is based on the use of any foreign construction material for which the Government has not yet determined an exception applies. 

(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of the clause at FAR 52.225-9 does not apply, the Government will evaluate only those offers based on use of the equivalent domestic construction material, and the offeror shall be required to furnish such domestic construction material. An offer based on use of the foreign construction material for which an exception was requested— 

(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or 

(ii) May be accepted if revised during negotiations. 

L. 7                 FAR 52.233-2
            Service of Protest (SEP 2006)   

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from:

Contracting Officer

OP-CS, Room 2480

Headquarters Building, Kennedy Space Center, Florida 32899 

(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with the GAO. 

L. 8              FAR 52.236-27  
SITE VISIT (CONSTRUCTION) (FEB 1995) ALT I (FEB 1995) 




(MODIFIED)
(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting the Work, will be included in any contract awarded as a result of this solicitation. Accordingly, offerors or quoters are urged and expected to inspect the site where the work will be performed. 

(b) An organized site visit has been scheduled for November 25, 2008 at 09:00A.M. EST. Offerors who plan to attend must give 24-hour notice to the Contract Specialist identified in Block 9A of the SF 1442 and provide the names, titles, social security numbers, dates of birth, and countries of citizenship of expected attendees. Attendance is limited to three representatives from each interested firm unless otherwise authorized by the Contract Specialist.  
(c) Site visit participants will furnish their own transportation, pick up their special badge at the Pass and Identification Building Section (PIDS) adjacent to Gate 3 on NASA Causeway and report directly to Conference Room 1210 of the KSC Base Operations Building (Bldg. No. M6-339). 

Visitors on KSC are allowed to possess and use photographic equipment and materials EXCEPT IN CONTROLLED AREAS. Anyone desiring to use camera equipment during the pre-bid site tour should contact the contract specialist to determine if the site to be visited is a controlled area.
L. 9
        NFS 1852.223-73 
SAFETY AND HEALTH PLAN (NOV 2004) (MODIFIED)

  (a) The offeror shall submit a detailed safety and occupational health plan as part of its proposal 

(see NPR 8715.3, NASA Safety Manual, and Appendices).  The plan shall include a detailed discussion of the policies, procedures, and techniques that will be used to ensure the safety and occupational health of Contractor employees and to ensure the safety of all working conditions throughout the performance of the contract.

(b) When applicable, the plan shall address the policies, procedures, and techniques that will be used to ensure the safety and occupational health of the public, astronauts and pilots, the NASA workforce (including Contractor employees working on NASA contracts), and high-value equipment and property.  As a minimum, the Safety and Health Plan shall include the following: 

(1) 
Safety program objectives. 

(2) 
Methods of attaining safety objectives. 

(3) 
Responsibility of key personnel for the prime Contractor and all on-site subcontractors. 

(4) 
Safety meetings, surveys, inspections, and reports.  The Contractor shall hold toolbox safety meetings on at least a weekly basis, and shall conduct pre-task briefings with employees and designated government personnel for all hazardous operations.  The Contractor shall provide meeting minutes for safety meetings and pre-task briefings, documenting attendees and topics discussed, to the Contracting Officer within two working days.

(5) 
Reserved. 

(6) 
Listing of key personnel to be contacted in times of emergency. 

(7) 
How the Contractor intends to comply with 29 CFR 1926 Safety and Health Regulations for Construction and Chapter 6 of NPR 8715.3 (NASA Safety Manual With Change 1 Dated 06/19/2002) with regard to all safety issues that will be encountered on this project (including, but not limited to, fall protection, shoring and trenching, and working around potentially powered electrical equipment).  This plan shall include all hazards that will be encountered on this project, training required for personnel to work around the hazards, personal protective equipment (PPE) required to work around the hazard, and procedures to prevent personnel from being injured or killed and equipment from being damaged. The contractor will be responsible for providing all equipment necessary to comply with all references...

(8)
How the Contractor intends to comply with KSC Standard Construction Conditions, Attachment B, Item 3, Fire Protection and Required Permits. 

(9) 
The plan shall include the statement “the Contractor will not invalidate the integrity of safety systems/devices without proper authorization". 

 (10) 
Electrical Safety Requirements - Special requirements, coordination, and precautions will apply to any contract work on or near electrical systems.


A. Each contractor performing work on or near any electrical system shall provide a written program for such work as part of its health and safety plan which is consistent with the requirements of 29 CFR 1910.147 (lockout/tagout).

B. Each contractor performing work on or near Electric Power Generation, Transmission, and Distribution (such as Orsino Substation, C-5 Substation, the Emergency Power Plant, and overhead and underground 15 KV power distribution system) shall provide a written program for such work as part of its health and safety plan which is consistent with the requirements of 29 CFR 1910.269.

C. Each contractor performing work on or near electrical systems not covered under part B above shall provide a written program for such work as part of its health and safety plan which is consistent with the requirements of 29 CFR 1910.331 through 29 CFR 1910.335.

D. Prior to beginning any work on an electrical system under an approved outage, the contractor shall obtain a Work Permit (form number KSC 26-400NS) from the Joint Base Operations Support contractor.
E. Energized Electrical Work Permits   (Reference NFPA 70E, Standard for Electrical Safety in the Workplace, Chapter 1, Article 130).Live parts to which an employee might be exposed shall be put into an electrically safe work condition before an employee works on or near them, unless the employer can demonstrate that de-energizing introduces additional or increased hazards or is infeasible due to equipment design or operational limitations. If live parts are not placed in an electrically safe work condition (i.e., due to increased or additional hazards or infeasibility), work to be performed shall be considered energized electrical work and shall be performed by written Energized Electrical work Permit only.  The energized electrical work permit shall include, but not be limited to, the following items:

(1)      A description of the circuit and equipment to be worked on and their location 

(2)      Justification for why the work must be performed in an energized condition

(3)      A description of the safe work practices to be employed

(4)      Results of the shock hazard analysis and determination of shock protection boundaries 

(5)      Results of the flash hazard analysis and determination of flash protection boundaries 

(6)      The necessary personal protective equipment to safely perform the assigned task 

(7)      Means employed to restrict the access of unqualified persons from the work area

(8)      Evidence of completion of a job briefing, including a discussion of any job-specific hazards 

(9)      Energized work approval, with signatures of authorizing or responsible Contractor management personnel (superintendent, safety officer, owner, etc.), and Contracting Officer’s designated representative.

Contractor format is acceptable.  Executed copies shall be provided to the Contracting Officer.

(10)
The Safety and Health Plan shall include a project-specific job hazard analysis performed by a qualified safety professional.  

(11) How the Contractor intends to handle the assumed lead-based paint on the painted 

stairway, railing, and anywhere else lead-based paint is encountered.
  (c) The plan shall similarly address subcontractor employee safety and occupational health for those proposed subcontracts that contain one or more of the following conditions:  


(1) The work will be conducted completely or partly on premises owned or controlled by the government.


(2) The work includes construction, alteration, or repair of facilities in excess of the simplified acquisition threshold.


(3) The work, regardless of place of performance, involves hazards that could endanger the public, astronauts and pilots, the NASA workforce (including Contractor employees working on NASA contracts), or high value equipment or property, and the hazards are not adequately addressed by Occupational Safety and Health Administration (OSHA) or Department of Transportation (DOT) regulations (if applicable).


(4) When the assessed risk and consequences of a failure to properly manage and control the hazards warrants use of the clause.

(d) This plan, as approved by the Contracting Officer, will be included in any resulting contract.
L. 10           NFS 1852.233-70   PROTESTS TO NASA   (OCTOBER 2002) 

Potential bidders or offerors may submit a protest under 48 CFR Part 33 (FAR Part 33) directly to the Contracting Officer.  As an alternative to the Contracting Officer's consideration of a protest, a potential bidder or offeror may submit the protest to the Assistant Administrator for Procurement, who will serve as or designate the official responsible for conducting an independent review. Protests requesting an independent review shall be addressed to Assistant Administrator for Procurement, NASA Code H, Washington, DC 20546-0001. 
             L. 11        
KSC 52.214-90  
DELIVERY INSTRUCTIONS FOR BIDS/PROPOSALS (AUG 2005) – MODIFIED
(a)  Delivery Address:

All offers (bids or proposals) shall be delivered to the Central Industry Assistance Office (CIAO), 7110 N. Courtenay Parkway, Merritt Island, FL, 32953 on or before the date and time set for receipt of proposals or bids.  The CIAO is located on State Road 3, approximately 2 miles south of Gate 2 to KSC.  Access to KSC is not required.

(b)  Hand-Delivered Offers:

Offerors are responsible for assuring that hand-carried bids are either received by NASA Government employees at the CIAO or dropped in the CIAO mail box located outside of the building.  

 (c) Late Delivery of Offers/Bids:

Late offers/bids will be processed in accordance with FAR 15.208.

(d)  Additional Information:

Bids will be publicly opened at the CIAO at time set for opening in the invitation for bids. Their content will be made public for the information of bidders and others interested, who may be present either in person or by representative.  
L. 12    
COMMUNICATIONS REGARDING THIS SOLICITATION 

 (a)  Questions or comments regarding this solicitation must be submitted in writing, cite the solicitation number, and be directed to the following Government representative:

Name:      Kari R. Cezat
Phone:
  (321)867-8912
FAX:        (321) 867-1166 (or -2042)
Email:      Kari.R.Cezat@nasa.gov
Address:   NASA/John F. Kennedy Space Center



  Mail Code: OP-CS-A

                Kennedy Space Center, Florida 32899

(b) Questions or comments shall be submitted by December 3, 2008, to allow for analysis and dissemination of responses in advance of the proposal/bid due date.  Questions should be submitted via fax or email to the contract specialist. Questions or comments received later than the above question cut-off date will be considered but may not be answered.  ORAL QUESTIONS WILL NOT BE ACCEPTED.
        (c) Questions or comments SHALL NOT be directed to the technical activity personnel. 

L. 13
GENERAL OFFER PREPARATION INSTRUCTIONS 

(a)   By submitting an offer in response to this solicitation, offeror is agreeing to comply with all terms and conditions contained in the solicitation.  Offeror is cautioned to carefully follow the instructions set forth herein.

(b)  This solicitation DOES NOT invite offeror to submit alternate proposals.  The Contracting Officer may reject any offer containing exceptions.  Therefore, offeror is encouraged to include their best terms and conditions in the initial offer.  If, despite the warning given in this paragraph, the offeror elects to include exceptions, they must be specifically and clearly identified on a separate page.  In this solicitation, the words “offer” and “proposal” are used interchangeably.  (See definition of “offer” at FAR 2.101.)  

(c)  RESERVED

(d)  A PROPERLY SUBMITTED OFFER SHALL CONSIST OF THE FOLLOWING: 

(1)   Two copies of completed SF 1442 Blocks 14 through 20c must be completed.  An authorized representative of the offeror must sign the SF1442.

(2)   Two copies of page 1 of all amendments issued, signed by an authorized representative of the offeror.  (This requirement only applies if amendment receipts are not acknowledged on the signed SF 1442 submitted). 

(3)   Completion of Section K representations and certifications on-line at the Online Representations and Certifications Application (ORCA) website as required by FAR Provision 52.204-8, Annual Representations and Certifications, incorporated in full text in Section K of this solicitation.  Additionally, one copy of the certifications included in Section K of this solicitation and one copy of the ORCA shall be submitted with the bid.

(4)    A Bid Bond (SF 24) in duplicate, or other Bid Guarantee as provided for herein.  
(5)   Incomplete offers may be a basis for determination of unacceptability of the offer and removal of the offer from consideration.  The submittals will be evaluated for completeness and compliance with requirements of the IFB.
M.1 

 FAR 52.214-19   CONTRACT AWARD - SEALED BIDDING - CONSTRUCTION 

 (AUG 1996) 

(a) The Government will evaluate bids in response to this solicitation without discussions and will award a contract to the responsible bidder whose bid, conforming to the solicitation, will be most advantageous to the Government, considering only price and the price-related factors specified elsewhere in the solicitation. 

(b) The Government may reject any or all bids, and waive informalities or minor irregularities in bids received. 

(c) The Government may accept any item or combination of items, unless doing so is precluded by a restrictive limitation in the solicitation or the bid. 

(d) The Government may reject a bid as nonresponsive if the prices bid are materially unbalanced between line items or subline items. A bid is materially unbalanced when it is based on prices significantly less than cost for some work and prices which are significantly overstated in relation to cost for other work, and if there is a reasonable doubt that the bid will result in the lowest overall cost to the Government even though it may be the low evaluated bid, or if it is so unbalanced as to be tantamount to allowing an advance payment.

M.2 
PRE-AWARD SURVEY

A pre-award survey may be held with the apparent low bidder at KSC Headquarters Building within five (5) days after bid opening. If requested by the Contracting Officer, the bidder shall be prepared at the pre-award survey to present to the survey team, in a minimum of five (5) copies, the following items:

a. A list of major projects in progress or completed by the bidders proposed subcontractors within the past 5 years. Projects of similar type and scope, but not connected with the aerospace industry may be included if desired and needed to establish a satisfactory experience record.

b. A list of present commitments, including the dollar value thereof: estimated start and completion states; the dollar value or percentage of subcontracting on each job; the organization under which the work is being performed; and the name and telephone number of the Contracting Officer.

c. A copy of Bidder’s latest financial statement, including the names of banks or other financial institutions with which the bidder conducts business, a bank contact (name and phone number), and consent for release of financial information from each institution (in writing, if necessary). If the financial statement is more than 60 days old, a certificate must be furnished stating that the financial condition is substantially the same, or if not the same, the changes that have taken place. Such statement will be treated as confidential. In addition, a financial contact within the company (name and phone number) shall be given.

d. A preliminary schedule showing all major work features. This schedule is to show major milestones the Bidder intends to meet on the site work, buildings, mechanical and electrical services, etc.
e. A preliminary plan showing how the Bidder intends to perform the various features of the work. This plan is to include, but not limited to, construction plant and material sources, and the capabilities of meeting material delivery and installation schedules, as well as the estimated dollar value or percentage of subcontracting to be performed. The Bidder shall discuss, in writing, her/his accomplishments on similar projects. “The discussion shall include all key personnel, their experience and responsibility assignments during the course of the project, and how the contractor plans to meet the Inspection and Acceptance requirements as specified in Section E.”
f. A Safety and Health Plan, as required by NFS 1852.223-70. This Safety and Health Plan, which is to be submitted by the apparently successful offeror pursuant Article L. 9 - NFS 1852.223-73 - SAFETY AND HEALTH PLAN (NOV 2004) (MODIFIED), may be requested immediately after bid opening, or may be requested as part of the pre-award survey data, at the discretion of the Contracting Officer. In no event shall the time for submittal of the Safety and Health Plan exceed the time established herein for the pre-award survey. 

J-A-1 Submittal Schedules   
 (a) Within 15 days of Notice to Proceed, the Contractor shall provide, for approval by the Contracting Officer, the following schedules of submittals:

(1)  A schedule of all shop drawings and technical submittals required by the specifications and drawings.  The schedule will indicate the specification or drawing reference requiring the submittal; the material, item or process for which the submittal is required; the "SD" number and identifying title of the submittal; the Contractor's anticipated submission date and the approval need date.

(2)  A separate schedule of all other submittals required under the contract but not listed in the specifications or drawings.  The schedule will indicate the contract requirement reference; the type or title of the submittal; the Contractor's anticipated submission date and the approval need date (if approval is required).

(b) All submittals called for by the contract documents will be listed on one of the above schedules.  If a submittal is called for but does not pertain to the contract work, the Contractor will include it in the applicable schedule and annotate it "N/A" with a brief explanation.  Approval of the schedules by the Contracting Officer does not relieve the Contractor of supplying submittals required by the contract documents but which have been omitted from the schedules or marked "N/A".
(c) Copies of both schedules will be re-submitted monthly annotated by the Contractor with actual submission and approval dates.  When all items on a schedule have been finally approved, no further re-submittal of the schedule is required.

J-A-2 SHOP DRAWINGS
For purposes of this clause, the term “Shop Drawings” shall be construed to include all “Submittal Descriptions” (Type SD-01, SD-02, SD-03, etc., as required by project technical specifications) that are necessary to fully describe contractor supplied materials and installation methods and demonstrate their compliance with the technical and performance requirements of the contract.  Submittal Descriptions include drawings, design data, catalog cuts, descriptive literature, illustrations, schedules, performance and test data, and similar materials to be furnished by the contractor. The preparation and distribution requirements described herein apply to all such SD submittals except as noted in technical specifications or otherwise directed by the Contracting Officer.

a. For Shop Drawing submittals relating to Fire Safety systems, transmit twelve (12) complete sets as follows: transmit four (4) sets to the Contracting Officer and transmit the remaining eight (8) sets to the Architect/Engineer (A/E) whose name and address shall be provided at the Pre-work Conference.

b. For all other Shop Drawing submittals, transmit ten (10) sets as follows: transmit two (2) sets to the Contracting Officer and transmit the remaining eight (8) sets to the Architect/Engineer (A/E) whose name and address shall be provided at the Pre-work Conference.

c. The Shop Drawing submittals shall be transmitted to the Contracting Officer and the A/E on the same day.  Delivery to the A/E shall be by the equivalent of “next day” delivery service.  The timestamp recorded by the Contracting Officer upon receipt from the Contractor shall be the record date.

d. Four (4) sets shop drawings will be returned to the Contractor.  These sets will be returned to the Contractor within (14) calendar days of the record date with appropriate review and approval notations as described below.

On or before completion date of the contract, the Contractor shall submit to the Contracting Officer two complete sets of shop drawings, which incorporate all comments, annotations, conditions of approval and corrections.  Both drawing sets are to be made from the same original

e.   The shop drawings shall be complete and detailed and shall contain all information required for checking without reference to material contained in other shop drawing transmittals.  Partial submittals will not be accepted unless specifically approved by the Contracting Officer.  Any partial submittals shall be so indicated and any outstanding submittal required to complete the package shall be identified.

f.   Shop drawings shall be submitted in a logical sequence that is duly coordinated with long lead-time procurements and with fabrication and construction schedules.  Each set of shop drawings shall be accompanied by a completed KSC shop drawing submittal form listing the specification or drawing reference requiring the shop drawing; the material, item or process for which the shop drawing is required and the "SD" number and identifying title of the shop drawing.  The Shop Drawing form will be supplied by the Government.

g.  Note:  Shop drawings for certain systems (e.g. fire detection/suppression) must be submitted as soon as 30 days following contractor’s Notice to Proceed, and associated as built drawings, software, programs and test procedures must be submitted up to 30 days prior to acceptance testing.  See Shop Drawing and submittal references in project technical specifications for affected submittals and their respective deadlines.

h.   "Drawings" as opposed to "Shop Drawings" shall mean actual drawings, diagrams, layouts and schematics.  "Drawings" fall under the more general term "Shop Drawings" which include other required materials.

Drawings shall be uniform in size, nominally 24 by 36 inches, with a maximum size of 28 by 40 inches. All drawings shall have dark lines on a white background.

Drawings shall be numbered in logical sequence.  The Contractor may use his own numbering system.  Each drawing shall bear the number of the submittal (e.g. First Submittal, Second Submittal, etc.) in a uniform location adjacent to the title block.  The NASA contract number shall appear in the margin, immediately below the title block, for each drawing.

A blank space, no smaller than 4 by 5 inches shall be reserved on the right hand half of each sheet for the Government disposition stamp.

i.   Review and approval notation will be as follows:

Whenever the Contractor's shop drawings contain any changes or deviations from the technical requirements of the applicable contract drawings, maps and specifications, they shall be clearly identified on the shop drawing concerned.  All shop drawings containing deviations must be accompanied by a Request for Deviation submitted in accordance with the provision (in Section I) entitled "Deviations and Waivers".  Any Deviation request addressing Contractor’s inability to comply with ‘Buy American Act’ provisions must be accompanied by a ‘Request for Determination of Inapplicability of the Buy American Act’. Failure to note a deviation on a submitted shop drawing that is subsequently returned as “approved” or “approved as noted” will not constitute approval of the deviation. 

Shop drawings marked "approved" authorize the Contractor to proceed with work covered by such drawings.

Shop drawings marked "approved as noted" authorize the Contractor to proceed with the work covered provided he takes no exception to the corrections.  The notes shall be incorporated on the shop drawings prior to submission of the final shop drawings.

Shop drawings marked "returned for correction" require the Contractor to make the necessary corrections and revisions on the drawings and re-submit them for approval in the same routine as before, prior to proceedings with any of the work depicted on the drawings.

Shop drawings marked "not approved" or "disapproved" indicate noncompliance with the contract requirements and the shop drawings shall be re-submitted with appropriate changes.  No item of work requiring a shop drawing shall be accomplished until the drawings are approved or approved as noted.

The Contractor shall make any corrections required by the Contracting Officer.  If the Contractor considers any correction or notation indicated on the returned shop drawings to constitute a change to the contract drawings or specifications; notice as required under the clause entitled "Changes" shall be given to the Contracting Officer.  

The Government’s engineering review of Contractor’s shop drawing submittal(s) is for general conformance with the design concept of the project and the information given in the contract documents.  As such, approval of the shop drawings by the Contracting Officer shall not be construed as a complete check, but will indicate only that the general method of construction and detailing is satisfactory.  The Contractor is solely responsible for the dimensions and design of adequate connection details; confirming and correlating all quantities and dimensions; selecting fabrication processes and techniques of construction; coordinating the work with that of other trades and performing the work in a safe and satisfactory manner, and certifying that proposed products meet all technical specifications and all contractual provisions, especially those relating to the ‘Buy American Act’.  Corrections or comments made as part of the Government review do not relieve the Contractor from compliance with the requirements of the contract documents. Likewise, any approval of a Shop Drawing Submittal containing an unidentified deviation from the technical requirements of the applicable contract drawings, maps and specifications, shall not relieve the contractor from compliance with the technical requirements. 

j.   If changes are necessary to approved shop drawings whether as a result of a contract change or for any other reasons, the Contractor shall make such revisions and resubmit the shop drawings in accordance with the procedures in paragraphs a. through c. above.  No item of work requiring a shop drawings change shall be accomplished until the changed shop drawings are approved.

k.    Progress payments will not be made on materials and equipment that have been delivered to the job site but not approved on shop drawings.
J-A-3
  Centerwide Manpower Reports    (FEB 2007)
The Contractor shall submit, on a quarterly basis, a manpower report delineating information about its workforce.  The report shall include:  the contract number,  the contractor's total on-site workforce, total on-site union represented employees by bargaining unit, total on-site non-union represented employees, and total off-site workforce performing on the contract.  The Contractor shall provide this information no later than 10 days after the close of each reporting period which end March 31st, June 30th, September 30th, and December 31st.  The report shall be submitted to the Contracting Officer with copies to Workforce Planning and Analysis Office (Code BA-D) and Industry Relations (Code OP)

J-A-4
   RECORD DRAWINGS
After completion of all construction and before final payment is made, the Contractor shall submit one complete set of full size blue line contract drawings with fully dimensioned changes shown in red pencil to the Contracting Officer.

The Contractor shall verify all dimensions and Geographical Information System (GIS) data shown on the contract drawings.  Civil discipline systems, such as site dimensions and elevations, underground utilities, manholes, access points, paving, etc. and systems requiring state certifications, such as stormwater systems, shall require verification by a registered Land Surveyor.  As-built dimensions and GIS data shall be at the same level of detail as the contract drawings.

All dimensional changes shall be reflected as corrected dimensions by striking through the dimension value with a single line and circling this change.  A leader shall point from the actual, as-built dimension to the circled change.  All utility routing and interface changes shall be reflected on the drawings to scale and defined with sufficient dimensions to be able to locate.   Indicating by reference alone, for example to a change order number, will not be acceptable.

These record drawings shall be maintained by the Contractor at the work site and shall be updated based on job progress to reflect all changes and deviations and actual routing of all field-routed utilities and services.  All lines, letters, and details shall be sharp, clear, and fully legible.  All additions to the drawings shall be precisely drawn to scale of the original drawing and their locations shall be dimensioned.

Final Systems Drawings For Wiring/Devices/Control Systems 

Final system drawings for wiring and control systems shall be prepared and submitted as described below, and in accordance with additional requirements as described in technical specifications.

Drawings for installation of wiring, devices and/or controls that require field routing must be red- lined, reproduced, verified for accuracy, and submitted for approval per KSC 52.236-111 Shop Drawings a minimum of two weeks before requesting a final walkdown of the following systems.  These drawings shall be labeled “FINAL SHOP DRAWINGS”.  In addition to hardcopy reproductions, the final drawings submittals shall include electronic files in Intergraph or Microstation format or in a Computer Aided Design (CAD) format compatible with Intergraph or Microstation.

Final Systems Drawings are required for: 

1. HVAC








2. Paging/Area Warning




  

3. Premise Wiring

4. Electrical control schematics and connection diagrams

5. Elevators

6. Fire detection/suppression systems

7. Any other system involving wiring and controls, with the exception of facility lighting

Sewer System Certification

For all work involving sewer system installations or modifications, the Contractor shall provide to the Contracting Officer three (3) sets of drawings in the form of an As-Built Survey signed and sealed by a State of Florida Registered Land Surveyor for the sewer system.  The as-built survey shall show all locations and invert elevations of the sewer system to verify that its placement is per contract drawings. The submittal shall be complete and sufficient for the Engineer’s of Record certification to  the Florida Department of Environmental Protection.  The as-built survey level of detail shall be the same as shown in the contract drawings.  If significant differences exist between the contract requirements and as-built conditions as evidenced by the survey, the differences shall be corrected and a new as-built survey made and submitted as before.  Drawings shall be provided prior to the final inspection.

Record drawings shall be made available for Government review on a monthly basis at the job site.  This monthly review of record drawings will be part of the monthly monetary progress review.

J-A-5

Miscellaneous Documentation   (FEB 2007)
a.  Documentation submitted under this clause shall not be submitted as a shop drawing.  

b.  The Contractor shall submit an original and one copy of all correspondence, delivery tickets, soil compaction reports, contractor daily reports, concrete test reports, and welding certifications or other worker qualification certifications, to the Contracting Officer.  

c.  The Contractor shall submit an original and four copies of all other documentation (excepting shop drawings) pertaining to this contract, including asbestos abatement plans, to the Contracting Officer. 

d.  In the event of a conflict within this contract, the provisions of this requirement shall take precedence over any other contractual requirement pertaining to the number of copies to be submitted except for shop drawings which shall be submitted in accordance with the section entitled Drawings set forth under KSC Construction Standard Terms, Attachment B.
J-A-6
Material safety data sheets (MSDS) submittal/ chemical inventory reporting and management
The Contractor shall provide a complete and accurate list accompanied by the applicable Material Safety Data Sheets (MSDS), of all materials and chemicals listed on the Consolidated List of Chemicals Subject to the Emergency Planning and Community Right-To-Know Act (EPCRA) and Section 112(r) of the Clean Air Act that will be stored onsite and/or used in the execution of this contract, regardless of the quantity.  This information shall be provided to the Contracting Officer (CO) prior to the time of delivery of the materials and chemicals to the site.  This inventory is to be updated and resubmitted to the CO on a monthly basis.  All inventory reporting is to be completed on the Chemical Inventory for Construction Projects at Kennedy Space Center Form (8-313NS). Appropriate labels and MSDS shall be provided for all chemical shipments.

J-A-7

Progress Schedules 
Pursuant to FAR 52.236-15, entitled "Schedules for Construction Contracts," the Contractor shall: 

1. Prepare the Progress Schedule using standard commercially available scheduling software or comparable format such as a bar chart approved by the Contracting Officer. 
2. Submit the Progress Schedule, for approval by the Contracting Officer, at the Pre-Work Conference in four (4) copies. Include a copy of the electronic file if Progress Schedule is prepared using scheduling software. The approved initial progress schedule will be the baseline schedule for the project. 

3. Include no less than the following information on the Progress Schedule: 

a. Major headings for primary project scope broken out in accordance with the Divisions and/or Sections of the project specifications. 

b. Line item break-downs under each major heading sufficient to track the progress of the work. 

c. A line item showing contract finalization tasks which includes Punch List, Clean-up and Demobilization, and Final Construction Drawings. 12 

d. Appropriate level of detail under each line item or activity (compatible with the schedule of values) sufficient to track the cost and schedule performance, including scheduled vs. actual percentage complete for any given day within the contract performance period. (Progress schedules prepared using scheduling software shall include resource loaded activities [labor, material, and other resources), major deliveries, project milestones, etc.]. Bar Charts shall include, as a minimum, a materials bar and a separate labor bar for each line item.) Each element shall include the estimated cost and percentage weight of total contract cost. The labor element shall also show the number of workers expected to be working on any given date within the Contract Performance Period. 

e. Separate line items for Mobilization and Shop Drawing submittal and approval (these items are to show no associated costs). 

f. The progress schedule or bar chart shall indicate the file date and status date (data date). 

4. Update the progress schedule every 30 calendar days (unless specified otherwise)* throughout the Contract Performance Period. All work that has not been completed in accordance with the previously approved schedule shall be rescheduled to reflect actual or planned progress based on the current status date. Submit four copies (and electronic file as applicable) to the Contracting Officer for approval. Progress schedule updates shall be submitted concurrently with progress payment requests. 

J-B-1 UTILITY OUTAGE, ENERGIZED ELECTRICAL WORK, AND EXCAVATION PERMITS (FEB 2007)   
(a)  Utility Outage Permits

(1)  All outages required during the prosecution of work which affect utility systems, such as electrical, water, fire detection and protection systems and air handling systems will require permits.  Work shall be scheduled to hold outages to a minimum.  Request for utility outage permits shall be made in writing to the Contracting Officer at least fourteen (14) working days in advance of the time required.  The request shall state the system involved, area involved, approximate time of outage, and the nature of the work involved.  The fact that the Contractor requests an outage for a specific time period does not necessarily mean that the outage will take place.  Due to the nature of the operations at Kennedy Space Center, the Contractor probably will not know until the day before the requested date if the outage will take place as scheduled.  All outages will take place outside regular working hours.  The Contractor will not be entitled to additional payment for working irregular hours due to outages.
(2)  Prior to beginning work on an electrical system under an approved outage, the Contractor shall also obtain an executed Work Permit (form number KSC-26-4000NS) from the Joint Base Operations Support contractor.
(b)  Energized Electrical Work Permits

      (Reference NFPA 70E, Standard for Electrical Safety in the Workplace, Chapter 1, Article   130).

(1)  Live parts to which an employee might be exposed shall be put into an electrically safe work condition before an employee works on or near them, unless the employer can demonstrate that de-energizing introduces additional or increased hazards or is infeasible due to equipment design or operational limitations. If live parts are not placed in an electrically safe work condition (i.e., due to increased or additional hazards or infeasibility), work to be performed shall be considered energized electrical work and shall be performed by written Energized Electrical work Permit only.

(2) The energized electrical work permit shall include, but not be limited to, the following items: 

(i) A description of the circuit and equipment to be worked on and their location 

(ii)      Justification for why the work must be performed in an energized condition

(iii) A description of the safe work practices to be employed

(iv)      Results of the shock hazard analysis and determination of shock protection boundaries 

(iv) Results of the flash hazard analysis and determination of flash protection boundaries 

(vi)      The necessary personal protective equipment to safely perform the assigned task 

(vii) Means employed to restrict the access of unqualified persons from the work area

(viii) Evidence of completion of a job briefing, including a discussion of any job-specific hazards 

(ix) Energized work approval, with signatures of authorizing or responsible Contractor management personnel (superintendent, safety officer, owner, etc.), and Contracting Officer’s designated representative.

Contractor format is acceptable.  Executed copies shall be provided to the Contracting Officer.

(3) Exemptions to Work Permit:  

Work performed on or near live parts by qualified persons related to tasks such as testing, troubleshooting, voltage measuring, etc., may be performed without an energized electrical work permit, provided appropriate safe work practices and personal protective equipment (in accordance with NFPA 70E, Chapter 1) are provided and used.

(c) Excavation Permits

The Contractor shall request and obtain excavation permit(s) prior to performing any excavation.  KSC Form 26-312NS, Utility Locate/Excavation Permit Request, shall be prepared by the Contractor and submitted to the Government for approval at least 15 working days prior to the planned excavation date.  The Contractor shall comply with the requirements of  the Joint-Base Operations Support Contract (J-BOSC) "Excavation/Dig Permit Procedure" WCC-P-0002 (latest revision), in the preparation, submission and use of the permit(s).

J-B-2 AVIATION OBSTRUCTION LIGHTS (FEB 2007)


Contractor will provide at least two Aviation Red Obstruction Lights or two High Intensity White Obstruction Lights on all structures over 100 feet above ground level.   All construction cranes/booms shall be lighted regardless of height.  Lights must be constructed and installed in accordance with U.S. Department of Transportation, Federal Aviation Administration publication AC 70/7460-1F (as revised), Chapter 4, paragraph 15, subparagraph e.  Lights will be operated during all periods of reduced visibility, between sunset and sunrise, and as directed by the Contracting Officer.

J-B-3
      
FIRE PROTECTION AND REQUIRED PERMITS   
The KSC Fire Department will provide fire suppression, inspection and rescue services to the Contractor as necessary.

The Contractor shall:

a.    Provide approved fire extinguishers of appropriate type for hazards involved.

b.    Report all fires to the Fire Service at 867-7911 or 867-1911.

c.    Comply with all requirements of KHB 1710.2C Section 504 (Heat Producing Devices) and NSS 1740.11 “NASA Safety Standard for Fire Protection”  Section 702 and Chapter 8 for work performed at the Kennedy Space Center. 

d.    Provide a fire watch in accordance with Federal OSHA Safety and Health Standards 29 CFR 1926.352/1910.252 when required by the welding and burning permitting official. 

e.  Prevent false fire alarms by providing 24-hour advance notice to the Contracting Officer's Technical Representative (COTR) when construction activities in areas protected by fire alarm and/or detection systems may produce airborne particulates (smoke or dust) caused by construction activities such as painting, stripping, cutting drywall or concrete, sandblasting, and/or removing raised floor panels.  

f.  Request permits for all welding and burning operations.  Requests for these permits shall be made in writing to the Government at least seven (7) working days in advance of the time required.

g. Report in the Contractor’s Safety and Health Plan in accordance with NFS 1852.223-73 how it intends to comply with the above requirements.
J-B-4

HAZARDOUS WASTES    
Hazardous and controlled waste shall be managed in accordance with all applicable statutes, rules, orders and regulations which may include but are not limited to 40 CFR Parts 260 - 268, 273, 279, and 761, KHB 8800.7 "Hazardous Waste Management," and as outlined below.  In no case shall hazardous waste be transported from KSC by the contractor or his representatives 

A. 
The Contractor will be responsible for identifying processes and operations, and the location and nature of all potentially hazardous and controlled waste including any chemicals, paints, solvents, petroleum, oil and lubricant (POL) products, and their containers, as defined in 40 CFR Parts 261, 273, 279, or 761. Copies of Material Safety Data Sheets and a completed KSC Form 25-551 "Process Waste Questionnaire" shall be prepared by the contractor for each material which may be generated as a waste and be provided to the Contracting Officer 14 days prior to the start of the waste generation process. No substances shall be delivered to KSC without the appropriate Material Safety Data Sheets. 

B. 
The Contracting officer will obtain a "Technical Response Package" (TRP) containing a hazard determination, and analytical, packaging, labeling, and disposal requirements per KHB 8800.7 (as revised). This information will be forwarded to the contractor within 30 calendar days after receipt of a Process Waste Questionnaire. The TRP will also provide any site specific waste management requirements generated because of the contractors work plan. 

C. 
An on-site satellite waste accumulation area will be established by the contractor within 50 ft. and within sight of any point where hazardous or controlled wastes maybe generated. If a satellite accumulation area must be more than 50 ft. from the point of generation, or out of sight of the generator, a written request must be provided to the Contracting Officer 14 days prior to the start of the waste generating process. The contractor must receive written approval of the variance prior to placing the satellite site in service. Potential or identified hazardous and/or controlled wastes will be stored in the appropriate containers and properly labeled inside the accumulation area in accordance with KHB 8800.7(as revised). The Environmental Protection Agency has set the following standards for wastes collected at satellite accumulation areas: 

1.
Hazardous wastes at satellite accumulation areas must be collected in containers. 

2. 
No more than 55 gallons of hazardous waste or 1 quart of acutely hazardous wastes may be accumulated. 

3. 
If more than 55 gallons of waste or 1 quart of acutely hazardous waste is generated, the container holding the excess waste must be marked with the date the excess waste began accumulating. Within three days, the excess waste will be transferred to a 90-day accumulation point or a permanent treatment, storage, and disposal facility in accordance with paragraph's "F" and "G" below. 

4. 
Containers must be labeled with either the words "Hazardous Waste" or with other words which identify the contents of the drum in accordance with KHB 8800.7(as revised). 

5. 
The waste being placed in the container must be compatible with the container. 

6. 
A container holding hazardous waste must always be kept closed during accumulation except when it is necessary to add or remove waste. 

D.
DOT compliant storage containers will be provided to the contractor, by the government, as required during the contract performance period. The Contracting Officer will arrange for the containers to be available at the J-BOSC Supply Building, M6-744, at the request of the construction contractor. The contractor will request storage containers in writing from the Contracting Officer a minimum of 3 days prior to the required need date. The contractor will be responsible for transporting the containers from building M6-744 to the project site. 

E.  
At the request of the contractor, the Contracting Officer will provide any analytical support required by the TRP. The Contracting Officer will arrange for all sampling and testing of potentially hazardous or controlled waste. 

F.  
Within 48 hours of having waste ready for disposal, the contractor shall notify the Contracting Officer to arrange for pick-up and removal. Documentation including the waste type, quantity, locations, and organization responsible for the waste will be provided on KSC Form 26-541, "Hazardous Waste Manifest," to the Contracting Officer when requesting disposal services and to the disposal personnel at the time of the waste pick-up. 

G.  
If more than 55 gallons of hazardous waste are generated at a satellite accumulation site, the contractor will be responsible for delivering the accumulated waste to a 90 day staging site within 3 days of the date on which the excess waste began to accumulate. A 90 day staging site will be made available to the contractor, at KSC, as required. The contractor shall notify the Contracting Officer a minimum of 24 hours prior to delivering a drum to a 90 day staging site. The contractor will provide KSC Form 26-541, "Hazardous Waste Manifest", to the Contracting Officer and to the manager of the 90 day staging site, when delivering the waste. 

H.  
The contractor will be responsible to ensure all personnel involved in the management of hazardous or controlled wastes have been properly trained in accordance with 40 CFR 265.16. A list of all properly trained individuals involved in the performance of this contract will be provided to the Contracting Officer prior to the start of any waste generating processes. The Contracting Officer may at any time during the course of the contract performance period require the contractor to provide individual training records for any employee involved in the performance of this contract, and the contents of the course or courses completed to satisfy the training requirements. Attendance at KSC Training Course QG-211 "Hazardous Waste Management" will satisfy these training requirements. 

I.  
The contractor shall make all reasonable and safe efforts to contain and control any spills that may occur. Any occurrence of a pollution incident or spill will be reported immediately (by phone) to the Emergency 911 (861-7911 from a non 867/861 exchange), then to the Contracting Officer. The contractor will document the incident or spill on KSC Form 21-555, “Pollution Incident Report” and submit it to the Contracting Officer within 24 hours of the incident. 

J.  Asbestos Containing Building Materials should be managed in accordance with requirements under Asbestos-Containing Building Materials and Disposal and Salvage of Materials set forth in the Special Conditions Section of the solicitation/contract as applicable..
K.  
The following is a partial list of hazardous and controlled waste that may occur on a construction project. This list is NOT to be considered all inclusive but merely for example. Hazardous wastes are defined and listed in the detail in the Resource Conservation and Recovery Act of 1976 and are to be determined in accordance with 40 CFR 261. 

EXAMPLES OF CONTROLLED AND HAZARDOUS WASTES: 

1.  
Discarded products or process wastes exhibiting the following characteristics 

a. 
Ignitability; flash point less than or equal to 140 deg F (e.g. paints, alcohols, petroleum naptha) 

b. 
Corrosivity; pH less than or equal to 2 or greater than or equal to 12.5 (e.g. etching acids, battery electrolytes, caustic cleaners) 

c. 
Reactivity; (e.g. cyanide bearing products, water reactive materials or explosives) 

d. 
Toxicity; containing heavy metals, chlorinated solvents, or pesticides above regulatory limits (e.g. chromium > 5 ppm, lead > 5 ppm, trichloroethylene >0.5 ppm) 

2.  
Spent toxic solvents and solvent contaminated materials (e.g. solvent 113, MEK, 1,1,1- trichloroethane) 

3.  
Unused commercial chemical products, or spill residues thereof, listed by the USEPA (e.g. benzene, carbon tetrachloride, trichlorofluoromethane) 

4.  
Empty aerosol cans 

5.  
Used oils, petroleum products containing dirt or water 

6.  
Filters, rags and absorbents containing petroleum product residues 

7.  
Detergent solutions or process rinse water 

8.  
Lighting ballasts 

9.
Abrasive blast materials containing paint particulates 

10. 
Wastewater containing ethylene glycol, alcohol, Freon 113, chlorine, etc. 

11. 
Waste solvents and mixtures, wipes, rags, and applicators used with solvents (alcohol, Freon, MEK, acetone, trichloroethene, etc.) 

12. 
Welding or soldering fluxes 

13. 
Electrolytes, acids, corrosives, etchants and associated equipment and debris 

14. 
Paint strippers 

15. 
Paint and primer liquids and clean up thinners 

16. 
Unused/defective catalysts 

17. Uncured or improperly mixed sealants and adhesives 

18. Fluorescent light bulbs
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PERMANENTLY INSTALLED SAFETY SYSTEMS 

The Contractor shall protect and in no way interrupt the service of any installed safety systems or personnel safety devices.

In the event that the Contractor requires entrance into systems serving safety devices, the Contractor shall obtain prior approval from the Contracting Officer.  In the event the Contractor determines that it is necessary to temporarily remove or render inoperable any personnel safety devices in order to accomplish contract requirements, the Contractor shall provide alternate means of protection prior to removing or rendering inoperable any permanently installed safety devices or equipment and shall obtain prior approval of the Contracting Officer.

J-B-6 BREATHING AIR COMPATIBILITY (DEC 2005)

The contractor shall take precautions to assure that connectors used in contractor-supplied breathing air systems are incompatible with connectors present on either KSC gas systems or on contractor supplied systems that are used to supply non-respirable gases. KSC-STD-Z0008, ‘Standard for Design of Ground Life Support Systems and Equipment’, establishes requirements for connectors to be used in KSC facility breathing air and non-respirable gas systems.  Facility breathing air systems located at KSC/CCAFS are to use a Hansen 3/8 inch quick disconnect as a breathing air distribution interface.  KSC facility non-respirable gas systems are to use ¼ inch quick disconnects for gas distribution interfaces.  Although most facility systems were designed in accordance with this standard, there are nonconforming locations at KSC/CCAFS.

The Contractor may use KSC facility breathing air systems, if available at the work location.  The contractor shall perform a pre-work site inspection to identify coupling types in use at the work location before mobilizing or using any breathing air equipment. The contractor shall also submit a written certification to show the contractor’s breathing air system has been recently inspected and meets Grade D breathing air standards.  Alternately, the contractor may arrange for on-site testing of contractor-supplied breathing air by the Government at least five days prior to start of work. In addition, the contractor shall also provide a work site evaluation for the NASA Safety Office to review before using any breathing air system.  The breathing air test and the safety inspection can be coordinated through the Contracting Officer, and will be at no cost to the contractor.

The contractor shall tag or label connector ends of all lines and flexible hoses of contractor-provided breathing air or non-respirable gas distribution systems.  The tags or labels will clearly identify the contents of the lines or hoses.

 The contractor shall provide a description of the steps taken to comply with the requirements of this clause in their safety plan submittal.

J-B-7 TRAFFIC RESTRICTIONS (DEC 2005)

The Contractor will not move oversized loads and/or slow moving vehicles on established roads within the Kennedy Space Center from 6:30 A.M. to 8:30 A.M. and 3:30 P.M. to 5:30 P.M. on week days.  Other than the above restricted hours, the Contractor may move oversize and/or slow moving vehicles to the work site provided all requirements of the Florida State Highway Department have been met.

Movement of any Contractor vehicle in excess of maximum width, height and length specified by Florida Statues Chapter 316 shall be accompanied by the Contractor's designated Convoy Commander.  The Contractor's Convoy Commander shall be totally responsible for the oversized vehicular movement to include making a physical inspection for possible obstructions along the intended route and obtaining all required special permits.
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STORAGE AND PROTECTION OF MATERIAL TO BE RE‑USED 

All items of material to be removed and re-installed by the Contractor shall be protected during removal and stored in a manner such that the material will not be damaged during removal or storage.  Any material designated for re-use, which is not suitable due to the Contractor's damage, will be replaced by the Contractor at no additional cost to the Government.
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MAINTENANCE OF GOVERNMENT EQUIPMENT 

Government systems and equipment in the Contractor's work area may require servicing, maintenance, or modification by Government support contractors during the contract performance period.  This maintenance activity may include work on systems, including underground utilities, that connect with Contractor installed systems and equipment.  The Contractor shall allow the Government support contractors into his work area to perform the maintenance work.

Existing systems and equipment require periodic maintenance that cannot be readily defined in terms of frequency and duration.  This maintenance will be coordinated with the Contractor through the Contracting Officer, and will be performed on a non-interference basis as much as possible.    The Contractor shall notify the Contracting Officer regarding any uncoordinated maintenance activity.

The Contractor shall arrange and conduct a joint pre-operations briefing with Government support contractor personnel on each occasion that the support contractor requires access to the contractor’s work area.  The Contractor shall take the following steps as required to prevent collateral damage to, or interference with, Contractor installed systems and equipment.

(1) Verify the scope and limits of the support contractor’s planned maintenance activity.

(2) Advise the support contractor regarding the scope of the Contractor’s work that may be affected by the maintenance activity, including specific locations and dimensions of planned or installed facilities, systems and equipment.  Notify the Contracting Officer immediately regarding any resulting conflicts or interferences.

(3) Ensure that temporary barriers or protective measures are provided as needed to protect Contractor installed work and preserve job-site safety.

The Contractor shall notify the Contracting Officer immediately regarding any issues that cannot be resolved with the support contractor.
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INTERFERENCES AND COORDINATION OF WORK     

The Contractor shall coordinate construction layout, systems configuration and work scheduling to avoid interference’s between the various construction trades and their installations.  Interferences and obstructions resulting from lack of Contractor coordination shall be corrected by the Contractor as approved by the Contracting Officer.  All components, fittings and reworking necessary for such corrections shall be provided by the Contractor at no additional cost to the government.

Dimensions shown for existing work, and all dimensions required for work that is to connect to existing work, shall be verified by the Contractor by actual field measurement of the existing work.  Any work at variance with that specified or shown in the drawings shall not be performed by the Contractor until approved in writing by the Contracting Officer.

To the extent possible, the as-built dimensions of all new work shall be verified by actual field measurement prior to ordering or fabricating mechanical, electrical, or specialty equipment and materials to be installed.  If such field measurement is not possible, then the contract drawings and applicable shop drawings shall be checked by the contractor for dimensional accuracy prior to ordering or fabricating equipment and materials to ensure proper fit for field installation.

The Contractor shall be responsible for correction of all field fit up problems and interferences which could have been avoided by field measurement or drawing checks prior to equipment fabrication.
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RESTORATION OF GRASSED AREAS DISTURBED BY CONSTRUCTION   
The Contractor shall, prior to completion of the contract, grass all areas disturbed by construction activities by seeding and mulching or, when erosion may occur, by sodding, except where specifically directed otherwise in the drawings and specifications.
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TEMPORARY CONSTRUCTION TRAILERS   
The Government will provide a location for temporary office and/or storage facilities if needed for performance of on-site work under this contract.  Specific location(s) at or reasonably close to the work site will be identified at the pre-work conference.  The contractor is responsible for providing his own telephone service and for making his own connections to KSC utility services, if provided for under 52.236-107.

All temporary facilities must be structurally sound, in roadworthy condition, and shall be installed and anchored in accordance with KSC-PLN-1904, Trailer/Equipment Tie Down Plan for the John F. Kennedy Space Center; or Rules of Department of Highway Safety and Motor Vehicles, Division of Motor Vehicles Chapter 15C-1, whichever is more stringent.  Copies of the standards will be made available to the contractor at the pre-work conference.  The contractor shall provide written certification of compliance for all temporary facilities to the Contracting Officer within three days of installation.  Any facilities that fail to meet these requirements shall be immediately removed from Government property.

All temporary facilities shall be removed from government property within two weeks following final acceptance of work performed under this contract.
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CONFINED SPACE WORK REQUIREMENTS 

A.  Special requirements, coordination, and precautions will apply to any contract work taking place in confined spaces.  Each contractor contracted to perform work in confined spaces is required to provide a written program for such work as part of its health and safety plan which is consistent with the requirements of 29 CFR 1910.146.  For work in telecommunications manholes, provisions of 29 CFR 1910.268(o) are also applicable.  The contractor shall coordinate any such work in confined spaces with SGS Environmental Health, SGS Fire Services, and any other resident government or contractor organization whose employees may have access to the work location.  The provision of Environmental Health services by the government does not prohibit the contractor from providing their own atmospheric testing.  Government provided services include environmental health monitoring and consultation support for testing of atmospheres in confined spaces as well as fire rescue and emergency medical services.   

B.  Entry into and work in confined spaces shall be in accordance with the requirements of KHB 1820.4, “KSC Respiratory Protection Program,” KNPG 1840.19, “KSC Industrial Hygiene Handbook,” and all other applicable clauses of this contract.

C.  Confined spaces, which contain water, shall be pumped out by the contractor prior to scheduling a confined space entry check.

D.  In addition to the requirements set forth above, the Contractor shall notify and obtain approval from the Power Coordinator, telephone 321-867-7300, and/or from Communications Control, telephone 321-867-4141, respectively, prior to performing work in electrical and/or communications manholes.
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TESTING OF CONSTRUCTION MATERIALS 

Tests of construction materials indicated to be performed by the Contractor shall be accomplished 
by the Contractor utilizing the services of an acceptable independent testing laboratory.
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 AIR MONITORING DURING CONSTRUCTION 

The Contractor shall not allow any person to store, pump, handle, process, load, unload or use in any process or installation volatile organic compounds (VOC) or organic solvents (OS) without applying known and existing vapor emission control devices or systems deemed necessary and ordered by the FDEP.  To comply, procedures to minimize pollutant emissions shall include the following:


a.   Tightly cover or close all VOC containers when they are not in use.

b. 
Tightly cover, where possible, all open troughs, basins, baths, tanks, etc. when    they are not in use.


c.   Maintain all piping, valves, fittings, etc. in good operating condition.


d.   Prevent excessive air turbulence across exposed VOCs.

e. 
Immediately confine and clean up VOC spills and make sure volatile emitting wastes are placed in closed containers for reuse, recycling, or proper disposal in accordance with articles entitled “Hazardous Wastes” and “Spills
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SPILLS
The Contractor shall make all reasonable and safe efforts to contain and control any spills or releases that may occur. The Contractor shall immediately report (by phone) any occurrence of a pollution incident or spill, first to the Emergency 911 (321-867-7911 from a non 867/861 exchange), then to the Contracting Officer (CO). The Contractor shall document the incident or spill on KSC Form 21-555, "Pollution Incident Report," and submit it to the CO and NASA Environmental Assurance Branch (EAB), TA-B1B, within 24 hours of the incident. 

he Contractor shall provide spill response materials to contain and control spills including, but not

limited to, containers, absorbent material, shovels, and personal protective equipment. Spill 

response materials shall be available at all times in which materials/wastes are being handled or 
transported. Spill response materials shall be compatible with the type of material being handled. 

The KSC Spill Cleanup Team will be responsible for the final cleanup and validation of a spill or 
release. 

The Contractor’s prompt action to minimize the impacted area and to timely report any occurrence will increase the Spill Cleanup Team’s ability to complete the spill cleanup and therefore reduce the Contractor’s liability for a larger cleanup.
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RECYCLING AND SALVAGING MATERIALS
The Contractor shall divert all of the following Construction and Demolition (C&D) waste items from the list below from disposal at landfills and incinerators to facilitate their recycling or reuse.  Any materials and equipment which do not become property of the Contractor must be recycled at KSC,  The Contractor shall require all subcontractors, vendors, and suppliers to participate in this effort. 
C&D Waste Items List:

a. Concrete1
b. Asphalt

c. Wood2
(i) Lumber

(ii) Plywood

d. Land Clearing Debris2
e. Metals3
(i) Aluminum

(ii) Brass

(iii) Copper

(iv) Rebar

(v) Other Non-Ferrous

(vi) Other Ferrous

(vii) Stainless Steel

(viii) Steel

(ix) Scrap Metal

f. Drywall

g. Shingles/Roofing

h. Other materials4
(i) Cardboard

(ii) Fixtures

(iii) Plastic Containers/Buckets

(iv) All Other Plastic

(v) Miscellaneous/Carpet

Notes:

1 Concrete waste must be taken to the Diverted Aggregate Recycling and Collection Yard (DARCY) located at Schwartz Road Landfill.  Follow the guidelines in the KSC DARCY Management Plan, which will be provided to the Contractor at the Pre-Work Conference.  

2 Non-pressure treated and unpainted wood, lumber, plywood, green waste and land clearing debris from C&D operations must be taken to the Schwartz Road Landfill.  Instructions on where to stockpile these items in the landfill will be given by personnel located inside the scale house at the entrance to the landfill.

3 All metals with PCB levels below 50 parts per million shall be taken to the Reutilization, Recycling and Marketing Facility (RRMF) located at Ransom Road Reclamation Yard (M6-1671).

4 These items require inspection by RRMF/Environmental Program Branch recycling personnel to provide proper disposition of waste material.

The Contractor shall record C&D waste materials on the “Construction & Demolition Projects Report“, KSC Form 7-648 NS (02/07) and submit the form on a monthly basis and keep log on site per direction of the Contracting Officer (CO). 

Tc \L2"3.19
Recycling
All items or materials designated by the contract to be salvaged shall remain the property of the Government and will be cleaned of non-salvable debris, segregated, itemized, delivered, and off-loaded by the Contractor at the disposal area.  Scrap metal will be treated as salvage.  The Contractor shall maintain adequate property control records for all materials or equipment specified by the contract to be salvaged.  These records may be in accordance with the Contractor's system of property control if approved by the CO.  The Contractor shall be responsible for adequate storage and protection of salvaged materials and equipment pending delivery to the disposal area.

The RRMF will accept materials only if they meet the following criteria:  

· No leakage of any type of fluid from equipment or containers

· No visible indication of old spills/releases on outside of equipment or containers that could be washed off from rainfall

· All equipment being offered for sale as scrap must be, in addition to being free of leaks and external contamination, drained of all fluids.  

· All items must be accompanied by required documentation, KSC Form 7-49 (or equivalent), and identified with a full, written commercial description

The RRMF will not accept treated lumber (arsenic, chromated copper arsenate, etc.), explosive materials/ordnance, blast media, hazardous materials (PCBs, asbestos, etc.), leaking equipment, radioactive wastes, uncrushed drums, intact compressed gas cylinders, intact flex hoses, or biomedical wastes.  Any equipment which is found to be leaking during the initial inspection of the delivery to the RRMF will be reported as a spill.  It is the financial and environmental responsibility of the organization sending the equipment to the RRMF to ensure appropriate clean-up and disposition of the equipment and any other contamination caused by it.  

Liquid-containing items which are delivered to the RRMF with the intent of resale but which are at some point redesignated for sale as scrap metal, will be properly drained into impermeable containment sufficient to collect and contain 100% of all liquids in the equipment, by RRMF personnel and thereafter be managed under the requirements for scrap metal.
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PCB MANAGEMENT
Polychlorinated Biphenyls (PCB) wastes may include, but are not limited to, oil-filled transformer, light ballasts, capacitors, electric motors, pumps and paint coatings.  PCB wastes shall be managed in accordance with 40 CFR 761.  PCB waste management and disposal must be coordinated through the Contracting Officer (CO), A KSC Form 25-551 "Process Waste Questionnaire" (PWQ) and Technical Response Package (TRP) shall be prepared and processed in accordance with article entitled “Hazardous Wastes”.  

Non-leaking ballasts and small capacitors (less than 1 centimeter in diameter) are managed as controlled wastes, but are not subject to the special handling requirements outlined below.  The following waste generator standards will be used for the accumulation and storage of PCB waste materials:

a.  PCB wastes listed below may be stored temporarily at a waste generator accumulation site for up to thirty (30) days from the date removed from service.  The container and labeling shall comply with the TRP.  The date the PCB item was removed from service shall be marked on the container label per the TRP. 

(1.)
Non-leaking articles and equipment.  PCB articles are manufactured articles containing PCBs whose surfaces have been in direct contact with PCBs.  These articles include capacitors, transformers, electric motors, and pumps.

(2.)
Leaking articles and equipment placed in non-leaking PCB containers with sufficient materials to absorb any liquid PCBs remaining in the item.  PCB containers are any devices used to contain PCBs or PCB articles whose surfaces have been in direct contact with PCBs.

(3.)
PCB containers storing non-liquid PCB wastes such as contaminated soil and debris.

b.  PCB containers storing liquid PCBs at concentrations of 50 parts per million (ppm) or greater shall be removed from the generator accumulation site to the PCB Storage Building (K7-115) within 24 hours from the date the PCB item was removed from service.  This support shall be coordinated through designated KSC Waste Management personnel for waste pickup before removal from service date to allow for waste pickup scheduling and to avoid regulatory violations.  The Contractor shall contact KSC Waste Management for pick-up and removal of hazardous/PCB waste.  Documentation including the waste type, quantity, locations, and organization responsible for the waste shall be provided on KSC Form 28-809 “Waste Support Request” to KSC Waste Management when requesting waste disposal.  The Contractor shall fax the waste support request to KSC Waste Management at fax 867-9466.

The Contractor shall not remove any oil filled transformers from KSC.  The Contractor shall only take drained transformers to the Reutilization, Recycling and Marketing Facility (RRMF) (M6-1671) at Ransom Road.  Within the six (6) month period prior to delivery to RRMF, transformers shall have an oil analysis showing PCB content.  At the request of the Contractor, the CO will arrange for all sampling and testing to determine the proper handling and disposal of the transformers.  If the oil sample is greater than 500 ppm, the transformer shall be removed as a hazardous/PCB waste.   Within 48 hours of having the transformer ready for disposal, the Contractor shall contact the EPOC assigned to the project to coordinate with KSC Waste Management for pick-up and removal of hazardous/PCB waste.  Documentation including the waste type, quantity, locations, and organization responsible for the waste shall be provided on KSC Form 28-809 “Waste Support Request” to KSC Waste Management when requesting waste disposal.  The EPOC shall fax the waste support request to KSC Waste Management at fax 867-9466.  If stained or painted, the concrete pad should be tested for PCBs.  At the request of the Contractor, the EPOC will arrange for all sampling and testing to determine the proper handling and disposal of the stained or painted concrete.  Lab analysis that is older than 6 months will not be considered valid analysis and resampling must be completed.

The KSC/Schwartz Road Class III Landfill will accept PCB Bulk Product Waste for disposal.  The policy for PCB Bulk Product Waste is outlined in KNPR 8500.1 and establishes requirements for the determination, management, and disposal of potential PCB Bulk Product Waste in the form of painted or coated structures.  PCB Bulk Product Waste is defined in 40 CFR 761.3 as waste derived from manufactured products containing PCBs in a non-liquid state at any concentration, where the concentration of PCBs at the time of designation for disposal is greater than or equal to (≥)50 ppm.  If the concentration of PCBs at the time of designation for disposal is less than or equal to (≤) 50 ppm, the waste is not considered PCB Bulk Product Waste; however this waste shall be managed and disposed of in a manner to minimize the potential to adversely impact the environment.  As a result, the KSC Environmental Program Branch (EPB) requires all organizations generating waste containing PCBs ≤50 ppm to recycle this material when possible.  If these materials cannot be recycled, they shall be disposed of in the same manner as PCB Bulk Product Waste.  

Before disposing of PCB Bulk Product Waste at the KSC/Schwartz Road Landfill, the Contractor shall submit a completed PCB Bulk Product Waste Notification Form to the landfill operator via facsimile at 861-6114.  This notification form shall be submitted a minimum of 24 hours before disposal and shall contain the appropriate information called for in the form.  A copy of the notification form shall be stored at the scale house for reference by the scale house attendant.  Copies of PCB Bulk Product Waste notifications will be retained for at least two (2) years. 

Upon entering the landfill, all vehicles hauling PCB Bulk Product Wastes shall proceed to the scale house to check in with the scale house attendant.  The driver shall reference at a minimum the Project Control Number (PCN) and project location to the scale house attendant who will then refer to the PCB Bulk Product Waste Notification Form for the referenced project.

If a copy of the PCB Bulk Product Waste Notification Form for the project referenced by the driver is not present at the scale house, the scale house attendant will detain the load and immediately contact the landfill manager/operator for guidance. 

Upon accepting PCB Bulk Product Waste in the KSC Landfill, the spotter will direct the waste transporter/hauler to the designated PCB Bulk Product Waste disposal location.  The waste hauler is responsible for following the directions of the spotter and/or heavy equipment operator in placing the PCB Bulk Product Waste into the designated disposal area.

A properly trained spotter will be present during the off-loading of every load of PCB Bulk Product Waste.  PCB Bulk Product Waste loads containing any unauthorized wastes such as empty paint cans, office trash, putrescible food waste, and other chemical containers are to be refused, particularly those containing product evident through visual or odor checks.  The hauler may be given the option of removing any unauthorized materials, or the entire load may be rejected by the spotter.

Corrosion control operations are governed by the requirements of 29 CFR 1910.1025, 1910.1027, 1926.62, and 1926.1127 as they apply to general industry and construction operations at KSC/CCAFS.  These provisions apply to occupational exposure to lead, cadmium and other metals that may be encountered during the demolition, maintenance and repair of structures where protective coatings that contain these metals pose a hazard to personnel and the environment. 

a.
All protective coatings that contain PCB shall be handled in accordance with the requirements of this section.

(1)
Where Material Safety Data Sheets for protective coatings are available and indicate the presence of PCBs, sampling is not required.

(2)
Where the presence of PCBs is not determined before work begins, PCBs shall be assumed to be present.

c. Analysis results or MSDS information shall be provided
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LANDFILL OPERATIONS/SOLID WASTE REMOVAL 

The Contractor shall police work areas daily for loose trash and debris.  The Contractor shall collect and properly dispose of wind-blown debris daily to prevent migration of debris/trash offsite.

Trash items not requiring special handling, or which can not be resold or recycled, shall be disposed of in receptacles slated for disposal in either the KSC Landfill or the Brevard County Landfill.  The physical dimensions of the waste shall be within the handling capabilities of the landfill disposal equipment.  The physical dimensions for the landfill handling capabilities are 8 feet in length x 8 feet in width.    

The KSC Landfill is an unlined Class III landfill with permit restrictions and limited capacity.  Only the following items listed will be accepted at the landfill:

(1)
Asphalt:  Asphalt removed from parking lots, driveways, and roadways.

(2)
Blast Media:  The blast media must be as free from debris as possible and determined non-hazardous for acceptance into the KSC Landfill.  The Spent Sandblast Media Disposal Form must accompany the blast media to the landfill and will be reviewed by the landfill operator.  Blasting media determined to be a hazardous waste must be managed as hazardous waste.

(3)
Carpeting

(4)
Construction and Demolition Debris:  Materials considered not water soluble and non-hazardous in nature, including but not limited to steel, brick, glass, concrete, asphalt, pipe, gypsum wallboard and non-pressure treated or unpainted lumber.  This also includes rocks, soils, tree remains and other vegetative matter, which normally result from land clearing or development.  Scrap metal from demolition projects should be managed according to guidance provided under article entitled “Recycling and Salvaging Materials”.  The landfill may not accept any painted materials that test above the lower Toxicity Characteristic Leaching Procedure (TCLP) detection limits for barium, cadmium, chromium, lead, and mercury.  If TCLP results are above the lower TCLP detection limits, the Contractor shall submit a PWQ for evaluation per article entitled “Hazardous Wastes.”

(5) Fiberglass

(6) Glass (except light bulbs or lamps).

(7) Non-Friable Asbestos:  Non-friable asbestos, also referred to as Non-Regulated Asbestos Containing Materials (NRACM) is handled on a case-by-case basis.  KSC policy allows for the disposal of NRACM only.  In order to dispose of non-friable asbestos, the Contractor shall complete and submit the KSC/Schwartz Road Landfill Non-Friable Asbestos form (KSC 28-1084 NS), which can be obtained from the Contracting Officer (CO) or the CO’s designee.  The form shall be sent to NASA EPB, TA-C3.  

The following scheduling procedures shall be followed before NRACM wastes are accepted at the landfill:

a. The waste generator/hauler shall make arrangements with the landfill operator a minimum of 24 hours before disposal of NRACM waste and shall inform the operator of the quantity of the waste and the scheduled date the shipment will arrive at the landfill.

b. NRACM will be accepted at the landfill with prior arrangement with the scale house attendant (minimum of 24 hours notification) Monday through Friday during regular landfill hours, but will not be accepted later than 1400 hours.

(8) Pallets (Unserviceable Wood and Plastics):  Pallets that are not reusable or recyclable are accepted.

(9) PCB Bulk Product Waste:  Refer to Environmental Procurement Clause “PCB Management.”

(10) Wood:  Miscellaneous non-pressure treated wood items are accepted.

(11) Yard Waste (Vegetation):  Vegetation from maintenance and land clearing activities is accepted.

The following wastes are not authorized for disposal at the KSC landfill:

(1) Any waste not permitted by DEP regulations to be disposed of in a Class III landfill as defined in Rule 62-701.200(14), FAC. 

(2) The Contractor shall test representative samples of all painted materials to be demolished using the TCLP testing procedure as outlined in the most recent edition of 40 CFR 261.24, unless contract documents indicate samples were previously tested.  The landfill shall reject any painted materials that test above the TCLP limits for barium, chromium, lead, and mercury.  Large pieces of demolition debris, including wood, concrete, or metal painted with lead-based paint, that test below the TCLP limit for lead may be accepted for disposal at the KSC landfill.  Chips, dust, contaminated soils, and sludges that may be contaminated with lead-based paint shall be placed in plastic bags or other airtight containers and taken to a Class I landfill for disposal. 

(3) Putrescible (brown bag) office waste.

(4) Chromated Copper Arsenate (CCA) treated wood.

(5) Liquid or non-liquid polychlorinated biphenyls (PCBs) (with the exception of PCB Bulk Product Waste).

(6) Friable Asbestos.

(7) Hazardous wastes as specified by the U.S. Environmental Protection Agency (EPA);  EPA defines hazardous waste as those wastes that exhibit flammability, corrosivity, reactivity, and/or toxicity characteristics; (Per EPA’s list of hazardous wastes, 40 CFR Part 261, Subpart D, and most recent revision thereof). 

(8) Biomedical waste.

(9) Liquid wastes, including oil (containerized or non-containerized).

(10) Lead-acid batteries.

(11) Tires, other than “shredded waste tires.”

(12) White goods (ex. appliances).

(13)
Unpainted concrete:  Unpainted concrete shall be stockpiled at the Diverted Aggregate Recycling and Collection Yard (DARCY) located at the Schwartz Road Landfill).
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Historical, ArchAEological, and Cultural Resources 
If known historical or archaeological resources exist within the Contractor’s work area, and have been designated on the contract drawings, the Contractor shall install protection for these resources as shown on the drawings and shall be responsible for their preservation during the contract and shall have a Florida State-certified archaeologist on-site during all excavations.

If during excavation or other construction activities, any previously unidentified or unanticipated historical, archaeological, and cultural resources are discovered or found, all activities that may damage or alter such resources shall be temporarily suspended.  Resources covered by this paragraph include but are not limited to any human skeletal remains or burials; artifacts; shell, midden, bone, charcoal, or other deposits; rock or coral alignments, pavings, wall, or other constructed features; and any indication of agricultural or other human activities.  Upon such discovery or find, the Contractor must immediately notify the Contracting Officer (CO) or the CO’s designee and NASA Environmental Program Branch (EPB), TA-C3.
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DEWATERING/CONSUMPTIVE USE PERMIT (CUP) 
Dewatering operations (including manhole dewatering) shall be conducted in accordance with the most current St. Johns River Water Management District (SJRWMD) "Notice General Construction Dewatering Permit, Chapter 40C-22, F.A.C.” If the dewatering operation will exceed 300,000 gallons per day (GPD) or thirty (30) days duration, the Contractor shall submit the Notice to District of Dewatering Activity RDS-50 Form fourteen (14) days prior to dewatering activities. The Contractor shall submit the required information to the Contracting Officer (CO) or his designee and provide a copy to the NASA Environmental Assurance Branch (EAB), TA-B1B. NASA EAB, TA-B1B will notify SJRWMD of the Contractor’s intended dewatering operation. No dewatering may take place until authorized by the CO.
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CONCRETE WASTEWATER
1.  
CONCRETE WASHOUT/NPDES 

The Contractor shall not allow wastewater from standard concrete construction activities (such as on-site material processing, concrete curing, foundation and concrete clean-up, water used in concrete trucks, forms, directional drilling, etc.) to enter waterways or to be discharged before being treated to remove pollutants.

The Contractor shall dispose of the construction-related wastewater by collecting and placing it in a settling pond where suspended material can be settled out and/or the water can evaporate to separate pollutants from the water.  The site for the settling pond shall be coordinated with and approved by the Contracting Officer (CO).  The Contractor shall remove and dispose of the residue left in the pond before completion of the project in accordance with the solid waste removal specifications and any National Pollutant Discharge Elimination System (NPDES) permits issued for the project.  The Contractor shall backfill the area to the original grade and top-soil and sod the area.

2.  
LIGHTWEIGHT CONCRETE

Reference contract article entitled “Hazardous Wastes”:

The use of light-weight concrete materials has been confirmed to have the potential to be hazardous due to pH but may also exhibit other hazardous characteristics depending upon processes and products used. The contractor shall not allow wastewater from light-weight concrete construction activities (such as on-site material processing; concrete curing; concrete clean-up; and water used in concrete trucks, forms, etc.) to enter waterways or to be discharged on the ground before being analyzed for hazardous waste characteristics.
A representative sample shall be collected from the first "flush" of light-weight concrete wash water waste at the time of generation, and will be analyzed by the government for hazardous waste characteristics.  Pending completion of this analysis, all such waste water shall be containerized, labeled, and handled as “Hazardous Waste Determination in Progress” 

If the waste wash water from light-weight concrete usage is determined to be hazardous, it shall be handled, stored, labeled, and managed as hazardous waste in accordance with RCRA regulatory requirements and applicable contract provisions.

If the analysis shows the wash water is not hazardous, this wash water waste and any additional wash water waste generated at the same job using the same product and process may be handled as described under paragraph 1 above.
J-B-23

AFFIRMATIVE PROCUREMENT
AP is the purchase of environmentally friendly products and services (i.e. products made from recycled or recovered materials).  Federal agencies, their Contractors and subcontractors are required to maximize the purchase materials on the list of “EPA Designated Guideline Items” with the minimum recycled or recovered materials content whenever practicable according to RCRA 6002 and EO 13101.  The requirements of RCRA 6002 include the following: 

“The decision not to procure such items shall be based on a determination that such procurement items:

 

(A)
are not reasonably available within a reasonable period of time

(B)
fail to meet the performance standards set forth in the applicable specifications or fail to meet the reasonable performance standards of the procuring agencies 

and/or

(C)
are only available at an unreasonable price. 

Any determination under subparagraph (B) shall be made on the basis of the guidelines of the National Institute of Standards and Technology in any case in which such material is covered by such guidelines.” 

The Contractor shall provide AP approved items as specified within the contract documents.   Submittals for AP items shall be provided for approval in accordance with Shop Drawing provisions.  If the Contractor proposes to substitute an item that does not conform with AP requirements, the applicable Shop Drawing shall be accompanied by KSC Form 8-69, Contractor Request to Use Nonconforming Parts or Material (Deviation/Waiver Request) identifying the reason for the proposed substitution.   

Non-conforming items without approved D/W’s will be rejected and the contractor shall be responsible for any costs and schedule impacts associated with replacing such non-conforming items at no additional cost to the Government.

At the conclusion of the project, the Contractor shall provide the Contracting Officer (CO) with a report itemizing all AP items used.  

Detailed information on the EPA AP specified/approved products and manufacturers providing these products is available at www.epa.gov/cpg/products.htm.
J-B-24 
STORAGE TANK REPORTING 
Onsite temporary storage tanks must be Underwriter’s Laboratory (UL) Listed, and American Petroleum Institute (API) or Steel Tank Institute (STI) approved for the product stored. These tanks shall be located/sited in a location that will minimize impacts to the environment in the event of a leak (not near swales, stormwater system, surface waters, wetlands, or storm drains or inlets). They shall be equipped with secondary containment to catch drips and leaks from the tank, or be double walled. Construction operations are not covered in the overall KSC Spill Prevention, Control and Countermeasures (SPCC) Plan due to their temporary nature. Each construction Contractor is required to create a project specific SPCC Plan for their activities on KSC if oil is stored in excess of an aggregate aboveground container capacity greater than 1,320 gallons (only containers greater than or equal to 55 gallons are counted). The SPCC Plan must be signed by a professional engineer, adhere to the requirements of 40 CFR 112, and be delivered to the Contracting Officer (CO) before bringing any storage tanks that are subject to this clause on site. KSC Form 21-555 KSC Pollution Incident Reporting and Notification Form shall be required if drips, leaks, or overspills occur. 

Permanent storage tanks greater than 550 gallons for a regulated substance constructed by the Contractor must be registered with the State of Florida. The Contractor shall fill out the registration form for an Underground Storage Tank (UST) and/or Aboveground Storage Tank (AST) and submit the form to the CO and the NASA Environmental Assurance Branch (EAB), TA-B1B prior to final inspection before tank is placed into service. The EAB, TA-B1B, will sign and send the registration to the Florida Department of Environmental Protection (FDEP). The Contractor shall notify the CO forty-five (45) days prior to installation of any registered tank so that a written notice of tank installation can be provided to the regulatory authority, by the EAB, TA-B1B, at least thirty (30) days prior to tank installation as required. In addition, the EAB shall be notified 5 days before any of the following activities in order to schedule inspections with the Brevard County Natural Resource Management Office (BCNRMO): 

1. Delivery of the tank to KSC/CCAFS 

2. Completed installation inspection request for BCNRMO allowing the tank to be fueled and placed into service 

3. Final operational inspection request for BCNRMO to verify system is operating 

The Contractor shall report all incidents to KSC in accordance with Environmental Procurement Clause “Spills.” 

UST registration and regulations are covered in Florida under FAC 62-761. Notifications of installation, upgrading, internal inspections, testing, incidents, discharge, and closure are detailed under 62-761.450. The EAB shall be notified 45 days before initiating the removal of any registered underground storage tank system. An additional notification to EAB is required 5 days before tank removal so a BCNRMO inspection can be scheduled if necessary. 35 

AST registration and regulations are covered in Florida under FAC 62-762. Notifications of installation, upgrading, internal inspections, testing, incidents, discharge, and closure are detailed under 62-762.451. The EAB shall be notified 45 days before initiating the removal of any registered aboveground storage tank system. An additional notification to EAB is required 5 days before tank removal so a BCNRMO inspection can be scheduled.
J-C-1 DISPOSAL AND SALVAGE OF MATERIALS    
Construction and demolition debris shall be removed by the Contractor to the designated disposal area which is located not more than 10 miles from the work site.  "Construction and demolition debris" means materials generally considered not to be water soluble and non-hazardous in nature, including but not limited to glass, brick, concrete, asphalt material, pipe, gypsum wallboard, and lumber.  The term includes materials from the construction or destruction of a structure as part of a construction or demolition project or from the renovation of a structure.  The term includes rocks, soils, tree remains, trees, and other vegetative matter which normally results from land clearing or land development operations for a construction project including such debris from construction of structures at a site remote from the construction or demolition project site.  Painted structural materials must be tested prior to disposal in landfill.    

All items of materials designated by the Contracting Officer to be diverted from solid waste disposal as part of the KSC landfill diversion effort shall be segregated from other mixed construction and demolition debris and taken via separate load by the Contractor to the designated disposal area.  Segregated items include concrete, wood, soils and vegetative materials.

The Contractor should make every effort to deliver vegetative material to the appropriate disposal area.  The Contractor, however, may burn combustible vegetative materials, at a designated location within the confines of KSC or CCAFS, upon approval by the Contracting Officer.  Burn permits issued by KSC or CCAFS are required before materials are burned.  Burning may be limited or prohibited during periods of dry weather, or when sensitive flight hardware is housed in the vicinity of the burn site.  Burn Permits must be scheduled a minimum of 48hrs in advance, and are to be requested through the Fire Services Scheduler at 861-3840 between the hours of 0800-1100 & 1200-1430, Monday through Friday.

All items of materials designated by the Contracting Officer to be salvaged shall remain the property of the Government and will be cleaned of non-salvable debris, segregated, itemized, delivered, and off-loaded by the Contractor at the disposal area.  Scrap metal will be treated as salvage.  The Contractor shall maintain adequate property control records for all materials or equipment specified by the Contracting Officer to be salvaged.  These records may be in accordance with the Contractor's system of property control if approved by the Contracting Officer.  The Contractor shall be responsible for adequate storage and protection of salvaged materials and equipment pending delivery to the disposal area.

The contractor shall ensure that all salvable materials delivered to the designated disposal area meet the following conditions:

· All items must be accompanied by required documentation, KSC Form 7-49 (or equivalent), and identified with a full, written commercial description.

· No leakage of any type of fluid from equipment or containers.

· No visible indication of old spills/releases on outside of equipment or containers that could be washed off from rainfall.

· Oil filled equipment shall be drained of free-flowing liquids.  Items which previously contained dielectric fluid must be accompanied by a copy of analytical results taken within the past 6 months, documenting that the fluid did not contain Polychlorinated Biphenyls ((PCBs) in concentrations equal to or greater than 50 ppm.  Fluid sampling will be performed by the Government.

· Unserviceable equipment containing Ozone-Depleting Substances (ODS, e.g. Freon) must be drained (ODS recovered) and labeled “Empty”.  Serviceable equipment containing ODS needs a certification that the equipment is not leaking.  Serviceable equipment shall not be drained.

· Scrap metal must be visually clean of all residual oil/contaminants.

Hazardous waste shall be managed in accordance with the terms set forth in this contract.  Asbestos waste material shall be deposited in the Brevard County Landfill located on Adamson Road in West Cocoa, Florida.  The Contractor shall obtain a receipt from the landfill operator for each load of waste deposited and furnish a copy of the receipt to the Contracting Officer. 

A normal state of cleanliness at the work site is expected.  The Contractor shall clean up and dispose of debris from the work site daily.
J-C-2               PROTECTION AND CLEAN-UP OF CLEAN ROOM FACILITIES    

(a)  The Contractor will protect Clean Room floors, walls, ceiling, and all equipment from contamination by dust and fumes.  This will entail isolating all dust and fume 
      producing operations within a partitioned area and covering all facility surfaces within  this area.
(b)  Floors will be protected from construction equipment damage with cardboard and plywood covering.  Drip pans will be used beneath parked equipment which contains hydraulic fluid, oil or other organic fluids.  Any construction vehicle which leaks oil or other organic liquids will not be allowed within the facility.

(c) Wherever work is performed above Clean Room suspended ceilings, the Contractor shall install protective tarpaulins above the ceiling to prevent damage from falling debris.  No demolition or construction debris shall be stored on beams or platforms above the ceiling.  The Contractor shall remove all such debris as it is produced.  Particulate matter shall be removed by vacuuming should it accumulate on the upper surface of the ceiling.

(d)  Prior to beginning any construction within the Clean Room, the Contractor will arrange with the Government for an airborne particle count.  After construction is complete another particle count will be made.  Should the second particle count be higher than the pre-construction count, or if any surfaces have been visually contaminated, the Contractor will be required to clean all Clean Room surfaces and equipment as follows:

(1)  Walls, ceilings, ledges, rails, equipment, etc.; hand wipe all surfaces with low  lint cloths or foam wipes using a cleaning solution of Joy detergent or trisodium phosphate.  Follow with a rinse wipe with distilled water.

(2)  Floors; machine scrub floors with abrasive pads and Johnson Wax Stripper 

      #4595 or approved equal commercial cleaning solution followed with three or 
      more clear washes until all residues are removed.

(e)   Contractor must repeat the above cleaning procedures until an airborne particle count  meets the requirements of K-STSM-14.2.1, tables 3-1 and 3-3, or is lower than the pre‑construction level and until all surfaces are visibly clean.  Any surface which cannot be restored to its pre‑construction cleanliness will be refinished by the Contractor to match existing finishes and materials.  
J-C-3               ASBESTOS-CONTAINING BUILDING MATERIALS 

Asbestos Containing Materials (ACM) are known to be present in facilities and or structures assigned under the scope of this contract. The Government will provide information regarding the location and quantity of known ACM in the facilities under this contract to the Contractor through the Contract Documents. 

Asbestos abatement Contractors shall be licensed by the State of Florida in accordance with Florida Statute 469 Asbestos Abatement. Florida Statute 469 includes the following requirements: 

“1. No person may conduct an asbestos survey, develop an operation and maintenance plan, or monitor and evaluate asbestos abatement unless trained and licensed as an asbestos consultant as required by this chapter. 

2. (a) No person may prepare asbestos abatement specifications unless trained and licensed as an asbestos consultant as required by this chapter. 

(b) Any person engaged in the business of asbestos surveys prior to October 1, 1987, who has been certified by the Department of Labor and Employment Security as a certified asbestos surveyor, and who has complied with the training requirements of s. 469.013(1)(b), may provide survey services as described in s. 255.553(1), (2), and (3). 

3. No person may conduct asbestos abatement work unless licensed by the Department under this chapter as an Asbestos Contractor, except as otherwise provided in this chapter.” 36 

ACM is classified under four categories under EPA 40 CFR Part 61: (1) Friable, (2) Category I non-friable, (3) Category II non-friable, and (4) Regulated Asbestos Containing Material (RACM). Friable Materials are materials that when dry can be crumbled, pulverized, or reduced to powder by hand pressure. Category I non-friable materials are materials such as packing, gaskets, resilient flooring, and asphalt roofing products with more than 1% asbestos. Category II non-friable materials are any material excluding Category I non-friable ACM with more than 1% asbestos. Regulated Asbestos Containing Material includes friable asbestos material; Category I non-friable asbestos that has become friable; Category I non-friable ACM that will be or has been subject to sanding, cutting, grinding, or abrading; or Category II non-friable ACM that has a high probability of becoming or has become crumbled, pulverized, or reduced to a powder. 

The Contractor shall abate all ACM as shown or specified in the contract documents and shall notify the Contracting Officer if any undocumented ACM or suspected ACM is encountered. The Contractor shall provide a written Asbestos Management and Abatement Implementation Plan which is consistent with the requirements of Federal and State regulations. These regulations include the Occupational Health and Safety Administration (OSHA) regulation 29 CFR 1926.1101, the Code of Federal Regulations (CFR) National Emission Standards for Hazardous Air Pollutants (NESHAP) 40 CFR 61 Subpart M, the Florida Administrative Code (FAC) requirements FAC 62-257, and the Florida Statute (F.S.) 469 Asbestos Abatement and F.S. 376.60 Asbestos Removal Program Inspection and Notification Fee. The Contractor shall coordinate any asbestos management and abatement with designated KSC Environmental Health and Fire Services personnel, and any resident government or Contractor organization whose employees may have access to the work location. 

If more than 260 linear feet, 60 square feet or 1 cubic meter of RACM is to be removed, or any load-bearing structure is to be demolished regardless of whether or not asbestos is present, the Contractor shall submit to the Florida Department of Environmental Protection (FDEP) a “Notice of Asbestos Renovation and Demolition Form” (DEP Form 62-257.900(1). This notice shall be submitted two (2) weeks before demolition. A copy of the notification shall be provided to the Contracting Officer (CO) and the NASA Environmental Assurance Branch (EAB), TA-B1B. This notice shall be submitted for asbestos abatement and/or demolition of any load-supporting structural member. The State asbestos removal program requirements of F.S. 376.60 and the renovation or demolition notice requirements of the NESHAP 40 CFR Part 61, Subpart M, as embodied in FAC 62-257 are included on this form. If a project will disrupt construction materials in any way, the Contractor shall complete an asbestos survey. If it is unknown if ACM exist, the Contractor shall contact the COTR to complete a Support Request (KSC Form 19-15) to have KSC Environmental Health provide an asbestos survey. 

Asbestos materials must be handled, packaged, labeled and disposed of per EPA 40 CFR 61 and OSHA Construction Standards 29 CFR 1926.1101. All regulated asbestos waste shall be disposed of at the Brevard County Landfill located on Adamson Road in Cocoa, Florida. Non-friable asbestos can be disposed of at the KSC Schwartz Road Landfill in accordance with Environmental Procurement Clause “Landfill Operations/Solid Waste Removal.”
J-C-4

WEEKLY STATUS MEETING     
The Contractor shall attend a weekly progress/status meeting to be scheduled by the Contracting Officer for the purpose of determining progress status, delaying factors, material delivery schedules, and status of shop drawing submittals.  In addition, a representative of each first tier subcontractor may be required to be present for the conference

J-C-5

SUPERINTENDENT ASSIGNMENT      

Pursuant to FAR clause 52.236-6, entitled "Superintendence by the Contractor," the Contractor shall assign a superintendent, on the Contractor’s payroll, whose primary responsibility will be to superintend the work and who has the authority to act for the Contractor.  The superintendent shall be on-site at all times during performance of the contract and until the work is completed and accepted.
J-C-6

Abrasive Blasting And Painting 

To the maximum extent possible, abrasive blasting and painting shall be performed before materials are delivered to KSC.  A National Association of Corrosion Engineers (NACE) inspection report shall be provided to the Contracting Officer (CO) one (1) week prior to delivery of hardware painted offsite.  Where field operations at KSC/CCAFS are required by contract documentation, the Contractor shall perform the operations in accordance with the following:

a.
Abrasive Blasting - Operations for paint/coating removal or other corrosion control activities involving the use of abrasive blasting to prepare surfaces shall not be allowed to contaminate soil or surface waters.  To ensure this, the Contractor shall do the following:  

1. Provide tarpaulin drop cloths, windscreens, and other means necessary to enclose abrasive blasting operations to confine and collect dust, abrasive, agent, paint chips, and other debris.

2. Collect, sample and dispose of in accordance with paragraph “b” all material removed and/or generated, including coating materials and blast media. 

3. Protect storage areas for blast media and blast debris from the natural elements to prevent contamination.

Exterior Painting - When painting exterior surfaces, the Contractor shall implement measures in the paint application process to minimize the amount of overspray that is created on a project.  Drop cloths or similar containment shall be used to prevent paint from coating ground surfaces.

The Contractor shall implement measures to contain any overspray that may be generated as a result of a painting operation.  The Contractor shall also implement measures to prevent rainfall and runoff from contacting items such as painting supplies, paint equipment, empty paint cans, etc., which may have paint residue in or on them.

The contractor shall take precautions to protect all Government hardware from contamination or damage during sandblasting and painting operations.  The Contracting Officer or representative shall approve the method of protection.  The contractor shall be responsible for any and all claims arising from painting or overspray or overblasting.  In addition, the contractor shall be responsible for any repairs to damaged property, and for the collection, removal and disposal of the oversprayed or overblasted materials.  The Government will make no additional payments for overspraying or overblasting by the Contractor.

Use of Water - The process of preparing certain surfaces, mainly the exteriors of buildings and structures, before the application of surface coatings may incorporate the use of water.  These preparation activities include, but are not limited to removing dirt, mold, and mildew before painting (general surface cleaning); using pressurized water to remove coatings (water blasting); and using blast media to remove paint/coatings along with water as a dust inhibitor (wet blasting).

Operations using water shall be performed with either plain potable water or potable water with biodegradable, phosphate-free detergents and/or low concentration (< 5%) sodium hypochlorite (bleach), calcium hypochlorite, or hydrogen peroxide.

All material removed and/or generated, including coating materials, water, and blast media, shall be collected for proper disposal.  All material removed during water blasting operations will be collected, sampled, and disposed of in accordance with paragraph "b”.  Liquids may be separated from the solid debris by screening the material collected with a 40-micron (or finer) filter mesh.

b.    The Contractor shall handle and disposed of all waste containing any hazardous materials in accordance with article entitled “Hazardous Wastes.”  The Contractor shall dispose of all waste containing nonhazardous materials in accordance with article entitled “Landfill Operations/Solid Waste Removal.”

c.    All abrasive blasting and painting shall be inspected by a Contractor provided NACE inspector to verify compliance with the contract documentation.  The inspector’s reports shall be provided to the Contracting Officer at the end of each week in which the blasting and/or painting has been performed at KSC.  The report shall include information that clearly defines the extent (starting and end points) of work performed during each week
J-c-7           government property to be installed by the contractor 
In association with the work to be performed under this contract, the Government will provide the property identified below to be installed by the contractor.  The property will be provided by the Government within _60_ days after issuance of the notice to proceed:  

Description

  Quantity
                 Estimated Value   
        Condition

	Ice machine
	1
	$2000.00
	New

	**
	**
	**
	**

	**
	**
	**
	**


J-c-8
Permit Requirements Tc \L2"3.17
Permit Requirements
No on-site work will be allowed until the appropriate State and Federal issuing agencies issue all required permits.  The government is responsible for obtaining and providing all required permits except as specified below. Permits required may include, but are not limited to, air construction, dewatering, borrow pit, potable water, sanitary sewer, stormwater, National Pollutant Discharge Elimination System (NPDES) and wetlands.

The following permits are known to be required for this project (*Fill-In or state “None”):

____________dig permit______________

The Contractor is responsible for obtaining the following permits, if required, before beginning work on the subject systems: FDEP/Brevard County Onsite Sewage Treatment and Disposal System Construction/Permit Abandonment and the FDEP/Brevard County Well Construction/Abandonment Permit.  The Contractor shall comply with the terms and conditions of these permits.  The Contractor shall provide copies of these permits as well as copies of all documentation submitted as part of the application process to the NASA Environmental Program Branch (EPB), TA-C3 through the Contracting Officer (CO) as delineated in contract documents or as directed by the CO.

The Contractor shall not begin construction before receiving all Federal, State, and local construction permits as indicated in this section.   Included in adherence thereto is compliance with all conditions of the permit as well as requirements given in the laws, ordinances, and regulations.  The Contractor shall be responsible for payment of any fines from government agencies resulting from the Contractor's failure to adhere to all identified permit conditions and agency regulations. These shall include, but are not limited to, material and construction standards, environmental protection, certifications, notifications, and monitoring requirements.

Upon issuance of the Notice to Proceed, the CO shall make copies of all Government provided permits with conditions related thereto available to the Contractor.  The Contractor shall keep copies of the permits and related materials such as drawings.

J-C-9 

AIR MONITORING DURING CONSTRUCTION 
The Contractor shall not allow any person to store, pump, handle, process, load, unload or use in any process or installation volatile organic compounds (VOC) or organic solvents (OS) without applying known and existing vapor emission control devices or systems deemed necessary and ordered by the FDEP. To comply, procedures to minimize pollutant emissions shall include the following: 

a. Tightly cover or close all VOC containers when they are not in use. 

b. Tightly cover, where possible, all open troughs, basins, baths, tanks, etc. when they are not in use. 

c. Maintain all piping, valves, fittings, etc. in good operating condition. 

d. Prevent excessive air turbulence across exposed VOCs. 

e. Immediately confine and clean up VOC spills and make sure volatile emitting wastes are placed in closed containers for reuse, recycling, or proper disposal in accordance with articles entitled “Hazardous Wastes” and “Spills.”
General Decision Number: FL080017 09/19/2008  FL17

Superseded General Decision Number: FL20070017

State: Florida

Construction Types: Building, Heavy and Highway

County: Brevard County in Florida.

**CAPE CANAVERAL AIR STATION, PATRICK AIR FORCE BASE KENNEDY

SPACE CENTER AND MALABAR RADAR SITE IN BREVARD COUNTY BUILDING

CONSTRUCTION PROJECTS (does not include residential

construction consisting of single family homes and partments up

to and including 4 stories)  HEAVY AND HIGHWAY CONSTRUCTION

PROJECTS

Modification Number     Publication Date

          0              02/08/2008

          1              02/15/2008

          2              03/21/2008

          3              05/30/2008

          4              07/04/2008

          5              07/25/2008

          6              08/15/2008

          7              08/29/2008

          8              09/05/2008

          9              09/19/2008

 ASBE0067-001 07/01/2008

                                  Rates          Fringes

Asbestos Workers/Insulator   

(Includes the application of   

all insulating materials,   

protective coverings,   

coatings and finishings to   

all types of mechanical   

systems).........................$ 24.87            10.68

----------------------------------------------------------------

 ASBE0067-002 07/01/2008

                                  Rates          Fringes

HAZARDOUS MATERIAL HANDLER   

(Includes preparation,   

wetting,  stripping, removal,   

scrapping,    

vacuuming,bagging, and   

disposing  of all insulation   

materials from  mechanical   

systems, whether they    

contain asbestos or not).........$ 24.87            10.68

----------------------------------------------------------------

 BOIL0199-001 01/01/2008

                                  Rates          Fringes

BOILERMAKER......................$ 26.23            13.96

     All other work..............$ 25.13            13.96

----------------------------------------------------------------

* BRFL0001-001 05/01/2008

                                  Rates          Fringes

BRICKLAYER  

     * BRICKLAYERS, 

     BLOCKLAYERS, PLASTERERS, 

     TERRAZZO WORKERS, TILE 

     SETTERS AND CEMENT MASONS:..$ 23.15             7.85

     BRICKLAYERS, BLOCKLAYERS, 

     PLASTERERS, TERRAZZO 

     WORKERS, TILE SETTERS AND 

     CEMENT MASONS...............$ 19.50             6.00

  *INDUSTRIAL work includes:  Bulk plants, power houses,

  chemical plants, missile sites including all work at Cape

  Canaveral Air Force Station and Kennedy Space Flight Center

  but excluding work performed at Patrick Air Force Base and

  Malabar Radar Site, oil refineries, etc., and such other

  work which is related to and considered a part of the above

  type projects.

----------------------------------------------------------------

 CARP1000-001 07/01/2004

                                  Rates          Fringes

MILLWRIGHT.......................$ 22.63             9.42

----------------------------------------------------------------

* CARP1765-001 07/01/2003

                                  Rates          Fringes

Carpenters:  

     *INDUSTRIAL:

      CARPENTERS.................$ 18.71             5.84

      PILEDRIVERMEN..............$ 19.26             5.84

     COMMERCIAL:

      CARPENTERS.................$ 17.21             5.84

      PILEDRIVERMEN..............$ 17.76             5.84

----------------------------------------------------------------

 ELEC0222-001 09/01/2008

                                  Rates          Fringes

Line Construction:        

     CABLE SPLICER...............$ 32.72         4.75+23%

     GROUNDMAN...................$ 17.76         4.75+23%

     LINEMAN; HEAVY EQUIPMENT 

     OPERATOR....................$ 31.16         4.75+23%

----------------------------------------------------------------

 ELEC0756-001 09/01/2007

                                  Rates          Fringes

Electricians:  

     Cable Splicer...............$ 25.50        6.45+4.4%

     Wireman.....................$ 25.50        6.45+4.4%

----------------------------------------------------------------

 ELEV0139-001 01/01/2005

                                  Rates          Fringes

ELEVATOR MECHANIC................$ 28.515          12.115

FOOTNOTE:

  A.  Employer contributions 8% of regular hourly rate to

  vacation pay credit for employee who has worked in business

  more than 5 years; Employer contributions 6% of regular

  hourly rate to vacation pay credit for employee who has

  worked in business less than 5 years.

  Paid Holidays:  New Year's Day; Memorial Day; Independence

  Day; Labor Day; Thanksgiving Day; The Day After

  Thanksgiving and Christmas Day.

----------------------------------------------------------------

 ENGI0673-001 05/01/2002

                                  Rates          Fringes

Power equipment operators:  

     GROUP 1.....................$ 18.70             5.10

     GROUP 2.....................$ 18.45             5.10

     GROUP 3.....................$ 16.91             5.10

     GROUP 4.....................$ 15.29             5.10

POWER EQUIPMENT OPERATORS

  CLASSIFICATIONS  GROUP 1:  Tower Crane, Locomotive Crane,

  Crawler Crane, Truck Crane, Hydro Crane, Piledriver

  (incluidng auger and boring machine)

  GROUP 2:  Mechanic/Welder and operators of: Gantry Crane,

  Bridge Crane, Clam Shell, Dragline, Backhoe, Gradeall,

  Grader, Sideboom Cat, Hulti-Drum Hoist, Highlift (10' or

  higher), Locomotive Engineer, Tugboat Captain (150 hp or

  more), Concrete Pump with boom

  GROUP 3:  Bulddozers, Forklifts, Straddle Buggy, Single Drum

  Hoist, Winch Truck, Trenching Machine, Concrete Paver,

  Scraper, Loader, Asphalt Paving Machine, Lubricating

  Engineer, Fireman, Concrete Breaking Machine, Concrete Mixer

  GROUP 4:  Tractors, Wellpoint System Operator and Installer,

  Air Compressor, Pulver Mixer, Motor boat, Power Boat, Power

  Sweeper, Welding Machine, Oiler, Mechanic's Helper, Pump,

  Conveyor, Roller, Watertruck, Asphalt distributor, Concrete

  Pump (trailer type), Utility Operator

----------------------------------------------------------------

 IRON0808-001 07/01/2008

                                  Rates          Fringes

IRONWORKER.......................$ 23.28             9.95

----------------------------------------------------------------

 LABO0517-001 05/01/2008

                                  Rates          Fringes

Laborers:  

     Asbestos Abatement, 

     Hazardous and Toxic Waste 

     Removal Laborers; (On all 

     mechaincal systems: Lead 

     Base  Paint Removal;pipes, 

     boilers, ducts,  flues, 

     breechings, ect.; that are 

      going to be scrapped, the 

     removal of  all insulating 

     materials  whether they  

     contain asbestos or not 

     shall be the exclusive 

     work of the laborers;.......$ 17.50             5.47

     Carpenter Tender, Cement 

     Mason Tender, Block/ 

     Bricklayer Tender  

     Plasterer Tender............$ 17.50             5.47

     Demolition Laborers.........$ 17.50             5.47

     General Laborer.............$ 17.35             5.47

     Pipelayer Laborer, Laborer 

     engaged in the pouring of 

     concrete, mortar mixers, 

     masonry forklift operator, 

     and operation of power 

     tools.......................$ 16.32             5.47

----------------------------------------------------------------

 PAIN0078-001 07/01/2008

                                  Rates          Fringes

GLAZIER..........................$ 22.00             6.95

----------------------------------------------------------------

 PAIN0078-002 07/01/2008

                                  Rates          Fringes

PAINTER (Brush)..................$ 22.75             9.20

Painters: Spray, Sandblast.......$ 22.75             9.20

----------------------------------------------------------------

 PLUM0295-001 01/01/2008

                                  Rates          Fringes

Plumber/Pipefitter/Steamfitter  

     COMMERCIAL:  Schools, 

     Hospitals, Shopping 

     Centers, and work not 

     listed as Industrial........$ 21.05            11.74

     INDUSTRIAL:    Bulk 

     Plants, Power-houses, 

     Chemical Plants, Missile 

     Sites, (Including all Work 

     at Cape Canaveral Air 

     Force Station and Kennedy 

     Space Flight Center but 

     excluding work performed 

     at Patrick Air Force Base 

     and Malabar Radar Site), 

     Oil Refineries, etc., and 

     such other wirk which is 

     related to and considered 

     a part of the above type 

     projects....................$ 27.00            14.90

----------------------------------------------------------------

 ROOF0103-001 02/01/2003

                                  Rates          Fringes

ROOFER, Including Built Up,   

Composition and Single Ply   

Roofs............................$ 14.50             5.10

----------------------------------------------------------------

* SFFL0821-002 07/01/2008

                                  Rates          Fringes

SPRINKLER FITTER  

     Commercial..................$ 25.50            13.04

     Industrial..................$ 27.70            13.04

----------------------------------------------------------------

 SHEE0015-001 09/01/2007

                                  Rates          Fringes

SHEETMETAL WORKER................$ 23.74            12.05

----------------------------------------------------------------

 TEAM0385-001 05/01/1990

                                  Rates          Fringes

TRUCK DRIVER.....................$ 13.00              .80

----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing

operation to which welding is incidental.

================================================================

Unlisted classifications needed for work not included within

the scope of the classifications listed may be added after

award only as provided in the labor standards contract clauses

(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------

In the listing above, the "SU" designation means that rates

listed under the identifier do not reflect collectively

bargained wage and fringe benefit rates.  Other designations

indicate unions whose rates have been determined to be

prevailing.

----------------------------------------------------------------

                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can

be:

*  an existing published wage determination

*  a survey underlying a wage determination

*  a Wage and Hour Division letter setting forth a position on

   a wage determination matter

*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests

for summaries of surveys, should be with the Wage and Hour

Regional Office for the area in which the survey was conducted

because those Regional Offices have responsibility for the

Davis-Bacon survey program. If the response from this initial

contact is not satisfactory, then the process described in 2.)

and 3.) should be followed.

With regard to any other matter not yet ripe for the formal

process described here, initial contact should be with the

Branch of Construction Wage Determinations.  Write to:


Branch of Construction Wage Determinations


Wage and Hour Division


U.S. Department of Labor


200 Constitution Avenue, N.W.


Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an

interested party (those affected by the action) can request

review and reconsideration from the Wage and Hour Administrator

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:


Wage and Hour Administrator


U.S. Department of Labor


200 Constitution Avenue, N.W.


Washington, DC 20210

The request should be accompanied by a full statement of the

interested party's position and by any information (wage

payment data, project description, area practice material,

etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an

interested party may appeal directly to the Administrative

Review Board (formerly the Wage Appeals Board).  Write to:


Administrative Review Board


U.S. Department of Labor


200 Constitution Avenue, N.W.


Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISION






� A non-PIV government identification badge, including the NASA Photo Identification Badge, MAY NOT BE USED for the original issuance of a PIV vetted credential
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