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B.1 DELIVERABLE REQUIREMENTS

	Item
	Description
	Quantity
	Transportation Class
	Reference

	1
	GOES R Spacecraft
	1
	Class I
	SOW 1.3

	2
	Electrical System Test Equipment (ESTE)
	2
	Class I
	SOW 1.3

	3
	Flight Software Development Environments
	2
	Class I
	SOW 1.3

	4
	Source & Executable Flight Software Code
	1
	Class I
	SOW 1.3

	5
	Battery Test Cells from flight cell lot
	12   
	Class I
	SOW 2.4.7

	6
	Simulators
	6
	Class I
	SOW 1.3

	7
	GOES S Spacecraft
	1
	Class I
	SOW 1.3

	8
	Reserved
	
	
	

	9
	Reserved
	
	
	

	10
	Magnetometer Algorithms
	1 set
	Class IV
	SOW 2.4.10

	11
	GSE Software and Source Code
	1 set
	Class IV
	SOW 2.5.1

	12
	Documentation in accordance with Contract Documentation Requirements List
	See Attachment E
	Class IV
	Attachment E

	13
	DD1419s
	As required
	Class IV
	G.7

	14
	Organizational Conflict of Interest Avoidance Plan
	1
	Class IV
	H.23

	15
	Information Technology Security Plan, Contingency Plan, Assessment Plans, and annual updates
	1
	Class IV
	1852.204-76 


 (End of clause)

B.2 1852.216-85 ESTIMATED COST AND AWARD FEE. (SEP 1993) 

The estimated cost of this contract is $[ ].  The maximum available award fee, excluding base fee, if any, is $[ ].  The base fee is $0.  Total estimated cost, base fee, and maximum award fee are $[ ].

(End of clause)

(Offeror shall fill in blanks.  Note that the Procurement Officer has not authorized use of base fee on this contract.  The estimated cost and award fee in this clause apply to the basic contract.  Delete these instructions in your model contract. )
B.3 1852.232-81 CONTRACT FUNDING. (JUN 1990) 

(a)  For purposes of payment of cost, exclusive of fee, in accordance with the Limitation of Funds clause, the total amount allotted by the Government to this contract is $[ ].  This allotment covers the following estimated period of performance: from contract award through [ ].

(b)  An additional amount of $[ ] is obligated under this contract for payment of fee.

(End of clause)

(When the Government has provided the amount of the first increment of funding, the Offeror shall fill in the blanks.)
B.4  ESTIMATED COST INCREASES (GSFC 52.232-94) (DEC 2005) 

 (a) The Contractor shall notify the Contracting Officer in writing when the Contractor has reason to believe that the total cost for performance of this contract, or any individual task order, exclusive of any fee, will be either greater or substantially less than the total estimated cost stated in this contract or in the task order.  Notification shall not be delayed pending preparation of a proposal.

(b) A proposal is required to support a request for an increase in the estimated cost of the contract or the task order.  The proposal should be submitted as soon as possible after the above notification but no later than 115 days before the incurred costs are expected to exceed the estimated cost.  This will allow adequate time for the Government to evaluate the proposal and to mutually establish any increase in estimated cost with the Contractor.

(c)(1) The proposal shall be submitted in the following format unless some other format is directed or approved by the Contracting Officer:

Incurred costs to date

Projected cost to completion

Total cost at completion

Current negotiated estimated cost

Requested increase in estimated cost


(2) The “projected cost to completion” shall consist of the following “other than cost or pricing data” unless the Contracting Officer requests or approves the submittal of a greater or lesser amount of information:



(i) Elements of cost with supporting detail for estimated direct labor hours, direct and indirect rates, materials and subcontracts, and other elements.



(ii) Supporting explanation for the increases and projections, sufficient for the Government to understand the reasons for the increased estimated cost.

(End of clause)

B.5 52.222-2 PAYMENT FOR OVERTIME PREMIUMS. (JUL 1990) 

(a) The use of overtime is authorized under this contract if the overtime premium does not exceed $0 or the overtime premium is paid for work - 

(1) Necessary to cope with emergencies such as those resulting from accidents, natural disasters, breakdowns of production equipment, or occasional production bottlenecks of a sporadic nature;

(2) By indirect-labor employees such as those performing duties in connection with administration, protection, transportation, maintenance, standby plant protection, operation of utilities, or accounting;

(3) To perform tests, industrial processes, laboratory procedures, loading or unloading of transportation conveyances, and operations in flight or afloat that are continuous in nature and cannot reasonably be interrupted or completed otherwise; or

(4) That will result in lower overall costs to the Government.

(b) Any request for estimated overtime premiums that exceeds the amount specified above shall include all estimated overtime for contract completion and shall - 

(1) Identify the work unit; e.g., department or section in which the requested overtime will be used, together with present workload, staffing, and other data of the affected unit sufficient to permit the Contracting Officer to evaluate the necessity for the overtime;

(2) Demonstrate the effect that denial of the request will have on the contract delivery or performance schedule;

(3) Identify the extent to which approval of overtime would affect the performance or payments in connection with other Government contracts, together with identification of each affected contract; and

(4) Provide reasons why the required work cannot be performed by using multishift operations or by employing additional personnel.

* Insert either zero or the dollar amount agreed to during negotiations. The inserted figure does not apply to the exceptions in subparagraph (a)(1) through (a)(4) of the clause.

(End of clause)
C.1 SCOPE OF WORK 

The Contractor shall provide the personnel, materials, facilities and all other resources necessary to deliver GOES R series spacecraft, to support post-delivery, launch and post-launch activities, and to furnish the items specified in Section B of this contract in accordance with the contract attachments in J.1.

(End of clause)

C.2  1852.235-73 FINAL SCIENTIFIC AND TECHNICAL REPORTS. (DEC 2006) 

(a) The Contractor shall submit to the Contracting Officer a final report that summarizes the results of the entire contract, including recommendations and conclusions based on the experience and results obtained.  The final report should include tables, graphs, diagrams, curves, sketches, photographs, and drawings in sufficient detail to explain comprehensively the results achieved under the contract. 

(b) The final report shall be of a quality suitable for publication and shall follow the formatting and stylistic guidelines contained in NPR 2200.2, Guidelines for Documentation, Approval, and Dissemination of NASA Scientific and Technical Information.  Electronic formats for submission of reports should be used to the maximum extent practical.  Before electronically submitting reports containing scientific and technical information (STI) that is export-controlled or limited or restricted, contact the Contracting Officer to determine the requirements to electronically transmit these forms of STI.  If appropriate electronic safeguards are not available at the time of submission, a paper copy or a CD-ROM of the report shall be required.  Information regarding appropriate electronic formats for final reports is available at http://www.sti.nasa.gov under Publish STI - Electronic File Formats.

(c) The last page of the final report shall be a completed Standard Form (SF) 298, Report Documentation Page.

(d) In addition to the final report submitted to the Contracting Officer, the Contractor shall concurrently provide to the Center STI/Publication Manager and the NASA Center for AeroSpace Information (CASI) a copy of the letter transmitting the final report to the Contracting Officer. The copy of the letter shall be submitted to CASI at the address listed at http://www.sti.nasa.gov under the ``Get Help'' link.

(e) In accordance with paragraph (d) of the Rights in Data - General clause (52.227-14) of this contract, the Contractor may publish, or otherwise disseminate, data produced during the performance of this contract, including data contained in the final report, and any additional reports required by 1852.235-74  when included in the contract, without prior review by NASA.  The Contractor is responsible for reviewing publication or dissemination of the data for conformance with laws and regulations governing its distribution, including intellectual property rights, export control, national security and other requirements, and to the extent the contractor receives or is given access to data necessary for the performance of the contract which contain restrictive markings, for complying with such restrictive markings.  Should the Contractor seek to publish or otherwise disseminate the final report, or any additional reports required  by 1852.235-74 if applicable, as delivered to NASA under this contract, the Contractor may do so once NASA has completed its document availability authorization review, and availability of the report has been determined. 

(End of clause)

The Contractor shall submit CDRL PS-18 for the purposes of compliance with this clause.  
D.1 1852.211-70 PACKAGING, HANDLING, AND TRANSPORTATION.(SEP 2005) 

(a) The Contractor shall comply with NASA Procedural Requirements (NPR) 6000.1, ``Requirements for Packaging, Handling, and Transportation for Aeronautical and Space Systems, Equipment, and Associated Components'', as may be supplemented by the statement of work or specifications of this contract, for all items designated as Class I, II, or III.

(b)  The Contractor's packaging, handling, and transportation procedures may be used, in whole or in part, subject to the written approval of the Contracting Officer, provided (1) the Contractor's procedures are not in conflict with any requirements of this contract, and (2) the requirements of this contract shall take precedence in the event of any conflict with the Contractor's procedures.

(c)  The Contractor must place the requirements of this clause in all subcontracts for items that will become components of deliverable Class I, II, or III items.

(End of clause)

E.1  52.246-3 INSPECTION OF SUPPLIES - COST-REIMBURSEMENT. (MAY 2001) 

(a) Definitions. As used in this clause--

Contractor's managerial personnel, means any of the Contractor's directors, officers, managers, superintendents, or equivalent representatives who have supervision or direction of - 

(1) All or substantially all of the Contractor's business;

(2) All or substantially all of the Contractor's operation at a plant or separate location where the contract is being performed; or

(3) A separate and complete major industrial operation connected with performing this contract.

Supplies, includes but is not limited to raw materials, components, intermediate assemblies, end products, lots of supplies, and, when the contract does not include the Warranty of Data clause, data.

(b) The Contractor shall provide and maintain an inspection system acceptable to the Government covering the supplies, fabricating methods, and special tooling under this contract. Complete records of all inspection work performed by the Contractor shall be maintained and made available to the Government during contract performance and for as long afterwards as the contract requires.

(c) The Government has the right to inspect and test the contract supplies, to the extent practicable at all places and times, including the period of manufacture, and in any event before acceptance. The Government may also inspect the plant or plants of the Contractor or any subcontractor engaged in the contract performance. The Government shall perform inspections and tests in a manner that will not unduly delay the work.

(d) If the Government performs inspection or test on the premises of the Contractor or a subcontractor, the Contractor shall furnish and shall require subcontractors to furnish all reasonable facilities and assistance for the safe and convenient performance of these duties.

(e) Unless otherwise specified in the contract, the Government shall accept supplies as promptly as practicable after delivery, and supplies shall be deemed accepted 60 days after delivery, unless accepted earlier.

(f) At any time during contract performance, but no later than 6 months (or such other time as may be specified in the contract) after acceptance of the supplies to be delivered under the contract, the Government may require the Contractor to replace or correct any supplies that are nonconforming at time of delivery. Supplies are nonconforming when they are defective in material or workmanship or are otherwise not in conformity with contract requirements. Except as otherwise provided in paragraph (h) below, the cost of replacement or correction shall be included in allowable cost, determined as provided in the Allowable Cost and Payment clause, but no additional fee shall be paid. The Contractor shall not tender for acceptance supplies required to be replaced or corrected without disclosing the former requirement for replacement or correction, and, when required, shall disclose the corrective action taken. 

(g)(1) If the Contractor fails to proceed with reasonable promptness to perform required replacement or correction, the Government may - 

(i) By contract or otherwise, perform the replacement or correction and charge to the Contractor any increased cost or make an equitable reduction in any fixed fee paid or payable under the contract;

(ii) Require delivery of undelivered supplies at an equitable reduction in any fixed fee paid or payable under the contract; or

(iii) Terminate the contract for default.

(2) Failure to agree on the amount of increased cost to be charged to the Contractor or to the reduction in the fixed fee shall be a dispute.

(h) Notwithstanding paragraphs (f) and (g) above, the Government may at any time require the Contractor to correct or replace, without cost to the Government, nonconforming supplies, if the nonconformances are due to - 

(1) Fraud, lack of good faith, or willful misconduct on the part of the Contractor's managerial personnel; or

(2) The conduct of one or more of the Contractor's employees selected or retained by the Contractor after any of the Contractor's managerial personnel has reasonable grounds to believe that the employee is habitually careless or unqualified.

(i) This clause applies in the same manner to corrected or replacement supplies as to supplies originally delivered.

(j) The Contractor shall have no obligation or liability under this contract to replace supplies that were nonconforming at the time of delivery, except as provided in this clause or as may be otherwise provided in the contract.

(k) Except as otherwise specified in the contract, the Contractor's obligation to correct or replace Government-furnished property shall be governed by the clause pertaining to Government property.

(End of clause)

E.2  REPLACEMENT OR CORRECTION OF WORK (Modification to standard FAR 52.246-3, Paragraph F)

At any time during contract performance, but not later than launch of the last spacecraft to be delivered under this contract, the Government may require the Contractor to replace or correct any supplies that are nonconforming at time of delivery. Supplies are nonconforming when they are defective in material or workmanship or are otherwise not in conformity with contract requirements. Except as otherwise provided in paragraph (h) below, the cost of replacement or correction shall be included in allowable cost, determined as provided in the Allowable Cost and Payment clause, but no additional fee shall be paid. The Contractor shall not tender for acceptance supplies required to be replaced or corrected without disclosing the former requirement for replacement or correction, and, when required, shall disclose the corrective action taken.






(End of clause)
E. 3  ACCEPTANCE--SINGLE LOCATION xe "E. 1
ACCEPTANCE--SINGLE LOCATION (GSFC 52.246‑92) (SEPT 1989)"
The Contracting Officer or authorized representative will accomplish acceptance after successful post-launch check out of the spacecraft.  For the purpose of this clause, the Contracting Officer's Technical Representative named in this contract is the authorized representative.  The Contracting Officer reserves the right to unilaterally designate a different Government agent as the authorized representative.  The Contractor will be notified by a written notice or by a copy of the delegation of authority if different representative is designated.

 (End of clause)

E.4 1852.246-71 GOVERNMENT CONTRACT QUALITY ASSURANCE FUNCTIONS. (OCT 1988) 

In accordance with the inspection clause of this contract, the Government intends to perform the following functions at the locations indicated:

Item



Quality Assurance Location

Function  

All hardware and

Contractor’s facility and


All quality assurance

software including

Subcontractors’ facilities

functions
work in progress 


 
(End of clause)

E.5 1852.246-72 MATERIAL INSPECTION AND RECEIVING REPORT. (AUG 2003) 

(a)  At the time of each delivery to the Government under this contract, the Contractor shall furnish a Material Inspection and Receiving Report (DD Form 250 series) prepared in an original copy and sufficient other copies to accomplish the following distribution:

(1) Via mail and marked "Advance Copy", one copy each to the Contracting Officer, the Contracting Officer's Technical Representative (if designated in the contract), and to the cognizant Administrative Contracting Officer, if any.

(2) Via mail, the original and 1 copy (unfolded) to the shipment address (delivery point) specified in Section F of this contract.  Mark the exterior of the envelope "CONTAINS DD FORM 250".  This must arrive prior to the shipment.

(3) With shipment in waterproof envelope (one copy) for the consignee.

(4) If the shipment address is not directly to the Goddard Space Flight Center (Greenbelt) or Goddard Space Flight Center (Wallops) central receiving areas, then one copy of the DD Form 250 must be provided (via mail) to one on the following addresses depending upon whether this contract is with GSFC Greenbelt or GSFC Wallops:


Receiving and Inspection (Code 279), Goddard Space Flight Center, Greenbelt, MD 20771.


Receiving and Inspection (Bldg. F16), Wallops Flight Facility, Wallops Island VA 23337.

(b)  The Contractor shall prepare the DD Form 250 in accordance with NASA FAR Supplement 1846.6.  The Contractor shall enclose the copies of the DD Form 250 in the package or seal them in a waterproof envelope, which shall be securely attached to the exterior of the package in the most protected location.

(c)  When more than one package  is involved in a shipment, the Contractor shall list on the DD Form 250, as additional information, the quantity of packages and the package  numbers.  The Contractor shall forward the DD Form 250 with the lowest numbered package  of the shipment and print the words CONTAINS DD FORM 250 on the package.

(End of clause)

E. 6  MATERIAL INSPECTION AND RECEIVING REPORT NOT REQUIRED (GSFC 52.246‑94) (APR 1989)xe "E. 2
MATERIAL INSPECTION AND RECEIVING REPORT NOT REQUIRED (GSFC 52.246‑94) (APR 1989)"
NASA FAR Supplement clause 18‑52.246‑72 of this contract requires the furnishing of a Material Inspection and Receiving Report (MIRR) (DD Form 250 series) at the time of each delivery under this contract.  However, a MIRR is not required for the following deliverable items:

	Item
	Description

	2
	Electrical System Test Equipment (ESTE)

	3
	Flight Software Development Environments

	6
	Simulators

	10
	Magnetometer Algorithms

	11
	GSE Software and Source Code

	12
	Documentation in accordance with Contract Documentation Requirements List

	13
	DD1419s

	14
	Organizational Conflict of Interest Avoidance Plan

	15
	Information Technology Security Plan, Contingency Plan, Assessment Plans, and annual updates


(End of clause)

 E.7 INSPECTION SYSTEM (SUBCONTRACTS) (GSFC 52.246-100) (JULY 2000) 
In performance of this contract, the Contractor shall impose inspection system requirements on subcontractors and suppliers to ensure the required quality of supplies or services. Monitoring of the Contractor's system for inspecting subcontractors will be accomplished through the combined efforts of NASA/GSFC personnel and the delegated Government agency. The authority and responsibility of the delegated agency will be defined in a letter of contract administration delegation. 

(End of clause)

E.8  INSPECTION SYSTEM RECORDS (GSFC 52.246-102) (OCT 1988)
The Contractor shall maintain records evidencing inspections in accordance with the Inspection clause of this contract for 15 years after delivery of all items and/or completion of all services called for by the contract.

(End of clause)

E.9 QUALITY AND PERFORMANCE ASSURANCE BY THE GOVERNMENT AT SUBCONTRACTOR’S PLANT

The Government and its support contractors will perform quality and performance assurance functions at the subcontractor’s facility(s) for all subsystems/components.  
The Contractor shall provide the Government and its support contractors timely access to the subcontractor’s facility(s).  Government and its support contractors’ performance of quality and performance assurance functions at subcontractor’s facilities shall not relieve the Contractor of any of its responsibilities under the contract.

(End of clause)

F.1  DELIVERY SCHEDULE

	Item
	Description
	Quantity
	Delivery Date

	1
	GOES R Spacecraft
	1
	March 2014

	2
	Electrical System Test Equipment (ESTE)
	2
	March 2014

	3
	Flight Software Development Environments
	2
	March 2014

	4
	Source & Executable Flight Software Code
	1
	March 2014

	5
	Battery Test Cells from flight cell lot
	12
	Critical Design Review + 3 months 

	6
	Simulators
	6
	TBP

	7
	GOES S Spacecraft
	1
	July 2015

	8
	Reserved
	
	

	9
	Reserved
	
	

	10
	Magnetometer Algorithms
	1 set
	CDR + 60 days

	11
	GSE Software and Source Code
	1 set
	PER + 30 days

	12
	Documentation in accordance with Contract Documentation Requirements List
	See Attachment E
	See Attachment E

	13
	DD1419s
	As required
	Class IV

	14
	Organizational Conflict of Interest Avoidance Plan
	1
	30 days after contract award

	15
	Information Technology Security Plan, Contingency Plan, Assessment Plans and annual updates
	1
	Plans:  30 days after contract award

Updates:  See clause 1852.204-76


F.2 1852.247-72 ADVANCE NOTICE OF SHIPMENT. (OCT 1988) 

Five work days prior to shipping item(s) 1-7, the Contractor shall furnish the anticipated shipment date, bill of lading number (if applicable), and carrier identity to the Contracting Officer’s Technical Representative and to the Contracting Officer.

(End of clause)

F.3  PERIOD OF PERFORMANCE 

The period of performance of this contract is from the date of award through the 5 years on-orbit storage and the 10 years of operations of the last spacecraft under the contract.
(End of clause)

F.4  SHIPPING INSTRUCTIONS—NON-CENTRAL RECEIVING (GSFC 52.247‑95) (OCT 1988)
 Shipment of the items required under this contract shall be to:

	Item
	Description
	Quantity
	Address

	1
	GOES R Spacecraft
	1
	*

	2
	Electrical System Test Equipment (ESTE)
	2
	*

	3
	Flight Software Development Environments
	2
	****

	4
	Source & Executable Flight Software Code
	1
	**

	5
	Battery Test Cells from flight cell lot
	12
	**

	6
	Simulators
	6
	**

	7
	GOES S Spacecraft
	1
	*

	8
	Reserved
	
	

	9
	Reserved
	
	

	10
	Magnetometer Algorithms
	1 set
	**

	11
	GSE Software and Source Code
	1 set
	**

	12
	Documentation in accordance with Contract Documentation Requirements List
	See Attachment E
	See Attachment E

	13
	DD1419s
	As required
	***

	14
	Organizational Conflict of Interest Avoidance Plan
	1
	***

	15
	Information Technology Security Plan, Contingency Plan, Assessment Plans and anuual updates
	1
	***


*
Spacecraft Processing Facility at Kennedy Space Flight Center
**
Goddard Space Flight Center, COTR, Building 6, Room S230

***     Contracting Officer, Goddard Space Flight Center, Code 210.7

****These items remain at Contractor’s facility

Compliance with this clause is necessary to assure verification of delivery and acceptance and prompt payment.

Except for items 10-15, if any of the above shipping addresses are to the Goddard Space Flight Center at Greenbelt, MD., delivery personnel must first stop at Receiving (Building 16W) to provide a copy of the receiving report (DD 250) to Receiving personnel before making delivery to the on-site location(s) specified above. If this is a fixed price type contract, failure to provide the DD 250 to Receiving (Building 16W) may result in reduction or non-payment by the Government of any interest penalty under the Prompt Payment Act.

(End of clause)

F.5  52.242-15 STOP-WORK ORDER. (AUG 1989) - ALTERNATE I (APR 1984) 

(a) The Contracting Officer may, at any time, by written order to the Contractor, require the Contractor to stop all, or any part, of the work called for by this contract for a period of 90 days after the order is delivered to the Contractor, and for any further period to which the parties may agree. The order shall be specifically identified as a stop-work order issued under this clause. Upon receipt of the order, the Contractor shall immediately comply with its terms and take all reasonable steps to minimize the incurrence of costs allocable to the work covered by the order during the period of work stoppage. Within a period of 90 days after a stop-work is delivered to the Contractor, or within any extension of that period to which the parties shall have agreed, the Contracting Officer shall either— 

(1) Cancel the stop-work order; or 

(2) Terminate the work covered by the order as provided in the Termination clause of this contract. 

(b) If a stop-work order issued under this clause is canceled or the period of the order or any extension thereof expires, the Contractor shall resume work.  The Contracting Officer shall make an equitable adjustment in the delivery schedule, the estimated cost, the fee, or a combination thereof, and in any other terms of the contract that may be affected, and the contract shall be modified, in writing, accordingly, if— 

(1) The stop-work order results in an increase in the time required for, or in the Contractor’s cost properly allocable to, the performance of any part of this contract; and 

(2) The Contractor asserts its right to the adjustment within 30 days after the end of the period of work stoppage; provided, that, if the Contracting Officer decides the facts justify the action, the Contracting Officer may receive and act upon the claim submitted at any time before final payment under this contract. 

(c) If a stop-work order is not canceled and the work covered by the order is terminated for the convenience of the Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at the termination settlement. 

(d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the Contracting Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work order. 

(End of clause)
G.1 1852.242-73 NASA CONTRACTOR FINANCIAL MANAGEMENT REPORTING. (NOV 2004) 

(a)  The Contractor shall submit NASA Contractor Financial Management Reports on NASA Forms 533 in accordance with the instructions in NASA Procedures and Guidelines (NPR) 9501.2, NASA Contractor Financial Management Reporting, and on the reverse side of the forms, as supplemented in the Schedule of this contract.  The detailed reporting categories to be used, which shall correlate with technical and schedule reporting, shall be set forth in the Schedule.  Contractor implementation of reporting requirements under this clause shall include NASA approval of the definitions of the content of each reporting category and give due regard to the Contractor's established financial management information system.

(b)  Lower level detail used by the Contractor for its own management purposes to validate information provided to NASA shall be compatible with NASA requirements.

(c)  Reports shall be submitted in the number of copies, at the time, and in the manner set forth in the Schedule or as designated in writing by the Contracting Officer.  Upon completion and acceptance by NASA of all contract line items, the Contracting Officer may direct the Contractor to submit Form 533 reports on a quarterly basis only, report only when changes in actual cost occur, or suspend reporting altogether.

(d)  The Contractor shall ensure that its Form 533 reports include accurate subcontractor cost data, in the proper reporting categories, for the reporting period.

(e)  If during the performance of this contract NASA requires a change in the information or reporting requirements specified in the Schedule, or as provided for in paragraph (a) or (c) of this clause, the Contracting Officer shall effect that change in accordance with the Changes clause of this contract.

(End of clause)

G.2 1852.242-71 TRAVEL OUTSIDE OF THE UNITED STATES. (DEC 1988) 

(a) The Contracting Officer must authorize in advance and in writing travel to locations outside of the United States by Contractor employees that is to be charged as a cost to this contract. This approval may be granted when the travel is necessary to the efforts required under the contract and it is otherwise in the best interest of NASA. 

(b) The Contractor shall submit requests to the Contracting Officer at least 30 days in advance of the start of the travel. 

(c) The Contractor shall submit a travel report at the conclusion of the travel. The Contracting Officer's approval of the travel will specify the required contents and distribution of the travel report. 
(End of clause)

G.3 1852.216-77 AWARD FEE FOR END ITEM CONTRACTS. (JUN 2000) 

(a) The contractor can earn award fee, or base fee, if any, from a minimum of zero dollars to the maximum stated in NASA FAR Supplement clause 1852.216-85, Estimated Cost and Award Fee in this contract.  All award fee evaluations, with the exception of the last evaluation, will be interim evaluations.  At the last evaluation, which is final, the Contractor's performance for the entire contract will be evaluated to determine total earned award fee.  No award fee or base fee will be paid to the Contractor if the final award fee evaluation is poor/unsatisfactory.

(b) Beginning approximately 6 months after the effective date of this contract, the Government will evaluate the Contractor's interim performance every 6 months to monitor Contractor performance prior to contract completion and to provide feedback to the Contractor.  The evaluation will be performed in accordance with the Performance Evaluation Plan to this contract.  The Contractor may submit a self-evaluation of performance for each period under consideration.  These self-evaluations will be considered by the Government in its evaluation.  The Government will advise the Contractor in writing of the evaluation results.  The plan may be revised unilaterally by the Government prior to the beginning of any rating period to redirect emphasis.

(c)(1) Base fee, if applicable, will be paid in installments based on the percent of completion of the work as determined by the Contracting Officer.

(2) Interim award fee payments will be made to the Contractor based on each interim evaluation.  The amount of the interim award fee payment is limited to the lesser of the interim evaluation score or 80 percent of the fee allocated to that period less any provisional payments made during the period.  All interim award fee payments will be superseded by the final award fee determination.

(3) Provisional award fee payments will not be made under this contract pending each interim evaluation.  If applicable, provisional award fee payments will be made to the Contractor on a (not applicable) basis. The amount of award fee which will be provisionally paid in each evaluation period is limited to (not applicable) of the prior interim evaluation score.  Provisional award fee payments made each evaluation period will be superseded by the interim award fee evaluation for that period.  If provisional payments made exceed the interim evaluation score, the Contractor will either credit the next payment voucher for the amount of such overpayment or refund the difference to the Government, as directed by the Contracting Officer.  If the Government determines that (i) the total amount of provisional fee payments will apparently substantially exceed the anticipated final evaluation score, or (ii) the prior interim evaluation is poor/unsatisfactory, the Contracting Officer will direct the suspension or reduction of the future payments and/or request a prompt refund of excess payments as appropriate.  Written notification of the determination will be provided to the Contractor with a copy to the Deputy Chief Financial Officer (Finance).

(4) All interim (and provisional, if applicable) fee payments will be superseded by the fee determination made in the final award fee evaluation.  The Government will then pay the Contractor, or the Contractor will refund to the Government the difference between the final award fee determination and the cumulative interim (and provisional, if applicable) fee payments.  If the final award fee evaluation is poor/unsatisfactory, any base fee paid will be refunded to the Government. 

(5) Payment of base fee, if applicable, will be made based on submission of an invoice by the Contractor.  Payment of award fee will be made by the Cost and Commercial Accounts Department, Code 155, based on issuance of a unilateral modification by the Contracting Officer.  
(d) Award fee determinations are unilateral decisions made solely at the discretion of the Government.

(End of clause)

G.4 1852.216-87 SUBMISSION OF VOUCHERS FOR PAYMENT (MAR 1998) 

(a)  The designated billing office for cost vouchers for purposes of the Prompt Payment clause of this contract is indicated below.  Public vouchers for payment of costs shall include a reference to the number of this contract.

(b) (1) If the contractor is authorized to submit interim cost vouchers directly to the NASA paying office, the original voucher should be submitted to:

Cost and Commercial Accounts Department 

Code 155

Goddard Space Flight Center

Greenbelt, Maryland 20771

(2)  For any period that the Defense Contract Audit Agency has authorized the Contractor to submit interim cost vouchers directly to the Government paying office, interim vouchers are not required to be sent to the Auditor, and are considered to be provisionally approved for payment, subject to final audit.

(3)  Copies of vouchers should be submitted as directed by the Contracting Officer.

(c) If the contractor is not authorized to submit interim cost vouchers directly to the paying office as described in paragraph (b), the contractor shall prepare and submit vouchers as follows:

(1)  One original Standard Form (SF) 1034, SF 1035, or equivalent Contractor's attachment to:

(Offeror shall fill in the name of the  cognizant DCAA office, its address, and phone number.  Offeror shall delete these instructions in the model contract.)

(2)  Five copies of SF 1034, SF 1035A, or equivalent Contractor's attachment to the following offices by insertion in the memorandum block of their names and addresses:

(i)   Copy 1 NASA Contracting Officer

(ii)  Copy 2 Auditor

(iii) Copy 3 Contractor

(iv) Copy 4 Contract administration office; and

(v)  Copy 5 Project management office.

(3)  The Contracting Officer may designate other recipients as required.

(d) Public vouchers for payment of fee shall be prepared similarly to the procedures in paragraphs (b)or (c) of this clause, whichever is applicable, and be forwarded to:

Cost and Commercial Accounts Department 

Code 155

Goddard Space Flight Center

Greenbelt, Maryland 20771

This is the designated billing office for fee vouchers for purposes of the Prompt Payment clause of this contract.

(e) In the event that amounts are withheld from payment in accordance with provisions of this contract, a separate voucher for the amount withheld will be required before payment for that amount may be made. 

(End of clause)

G.5 1852.227-72 DESIGNATION OF NEW TECHNOLOGY REPRESENTATIVE AND PATENT REPRESENTATIVE (JUL 1997) 

(a)  For purposes of administration of the clause of this contract entitled New Technology or Patent Rights - Retention by the Contractor (Short Form),  whichever is included, the following named representatives are hereby designated by the Contracting Officer to administer such clause:

 GSFC New Technology Representative


 Code 504

Greenbelt, MD 20771

GSFC Patent Representative


 
Code 140.1

Greenbelt, MD 20771

(b)  Reports of reportable items, and disclosure of subject inventions, interim reports, final reports, utilization reports, and other reports required by the clause, as well as any correspondence with respect to such matters, should be directed to the New Technology Representative unless transmitted in response to correspondence or request from the Patent Representative.  Inquires or requests regarding disposition of rights, election of rights, or related matters should be directed to the Patent Representative. This clause shall be included in any subcontract hereunder requiring a New Technology  clause or Patent Rights - Retention by the Contractor (Short Form)  clause, unless otherwise authorized or directed by the Contracting Officer. The respective responsibilities and authorities of the above-named representatives are set forth in 1827.305-370 of the NASA FAR Supplement.

(End of clause)

G.6 1852.242-70 TECHNICAL DIRECTION. (SEP 1993) 

(a) Performance of the work under this contract is subject to the written technical direction of the Contracting Officer Technical Representative (COTR), who shall be specifically appointed by the Contracting Officer in writing in accordance with NASA FAR Supplement 1842.270.  "Technical direction" means a directive to the Contractor that approves approaches, solutions, designs, or refinements; fills in details or otherwise completes the general description of work or documentation items; shifts emphasis among work areas or tasks; or furnishes similar instruction to the Contractor.  Technical direction includes requiring studies and pursuit of certain lines of inquiry regarding matters within the general tasks and requirements in Section C of this contract.

(b) The COTR does not have the authority to, and shall not, issue any instruction purporting to be technical direction that--

(1) Constitutes an assignment of additional work outside the statement of work;

(2) Constitutes a change as defined in the changes clause;

(3) Constitutes a basis for any increase or decrease in the total estimated contract cost, the fixed fee (if any), or the time required for contract performance;

(4)  Changes any of the expressed  terms,  conditions,  or specifications  of  the  contract;  or 

(5)  Interferes with the contractor's rights to perform the terms and conditions of the contract.

(c) All technical direction shall be issued in writing by the COTR.

(d) The Contractor shall proceed promptly with the performance of technical direction duly issued by the COTR in the manner prescribed by this clause and within the COTR's authority.  If, in the Contractor's opinion, any instruction or direction by the COTR falls within any of the categories defined in paragraph (b) of this clause, the Contractor shall not proceed but shall notify the Contracting Officer in writing within 5 working days after receiving it and shall request the Contracting Officer to take action as described in this clause.  Upon receiving this notification, the Contracting Officer shall either issue an appropriate contract modification within a reasonable time or advise the Contractor in writing within 30 days that the instruction or direction is--

(1)  Rescinded in its entirety; or

(2)  Within the requirements of the contract and  does not constitute a change under the changes clause of the contract,  and that the Contractor should proceed promptly with its performance.

(e) A failure of the contractor and contracting officer to agree that the instruction or direction is both within the requirements of the contract and does not constitute a change under the changes  clause, or a failure to agree upon the contract action to be taken with respect to the instruction or direction, shall be subject to the Disputes clause of this contract.

(f) Any action(s) taken by the contractor in response to any direction given by any person other than the Contracting Officer or the COTR shall be at the Contractor's risk.

(End of clause)

G.7 1852.245-70 CONTRACTOR REQUESTS FOR GOVERNMENT-OWNED EQUIPMENT. (JUL 1997) 

(a) Equipment, as used in this clause, means commercially available items capable of stand-alone use, including those to be acquired for incorporation into special test equipment or special tooling.

(b)(1) Upon determination of need for any Government-owned equipment item for performance of this contract, the contractor shall provide to the contracting officer a written request justifying the need for the equipment and the reasons why contractor-owned property cannot be used, citing the applicable FAR or contract authority for use of Government-owned equipment.  Equipment being acquired as a deliverable end item listed in the contract or as a component for incorporation into a deliverable end item listed in the contract is exempt from this requirement.

(2) The contractor's request shall include a description of the item  in sufficient detail to enable the Government to screen its inventories for available equipment or to purchase equipment.  For this purpose, the contractor shall (i) prepare a separate DD Form 1419, DOD Industrial Plant Equipment Requisition, or equivalent format, for each item requested and (ii) forward it through the contracting officer to the Industrial Property Officer at the cognizant NASA installation at least 30 days in advance of the date the contractor intends to acquire the item.  Multiple units  of identical items may be requested on a single form. Instructions for preparing the DD Form 1419 are contained in NASA FAR Supplement 1845.7102.  If a certificate of nonavailability is not received within that period, the contractor may proceed to acquire  the item, subject to having obtained contracting officer consent, if required, and having complied with any other applicable provisions of this contract.

(c) Contractors who are authorized to conduct their own screening using the NASA Equipment Management System (NEMS) and other Government sources of excess property shall provide the evidence of screening results with their request for contracting officer consent.  Requests to purchase based on unsuitability of items found shall include rationale for the  determined unsuitability.  

(End of clause)

G.8 1852.245-71 INSTALLATION-ACCOUNTABLE GOVERNMENT PROPERTY. (NOV 2004) 

(a) The Government property described in the clause at 1852.245-77, List of Installation-Accountable Property and Services, shall be made available to the Contractor on a no-charge basis for use in performance of this contract.  This property shall be utilized only within the physical confines of the NASA installation that provided the property.  Under this clause, the Government retains accountability for, and title to, the property, and the Contractor assumes the following user responsibilities:

All other responsibilities as set forth in the Government Property clause of this contract.
The contractor shall establish and adhere to a system of written procedures for compliance with these user responsibilities.  Such procedures must include holding employees liable, when appropriate, for loss, damage, or destruction of Government property. 

(b)(1) The official accountable recordkeeping, physical inventory, financial control, and reporting of the property subject to this clause shall be retained by the Government and accomplished by the installation Supply and Equipment Management Officer (SEMO) and Financial Management Officer.  If this contract provides for the contractor to acquire property, title to which will vest in the Government, the following additional procedures apply:

(i) The contractor's purchase order shall require the vendor to deliver the property to the installation central receiving area;

(ii) The contractor shall furnish a copy of each purchase order, prior to delivery by the vendor, to the installation central receiving area:

(iii) The contractor shall establish a record of the property as required by FAR 52.245 Government property clauses and 1845.5 and furnish to the Industrial Property Officer a DD Form 1149 Requisition and Invoice/Shipping Document (or installation equivalent) to transfer accountability to the Government within 5 working days after receipt of the property by the contractor.  The contractor is accountable for all contractor-acquired property until the property is transferred to the Government's accountability.

(iv) Contractor use of Government property at an off-site location and off-site subcontractor use require advance approval of the contracting officer and notification of the SEMO.  The contractor shall assume accountability and financial reporting responsibility for such property.  The contractor shall establish records and property control procedures and maintain the property in accordance with the requirements of FAR 52.245 Government property clauses until its return to the installation. 

(2) After transfer of accountability to the Government, the contractor shall continue  to maintain such internal records as are necessary to execute the user responsibilities identified in paragraph (a) and document the acquisition, billing, and disposition of the property.  These records and supporting documentation shall be made available, upon request, to the SEMO and any other authorized representatives of the contracting officer.

(End of clause)

G.9 1852.245-73 FINANCIAL REPORTING OF NASA PROPERTY IN THE CUSTODY OF CONTRACTORS. (OCT 2003) 

(a)  The Contractor shall submit annually a NASA Form (NF) 1018, NASA Property in the Custody of Contractors, in accordance with the provisions of 1845.505-14, the instructions on the form, subpart 1845.71, and any supplemental instructions for the current reporting period issued by NASA. 

(b)(1) Subcontractor use of NF 1018 is not required by this clause; however, the Contractor shall include data on property in the possession of subcontractors in the annual NF 1018. 

(2) The Contractor shall mail the original signed NF 1018 directly to the GSFC, General Accounting Department, General Ledger Section, Code 157, Greenbelt, MD 20771, unless the Contractor uses the NF 1018 Electronic Submission System (NESS) for report preparation and submission. 

(3)  One copy shall be submitted (through the Department of Defense (DOD) Property Administrator if contract administration has been delegated to DOD) to the following address: 
Goddard Space Flight Center, Supply and Equipment Management Branch, Code 273, Greenbelt MD 20771, unless the Contractor uses the NF 1018 Electronic Submission System (NESS) for report preparation and submission. 

(c)(1) The annual reporting period shall be from October 1 of each year through September 30 of the following year. The report shall be submitted in time to be received by October 15.  The information contained in these reports is entered into the NASA accounting system to reflect current asset values for agency financial statement purposes.  Therefore, it is essential that required reports be received no later than October 15.  Some activity may be estimated for the month of September, if necessary, to ensure the NF 1018 is received when due.  However, contractors procedures must document the process for developing these estimates based on planned activity such as planned purchases or NASA Form 533 (NF 533 Contractor Financial Management Report) cost estimates.  It should be supported and documented by historical experience or other corroborating evidence, and be retained in accordance with FAR Subpart 4.7, Contractor Records Retention.  Contractors shall validate the reasonableness of the estimates and associated methodology by comparing them to the actual activity once that data is available, and adjust them accordingly.  In addition, differences between the estimated cost and actual cost must be adjusted during the next reporting period.  Contractors shall have formal policies and procedures, which address the validation of NF 1018 data, including data from subcontractors, and the identification and timely reporting of errors.  The objective of this validation is to ensure that information reported is accurate and in compliance with the NASA FAR Supplement.  If errors are discovered on NF 1018 after submission, the contractor shall contact the cognizant NASA Center Industrial Property Officer (IPO) within 30 days after discovery of the error to discuss corrective action.   

(2) The Contracting Officer may, in NASA's interest, withhold payment until a reserve not exceeding $25,000 or 5 percent of the amount of the contract, whichever is less, has been set aside, if the Contractor fails to submit annual NF 1018 reports in accordance with 1845.505-14 and any supplemental instructions for the current reporting period issued by NASA.  Such reserve shall be withheld until the Contracting Officer has determined that NASA has received the required reports.  The withholding of any amount or the subsequent payment thereof shall not be construed as a waiver of any Government right.

(d)  A final report shall be submitted within 30 days after disposition of all property subject to reporting when the contract performance period is complete in accordance with (b)(1) through (3) of this clause. 

(End of clause)

G.10 1852.245-76 LIST OF GOVERNMENT-FURNISHED PROPERTY. (OCT 1988) 

For performance of work under this contract, the Government will make available Government property identified below or in Attachment M of this contract on a no-charge-for-use basis.  The Contractor shall use this property in the performance of this contract at the Contractor’s integration facility and at other location(s) as may be approved by the Contracting Officer.  Under the FAR 52.245 Government property clause of this contract, the Contractor is accountable for the identified property.
(End of clause)

G.11 1852.245-77 LIST OF INSTALLATION-ACCOUNTABLE PROPERTY AND SERVICES. (JUL 1997) 

In accordance with the clause at 1852.245-71, Installation-Accountable Government Property, the Contractor is authorized use of the types of property and services listed below, to the extent they are available, in the performance of this contract within the physical borders of the installation which may include buildings and space owned or directly leased by NASA in close proximity to the installation, if so designated by the Contracting Officer.

(a) Office space, work area space, and utilities.  Government telephones are available for official purposes only; pay telephones are available for contractor employees for unofficial calls.

(b) General- and special-purpose equipment, including office furniture.

(1) Equipment to be made available is listed in Attachment (not applicable).  The Government retains accountability for this property under the clause at 1852.245-71, Installation-Accountable Government Property, regardless of its authorized location.

(2) If the Contractor acquires property, title to which vests in the Government pursuant to other provisions of this contract, this property also shall become accountable to the Government upon its entry into Government records as required by the clause at 1852.245-71, Installation-Accountable Government Property.  

(3) The Contractor shall not bring to the installation for use under this contract any property owned or leased by the Contractor, or other property that the Contractor is accountable for under any other Government contract, without the Contracting Officer's prior written approval.

(c) Supplies from stores stock.

(d) Publications and blank forms stocked by the installation.

(e) Safety and fire protection for Contractor personnel and facilities.

(f) Installation service facilities: None
(g) Medical treatment of a first-aid nature for Contractor personnel injuries or illnesses sustained during on-site duty.

(h) Cafeteria privileges for Contractor employees during normal operating hours.

(i) Building maintenance for facilities occupied by Contractor personnel.

(j) Moving and hauling for office moves, movement of large equipment, and delivery of supplies. Moving services shall be provided on-site, as approved by the Contracting Officer.

(k) The user responsibilities of the Contractor are defined in paragraph (a) of the clause at 1852.245-71, Installation-Accountable Government Property.

(End of clause)

G.12 1852.245-80 USE OF GOVERNMENT PRODUCTION AND RESEARCH PROPERTY ON A NO-CHARGE BASIS. (MAR 1989) 

In performing this contract, the Contractor is authorized to use on a no-charge, noninterference basis the Government-owned production and research property provided to the Contractor under the contract(s) specified below and identified in the cognizant Contracting Officer's letter approving use of the property.  Use is authorized on the basis that it will not interfere with performance of the Government contract(s) under which the property was originally furnished.  Use shall be in accordance with the terms and conditions of these contracts and the cognizant Contracting Officer's approval letter.

Contract No(s): TBD
(End of clause)

G.13  FINANCIAL MANAGEMENT REPORTING (GSFC 52.242-90)(FEB 2004)

 

(a) Requirements.  This clause provides the supplemental instructions referred to in NASA FAR Supplement (NFS) clause 1852.242-73.  The NFS clause and NASA Procedural Requirements (NPR) 9501.2D, “NASA Contractor Financial Management Reporting”, establish report due dates and other financial management reporting requirements.  NPR 9501.2D permits withholding of payment for noncompliance.

 

(b) Supplemental instructions.  (1) Monthly (NF 533M) reports are required.  Quarterly (NF 533Q) reports are also required. The reporting structure shall be in accordance with Attachment E, CDRL FM-3, of Section J of this contract.

 

(2) As stated in NPR 9501.2D, NASA strongly encourages electronic contractor cost reporting.  The preferred formats are Excel and Adobe.  Contact the Contracting Officer for any E-Mail addresses that are not provided or which become noncurrent.  

 

Distribution shall be as follows:

 

Contracting Officer, Code 417
E-Mail:  Clelia.A.Walker@nasa.gov
 

Contracting Officer’s Technical Representative, Code 417
E-Mail:  Paul.W.Richards@nasa.gov
 

Resources Analyst, Code 417
E-Mail:  Steven.J.Dobrosielski@nasa.gov
 

Regional Finance Office Cost Team, Code 155

E-Mail: rfocateam@listserv.gsfc.nasa.gov
 

Administrative Contracting Officer (if delegated)

 

 (End of clause)

 

G.14  INVENTORY OF GOVERNMENT OWNED PROPERTY--SPECIAL PROCEDURES FOR FLIGHT QUALIFIED INVENTORY (GSFC 52.245-94)(AUG 2001)

(a) The Contractor shall ensure that flight qualified assemblies and parts that are residual inventory under this contract are properly stored in a secure area that is certified for electrostatic discharge (ESD) handling.  The parts shall be handled in accordance with electrostatic discharge (ESD) standards and procedures.  The Contractor shall also maintain a system to ensure that the associated heritage, test, and qualification documentation is available and traceable to such individual items of inventory.

 

(b) In accordance with FAR Subpart 45.6, the Contractor shall identify any hardware, components or parts suitable for space flight or at any time such inventory is excess to the needs of this contract.

 

(c) Compliance with this clause is required until:

(1) The Government exercises its right under the Government Property clause of this contract and under FAR Subpart 45.6 to require delivery of any such inventory or the transfer of such inventory to another Government contract.  [Flight qualified assemblies or parts remaining in residual inventory shall remain subject to this clause]; or

(2) The Contractor and the Government agree to, partly or completely, discontinue the requirements of this clause for specific items of flight qualified assemblies and parts; or.

(3) The period stated in this contract for the Contractor to maintain inspection records under the Inspection clause of this contract has expired.

 

(d) In the event of (c)(1) above, the delivered or transferred flight qualified inventory shall be accompanied by all data and records regarding the flight certification of each of item(s) comprising the flight qualified inventory for which the Government's right is exercised.

 

(e) When flight qualified inventory is no longer subject to this clause because of (c)(1), (c)(2) or (c)(3) of this clause, the designated flight qualified inventory item(s), shall subsequently be managed no more stringently than other government property in accordance with FAR 52.245 Government property clauses..

 

(End of clause)

 

G.15 CONTRACTOR ACQUIRED PROPERTY--NASA CONDITIONS (GSFC 52.245-97) (SEP 1998)

NASA FAR Supplement 1845.502-70 establishes general and specific conditions that apply to this contract for various categories of contractor acquired property.
(End of clause)

G.16 1852.227-70 NEW TECHNOLOGY. (MAY 2002) 

 (a) Definitions. 

"Administrator," as used in this clause, means the Administrator of the National Aeronautics and Space Administration (NASA) or duly authorized representative. 

"Contract," as used in this clause, means any actual or proposed contract, agreement, understanding, or other arrangement, and includes any assignment, substitution of parties, or subcontract executed or entered into thereunder. 

"Made," as used in this clause, means conception or first actual reduction to practice; provided, that in the case of a variety of plant, the date of determination (as defined in Section 41(d) of the Plant Variety Protection Act, 7 U.S.C. 2401(d)) must also occur during the period of contract performance. 

"Nonprofit organization," as used in this clause, means a domestic university or other institution of higher education or an organization of the type described in section 501(c)(3) of the Internal Revenue Code of 1954 (26 U.S.C. 501(c)) and exempt from taxation under section 501(a) of the Internal Revenue Code (26 U.S.C. 501(a)), or any domestic nonprofit scientific or educational organization qualified under a State nonprofit organization statute. 

"Practical application," as used in this clause, means to manufacture, in the case of a composition or product; to practice, in the case of a process or method; or to operate, in case of a machine or system; and, in each case, under such conditions as to establish that the invention is being utilized and that its benefits are, to the extent permitted by law or Government regulations, available to the public on reasonable terms. 

"Reportable item," as used in this clause, means any invention, discovery, improvement, or innovation of the contractor, whether or not patentable or otherwise protectible under Title 35 of the United States Code, made in the performance of any work under any NASA contract or in the performance of any work that is reimbursable under any clause in any NASA contract providing for reimbursement of costs incurred before the effective date of the contract. Reportable items include, but are not limited to, new processes, machines, manufactures, and compositions of matter, and improvements to, or new applications of, existing processes, machines, manufactures, and compositions of matter. Reportable items also include new computer programs, and improvements to, or new applications of, existing computer programs, whether or not copyrightable or otherwise protectible under Title 17 of the United States Code. 

"Small business firm," as used in this clause, means a domestic small business concern as defined at 15 U.S.C. 632 and implementing regulations of the Administrator of the Small Business Administration. (For the purpose of this definition, the size standard contained in 13 CFR 121.3-8 for small business contractors and in 13 CFR 121.3-12 for small business subcontractors will be used.) 

"Subject invention," as used in this clause, means any reportable item which is or may be patentable or otherwise protectible under Title 35 of the United States Code, or any novel variety of plant that is or may be protectible under the Plant Variety Protection Act (7 U.S.C. 2321, et seq.). 

(b) Allocation of principal rights. 

(1) Presumption of title. 
(i) Any reportable item that the Administrator considers to be a subject invention shall be presumed to have been made in the manner specified in paragraph (1) or (2) of Section 305(a) of the National Aeronautics and Space Act of 1958 (42 U.S.C. 2457(a)) (hereinafter called "the Act"), and the above presumption shall be conclusive unless at the time of reporting the reportable item the Contractor submits to the Contracting Officer a written statement, containing supporting details, demonstrating that the reportable item was not made in the manner specified in paragraph (1) or (2) of Section 305(a) of the Act. 

(ii) Regardless of whether title to a given subject invention would otherwise be subject to an advance waiver or is the subject of a petition for waiver, the Contractor may nevertheless file the statement described in paragraph (b)(1)(i) of this clause. The Administrator will review the information furnished by the Contractor in any such statement and any other available information relating to the circumstances surrounding the making of the subject invention and will notify the Contractor whether the Administrator has determined that the subject invention was made in the manner specified in paragraph (1) or (2) of Section 305(a) of the Act. 

(2) Property rights in subject inventions. Each subject invention for which the presumption of paragraph (b)(1)(i) of this clause is conclusive or for which there has been a determination that it was made in the manner specified in paragraph (1) or (2) of Section 305(a) of the Act shall be the exclusive property of the United States as represented by NASA unless the Administrator waives all or any part of the rights of the United States, as provided in paragraph (b)(3) of this clause. 

(3) Waiver of rights. 
(i) Section 305(f) of the Act provides for the promulgation of regulations by which the Administrator may waive the rights of the United States with respect to any invention or class of inventions made or that may be made under conditions specified in paragraph (1) or (2) of Section 305(a) of the Act. The promulgated NASA Patent Waiver Regulations, 14 CFR Section 1245, Subpart 1, have adopted the Presidential Memorandum on Government Patent Policy of February 18, 1983, as a guide in acting on petitions (requests) for such waiver of rights. 

(ii) As provided in 14 CFR 1245, Subpart 1, Contractors may petition, either prior to execution of the contract or within 30 days after execution of the contract, for advance waiver of rights to any or all of the inventions that may be made under a contract. If such a petition is not submitted, or if after submission it is denied, the Contractor (or an employee inventor of the Contractor) may petition for waiver of rights to an identified subject invention within eight months of first disclosure of invention in accordance with paragraph (e)(2) of this clause, or within such longer period as may be authorized in accordance with 14 CFR 1245.105. 

(c) Minimum rights reserved by the Government. 

(1)  With respect to each subject invention for which a waiver of rights is applicable in accordance with 14 CFR Section 1245, Subpart 1, the Government reserves-- 

(i) An irrevocable, nonexclusive, nontransferable, royalty-free license for the practice of such invention throughout the world by or on behalf of the United States or any foreign government in accordance with any treaty or agreement with the United States; and 

(ii) Such other rights as stated in 14 CFR 1245.107. 

(2)  Nothing contained in this paragraph (c) shall be considered to grant to the Government any rights with respect to any invention other than a subject invention. 

(d) Minimum rights to the Contractor. 

(1) The Contractor is hereby granted a revocable, nonexclusive, royalty-free license in each patent application filed in any country on a subject invention and any resulting patent in which the Government acquires title, unless the Contractor fails to disclose the subject invention within the times specified in paragraph (e)(2) of this clause. The Contractor's license extends to its domestic subsidiaries and affiliates, if any, within the corporate structure of which the Contractor is a party and includes the right to grant sublicenses of the same scope to the extent the Contractor was legally obligated to do so at the time the contract was awarded. The license is transferable only with the approval of the Administrator except when transferred to the successor of that part of the Contractor's business to which the invention pertains. 

(2)  The Contractor's domestic license may be revoked or modified by the Administrator to the extent necessary to achieve expeditious practical application of the subject invention pursuant to an application for an exclusive license submitted in accordance with 37 CFR Part 404, Licensing of Government Owned Inventions. This license will not be revoked in that field of use or the geographical areas in which the Contractor has achieved practical application and continues to make the benefits of the invention reasonably accessible to the public. The license in any foreign country may be revoked or modified at the discretion of the Administrator to the extent the Contractor, its licensees, or its domestic subsidiaries or affiliates have failed to achieve practical application in that foreign country. 

(3) Before revocation or modification of the license, the Contractor will be provided a written notice of the Administrator's intention to revoke or modify the license, and the Contractor will be allowed 30 days (or such other time as may be authorized by the Administrator for good cause shown by the Contractor) after the notice to show cause why the license should not be revoked or modified. The Contractor has the right to appeal to the Administrator any decision concerning the revocation or modification of its license. 

(e) Invention identification, disclosures, and reports. 

(1) The Contractor shall establish and maintain active and effective procedures to assure that reportable items are promptly identified and disclosed to Contractor personnel responsible for the administration of this New Technology clause within six months of conception and/or first actual reduction to practice, whichever occurs first in the performance of work under this contract. These procedures shall include the maintenance of laboratory notebooks or equivalent records and other records as are reasonably necessary to document the conception and/or the first actual reduction to practice of the reportable items, and records that show that the procedures for identifying and disclosing reportable items are followed. Upon request, the Contractor shall furnish the Contracting Officer a description of such procedures for evaluation and for determination as to their effectiveness. 

(2) The Contractor will disclose each reportable item to the Contracting Officer within two months after the inventor discloses it in writing to Contractor personnel responsible for the administration of this New Technology clause or, if earlier, within six months after the Contractor becomes aware that a reportable item has been made, but in any event for subject inventions before any on sale, public use, or publication of such invention known to the Contractor. The disclosure to the agency shall be in the form of a written report and shall identify the contract under which the reportable item was made and the inventor(s) or innovator(s). It shall be sufficiently complete in technical detail to convey a clear understanding, to the extent known at the time of the disclosure, of the nature, purpose, operation, and physical, chemical, biological, or electrical characteristics of the reportable item. The disclosure shall also identify any publication, on sale, or public use of any subject invention and whether a manuscript describing such invention has been submitted for publication and, if so, whether it has been accepted for publication at the time of disclosure. In addition, after disclosure to the agency, the Contractor will promptly notify the agency of the acceptance of any manuscript describing a subject invention for publication or of any on sale or public use planned by the Contractor for such invention. 

(3) The Contractor may use whatever format is convenient to disclose reportable items required in subparagraph (e)(2).   NASA prefers that the Contractor use either the electronic or paper version of NASA Form 1679, Disclosure of Invention and New Technology (Including Software) to disclose reportable items.   Both the electronic and paper versions of NASA Form 1679 may be accessed at the electronic New Technology Reporting Web site http://invention.nasa.gov. 

(4) The Contractor shall furnish the Contracting Officer the following: 

(i) Interim reports every 12 months (or such longer period as may be specified by the Contracting Officer) from the date of the contract, listing reportable items during that period, and certifying that all reportable items have been disclosed (or that there are no such inventions) and that the procedures required by paragraph (e)(1) of this clause have been followed. 

(ii) A final report, within 3 months after completion of the contracted work, listing all reportable items or certifying that there were no such reportable items, and listing all subcontracts at any tier containing a patent rights clause or certifying that there were no such subcontracts. 

(5) The Contractor agrees, upon written request of the Contracting Officer, to furnish additional technical and other information available to the Contractor as is necessary for the preparation of a patent application on a subject invention and for the prosecution of the patent application, and to execute all papers necessary to file patent applications on subject inventions and to establish the Government's rights in the subject inventions. 

(6) The Contractor agrees, subject to paragraph 27.302(i), of the Federal Acquisition Regulation (FAR), that the Government may duplicate and disclose subject invention disclosures and all other reports and papers furnished or required to be furnished pursuant to this clause. 

(f) Examination of records relating to inventions. 

(1) The Contracting Officer or any authorized representative shall, until 3 years after final payment under this contract, have the right to examine any books (including laboratory notebooks), records, and documents of the Contractor relating to the conception or first actual reduction to practice of inventions in the same field of technology as the work under this contract to determine whether-- 

(i) Any such inventions are subject inventions; 

(ii) The Contractor has established and maintained the procedures required by paragraph (e)(1) of this clause; and 

(iii) The Contractor and its inventors have complied with the procedures. 

(2) If the Contracting Officer learns of an unreported Contractor invention that the Contracting Officer believes may be a subject invention, the Contractor may be required to disclose the invention to the agency for a determination of ownership rights. 

(3)  Any examination of records under this paragraph will be subject to appropriate conditions to protect the confidentiality of the information involved. 

(g) Withholding of payment (this paragraph does not apply to subcontracts). 

(1) Any time before final payment under this contract, the Contracting Officer may, in the Government's interest, withhold payment until a reserve not exceeding $50,000 or 5 percent of the amount of this contract, whichever is less, shall have been set aside if, in the Contracting Officer's opinion, the Contractor fails to-- 

(i) Establish, maintain, and follow effective procedures for identifying and disclosing reportable items pursuant to paragraph (e)(1) of this clause; 

(ii) Disclose any reportable items pursuant to paragraph (e)(2) of this clause; 

(iii) Deliver acceptable interim reports pursuant to paragraph (e)(3)(i) of this clause; or 

(iv) Provide the information regarding subcontracts pursuant to paragraph (h)(4) of this clause. 

(2)  Such reserve or balance shall be withheld until the Contracting Officer has determined that the Contractor has rectified whatever deficiencies exist and has delivered all reports, disclosures, and other information required by this clause. 

(3) Final payment under this contract shall not be made before the Contractor delivers to the Contracting Officer all disclosures of reportable items required by paragraph (e)(2) of this clause, and an acceptable final report pursuant to paragraph (e)(3)(ii) of this clause. 

(4) The Contracting Officer may decrease or increase the sums withheld up to the maximum authorized above. No amount shall be withheld under this paragraph while the amount specified by this paragraph is being withheld under other provisions of the contract. The withholding of any amount or the subsequent payment thereof shall not be construed as a waiver of any Government rights. 

(h) Subcontracts. 

(1) Unless otherwise authorized or directed by the Contracting Officer, the Contractor shall-- 

(i) Include this clause (suitably modified to identify the parties) in any subcontract hereunder (regardless of tier) with other than a small business firm or nonprofit organization for the performance of experimental, developmental, or research work; and 

(ii) Include the clause at FAR 52.227-11 (suitably modified to identify the parties) in any subcontract hereunder (regardless of tier) with a small business firm or nonprofit organization for the performance of experimental, developmental, or research work. 

(2) In the event of a refusal by a prospective subcontractor to accept such a clause the Contractor-- 

(i) Shall promptly submit a written notice to the Contracting Officer setting forth the subcontractor's reasons for such refusal and other pertinent information that may expedite disposition of the matter; and 

(ii) Shall not proceed with such subcontract without the written authorization of the Contracting Officer. 

(3)  In the case of subcontracts at any tier, the agency, subcontractor, and Contractor agree that the mutual obligations of the parties created by this clause constitute a contract between the subcontractor and NASA with respect to those matters covered by this clause. 

(4)  The Contractor shall promptly notify the Contracting Officer in writing upon the award of any subcontract at any tier containing a patent rights clause by identifying the subcontractor, the applicable patent rights clause, the work to be performed under the subcontract, and the dates of award and estimated completion. Upon request of the Contracting Officer, the Contractor shall furnish a copy of such subcontract, and, no more frequently than annually, a listing of the subcontracts that have been awarded. 

(5)  The subcontractor will retain all rights provided for the Contractor in the clause of subparagraph (h)(1)(i) or (ii) of this clause, whichever is included in the subcontract, and the Contractor will not, as part of the consideration for awarding the subcontract, obtain rights in the subcontractor's subject inventions. 

(i) Preference for United States industry. Unless provided otherwise, no Contractor that receives title to any subject invention and no assignee of any such Contractor shall grant to any person the exclusive right to use or sell any subject invention in the United States unless such person agrees that any products embodying the subject invention will be manufactured substantially in the United States. However, in individual cases, the requirement may be waived by the Administrator upon a showing by the Contractor or assignee that reasonable but unsuccessful efforts have been made to grant licenses on similar terms to potential licensees that would be likely to manufacture substantially in the United States or that under the circumstances domestic manufacture is not commercially feasible. 
(End of clause)

H.1 52.204-7  CENTRAL CONTRACTOR REGISTRATION (JUL 2006)

H.2 1852.208-81 RESTRICTIONS ON PRINTING AND DUPLICATING. (NOV 2004) 

H.3 1852.223-70 SAFETY AND HEALTH. (APR 2002) 

H.4 1852.223-75 MAJOR BREACH OF SAFETY OR SECURITY. (FEB 2002) 

H.5 1852.244-70 GEOGRAPHIC PARTICIPATION IN THE AEROSPACE PROGRAM. (APR 1985) 

H.6  CLAUSES INCORPORATED BY REFERENCE -- SECTION H 

Clause(s) H.1 through H.5 at the beginning of this Section are incorporated by reference, with the same force and effect as if they were given in full text.  Clauses incorporated by reference which require a fill-in by the Government include the text of the affected paragraph(s) only.  This does not limit the clause to the affected paragraph(s). The Contractor is responsible for understanding and complying with the entire clause.  The full text of the clause is available at the addresses contained in clause 52.252-2, Clauses Incorporated by Reference, of this contract.

(End of clause)

H.7  RESERVED 

H.8  SPECIAL ENGINEERING SUPPORT REQUIREMENTSxe " H.13
SPECIAL ENGINEERING SUPPORT REQUIREMENTS "
In order to accomplish the special engineering support required by Section 2.9 of Attachment A, Statement of Work, the Government may order support at a maximum of  $_______ during this contract.  This maximum amount reflects the best estimate to perform the aforementioned requirements and has been used to establish the value of this contract.  The Government shall order support by issuing task orders, in accordance with H.9.  Once the maximum amount of support has been ordered, the Government may increase the maximum amount of support via a supplemental agreement to the contract under the authority of the Changes clause.

In the event that less than 95 percent of the maximum amount established at contract award is used, and the Government has not invoked its rights under the Termination clause of this contract to adjust the contract estimated cost and award fee, an equitable adjustment shall be made in accordance with the procedures provided for in the Changes clause of this contract.  The parties agree that any estimated cost and award fee adjustments shall be based solely upon the difference between the maximum amount established at contract award and the value remaining after completion of the contract.
(End of Clause)

(Offeror shall fill in blank with one amount that represents the total estimated cost and award fee for 100,000 direct hours of effort.  Although this amount is based on direct labor, during contract performance it can be used for other elements of cost such as subcontracts, materials, travel, etc.   The Offeror shall delete these instructions in its model contract.)

H.9 1852.216-80 TASK ORDERING PROCEDURE. (OCT 1996) 

(a) Only the Contracting Officer may issue task orders to the Contractor, providing specific authorization or direction to perform work within the scope of the contract and as specified in the schedule.  The Contractor may incur costs under this contract in performance of task orders and task order modifications issued in accordance with this clause.  No other costs are authorized unless otherwise specified in the contract or expressly authorized by the Contracting Officer.

(b) Prior to issuing a task order, the Contracting Officer shall provide the Contractor with the following data:

(1) A functional description of the work identifying the objectives or results desired from the contemplated task order.

(2) Proposed performance standards to be used as criteria for determining whether the work requirements have been met.

(3) A request for a task plan from the Contractor to include the technical approach, period of performance, appropriate cost information, and any other information required to determine the reasonableness of the Contractor's proposal.

(c) Within 7 calendar days after receipt of the Contracting Officer's request, the Contractor shall submit a task plan conforming to the request.

(d) After review and any necessary discussions, the Contracting Officer may issue a task order to the Contractor containing, as a minimum, the following:

(1) Date of the order.

(2) Contract number and order number.

(3) Functional description of the work identifying the objectives or results desired from the task order, including special instructions or other information necessary for performance of the task.

(4) Performance standards, and where appropriate, quality assurance standards.

(5) Maximum dollar amount authorized (cost and fee or price).  This includes allocation of award fee among award fee periods, if applicable.

(6) Any other resources (travel, materials, equipment, facilities, etc.) authorized.

(7) Delivery/performance schedule including start and end dates.

(8) If contract funding is by individual task order, accounting and appropriation data.

(e) The Contractor shall provide acknowledgment of receipt to the Contracting Officer within 3 calendar days after receipt of the task order.

(f) If time constraints do not permit issuance of a fully defined task order in accordance with the procedures described in paragraphs (a) through (d), a task order which includes a ceiling price may be issued.

(g) The Contracting Officer may amend tasks in the same manner in which they were issued.

(h) In the event of a conflict between the requirements of the task order and the Contractor's approved task plan, the task order shall prevail.

(End of clause)

H.10  REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF OFFEROR 

The completed provision 52.204-8, Annual Representations and Certifications, including any amended representation(s) made at paragraph (b) of the provision; and other representations, certifications and other statements contained in Section K completed and submitted as part of the offer dated [ Insert date of offer] are hereby incorporated by reference in this resulting contract.

(End of Clause)

H.11  SMALL DISADVANTAGED BUSINESS PARTICIPATION--CONTRACT TARGETS 

[This clause does not apply to, and should not be completed by, Small Disadvantaged Business (SDB) offerors unless the SDB offeror has waived the price adjustment evaluation adjustment (see para (c.) of FAR clause 52.219-23)].

(a) FAR 19.1202-4(a) requires that SDB subcontracting targets be incorporated in the contract.  Targets for this contract are as follows:

*NAICS Industry Subsectors
Dollar Target
Percent of  Contract Value

[ TBP]
[ TBP]
[ TBP]

Total
[ TBP]
[ TBP]

*North American Industry Classification System (NAICS) Industry Subsectors as determined by the Department of Commerce (See Internet at http://www.census.gov/epcd/www/naics.html for Department of Commerce NAICS Industry Subsectors.) 

(b.) FAR 19.1202-4(b) requires that SDB concerns that are specifically identified by the offeror be listed in the contract when the extent of the identification of such subcontractors was part of the SDB evaluation subfactor.  SDB concerns (subcontractors) specifically identified by the offeror are as follows:

Name of Concern(s):

[ TBP]

The contractor shall notify the Contracting Officer of any substitutions of firms that are not SDB concerns.

(c) If the prime offeror is an SDB (including joint venture partners and team members) that has waived the price evaluation adjustment, the target for the work it intends to perform as a prime contractor in authorized Department of Commerce NAICS Industry Subsectors is as follows:

Dollars
Percent of Contract Value

[TBP]
[TBP]

(End of clause)

(The offeror shall fill in the blanks in paragraphs (a), (b) and (c).  The offeror shall delete these instructions in the model contract). 

H.12  SMALL BUSINESS SUBCONTRACTING PLAN AND REPORTS (GSFC 52.219-90) (JUL 2006)
a. Subcontracting Plan (Contractor) 

FAR clause 52.219‑9, "Small Business Subcontracting Plan" is included in this contract.  The agreed to Subcontracting Plan required by the clause is included as an attachment to the contract.

b. Subcontracting Plan (Subcontractors) 

In accordance with FAR clause 52.219‑9, the Contractor must require that certain subcontractors adopt a plan similar to the Plan agreed to between the Contractor and the Government. 

c. Individual Subcontract Reports (ISRs)

The Contractor shall prepare and submit their Individual Subcontract Reports (ISRs) (formerly known as the Standard Form 294), in accordance with the instructions listed in the Electronic Subcontract Reporting System (eSRS), available at http://esrs.gov.

ISRs must be submitted electronically in eSRS on a semi-annual basis.  This report must be received no later than April 30 and October 30 each year for the reporting periods ending March 31 and September 30, respectively.  Reports are required when due, regardless of whether there has been any subcontracting activity since the inception of the contract or since the last reporting period.

A final Individual Subcontract Report (ISR) must be submitted after contract completion.  The final ISR submittal must be received no later than the due date for what would have been the next semi-annual report. 

d. Summary Subcontract Reports (SSRs) 

The Contractor shall prepare and submit Summary Subcontract Reports (SSRs)(formerly known as the Standard Form 295), in accordance with the instructions listed in the Electronic Subcontract Reporting System (eSRS), available at http://esrs.gov and in accordance with NASA FAR Supplement clause 1852.219‑75, "Small Business Subcontracting Reporting" of this contract.

The SSRs must be submitted electronically in eSRS on a semi-annual basis no later than April 30 and October 30 each year for the reporting periods ending March 31 and September 30, respectively.

e. Subcontractor Reporting 

FAR clause 52.219‑9 and NASA FAR Supplement clause 1852.219‑75 require that the Contractor ensure that ISR and SSR reports are submitted by those subcontractors that have been required to adopt a Subcontracting Plan under the terms of the clause.  These subcontractor reports must be submitted as required by paragraphs (c) and (d) above.  The reports may be submitted through the Contractor or submitted directly.  Regardless, the Contractor is responsible for ensuring proper and timely submittal of the required reports.

(End of clause)

H.13  LAUNCH DATE CHANGES 

The delivery schedule and/or period of performance of this contract is based upon the following launch readiness and spacecraft launch dates:








Launch Readiness Date

Launch Date

GOES R (Delivery Item 2, FM1)


December 2014


December 2014 GOES S (Delivery Item 3, FM2)


April 2016


April 2016
In the event of a Government-directed change in the launch date, the Contracting Officer may inform the Contractor, in writing, of the revised launch date and impact to the launch readiness date, and allow the Contractor to submit a proposal for the effect of this change on the cost, delivery schedule, or other terms of the contract.  This may result in an equitable adjustment to the estimated cost, fee(s), if any, and delivery schedule or period of performance.  Failure to agree to an adjustment shall be considered a dispute under the Disputes clause.  However, nothing in this clause shall excuse the Contractor from proceeding with the contract as revised.

(End of text)

H.14 ADDITIONAL LAUNCH SUPPORT (GSFC 52.243-90) (OCT 1988)
This contract requires the Contractor to perform effort related to the launch of spacecraft. In the event that the Contractor completes performance of the effort required within the period specified but prior to the actual launch, the Contractor shall continue to furnish such additional effort as may be required and ordered by the Contracting Officer, until the actual launch. Within 30 calendar days after receipt of the order for additional effort, the Contractor shall submit a formal proposal for equitable adjustment, for the effort called for in the order, to the Contracting Officer in accordance with the procedures set forth in the Changes clause of this contract. An equitable adjustment will be made only if the delay in the launch is not due to failure of the contractor to meet the terms of this contract.
(End of clause)

H.15  LAUNCH DELAYS 

The delivery schedule and/or period of performance of this contract is based upon the spacecraft launch dates set forth in H.13, Launch Date Changes.  In the event of a Government directed delay of the launch date, the Contracting Officer may inform the Contractor, in writing, of the revised launch date, and allow the Contractor to submit a proposal for the effect of this delay on the cost, delivery schedule, or other terms of the contract. This may result in an equitable adjustment to the estimated cost, fee(s), if any, and delivery schedule or period of performance. Failure to agree to an adjustment shall be considered as a dispute under the Disputes clause. However, nothing in this clause shall excuse the Contractor from proceeding with the contract as extended. 

(End of clause)

H.16 SAFTEY AND HEALTH—ADDITIONAL REQUIREMENTS (GSFC 52.223-91) (NOV 2005) 

 (a) Other safety and health requirements.  In addition to compliance with all Federal, state, and local laws as required by paragraph (d) of NFS clause 18-52.223-70, the Contractor shall comply with the following:

Monthly health and safety report using NASA Incident Reporting Information System (IRIS).  Specify incidents, disabling injuries, lost work days incident rate, days lost, property damage cost, manhours worked/month, and total employees.  Access form available at ftp://ftp.hq.nasa.gov/forms/pdf/nhq224.pdf.  Until access is approved, use template available at http://safety1st.gsfc.nasa.gov/forms/pdf/nhq224.pdf .  
(b) Reporting.  The immediate notification and prompt reporting required by paragraph (d) of NFS clause 1852.223-70 shall be to the Goddard Space Flight Center Safety and Environmental Division, Code 250, Tel 301-286-6296 and to the Contracting Officer.  This should be a verbal notification and confirmed by FAX or E-Mail.  This notification is also required for any unsafe or environmentally hazardous condition associated with Government-owned property that is provided or made available for the performance of the contract.

(End of clause)

H.17 GOVERNMENT PROPERTY—COMPLIANCE WITH SAFETY STANDARDS (GSFC 52.223-92) (JUL 2006)
This contract involves the use of Government-furnished property or installation provided property.  If any of the property does not conform to applicable Federal, state, or local safety standards, the Contractor shall promptly notify the Contracting Officer in writing (with a copy to the GSFC Safety Officer, Code 250).

(End of clause)

H.18 COORDINATION WITH INSTRUMENT CONTRACTORSxe "H.11
COORDINATION WITH SPACECRAFT CONTRACTOR (GSFC 52.234‑90) (OCT 1988)"
The spacecraft  to be delivered hereunder are to be integrated with GOES R instruments and must, therefore, be compatible with the instruments.  Liaison and coordination activity between the Contractor and the instrument contractors may be necessary.  Such liaison coordination shall not be construed as authority for the instrument contractors to issue directives to the Contractor or authorize the acceptance of such direction, if any, by the Contractor.  Neither shall the Contractor issue directives to the instrument contractors.  Problems that cannot be solved between the Contractor and the instrument contractors as to mechanical, electrical or other interfaces shall be submitted in writing to the GSFC Technical Officer, Code 417, prior to, if possible, fabrication of the equipment with a copy to the Contracting Officer.

(End of clause)

H.19
CONTRACTOR PROPOSED ENHANCEMENTSxe "H.16 CONTRACTOR PROPOSED ENHANCEMENTS"
The Contractor shall provide the enhancements that are described in Attachment J.  These enhancements, which are over and above the requirements required by the contract terms and conditions and Statement of Work and other contract attachments, were proposed by the Contractor in the proposal submitted in response to the Request for Proposal (RFP) for GOES R series spacecraft.  The incorporation of these enhancements does not relieve the Contractor from the responsibilities of meeting all other contract terms and conditions and requirements in the GOES R series spacecraft Statement of Work and other contract attachments.  The Contractor shall perform these enhancements on all work performed, unless specifically waived by the Contracting Officer in writing.

(End of clause)

H.20   1852.225-70 EXPORT LICENSES. (FEB 2000) 

(a) The Contractor shall comply with all U.S. export control laws and regulations, including the International Traffic in Arms Regulations (ITAR), 22 CFR Parts 120 through 130, and the Export Administration Regulations (EAR), 15 CFR Parts 730 through 799, in the performance of this contract.  In the absence of available license exemptions/exceptions, the Contractor shall be responsible for obtaining the appropriate licenses or other approvals, if required, for exports of hardware, technical data, and software, or for the provision of technical assistance.

(b) The Contractor shall be responsible for obtaining export licenses, if required, before utilizing foreign persons in the performance of this contract, including instances where the work is to be performed on-site at any Government installation, where the foreign person will have access to export-controlled technical data or software.

(c) The Contractor shall be responsible for all regulatory record keeping requirements associated with the use of licenses and license exemptions/exceptions.

(d) The Contractor shall be responsible for ensuring that the provisions of this clause apply to its subcontractors.

(End of clause)
H. 21
ORGANIZATIONAL CONFLICTS OF INTEREST DISCLOSURExe "H. 3
LIMITED RELEASE OF CONTRACTOR CONFIDENTIAL BUSINESS INFORMATION (GSFC 52.203-91) (JUN 2002)"
(a)    Purpose.  The purpose of this clause is to ensure that the contractor and its subcontractor's (1) are not biased because of their financial, contractual, organizational, or other interests which relate to 
the work under this contract, and (2) do not obtain any unfair competitive advantage over other parties by virtue of its performance of this contract.
(b)   Scope.  The restrictions described herein shall apply to performance or participation by the contractor and any of its affiliates or successors in interest (hereinafter collectively referred to as "contractor”) in the 
activities covered by this clause as a prime contractor, subcontractor, co-sponsor, joint venture, consultant, or in any similar capacity.  For the purpose of this clause, affiliation occurs when a business concern is controlled by or has the power to control another or when a third party has 
the power to control both.
(c)    The contractor agrees that it shall make an immediate and full disclosure in writing to the NASA Contracting Officer and to the NOAA Contracting Officer, if both agencies are involved or if only one agency is involved then to the relevant agency, of any potential or actual organizational conflicts of interest that may cause a reasonably prudent person to question the contractor's impartiality because of bias or an unfair competitive advantage.  Such disclosure shall include a description of any action which the contractor has taken or proposes to take to avoid, neutralize, or mitigate any resulting conflict of interest.  The Government may, however, terminate the contract for convenience if it deems such 
termination to be in the best interest of the Government.  

(d)   In the event the contractor was aware of facts required to be disclosed or the existence of an actual or potential organizational conflict of interest and did not disclose such facts or such conflict of interest to the Contracting Officer, the Contracting Officer may terminate this contract for default.

(e)   The Contractor represents that if it discovers an organizational conflict of interest or potential conflict of interest after award, a prompt and full disclosure shall be made in writing to the Contracting Officer.  This disclosure shall include a description of the action the Contractor has taken or proposes to take in order to avoid, neutralize, or   mitigate such conflicts.  Such prompt and full description shall be required for each actual or potential OCI.
(f)     Subcontracts. (1) The contractor shall include a clause substantially similar to this clause, including paragraph (f), in subcontracts expected to exceed the simplified acquisition threshold 
determined in accordance with FAR Part 13.  The terms "contract," "contractor," and "contracting officer" shall be appropriately modified to preserve the Government's rights.
(g)    The contractor shall obtain from its subcontractor or consultants the disclosure required in FAR Part 9.5.507-1, and shall determine in writing whether the interests disclosed present an actual or significant 
potential for an organizational conflict of interest.  Where an actual or significant potential organizational conflict of interest is identified by the subcontractor, the subcontractor shall take actions to avoid, neutralize, or mitigate the organizational conflict to the satisfaction of the prime contractor. If the subcontractor’s organizational conflict cannot be avoided,  neutralized, or mitigated then the prime contractor must obtain the written approval of the contracting officer prior to entering into the subcontract.
(h)  Waiver.  The parties recognize that this clause has potential effects which will survive the performance of this contract and that it is impossible to foresee each circumstance to which it might be applied in the future.  Accordingly, the Contractor may at any time seek a waiver from the  Head of the Contracting Activity by submitting such waiver request to the Contracting Officer by submitting a full written description of the requested waiver and the reasons in support thereof.  
H. 22
RELEASE OF SENSITIVE INFORMATION (NFS1852.237-73) (JUNE 2005)xe "H. 2
RELEASE OF SENSITIVE INFORMATION (NFS1852.237-73) (JUNE 2005)"
(a) As used in this clause, “sensitive information” refers to information, not currently in the public domain, that the Contractor has developed at private expense, that may embody trade secrets or commercial or financial information, and that may be sensitive or privileged.

(b) In accomplishing management activities and administrative functions, NASA relies heavily on the support of various service providers.  To support NASA activities and functions, these service providers, as well as their subcontractors and their individual employees, may need access to sensitive information submitted by the Contractor under this contract.  By submitting this proposal or performing this contract, the Contractor agrees that NASA may release to its service providers, their subcontractors, and their individual employees, sensitive information submitted during the course of this procurement, subject to the enumerated protections mandated by the clause at 1852.237-72, Access to Sensitive Information.

(c)(1) The Contractor shall identify any sensitive information submitted in support of this proposal or in performing this contract.  For purposes of identifying sensitive information, the Contractor may, in addition to any other notice or legend otherwise required, use a notice similar to the following:

Mark the title page with the following legend:

This proposal or document includes sensitive information that NASA shall not disclose outside the Agency and its service providers that support management activities and administrative functions.  To gain access to this sensitive information, a service provider's contract must contain the clause at NFS 1852.237-72, Access to Sensitive Information.  Consistent with this clause, the service provider shall not duplicate, use, or disclose the information in whole or in part for any purpose other than to perform the services specified in its contract.  This restriction does not limit the Government's right to use this information if it is obtained from another source without restriction. The information subject to this restriction is contained in pages [insert page numbers or other identification of pages].

Mark each page of sensitive information the Contractor wishes to restrict with the following legend:

Use or disclosure of sensitive information contained on this page is subject to the restriction on the title page of this proposal or document.


(2) The Contracting Officer shall evaluate the facts supporting any claim that particular information is “sensitive.”  This evaluation shall consider the time and resources necessary to protect the information in accordance with the detailed safeguards mandated by the clause at 1852.237-72, Access to Sensitive Information.  However, unless the Contracting Officer decides, with the advice of Center counsel, that reasonable grounds exist to challenge the Contractor's claim that particular information is sensitive, NASA and its service providers and their employees shall comply with all of the safeguards contained in paragraph (d) of this clause.

(d) To receive access to sensitive information needed to assist NASA in accomplishing management activities and administrative functions, the service provider must be operating under a contract that contains the clause at 1852.237-72, Access to Sensitive Information.  This clause obligates the service provider to do the following:


(1) Comply with all specified procedures and obligations, including the Organizational Conflicts of Interest Avoidance Plan, which the contract has incorporated as a compliance document.


(2) Utilize any sensitive information coming into its possession only for the purpose of performing the services specified in its contract.


(3) Safeguard sensitive information coming into its possession from unauthorized use and disclosure.


(4) Allow access to sensitive information only to those employees that need it to perform services under its contract.


(5) Preclude access and disclosure of sensitive information to persons and entities outside of the service provider's organization.


(6) Train employees who may require access to sensitive information about their obligations to utilize it only to perform the services specified in its contract and to safeguard it from unauthorized use and disclosure.


(7) Obtain a written affirmation from each employee that he/she has received and will comply with training on the authorized uses and mandatory protections of sensitive information needed in performing this contract.


(8) Administer a monitoring process to ensure that employees comply with all reasonable security procedures, report any breaches to the Contracting Officer, and implement any necessary corrective actions.


(e) When the service provider will have primary responsibility for operating an information technology system for NASA that contains sensitive information, the service provider's contract shall include the clause at 1852.204-76, Security Requirements for Unclassified Information Technology Resources.  The Security Requirements clause requires the service provider to implement an Information Technology Security Plan to protect information processed, stored, or transmitted from unauthorized access, alteration, disclosure, or use. Service provider personnel requiring privileged access or limited privileged access to these information technology systems are subject to screening using the standard National Agency Check (NAC) forms appropriate to the level of risk for adverse impact to NASA missions. The Contracting Officer may allow the service provider to conduct its own screening, provided the service provider employs substantially equivalent screening procedures.

(f) This clause does not affect NASA's responsibilities under the Freedom of Information Act.

(g) The Contractor shall insert this clause, including this paragraph (g), suitably modified to reflect the relationship of the parties, in all subcontracts that may require the furnishing of sensitive information.

(End of clause)

H. 23
ACCESS TO SENSITIVE INFORMATION (1852.237-72) (JUN 2005)xe "H. 3
ACCESS TO SENSITIVE INFORMATION (1852.237-72)) (JUN 2005)"
(a) As used in this clause, “sensitive information” refers to information that a contractor has developed at private expense, or that the Government has generated that qualifies for an exception to the Freedom of Information Act, which is not currently in the public domain, and which may embody trade secrets or commercial or financial information, and which may be sensitive or privileged.

(b) To assist NASA in accomplishing management activities and administrative functions, the Contractor shall provide the services specified elsewhere in this contract.

(c) If performing this contract entails access to sensitive information, as defined above, the Contractor agrees to--


(1) Utilize any sensitive information coming into its possession only for the purposes of performing the services specified in this contract, and not to improve its own competitive position in another procurement.


(2) Safeguard sensitive information coming into its possession from unauthorized use and disclosure.


(3) Allow access to sensitive information only to those employees that need it to perform services under this contract.


(4) Preclude access and disclosure of sensitive information to persons and entities outside of the Contractor's organization.


(5) Train employees who may require access to sensitive information about their obligations to utilize it only to perform the services specified in this contract and to safeguard it from unauthorized use and disclosure.


(6) Obtain a written affirmation from each employee that he/she has received and will comply with training on the authorized uses and mandatory protections of sensitive information needed in performing this contract.


(7) Administer a monitoring process to ensure that employees comply with all reasonable security procedures, report any breaches to the Contracting Officer, and implement any necessary corrective actions.

(d) The Contractor will comply with all procedures and obligations specified in its Organizational Conflicts of Interest Avoidance Plan, which this contract incorporates as a compliance document.

(e) The nature of the work on this contract may subject the Contractor and its employees to a variety of laws and regulations relating to ethics, conflicts of interest, corruption, and other criminal or civil matters relating to the award and administration of government contracts.  Recognizing that this contract establishes a high standard of accountability and trust, the Government will carefully review the Contractor's performance in relation to the mandates and restrictions found in these laws and regulations.  Unauthorized uses or disclosures of sensitive information may result in termination of this contract for default, or in debarment of the Contractor for serious misconduct affecting present responsibility as a government contractor.

(f) The Contractor shall include the substance of this clause, including this paragraph (f), suitably modified to reflect the relationship of the parties, in all subcontracts that may involve access to sensitive information.

(End of clause)

H.24  IDENTIFICATION OF LIMITED RIGHTS DATA OR RESTRICTED COMPUTER SOFTWARE 

The data required to be provided under this contract includes data that the Contractor may deliver with limited rights or restricted rights in accordance with Alternate II (paragraph (g)(2)) and/or Alternate  III (paragraph (g)(3)(i)), to the Rights in Data-General clause of this contract.  The deliverable data to which these Alternate(s) apply are as follows: 

[ list the deliverable data]

All other data required to be delivered under this contract are not subject to Alternates II and III of the Rights in Data-General clause.

(End of clause)

(The offeror shall list applicable deliverable data.  The offeror shall delete these instructions in the model contract). 

H.25  IMPLEMENTATION APPROACHES
The Contractor shall provide the capabilities or implementation features that are described in Attachment K.  These capabilities or features were proposed by the Contractor in the mission suitability proposal in response to the GOES R Request For Proposal.  By incorporating these capabilities or features into this clause, the Contractor agrees to fully implement each as stated with all of the implied attendant requirements such as reliability and quality assurance, appropriate documentation and a commensurate test program as applicable.  The incorporation of these capabilities or features shall not relieve the Contractor from the responsibility of meeting, or exceeding as applicable, all Contract Terms and Conditions, Statement of Work requirements and requirements as set forth in all other attachments to the contract.  The Contractor shall perform these capabilities or implementation features, unless specifically waived by the Contracting Officer in writing.
(End of text)

H.26  SOURCE AND EXECUTABLE SOFTWARE
All code first developed under the contract by the Contractor or their subcontractors to satisfy requirements of end-items under this contract shall be delivered with unlimited data rights.   All deliveries shall include memory maps, Version Description Documents, Updated Design Documentation, updated User's Manuals, and any procedures or instructions required to install the software.  It shall also include any/all procedures, models, scripts, stubs, and parameters used to test, compile, or load the software.  Any modifications made after final delivery date shall require re-delivery.  
(End of text)
H.27  RELEASE OF DATA TO NOAA, ITS SUPPORT CONTRACTORS AND ITS CONTRACTORS FOR THE GROUND SYSTEM
To accomplish GOES R system requirements, NASA will provide data deliverable under this contract to the National Atmospheric and Oceanic Administration (NOAA), its support contractors and its contractors for the  Acquisition and Operations (A&O) phase of THE GOES R Ground System..  

NOAA, its support contractors and its and A&O contractors will receive all requirements documents and other data produced under the contract and will attend reviews.

(a) By submitting this proposal or performing this contract, the Contractor agrees that NASA may release the following data to NOAA, its support contractors and the  A&O contractors under appropriate protected measures in furtherance of GOES R system objectives:

(i) Deliverable data that includes data identified by the Contractor as not currently in the public domain, that the Contractor has developed at private expense, that may embody trade secrets or commercial or financial information and that may be sensitive or privileged, may also be provided to NOAA, its support contractors and its A&O contractors under appropriate protected measures. 

(ii) Deliverable data that includes data identified as Limited Rights Data in accordance with FAR 52.227-14, Rights in Data –General—Alternate II.

(c) The Contractor may also establish non-disclosure agreements (NDAs) with the NOAA support contractors and the A&O contractors regarding the handling of any data identified in paragraph (b).  

(d) The Contracting Officer will provide a list of the current NOAA support contractors and their subcontractors that are supporting NOAA GOES R activities.  The Contracting Officer will provide changes to this list as necessary. 

(e) The Contractor shall insert this clause, including this paragraph, suitably modified to reflect the relationship of the parties, in all subcontracts that may require the furnishing of data as set forth in paragraph (b).

(End of Text)

I.1 CLAUSES INCORPORATED BY REFERENCE
52.202-1 
DEFINITIONS. (JUL 2004) 

52.203-3 
GRATUITIES. (APR 1984) 

52.203-5 
COVENANT AGAINST CONTINGENT FEES. (APR 1984) 

52.203-7 
ANTI-KICKBACK PROCEDURES. (JUL 1995) 

52.203-8 
CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY. (JAN 1997) 

52.203-10 
PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY. (JAN 1997) 

52.203-12 
LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS. (SEP 2005) 

52.204-4 
PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER. (AUG 2000) 

52.204-9 
PERSONAL IDENTITY VERIFICATION OF CONTRACTOR PERSONNEL. (NOV 2006) (See Attachment P)   
52.209-6 
PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT. (SEP 2006) 

52.215-2 
AUDIT AND RECORDS - NEGOTIATION. (JUN 1999) 

52.215-8 
ORDER OF PRECEDENCE - UNIFORM CONTRACT FORMAT. (OCT 1997) 

52.215-11 
PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA - MODIFICATIONS. (OCT 1997) 

52.215-13 
SUBCONTRACTOR COST OR PRICING DATA - MODIFICATIONS. (OCT 1997) 

52.215-14 
INTEGRITY OF UNIT PRICES. (OCT 1997) 

52.215-15 
PENSION ADJUSTMENTS AND ASSET REVERSIONS. (OCT 2004) 

52.215-18 
REVERSION OR ADJUSTMENT OF PLANS FOR POSTRETIREMENT BENEFITS (PRB) OTHER THAN PENSIONS. (JUL 2005) 

52.215-21 
REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN COST OR PRICING DATA - MODIFICATIONS. (OCT 1997) 

52.216-7 
ALLOWABLE COST AND PAYMENT. (DEC 2002) 

(3) The designated payment office will make interim payments for contract financing on the 30th day after the designated billing office receives a proper payment request.

52.219-4 
NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS CONCERNS. (JUL 2005) 
[ ] Offeror elects to waive the evaluation preference.

(If Offeror is HUBZone concern, it may indicate that it waives requirement.  If Offeror is not HUBZone concern, this clause shall be deleted in model contract.  Delete these instructions in model contract.)
52.219-8 
UTILIZATION OF SMALL BUSINESS CONCERNS. (MAY 2004) 

52.219-9 
SMALL BUSINESS SUBCONTRACTING PLAN. (SEP 2006) - ALTERNATE II (OCT 2001) 

52.219-14 
LIMITATIONS ON SUBCONTRACTING. (DEC 1996) 

52.219-16 
LIQUIDATED DAMAGES - SUBCONTRACTING PLAN. (JAN 1999) 

52.219-23 
NOTICE OF PRICE EVALUATION ADJUSTMENT FOR SMALL DISADVANTAGED BUSINESS CONCERNS. (SEP 2005)

(b) Evaluation adjustment. (1) The Contracting Officer will evaluate offers by adding a factor of 10 percent to the price of all offers, except--

[   ] Offeror elects to waive the adjustment.
(If Offeror is SDB concern, it may indicate that it waives requirement.  If Offeror is not SDB concern, this clause shall be deleted in model contract.  Delete these instructions in model contract.)
52.219-25 
SMALL DISADVANTAGED BUSINESS PARTICIPATION PROGRAM-DISADVANTAGED STATUS AND REPORTING. (OCT 1999) 

52.222-1 
NOTICE TO THE GOVERNMENT OF LABOR DISPUTES. (FEB 1997) 

52.222-19 
CHILD LABOR - COOPERATION WITH AUTHORITIES AND REMEDIES. (JAN 2006) 

52.222-20 
WALSH-HEALEY PUBLIC CONTRACTS ACT. (DEC 1996) 

52.222-21 
PROHIBITION OF SEGREGATED FACILITIES. (FEB 1999) 

52.222-26 
EQUAL OPPORTUNITY. (MAR 2007) 

52.222-35 
EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF THE VIETNAM ERA, AND OTHER ELIGIBLE VETERANS. (SEP 2006) 

52.222-36 
AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES. (JUN 1998) 

52.222-37  
EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE VIETNAM ERA, AND OTHER ELIGIBLE VETERANS. (SEP 2006) 

52.222-50 
COMBATING TRAFFICKING IN PERSONS.  (APR 2006) 

52.223-6 
DRUG-FREE WORKPLACE. (MAY 2001) 

52.223-14 
TOXIC CHEMICAL RELEASE REPORTING. (AUG 2003) 

52.225-1 
BUY AMERICAN ACT - SUPPLIES. (JUN 2003) 

52.225-8 
DUTY-FREE ENTRY. (FEB 2000) 

(4) Notation UNITED STATES GOVERNMENT, National Aeronautics and Space Administration, Duty-free entry to be claimed pursuant to Item No(s) [from Tariff Schedules], Harmonized Tariff Schedules of the United States. Upon arrival of shipment at port of entry, District Director of Customs, please release shipment under 19 CFR part 142 and notify [cognizant contract administration office] for execution of Customs Forms 7501 and 7501-A and any required duty-free entry certificates.;
(Offeror shall fill in blanks as applicable.  Delete these instructions in model contract.)
52.225-13 
RESTRICTIONS ON CERTAIN FOREIGN PURCHASES. (FEB 2006) 

52.227-1 
AUTHORIZATION AND CONSENT. (JUL 1995) - ALTERNATE I (APR 1984) 

52.227-11 
PATENT RIGHTS - RETENTION BY THE CONTRACTOR (SHORT FORM). (JUN 1997) as modified by NASA FAR Supplement 1852.227-11

52.227-16 
ADDITIONAL DATA REQUIREMENTS. (JUN 1987) 

52.228-7 
INSURANCE - LIABILITY TO THIRD PERSONS. (MAR 1996) 

52.230-2 
COST ACCOUNTING STANDARDS. (APR 1998) 

52.230-6 
ADMINISTRATION OF COST ACCOUNTING STANDARDS.  (APR 2005) 

52.232-9 
LIMITATION ON WITHHOLDING OF PAYMENTS. (APR 1984) 

52.232-17 
INTEREST. (JUN 1996) 

52.232-22 
LIMITATION OF FUNDS. (APR 1984) 

52.232-23 
ASSIGNMENT OF CLAIMS. (JAN 1986) 

52.232-25 
PROMPT PAYMENT. (OCT 2003) 

52.232-34 
PAYMENT BY ELECTRONIC FUNDS TRANSFER - OTHER THAN CENTRAL CONTRACTOR REGISTRATION. (MAY 1999) 

(b) Mandatory submission of Contractor's EFT information. (1) The Contractor is required to provide the Government with the information required to make payment by EFT (see paragraph (j) of this clause). The Contractor shall provide this information directly to the office designated in this contract to receive that information (hereafter: “designated office” – Cost and Commercial Accounts Department, Code 155, NASA/Goddard Space Flight Center, Greenbelt, MD 20771, FAX 301-286-1748, no later than concurrent with the first request for payment.  If not otherwise specified in this contract, the payment office is the designated office for receipt of the Contractor's EFT information. If more than one designated office is named for the contract, the Contractor shall provide a separate notice to each office. In the event that the EFT information changes, the Contractor shall be responsible for providing the updated information to the designated office(s).

52.233-1 
DISPUTES. (JUL 2002) - ALTERNATE I (DEC 1991) 

52.233-3 
PROTEST AFTER AWARD. (AUG 1996) - ALTERNATE I (JUN 1985) 

52.233-4 
APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM. (OCT 2004) 

52.242-1 
NOTICE OF INTENT TO DISALLOW COSTS. (APR 1984) 

52.242-3 
PENALTIES FOR UNALLOWABLE COSTS. (MAY 2001) 

52.242-4
CERTIFICATION OF FINAL INDIRECT COSTS. (JAN 1997) 

52.242-13
 BANKRUPTCY. (JUL 1995) 

52.243-2 
CHANGES - COST-REIMBURSEMENT. (AUG 1987) - ALTERNATE V (APR 1984) 

52.243-6 
CHANGE ORDER ACCOUNTING. (APR 1984) 

52.243-7 
NOTIFICATION OF CHANGES. (APR 1984) 

(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government conduct that the Contractor considers to constitute a change to this contract. Except for changes identified as such in writing and signed by the Contracting Officer, the Contractor shall notify the Administrative Contracting Officer in writing promptly, within [to be negotiated}calendar days from the date that the Contractor identifies any Government conduct (including actions, inactions, and written or oral communications) that the Contractor regards as a change to the contract terms and conditions. On the basis of the most accurate information available to the Contractor, the notice shall state - 

(d) Government response. The Contracting Officer shall promptly, within {to be negotiated] calendar days after receipt of notice, respond to the notice in writing. In responding, the Contracting Officer shall either - 

(Offeror may propose length of time for both fill ins.  Otherwise the Government will insert 7 days for each fill in.  Offeror shall delete these instructions in model contract.

52.244-2 
SUBCONTRACTS. (JUN 2007)  

(e) If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain the Contracting Officer's written consent before placing the following subcontracts: [TBD ]

(k) Paragraphs (d) and (f) of this clause do not apply to the following subcontracts, which were evaluated during negotiations: [TBD ]

52.244-5 
COMPETITION IN SUBCONTRACTING. (DEC 1996) 

52.244-6 
SUBCONTRACTS FOR COMMERCIAL ITEMS. (SEP 2006) 

52.245-1 
GOVERNMENT PROPERTY (JUN 2007) 
52.245-9
USE AND CHARGES (JUN 2007)
52.247-1 
COMMERCIAL BILL OF LADING NOTATIONS. (FEB 2006) 

Transportation is for the National Aeronautics and Space Administration (NASA) and the actual total transportation charges paid to the carrier(s) by the consignor or consignee are assignable to, and shall be reimbursed by, the Government.  Transportation is for NASA and the actual total transportation charges paid to the carrier(s) by the consignor or consignee shall be reimbursed by the Government, pursuant to cost-reimbursement contract No.TBD. This may be confirmed by contacting [Name and address of the contract administration office listed in the contract].



(Offeror shall insert name and address of cognizant contract administration office.  



Delete these instructions in the model contract.)

52.247-63 
PREFERENCE FOR U.S.-FLAG AIR CARRIERS. (JUN 2003) 

52.247-64 
PREFERENCE FOR PRIVATELY OWNED U.S.-FLAG COMMERCIAL VESSELS. (FEB 2006) 

52.248-1 
VALUE ENGINEERING. (FEB 2000) 

52.249-6 
TERMINATION (COST-REIMBURSEMENT). (MAY 2004) 

52.249-14 
EXCUSABLE DELAYS. (APR 1984) 

52.251-1 
GOVERNMENT SUPPLY SOURCES. (APR 1984) 

52.253-1 
COMPUTER GENERATED FORMS. (JAN 1991) 

1852.203-70 
DISPLAY OF INSPECTOR GENERAL HOTLINE POSTERS. (JUN 2001)
1852.204-76     SECURITY REQUIREMENTS FOR UNCLASSIFED INFORMATION  

                         TECHNOLOGY RESOURCES  (MAY 2007) 
1852.216-89 
ASSIGNMENT AND RELEASE FORMS. (JUL 1997) 

1852.219-74 
USE OF RURAL AREA SMALL BUSINESSES. (SEP 1990) 

1852.223-74 
DRUG- AND ALCOHOL-FREE WORKFORCE. (MAR 1996) 

1852.225-8 
DUTY-FREE ENTRY OF SPACE ARTICLES. 

[Insert the supplies that are to be accorded duty-free entry.]
(Offeror shall identify applicable supplies.  Delete these instructions in model contract.)
1852.227-14 
RIGHTS IN DATA – GENERAL
1852.234-2
EARNED VALUE MANAGEMENT SYSTEM (NOV 2006). 

1852.235-70 
CENTER FOR AEROSPACE INFORMATION. (DEC 2006) 

1852.243-71 
SHARED SAVINGS. (MAR 1997) 

I.2  52.215-19 NOTIFICATION OF OWNERSHIP CHANGES. (OCT 1997) 

(a) The Contractor shall make the following notifications in writing:

(1) When the Contractor becomes aware that a change in its ownership has occurred, or is certain to occur, that could result in changes in the valuation of its capitalized assets in the accounting records, the Contractor shall notify the Administrative Contracting Officer (ACO) within 30 days.

(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset valuations or any other cost changes have occurred or are certain to occur as a result of a change in ownership.

(b) The Contractor shall - 

(1) Maintain current, accurate, and complete inventory records of assets and their costs;

(2) Provide the ACO or designated representative ready access to the records upon request;

(3) Ensure that all individual and grouped assets, their capitalized values, accumulated depreciation or amortization, and remaining useful lives are identified accurately before and after each of the Contractor's ownership changes; and

(4) Retain and continue to maintain depreciation and amortization schedules based on the asset records maintained before each Contractor ownership change.

(c) The Contractor shall include the substance of this clause in all subcontracts under this contract that meet the applicability requirement of FAR 15.408(k).

(End of clause)

I.3 52.222-39 NOTIFICATION OF EMPLOYEE RIGHTS CONCERNING PAYMENT OF UNION DUES OR FEES. (DEC 2004) 

(a) Definition. As used in this clause--

United States means the 50 States, the District of Columbia, Puerto Rico, the Northern Mariana Islands, American Samoa, Guam, the U.S. Virgin Islands, and Wake Island.

(b) Except as provided in paragraph (e) of this clause, during the term of this contract, the Contractor shall post a notice, in the form of a poster, informing employees of their rights concerning union membership and payment of union dues and fees, in conspicuous places in and about all its plants and offices, including all places where notices to employees are customarily posted. The notice shall include the following information (except that the information pertaining to National Labor Relations Board shall not be included in notices posted in the plants or offices of carriers subject to the Railway Labor Act, as amended (45 U.S.C. 151-188)).

Notice to Employees

Under Federal law, employees cannot be required to join a union or maintain membership in a union in order to retain their jobs. 

Under certain conditions, the law permits a union and an employer to enter into a union-security agreement requiring employees to pay uniform periodic dues and initiation fees. However, employees who are not union members can object to the use of their payments for certain purposes and can only be required to pay their share of union costs relating to collective bargaining, contract administration, and grievance adjustment.

If you do not want to pay that portion of dues or fees used to support activities not related to collective bargaining, contract administration, or grievance adjustment, you are entitled to an appropriate reduction in your payment. If you believe that you  have been required to pay dues or fees used in part to support activities not related to collective bargaining, contract administration, or grievance adjustment, you may be entitled to a refund and to an appropriate reduction in future payments.

For further information concerning your rights, you may wish to contact the National Labor Relations Board (NLRB) either at one of its Regional offices or at the following address or toll free number:

National Labor Relations Board

Division of Information

1099 14th Street, N.W.

Washington, DC 20570

1-866-667-6572

1-866-316-6572 (TTY)

To locate the nearest NLRB office, see NLRB's website at http://www.nlrb.gov.

(c) The Contractor shall comply with all provisions of Executive Order 13201 of February 17, 2001, and related implementing regulations at 29 CFR part 470, and orders of the Secretary of Labor.

(d) In the event that the Contractor does not comply with any of the requirements set forth in paragraphs (b), (c), or (g), the Secretary may direct that this contract be cancelled, terminated, or suspended in whole or in part, and declare the Contractor ineligible for  further Government contracts in accordance with procedures at 29 CFR part 470, Subpart B--Compliance Evaluations, Complaint Investigations and Enforcement Procedures. Such other sanctions or remedies may be imposed as are provided by 29 CFR part 470, which implements Executive Order 13201, or as are otherwise provided by law.

(e) The requirement to post the employee notice in paragraph (b) does not apply to--

(1) Contractors and subcontractors that employ fewer than 15 persons;

(2) Contractor establishments or construction work sites where no union has been formally recognized by the Contractor or certified as the exclusive bargaining representative of the Contractor's employees;

(3) Contractor establishments or construction work sites located in a jurisdiction named in the definition of the United States in which the law of that jurisdiction forbids enforcement of union-security agreements;

(4) Contractor facilities where upon the written request of the Contractor, the Department of Labor Deputy Assistant Secretary for Labor-Management Programs has waived the posting requirements with respect to any of the Contractor's facilities if the Deputy Assistant Secretary finds that the Contractor has demonstrated that--

(i) The facility is in all respects separate and distinct from activities of the Contractor related to the performance of a contract; and

(ii) Such a waiver will not interfere with or impede the effectuation of the Executive order; or

(5) Work outside the United States that does not involve the recruitment or employment of workers within the United States.

(f) The Department of Labor publishes the official employee notice in two variations; one for contractors covered by the Railway Labor Act and a second for all other contractors. The Contractor shall--

(1) Obtain the required employee notice poster from the Division of Interpretations and Standards, Office of Labor-Management Standards, U.S. Department of Labor, 200 Constitution Avenue, NW, Room N-5605, Washington, DC 20210, or from any field office of the Department's Office of Labor-Management Standards or Office of Federal Contract Compliance Programs;

(2) Download a copy of the poster from the Office of Labor-Management Standards website at http://www.olms.dol.gov; or

(3) Reproduce and use exact duplicate copies of the Department of Labor's official poster.

(g) The Contractor shall include the substance of this clause in every subcontract or purchase order that exceeds the simplified acquisition threshold, entered into in connection with this contract, unless exempted by the Department of Labor Deputy Assistant Secretary for Labor-Management Programs on account of special circumstances in the national interest under authority of 29 CFR 470.3(c). For indefinite quantity subcontracts, the Contractor shall include the substance of this clause if the value of orders in any calendar year of the subcontract is expected to exceed the simplified acquisition threshold. Pursuant to 29 CFR part 470, Subpart B--Compliance Evaluations, Complaint Investigations and Enforcement Procedures, the Secretary of Labor may direct the Contractor to take such action in the enforcement of these regulations, including the imposition of sanctions for noncompliance with respect to any such subcontract or purchase order. If the Contractor becomes involved in litigation with a subcontractor or vendor, or is threatened with such involvement, as a result of such direction, the Contractor may request the United States, through the Secretary of Labor, to enter into such litigation to protect the interests of the United States.

(End of clause)

I.4 52.223-3 HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA. (JAN 1997) - ALTERNATE I (JUL 1995) 

(a) Hazardous material,  as used in this clause, includes any material defined as hazardous under the latest version of Federal Standard No. 313 (including revisions adopted during the term of the contract).

(b) The offeror must list any hazardous material, as defined in paragraph (a) of this clause, to be delivered under this contract. The hazardous material shall be properly identified and include any applicable identification number, such as National Stock Number or Special Item Number. This information shall also be included on the Material Safety Data Sheet submitted under this contract.

MATERIAL

(If none, insert None)         
Identification No.

____________________             __________________

____________________             __________________

____________________             __________________

(c) This list must be updated during performance of the contract whenever the Contractor determines that any other material to be delivered under this contract is hazardous.

(d) The apparently successful offeror agrees to submit, for each item as required prior to award, a Material Safety Data Sheet, meeting the requirements of 29 CFR 1910.1200(g) and the latest version of Federal Standard No. 313, for all hazardous material identified in paragraph (b) of this clause. Data shall be submitted in accordance with Federal Standard No. 313, whether or not the apparently successful offeror is the actual manufacturer of these items. Failure to submit the Material Safety Data Sheet prior to award may result in the apparently successful offeror being considered nonresponsible and ineligible for award.

(e) If, after award, there is a change in the composition of the item(s) or a revision to Federal Standard No. 313, which renders incomplete or inaccurate the data submitted under paragraph (d) of this clause, the Contractor shall promptly notify the Contracting Officer and resubmit the data.

(f) Neither the requirements of this clause nor any act or failure to act by the Government shall relieve the Contractor of any responsibility or liability for the safety of Government, Contractor, or subcontractor personnel or property.

(g) Nothing contained in this clause shall relieve the Contractor from complying with applicable Federal, State, and local laws, codes, ordinances, and regulations (including the obtaining of licenses and permits) in connection with hazardous material. 

(h) The Government's rights in data furnished under this contract with respect to hazardous material are as follows:

(1) To use, duplicate and disclose any data to which this clause is applicable. The purposes of this right are to - 

(i) Apprise personnel of the hazards to which they may be exposed in using, handling, packaging, transporting, or disposing of hazardous materials;

(ii) Obtain medical treatment for those affected by the material; and

(iii) Have others use, duplicate, and disclose the data for the Government for these purposes.

(2) To use, duplicate, and disclose data furnished under this clause, in accordance with subparagraph (h)(1) of this clause, in precedence over any other clause of this contract providing for rights in data.

(3) The Government is not precluded from using similar or identical data acquired from other sources.

(i) Except as provided in paragraph (i)(2), the Contractor shall prepare and submit a sufficient number of Material Safety Data Sheets (MSDS's), meeting the requirements of 29 CFR 1910.1200(g) and the latest version of Federal Standard No. 313, for all hazardous materials identified in paragraph (b) of this clause.

(1) For items shipped to consignees, the Contractor shall include a copy of the MSDS's with the packing list or other suitable shipping document which accompanies each shipment. Alternatively, the Contractor is permitted to transmit MSDS's to consignees in advance of receipt of shipments by consignees, if authorized in writing by the Contracting Officer.

(2) For items shipped to consignees identified by mailing address as agency depots, distribution centers or customer supply centers, the Contractor shall provide one copy of the MSDS's in or on each shipping container. If affixed to the outside of each container, the MSDS's must be placed in a weather resistant envelope.

(End of clause)

I.5 52.227-14 RIGHTS IN DATA - GENERAL. (JUN 1987) - ALTERNATE II (JUN 1987) 

(a) Definitions. Computer software, as used in this clause, means computer programs, computer data bases, and documentation thereof.

Data,  as used in this clause, means recorded information, regardless of form or the media on which it may be recorded. The term includes technical data and computer software. The term does not include information incidental to contract administration, such as financial, administrative, cost or pricing, or management information.

Form, fit, and function data, as used in this clause, means data relating to items, components, or processes that are sufficient to enable physical and functional interchangeability, as well as data identifying source, size, configuration, mating, and attachment characteristics, functional characteristics, and performance requirements; except that for computer software it means data identifying source, functional characteristics, and performance requirements but specifically excludes the source code, algorithm, process, formulae, and flow charts of the software.

Limited rights, as used in this clause, means the rights of the Government in limited rights data as set forth in the Limited Rights Notice of subparagraph (g)(2) if included in this clause.

Limited rights data,  as used in this clause, means data (other than computer software) that embody trade secrets or are commercial or financial and confidential or privileged, to the extent that such data pertain to items, components, or processes developed at private expense, including minor modifications thereof.

Restricted computer software,  as used in this clause, means computer software developed at private expense and that is a trade secret; is commercial or financial and is confidential or privileged; or is published copyrighted computer software, including minor modifications of such computer software.

Restricted rights, as used in this clause, means the rights of the Government in restricted computer software, as set forth in a Restricted Rights Notice of subparagraph (g)(3) if included in this clause, or as otherwise may be provided in a collateral agreement incorporated in and made part of this contract, including minor modifications of such computer software.

Technical data, as used in this clause, means data (other than computer software) which are of a scientific or technical nature.

Unlimited rights, as used in this clause, means the right of the Government to use, disclose, reproduce, prepare derivative works, distribute copies to the public, and perform publicly and display publicly, in any manner and for any purpose, and to have or permit others to do so.

(b) Allocation of rights. (1) Except as provided in paragraph (c) of this clause regarding copyright, the Government shall have unlimited rights in - 

(i) Data first produced in the performance of this contract;

(ii) Form, fit, and function data delivered under this contract;

(iii) Data delivered under this contract (except for restricted computer software) that constitute manuals or instructional and training material for installation, operation, or routine maintenance and repair of items, components, or processes delivered or furnished for use under this contract; and

(iv) All other data delivered under this contract unless provided otherwise for limited rights data or restricted computer software in accordance with paragraph (g) of this clause.

(2) The Contractor shall have the right to - 

(i) Use, release to others, reproduce, distribute, or publish any data first produced or specifically used by the Contractor in the performance of this contract, unless provided otherwise in paragraph (d) of this clause;

(ii) Protect from unauthorized disclosure and use those data which are limited rights data or restricted computer software to the extent provided in paragraph (g) of this clause;

(iii) Substantiate use of, add or correct limited rights, restricted rights, or copyright notices and to take other appropriate action, in accordance with paragraphs (e) and (f) of this clause; and

(iv) Establish claim to copyright subsisting in data first produced in the performance of this contract to the extent provided in subparagraph (c)(1) of this clause.

(c) Copyright - (1) Data first produced in the performance of this contract.  Unless provided otherwise in paragraph (d) of this clause, the Contractor may establish, without prior approval of the Contracting Officer, claim to copyright subsisting in scientific and technical articles based on or containing data first produced in the performance of this contract and published in academic, technical or professional journals, symposia proceedings or similar works. The prior, express written permission of the Contracting Officer is required to establish claim to copyright subsisting in all other data first produced in the performance of this contract. When claim to copyright is made, the Contractor shall affix the applicable copyright notices of 17 U.S.C. 401 or 402 and acknowledgment of Government sponsorship (including contract number) to the data when such data are delivered to the Government, as well as when the data are published or deposited for registration as a published work in the U.S. Copyright Office. For data other than computer software the Contractor grants to the Government, and others acting on its behalf, a paid-up, nonexclusive, irrevocable worldwide license in such copyrighted data to reproduce, prepare derivative works, distribute copies to the public, and perform publicly and display publicly, by or on behalf of the Government. For computer software, the Contractor grants to the Government and others  acting in its behalf, a paid-up nonexclusive, irrevocable worldwide license in such copyrighted computer software to reproduce, prepare derivative works, and perform publicly and display publicly by or on behalf of the Government.

(2) Data not first produced in the performance of this contract. The Contractor shall not, without prior written permission of the Contracting Officer, incorporate in data delivered under this contract any data not first produced in the performance of this contract and which contains the copyright notice of 17 U.S.C. 401 or 402, unless the Contractor identifies such data and grants to the Government, or acquires on its behalf, a license of the same scope as set forth in subparagraph (c)(1) of this clause; provided, however, that if such data are computer software the Government shall acquire a copyright license as set forth in subparagraph (g)(3) of this clause if included in this contract or as otherwise may be provided in a collateral agreement incorporated in or made part of this contract.

(3) Removal of copyright notices. The Government agrees not to remove any copyright notices placed on data pursuant to this paragraph (c), and to include such notices on all reproductions of the data.

(d) Release, publication and use of data. (1) The Contractor shall have the right to use, release to others, reproduce, distribute, or publish any data first produced or specifically used by the Contractor in the performance of this contract, except to the extent such data may be subject to the Federal export control or national security laws or regulations, or unless otherwise provided in this paragraph of this clause or expressly set forth in this  contract.

(2) The Contractor agrees that to the extent it receives or is given access to data necessary for the performance of this contract which contain restrictive markings, the Contractor shall treat the data in accordance with such markings unless otherwise specifically authorized in writing by the Contracting Officer.

(e) Unauthorized marking of data. (1) Notwithstanding any other provisions of this contract concerning inspection or acceptance, if any data delivered under this contract are marked with the notices specified in subparagraph (g)(2) or (g)(3) of this clause and use of such is not authorized by this clause, or if such data bears any other restrictive or limiting markings not authorized by this contract, the Contracting Officer may at any time either return the data to the Contractor, or cancel or ignore the markings. However, the following procedures shall apply prior to canceling or ignoring the markings.

(i) The Contracting Officer shall make written inquiry to the Contractor affording the Contractor 30 days from receipt of the inquiry to provide written justification to substantiate the propriety of the markings;

(ii) If the Contractor fails to respond or fails to provide written justification to substantiate the propriety of the markings within the 30-day period (or a longer time not exceeding 90 days approved in writing by the Contracting Officer for good cause shown), the Government shall have the right to cancel or ignore the markings at any time after said period and the data will  no longer be made subject to any disclosure prohibitions.

(iii) If the Contractor provides written justification to substantiate the propriety of the markings within the period set in subdivision (e)(1)(i) of this clause, the Contracting Officer shall consider such written justification and determine whether or not the markings are to be cancelled or ignored. If the Contracting Officer determines that the markings are authorized, the Contractor shall be so notified in writing. If the Contracting Officer determines, with concurrence of the head of the contracting activity, that the markings are not authorized, the Contracting Officer shall furnish the Contractor a written determination, which determination shall become the final agency decision regarding the  appropriateness of the markings unless the Contractor files suit in a court of competent jurisdiction within 90 days of receipt of the Contracting Officer's decision. The Government shall continue to abide by the markings under this subdivision (e)(1)(iii) until final resolution of the matter either by the Contracting Officer's determination becoming final (in which instance the Government shall thereafter have the right to cancel or ignore the markings at any time and the data will no longer be made subject to any disclosure prohibitions), or by final disposition of the matter by court decision if suit is filed.

(2) The time limits in the procedures set forth in subparagraph (e)(1) of this clause may be modified in accordance with agency regulations implementing the Freedom of Information Act (5 U.S.C. 552) if necessary to respond to a request thereunder.

(3) This paragraph (e) does not apply if this contract is for a major system or for support of a major system by a civilian agency other than NASA and the U.S. Coast Guard agency subject to the provisions of Title III of the Federal Property and Administrative Services Act of 1949.

(4) Except to the extent the Government's action occurs as the result of final disposition of the matter by a court of competent jurisdiction, the Contractor is not precluded by this paragraph (e) from bringing a claim under the Contract Disputes Act, including pursuant to the Disputes clause of this contract, as applicable, that may arise as the result of the Government removing or ignoring authorized markings on data delivered under this contract.

(f) Omitted or incorrect markings. (1) Data delivered to the Government without either the limited rights or restricted rights notice as authorized by paragraph (g) of this clause, or the copyright notice required by paragraph (c) of this clause, shall be deemed to have been furnished with unlimited rights, and the Government assumes no liability for the disclosure, use, or reproduction of such data. However, to the extent the data has not been disclosed without restriction outside the Government, the Contractor may request, within 6 months (or a longer time approved by the Contracting Officer for good cause shown) after delivery of such data, permission to have notices placed on qualifying data at the Contractor's expense, and the Contracting Officer may agree to do so if the Contractor - 

(i) Identifies the data to which the omitted notice is to be applied;

(ii) Demonstrates that the omission of the notice was inadvertent;

(iii) Establishes that the use of the proposed notice is authorized; and

(iv) Acknowledges that the Government has no liability with respect to the disclosure, use, or reproduction of any such data made prior to the addition of the notice or resulting from the omission of the notice.

(2) The Contracting Officer may also (i) permit correction at the Contractor's expense of incorrect notices if the Contractor identifies the data on which correction of the notice is to be made, and demonstrates that the correct notice is authorized, or (ii) correct any incorrect notices.

(g) Protection of limited rights data and restricted computer software. (1) When data other than that listed in subdivisions (b)(1)(i), (ii), and (iii) of this clause are specified to be delivered under this contract and qualify as either limited rights data or restricted computer software, if the Contractor desires to continue protection of such data, the Contractor shall withhold such data and not furnish them to the Government under this contract. As a condition to this withholding, the Contractor shall identify the data being withheld and furnish form, fit, and function data in lieu thereof. Limited rights data that are formatted as a computer data base for delivery to the Government are to be treated as limited rights data and not restricted computer software.

(2) Notwithstanding subparagraph (g)(1) of this clause, the contract may identify and specify the delivery of limited rights data, or the Contracting Officer may require by written request  the delivery of limited rights data that has been withheld or would otherwise be withholdable. If delivery of such data is so required, the Contractor may affix the following Limited Rights Notice  to the data and the Government will thereafter treat the data, subject to the provisions of paragraphs (e) and (f) of this clause, in accordance with such Notice:

Limited Rights Notice (Jun 1987)
(a) These data are submitted with limited rights under Government Contract No. [TBD ] (and subcontract[ ], if appropriate). These data may be reproduced and used by the Government with the express limitation that they will not, without written permission of the Contractor, be used for purposes of manufacture nor disclosed outside the Government; except that the Government may disclose these data outside the Government for the following purposes, if any; provided that the Government makes such disclosure subject to prohibition against further use and disclosure: 
Review and Evaluation by Government support contractors

(b) This Notice shall be marked on any reproduction of these data, in whole or in part.

(End of notice)

(3) Reserved
(h) Subcontracting. The Contractor has the responsibility to obtain from its subcontractors all data and rights therein necessary  to fulfill the Contractor's obligations to the Government under this contract. If a subcontractor refuses to accept terms affording the Government such rights, the Contractor shall promptly bring such refusal to the attention of the Contracting Officer and not proceed with subcontract award without further authorization.

(i) Relationship to patents. Nothing contained in this clause shall imply a license to the Government under any patent or be construed as affecting the scope of any license or other right otherwise granted to the Government.

(End of clause)

I.6  52.227-23 RIGHTS TO PROPOSAL DATA (TECHNICAL). (JUN 1987) 

Except for data contained on pages [    ], it is agreed that as a condition of award of this contract, and notwithstanding the conditions of any notice appearing thereon, the Government shall have unlimited rights (as defined in the Rights in Data - General clause contained in this contract) in and to the technical data contained in the proposal dated [    ], upon which this contract is based.

(End of clause)

(Offeror shall fill in blanks.  Delete these instructions in the model contract.)

I.7  52.232-18 AVAILABILITY OF FUNDS. (APR 1984) 

Funds are not presently available for this contract. The Government's obligation under this contract is contingent upon the availability of appropriated funds from which payment for contract purposes can be made. No legal liability on the part of the Government for any payment may arise until funds are made available to the Contracting Officer for this contract and until the Contractor receives notice of such availability, to be confirmed in writing by the Contracting Officer.

(End of clause)

I.8 52.247-67 SUBMISSION OF TRANSPORTATION DOCUMENTS FOR AUDIT. (FEB 2006) 

(a) The Contractor shall submit to the address identified below, for prepayment audit, transportation documents on which the United States will assume freight charges that were paid--

(1) By the Contractor under a cost-reimbursement contract; and

(2) By a first-tier subcontractor under a cost-reimbursement subcontract thereunder.

(b) Cost-reimbursement Contractors shall only submit for audit those bills of lading with freight shipment charges exceeding $100. Bills under $100 shall be retained on-site by the Contractor and made available for on-site audits. This exception only applies to freight shipment bills and is not intended to apply to bills and invoices for any other transportation services.

(c) Contractors shall submit the above referenced transportation documents to--

NASA/Goddard Space Flight Center

Attn:  Contracting Officer, Mail Code 417

Greenbelt, MD 20771

(End of clause)

I.9 52.252-2 CLAUSES INCORPORATED BY REFERENCE. (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at this/these address(es): Federal Acquisition Regulation (FAR) clauses:

http://www.acqnet.gov/far/

NASA FAR Supplement (NFS) clauses:

http://www.hq.nasa.gov/office/procurement/regs/nfstoc.htm


(End of clause)

I.10 52.252-6 AUTHORIZED DEVIATIONS IN CLAUSES. (APR 1984) 

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an authorized deviation is indicated by the addition of (DEVIATION)  after the date of the clause.

(b) The use in this solicitation or contract of any NASA FAR Supplement (48 CFR 18) clause with an authorized deviation is indicated by the addition of (DEVIATION) after the name of the regulation.

(End of clause)

I.11 1852.215-84 OMBUDSMAN. (OCT 2003) 

(a)  An ombudsman has been appointed to hear and facilitate the resolution of concerns from offerors, potential offerors, and contractors during the preaward and postaward phases of this acquisition. When requested, the ombudsman will maintain strict confidentiality as to the source of the concern.  The existence of the ombudsman  is not to diminish the authority of the contracting officer, the Source Evaluation Board, or the selection official.  Further, the ombudsman does not participate in the evaluation of proposals, the source selection process, or the adjudication of formal contract disputes.  Therefore, before consulting with an ombudsman, interested parties must first address their concerns, issues, disagreements, and/or recommendations to the contracting officer for resolution. 

(b)  If resolution cannot be made by the contracting officer, interested parties may contact the installation ombudsman, Dorothy Perkins, Goddard Space Flight Center, Mailstop 100, Greenbelt, MD 20771, Business phone: 301 286-8936, Fax 301 286-1714, E-mail address:  Dorothy.C.Perkins@nasa.gov . . Concerns, issues, disagreements, and recommendations which cannot be resolved at the installation may be referred to the NASA ombudsman, the Director of the Contract Management Division, at 202-358-0445, facsimile 202-358-3083, e-mail james.a.balinskas@nasa.gov.  Please do not contact the ombudsman to request copies of the solicitation, verify offer due  date, or clarify technical requirements.  Such inquiries shall be directed to the Contracting Officer or as specified elsewhere in this document.

(End of clause)

I.12 1852.219-75 SMALL  BUSINESS  SUBCONTRACTING REPORTING. (MAY 1999) 

(a) The Contractor shall submit the Summary Subcontract Report (Standard Form (SF) 295) semiannually for the reporting periods specified in block 4 of the form.  All other instructions for SF 295 remain in effect.

(b) The Contractor shall include this clause in all subcontracts that include the clause at FAR 52.219-9.

(End of clause)

I.13 1852.219-76 NASA 8 PERCENT GOAL. (JUL 1997) 

(a) Definitions.

Historically Black Colleges or University, as used in this clause, means an institution determined by the Secretary of Education to meet the requirements of 34 CFR Section 608.2.  The term also includes any nonprofit research institution that was an integral part of such a college or university before November 14, 1986.   

Minority institutions, as used in this clause, means an institution of higher education meeting the requirements of section 1046(3) of the Higher Education Act of 1965 (20 U.S.C. 1135d-5(3)) which for the purposes of this clause includes a Hispanic-serving institution of higher education as defined in section 316(b)(1) of the Act (20 U.S.C. 1059c(b)(1)).

Small disadvantaged business concern, as used in this clause, means a small business concern that (1) is at least 51 percent unconditionally owned by one or more individuals who are both socially and economically disadvantaged, or a publicly owned business having at least 51 percent of its stock unconditionally owned by one or  more socially and economically disadvantaged individuals, and (2) has its management and daily business controlled by one or more such individuals.  This term also means a small business concern that is at least 51 percent unconditionally owned by an economically disadvantaged Indian tribe or Native Hawaiian Organization, or a publicly owned business having at least 51 percent of its stock unconditionally owned by one or more of these entities, which has its management and daily business controlled by members of an economically disadvantaged Indian tribe or Native Hawaiian Organization, and which meets the requirements of 13 CFR 124.

Women-owned small business concern, as used in this clause, means a small business concern (1) which is at least 51 percent  owned by one or more women or, in the case of any publicly owned business, at least 51 percent of the stock of which is owned by one or more women, and (2) whose management and daily business operations are controlled by one or more women. 

(b) The NASA Administrator is required by statute to establish annually a goal to make available to small disadvantaged business concerns, Historically Black Colleges and Universities, minority institutions, and women-owned small business concerns, at least 8 percent of NASA's procurement dollars under prime contracts or subcontracts awarded in support of authorized programs, including the space station by the time operational status is obtained.

(c) The contractor hereby agrees to assist NASA in achieving this goal by using its best efforts to award subcontracts to such entities to the fullest extent consistent with efficient contract performance.

(d) Contractors acting in good faith may rely on written representations by their subcontractors regarding their status as  small disadvantaged business concerns, Historically Black Colleges and Universities, minority institutions, and women-owned small business concerns.

(End of clause)

I.14 1852.228-75 MINIMUM INSURANCE COVERAGE. (OCT 1988) 

The Contractor shall obtain and maintain insurance coverage as follows for the performance of this contract:

(a)  Worker's compensation and employer's liability insurance as required by applicable Federal and state workers' compensation and occupational disease statutes.  If occupational diseases are not compensable under those statutes, they shall be covered under the employer's liability section of  the insurance policy, except when contract operations are so commingled with the Contractor's commercial operations that it would not be practical.  The employer's liability coverage shall be at least $100,000, except in States with exclusive or monopolistic funds that do not permit workers'  compensation to be written by private carriers.

(b)  Comprehensive general (bodily injury) liability insurance of at least $500,000 per occurrence.

(c)  Motor vehicle liability insurance written on the comprehensive form of policy which provides for bodily injury and property damage liability covering the operation of all motor vehicles used in connection with performing the contract.  Policies covering motor vehicles operated in the United States shall provide coverage of at least $200,000 per person and $500,000 per occurrence for bodily injury liability and $20,000 per occurrence for property damage.  The amount of liability coverage on other policies shall be commensurate with any legal requirements of the locality and sufficient to meet normal and customary claims.

(d)  Comprehensive general and motor vehicle liability policies shall contain a provision worded as follows:

The insurance company waives any right of subrogation against the United States of America which may arise by reason of any payment under the policy.

(e)  When aircraft are used in connection with performing the contract, aircraft public and passenger liability insurance of at least $200,000 per person and $500,000 per occurrence for bodily injury, other than passenger liability, and $200,000 per occurrence for property damage.  Coverage for passenger liability bodily injury shall be at least $200,000 multiplied by the number of seats or passengers, whichever is greater.

(End of clause)

I.15 1852.243-70 ENGINEERING CHANGE PROPOSALS. (OCT 2001) -- ALTERNATE II (SEP 1990) 

(a)  Definitions.

"ECP" means an Engineering Change Proposal (ECP) which is a proposed engineering change and the documentation by which the change is described, justified, and submitted to the procuring activity for approval or disapproval.

(b)  Either party to the contract may originate ECPs.  Implementation of an approved ECP may occur by either a supplemental agreement or, if appropriate, as a written change order to the contract.

(c)  Any ECP submitted to the Contracting Officer shall include a "not-to-exceed" estimated cost increase or decrease adjustment amount, if any, and the required time of delivery and/or period of performance  adjustment,  if  any,  acceptable  to the originator of the ECP.  If the change is originated within the Government, the Contracting Officer shall obtain a written agreement with the contractor regarding the "not-to-exceed" estimated cost and delivery and/or period of performance adjustments, if any, prior to issuing an order for implementation of the change.  An ECP accepted in accordance with the Changes clause of this contract shall not be considered an authorization to the Contractor to exceed the estimated cost in the contract Schedule, unless the estimated cost is increased by the change order or other contract modification.

(d)  After submission of a contractor initiated ECP, the contracting officer may require the contractor to submit the following information:

(1) Cost or pricing data in accordance with FAR 15.403-5 if the proposed change meets the criteria for its submission under FAR 15.403-4; or

(2) Information other than cost or pricing data adequate for contracting officer determination of price reasonableness or cost realism.  The contracting officer reserves the right to request additional information if that provided by the contractor is considered inadequate for that purpose.  If the contractor claims applicability of one of the exceptions to submission of cost or pricing data, it shall cite the exception and provide rationale for its applicability. 

(e) If the ECP is initiated by NASA, the contracting officer shall specify the cost information requirements, if any.

(End of clause)

I.16 52.223-7 NOTICE OF RADIOACTIVE MATERIALS (JAN 1997) 

(a) The Contractor shall notify the Contracting Officer or designee, in writing, ?? days prior to the delivery of, or prior to the completion of any servicing required by this contract, of items containing either (1) radioactive material requiring specific licensing under the regulations issued pursuant to the Atomic Energy Act of 1954, as amended, as set forth in title 10 of the Code of Federal Regulations, in effect on the date of this contract, or (2) other radioactive material not requiring specific licensing in which the specific activity is greater than 0.002 microcuries per gram or the activity per item equals or exceeds 0.01 microcuries. Such notice shall specify the part or parts of the items which contain radioactive materials, a description of the materials, the name and activity of the isotope, the manufacturer of the materials, and any other information known to the Contractor which will put users of the items on notice as to the hazards involved (OMB No. 9000-0107).

(b) If there has been no change affecting the quantity of activity, or the characteristics and composition of the radioactive material from deliveries under this contract or prior contracts, the Contractor may request that the Contracting Officer or designee waive the notice requirement in paragraph (a) of this clause. Any such request shall--

(1) Be submitted in writing;

(2) State that the quantity of activity, characteristics, and composition of the radioactive material have not changed; and

(3) Cite the contract number on which the prior notification was submitted and the contracting office to which it was submitted.

(c) All items, parts, or subassemblies which contain radioactive materials in which the specific activity is greater that 0.002 microcuries per gram or activity per item equals or exceeds 0.01 microcuries, and all containers in which such items, parts or subassemblies are delivered to the Government shall be clearly marked and labeled as required by the latest revision of MIL-STD 129 in effect on the date of the contract.

(d) This clause, including this paragraph (d), shall be inserted in all subcontracts for radioactive materials meeting the criteria in paragraph (a) of this clause.
(End of clause)

J.1  LIST OF ATTACHMENTS 

The following documents are attached hereto and made a part of this contract: 

	Attachment
	Description
	Date
	Number of Pages

	A
	Statement of Work
	TBD
	TBD

	B
	Functional and Performance Specification (F&PS)
	TBD
	TBD

	C
	General Interface Requirements Document  
	TBD
	TBD

	D-1
	Advanced Baseline Imager Unique Instrument Interface Document (UIID)
	TBD
	TBD

	D-2
	SEISS UIID
	TBD
	TBD

	D-3
	SUVI UIID
	TBD
	TBD

	D-4
	EXIS UIID
	TBD
	TBD

	D-5
	GLM UIID
	TBD
	TBD

	
	
	
	

	E
	Contract Documentation Requirements List
	TBD
	TBD

	F
	Spacecraft Mission Assurance Requirements
	TBD
	TBD

	G
	Small Business Subcontracting Plan
	TBD
	TBD

	H
	Health and Safety Plan
	TBD
	TBD

	I
	Work Breakdown Structure
	TBD
	TBD

	J
	Contractor Proposed Enhancements
	TBD
	TBD

	K
	Implementation Approaches
	TBD
	TBD

	L
	Organizational Conflict of Interest Avoidance Plan
	TBD
	TBD

	M
	List of Government Furnished Property
	TBD
	TBD

	N-1
	Interface Requirements Documents (IRD) for Space Segment (SS) to Command, Control and Communications (C3S)
	TBD
	TBD

	N-2
	IRD for SS to GOES Re-Broadcast Service (GRB)
	TBD
	TBD

	N-3
	IRD for SS to Low Rate Information Transmission (LRIT)
	TBD
	TBD

	N-4
	IRD for SS to Emergency Manager’s Weather Information Network (EMWIN)
	TBD
	TBD

	N-5
	IRD for SS to Data Collection System (DCS)
	TBD
	TBD

	N-6
	IRD for SS to Search and Rescue (SAR) Service
	TBD
	TBD

	O
	Information Technology Security Plan and Assessment Plans
	TBD
	TBD

	P
	Personal Indentity Verification (PIV) Card Issuance Procedures
	TBD
	TBD

	R
	Project Resources Allocation Document
	TBD
	TBD

	S
	GOES R Reliable Data Delivery Document
	TBD
	TBD


(End of Clause)
(Offeror shall fill in date and number of pages for its submitted Small Business Subcontracting Plan, Health and Safety Plan and, if applicable, Contractor-Proposed Enhancements and Implementation Approaches.  Offeror shall delete these instructions in the proposal.)
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