

**AWARD DATA**

Five Year Contract from 7/1/2003 to 7/1/2008

Fire Protection Services, Indefinite-Delivery, Indefinite-Quantity, Oregon

Ordering Agencies:

USDI Bureau of Land Management

BLM Contract No.:

HAC032W00

Contractor:

Oregon Department of Forestry, 2600 State St., Salem, Oregon 97310

BLM contact:

Yuri Yoshida Dyson, Contracting Officer, 503-808-6229

Contractor contact:

Rick Gibson, Phone 503-945-7200, Fax 503-945-7212

All modifications have been incorporated.

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE

Page 1 of 4

2. AMENDMENT/MODIFICATION NO. 0021 3. EFFECTIVE DATE 10/28/2008 4. REQUISITION/PURCHASE REQ. NO. See Lines 5. PROJECT NO. (If applicable)

6. ISSUED BY BLM-OR OREGON STATE OFFICE\* 333 SW FIRST AVENUE-7TH FLOOR PORTLAND, OR 97204-3440 CODE OR952 7. ADMINISTERED BY (If other than Item 6) CODE

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) FORESTRY, OREGON DEPARTMENT OF 2600 STATE ST SALEM, OR 97310-1336 FACILITY CODE 9A. AMENDMENT OF SOLICITATION NO. 9B. DATED (SEE ITEM 11) 10A. MODIFICATION OF CONTRACT/ORDER NO. HAC032W00 10B. DATED (SEE ITEM 13) 08/04/2003

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.

12. ACCOUNTING AND APPROPRIATION DATA (If required) 2009 - - FA103 - - 252Z - - 2851HU - - - 8503 - - - - \$3,573,263.87

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A. B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: D. OTHER (Specify type of modification and authority) H.6.0 Incremental Funding

E. IMPORTANT: Contractor is not, is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) FIRE PROTECTION SERVICES, OREGON, is modified as follows:

A. Obligate additional funds to the contract as follows:

FA103 2851HU 8503 252Z \$ 3,573,263.87 Previous Total \$ 23,773,939.09 Revised Total \$ 27,347,202.96

B. Performance Time: No change.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Yuri Y. Dyson 15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign) 15C. DATE SIGNED 16B. United States of America BY (Signature of Contracting Officer) 16C. DATE SIGNED 10/29/2008

<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00/0021	<b>Title</b> Fire Protection Services	<b>Page</b> 2 of 4
--------------------------	--	--	-----------------------

**Total Funding:** \$27,347,202.96

<b>FYs</b>	<b>Fund</b>	<b>Budget Org</b>	<b>Sub</b>	<b>Object Class</b>	<b>Sub</b>	<b>Program</b>	<b>Cost Org</b>	<b>Sub</b>	<b>Proj/Job No.</b>	<b>Sub</b>	<b>Reporting Category</b>
<b>Division</b>	<b>Closed FYs</b>	<b>Cancelled Fund</b>									

Line Item Number	Description	Delivery Date (Start date to End date)	Quantity	Unit of Issue	Unit Price	Total Cost
------------------	-------------	---	----------	---------------	------------	------------

FIRE PROTECTION SERVICE, OREGON

Duns: 11-895-9662

0026	Mod No. 21	09/30/2008	1.00	ls	\$3,573,263.87	\$3,573,263.87
------	------------	------------	------	----	----------------	----------------

This is a New Line

Ref Req No: R-0900127

**Previous Total:** \$23,773,939.09  
**Modification Total:** \$3,573,263.87  
**Grand Total:** \$27,347,202.96  
(Includes Discounts)

TOTAL BID ITEMS 1-9 (ALL OR NONE)

PERFORMANCE TIME: 5 YEARS FROM 7/1/2003

R-0813467

<b>Contract Level Funding Summary</b>	<b>Document Number</b> HAC032W00/0021	<b>Title</b> Fire Protection Services	<b>Page</b> 3 of 4
---	--	--	-----------------------

Funding Strip Code

2009 - - - FA103 - - 252Z - - 2851HU - - - 8503 - - - - -

Change in Funded Amount

\$3,573,263.87

Reference Requisition: R-0900127

**Address Detail**Title  
Fire Protection ServicesDocument Number  
HAC032W00/0021Page  
4 of 4**Shipping Addresses**

Code	Detail	Code	Detail
0001	<b>Org:</b> BLM-OR OREGON STATE OFFICE* <b>Addr:</b> PO BOX 2965  PORTLAND OR 97208 <b>Attn:</b> . <b>Phone:</b> ( ) - ext. <b>Fax:</b> ( ) - ext.	0002	<b>Org:</b> BLM-OR OREGON STATE OFFICE* <b>Addr:</b> 333 SW FIRST AVENUE-7TH FLOOR  PORTLAND OR 97204-3440 <b>Attn:</b> SPECIFIED WITHIN DOCUMENT <b>Phone:</b> ( ) - ext. <b>Fax:</b> ( ) - ext.

Code	Detail
0003	<b>Org:</b> FIELD LOCATION OR PROJECT OFFICE <b>Addr:</b> Specified Within Document  <b>Attn:</b> . <b>Phone:</b> ( ) - ext. <b>Fax:</b> ( ) - ext.

**Invoice Addresses**

Code	Detail	Code	Detail
0001	<b>Org:</b> BLM OREGON STATE OFFICE <b>Addr:</b> PO BOX 2965  PORTLAND OR 97208-2965 <b>Attn:</b> . <b>Phone:</b> ( ) - ext. <b>Fax:</b> ( ) - ext.	0002	<b>Org:</b> BLM-OR OREGON STATE OFFICE* <b>Addr:</b> PO BOX 2965  PORTLAND OR 97208 <b>Attn:</b> . <b>Phone:</b> ( ) - ext. <b>Fax:</b> ( ) - ext.

2. AMENDMENT/MODIFICATION NO. 0020	3. EFFECTIVE DATE 09/17/2008	4. REQUISITION/PURCHASE REQ. NO. See Lines	5. PROJECT NO. (If applicable)
---------------------------------------	---------------------------------	---	--------------------------------

6. ISSUED BY BLM-OR OREGON STATE OFFICE* 333 SW FIRST AVENUE-7TH FLOOR PORTLAND, OR 97204-3440	CODE OR952	7. ADMINISTERED BY (If other than Item 6)	CODE
---	---------------	---	------

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code)  FORESTRY, OREGON DEPARTMENT OF  2600 STATE ST  SALEM, OR 97310-1336	9A. AMENDMENT OF SOLICITATION NO.  9B. DATED (SEE ITEM 11)  (X) 10A. MODIFICATION OF CONTRACT/ORDER NO. HAC032W00  (X) 10B. DATED (SEE ITEM 13) 08/04/2003
--	---

**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS**

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  is extended,  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:  
 (a) By completing Items 8 and 15, and returning \_\_\_\_\_ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. **FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.** If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

**12. ACCOUNTING AND APPROPRIATION DATA (If required)**  
 2008 - - - OR934 - - 252Z - - 2821IT - - - DTX1 - - - - - \$12,068.44

**13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**


CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
<input type="checkbox"/>	
<input type="checkbox"/>	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
<input type="checkbox"/>	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
<input checked="" type="checkbox"/>	D. OTHER (Specify type of modification and authority) Clause E.3.1.3

E. IMPORTANT: Contractor  is not,  is required to sign this document and return \_\_\_\_\_ copies to the issuing office.

**14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)**  
 FIRE PROTECTION SERVICES, OREGON is modified as follows:

- A. Due to BLM inadvertently igniting the Rueben Road Fire and in accordance with contract clause E.3.1.3, add the following:  
 Item 17 - Rueben Road Fire 1 LS \$12,068.44/LS \$12,068.44
- B. Performance Time: No change.
- C. Contract Price: Increase by \$12,068.44 from \$23,761,870.65 to \$23,773,939.09

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)	16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Yuri Y. Dyson
15B. CONTRACTOR/OFFEROR  (Signature of person authorized to sign)	15C. DATE SIGNED
	16B. United States of America BY  (Signature of Contracting Officer)
	16C. DATE SIGNED 09/17/2008

<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00/0020	<b>Title</b> Fire Protection Services	<b>Page</b> 2 of 4
--------------------------	--	--	-----------------------

Total Funding: \$23,773,939.09

FYs	Fund	Budget Org	Sub	Object Class	Sub	Program	Cost Org	Sub	Proj/Job No.	Sub	Reporting Category
Division		Closed FYs		Cancelled Fund							

Line Item Number	Description	Delivery Date (Start date to End date)	Quantity	Unit of Issue	Unit Price	Total Cost
<i>FIRE PROTECTION SERVICE, OREGON</i>						
<i>Duns: 11-895-9662</i>						
0025	Item 17 - Rueben Road Fire	09/16/2008 (07/25/2007 to 09/30/2009)	1.00	ls	\$12,068.44	\$12,068.44
	This is a New Line					

**Previous Total:** \$23,761,870.65  
**Modification Total:** \$12,068.44  
**Grand Total:** \$23,773,939.09  
 (Includes Discounts)

TOTAL BID ITEMS 1-9 (ALL OR NONE)

PERFORMANCE TIME: 5 YEARS FROM 7/1/2003

R-0813467

**Contract Level  
Funding Summary**

Document Number  
HAC032W00/0020

Title  
Fire Protection Services

Page  
3 of 4

Funding Strip Code

2008 - - -OR934 - - 252Z - - 2821IT - - -DTX1 - - - - -

Change in Funded Amount

\$12,068.44



<b>Address Detail</b>	<b>Title</b> Fire Protection Services	<b>Document Number</b> HAC032W00/0020	<b>Page</b> 4 of 4
-----------------------	--	--	-----------------------

**Shipping Addresses**

Code	Detail	Code	Detail
0001	<b>Org:</b> BLM-OR OREGON STATE OFFICE* <b>Addr:</b> 333 SW FIRST AVENUE-7TH FLOOR  PORTLAND OR 97204-3440 <b>Attn:</b> SPECIFIED WITHIN DOCUMENT <b>Phone:</b> ( ) - ext. <b>Fax:</b> ( ) - ext.	0002	<b>Org:</b> FIELD LOCATION OR PROJECT OFFICE <b>Addr:</b> Specified Within Document   <b>Attn:</b> . <b>Phone:</b> ( ) - ext. <b>Fax:</b> ( ) - ext.

**Invoice Addresses**

Code	Detail
0001	<b>Org:</b> BLM OREGON STATE OFFICE <b>Addr:</b> PO BOX 2965  PORTLAND OR 97208-2965 <b>Attn:</b> . <b>Phone:</b> ( ) - ext. <b>Fax:</b> ( ) - ext.

AUG-28-2008 11:10

503 808 6312 P.02/02

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE Page 1 of 22

2. AMENDMENT/MODIFICATION NO. 0019	3. EFFECTIVE DATE 08/27/2008	4. REQUISITION/PURCHASE REQ. NO. See Lines	5. PROJECT NO. (If applicable)
---------------------------------------	---------------------------------	---	--------------------------------

6. ISSUED BY BLM-OR OREGON STATE OFFICE* 333 SW FIRST AVENUE-7TH FLOOR PORTLAND, OR 97204-3440	CODE OR952	7. ADMINISTERED BY (If other than Item 6)	CODE
---	---------------	---	------

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code)  FORESTRY, OREGON DEPARTMENT OF  2600 STATE ST  SALEM, OR 97310-1336	9A. AMENDMENT OF SOLICITATION NO.
	9B. DATED (SEE ITEM 11)
	(X) 10A. MODIFICATION OF CONTRACT/ORDER NO. HAC032W00
	(X) 10B. DATED (SEE ITEM 13) 08/04/2008

CODE 1 FACILITY CODE

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  is extended,  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:  
 (a) By completing Items 8 and 10, and returning \_\_\_\_\_ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
<input type="checkbox"/>	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
<input checked="" type="checkbox"/>	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: In accordance with FAR 52.243-2, Changes
<input type="checkbox"/>	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor  is not,  is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  
FIRE PROTECTION SERVICES, OREGON is modified as follows:

A. In accordance with FAR 52.243-2, Changes - Cost-Reimbursement - Alternate I, the term of the contract is hereby extended for one month. This will allow time for Government fuels specialists to return from fire assignments to review the price proposal submitted by ODF on the new solicitation.

This contract will continue to be incrementally funded as the need arises.

B. Performance Time: Extended by one month. New contract end date is September 30, 2008.

15A. NAME AND TITLE OF SIGNER (Type or print) PAUL C. BELL, FIRE PROTECTION DIVISION CHIEF	16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Yuri Y. Dyson
15B. CONTRACTOR/OFFEROR <i>[Signature]</i> (Signature of person authorized to sign)	15C. DATE SIGNED 9-3-08
16B. United States of America BY <i>[Signature]</i> (Signature of Contracting Officer)	16C. DATE SIGNED 9/4/08

**AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT**

1. CONTRACT ID CODE

Page  
1 of 4

2. AMENDMENT/MODIFICATION NO. 0018	3. EFFECTIVE DATE 07/30/2008	4. REQUISITION/PURCHASE REQ. NO. See Lines	5. PROJECT NO. (If applicable)
---------------------------------------	---------------------------------	---	--------------------------------

6. ISSUED BY BLM-OR OREGON STATE OFFICE* 333 SW FIRST AVENUE-7TH FLOOR PORTLAND, OR 97204-3440	CODE OR952	7. ADMINISTERED BY (If other than Item 6)	CODE
---	---------------	---	------

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code)  FORESTRY, OREGON DEPARTMENT OF  2600 STATE ST  SEASIDE, OR 97310-1336  CODE 1	FACILITY CODE	9A. AMENDMENT OF SOLICITATION NO.
		9B. DATED (SEE ITEM 11)
		(X) 10A. MODIFICATION OF CONTRACT/ORDER NO. HAC032W00
		(X) 10B. DATED (SEE ITEM 13) 08/04/2003

**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS**

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  is extended,  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning \_\_\_\_\_ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

**12. ACCOUNTING AND APPROPRIATION DATA (If required)**

See Funding Detail

**13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
<input type="checkbox"/>	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
<input type="checkbox"/>	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
<input checked="" type="checkbox"/>	D. OTHER (Specify type of modification and authority) H.6.0 Incremental Funding

E. IMPORTANT: Contractor  is not,  is required to sign this document and return \_\_\_\_\_ copies to the issuing office.

**14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)**  
FIRE PROTECTION SERVICES, OREGON is modified as follows:

A. Obligate additional funds to the contract as follows:

FA103 2851HU 8503 252R	\$ 1,939,985.56
Previous Total	\$ 21,821,885.09
Revised Total	\$ 23,761,870.65

B. Performance Time: No change.

15A. NAME AND TITLE OF SIGNER (Type or print)	16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Stephanie A. Coleman
15B. CONTRACTOR/OFFEROR	16B. United States of America
(Signature of person authorized to sign)	BY <u>Stephanie A. Coleman</u> (Signature of Contracting Officer)
15C. DATE SIGNED	16C. DATE SIGNED 07/30/2008

<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00/0018	<b>Title</b> Fire Protection Services	<b>Page</b> 2 of 4
--------------------------	--	--	-----------------------

Total Funding: \$23,761,870.65

FYs	Fund	Budget Org	Sub	Object Class	Sub	Program	Cost Org	Sub	Proj/Job No.	Sub	Reporting Category
<b>See Line Item(s)</b>											
Division                      Closed FYs      Cancelled Fund											

Line Item Number	Description	Delivery Date (Start date to End date)	Quantity	Unit of Issue	Unit Price	Total Cost
------------------	-------------	---	----------	---------------	------------	------------

*FIRE PROTECTION SERVICE, OREGON*

*Duns: 11-895-9662*

0023	Mod #16	07/01/2008	1.00	ls	\$1,699,484.05	\$1,699,484.05
------	---------	------------	------	----	----------------	----------------

This is a New Line

Due to a system error to Modification 16, it is hereby added to Modification 18 to set the correct contract amount.

Ref Req No: R-0810071/0001

0024	Mod #18	07/01/2008	1.00	ls	\$1,939,985.56	\$1,939,985.56
------	---------	------------	------	----	----------------	----------------

This is a New Line

**Previous Total:** \$20,122,401.04  
**Modification Total:** \$3,639,469.61  
**Grand Total:** \$23,761,870.65  
 (Includes Discounts)

TOTAL BID ITEMS 1-9 (ALL OR NONE)

PERFORMANCE TIME: 5 YEARS FROM 7/1/2003

<b>Contract Level Funding Summary</b>	<b>Document Number</b> HAC032W00/0018	<b>Title</b> Fire Protection Services	<b>Page</b> 3 of 4
---	--	--	-----------------------

Funding Strip Code

2008 - - - FA103 - - 252R - - 2851HU - - - 8503 - - - - -

Change in Funded Amount

\$606,958.50

Reference Requisition: R-0810071/0001

2008 - - - FA103 - - 252R - - 2851HU - - - 8503 - - - - -

\$1,333,027.06

Reference Requisition: R-0810078/0001

2008 - - - OR934 - - 252R - - 2821HU - - - B8DZ - - - - -

\$1,699,484.05

**Address Detail****Title**  
Fire Protection Services**Document Number**  
HAC032W00/0018**Page**  
4 of 4**Shipping Addresses**

Code	Detail	Code	Detail
0001	<b>Org:</b> BLM-OR OREGON STATE OFFICE* <b>Addr:</b> 333 SW FIRST AVENUE-7TH FLOOR  PORTLAND OR 97204-3440 <b>Attn:</b> SPECIFIED WITHIN DOCUMENT <b>Phone:</b> ( ) - ext. <b>Fax:</b> ( ) - ext.	0002	<b>Org:</b> FIELD LOCATION OR PROJECT OFFICE <b>Addr:</b> Specified Within Document  <b>Attn:</b> . <b>Phone:</b> ( ) - ext. <b>Fax:</b> ( ) - ext.

**Invoice Addresses**

Code	Detail
0001	<b>Org:</b> BLM OREGON STATE OFFICE <b>Addr:</b> PO BOX 2965  PORTLAND OR 97208-2965 <b>Attn:</b> . <b>Phone:</b> ( ) - ext. <b>Fax:</b> ( ) - ext.

JUN-23-2008 16:33

503 808 6312 P.02/02

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

2. AMENDMENT/MODIFICATION NO. 0017	3. EFFECTIVE DATE 06/13/2008	4. REQUISITION/PURCHASE REQ. NO. See Lines	5. PROJECT NO. (If applicable) 1
---------------------------------------	---------------------------------	---	-------------------------------------

6. ISSUED BY BLM-OR OREGON STATE OFFICE* 333 SW FIRST AVENUE-7TH FLOOR PORTLAND, OR 97204-3440	CODE OR952	7. ADMINISTERED BY (If other than Item 6)	CODE
---	---------------	---	------

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code)  FORESTRY, OREGON DEPARTMENT OF  2600 STATE ST  SALEM, OR 97310-1336	9A. AMENDMENT OF SOLICITATION NO.
	9B. DATED (SEE ITEM 11)
	(X) 10A. MODIFICATION OF CONTRACT/ORDER NO. HAC032W00
	(X) 10B. DATED (SEE ITEM 13) 08/04/2003

CODE 1 FACILITY CODE

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers  is extended.  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing items 8 and 15, and returning \_\_\_\_\_ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. **FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.** If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
<input type="checkbox"/>	
<input type="checkbox"/>	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
<input checked="" type="checkbox"/>	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: Clause 52.243-2 Changes
<input type="checkbox"/>	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor  is not,  is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  
FIRE PROTECTION SERVICES, OREGON is modified as follows:

A. In accordance with FAR 52.243-2, Changes - Cost-Reimbursement - Alternate I, the term of the contract is hereby extended for two months. There have been unforeseen delays in the approval of the Justification for Other Than Full and Open Competition for the new contract. As a result, there is not sufficient time to solicit and award the new contract by June 30th when the current contract expires.

This contract will continue to be incrementally funded as the need arises.

B. Performance Time: Extended by two months. New contract end date is August 30, 2008.

Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) MICHELLE REMMY, PROTECTION BUS MGR	16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Stephanie A. Coleman
15B. CONTRACTOR/OFFEROR <i>Michelle Remmy</i> (Signature of person authorized to sign)	15C. DATE SIGNED 6/23/08
16B. United States of America BY <i>Stephanie Coleman</i> (Signature of Contracting Officer)	16C. DATE SIGNED 6/24/08

2. AMENDMENT/MODIFICATION NO. 0016	3. EFFECTIVE DATE 01/10/2008	4. REQUISITION/PURCHASE REQ. NO. See Lines	5. PROJECT NO. (If applicable)
---------------------------------------	---------------------------------	---	--------------------------------

6. ISSUED BY BLM-OR OREGON STATE OFFICE* 333 SW FIRST AVENUE-7TH FLOOR PORTLAND, OR 97204-3440	CODE OR952	7. ADMINISTERED BY (If other than Item 6)	CODE
---	---------------	---	------

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code)  FORESTRY, OREGON DEPARTMENT OF  2600 STATE ST  SEASIDE, OR 97310-1336	9A. AMENDMENT OF SOLICITATION NO.  9B. DATED (SEE ITEM 11)  (X) 10A. MODIFICATION OF CONTRACT/ORDER NO. HAC032W00  (X) 10B. DATED (SEE ITEM 13) 08/04/2003
--	--

**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS**

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  is extended,  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:  
 (a) By completing Items 8 and 15, and returning \_\_\_\_\_ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)  
 08 - - - OR934 - - 252R - - 2821HU - - - B8DZ - - - - - \$1,699,484.05

**13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

<b>CHECK ONE</b>	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
<input type="checkbox"/>	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
<input type="checkbox"/>	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
<input checked="" type="checkbox"/>	D. OTHER (Specify type of modification and authority) H.6.0 Incremental Funding

E. IMPORTANT: Contractor  is not,  is required to sign this document and return \_\_\_\_\_ copies to the issuing office.


14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  
 FIRE PROTECTION SERVICES, OREGON is hereby modified as follows:

A. Obligate additional funds to the contract as follows:

OR934-2821HU-B8DZ-252R	\$1,699,484.05
Previous Total	\$20,122,401.04
Revised Total	\$21,821,885.09

B. Performance Time: No Change

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)	16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Yuri Y. Dyson		
15B. CONTRACTOR/OFFEROR  (Signature of person authorized to sign)	15C. DATE SIGNED	16B. United States of America BY  (Signature of Contracting Officer)	16C. DATE SIGNED 01/10/2008



<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00/0016	<b>Title</b> Fire Protection Services	<b>Page</b> 2 of 4
--------------------------	--	--	-----------------------

**Total Funding:** \$21,821,885.09

<b>FYs</b>	<b>Fund</b>	<b>Budget Org</b>	<b>Sub</b>	<b>Object Class</b>	<b>Sub</b>	<b>Program</b>	<b>Cost Org</b>	<b>Sub</b>	<b>Proj/Job No.</b>	<b>Sub</b>	<b>Reporting Category</b>
<b>Division</b>	<b>Closed FYs</b>	<b>Cancelled Fund</b>									

Line Item Number	Description	Delivery Date (Start date to End date)	Quantity	Unit of Issue	Unit Price	Total Cost
------------------	-------------	---	----------	---------------	------------	------------

FIRE PROTECTION SERVICE, OREGON

Duns: 11-895-9662

0023	Modification #16	07/01/2008	1.00	ls	\$1,699,484.05	\$1,699,484.05
------	------------------	------------	------	----	----------------	----------------

This is a New Line  
Ref Req No: R-0802425

**Previous Total:** \$20,122,401.04  
**Modification Total:** \$1,699,484.05  
**Grand Total:** \$21,821,885.09  
(Includes Discounts)

TOTAL BID ITEMS 1-9 (ALL OR NONE)  
PERFORMANCE TIME: 5 YEARS FROM 7/1/2003

<b>Contract Level Funding Summary</b>	Document Number HAC032W00/0016	Title Fire Protection Services	Page 3 of 4
---	-----------------------------------	-----------------------------------	----------------

Funding Strip Code

08 - - - OR934 - - 252R - - 2821HU - - - B8DZ - - - - -

Change in Funded Amount

\$1,699,484.05

Reference Requisition: R-0802425

**Address Detail**

Title

Fire Protection Services

Document Number

HAC032W00/0016

Page

4 of 4

**Shipping Addresses**

Code	Detail
0001	<b>Org:</b> FIELD LOCATION OR PROJECT OFFICE <b>Addr:</b> Specified Within Document  <b>Attn:</b> . <b>Phone:</b> ( ) - ext. <b>Fax:</b> ( ) - ext.

**Invoice Addresses**

Code	Detail
0001	<b>Org:</b> BLM OREGON STATE OFFICE <b>Addr:</b> PO BOX 2965  PORTLAND OR 97208-2965 <b>Attn:</b> . <b>Phone:</b> ( ) - ext. <b>Fax:</b> ( ) - ext.

**AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT**

1. CONTRACT ID CODE

Page  
1 of 4

2. AMENDMENT/MODIFICATION NO. 0015	3. EFFECTIVE DATE 11/16/2007	4. REQUISITION/PURCHASE REQ. NO. See Lines	5. PROJECT NO. (If applicable)
6. ISSUED BY BLM-OR OREGON STATE OFFICE* 333 SW FIRST AVENUE-7TH FLOOR PORTLAND, OR 97204-3440		CODE OR952	7. ADMINISTERED BY (If other than Item 6) CODE

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code)  FORESTRY, OREGON DEPARTMENT OF  2600 STATE ST  SALEM, OR 97310-1336  DE 1	9A. AMENDMENT OF SOLICITATION NO.	
	9B. DATED (SEE ITEM 11)	
	(X)	10A. MODIFICATION OF CONTRACT/ORDER NO. HAC032W00
	(X)	10B. DATED (SEE ITEM 13) 08/04/2003
FACILITY CODE		

**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS**

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  is extended,  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning \_\_\_\_\_ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

**12. ACCOUNTING AND APPROPRIATION DATA (If required)**

2008 - - - OR934 - - 252Z - - 2821HU - - - B8D2 - - - - - \$1,942,267.50

**13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
<input type="checkbox"/>	
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
<input type="checkbox"/>	
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
<input type="checkbox"/>	
<input checked="" type="checkbox"/>	D. OTHER (Specify type of modification and authority) H.6.0 Incremental Funding

E. IMPORTANT: Contractor  is not,  is required to sign this document and return \_\_\_\_\_ copies to the issuing office.


**14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)**  
FIRE PROTECTION SERVICES, OREGON is modified as follows:

A. Obligate additional funds to the contract as follows:

OR934-2821HU-B8D2	\$1,942,267.50
Previous Total	\$18,180,133.54
Revised Total	\$20,122,401.04

B. Performance Time: No Change

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)	16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Yuri Y. Dyson
15B. CONTRACTOR/OFFEROR	16B. United States of America
(Signature of person authorized to sign)	BY  (Signature of Contracting Officer)
15C. DATE SIGNED	16C. DATE SIGNED 11/16/2007

<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00/0015	<b>Title</b> Fire Protection Services	<b>Page</b> 2 of 4
--------------------------	--	--	-----------------------

**Total Funding:** \$20,122,401.04

FYs	Fund	Budget Org	Sub	Object Class	Sub	Program	Cost Org	Sub	Proj/Job No.	Sub	Reporting Category
<b>Division</b>		<b>Closed FYs</b>		<b>Cancelled Fund</b>							

Line Item Number	Description	Delivery Date (Start date to End date)	Quantity	Unit of Issue	Unit Price	Total Cost
------------------	-------------	---	----------	---------------	------------	------------

*FIRE PROTECTION SERVICE, OREGON*

*Duns: 11-895-9662*

0022	Mod #15	07/01/2008	1.00		\$1,942,267.50	\$1,942,267.50
------	---------	------------	------	--	----------------	----------------

This is a New Line

Ref Req No: R-0800895

**Previous Total:** \$18,180,133.54  
**Modification Total:** \$1,942,267.50  
**Grand Total:** \$20,122,401.04  
(Includes Discounts)

*TOTAL BID ITEMS 1-9 (ALL OR NONE)*

*PERFORMANCE TIME: 5 YEARS FROM 7/1/2003*

<b>Contract Level Funding Summary</b>	<b>Document Number</b> HAC032W00/0015	<b>Title</b> Fire Protection Services	<b>Page</b> 3 of 4
---	--	--	-----------------------

Funding Strip Code

2008 - - - OR934 - - 252Z - - 2821HU - - - B8D2 - - - - -

Change in Funded Amount

\$1,942,267.50

Reference Requisition: R-0800895

**Shipping Addresses**

Code	Detail
0001	<b>Org:</b> FIELD LOCATION OR PROJECT OFFICE <b>Addr:</b> Specified Within Document  <b>Attn:</b> . <b>Phone:</b> ( ) - ext. <b>Fax:</b> ( ) - ext.

**Invoice Addresses**

Code	Detail
0001	<b>Org:</b> BLM OREGON STATE OFFICE <b>Addr:</b> PO BOX 2965  PORTLAND OR 97208-2965 <b>Attn:</b> . <b>Phone:</b> ( ) - ext. <b>Fax:</b> ( ) - ext.

**AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT**

1. CONTRACT ID CODE

Page  
1 of 4

2. AMENDMENT/MODIFICATION NO. 0014	3. EFFECTIVE DATE 07/12/2007	4. REQUISITION/PURCHASE REQ. NO. See Lines	5. PROJECT NO. (If applicable)
6. ISSUED BY BLM-OR OREGON STATE OFFICE* 333 SW FIRST AVENUE-7TH FLOOR PORTLAND, OR 97204-3440		CODE OR952	7. ADMINISTERED BY (If other than Item 6) CODE

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code)  FORESTRY, OREGON DEPARTMENT OF  2600 STATE ST  SALEM, OR 97310-1336	9A. AMENDMENT OF SOLICITATION NO.
	9B. DATED (SEE ITEM 11)
	(X) 10A. MODIFICATION OF CONTRACT/ORDER NO. HAC032W00
	(X) 10B. DATED (SEE ITEM 13) 08/04/2003

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  is extended,  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:  
 (a) By completing Items 8 and 15, and returning \_\_\_\_\_ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)  
See Funding Detail

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
<input type="checkbox"/>	
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
<input type="checkbox"/>	
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
<input type="checkbox"/>	
<input checked="" type="checkbox"/>	D. OTHER (Specify type of modification and authority) H.6.0 Incremental Funding

E. IMPORTANT: Contractor  is not,  is required to sign this document and return \_\_\_\_\_ copies to the issuing office.


14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  
FIRE PROTECTION SERVICES, OREGON is modified as follows:

A. Obligate additional funds to the contract as follows:

OR934-252z-2821HU-B8Dz	\$1,990,937.46
Previous Total	\$16,189,196.08
Revised Total	\$18,180,133.54

B. Performance Time: No Change

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)	16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Yuri Y. Dyson
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED
(Signature of person authorized to sign)	16B. United States of America BY  (Signature of Contracting Officer)
	16C. DATE SIGNED 07/12/2007



<b>Line Item Summary</b>	Document Number HAC032W00/0014	Title Fire Protection Services	Page 2 of 4
--------------------------	-----------------------------------	-----------------------------------	----------------

Total Funding: \$18,180,133.54

FYs	Fund	Budget Org	Sub	Object Class	Sub	Program	Cost Org	Sub	Proj/Job No.	Sub	Reporting Category
<b>See Line Item(s)</b>											
Division	Closed FYs	Cancelled Fund									

Line Item Number	Description	Delivery Date (Start date to End date)	Quantity	Unit of Issue	Unit Price	Total Cost
------------------	-------------	---	----------	---------------	------------	------------

FIRE PROTECTION SERVICE, OREGON

Duns: 11-895-9662

0021	Mod #14	07/01/2008	1.00	Is	\$1,990,937.46	\$1,990,937.46
------	---------	------------	------	----	----------------	----------------

This is a New Line

**Previous Total:** \$16,189,196.08  
**Modification Total:** \$1,990,937.46  
**Grand Total:** \$18,180,133.54  
 (Includes Discounts)

TOTAL BID ITEMS 1-9 (ALL OR NONE)

PERFORMANCE TIME: 5 YEARS FROM 7/1/2003

**Contract Level  
Funding Summary**

Docu  
mber  
HAC032W00/0014

Title  
Fire Protection Services

Page  
3 of 4

Funding Strip Code

Change in Funded Amount

2007 - - - OR934 - - 252z - - 2821HU - - - B8Dz - - - - -

\$1,432,949.36

Reference Requisition: R-0709128

2007 - - - OR934 - - 252z - - 2821HU - - - B8DZ - - - - -

\$557,988.10

Reference Requisition: R-0709134

**Shipping Addresses**

Code	Detail
0001	<b>Org:</b> FIELD LOCATION OR PROJECT OFFICE <b>Addr:</b> Specified Within Document  <b>Attn:</b> . <b>Phone:</b> ( ) - ext. <b>Fax:</b> ( ) - ext.

**Voice Addresses**

Code	Detail
0001	<b>Org:</b> BLM OREGON STATE OFFICE <b>Addr:</b> PO BOX 2965  PORTLAND OR 97208-2965 <b>Attn:</b> . <b>Phone:</b> ( ) - ext. <b>Fax:</b> ( ) - ext.

**AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT**

1. CONTRACT ID CODE

Page  
1 of 4

2. AMENDMENT/MODIFICATION NO. 0013	3. EFFECTIVE DATE 03/09/2007	4. REQUISITION/PURCHASE REQ. NO. See Lines	5. PROJECT NO. (If applicable)
6. ISSUED BY BLM-OR OREGON STATE OFFICE* 333 SW 1ST AVENUE, PO BOX 2965 PORTLAND, OR 97208		CODE OR952	7. ADMINISTERED BY (If other than Item 6) CODE

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code)  FORESTRY, OREGON DEPARTMENT OF  2600 STATE ST  SALEM, OR 97310-1336	9A. AMENDMENT OF SOLICITATION NO.
	9B. DATED (SEE ITEM 11)
	(X) 10A. MODIFICATION OF CONTRACT/ORDER NO. HAC032W00
	(X) 10B. DATED (SEE ITEM 13) 08/04/2003

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  is extended,  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:  
 (a) By completing Items 8 and 15, and returning \_\_\_\_\_ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

2007 - - - OR934 - - 252z - - 2821HU - B8DZ - - - - - \$1,394,970.56

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
<input type="checkbox"/>	
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
<input type="checkbox"/>	
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
<input type="checkbox"/>	
<input checked="" type="checkbox"/>	D. OTHER (Specify type of modification and authority) H.6.0 Incremental Funding

E. IMPORTANT: Contractor  is not,  is required to sign this document and return \_\_\_\_\_ copies to the issuing office.


14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  
 FIRE PROTECTION SERVICES, OREGON is modified as follows:

A. Obligate additional funds to the contract as follows:

OR934-252z-2821HU-B8DZ	\$1,394,970.56
Previous Total	\$14,794,225.52
Revised Total	\$16,189,196.08

B. Performance Time: No Change

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)	16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Yuri Y. Dyson
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED
(Signature of person authorized to sign)	16B. United States of America BY  (Signature of Contracting Officer)
	16C. DATE SIGNED 3/12/07

<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00/0013	<b>Title</b> Fire Protection Services	<b>Page</b> 2 of 4
--------------------------	--	--	-----------------------

**Total Funding:** \$16,189,196.08

FYs	Fund	Budget Org	Sub	Object Class	Sub	Program	Cost Org	Sub	Proj/Job No.	Sub	Reporting Category
Division		Closed FYs		Cancelled Fund							

Line Item Number	Description	Delivery Date (Start date to End date)	Quantity	Unit of Issue	Unit Price	Total Cost
------------------	-------------	---	----------	---------------	------------	------------

*FIRE PROTECTION SERVICE, OREGON*  
*Duns: 11-895-9662*

0020	Mod #13	07/01/2008	1.00	Is	\$1,394,970.56	\$1,394,970.56
------	---------	------------	------	----	----------------	----------------

This is a New Line  
 Ref Req No: R-0703969

**Previous Total:** \$14,794,225.52  
**Modification Total:** \$1,394,970.56  
**Grand Total:** \$16,189,196.08  
 (Includes Discounts)

TOTAL BID ITEMS 1-9 (ALL OR NONE)  
 PERFORMANCE TIME: 5 YEARS FROM 7/1/2003

<b>Contract Level Funding Summary</b>	Documen nber HAC032W00/0013	Title Fire Protection Services	Page 3 of 4
---	--------------------------------	-----------------------------------	----------------

Funding Strip Code

2007 - - - OR934 - - 252z - - 2821HU - B8DZ - - - - -

Change in Funded Amount

\$1,394,970.56

Reference Requisition: R-0703969

**Address Detail**Title  
Fire Protection ServicesDocument Number  
HAC032W00/0013Page  
4 of 4**Shipping Addresses**

Code	Detail
0001	<b>Org:</b> FIELD LOCATION OR PROJECT OFFICE <b>Addr:</b> Specified Within Document  <b>Attn:</b> . <b>Phone:</b> ( ) - ext. <b>Fax:</b> ( ) - ext.

**Voice Addresses**

Code	Detail
0001	<b>Org:</b> BLM OREGON STATE OFFICE <b>Addr:</b> PO BOX 2965  PORTLAND OR 97208-2965 <b>Attn:</b> . <b>Phone:</b> ( ) - ext. <b>Fax:</b> ( ) - ext.

**AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT**

1. CONTRACT ID CODE  
Page  
1 of 4

2. AMENDMENT/MODIFICATION NO. 0012  
3. EFFECTIVE DATE 12/12/2006  
4. REQUISITION/PURCHASE REQ. NO. See Lines  
5. PROJECT NO. (If applicable)

6. ISSUED BY BLM-OR OREGON STATE OFFICE\*  
333 SW 1ST AVENUE, PO BOX 2965  
PORTLAND, OR 97208  
CODE OR952  
7. ADMINISTERED BY (If other than Item 6) CODE

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code)  
FORESTRY, OREGON DEPARTMENT OF  
2600 STATE ST  
SEASIDE, OR 97130-1336  
CODE 1 FACILITY CODE  
9A. AMENDMENT OF SOLICITATION NO.  
9B. DATED (SEE ITEM 11)  
(X) 10A. MODIFICATION OF CONTRACT/ORDER NO. HAC032W00  
(X) 10B. DATED (SEE ITEM 13) 08/04/2003

**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS**

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  is extended,  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:  
(a) By completing Items 8 and 15, and returning \_\_\_\_\_ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)  
2006 - - 8503 - OR934 - - 252R - - 2821HU - - - - - \$1,952,958.73

**13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**


CHECK ONE  
 A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.  
 B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  
 C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:  
 D. OTHER (Specify type of modification and authority)  
H.6.0 Incremental Funding

E. IMPORTANT: Contractor  is not,  is required to sign this document and return \_\_\_\_\_ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  
FIRE PROTECTION SERVICES, OREGON is modified as follows:

A. Obligate additional funds to the contract as follows:  
OR934-2821-HU-8503-25-2Z \$ 1,952,958.73  
Previous Total \$ 12,841,266.79  
Revised Total \$ 14,794,225.52

B. Performance Time: No change.

15A. NAME AND TITLE OF SIGNER (Type or print)  
16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)  
Yuri Y. Dyson  
15B. CONTRACTOR/OFFEROR  
(Signature of person authorized to sign)  
15C. DATE SIGNED  
16B. United States of America  
BY   
(Signature of Contracting Officer)  
16C. DATE SIGNED  
12/12/2006



<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00/0012	<b>Title</b> Fire Protection Services	<b>Page</b> 2 of 4
--------------------------	--	--	-----------------------

**Total Funding:** \$14,794,225.52

<b>FYs</b>	<b>Fund</b>	<b>Budget Org</b>	<b>Sub</b>	<b>Object Class</b>	<b>Sub</b>	<b>Program</b>	<b>Cost Org</b>	<b>Sub</b>	<b>Proj/Job No.</b>	<b>Sub</b>	<b>Reporting Category</b>
<b>Division</b>	<b>Closed FYs</b>	<b>Cancelled Fund</b>									

<b>Line Item Number</b>	<b>Description</b>	<b>Delivery Date (Start date to End date)</b>	<b>Quantity</b>	<b>Unit of Issue</b>	<b>Unit Price</b>	<b>Total Cost</b>
-------------------------	--------------------	---	-----------------	----------------------	-------------------	-------------------

*FIRE PROTECTION SERVICE, OREGON*

*Duns: 11-895-9662*

0019	Mod #12	07/01/2008	1.00	job	\$1,952,958.73	\$1,952,958.73
------	---------	------------	------	-----	----------------	----------------

This is a New Line  
Ref Req No: R-0701458

**Previous Total:** \$12,841,266.79  
**Modification Total:** \$1,952,958.73  
**Grand Total:** \$14,794,225.52  
(Includes Discounts)

*TOTAL BID ITEMS 1-9 (ALL OR NONE)*

*PERFORMANCE TIME: 5 YEARS FROM 7/1/2003*

**Contract Level  
Funding Summary**

Document Number  
HAC032W00/0012

Title  
Fire Protection Services

Page  
3 of 4

Funding Strip Code

2006 - - 8503 - OR934 - - 252R - - 2821HU - - - - -

Change in Funded Amount

\$1,952,958.73

Reference Requisition: R-0701458

**Shipping Addresses**

Code	Detail
0001	<b>Org:</b> FIELD LOCATION OR PROJECT OFFICE <b>Addr:</b> Specified Within Document  <b>Attn:</b> . <b>Phone:</b> ( ) - ext. <b>Fax:</b> ( ) - ext.

**Invoice Addresses**

Code	Detail
0001	<b>Org:</b> BLM OREGON STATE OFFICE <b>Addr:</b> PO BOX 2965  PORTLAND OR 97208-2965 <b>Attn:</b> . <b>Phone:</b> ( ) - ext. <b>Fax:</b> ( ) - ext.

**AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT**

1. CONTRACT ID CODE

Page  
1 of 4

2. AMENDMENT/MODIFICATION NO. 0011	3. EFFECTIVE DATE 08/21/2006	4. REQUISITION/PURCHASE REQ. NO. See Lines	5. PROJECT NO. (If applicable)
6. ISSUED BY BLM-OR OREGON STATE OFFICE* 333 SW 1ST AVENUE, PO BOX 2965 PORTLAND, OR 97208		CODE OR952	7. ADMINISTERED BY (If other than Item 6) CODE

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code)  FORESTRY, OREGON DEPARTMENT OF  2600 STATE ST  SALEM, OR 97310-1336	9A. AMENDMENT OF SOLICITATION NO.
	9B. DATED (SEE ITEM 11)
	(X) 10A. MODIFICATION OF CONTRACT/ORDER NO. HAC032W00
	(X) 10B. DATED (SEE ITEM 13) 08/04/2003

**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS**

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  is extended,  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning \_\_\_\_\_ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)  
See Funding Detail

**13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
<input type="checkbox"/>	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
<input type="checkbox"/>	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
<input checked="" type="checkbox"/>	D. OTHER (Specify type of modification and authority) H.6.0 Incremental Funding

E. IMPORTANT: Contractor  is not,  is required to sign this document and return \_\_\_\_\_ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  
FIRE PROTECTION SERVICES, OREGON is modified as follows:

A. Obligate an additional \$1,683,729.59 for a new contract total of \$12,841,266.79

B. Performance Time: No change

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)	16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Steven D. Shapiro		
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. United States of America BY <u>Steven D. Shapiro</u> (Signature of Contracting Officer)	16C. DATE SIGNED 08/21/2006
(Signature of person authorized to sign)			

<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00/0011	<b>Title</b> Fire Protection Services	<b>Page</b> 2 of 4
--------------------------	--	--	-----------------------

**Total Funding:** \$12,841,266.79

<b>FYs</b>	<b>Fund</b>	<b>Budget Org</b>	<b>Sub</b>	<b>Object Class</b>	<b>Sub</b>	<b>Program</b>	<b>Cost Org</b>	<b>Sub</b>	<b>Proj/Job No.</b>	<b>Sub</b>	<b>Reporting Category</b>
<b>See Line Item(s)</b>											
<b>Division</b>	<b>Closed FYs</b>	<b>Cancelled Fund</b>									

<b>Line Item Number</b>	<b>Description</b>	<b>Delivery Date (Start date to End date)</b>	<b>Quantity</b>	<b>Unit of Issue</b>	<b>Unit Price</b>	<b>Total Cost</b>
-------------------------	--------------------	---	-----------------	----------------------	-------------------	-------------------

*FIRE PROTECTION SERVICE, OREGON*

*Duns: 11-895-9662*

0018	Mod # 11	07/01/2008	1.00	ls	\$1,683,729.59	\$1,683,729.59
------	----------	------------	------	----	----------------	----------------

This is a New Line

Ref Req No: R-0610818

**Previous Total:** \$11,157,537.20  
**Modification Total:** \$1,683,729.59  
**Grand Total:** \$12,841,266.79  
(Includes Discounts)

TOTAL BID ITEMS 1-9 (ALL OR NONE)

PERFORMANCE TIME: 5 YEARS FROM 7/1/2003

<b>Contract Level Funding Summary</b>	Document Number HAC032W00/0011	Title Fire Protection Services	Page 3 of 4
---	-----------------------------------	-----------------------------------	----------------

Funding Strip Code

2006 - - - or934 - - 252z - - 2821hu - - - b8dz - - - - -

Change in Funded Amount

\$524,191.01

Reference Requisition: R-0610692

2006 - - - OR934 - - 252Z - - 2851HU - - - 8503 - - - - -

\$1,159,538.58

Reference Requisition: R-0610818

**Address Detail**Title  
Fire Protection ServicesDocument Number  
HAC032W00/0011Page  
4 of 4**Shipping Addresses**

Code	Detail
0001	<b>Org:</b> FIELD LOCATION OR PROJECT OFFICE <b>Addr:</b> Specified Within Document  <b>Attn:</b> . <b>Phone:</b> ( ) - ext. <b>Fax:</b> ( ) - ext.

**Invoice Addresses**

Code	Detail
0001	<b>Org:</b> BLM OREGON STATE OFFICE <b>Addr:</b> PO BOX 2965  PORTLAND OR 97208-2965 <b>Attn:</b> . <b>Phone:</b> ( ) - ext. <b>Fax:</b> ( ) - ext.

**AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT**

1. CONTRACT ID CODE  
Page  
1

2. AMENDMENT/MODIFICATION NO. 0010	3. EFFECTIVE DATE 10/27/2005	4. REQUISITION/PURCHASE REQ. NO. See Lines	5. PROJECT NO. (If applicable)
6. ISSUED BY BLM-OR OREGON STATE OFFICE* 333 SW 1ST AVENUE, PO BOX 2965 PORTLAND, OR 97208		CODE OR952	7. ADMINISTERED BY (If other than Item 6) CODE

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code)  STATE OF OREGON. DEPT OF FORES  2600 STATE ST  SALEM, OR 97310-1336  1	9A. AMENDMENT OF SOLICITATION NO.
	9B. DATED (SEE ITEM 11)
	(X) 10A. MODIFICATION OF CONTRACT/ORDER NO. HAC032W00
	(X) 10B. DATED (SEE ITEM 13) 08/04/2003

**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS**

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  is extended,  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning \_\_\_\_\_ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

**12. ACCOUNTING AND APPROPRIATION DATA (If required)**

See Funding Detail

**13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**


CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
<input type="checkbox"/>	
<input type="checkbox"/>	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
<input type="checkbox"/>	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
<input checked="" type="checkbox"/>	D. OTHER (Specify type of modification and authority) H.6.0 Incremental Funding

E. IMPORTANT: Contractor  is not,  is required to sign this document and return \_\_\_\_\_ copies to the issuing office.

**14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)**  
FIRE PROTECTION SERVICES, OREGON is modified as follows:

A. Obligate an additional \$3,106,146.54 for a new contract total \$11,157,537.20.

B. Performance Time: No change.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Yuri Y. Dyson	
15B. CONTRACTOR/OFFEROR  (Signature of person authorized to sign)	15C. DATE SIGNED	16B. United States of America BY  (Signature of Contracting Officer)	16C. DATE SIGNED 10/28/05



<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00/0010	<b>Title</b> Fire Protection Services	<b>Page</b> 2 of 4
--------------------------	--	--	-----------------------

Total Funding: \$11,157,537.20

FYs	Fund	Budget Org	Sub	Object Class	Sub	Program	Cost Org	Sub	Proj/Job No.	Sub	Reporting Category
<b>See Line Item(s)</b>											
Division	Closed FYs	Cancelled Fund									

Line Item Number	Description	Delivery Date (Start date to End date)	Quantity	Unit of Issue	Unit Price	Total Cost
------------------	-------------	---	----------	---------------	------------	------------

FIRE PROTECTION SERVICE, OREGON

: 11-895-9662

0017	Mod #10 This is a New Line	07/01/2008	1.00	ls	\$3,106,146.54	\$3,106,146.54
------	-------------------------------	------------	------	----	----------------	----------------

**Previous Total:** \$8,051,390.66  
**Modification Total:** \$3,106,146.54  
**Grand Total:** \$11,157,537.20  
(Includes Discounts)

TOTAL BID ITEMS 1-9 (ALL OR NONE)

PERFORMANCE TIME: 5 YEARS FROM 7/1/2003

<b>Contract Level Funding Summary</b>	<b>Document Number</b> HAC032W00/0010	<b>Title</b> Fire Protection Services	<b>Page</b> 3 of 4
---	--	--	-----------------------

**Funding Strip Code**

2006 - - - OR934 - - 252z - - 2851HU - - - 8503 - - - - -

**Change in Funded Amount**

\$2,850,000.00

Reference Requisition: R-0601096

2006 - - - OR934 - - 252z - - 2821HU - - - B8DZ - - - - -

\$256,146.54

Reference Requisition: R-0601096

**Address Detail****Title**  
Fire Protection Services**Document Number**  
HAC032W00/0010**Page**  
4 of 4**Shipping Addresses**

Code	Detail
0001	<b>Org:</b> FIELD LOCATION OR PROJECT OFFICE <b>Addr:</b> Specified Within Document  <b>Attn:</b> . <b>Phone:</b> ( ) - ext. <b>Fax:</b> ( ) - ext.

**Invoice Addresses**

Code	Detail
0001	<b>Org:</b> BLM OREGON STATE OFFICE <b>Addr:</b> PO BOX 2965  PORTLAND OR 97208-2965 <b>Attn:</b> . <b>Phone:</b> ( ) - ext. <b>Fax:</b> ( ) - ext.

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE

Page

1

2. AMENDMENT/MODIFICATION NO. 0009

3. EFFECTIVE DATE 08/15/2005

4. REQUISITION/PURCHASE REQ. NO. See Lines

5. PROJECT NO. (If applicable)

6. ISSUED BY BLM OREGON STATE OFFICE PO BOX 2965 PORTLAND, OR 97208-2965

CODE OR952

7. ADMINISTERED BY (If other than Item 6)

CODE

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code)

STATE OF OREGON. DEPT OF FORES

2600 STATE ST

SALEM, OR 97310-1336

9A. AMENDMENT OF SOLICITATION NO.

9B. DATED (SEE ITEM 11)

(X) 10A. MODIFICATION OF CONTRACT/ORDER NO. HAC032W00

(X) 10B. DATED (SEE ITEM 13) 08/04/2003

1 FACILITY CODE

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

2005 - - - OR934 - - 252z - - 2821hu - - - 9999 - - - - \$470,712.46

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority) H.6.0 Incremental Funding

E. IMPORTANT: Contractor is not, is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) FIRE PROTECTION SERVICES, OREGON is modified as follows:

A. Obligate an additional \$470,712.46 for a new contract total \$8,051,390.66.

B. Performance Time: No change.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Yuri Yoshida

15B. CONTRACTOR/OFFEROR

15C. DATE SIGNED

16B. United States of America

16C. DATE SIGNED

(Signature of person authorized to sign)

BY (Signature of Contracting Officer)

8/15/05

<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00/0009	<b>Title</b> Fire Protection Services	<b>Page</b> 2 of 21
--------------------------	--	--	------------------------

Total Funding: \$8,051,390.66

FYs	Fund	Budget Org	Sub	Object Class	Sub	Program	Cost Org	Sub	Proj/Job No.	Sub	Reporting Category
Division		Closed FYs	Cancelled Fund								

Line Item Number	Description	Delivery Date (Start date to End date)	Quantity	Unit of Issue	Unit Price	Total Cost
<i>FIRE PROTECTION SERVICE, OREGON</i>						
<i>Duns: 11-895-9662</i>						
0001	Prevention (Bid on Items A-H) Change in Delivery Date	07/01/2008	0.00	-	\$0.00	\$0.00
0001AA	A: Cascade District, Sweet Home/Santiam Unit Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0001AB	B: Northwest Oregon Area (Except East Lane & Sweet Home/Santiam Unit) Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0001AC	C: Cascade District, Eastern Lane Unit Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0001AD	D: Western Lane Forest Protection District Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00

<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00/0009	<b>Title</b> Fire Protection Services	<b>Page</b> 3 of 21
--------------------------	--	--	------------------------

Total Funding: \$8,051,390.66

FYs	Fund	Budget Org	Sub	Object Class	Sub	Program	Cost Org	Sub	Proj/Job No.	Sub	Reporting Category
Division		Closed FYs		Cancelled Fund							

Line Item Number	Description	Delivery Date (Start date to End date)	Quantity	Unit of Issue	Unit Price	Total Cost
0001AE	E: Coos Fire Protection District Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0001AF	F: Douglas Fire Protection District Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0001AG	G: Southwest Oregon Fire Protection District Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0001AH	H: Klamath Lake Forest Protection District Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0002	Detection (Bid on Items A-H) Change in Delivery Date	07/01/2008	0.00	_	\$0.00	\$0.00

<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00/0009	<b>Title</b> Fire Protection Services	<b>Page</b> 4 of 21
--------------------------	--	--	------------------------

Total Funding: \$8,051,390.66

FYs	Fund	Budget Org	Sub	Object Class	Sub	Program	Cost Org	Sub	Proj/Job No.	Sub	Reporting Category
Division		Closed FYs	Cancelled Fund								

Line Item Number	Description	Delivery Date (Start date to End date)	Quantity	Unit of Issue	Unit Price	Total Cost
0002AA	A: Cascade District, Sweet Home Santiam Unit Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0002AB	B: Northwest Oregon Area (Except East Lane & Sweet Home/Santiam Unit) Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0002AC	C: Cascade District, Eastern Lane Unit Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0002AD	D: Western Lane Forest Protection District Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0002AE	E: Coos Fire Protection Association Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00

<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00/0009	<b>Title</b> Fire Protection Services	<b>Page</b> 5 of 21
--------------------------	--	--	------------------------

Total Funding: \$8,051,390.66

FYs	Fund	Budget Org	Sub	Object Class	Sub	Program	Cost Org	Sub	Proj/Job No.	Sub	Reporting Category
Division		Closed FYs		Cancelled Fund							

Line Item Number	Description	Delivery Date (Start date to End date)	Quantity	Unit of Issue	Unit Price	Total Cost
0002AF	F: Douglas Fire Protection Association Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0002AG	G: Southwest Oregon Fire Protection District Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0002AH	H: Klamath Lake Forest Protection District Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0003	Initial Attack Readiness (Bid on Items A-H) Change in Delivery Date	07/01/2008	0.00	-	\$0.00	\$0.00
0003AA	A: Cascade District, Sweet Home/Santiam Unit Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00



<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00/0009	<b>Title</b> Fire Protection Services	<b>Page</b> 6 of 21
--------------------------	--	--	------------------------

Total Funding: \$8,051,390.66

FYs	Fund	Budget Org	Sub	Object Class	Sub	Program	Cost Org	Sub	Proj/Job No.	Sub	Reporting Category
Division		Closed FYs		Cancelled Fund							

Line Item Number	Description	Delivery Date (Start date to End date)	Quantity	Unit of Issue	Unit Price	Total Cost
0003AB	B: Northwest Oregon Area (Except East Lane & Sweet Home/Santiam Unit) Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0003AC	C: Cascade District, Eastern Lane Unit Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0003AD	D: Western Lane Forest Protection District Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0003AE	E: Coos Fire Protection Association Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0003AF	F: Douglas Fire Protection Association Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00

<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00/0009	<b>Title</b> Fire Protection Services	<b>Page</b> 7 of 21
--------------------------	--	--	------------------------

Total Funding: \$8,051,390.66

FYs	Fund	Budget Org	Sub	Object Class	Sub	Program	Cost Org	Sub	Proj/Job No.	Sub	Reporting Category	
Division		Closed FYs	Cancelled Fund									

Line Item Number	Description	Delivery Date (Start date to End date)	Quantity	Unit of Issue	Unit Price	Total Cost
0003AG	G: Southwest Oregon Fire Protection District Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0003AH	H: Klamath Lake Forest Protection District Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0004	Initial Attack Suppression Service Prior to Use of Emergency Fund (Bid on Items A-H) Change in Delivery Date	07/01/2008	0.00	-	\$0.00	\$0.00
0004AA	A: Cascade District, Sweet Home/Santiam Unit Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0004AB	B: Northwest Oregon Area (Except East Lane & Sweet Home/Santiam Unit) Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00

<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00/0009	<b>Title</b> Fire Protection Services	<b>Page</b> 8 of 21
--------------------------	--	--	------------------------

Total Funding: \$8,051,390.66

FYs	Fund	Budget Org	Sub	Object Class	Sub	Program	Cost Org	Sub	Proj/Job No.	Sub	Reporting Category
Division		Closed FYs		Cancelled Fund							

Line Item Number	Description	Delivery Date (Start date to End date)	Quantity	Unit of Issue	Unit Price	Total Cost
0004AC	C: Cascade District, Eastern Lane Unit Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0004AD	D: Western Lane Forest Protection District Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0004AE	E: Coos Fire Protection District Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0004AF	F: Douglas Fire Protection District Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0004AG	G: Southwest Oregon Fire Protection District Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00

<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00/0009	<b>Title</b> Fire Protection Services	<b>Page</b> 9 of 21
--------------------------	--	--	------------------------

Total Funding: \$8,051,390.66

FYs	Fund	Budget Org	Sub	Object Class	Sub	Program	Cost Org	Sub	Proj/Job No.	Sub	Reporting Category
Division		Closed FYs		Cancelled Fund							

Line Item Number	Description	Delivery Date (Start date to End date)	Quantity	Unit of Issue	Unit Price	Total Cost
0004AH	H: Klamath Lake Forest Protection District Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0005	Initial Attack Suppression Services Emergency Fund Costs (Bid on Items A-H) Change in Delivery Date	07/01/2008	0.00	-	\$0.00	\$0.00
0005AA	A: Cascade District, Sweet Home/Santiam Unit Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0005AB	B: Northwest Oregon Area (Except East Lane & Sweet Home/Santiam Unit) Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0005AC	C: Cascade District, Eastern Lane Unit Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00

<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00/0009	<b>Title</b> Fire Protection Services	<b>Page</b> 10 of 21
--------------------------	--	--	-------------------------

Total Funding: \$8,051,390.66

FYs	Fund	Budget Org	Sub	Object Class	Sub	Program	Cost Org	Sub	Proj/Job No.	Sub	Reporting Category	
Division		Closed FYs	Cancelled Fund									

Line Item Number	Description	Delivery Date (Start date to End date)	Quantity	Unit of Issue	Unit Price	Total Cost
0005AD	D: Western Lane Forest Protection District Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0005AE	E: Coos Fire Protection District Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0005AF	F: Douglas Fire Protection District Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0005AG	G: Southwest Oregon Fire Protection District Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0005AH	H: Klamath Lake Forest Protection District (Bid on Items A-H) Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00

<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00/0009	<b>Title</b> Fire Protection Services	<b>Page</b> 11 of 21
--------------------------	--	--	-------------------------

Total Funding: \$8,051,390.66

FYs	Fund	Budget Org	Sub	Object Class	Sub	Program	Cost Org	Sub	Proj/Job No.	Sub	Reporting Category
Division		Closed FYs		Cancelled Fund							

Line Item Number	Description	Delivery Date (Start date to End date)	Quantity	Unit of Issue	Unit Price	Total Cost
0006	Overhead Services (Bid on Items A-H) Change in Delivery Date	07/01/2008	0.00	-	\$0.00	\$0.00
0006AA	A: Cascade District, Sweet Home/Santiam Unit Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0006AB	B: Northwest Oregon Area (Except East Lane & Sweet Home/Santiam Unit) Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0006AC	C: Cascade District, Eastern Lane Unit Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0006AD	D: Western Lane Forest Protection District Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00

<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00/0009	<b>Title</b> Fire Protection Services	<b>Page</b> 12 of 21
--------------------------	--	--	-------------------------

Total Funding: \$8,051,390.66

FYs	Fund	Budget Org	Sub	Object Class	Sub	Program	Cost Org	Sub	Proj/Job No.	Sub	Reporting Category
Division		Closed FYs	Cancelled Fund								

Line Item Number	Description	Delivery Date (Start date to End date)	Quantity	Unit of Issue	Unit Price	Total Cost
0006AE	E: Coos Fire Protection District Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0006AF	F: Douglas Fire Protection District Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0006AG	G: Southwest Oregon Fire Protection District Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0006AH	H: Klamath Lake Forest Protection District Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0007	Headquarters Services (Bid on Items A-H) Change in Delivery Date	07/01/2008	0.00	-	\$0.00	\$0.00

<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00/0009	<b>Title</b> Fire Protection Services	<b>Page</b> 13 of 21
--------------------------	--	--	-------------------------

Total Funding: \$8,051,390.66

FYs	Fund	Budget Org	Sub	Object Class	Sub	Program	Cost Org	Sub	Proj/Job No.	Sub	Reporting Category
Division	Closed FYs	Cancelled Fund									

Line Item Number	Description	Delivery Date (Start date to End date)	Quantity	Unit of Issue	Unit Price	Total Cost
0007AA	A: Cascade District, Sweet Home/Santiam Unit Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0007AB	B: Northwest Oregon Area (Except East Lane & Sweet Home/Santiam Unit) Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0007AC	C: Cascade District, Eastern Lane Unit Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0007AD	D: Western Lane Forest Protection District Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0007AE	E: Coos Fire Protection District Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00



<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00/0009	<b>Title</b> Fire Protection Services	<b>Page</b> 14 of 21
--------------------------	--	--	-------------------------

Total Funding: \$8,051,390.66

FYs	Fund	Budget Org	Sub	Object Class	Sub	Program	Cost Org	Sub	Proj/Job No.	Sub	Reporting Category
Division	Closed FYs	Cancelled Fund									

Line Item Number	Description	Delivery Date (Start date to End date)	Quantity	Unit of Issue	Unit Price	Total Cost
0007AF	F: Douglas Fire Protection District Change in Delivery Date	07/01/2008	0.00	Is	\$0.00	\$0.00
0007AG	G: Southwest Oregon Fire Protection District Change in Delivery Date	07/01/2008	0.00	Is	\$0.00	\$0.00
0007AH	H: Klamath Lake Forest Protection District Change in Delivery Date	07/01/2008	0.00	Is	\$0.00	\$0.00
0008	Direct Contract Administration Services (Bid on Items A-H) Change in Delivery Date	07/01/2008	0.00	-	\$0.00	\$0.00
0008AA	A: Cascade District, Sweet Home/Santiam Unit Change in Delivery Date	07/01/2008	0.00	Is	\$0.00	\$0.00

<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00/0009	<b>Title</b> Fire Protection Services	<b>Page</b> 15 of 21
--------------------------	--	--	-------------------------

Total Funding: \$8,051,390.66

FYs	Fund	Budget Org	Sub	Object Class	Sub	Program	Cost Org	Sub	Proj/Job No.	Sub	Reporting Category
Division	Closed FYs	Cancelled Fund									

Line Item Number	Description	Delivery Date (Start date to End date)	Quantity	Unit of Issue	Unit Price	Total Cost
0008AB	B: Northwest Oregon Area (Except East Lane & Sweet Home/Santiam Unit) Change in Delivery Date	07/01/2008	0.00	Is	\$0.00	\$0.00
0008AC	C: Cascade District, Eastern Lane Unit Change in Delivery Date	07/01/2008	0.00	Is	\$0.00	\$0.00
0008AD	D: Western Lane Forest Protection District Change in Delivery Date	07/01/2008	0.00	Is	\$0.00	\$0.00
0008AE	E: Coos Fire Protection District Change in Delivery Date	07/01/2008	0.00	Is	\$0.00	\$0.00
0008AF	F: Douglas Fire Protection District Change in Delivery Date	07/01/2008	0.00	Is	\$0.00	\$0.00

<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00/0009	<b>Title</b> Fire Protection Services	<b>Page</b> 16 of 21
--------------------------	--	--	-------------------------

Total Funding: \$8,051,390.66

FYs	Fund	Budget Org	Sub	Object Class	Sub	Program	Cost Org	Sub	Proj/Job No.	Sub	Reporting Category
Division		Closed FYs		Cancelled Fund							

Line Item Number	Description	Delivery Date (Start date to End date)	Quantity	Unit of Issue	Unit Price	Total Cost
0008AG	G: Southwest Oregon Fire Protection District Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0008AH	H: Klamath Lake Forest Protection District Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0009	Special Fire Protection Measures (Bid on Items A-H) Change in Delivery Date	07/01/2008	0.00	-	\$0.00	\$0.00
0009AA	A: Cascade District, Sweet Home/Santiam Unit Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0009AB	B: Northwest Oregon Area (Except East Lane & Sweet Home/Santiam Unit) Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00

<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00/0009	<b>Title</b> Fire Protection Services	<b>Page</b> 17 of 21
--------------------------	--	--	-------------------------

Total Funding: \$8,051,390.66

FYs	Fund	Budget Org	Sub	Object Class	Sub	Program	Cost Org	Sub	Proj/Job No.	Sub	Reporting Category
Division		Closed FYs		Cancelled Fund							

Line Item Number	Description	Delivery Date (Start date to End date)	Quantity	Unit of Issue	Unit Price	Total Cost
0009AC	C: Cascade District, Eastern Lane Unit Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0009AD	D: Western Lane Forest Protection District Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0009AE	E: Coos Fire Protection District Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0009AF	F: Douglas Fire Protection District Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0009AG	G: Southwest Oregon Fire Protection District Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00

<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00/0009	<b>Title</b> Fire Protection Services	<b>Page</b> 18 of 21
--------------------------	--	--	-------------------------

Total Funding: \$8,051,390.66

FYs	Fund	Budget Org	Sub	Object Class	Sub	Program	Cost Org	Sub	Proj/Job No.	Sub	Reporting Category
Division		Closed FYs		Cancelled Fund							

Line Item Number	Description	Delivery Date (Start date to End date)	Quantity	Unit of Issue	Unit Price	Total Cost
0009AH	H: Klamath Lake Forest Protection District Change in Delivery Date	07/01/2008	0.00	ls	\$0.00	\$0.00
0010	Obligate funds for the Western Oregon Protection Contract Change in Delivery Date Ref Req No: R-0311512	07/01/2008 (09/01/2003 to 09/30/2003)	0.00	job	\$0.00	\$0.00
0011	Obligate funds for the Western Oregon Protection Contract Change in Delivery Date Obligate funds for the Western Oregon Protection Contract Ref Req No: R-0400848	07/01/2008 (07/01/2003 to 09/30/2003)	0.00	ea	\$0.00	\$0.00
0012	Western Oregon Protection Contract Change in Delivery Date To obligate funds for the Western ORegon Protection Contract Ref Req No: R-0407912	07/01/2008 (10/01/2003 to 03/31/2004)	0.00	ls	\$0.00	\$0.00
0013	Mod #6 Change in Delivery Date Ref Req No: R-0410949	07/01/2008	0.00	ls	\$0.00	\$0.00

<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00/0009	<b>Title</b> Fire Protection Services	<b>Page</b> 19 of 21
--------------------------	--	--	-------------------------

Total Funding: \$8,051,390.66

FYs	Fund	Budget Org	Sub	Object Class	Sub	Program	Cost Org	Sub	Proj/Job No.	Sub	Reporting Category	
Division		Closed FYs	Cancelled Fund									

Line Item Number	Description	Delivery Date (Start date to End date)	Quantity	Unit of Issue	Unit Price	Total Cost
------------------	-------------	---	----------	---------------	------------	------------

0014	Mod #7	07/01/2008	0.00	ls	\$0.00	\$0.00
------	--------	------------	------	----	--------	--------

Change in Delivery Date  
To obligate funds for the Western Oregon Protection Contract  
Ref Req No: R-0500419

0015	Mod #8	07/01/2008	0.00	ls	\$0.00	\$0.00
------	--------	------------	------	----	--------	--------

Change in Delivery Date  
Ref Req No: R-0504959

0016	Mod #9	07/01/2008	1.00	ls	\$470,712.46	\$470,712.46
------	--------	------------	------	----	--------------	--------------

This is a New Line  
Ref Req No: R-0510735

**Previous Total:** \$7,580,678.20  
**Modification Total:** \$470,712.46  
**Grand Total:** \$8,051,390.66  
(Includes Discounts)

TOTAL BID ITEMS 1-9 (ALL OR NONE)

PERFORMANCE TIME: 5 YEARS FROM 7/1/2003

**Contract Level  
Funding Summary**

Document Number  
HAC032W00/0009

Title  
Fire Protection Services

Page  
20 of 21

Funding Strip Code

2005 - - - OR934 - - 252z - - 2821hu - - - 9999 - - - - -

Change in Funded Amount

\$470,712.46

Reference Requisition: R-0510735

**Address Detail****Title**  
Fire Protection Services**Document Number**  
HAC032W00/0009**Page**  
21 of 21**Shipping Addresses**

Code	Detail
0001	<b>Org:</b> FIELD LOCATION OR PROJECT OFFICE <b>Addr:</b> Specified Within Document  <b>Attn:</b> . <b>Phone:</b> ( ) - ext. <b>Fax:</b> ( ) - ext.

**Invoice Addresses**

Code	Detail
0001	<b>Org:</b> BLM OREGON STATE OFFICE <b>Addr:</b> PO BOX 2965  PORTLAND OR 97208-2965 <b>Attn:</b> . <b>Phone:</b> ( ) - ext. <b>Fax:</b> ( ) - ext.



**AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT**

1. CONTRACT ID CODE  
Page  
1

2. AMENDMENT/MODIFICATION NO. 0008  
3. EFFECTIVE DATE 03/31/2005  
4. REQUISITION/PURCHASE REQ. NO. See Lines  
5. PROJECT NO. (If applicable)

6. ISSUED BY BLM OREGON STATE OFFICE  
PO BOX 2965  
PORTLAND, OR 97208-2965  
CODE OR952  
7. ADMINISTERED BY (If other than Item 6) CODE

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code)  
ST OF OREGON. DEPT OF FORESTRY  
2600 STATE ST  
SALEM, OR 97310-1336  
CITY 1 FACILITY CODE  
9A. AMENDMENT OF SOLICITATION NO.  
9B. DATED (SEE ITEM 11)  
(X) 10A. MODIFICATION OF CONTRACT/ORDER NO. HAC032W00  
(X) 10B. DATED (SEE ITEM 13) 08/04/2003

**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS**

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  is extended,  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning \_\_\_\_\_ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

**12. ACCOUNTING AND APPROPRIATION DATA (If required)**

**13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

CHECK ONE  
 A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.  
 B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  
 C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:  
 D. OTHER (Specify type of modification and authority)  
 H.6.0 Incremental Funding

E. IMPORTANT: Contractor  is not,  is required to sign this document and return \_\_\_\_\_ copies to the issuing office.

**14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)**  
 FIRE PROTECTION SERVICES, OREGON is modified as follows:

- A. Obligate an additional \$466,678.53 for a new contract total \$7,580,678.20.
- B. Performance Time: No change.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)	16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Yuri Yoshida
15B. CONTRACTOR/OFFEROR  (Signature of person authorized to sign)	16B. United States of America BY <u>Yuri Yoshida</u> (Signature of Contracting Officer)
15C. DATE SIGNED	16C. DATE SIGNED 3/31/05

**AMENDMENT OF SOLICITATION/MC**

**ICATION OF CONTRACT**

CONTRACT ID CODE

Page  
1 of 4

2. AMENDMENT/MODIFICATION NO. 0007	3. EFFECTIVE DATE 10/21/2004	4. REQUISITION/PURCHASE REQ. NO. See Lines	5. PROJECT NO. (If applicable)
---------------------------------------	---------------------------------	---	--------------------------------

6. ISSUED BY BLM OREGON STATE OFFICE PO BOX 2965 PORTLAND, OR 97208-2965	CODE OR952	7. ADMINISTERED BY (If other than Item 6)	CODE
---	---------------	---	------

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code)  ST OF OREGON. DEPT OF FORESTRY  2600 STATE ST  SALEM, OR 97310-1336	9A. AMENDMENT OF SOLICITATION NO.
	9B. DATED (SEE ITEM 11)
	(X) 10A. MODIFICATION OF CONTRACT/ORDER NO. HAC032W00
	(X) 10B. DATED (SEE ITEM 13) 08/04/2003

**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS**

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  is extended,  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning \_\_\_\_\_ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) 2005 - - - OR934 - - 252Z - - 2851HU - - - 8503 - - - - - \$2,824,274.84
---

**13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
<input type="checkbox"/>	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
<input type="checkbox"/>	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
<input checked="" type="checkbox"/>	D. OTHER (Specify type of modification and authority) <b>H.6 Incremental Funding</b>

E. IMPORTANT: Contractor  is not,  is required to sign this document and return \_\_\_\_\_ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  
FIRE PROTECTION SERVICES, OREGON is modified as follows:

A. Obligate an additional \$2,824,274.84 for a new contract total \$7,113,999.67.

B. Performane Time: No change

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Steven D. Shapiro	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. United States of America BY <u>Steven D. Shapiro</u> (Signature of Contracting Officer)	16C. DATE SIGNED 10/21/2004
(Signature of person authorized to sign)			

**Contract Level  
Funding Summary**

Document Number  
HAC032W00/0007

Title  
Fire Protection Services

Page  
3 of 4

Funding Strip Code

2005 - - - OR934 - - 252Z - - 2851HU - - - 8503 - - - - -

Change in Funded Amount

\$2,824,274.84

Reference Requisition: R-0500419

<b>Line Item Summary</b>	Document Number HAC032W00/0007	Title Fire Protection Services	Page 2 of 4
--------------------------	-----------------------------------	-----------------------------------	----------------

Total Funding: \$7,113,999.67

FYs	Fund	Budget Org	Sub	Object Class	Sub	Program	Cost Org	Sub	Proj/Job No.	Sub	Reporting Category
Division		Closed FYs		Cancelled Fund							

Line Item Number	Description	Delivery Date (Start date to End date)	Quantity	Unit of Issue	Unit Price	Total Cost
------------------	-------------	---	----------	---------------	------------	------------

FIRE PROTECTION SERVICE, OREGON

Drawings: 11-895-9662

0014	Mod #7	09/30/2004	1.00	ls	\$2,824,274.84	\$2,824,274.84
------	--------	------------	------	----	----------------	----------------

This is a New Line  
To obligate funds for the Western Oregon Protection Contract  
Ref Req No: R-0500419

**Previous Total:** \$4,289,724.83  
**Modification Total:** \$2,824,274.84  
**Grand Total:** \$7,113,999.67  
(Includes Discounts)

TOTAL BID ITEMS 1-9 (ALL OR NONE)

PERFORMANCE TIME: 5 YEARS FROM 7/1/2003

**AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT**

1. CONTRACT ID CODE \_\_\_\_\_ Page 1

2. AMENDMENT/MODIFICATION NO. 0006 3. EFFECTIVE DATE 07/29/2004 4. REQUISITION/PURCHASE REQ. NO. See Lines 5. PROJECT NO. (If applicable) \_\_\_\_\_

6. ISSUED BY BLM OREGON STATE OFFICE PO BOX 2965 PORTLAND, OR 97208-2965 CODE OR952 7. ADMINISTERED BY (If other than Item 6) CODE \_\_\_\_\_

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) ST OF OREGON. DEPT OF FORESTRY 2600 STATE ST SALEM, OR 97310-1336 FACILITY CODE 1 9A. AMENDMENT OF SOLICITATION NO. 9B. DATED (SEE ITEM 11) 10A. MODIFICATION OF CONTRACT/ORDER NO. HAC032W00 (X) 10B. DATED (SEE ITEM 13) 08/04/2003 (X)

**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS**

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  is extended,  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning \_\_\_\_\_ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

**12. ACCOUNTING AND APPROPRIATION DATA (If required)**

2004 - - - OR934 - - 252Z - - 2851HU - - - 8503 - - - - \$471,034.84

**13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.  B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:  D. OTHER (Specify type of modification and authority) H.6.0 Incremental Funding

E. IMPORTANT: Contractor  is not,  is required to sign this document and return \_\_\_\_\_ copies to the issuing office.

**14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)**

FIRE PROTECTION SERVICES, OREGON is modified as follows:  
A. Obligate an additional \$471,034.84 for a new contract total \$4,289,724.83.  
B. Performance Time: No change.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Yuri Yoshida  
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. United States of America BY *Yuri Yoshida* (Signature of Contracting Officer) 16C. DATE SIGNED 8/2/04  
(Signature of person authorized to sign)

<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00/0006	<b>Title</b> Fire Protection Services	<b>Page</b> 2 of 4
--------------------------	--	--	-----------------------

Total Funding: \$4,289,724.83

FYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category

Division Closed FYs Cancelled Fund

Line Item Number	Description	Delivery Date (Start date to End date)	Quantity	Unit of Issue	Unit Price	Total Cost
------------------	-------------	---	----------	---------------	------------	------------

FIRE PROTECTION SERVICE, OREGON

0013	Mod #6	07/01/2004	1.00	ls	\$471,034.84	\$471,034.84
------	--------	------------	------	----	--------------	--------------

This is a New Line  
Ref Req No: R-0410949

**Previous Total:** \$3,818,689.99  
**Modification Total:** \$471,034.84  
**Grand Total:** \$4,289,724.83  
(Includes Discounts)

TOTAL BID ITEMS 1-9 (ALL OR NONE)

PERFORMANCE TIME: 5 YEARS FROM 7/1/2003  
Duns 118959662

**Contract Level  
Funding Summary**

**Document Number**  
HAC032W00/0006

**Title**  
Fire Protection Services

**Page**  
3 of 4

Funding Strip Code

2004 - - - OR934 - - 252Z - - 2851HU - - - 8503 - - - - -

Change in Funded Amount

\$471,034.84

Reference Requisition: R-0410949

**Address Detail****Title**  
Fire Protection Services**Document Number**  
HAC032W00/0006**Page**  
4 of 4**Shipping Addresses**

Code	Detail
0001	<b>Org:</b> FIELD LOCATION OR PROJECT OFFICE <b>Addr:</b> Specified Within Document  <b>Attn:</b> . <b>Phone:</b> ( ) - ext. <b>Fax:</b> ( ) - ext.

**Invoice Addresses**

Code	Detail
0001	<b>Org:</b> BLM OREGON STATE OFFICE <b>Addr:</b> PO BOX 2965  PORTLAND OR 97208-2965 <b>Attn:</b> . <b>Phone:</b> ( ) - ext. <b>Fax:</b> ( ) - ext.



2. AMENDMENT/MODIFICATION NO. 0005	3. EFFECTIVE DATE 05/21/2004	4. REQUISITION/PURCHASE REQ. NO. See Lines	5. PROJECT NO. (If applicable)
---------------------------------------	---------------------------------	---	--------------------------------

6. ISSUED BY BLM OREGON STATE OFFICE PO BOX 2965 PORTLAND, OR 97208-2965	CODE OR952	7. ADMINISTERED BY (If other than Item 6)	CODE
---	---------------	---	------

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code)  ST OF OREGON. DEPT OF FORESTRY  2600 STATE ST  LEWIS & CLATSOP COUNTY, OR 97310-1336	9A. AMENDMENT OF SOLICITATION NO.
	9B. DATED (SEE ITEM 11)
	(X) 10A. MODIFICATION OF CONTRACT/ORDER NO. HAC032W00
	(X) 10B. DATED (SEE ITEM 13) 08/04/2003

**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS**

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  is extended,  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:  
 (a) By completing Items 8 and 15, and returning \_\_\_\_\_ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)  
 2004 - - - OR934 - - 252Z - - 2851hu - - - 8503 - - - - - \$929,845.73

**13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

<b>CHECK ONE</b>	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
<input type="checkbox"/>	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
<input type="checkbox"/>	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
<input checked="" type="checkbox"/>	D. OTHER (Specify type of modification and authority) H.6.0 Incremental Funding

E. IMPORTANT: Contractor  is not,  is required to sign this document and return \_\_\_\_\_ copies to the issuing office.


**14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)**

FIRE PROTECTION SERVICES, OREGON is modified as follows:

A. Obligate an additional \$929,845.73 for a new contract total of \$3,818,689.99.

B. Performance Time: No change.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)	16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Yuri Yoshida
15B. CONTRACTOR/OFFEROR  (Signature of person authorized to sign)	15C. DATE SIGNED
16B. United States of America BY  (Signature of Contracting Officer)	16C. DATE SIGNED 05/28/2004

<b>Line Item Summary</b>	Document Number HAC032W00/0005	Title Fire Protection Services	Page 2 of 4
--------------------------	-----------------------------------	-----------------------------------	----------------

Total Funding: \$3,818,689.99

FYs	Fund	Budget Org	Sub	Object Class	Sub	Program	Cost Org	Sub	Proj/Job No.	Sub	Reporting Category
Division		Closed FYs		Cancelled Fund							

Line Item Number	Description	Delivery Date (Start date to End date)	Quantity	Unit of Issue	Unit Price	Total Cost
------------------	-------------	---	----------	---------------	------------	------------

FIRE PROTECTION SERVICE, OREGON

0012	Western Oregon Protection Contract	05/14/2004 (10/01/2003 to 03/31/2004)	1.00	ls	\$929,845.73	\$929,845.73
------	------------------------------------	--	------	----	--------------	--------------

This is a New Line

To obligate funds for the Western ORegon Protection Contract

Ref Req No: R-0407912

**Previous Total:** \$2,888,844.26  
**Modification Total:** \$929,845.73  
**Grand Total:** \$3,818,689.99  
(Includes Discounts)

TOTAL BID ITEMS 1-9 (ALL OR NONE)

PERFORMANCE TIME: 5 YEARS FROM 7/1/2003  
Duns 118959662

<b>Contract Level Funding Summary</b>	<b>Document Number</b> HAC032W00/0005	<b>Title</b> Fire Protection Services	<b>Page</b> 3 of 4
---	--	--	-----------------------

Funding Strip Code

2004 - - - OR934 - - 252Z - - 2851hu - - - 8503 - - - - -

Change in Funded Amount

\$929,845.73

Reference Requisition: R-0407912

**Address Detail**

Title

Fire Protection Services

Document Number

HAC032W00/0005

Page

4 of 4

**Shipping Addresses**

Code	Detail
0001	<p>Org: BLM WAREHOUSE - OREGON Addr: 14015 NE AIRPORT WY.</p> <p>PORTLAND OR 97230</p> <p>Attn: .</p> <p>Phone: ( ) - ext.</p> <p>Fax: ( ) - ext.</p>

**Invoice Addresses**

Code	Detail
0001	<p>Org: BLM OREGON STATE OFFICE Addr: PO BOX 2965</p> <p>PORTLAND OR 97208-2965</p> <p>Attn: .</p> <p>Phone: ( ) - ext.</p> <p>Fax: ( ) - ext.</p>

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>				1. CONTRACT ID CODE	Page 1
2. AMENDMENT/MODIFICATION NO. 0004	3. EFFECTIVE DATE 05/18/2004	4. REQUISITION/PURCHASE REQ. NO. See Lines	5. PROJECT NO. (If applicable)		
6. ISSUED BY BLM OREGON STATE OFFICE PO BOX 2965 PORTLAND, OR 97208-2965		CODE OR952	7. ADMINISTERED BY (If other than Item 6)		CODE
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code)  ST OF OREGON. DEPT OF FORESTRY  2600 STATE ST  SALEM, OR 97310-1336			9A. AMENDMENT OF SOLICITATION NO.		
			9B. DATED (SEE ITEM 11)		
			(X) 10A. MODIFICATION OF CONTRACT/ORDER NO. HAC032W00		
			(X) 10B. DATED (SEE ITEM 13) 08/04/2003		
CODE 1	FACILITY CODE				

**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS**

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  is extended,  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning \_\_\_\_\_ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

**12. ACCOUNTING AND APPROPRIATION DATA (If required)**


**13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
<input checked="" type="checkbox"/>	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
<input type="checkbox"/>	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
<input type="checkbox"/>	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor  is not,  is required to sign this document and return \_\_\_\_\_ copies to the issuing office.

**14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)**  
FIRE PROTECTION SERVICES, OREGON is modified as follows:

See Continuation Pages

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Yuri Yoshida	
15B. CONTRACTOR/OFFEROR  (Signature of person authorized to sign)	15C. DATE SIGNED	16B. United States of America BY  (Signature of Contracting Officer)	16C. DATE SIGNED 05/19/2004

Replace Clause 52.232-33 Payment By Electronic Funds Transfer – Central Contractor Registration, May 1999 version with October 2003 version as shown below.

52.232-33 Payment by Electronic Funds Transfer-Central Contractor Registration.

(a) *Method of payment.*

(1) All payments by the Government under this contract shall be made by electronic funds transfer (EFT), except as provided in paragraph (a)(2) of this clause. As used in this clause, the term "EFT" refers to the funds transfer and may also include the payment information transfer.

(2) In the event the Government is unable to release one or more payments by EFT, the Contractor agrees to either-

- (i) Accept payment by check or some other mutually agreeable method of payment; or
- (ii) Request the Government to extend the payment due date until such time as the Government can make payment by EFT (but see paragraph (d) of this clause).

(b) *Contractor's EFT information.* The Government shall make payment to the Contractor using the EFT information contained in the Central Contractor Registration (CCR) database. In the event that the EFT information changes, the Contractor shall be responsible for providing the updated information to the CCR database.

(c) *Mechanisms for EFT payment.* The Government may make payment by EFT through either the Automated Clearing House (ACH) network, subject to the rules of the National Automated Clearing House Association, or the Fedwire Transfer System. The rules governing Federal payments through the ACH are contained in 31 CFR part 210.

(d) *Suspension of payment.* If the Contractor's EFT information in the CCR database is incorrect, then the Government need not make payment to the Contractor under this contract until correct EFT information is entered into the CCR database; and any invoice or contract financing request shall be deemed not to be a proper invoice for the purpose of prompt payment under this contract. The prompt payment terms of the contract regarding notice of an improper invoice and delays in accrual of interest penalties apply.

(e) *Liability for uncompleted or erroneous transfers.*

(1) If an uncompleted or erroneous transfer occurs because the Government used the Contractor's EFT information incorrectly, the Government remains responsible for-

- (i) Making a correct payment;
- (ii) Paying any prompt payment penalty due; and
- (iii) Recovering any erroneously directed funds.

(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was incorrect, or was revised within 30 days of Government release of the EFT payment transaction instruction to the Federal Reserve System, and-

- (i) If the funds are no longer under the control of the payment office, the Government is deemed to have made payment and the Contractor is responsible for recovery of any erroneously directed funds; or
- (ii) If the funds remain under the control of the payment office, the Government shall not make payment, and the provisions of paragraph (d) of this clause shall apply.

(f) *EFT and prompt payment.* A payment shall be deemed to have been made in a timely manner in accordance with the prompt payment terms of this contract if, in the EFT payment transaction instruction released to the Federal Reserve System, the date specified for settlement of the payment is on or before the prompt payment due date,

provided the specified payment date is a valid date under the rules of the Federal Reserve System.

(g) *EFT and assignment of claims.* If the Contractor assigns the proceeds of this contract as provided for in the assignment of claims terms of this contract, the Contractor shall require as a condition of any such assignment, that the assignee shall register separately in the CCR database and shall be paid by EFT in accordance with the terms of this clause. Notwithstanding any other requirement of this contract, payment to an ultimate recipient other than the Contractor, or a financial institution properly recognized under an assignment of claims pursuant to Subpart 32.8, is not permitted. In all respects, the requirements of this clause shall apply to the assignee as if it were the Contractor. EFT information that shows the ultimate recipient of the transfer to be other than the Contractor, in the absence of a proper assignment of claims acceptable to the Government, is incorrect EFT information within the meaning of paragraph (d) of this clause.

(h) *Liability for change of EFT information by financial agent.* The Government is not liable for errors resulting from changes to EFT information made by the Contractor's financial agent.

(i) *Payment information.* The payment or disbursing office shall forward to the Contractor available payment information that is suitable for transmission as of the date of release of the EFT instruction to the Federal Reserve System. The Government may request the Contractor to designate a desired format and method(s) for delivery of payment information from a list of formats and methods the payment office is capable of executing. However, the Government does not guarantee that any particular format or method of delivery is available at any particular payment office and retains the latitude to use the format and delivery method most convenient to the Government. If the Government makes payment by check in accordance with paragraph (a) of this clause, the Government shall mail the payment information to the remittance address contained in the CCR database.

2. AMENDMENT/MODIFICATION NO. 0003	3. EFFECTIVE DATE 12/04/2003	4. REQUISITION/PURCHASE REQ. NO. See Lines	5. PROJECT NO. (If applicable)
---------------------------------------	---------------------------------	---	--------------------------------

6. ISSUED BY BLM OREGON STATE OFFICE PO BOX 2965 PORTLAND, OR 97208-2965	CODE OR952	7. ADMINISTERED BY (If other than Item 6) CODE
---	---------------	--

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code)  OREGON DEPT OF FORESTRY  2600 STATE ST  SALEM, OR 97310	9A. AMENDMENT OF SOLICITATION NO.  9B. DATED (SEE ITEM 11)  (X) 10A. MODIFICATION OF CONTRACT/ORDER NO. HAC032W00  (X) 10B. DATED (SEE ITEM 13) 08/04/2003
--	---

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  is extended,  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:  
 (a) By completing Items 8 and 15, and returning \_\_\_\_\_ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)  
See Funding Detail



13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A. <input type="checkbox"/>
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). <input type="checkbox"/>
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: <input type="checkbox"/>
	D. OTHER (Specify type of modification and authority) Federal Acquisition Regulation 4.1103(a)(3), Clause 52.204-7 <input checked="" type="checkbox"/>

E. IMPORTANT: Contractor  is not,  is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  
FIRE PREVENTION, DETECTION, PREPAREDNESS AND SUPPRESSION SERVICES, OREGON is modified as follows:

In accordance with Federal Acquisition Regulation 4.1103(a)(3), Clause 52.204-7, Central Contractor Registration, Alternate I is added. The clause is enclosed. Please note the requirement in Paragraph (b)(1) to register in Central Contractor Registration (CCR) no later than December 26, 2003, and maintain that registration, to assure that payments can be made on any contract extending beyond December 31, 2003. Also note the requirement in Paragraph (b)(2) to enter in block 8 of this form, the notation "DUNS" or "DUNS +4" followed by the DUNS or DUNS+4 number that identifies the Contractor's name and address exactly as stated in the contract. Failure to comply with this requirement may result in delay of payments.

15A. NAME AND TITLE OF SIGNER (Type or print) Mark Hubbard, Fiscal Manager	16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Robert E. Heaton
15B. CONTRACTOR/OFFEROR  (Signature of person authorized to sign)	15C. DATE SIGNED 12/22/03
	16B. United States of America BY  (Signature of Contracting Officer)
	16C. DATE SIGNED 12/29/03



52.204-7 CENTRAL CONTRACT REGISTRATION - ALTERNATE I (OCT 2003)

a) Definitions. As used in this clause-

"Central Contractor Registration (CCR) database" means the primary Government repository for Contractor information required for the conduct of business with the Government.

"Data Universal Numbering System (DUNS) number" means the 9-digit number assigned by Dun and Bradstreet, Inc. (D&B) to identify unique business entities.

"Data Universal Numbering System +4 (DUNS+4) number" means the DUNS number assigned by D&B plus a 4-character suffix that may be assigned by a business concern. (D&B has no affiliation with this 4-character suffix.) This 4-character suffix may be assigned at the discretion of the business concern to establish additional CCR records for identifying alternative Electronic Funds Transfer (EFT) accounts (see the FAR at Subpart 32.11) for the same parent concern.

"Registered in the CCR database" means that-

(1) The Contractor has entered all mandatory information, including the DUNS number or the DUNS+4 number, into the CCR database; and

(2) The Government has validated all mandatory data fields and has marked the record "Active".

(b)(1) The Contractor shall be registered in the CCR database by December 26, 2003. The Contractor shall maintain registration during performance and through final payment of this contract.

(2) The Contractor shall enter, in the block with its name and address on the cover page of the SF 30, Amendment of Solicitation/Modification of Contract, the notation "DUNS" or "DUNS +4" followed by the DUNS or DUNS+4 number that identifies the Contractor's name and address exactly as stated in this contract. The DUNS number will be used by the Contracting Officer to verify that the Contractor is registered in the CCR database.

(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one.

(1) An offeror may obtain a DUNS number-

(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the Internet at <http://www.dnb.com>; or

(ii) If located outside the United States, by contacting the local Dun and Bradstreet office.

(2) The offeror should be prepared to provide the following information:

(i) Company legal business.

(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized.

(iii) Company Physical Street Address, City, State, and Zip Code.

(iv) Company Mailing Address, City, State and Zip Code (if separate from physical).

(v) Company Telephone Number.

(vi) Date the company was started.

(vii) Number of employees at your location.

(viii) Chief executive officer/key manager.

(ix) Line of business (industry).

(x) Company Headquarters name and address (reporting relationship within your entity).

(d) If the Offeror does not become registered in the CCR database in the time prescribed by the Contracting Officer, the Contracting Officer will proceed to award to the next otherwise successful registered Offeror.

(e) Processing time, which normally takes 48 hours, should be taken into consideration when registering. Offerors who are not registered should consider applying for registration immediately upon receipt of this solicitation.

(f) The Contractor is responsible for the accuracy and completeness of the data within the CCR database, and for any liability resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the CCR database after the initial registration, the Contractor is required to review and update on an annual basis from the date of initial registration or subsequent updates its information in the CCR database to ensure it is current, accurate and complete. Updating information in the CCR does not alter the terms and conditions of this contract and is not a substitute for a properly executed contractual document.

(g)

(1)

(i) If a Contractor has legally changed its business name, "doing business as" name, or division name (whichever is shown on the contract), or has transferred the assets used in performing the contract, but has not completed the necessary requirements regarding novation and change-of-name agreements in Subpart 42.12, the Contractor shall provide the responsible Contracting Officer a minimum of one business day's written notification of its intention to (A) change the name in the CCR database; (B) comply with the requirements of Subpart 42.12 of the FAR; and (C) agree in writing to the timeline and procedures specified by the responsible Contracting Officer. The Contractor must provide with the notification sufficient documentation to support the legally changed name.

(ii) If the Contractor fails to comply with the requirements of paragraph (g)(1)(i) of this clause, or fails to perform the agreement at paragraph (g)(1)(i)(C) of this clause, and, in the absence of a properly executed novation or change-of-name agreement, the CCR information that shows the Contractor to be other than the Contractor indicated in the contract will be considered to be incorrect information within the meaning of the "Suspension of Payment" paragraph of the electronic funds transfer (EFT) clause of this contract.

(2) The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in the CCR record to reflect an assignee for the purpose of assignment of claims (see FAR Subpart 32.8, Assignment of Claims). Assignees shall be separately registered in the CCR database. Information provided to the Contractor's CCR record that indicates payments, including those made by EFT, to an ultimate recipient other than that Contractor will be considered to be incorrect information within the meaning of the "Suspension of payment" paragraph of the EFT clause of this contract.

(h) Offerors and Contractors may obtain information on registration and annual confirmation requirements via the internet at <http://www.ccr.gov> or by calling 1-888-227-2423, or 269-961-5757.

**AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT**

1. CONTRACT ID CODE

Page  
1 of 3

2. AMENDMENT/MODIFICATION NO. 0002	3. EFFECTIVE DATE 10/27/2003	4. REQUISITION/PURCHASE REQ. NO. See Lines	5. PROJECT NO. (If applicable)
---------------------------------------	---------------------------------	---	--------------------------------

6. ISSUED BY BLM OREGON STATE OFFICE PO BOX 2965 PORTLAND, OR 97208-2965	CODE OR952	7. ADMINISTERED BY (If other than Item 6)	CODE
---	---------------	---	------

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code)  OREGON DEPT OF FORESTRY  2600 STATE ST  SALEM, OR 97310	9A. AMENDMENT OF SOLICITATION NO.
	9B. DATED (SEE ITEM 11)
	(X) 10A. MODIFICATION OF CONTRACT/ORDER NO. HAC032W00
	(X) 10B. DATED (SEE ITEM 13) 08/04/2003

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  is extended,  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning \_\_\_\_\_ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)  
2004 - - - OR934 - - - 252Z - - - 2821HU - - - AXU0 - - - - - \$2,826,209.26

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
<input type="checkbox"/>	
<input type="checkbox"/>	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
<input type="checkbox"/>	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
<input checked="" type="checkbox"/>	D. OTHER (Specify type of modification and authority) H.6.0 Incremental Funding

E. IMPORTANT: Contractor  is not,  is required to sign this document and return \_\_\_\_\_ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  
FIRE PROTECTION SERVICES, OREGON is modified as follows:

See Continuation Page

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) <i>Don Mark</i>	16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Robert E. Heaton
15B. CONTRACTOR/OFFEROR <i>Don Mark</i> (Signature of person authorized to sign)	15C. DATE SIGNED 11-10-03
16B. United States of America <i>Robert E. Heaton</i> (Signature of Contracting Officer)	16C. DATE SIGNED 11/07/2003

Modification No. 2  
Contract No. HAC032W00

Page 2 of 2 pages  
October 27, 2003

A. Obligate additional funds to the contract as follows:

OR934-2821-HU-AXU0-25-2Z	\$ 2,826,209.26
Previous Total	\$ <u>          0</u>
Revised Total	\$ 2,826,209.26

B. Performance Time: No change.

<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00/0002	<b>Title</b> Fire Protection Services	<b>Page</b> 2 of 4
--------------------------	--	--	-----------------------

Total Funding: \$2,888,844.26

FYs	Fund	Budget Org	Sub	Object Class	Sub	Program	Cost Org	Sub	Proj/Job No.	Sub	Reporting Category
Division		Closed FYs		Cancelled Fund							

Line Item Number	Description	Delivery Date (Start date to End date)	Quantity	Unit of Issue	Unit Price	Total Cost
------------------	-------------	---	----------	---------------	------------	------------

*FIRE PROTECTION SERVICE, OREGON*

0010	Obligate funds for the Western Oregon Protection Contract	07/01/2008 (09/01/2003 to 09/30/2003)	0.00	job	\$0.00	\$0.00
------	---	--	------	-----	--------	--------

Change in Delivery Date

Ref Req No: R-0311512

0011	Obligate funds for the Western Oregon Protection Contract	07/01/2008 (07/01/2003 to 09/30/2003)	1.00	ea	\$2,826,209.26	\$2,826,209.26
------	---	--	------	----	----------------	----------------

This is a New Line

Obligate funds for the Western Oregon Protection Contract

Ref Req No: R-0400848

**Previous Total:** \$62,635.00  
**Modification Total:** \$2,826,209.26  
**Grand Total:** \$2,888,844.26  
(Includes Discounts)

TOTAL BID ITEMS 1-9 (ALL OR NONE)

PERFORMANCE TIME: 5 YEARS FROM 7/1/2003

**Contract Level  
Funding Summary**

**Document Number**  
HAC032W00/0002

**Title**  
Fire Protection Services

**Page**  
3 of 4

Funding Strip Code

2004 - - - OR934 - - 252Z - - 2821HU - - - AXU0 - - - - -

Change in Funded Amount

\$2,826,209.26

Reference Requisition: R-0400848

<b>Address Detail</b>	<b>Title</b> Fire Protection Services	<b>Document Number</b> HAC032W00/0002	<b>Page</b> 4 of 4
-----------------------	--	--	-----------------------

### Shipping Addresses

Code	Detail	Code	Detail
0001	<b>Org:</b> BLM WAREHOUSE - OREGON <b>Addr:</b> 14015 NE AIRPORT WY.  PORTLAND OR 97230  <b>Attn:</b> . <b>Phone:</b> ( ) - ext. <b>Fax:</b> ( ) - ext.	0002	<b>Org:</b> FIELD LOCATION OR PROJECT OFFICE <b>Addr:</b> Specified Within Document    <b>Attn:</b> . <b>Phone:</b> ( ) - ext. <b>Fax:</b> ( ) - ext.

### ...voice Addresses

Code	Detail	Code	Detail
0001	<b>Org:</b> BLM OREGON STATE OFFICE <b>Addr:</b> PO BOX 2965  PORTLAND OR 97208-2965  <b>Attn:</b> Dawn Higgins, Contracting Officer <b>Phone:</b> (503) 808-6228 ext. <b>Fax:</b> (503) 808-6312 ext.	0002	<b>Org:</b> BLM ROSEBURG DISTRICT OFFICE <b>Addr:</b> 777 NW GARDEN VALLEY BLVD  ROSEBURG OR 97470  <b>Attn:</b> . <b>Phone:</b> ( ) - ext. <b>Fax:</b> ( ) - ext.

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>				1. CONTRACT ID CODE	Page 1 of 4
---	--	--	--	---------------------	----------------

2. AMENDMENT/MODIFICATION NO. 0001	3. EFFECTIVE DATE 09/24/2003	4. REQUISITION/PURCHASE REQ. NO. See Lines	5. PROJECT NO. (If applicable)
---------------------------------------	---------------------------------	---	--------------------------------

6. ISSUED BY BLM OREGON STATE OFFICE PO BOX 2965 PORTLAND, OR 97208-2965	CODE OR952	7. ADMINISTERED BY (If other than Item 6)	CODE
---	---------------	---	------

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code)  OREGON DEPT OF FORESTRY  2600 STATE ST  SALEM, OR 97310  E 1	FACILITY CODE	9A. AMENDMENT OF SOLICITATION NO.
		9B. DATED (SEE ITEM 11)
	(X)	10A. MODIFICATION OF CONTRACT/ORDER NO. HAC032W00
	(X)	10B. DATED (SEE ITEM 13) 08/04/2003

**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS**

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  is extended,  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning \_\_\_\_\_ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) 2003 - - - OR934 - - 252F - - 2851HU - - - 8503 - - - - - \$62,635.00
--


**13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
<input type="checkbox"/>	
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
<input type="checkbox"/>	
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
<input type="checkbox"/>	
<input checked="" type="checkbox"/>	D. OTHER (Specify type of modification and authority) H.6.0 Incremental Funding

E. IMPORTANT: Contractor  is not,  is required to sign this document and return \_\_\_\_\_ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  
FIRE PROTECTION SERVICES, OREGON is modified as follows:

See Continuation Page

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Yuri Yoshida	
15B. CONTRACTOR/OFFEROR  (Signature of person authorized to sign)	15C. DATE SIGNED	16B. United States of America BY  (Signature of Contracting Officer)	16C. DATE SIGNED 09/24/2003



Modification No. 1  
Contract No. HAC032W00

September 24, 2003

- A. Obligate additional funds to the contract for supplemental protection in Roseburg District as follows:

OR934-2851-HU-8503-25-2Z	\$ 62,635.00
Previous Total	\$ <u>    0.00</u>
Revised Total	\$ 62,635.00

- B. Performance Time: No change.

- C. Task Order Price: No change.

<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00/0001	<b>Title</b> Fire Protection Services	<b>Page</b> 2 of 4
--------------------------	--	--	-----------------------

Total Funding: \$62,635.00

FYs	Fund	Budget Org	Sub	Object Class	Sub	Program	Cost Org	Sub	Proj/Job No.	Sub	Reporting Category
Division		Closed FYs		Cancelled Fund							

Line Item Number	Description	Delivery Date (Start date to End date)	Quantity	Unit of Issue	Unit Price	Total Cost
------------------	-------------	---	----------	---------------	------------	------------

*FIRE PROTECTION SERVICE, OREGON*

0010	Obligate funds for the Western Oregon Protection Contract	09/30/2003 (09/01/2003 to 09/30/2003)	1.00	job	\$62,635.00	\$62,635.00
------	---	--	------	-----	-------------	-------------

This is a New Line  
Ref Req No: R-0311512

**Previous Total:**  
**Modification Total:**  
**Grand Total:** \$62,635.00  
(Includes Discounts)

TOTAL BID ITEMS 1-9 (ALL OR NONE)

PERFORMANCE TIME: 5 YEARS FROM 7/1/2003

<b>Contract Level Funding Summary</b>	Document Number HAC032W00/0001	Title Fire Protection Services	Page 3 of 4
---	-----------------------------------	-----------------------------------	----------------

Funding Strip Code

2003 - - - OR934 - - 252F - - 2851HU - - - 8503 - - - - -

Change in Funded Amount

\$62,635.00

Reference Requisition: R-0311512

<b>Address Detail</b>	<b>Title</b> Fire Protection Services	<b>Document Number</b> HAC032W00/0001	<b>Page</b> 4 of 4
-----------------------	--	--	-----------------------

### Shipping Addresses

Code	Detail
0001	<b>Org:</b> FIELD LOCATION OR PROJECT OFFICE <b>Addr:</b> Specified Within Document  <b>Attn:</b> . <b>Phone:</b> ( ) - ext. <b>Fax:</b> ( ) - ext.

### Invoice Addresses


Code	Detail
0001	<b>Org:</b> BLM ROSEBURG DISTRICT OFFICE <b>Addr:</b> 777 NW GARDEN VALLEY BLVD  ROSEBURG OR 97470 <b>Attn:</b> . <b>Phone:</b> ( ) - ext. <b>Fax:</b> ( ) - ext.

<b>AWARD/CONTRACT</b>		1. THIS CONTRACT IS A RATED ORDER UNDER DPAS (15 CFR 350)		Rating	Page 1 of 18 Pages
2. CONTRACT (Proc. inst. Ident.) NO. HAC032W00		3. EFFECTIVE DATE 08/04/2003		4. REQUISITION/PURCHASE REQUEST PROJECT NO.	
5. ISSUED BY BLM OREGON STATE OFFICE PO BOX 2965  PORTLAND, OR 97208-2965		CODE OR952	6. ADMINISTERED BY (If other than Item 5) CODE		
7. NAME AND ADDRESS OF CONTRACTOR (No., street, city, county, State and ZIP Code)  OREGON DEPT OF FORESTRY 2600 STATE ST SALEM, OR 97310-			8. DELIVERY <input type="checkbox"/> FOB Origin <input checked="" type="checkbox"/> Other (See below)		
CODE 1			FACILITY CODE		9. DISCOUNT FOR PROMPT PAYMENT
11. SHIP TO/MARK FOR FIELD LOCATION OR PROJECT OFFICE Specified Within Document			12. PAYMENT WILL BE MADE BY BLM NATIONAL BUSINESS CENTER BC620, ACCOUNTING OPERATIONS DIVISION BLDG 50, DFC, PO BOX 25047  DENVER, CO 80225-0047		10 days % 20 days % 30 days % days %
13. AUTHORITY FOR USING OTHER THAN FULL AND OPEN COMPETITION: <input type="checkbox"/> 10 U.S.C. 2304(c) ( ) <input type="checkbox"/> 41 U.S.C. 253(c) ( )			14. ACCOUNTING AND APPROPRIATION DATA No Funding Information		
15A. ITEM NO.	15B. SUPPLIES/SERVICES	15C. QUANTITY	15D. UNIT	15E. UNIT PRICE	15F. AMOUNT
<b>SEE LINE ITEM DETAIL</b>					
<b>15G. TOTAL AMOUNT OF CONTRACT</b>					0.00

( )	SEC	DESCRIPTION	PAGE(S)	( )	SEC	DESCRIPTION	PAGE(S)
PART I - THE SCHEDULE				PART II - CONTRACT CLAUSES			
X	A	SOLICITATION CONTRACT FORM		X	I	CONTRACT CLAUSES	
X	B	SUPPLIES OR SERVICES AND PRICES/COSTS		PART III - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACH.			
X	C	DESCRIPTION/SPECS/WORK STATEMENT		X	J	LIST OF ATTACHMENTS	
	D	PACKAGING AND MARKING		PART IV - REPRESENTATIONS AND INSTRUCTIONS			
X	E	INSPECTION AND ACCEPTANCE			K	REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF OFFERORS	
X	F	DELIVERIES AND PERFORMANCE					
X	G	CONTRACT ADMINISTRATION DATA			L	INSTRS., CONDS., AND NOTICES TO OFFERORS	
X	H	SPECIAL CONTRACT REQUIREMENTS			M	EVALUATION FACTORS FOR AWARD	

**CONTRACTING OFFICER WILL COMPLETE ITEM 17 OR 18 AS APPLICABLE**

17. <input type="checkbox"/> CONTRACTOR'S NEGOTIATED AGREEMENT (Contractor is required to sign this document and return _____ copies to issuing office) Contractor agrees to furnish and deliver all items or perform all the services set forth or otherwise identified above and on any continuation sheets for the consideration stated herein. The rights and obligations of the parties to this contract shall be subject to and governed by the following documents: (a) this award/contract, (b) the solicitation, if any, and (c) such provisions, representations, certifications, and specifications, as attached or incorporated by reference herein.  (Attachments are listed herein.)		18. <input checked="" type="checkbox"/> AWARD (Contractor is not required to sign this document.) Your offer on Solicitation Number <u>HAR032025</u> including the additions or changes made by you which additions or changes are set forth in full above, is hereby accepted as to the items listed above and on any continuation sheets. This award consummates the contract which consists of the following documents: (a) the Government's solicitation and your offer, and (b) this award/contract. No further contractual document is necessary.	
---	--	---	--

19A. NAME AND TITLE OF SIGNER (Type or print)		20A. NAME OF CONTRACTING OFFICER Robert E. Heaton	
19B. NAME OF CONTRACTOR By _____ (Signature of person authorized to sign)	19C. DATE SIGNED	20B. UNITED STATES OF AMERICA By  (Signature of Contracting Officer)	20C. DATE SIGNED 08/04/2003

<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00	<b>Title</b> Fire Protection Services	<b>Page</b> 2 of 18
--------------------------	-------------------------------------	--	------------------------

Line Item Number	Description	CLIN Ref	Delivery Date (Start Date to End Date)	Quantity	Unit of Issue	Unit Price	Total Cost (Includes Discounts)
<i>FIRE PROTECTION SERVICE, OREGON</i>							
	Prevention (Bid on Items A-H)	0001	07/01/2008	0.00	-	\$0.00	\$ 0.00
0001AA	A: Cascade District, Sweet Home/Santiam Unit	0001AA	07/01/2008	0.00	ls	\$32,218.000	\$ 0.00
0001AB	B: Northwest Oregon Area (Except East Lane & Sweet Home/Santiam Unit)	0001AB	07/01/2008	0.00	ls	\$94,572.000	\$ 0.00
0001AC	C: Cascade District, Eastern Lane Unit	0001AC	07/01/2008	0.00	ls	\$47,833.000	\$ 0.00
0001AD	D: Western Lane Forest Protection District	0001AD	07/01/2008	0.00	ls	\$82,422.000	\$ 0.00

<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00	<b>Title</b> Fire Protection Services	<b>Page</b> 3 of 18
--------------------------	-------------------------------------	--	------------------------

<b>Line Item Number</b>	<b>Description</b>	<b>CLIN Ref</b>	<b>Delivery Date (Start Date to End Date)</b>	<b>Quantity</b>	<b>Unit of Issue</b>	<b>Unit Price</b>	<b>Total Cost (Includes Discounts)</b>
0001AE	E: Coos Fire Protection District	0001AE	07/01/2008	0.00	ls	\$87,436.000	\$ 0.00
0001AF	F: Douglas Fire Protection District	0001AF	07/01/2008	0.00	ls	\$239,307.000	\$ 0.00
0001AG	G: Southwest Oregon Fire Protection District	0001AG	07/01/2008	0.00	ls	\$390,107.000	\$ 0.00
0001AH	H: Klamath Lake Forest Protection District	0001AH	07/01/2008	0.00	ls	\$27,445.000	\$ 0.00
0002	Detection (Bid on Items A-H)	0002	07/01/2008	0.00	-	\$,000	\$ 0.00

<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00	<b>Title</b> Fire Protection Services	<b>Page</b> 4 of 18
--------------------------	-------------------------------------	--	------------------------

Line Item Number	Description	CLIN Ref	Delivery Date (Start Date to End Date)	Quantity	Unit of Issue	Unit Price	Total Cost (Includes Discounts)
0002AA	A: Cascade District, Sweet Home Santiam Unit	0002AA	07/01/2008	0.00	ls	\$15,335.000	\$ 0.00
0002AB	B: Northwest Oregon Area (Except East Lane & Sweet Home/Santiam Unit)	0002AB	07/01/2008	0.00	ls	\$45,013.000	\$ 0.00
0002AC	C: Cascade District, Eastern Lane Unit	0002AC	07/01/2008	0.00	ls	\$22,767.000	\$ 0.00
0002AD	D: Western Lane Forest Protection District	0002AD	07/01/2008	0.00	ls	\$39,232.000	\$ 0.00
0002AE	E: Coos Fire Protection Association	0002AE	07/01/2008	0.00	ls	\$41,618.000	\$ 0.00



<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00	<b>Title</b> Fire Protection Services	<b>Page</b> 5 of 18
--------------------------	-------------------------------------	--	------------------------

<b>Line Item Number</b>	<b>Description</b>	<b>CLIN Ref</b>	<b>Delivery Date (Start Date to End Date)</b>	<b>Quantity</b>	<b>Unit of Issue</b>	<b>Unit Price</b>	<b>Total Cost (Includes Discounts)</b>
0002AF	F: Douglas Fire Protection Association	0002AF	07/01/2008	0.00	ls	\$113,905.000	\$ 0.00
0002AG	G: Southwest Oregon Fire Protection District	0002AG	07/01/2008	0.00	ls	\$185,682.000	\$ 0.00
0002AH	H: Klamath Lake Forest Protection District	0002AH	07/01/2008	0.00	ls	\$13,063.000	\$ 0.00
0003	Initial Attack Readiness (Bid on Items A-H)	0003	07/01/2008	0.00	-	\$ .000	\$ 0.00
0003AA	A: Cascade District, Sweet Home/Santiam Unit	0003AA	07/01/2008	0.00	ls	\$77,969.000	\$ 0.00

<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00	<b>Title</b> Fire Protection Services	<b>Page</b> 6 of 18
--------------------------	-------------------------------------	--	------------------------

<b>Line Item Number</b>	<b>Description</b>	<b>CLIN Ref</b>	<b>Delivery Date (Start Date to End Date)</b>	<b>Quantity</b>	<b>Unit of Issue</b>	<b>Unit Price</b>	<b>Total Cost (Includes Discounts)</b>
003AB	B: Northwest Oregon Area (Except East Lane & Sweet Home/Santiam Unit)	0003AB	07/01/2008	0.00	ls	\$228,867.000	\$ 0.00
0003AC	C: Cascade District, Eastern Lane Unit	0003AC	07/01/2008	0.00	ls	\$115,757.000	\$ 0.00
0003AD	D: Western Lane Forest Protection District	0003AD	07/01/2008	0.00	ls	\$199,466.000	\$ 0.00
0003AE	E: Coos Fire Protection Association	0003AE	07/01/2008	0.00	ls	\$211,600.000	\$ 0.00
0003AF	F: Douglas Fire Protection Association	0003AF	07/01/2008	0.00	ls	\$579,133.000	\$ 0.00

<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00	<b>Title</b> Fire Protection Services	<b>Page</b> 7 of 18
--------------------------	-------------------------------------	--	------------------------

Line Item Number	Description	CLIN Ref	Delivery Date (Start Date to End Date)	Quantity	Unit of Issue	Unit Price	Total Cost (Includes Discounts)
0003AG	G: Southwest Oregon Fire Protection District	0003AG	07/01/2008	0.00	ls	\$944,077.000	\$ 0.00
0003AH	H: Klamath Lake Forest Protection District	0003AH	07/01/2008	0.00	ls	\$66,418.000	\$ 0.00
0004	Initial Attack Suppression Service Prior to Use of Emergency Fund (Bid on Items A-H)	0004	07/01/2008	0.00	-	\$0.000	\$ 0.00
0004AA	A: Cascade District, Sweet Home/Santiam Unit	0004AA	07/01/2008	0.00	ls	\$6,954.000	\$ 0.00
0004AB	B: Northwest Oregon Area (Except East Lane & Sweet Home/Santiam Unit)	0004AB	07/01/2008	0.00	ls	\$25,602.000	\$ 0.00

<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00	<b>Title</b> Fire Protection Services	<b>Page</b> 8 of 18
--------------------------	-------------------------------------	--	------------------------

Line Item Number	Description	CLIN Ref	Delivery Date (Start Date to End Date)	Quantity	Unit of Issue	Unit Price	Total Cost (Includes Discounts)
0004AC	C: Cascade District, Eastern Lane Unit	0004AC	07/01/2008	0.00	ls	\$10,602.000	\$ 0.00
0004AD	D: Western Lane Forest Protection District	0004AD	07/01/2008	0.00	ls	\$28,975.000	\$ 0.00
0004AE	E: Coos Fire Protection District	0004AE	07/01/2008	0.00	ls	\$31,950.000	\$ 0.00
0004AF	F: Douglas Fire Protection District	0004AF	07/01/2008	0.00	ls	\$72,347.000	\$ 0.00
0004AG	G: Southwest Oregon Fire Protection District	0004AG	07/01/2008	0.00	ls	\$156,622.000	\$ 0.00

<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00	<b>Title</b> Fire Protection Services	<b>Page</b> 9 of 18
--------------------------	-------------------------------------	--	------------------------

Line Item Number	Description	CLIN Ref	Delivery Date (Start Date to End Date)	Quantity	Unit of Issue	Unit Price	Total Cost (Includes Discounts)
0004AH	H: Klamath Lake Forest Protection District	0004AH	07/01/2008	0.00	ls	\$10,161.000	\$ 0.00
0005	Initial Attack Suppression Services Emergency Fund Costs (Bid on Items A-H)	0005	07/01/2008	0.00	-	\$ .000	\$ 0.00
0005AA	A: Cascade District, Sweet Home/Santiam Unit	0005AA	07/01/2008	0.00	ls	\$3,477.000	\$ 0.00
0005AB	B: Northwest Oregon Area (Except East Lane & Sweet Home/Santiam Unit)	0005AB	07/01/2008	0.00	ls	\$12,800.000	\$ 0.00
0005AC	C: Cascade District, Eastern Lane Unit	0005AC	07/01/2008	0.00	ls	\$5,301.000	\$ 0.00

<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00	<b>Title</b> Fire Protection Services	<b>Page</b> 10 of 18
--------------------------	-------------------------------------	--	-------------------------

<b>Line Item Number</b>	<b>Description</b>	<b>CLIN Ref</b>	<b>Delivery Date (Start Date to End Date)</b>	<b>Quantity</b>	<b>Unit of Issue</b>	<b>Unit Price</b>	<b>Total Cost (Includes Discounts)</b>
0005AD	D: Western Lane Forest Protection District	0005AD	07/01/2008	0.00	ls	\$10,239.000	\$ 0.00
0005AE	E: Coos Fire Protection District	0005AE	07/01/2008	0.00	ls	\$9,823.000	\$ 0.00
0005AF	F: Douglas Fire Protection District	0005AF	07/01/2008	0.00	ls	\$19,726.000	\$ 0.00
0005AG	G: Southwest Oregon Fire Protection District	0005AG	07/01/2008	0.00	ls	\$31,625.000	\$ 0.00
0005AH	H: Klamath Lake Forest Protection District (Bid on Items A-H)	0005AH	07/01/2008	0.00	ls	\$3,389.000	\$ 0.00

<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00	<b>Title</b> Fire Protection Services	<b>Page</b> 11 of 18
--------------------------	-------------------------------------	--	-------------------------

<b>Line Item Number</b>	<b>Description</b>	<b>CLIN Ref</b>	<b>Delivery Date (Start Date to End Date)</b>	<b>Quantity</b>	<b>Unit of Issue</b>	<b>Unit Price</b>	<b>Total Cost (Includes Discounts)</b>
0006	Overhead Services (Bid on Items A-H)	0006	07/01/2008	0.00	-	\$ .000	\$ 0.00
0006AA	A: Cascade District, Sweet Home/Santiam Unit	0006AA	07/01/2008	0.00	ls	\$1,826.000	\$ 0.00
0006AB	B: Northwest Oregon Area (Except East Lane & Sweet Home/Santiam Unit)	0006AB	07/01/2008	0.00	ls	\$3,808.000	\$ 0.00
0006AC	C: Cascade District, Eastern Lane Unit	0006AC	07/01/2008	0.00	ls	\$2,783.000	\$ 0.00
0006AD	D: Western Lane Forest Protection District	0006AD	07/01/2008	0.00	ls	\$5,375.000	\$ 0.00

<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00	<b>Title</b> Fire Protection Services	<b>Page</b> 12 of 18
--------------------------	-------------------------------------	--	-------------------------

Line Item Number	Description	CLIN Ref	Delivery Date (Start Date to End Date)	Quantity	Unit of Issue	Unit Price	Total Cost (Includes Discounts)
0006AE	E: Coos Fire Protection District	0006AE	07/01/2008	0.00	ls	\$5,206.000	\$ 0.00
0006AF	F: Douglas Fire Protection District	0006AF	07/01/2008	0.00	ls	\$11,195.000	\$ 0.00
0006AG	G: Southwest Oregon Fire Protection District	0006AG	07/01/2008	0.00	ls	\$16,840.000	\$ 0.00
0006AH	H: Klamath Lake Forest Protection District	0006AH	07/01/2008	0.00	ls	\$1,909.000	\$ 0.00
0007	Headquarters Services (Bid on Items A-H)	0007	07/01/2008	0.00	-	\$0.000	\$ 0.00



<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00	<b>Title</b> Fire Protection Services	<b>Page</b> 13 of 18
--------------------------	-------------------------------------	--	-------------------------

Line Item Number	Description	CLIN Ref	Delivery Date (Start Date to End Date)	Quantity	Unit of Issue	Unit Price	Total Cost (Includes Discounts)
0007AA	A: Cascade District, Sweet Home/Santiam Unit	0007AA	07/01/2008	0.00	ls	\$9,414.000	\$ 0.00
0007AB	B: Northwest Oregon Area (Except East Lane & Sweet Home/Santiam Unit)	0007AB	07/01/2008	0.00	ls	\$34,658.000	\$ 0.00
0007AC	C: Cascade District, Eastern Lane Unit	0007AC	07/01/2008	0.00	ls	\$14,353.000	\$ 0.00
0007AD	D: Western Lane Forest Protection District	0007AD	07/01/2008	0.00	ls	\$27,720.000	\$ 0.00
0007AE	E: Coos Fire Protection District	0007AE	07/01/2008	0.00	ls	\$27,014.000	\$ 0.00

<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00	<b>Title</b> Fire Protection Services	<b>Page</b> 14 of 18
--------------------------	-------------------------------------	--	-------------------------

Line Item Number	Description	CLIN Ref	Delivery Date (Start Date to End Date)	Quantity	Unit of Issue	Unit Price	Total Cost (Includes Discounts)
0007AF	F: Douglas Fire Protection District	0007AF	07/01/2008	0.00	ls	\$61,892.000	\$ 0.00
0007AG	G: Southwest Oregon Fire Protection District	0007AG	07/01/2008	0.00	ls	\$98,511.000	\$ 0.00
0007AH	H: Klamath Lake Forest Protection District	0007AH	07/01/2008	0.00	ls	\$7,010.000	\$ 0.00
0008	Direct Contract Administration Services (Bid on Items A-H)	0008	07/01/2008	0.00	-	\$ .000	\$ 0.00
0008AA	A: Cascade District, Sweet Home/Santiam Unit	0008AA	07/01/2008	0.00	ls	\$ .000	

<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00	<b>Title</b> Fire Protection Services	<b>Page</b> 15 of 18
--------------------------	-------------------------------------	--	-------------------------

Line Item Number	Description	CLIN Ref	Delivery Date (Start Date to End Date)	Quantity	Unit of Issue	Unit Price	Total Cost (Includes Discounts)
0000AB	B: Northwest Oregon Area (Except East Lane & Sweet Home/Santiam Unit)	0008AB	07/01/2008	0.00	ls	\$.000	
0008AC	C: Cascade District, Eastern Lane Unit	0008AC	07/01/2008	0.00	ls	\$.000	
0008AD	D: Western Lane Forest Protection District	0008AD	07/01/2008	0.00	ls	\$.000	
0008AE	E: Coos Fire Protection District	0008AE	07/01/2008	0.00	ls	\$.000	
0008AF	F: Douglas Fire Protection District	0008AF	07/01/2008	0.00	ls	\$.000	

<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00	<b>Title</b> Fire Protection Services	<b>Page</b> 16 of 18
--------------------------	-------------------------------------	--	-------------------------

Line Item Number	Description	CLIN Ref	Delivery Date (Start Date to End Date)	Quantity	Unit of Issue	Unit Price	Total Cost (Includes Discounts)
0008AG	G: Southwest Oregon Fire Protection District	0008AG	07/01/2008	0.00	ls	\$ .000	
0008AH	H: Klamath Lake Forest Protection District	0008AH	07/01/2008	0.00	ls	\$ .000	
0009	Special Fire Protection Measures (Bid on Items A-H)	0009	07/01/2008	0.00	-	\$ .000	\$ 0.00
0009AA	A: Cascade District, Sweet Home/Santiam Unit	0009AA	07/01/2008	0.00	ls	\$ .000	
0009AB	B: Northwest Oregon Area (Except East Lane & Sweet Home/Santiam Unit)	0009AB	07/01/2008	0.00	ls	\$ .000	

<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00	<b>Title</b> Fire Protection Services	<b>Page</b> 17 of 18
--------------------------	-------------------------------------	--	-------------------------

<b>Line Item Number</b>	<b>Description</b>	<b>CLIN Ref</b>	<b>Delivery Date (Start Date to End Date)</b>	<b>Quantity</b>	<b>Unit of Issue</b>	<b>Unit Price</b>	<b>Total Cost (Includes Discounts)</b>
0009AC	C: Cascade District, Eastern Lane Unit	0009AC	07/01/2008	0.00	ls	\$ .000	
0009AD	D: Western Lane Forest Protection District	0009AD	07/01/2008	0.00	ls	\$ .000	
0009AE	E: Coos Fire Protection District	0009AE	07/01/2008	0.00	ls	\$ .000	
0009AF	F: Douglas Fire Protection District	0009AF	07/01/2008	0.00	ls	\$ .000	
0009AG	G: Southwest Oregon Fire Protection District	0009AG	07/01/2008	0.00	ls	\$40,000.000	\$ 0.00

<b>Line Item Summary</b>	<b>Document Number</b> HAC032W00	<b>Title</b> Fire Protection Services	<b>Page</b> 18 of 18
--------------------------	-------------------------------------	--	-------------------------

Line Item Number	Description	CLIN Ref	Delivery Date (Start Date to End Date)	Quantity	Unit of Issue	Unit Price	Total Cost (Includes Discounts)
------------------	-------------	----------	--	----------	---------------	------------	---------------------------------

009AH	H: Klamath Lake Forest Protection District	0009AH	07/01/2008	0.00	ls	\$0.00	
-------	--	--------	------------	------	----	--------	--

**Total Cost:** \$0.00

TOTAL BID ITEMS 1-9 (ALL OR NONE)

PERFORMANCE TIME: 5 YEARS FROM 7/1/2003

<b>SOLICITATION, OFFER AND AWARD</b>	1. THIS CONTRACT IS A RATED ORDER UNDER DPAS (15 CFR 700)	RATING	Page 1 of 19
--------------------------------------	---	--------	-----------------

2. CONTRACT NUMBER	3. SOLICITATION NUMBER HAR032025	4. TYPE OF SOLICITATION <input type="checkbox"/> SEALED BID (IFB) <input checked="" type="checkbox"/> NEGOTIATED (RFP)	5. DATE ISSUED 06/03/2003	6. REQUISITION/PURCHASE NUMBER
--------------------	-------------------------------------	--	------------------------------	--------------------------------

7. ISSUED BY BLM OREGON STATE OFFICE PO BOX 2965 PORTLAND, OR 97208-2965  TEL: ( ) - ext.                      FAX: (503) 808-6312 ext.	CODE OR952	8. ADDRESS OFFER TO (If other than item 7)
--	---------------	--

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

**SOLICITATION**

9. Sealed offers in original and 1 copies for furnishing the supplies or services in the Schedule will be received at the place specified in Item 8, or if handcarried, in the depository located in Section L until 3:30 PM local time 07/03/2003  
(Hour) (Date)

ON - LATE submissions, Modifications, and Withdrawals: See Section L, Provision No. 52.214-7 or 52.215-1. All offers are subject to all terms and conditions contained in this solicitation.

10. FOR INFORMATION CALL:	A. NAME Mary Bretz	B. TELEPHONE (NO COLLECT CALLS) AREA CODE    NUMBER    EXT. 503            808-6359	C. E-MAIL ADDRESS OR952mb@blm.gov
---------------------------	-----------------------	---	--------------------------------------

**11. TABLE OF CONTENTS**

(X)	SEC.	DESCRIPTION	PAGE(S)	(X)	SEC.	DESCRIPTION	PAGE(S)
PART I - THE SCHEDULE				PART II - CONTRACT CLAUSES			
X	A	SOLICITATION/CONTRACT FORM		X	I	CONTRACT CLAUSES	
X	B	SUPPLIES OR SERVICES AND PRICES/COSTS		PART III - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACH.			
X	C	DESCRIPTION/SPECS./WORK STATEMENT		X	J	LIST OF ATTACHMENTS	
X	D	PACKAGING AND MARKING		PART IV - REPRESENTATIONS AND INSTRUCTIONS			
X	E	INSPECTION AND ACCEPTANCE		X	K	REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF OFFERORS	
X	F	DELIVERIES OR PERFORMANCE					
X	G	CONTRACT ADMINISTRATION DATA		X	L	INSTRS., CONDS., AND NOTICES TO OFFERORS	
X	H	SPECIAL CONTRACT REQUIREMENTS			M	EVALUATION FACTORS FOR AWARD	


**OFFER (Must be fully completed by offeror)**

E: Item 12 does not apply if the solicitation includes the provisions at 52.214-16, Minimum Bid Acceptance Period

12. In compliance with the above, the undersigned agrees, if this offer is accepted within \_\_\_\_\_ calendar days (60 calendar days unless a different period is inserted by the offeror) from the date for receipt of offers specified above, to furnish any or all items upon which prices are offered at the price set opposite each item, delivered at the designated point(s), within the time specified in the schedule.

13. DISCOUNT FOR PROMPT PAYMENT (See Section I, Clause No. 52-232-8)	10 CALENDAR DAYS (%)	20 CALENDAR DAYS (%)	30 CALENDAR DAYS (%)	CALENDAR DAYS (%)
14. ACKNOWLEDGMENT OF AMENDMENTS (the offeror acknowledges receipt of amendments to the SOLICITATION for offerors and related documents numbered and dated):	AMENDMENT NO.	DATE	AMENDMENT NO.	DATE

15A. NAME AND ADDRESS OF OFFEROR	CODE	FACILITY	16. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER (Type or print) Marvin D. Brown State Forester
Salem OR 97310		Oregon Department of Forestry 2600 State Street	Ass't State Forester

15B. TELEPHONE NUMBER	15C. CHECK IF REMITTANCE ADDRESS IS DIFFERENT FROM ABOVE - ENTER SUCH ADDRESS IN SCHEDULE.	17. SIGNATURE	18. OFFER DATE
AREA CODE    NUMBER    EXT.	<input type="checkbox"/>		6-27-03

**AWARD (To be completed by Government)**

19. ACCEPTED AS TO ITEMS NUMBERED	20. AMOUNT	21. ACCOUNTING AND APPROPRIATION	
22. AUTHORITY FOR USING OTHER THAN FULL AND OPEN COMPETITION: <input type="checkbox"/> 10 U.S.C. 2304 (c) ( ) <input type="checkbox"/> 41 U.S.C. 253(c) ( )		23. SUBMIT INVOICES TO ADDRESS SHOWN IN (4 copies unless otherwise specified)	ITEM
24. ADMINISTERED BY (If other than Item 7)                      CODE		25. PAYMENT WILL BE MADE BY                      CODE	
26. NAME OF CONTRACTING OFFICER (Type or print)		27. UNITED STATES OF AMERICA  (Signature of Contracting Officer)	28. AWARD DATE

IMPORTANT - Award will be made on this Form, or on Standard Form 26, or by other authorized official written notice.

<b>Line Item Summary</b>	<b>Document Number</b> HAR032025	<b>Title</b> Fire Protection Services	<b>Page</b> 2 of 19
--------------------------	-------------------------------------	--	------------------------

<b>Line Item Number</b>	<b>Description</b>	<b>Delivery Date (Start Date to End Date)</b>	<b>Quantity</b>	<b>Unit of Issue</b>	<b>Unit Price</b>	<b>Total Cost (Includes Discounts)</b>
<i>FIRE PROTECTION SERVICE, OREGON</i>						
<i>SEE SECTION L FOR INSTRUCTION ON SUBMITTING A PROPOSAL.</i>						
<i>DUNS NUMBER: 118959662</i>						
	Prevention (Bid on Items A-H)	07/01/2008	0.00	-	\$ _____	\$ _____
0001AA	A: Cascade District, Sweet Home/Santiam Unit	07/01/2008	1.00	ls	<u>\$32,218.00</u>	<u>\$ 32,218.00</u>
0001AB	B: Northwest Oregon Area (Except East Lane & Sweet Home/Santiam Unit)	07/01/2008	1.00	ls	<u>\$94,572.00</u>	<u>\$ 94,572.00</u>
0001AC	C: Cascade District, Eastern Lane Unit	07/01/2008	1.00	ls	<u>\$47,833.00</u>	<u>\$ 47,833.00</u>
0001AD	D: Western Lane Forest Protection District	07/01/2008	1.00	ls	<u>\$82,422.00</u>	<u>\$ 82,422.00</u>



<b>Line Item Summary</b>	<b>Document Number</b> HAR032025	<b>Title</b> Fire Protection Services	<b>Page</b> 3 of 19
--------------------------	-------------------------------------	--	------------------------

Line Item Number	Description	Delivery Date (Start Date to End Date)	Quantity	Unit of Issue	Unit Price	Total Cost (Includes Discounts)
0001AE	E: Coos Fire Protection District	07/01/2008	1.00	ls	<u>\$ 87,436.00</u>	<u>\$ 87,436.00</u>
0001AF	F: Douglas Fire Protection District	07/01/2008	1.00	ls	<u>\$ 239,307.00</u>	<u>\$ 239,307.00</u>
0001AG	G: Southwest Oregon Fire Protection District	07/01/2008	1.00	ls	<u>\$ 390,107.00</u>	<u>\$ 390,107.00</u>
0001AH	H: Klamath Lake Forest Protection District	07/01/2008	1.00	ls	<u>\$ 27,445.00</u>	<u>\$ 27,445.00</u>
0002	Detection (Bid on Items A-H)	07/01/2008	0.00	-	<u>\$</u>	<u>\$</u>

<b>Line Item Summary</b>	<b>Document Number</b> HAR032025	<b>Title</b> Fire Protection Services	<b>Page</b> 4 of 19
--------------------------	-------------------------------------	--	------------------------

<b>Line Item Number</b>	<b>Description</b>	<b>Delivery Date (Start Date to End Date)</b>	<b>Quantity</b>	<b>Unit of Issue</b>	<b>Unit Price</b>	<b>Total Cost (Includes Discounts)</b>
0002AA	A: Cascade District, Sweet Home Santiam Unit	07/01/2008	1.00	ls	\$ 15,335.00	\$ 15,335.00
0002AB	B: Northwest Oregon Area (Except East Lane & Sweet Home/Santiam Unit)	07/01/2008	1.00	ls	\$ 45,013.00	\$ 45,013.00
0002AC	C: Cascade District, Eastern Lane Unit	07/01/2008	1.00	ls	\$ 22,767.00	\$ 22,767.00
0002AD	D: Western Lane Forest Protection District	07/01/2008	1.00	ls	\$ 39,232.00	\$ 39,232.00
0002AE	E: Coos Fire Protection Association	07/01/2008	1.00	ls	\$ 41,618.00	\$ 41,618.00

<b>Line Item Summary</b>	<b>Document Number</b> HAR032025	<b>Title</b> Fire Protection Services	<b>Page</b> 6 of 19
--------------------------	-------------------------------------	--	------------------------

<b>Line Item Number</b>	<b>Description</b>	<b>Delivery Date (Start Date to End Date)</b>	<b>Quantity</b>	<b>Unit of Issue</b>	<b>Unit Price</b>	<b>Total Cost (Includes Discounts)</b>
0003AB	B: Northwest Oregon Area (Except East Lane & Sweet Home/Santiam Unit)	07/01/2008	1.00	ls	<u>\$ 228,867.00</u>	<u>\$ 228,867.00</u>
0003AC	C: Cascade District, Eastern Lane Unit	07/01/2008	1.00	ls	<u>\$ 115,757.00</u>	<u>\$ 115,757.00</u>
0003AD	D: Western Lane Forest Protection District	07/01/2008	1.00	ls	<u>\$ 199,466.00</u>	<u>\$ 199,466.00</u>
0003AE	E: Coos Fire Protection Association	07/01/2008	1.00	ls	<u>\$ 211,600.00</u>	<u>\$ 211,600.00</u>
0003AF	F: Douglas Fire Protection Association	07/01/2008	1.00	ls	<u>\$ 579,133.00</u>	<u>\$ 579,133.00</u>

<b>Line Item Summary</b>	<b>Document Number</b> HAR032025	<b>Title</b> Fire Protection Services	<b>Page</b> 5 of 19
--------------------------	-------------------------------------	--	------------------------

Line Item Number	Description	Delivery Date (Start Date to End Date)	Quantity	Unit of Issue	Unit Price	Total Cost (Includes Discounts)
0002AF	F: Douglas Fire Protection Association	07/01/2008	1.00	ls	\$ <u>113,905.00</u>	\$ <u>113,905.00</u>
0002AG	G: Southwest Oregon Fire Protection District	07/01/2008	1.00	ls	\$ <u>185,682.00</u>	\$ <u>185,682.00</u>
0002AH	H: Klamath Lake Forest Protection District	07/01/2008	1.00	ls	\$ <u>13,063.00</u>	\$ <u>13,063.00</u>
0003	Initial Attack Readiness (Bid on Items A-H)	07/01/2008	0.00	-	\$ _____	\$ _____
0003AA	A: Cascade District, Sweet Home/Santiam Unit	07/01/2008	1.00	ls	\$ <u>77,969.00</u>	\$ <u>77,969.00</u>

<b>Line Item Summary</b>	<b>Document Number</b> HAR032025	<b>Title</b> Fire Protection Services	<b>Page</b> 7 of 19
--------------------------	-------------------------------------	--	------------------------

Line Item Number	Description	Delivery Date (Start Date to End Date)	Quantity	Unit of Issue	Unit Price	Total Cost (Includes Discounts)
G	G: Southwest Oregon Fire Protection District	07/01/2008	1.00	ls	\$ 944,077.00	\$ 944,077.00
0003AH	H: Klamath Lake Forest Protection District	07/01/2008	1.00	ls	\$ 66,418.00	\$ 66,418.00
0004	Initial Attack Suppression Service Prior to Use of Emergency Fund (Bid on Items A-H)	07/01/2008	0.00	-	\$	\$
0004AA	A: Cascade District, Sweet Home/Santiam Unit	07/01/2008	1.00	ls	\$ 6,954.00	\$ 6,954.00
0004AB	B: Northwest Oregon Area (Except East Lane & Sweet Home/Santiam Unit)	07/01/2008	1.00	ls	\$ 25,602.00	\$ 25,602.00

<b>Line Item Summary</b>	<b>Document Number</b> HAR032025	<b>Title</b> Fire Protection Services	<b>Page</b> 8 of 19
--------------------------	-------------------------------------	--	------------------------

Line Item Number	Description	Delivery Date (Start Date to End Date)	Quantity	Unit of Issue	Unit Price	Total Cost (Includes Discounts)
0004AC	C: Cascade District, Eastern Lane Unit	07/01/2008	1.00	ls	\$ 10,602.00	\$ 10,602.00
0004AD	D: Western Lane Forest Protection District	07/01/2008	1.00	ls	\$ 28,975.00	\$ 28,975.00
0004AE	E: Coos Fire Protection District	07/01/2008	1.00	ls	\$ 31,950.00	\$ 31,950.00
0004AF	F: Douglas Fire Protection District	07/01/2008	1.00	ls	\$ 72,347.00	\$ 72,347.00
0004AG	G: Southwest Oregon Fire Protection District	07/01/2008	1.00	ls	\$ 156,622.00	\$ 156,622.00

<b>Line Item Summary</b>	<b>Document Number</b> HAR032025	<b>Title</b> Fire Protection Services	<b>Page</b> 9 of 19
--------------------------	-------------------------------------	--	------------------------

Line Item Number	Description	Delivery Date (Start Date to End Date)	Quantity	Unit of Issue	Unit Price	Total Cost (Includes Discounts)
0000	H: Klamath Lake Forest Protection District	07/01/2008	1.00	ls	\$ 10,161.00	\$ 10,161.00
0005	Initial Attack Suppression Services Emergency Fund Costs (Bid on Items A-H)	07/01/2008	0.00	-	\$ _____	\$ _____
0005AA	A: Cascade District, Sweet Home/Santiam Unit	07/01/2008	1.00	ls	\$ 3,477.00	\$ 3,477.00
0005AB	B: Northwest Oregon Area (Except East Lane & Sweet Home/Santiam Unit)	07/01/2008	1.00	ls	\$ 12,800.00	\$ 12,800.00
0005AC	C: Cascade District, Eastern Lane Unit	07/01/2008	1.00	ls	\$ 5,301.00	\$ 5,301.00

<b>Line Item Summary</b>	<b>Document Number</b> HAR032025	<b>Title</b> Fire Protection Services	<b>Page</b> 10 of 19
--------------------------	-------------------------------------	--	-------------------------

<b>Line Item Number</b>	<b>Description</b>	<b>Delivery Date (Start Date to End Date)</b>	<b>Quantity</b>	<b>Unit of Issue</b>	<b>Unit Price</b>	<b>Total Cost (Includes Discounts)</b>
0005AD	D: Western Lane Forest Protection District	07/01/2008	1.00	ls	<u>\$ 10,239.00</u>	<u>\$ 10,239.00</u>
0005AE	E: Coos Fire Protection District	07/01/2008	1.00	ls	<u>\$ 9,823.00</u>	<u>\$ 9,823.00</u>
0005AF	F: Douglas Fire Protection District	07/01/2008	1.00	ls	<u>\$ 19,726.00</u>	<u>\$ 19,726.00</u>
0005AG	G: Southwest Oregon Fire Protection District	07/01/2008	1.00	ls	<u>\$ 31,625.00</u>	<u>\$ 31,625.00</u>
0005AH	H: Klamath Lake Forest Protection District (Bid on Items A-H)	07/01/2008	1.00	ls	<u>\$ 3,389.00</u>	<u>\$ 3,389.00</u>



<b>Line Item Summary</b>	<b>Document Number</b> HAR032025	<b>Title</b> Fire Protection Services	<b>Page</b> 11 of 19
--------------------------	-------------------------------------	--	-------------------------

<b>Line Item Number</b>	<b>Description</b>	<b>Delivery Date (Start Date to End Date)</b>	<b>Quantity</b>	<b>Unit of Issue</b>	<b>Unit Price</b>	<b>Total Cost (Includes Discounts)</b>
0000	Overhead Services (Bid on Items A-H)	07/01/2008	0.00	-	\$ _____	\$ _____
0006AA	A: Cascade District, Sweet Home/Santiam Unit	07/01/2008	1.00	ls	\$ 1,826.00	\$ 1,826.00
0006AB	B: Northwest Oregon Area (Except East Lane & Sweet Home/Santiam Unit)	07/01/2008	1.00	ls	\$ 3,808.00	\$ 3,808.00
0006AC	C: Cascade District, Eastern Lane Unit	07/01/2008	1.00	ls	\$ 2,783.00	\$ 2,783.00
0006AD	D: Western Lane Forest Protection District	07/01/2008	1.00	ls	\$ 5,375.00	\$ 5,375.00

<b>Line Item Summary</b>	<b>Document Number</b> HAR032025	<b>Title</b> Fire Protection Services	<b>Page</b> 12 of 19
--------------------------	-------------------------------------	--	-------------------------

<b>Line Item Number</b>	<b>Description</b>	<b>Delivery Date (Start Date to End Date)</b>	<b>Quantity</b>	<b>Unit of Issue</b>	<b>Unit Price</b>	<b>Total Cost (Includes Discounts)</b>
0006AE	E: Coos Fire Protection District	07/01/2008	1.00	ls	\$ 5,206.00	\$ 5,206.00
0006AF	F: Douglas Fire Protection District	07/01/2008	1.00	ls	\$ 11,195.00	\$ 11,195.00
0006AG	G: Southwest Oregon Fire Protection District	07/01/2008	1.00	ls	\$ 16,840.00	\$ 16,840.00
0006AH	H: Klamath Lake Forest Protection District	07/01/2008	1.00	ls	\$ 1,909.00	\$ 1,909.00
0007	Headquarters Services (Bid on Items A-H)	07/01/2008	0.00	-	\$	\$

<b>Line Item Summary</b>	<b>Document Number</b> HAR032025	<b>Title</b> Fire Protection Services	<b>Page</b> 13 of 19
--------------------------	-------------------------------------	--	-------------------------

<b>Line Item Number</b>	<b>Description</b>	<b>Delivery Date (Start Date to End Date)</b>	<b>Quantity</b>	<b>Unit of Issue</b>	<b>Unit Price</b>	<b>Total Cost (Includes Discounts)</b>
0007AA	A: Cascade District, Sweet Home/Santiam Unit	07/01/2008	1.00	ls	<u>\$ 9,414.00</u>	<u>\$ 9,414.00</u>
0007AB	B: Northwest Oregon Area (Except East Lane & Sweet Home/Santiam Unit)	07/01/2008	1.00	ls	<u>\$ 34,658.00</u>	<u>\$ 34,658.00</u>
0007AC	C: Cascade District, Eastern Lane Unit	07/01/2008	1.00	ls	<u>\$ 14,353.00</u>	<u>\$ 14,353.00</u>
0007AD	D: Western Lane Forest Protection District	07/01/2008	1.00	ls	<u>\$ 27,720.00</u>	<u>\$ 27,720.00</u>
0007AE	E: Coos Fire Protection District	07/01/2008	1.00	ls	<u>\$ 27,014.00</u>	<u>\$ 27,014.00</u>

<b>Line Item Summary</b>	<b>Document Number</b> HAR032025	<b>Title</b> Fire Protection Services	<b>Page</b> 14 of 19
--------------------------	-------------------------------------	--	-------------------------

<b>Line Item Number</b>	<b>Description</b>	<b>Delivery Date (Start Date to End Date)</b>	<b>Quantity</b>	<b>Unit of Issue</b>	<b>Unit Price</b>	<b>Total Cost (Includes Discounts)</b>
0007AF	F: Douglas Fire Protection District	07/01/2008	1.00	ls	<u>\$61,892.00</u>	<u>\$61,892.00</u>
0007AG	G: Southwest Oregon Fire Protection District	07/01/2008	1.00	ls	<u>\$98,511.00</u>	<u>\$98,511.00</u>
0007AH	H: Klamath Lake Forest Protection District	07/01/2008	1.00	ls	<u>\$ 7,010.00</u>	<u>\$ 7,010.00</u>
0008	Direct Contract Administration Services (Bid on Items A-H)	07/01/2008	0.00	-	<u>\$</u>	<u>\$</u>
0008AA	A: Cascade District, Sweet Home/Santiam Unit	07/01/2008	1.00	ls	<u>\$ 00</u>	<u>\$ 00</u>

<b>Line Item Summary</b>	<b>Document Number</b> HAR032025	<b>Title</b> Fire Protection Services	<b>Page</b> 15 of 19
--------------------------	-------------------------------------	--	-------------------------

<b>Line Item Number</b>	<b>Description</b>	<b>Delivery Date (Start Date to End Date)</b>	<b>Quantity</b>	<b>Unit of Issue</b>	<b>Unit Price</b>	<b>Total Cost (Includes Discounts)</b>
0008AB	B: Northwest Oregon Area (Except East Lane & Sweet Home/Santiam Unit)	07/01/2008	1.00	ls	\$ 00	\$ 00
0008AC	C: Cascade District, Eastern Lane Unit	07/01/2008	1.00	ls	\$ 00	\$ 00
0008AD	D: Western Lane Forest Protection District	07/01/2008	1.00	ls	\$ 00	\$ 00
0008AE	E: Coos Fire Protection District	07/01/2008	1.00	ls	\$ 00	\$ 00
0008AF	F: Douglas Fire Protection District	07/01/2008	1.00	ls	\$ 00	\$ 00

<b>Line Item Summary</b>	<b>Document Number</b> HAR032025	<b>Title</b> Fire Protection Services	<b>Page</b> 16 of 19
--------------------------	-------------------------------------	--	-------------------------

<b>Line Item Number</b>	<b>Description</b>	<b>Delivery Date (Start Date to End Date)</b>	<b>Quantity</b>	<b>Unit of Issue</b>	<b>Unit Price</b>	<b>Total Cost (Includes Discounts)</b>
0008AG	G: Southwest Oregon Fire Protection District	07/01/2008	1.00	ls	\$ 00	\$ 00
0008AH	H: Klamath Lake Forest Protection District	07/01/2008	1.00	ls	\$ 00	\$ 00
0009	Special Fire Protection Measures (Bid on Items A-H)	07/01/2008	0.00	-	\$	\$
0009AA	A: Cascade District, Sweet Home/Santiam Unit	07/01/2008	1.00	ls	\$ 00	\$ 00
0009AB	B: Northwest Oregon Area (Except East Lane & Sweet Home/Santiam Unit)	07/01/2008	1.00	ls	\$ 00	\$ 00

<b>Line Item Summary</b>	<b>Document Number</b> HAR032025	<b>Title</b> Fire Protection Services	<b>Page</b> 17 of 19
--------------------------	-------------------------------------	--	-------------------------

<b>Line Item Number</b>	<b>Description</b>	<b>Delivery Date (Start Date to End Date)</b>	<b>Quantity</b>	<b>Unit of Issue</b>	<b>Unit Price</b>	<b>Total Cost (Includes Discounts)</b>
0009AC	C: Cascade District, Eastern Lane Unit	07/01/2008	1.00	ls	\$ 00	\$ 00
0009AD	D: Western Lane Forest Protection District	07/01/2008	1.00	ls	\$ 00	\$ 00
0009AE	E: Coos Fire Protection District	07/01/2008	1.00	ls	\$ 00	\$ 00
0009AF	F: Douglas Fire Protection District	07/01/2008	1.00	ls	\$ 00	\$ 00
0009AG	G: Southwest Oregon Fire Protection District	07/01/2008	1.00	ls	\$ 40,000.00	\$ 40,000.00

<b>Line Item Summary</b>	<b>Document Number</b> HAR032025	<b>Title</b> Fire Protection Services	<b>Page</b> 18 of 19
--------------------------	-------------------------------------	--	-------------------------

Line Item Number	Description	Delivery Date (Start Date to End Date)	Quantity	Unit of Issue	Unit Price	Total Cost (Includes Discounts)
00	H: Klamath Lake Forest Protection District	07/01/2008	1.00	ls	\$ 00	\$ 00
GRAND TOTAL						\$4,710,349.00

TOTAL BID ITEMS 1-9 (ALL OR NONE)

PERFORMANCE TIME: 5 YEARS FROM 7/1/2003



**Address Detail**Title  
Fire Protection ServicesDocument Number  
HAR032025Page  
19 of 19**Shipping Addresses**

Code	Detail
0001	<b>Org:</b> FIELD LOCATION OR PROJECT OFFICE <b>Addr:</b> Specified Within Document  <b>Attn:</b> . <b>Phone:</b> ( ) - ext. <b>Fax:</b> ( ) - ext.

**Invoice Addresses**

Code	Detail	Code	Detail
0001	<b>Org:</b> BLM NATIONAL BUSINESS CENTER <b>Addr:</b> BC620, ACCOUNTING OPERATIONS DIVISION BLDG 50, DFC, PO BOX 25047  DENVER CO 80225-0047 <b>Attn:</b> . <b>Phone:</b> ( ) - ext. <b>Fax:</b> ( ) - ext.	0002	<b>Org:</b> BLM OREGON STATE OFFICE <b>Addr:</b> PO BOX 2965  PORTLAND OR 97208-2965 <b>Attn:</b> . <b>Phone:</b> ( ) - ext. <b>Fax:</b> ( ) - ext.

SECTION C - SPECIFICATIONS APPLICABLE TO FIRE PROTECTION

C.1.0 GENERAL

C.1.1 Objectives for Fire Protection

C.1.1.1 Provide fire prevention, detection, initial attack, suppression, (including mop-up and rehabilitation), and reporting services on BLM (Government) lands in Western Oregon during the performance periods specified on the Schedule of Items. ODF shall be consistent with BLM resource management objectives in selecting suppression action alternatives. Provisions of this contract will apply only to the BLM lands affected.

C.1.1.2 Provide for adjustments of protection and acreages as required by BLM. Adjustments to the level of protection and acreage will be accomplished by contract modification based on funding levels, current fire season severity, or management decision, and following joint meetings between BLM and ODF where modification alternatives are discussed. Notice of proposed adjustments to protection and acreages shall be given to ODF by January 1 of each year. ODF may request meetings be held to discuss modification alternatives. Where ODF does not request a meeting, a contract modification may be made without a joint meeting as provided in this section. The modification of contract acres or the performance periods will occur prior to April 1 of each year for each BLM District. The acreage to be protected may be reduced to allow for protection of the highest priority areas within available funding.

C.1.1.3 BLM has the responsibility to suppress all fires that result from projects conducted by BLM employees, BLM escaped prescribed fires and prescribed fires that spread to private land. An agreement between the State District Forester and the BLM District COR will describe requirements for notification and management of suppression action for prescribed fires that spread to private land. The fire will be managed as determined by an agreement made at the time of the fire.

C.1.1.4 If a fire originates in a slash unit prior to treatment in accordance with BLM fuels management directives or in accordance with a subsequent fuels management plan, within three years from the time the slash unit was created, the BLM will be financially responsible for the suppression of the fire. To facilitate determination of which slash units fall under this provision, BLM will provide ODF yearly a list of slash units which require fuels management treatment to meet hazard reduction objectives. BLM will also provide ODF a list of units where the operator no longer holds any BLM obligations on the unit. BLM will bear financial responsibility for suppression should a fire originate in the unit. BLM will notify the ODF District the day of and prior to any prescribed burn being ignited.

C.1.1.5 ORS Chapter 477 will apply to all forest operations conducted on BLM lands protected under this contract except those operations conducted directly by BLM employees and prescribed burning. All liabilities and responsibilities under ORS Chapter 477 will apply to all BLM contractors and agents conducting activities on BLM lands as well as the general public; except that any landowner obligations, liabilities and responsibilities referenced by ORS 477 will be governed by the terms of this contract rather than ORS 477.

C.1.1.6 If the State is unsuccessful in collecting fire suppression costs of fires caused by BLM contractors or operators, then the BLM's liability for those costs shall not exceed \$300,000.

C.1.2 Fire Qualifications

C.1.2.1 Performance under this contract requires the State to operate under the Incident Command System (ICS) for all suppression activity, including initial attack. The State and their subcontractors shall meet qualification and operational standards, as identified in the most current version of the Wildland Fire

Qualification Guide NWCG 310-1, Part 1 and Part 2. As of the date of this solicitation is issued, the current version is dated June 2000. Should the Guide be revised during the contract period, individuals with active Position Task Books (PTB) will have no more than two years from issuance of the revision to complete the book. Individuals already qualified in a position will remain qualified in that position. If an individual has not yet been issued a PTB for a position with a revised standard, then the new standard will apply immediately.

C.1.2.2 ODF shall submit a certified list of permanent personnel prior to June 1 of each year, and of temporary employees within 15 days after the beginning of the high-risk performance period. These lists shall document all the ICS positions for which they are qualified. The ODF District records shall be maintained at the local ODF District Office, and be subject to inspection by the District COR upon request. Statewide records shall be maintained at ODF headquarters and be subject to inspection by the Statewide COR upon request.

C.1.2.3 Use of Aircraft

C.1.2.3.1 All aircraft and pilots used to transport Federal personnel shall be Office of Aircraft Services (OAS) or U.S. Forest Service (USFS) approved. ODF shall provide personal protective equipment (PPE) for federal personnel as required by OAS or USFS policies. When PPE is provided, federal personnel will be responsible for using personal protective equipment

C.1.2.3.2 Aircraft and pilot certifications shall be maintained in the aircraft or be in the possession of the pilot and made available for inspection upon request by any Federal employee to be transported in that aircraft.

C.1.3 Organizational Responsibilities - Contracting Officer's Representatives (COR) will be established for the State Office and each BLM District Office (DO). The District COR will be the point of contact for all technical issues, involving approval of plans and administration of the contract. A list of COR's will be provided to ODF. These lists will be provided annually by April 1 and updated as changes occur.

The BLM District COR may designate project Inspectors (PI) locally. Copies of letters designating PI will be forwarded to the affected ODF office.

BLM District Managers (DMs) are responsible for the safe and efficient implementation of all fire management activities within their unit, including cooperative activities with other agencies in accordance with delegations of authorities (Interagency Standards for Fire and Fire Aviation Operations 2003, page 2-1). The DM retains line officer authority for all activities undertaken in accordance with this contract. The District COR is ODF's principal contact, and ODF is the agent conducting fire management activities for the BLM under the authority of this contract.

C.1.4 Project Area Locations - The areas covered by this contract includes all BLM lands in Western Oregon.

C.1.5 Delegation of Authority - The State is delegated authority from BLM to take action to suppress fires in accordance with C.5.3.

ODF is not delegated the authority to represent the BLM in the geographic area Multi-Agency Coordinating (MAC) group, nor any sub-geographic area MAC, nor any Unified Command structure, unless agreed to by the local BLM District Manager, on a case by case basis.

C.1.6 Fire Danger Rating System - The National Fire Danger Rating System (NFDRS) will be the fire danger rating system used. The NFDRS will be used to prepare and implement Specific Action and Preparedness Plans. ODF shall provide annually, by April 1, to each BLM District the basis (e.g. the catalog information) for the stations used in their NFDRS calculations.

C.1.7 Communications - The State shall provide communications adequate to maintain effective control over all resources on a fire on BLM land or multi-jurisdictional fires involving BLM land on that portion that is the responsibility of the contractor.

## C.2.0 DEFINITIONS

BLM District: A designated office responsible for administration and management of lands within its boundary.

BLM Lands: Lands within Western Oregon under the ownership of the United States and administered by the BLM within the Salem, Eugene, Roseburg, Coos Bay, and Medford Districts, and a portion of the Klamath Resource Area of the Lakeview District, generally west of State Highway 97.

Cold Trailing: Method of controlling a partly dead fire edge by careful inspection and feeling with the hand to detect any fire and extinguishing it by digging out every live spot and trenching any live edge.

Contain: Completion of a control line around a fire and any associated spot fires which can reasonably be expected to stop the fire's spread. (Ref. Glossary of Wildland Fire Management Terms Used in the U.S., Society of American Foresters, July, 1990.)

Contractor: The State of Oregon, operating through the Oregon State Department of Forestry (ODF).

Control: Complete a control line, natural or manmade, around a fire, any spot fire there from, and any interior island to be saved, burnout any unburned area adjacent to the fire side of the control lines, and cool down all hot spots that are immediate threats to the control line so the line can be expected to hold under foreseeable conditions. Implies more thorough suppression than containing a fire. Cold trailing is an acceptable method of controlling a partly dead fire edge. (Ref. Glossary of Wildland Fire Management Terms Used in the U.S., Society of American Foresters, July 1990.)

Control Line: An inclusive term for all constructed or natural fire barriers and treated fire edge used to control a fire.

Detection: Activity directed at the discovery and reporting of fires from which initial attack action can be taken.

Detection - Specific Action and Preparedness Plan: Shows the number and approximate location of lookouts, patrols, etc. to perform the detection job at graduated fire danger levels.

Direct Contract Administration: Cost specifically incurred due to the contract. These costs, which will be deducted from gross costs from the ODF Districts, Areas, and Salem Headquarters prior to prorating, are specific to the contract and are not the responsibility of the other landowners of the State. Costs represent activities which include review and analysis of contract, gathering statistical information and writing reports, gathering financial data and preparing reports, etc.

Energy Release Component (ERC): An NFDRS output value, that is a number related to the available energy (BTU) per unit area (square foot) within the flaming front at the head of a fire.

Escaped Fire: A fire that is not contained within 24 hours of reporting, or a fire that is not contained which exceeds 10 acres in size.

Escaped Prescribed Fire: A prescribed fire which cannot be controlled using the total personnel and equipment, provided for in a prescribed fire plan or when conditions exist which exceed the prescription parameters identified in the prescribed fire plan. An escaped prescribed fire can only be declared by BLM.

Fire-Safe Operation: An operation where likelihood of ignition has been reduced or where provisions are made for early discovery and suppression of a fire that may start.

Fire Suppression: All the work and activities connected with fire extinguishing operations beginning with initial attack and continuing until the fire is completely extinguished and until all rehabilitation, reviews, debriefings, reports, and financial accounting and cost collection are completed.

Fiscal Year (FY): The Federal FY is the period October 1 through September 30. The ODF FY is the period July 1 through June 30. Financial changes to the contract should have an effective date based on the ODF fiscal year.

Government: The Federal Government, operating through the Department of Interior, Bureau of Land Management (BLM).

Headquarters Costs: Costs incurred by ODF Salem Divisions funded by the Protection Fund (71-1). Limited to Protection Division, Graphics Section, and Communications Section. Costs are prorated based on total acres protected in Western Oregon.

Protection Division -

- Protection Studies, Fire Reports, Fire Protection Assessments Dispatch, Fire Cache Office Management and Support
- Supervision of above activities

Graphics Section -

- District Fire Maps

High-risk Operation:

1. Cable logging operations meeting one or more of the following criteria:

South or west aspect; average slope of unit which exceeds 60%; highly dissected topography with blind leads with high potential for line rub; or predominantly old growth timber.

2. Any clearcut harvesting operation adjacent to 50 or more acres of contiguous untreated slash less than 5 years old.

High-risk Performance Period: The period identified when the average ERC exceeds the 50th percentile ERC value for at least three consecutive days, with no precipitation forecasted, as determined by ODF for each ODF District.

Incident Commander: Responsible for fire suppression activities including the development and implementation of strategic decisions and for approving the ordering and release of resources.

Incident Command System: As defined within Fireline Handbook, NWGG PMS 410-1, November 1989, the combination of facilities, equipment, personnel, procedures and communications operating within a common organizational structure with responsibility for the management of assigned resources to effectively accomplish stated objectives pertaining to an incident.

Incident Management Team: A command team organized under the incident command structure which is capable of expanding to accommodate increasing complexity and number of resources.

Industrial Fire Costs: Costs incurred by the ODF Area and District specifically related to Industrial Fire Activities (other than BLM operations inspections) including supervision. Costs are prorated on the total number of timber acres protected.

Initial Attack: The action taken by personnel, equipment and aircraft listed on the preplanned dispatch cards for a given fire danger level with the intent of bringing a fire under control.

Initial Attack Readiness: All actions taken by ODF Districts to prepare for the suppression of fire. Includes, but not limited to, cost of personnel, equipment, and supplies; facilities; maintenance of equipment and supplies; transportation for personnel and equipment; and training.

Initial Attack - Specific Action and Preparedness Plan: Shows the amount and type of personnel, equipment and aircraft required to perform in accordance with fire danger levels on BLM land.

Initial Attack Suppression:

Services prior to use of Oregon Forest Land Protection Fund (OFLPF) - Actions taken to suppress a fire beginning at the time a fire is reported and continuing to the time when the ODF District deductible is met for use of the OFLPF.

OFLPF Costs - The acreage assessment required for expenditure of money from the OFLPF to suppress fires on BLM lands.

Low-risk Operation:

1. Predominantly hardwood tractor/skidder operation being conducted on a moist valley bottom area or north or east aspect with slopes not exceeding 30%;
2. Operations with low risk of fire start even during periods of severe fire weather. These include, but are not limited to, routine road maintenance (grading, cleaning ditches or culverts spot rocking, or roadside brushing), and rock crushing in fire safe areas such as a gravel pit. Concurrence of the District COR is required in assigning low-risk designations to operations not specifically noted in this section.

Low-risk Performance Period: The period identified as being outside of any determined high-risk period.

Medium-risk Operation:

1. Cable operations not identified as high risk.
2. Tractor/skidder operations.
3. Precommercial thinning operations.

Mop-up: To locate and physically extinguish all fire within a designated area by the efficient use of water, dirt, chemical agents, or any combination thereof, in all burning, smoldering, or burned material.

ODF: Oregon Department of Forestry. The State of Oregon forest management agency to which authority for fire prevention, detection, initial attack, and wildfire suppression is delegated under the terms and conditions of this contract. All ODF organization units, as well as the Coos and Douglas Forest Protective Associations (CFPA and DFPA, respectively) are considered to be part of ODF. The term ODF is used interchangeably with the term State in this contract.

OFLPF: Oregon Forest Land Protection Fund The ODF "Emergency Fund." A fund distinct from Protection funding used for equalizing emergency fire suppression costs. OFLPF takes effect when a fire exceeds a certain size, or when it costs \$25,000 or more per day to suppress.

Overhead Costs: Costs incurred by the ODF District and Area offices funded by General Fund and specifically related to the Protection from Fire Program. Costs are prorated based on total acres protected in Western Oregon.

Preparedness: All actions involved in the location and allocation of resources in order to be prepared to detect and suppress wildland fires. This normally consists of hiring and training personnel; making

ready all vehicles, equipment, and facilities; acquiring normal supplies and aircraft; assuring agreements and contracts are ready, etc.

Prevention: A preparedness activity directed at reducing the number or type of fires, or the intensity of fires that occur, including both public and industrial activities.

Prevention - Specific Action and Preparedness Plan: Shows the number of personnel and actions to be taken on fire danger levels for the purpose of preventing fires.

Rehabilitation: Correcting physical damages done to resources caused by the fire suppression effort. This can consist of but is not limited to such activities as water barring hand and machine fire lines or trails, removal of camp refuse from the fire and camp areas, cleaning and repairing damage to riparian areas, cleaning out ditches, correcting damage to fences and waterlines, and seeding of firelines if grass seed is made available by BLM while State forces are still on the site.

Resource Advisor: A technical specialist assigned to provide direction and advice as per C.5.8, Resource Protection.

Slash Unit: A unit which has an accumulation of activity and/or natural fuels, such as branches, limbs, and other vegetation resulting from timber harvest or precommercial thinning.

State: Oregon Department of Forestry. See definition of ODF, above.

Waiver: The act of allowing a fire-safe operation to continue when, under the prevailing Industrial Fire Precaution Level (IFPL), it would otherwise not be permitted to operate.

Wildfire Situation Analysis (WFSA): A written analysis, prepared and approved by the BLM, with input from ODF, in accordance with established procedures, that evaluates alternative methods and levels of suppression response to a fire that has escaped initial attack.

### C.3.0 STATE-FURNISHED PROPERTY AND SERVICES

The State shall furnish all personnel, supplies, equipment, vehicles, aircraft, and facilities to perform prevention, detection, and fire suppression on Western Oregon BLM lands. The State shall also furnish all prevention, detection and initial attack plans and reports as required by the contract.

See Section F for a summary of deliverable items by ODF under the terms of this contract.

### C.4.0 GOVERNMENT-FURNISHED EQUIPMENT/SUPPLIES/SERVICES

C.4.1 BLM may furnish personnel, equipment, data, and aircraft on an as-requested basis subject to availability for BLM land for initial attack, suppression, and other fire management activities.

C.4.2 Agency authority to recover suppression costs and damages from parties causing a fire varies depending on contracts, agreements, permits, or statutes. The Authorized Representatives of ODF and BLM will mutually agree as soon as possible after a fire on the strategy that will be used to recover suppression costs and damages from the party(ies) liable for such costs and damages. Such strategy may alter interagency billing procedures, timing, and content as otherwise provided in this contract. Either agency may independently pursue civil actions against third parties to recover suppression costs and damages.

C.4.3 ODF will provide the BLM logo on all prevention signing. The logo will be of equal size to the ODF logo.

### C.5.0 SPECIFIC TASKS

ODF shall provide specific action and preparedness plans; prevention, detection, initial attack, and suppression services; resource protection; fire notification services; fire investigation; debriefings and contract reviews; and reports. Prescribed fire and fuels treatment projects may also be performed.

The specific plans constitute the services and resources that ODF will provide, and will form the basis of the contract cost to the BLM.

Although ODF Incident Mobilization Plans are a good source of much of the information required under this contract, they are insufficient documents by themselves for the purpose of this clause.

C.5.1 Fire Prevention

C.5.1.1 The State shall implement the prevention specific action and preparedness plans.

C.5.1.2 Except in Klamath County, the State shall inspect each site of BLM timber sale and service contract activity utilizing power driven equipment when equipment is in operation, at least once during the high-risk period for the purpose of fire prevention. As a minimum, the frequency of follow-up inspection by operation type is specified below:

1) High-Risk Operation - Follow-up inspection of high-risk operations shall be conducted once monthly at IFPL I, and once every two weeks when the IFPL is II or III.

2) Medium-Risk Operation - Follow-up inspection of medium-risk operations shall be conducted once monthly at IFPL II and III.

3) Low-Risk Operation - Follow-up inspection will not normally be conducted on low-risk operations.

a) ODF shall obtain District COR approval prior to issuing all waivers from IFPL provisions including conditions of the waiver for work on BLM land, and provide a copy of the waiver to the District COR within three working days of issuance. One condition of a waiver at IFPL II or III shall be the requirement for inspection prior to operation under the waiver, and once every two weeks thereafter to check for compliance, unless in consultation with the District COR, it is agreed that this level of inspection is not necessary due to the fire-safe nature of the operation. When waivers are issued under IFPL IV, each operation for which a waiver has been issued shall be inspected weekly.

b) Copies of industrial fire inspections shall be mailed to the District COR on a weekly basis.

c) The District COR will inform the State when BLM timber sales and service contracts begin operating during the high-risk period.

d) The State shall implement the public use restrictions on lands with intermingled ownership or corridors leading to solid blocks of public land, on an interagency basis with District COR concurrence. The interagency agreement on public use restrictions will be used to coordinate such restrictions.

C.5.2 Detection and Initial Attack

C.5.2.1 The State shall implement the detection- and initial attack-specific action and preparedness plans.

C.5.2.2 The State shall provide appropriate levels of detection and initial attack preparedness activities during the high-risk performance period based on NFDRS indices in accordance with approved detection and initial attack specific action and preparedness plans. Any plans developed to provide extra resources for periods of extreme fire danger should be included in this section. Detection and reporting shall be based on maintaining 24-hour per day, 7-day per week coverage using a variety of sources including but not limited to patrols, public, 911 emergency, industry, and agency reporting systems.



C.5.2.3 The State shall provide detection and initial attack preparedness services covering the low-risk performance period.

C.5.3 Fire Suppression

C.5.3.1 Upon the occurrence of a wildland fire, the State shall take immediate action to control and suppress the fire. ODF shall provide the correct Fire Danger Pocket Card to all incoming Federal suppression resources on fires being managed by ODF.

A BLM Resource Advisor may be assigned by the local BLM District for any BLM fire for which ODF takes suppression action. One or more BLM resource advisors will be assigned for all size class C and larger fires. The role of the resource advisor is to help determine fire suppression action that will minimize suppression damage to natural and cultural resources, and to aid in the determination of emergency suppression rehabilitation needs. The local BLM District resource standards and procedures will be in effect for each fire.

C.5.3.2 All Size Class C and larger fires not mopped up within 48 hours of containment shall have a mop-up plan as part of each Incident Action Plan by day. The plan shall include work to be done, resources needed, projected cost and completion date. The plan shall be provided to the BLM Project Inspector or District COR.

C.5.3.3 Suppression of Fires Escaping Initial Attack

C.5.3.3.1 On fires escaping initial attack, the State shall continue with aggressive suppression unless ordered to discontinue action by the District COR. Should ODF determine that an Incident Management Team is required, they will order one through normal dispatch channels to accomplish the fire suppression effort. A Letter of Delegation from the BLM District Manager will be issued to the Incident Commander (IC) of the incoming team. BLM will assume the suppression effort for BLM escaped prescribed fires and under unusual circumstances may assume management of some fires which escape initial attack on BLM lands when State forces are committed and the State is incapable of meeting contract standards. Considerations for BLM management of suppression efforts are:

- a. Fire is entirely on BLM land, and;
- b. Fire has potential to burn significant BLM acres and/or resources.

C.5.3.3.2 The decision for BLM management of fires will be made by the BLM District Manager. All suppression costs will be the responsibility of the BLM for fires that they choose to manage. Joint fire actions shall utilize ODF and BLM personnel at the in a Unified Command.

C.5.3.4 When BLM assumes management of fires under C.5.3.3, transition from ODF management to BLM management shall be done under a transition plan developed jointly by the ODF District Forester, incident commander, and the BLM utilizing the Wildfire Situation Analysis (WFSA). The transition plan shall be provided to the Incident Commander of the incoming Incident Management Team upon their arrival at the fire. All resources, including State resources, will remain on the fire for use in suppression actions to ensure continued aggressive suppression action and an orderly transition until released by the IC in accordance with the transition plan.

C.5.3.5 If BLM assumes management of a fire in accordance with C.5.3.4, or one which has the potential to become multi-jurisdictional, the fire will be managed under a unified or joint command as defined in Fireline Handbook NWCG Handbook 3 (November 1989).

C.5.3.6 A Wildland Fire Situation Analysis (WFSA) shall be developed by the District COR, with assistance from the State for all fires escaping initial attack. The WFSA shall be used to develop strategies and tactics in managing the incident. The acceptable WFSA format will be the current BLM standard, which may change periodically over the life of this contract. The WFSA will likely include concerns and

objectives of other affected landowners. Therefore, it is important that both ODF and affected private landowners participate in its development.

C.5.3.7 Effective fire suppression shall not be compromised during preparation of the WFSAs. The incident commander shall have final authority to select the strategy and tactics to suppress the fire in accordance with the objectives established in the WFSAs. Aggressive suppression action will continue during the resolution of any identified conflicts between affected landowners.

C.5.4 Detection and Initial Attack Standards and Objectives Applicable to the High-Risk Period

C.5.4.1 Detection Objective - 75% of all fires shall be detected within 2 hours of origin or prior to reaching 0.5 acre in size.

C.5.4.2 Initial Attack Standard - The State shall control 94% of all fires before they exceed 10 acres in size during both performance periods. The percentage of fires controlled at 10 acres or less will be determined by the following:

Number of fires originating on all BLM land that are controlled at ten acres or less regardless of ownership, plus number of fires that exceed 10 acres due to BLM written direction; divided by the total number of fires that originate on BLM land.

C.5.4.3 Mop-up Objective - The State shall complete mop-up of all fires of 10 acres or less within 72 hours of containment.

C.5.4.4 Notification Objective - 99% of all fires detected on or threatening BLM lands shall be reported to the BLM District dispatch within 30 minutes of discovery.

C.5.5 Special Fire Management Measures - Annually, prior to February 1, each BLM District will identify to the State areas on BLM lands which are known to require special fire management measures and describe the special measures to be taken. The District COR or Resource Advisor may designate other areas as requiring special fire management measures on a case-by-case basis. Where special fire management measures result in increased or decreased costs of preparedness or suppression, such increases or decreases will be handled by contract modification. Modifications for suppression actions will be based on actual increased or decreased costs. Detection and initial attack specification and preparedness plans shall describe the special fire management measures to be taken on each area.

C.5.6 Fire Notification - Fires detected on or threatening BLM lands shall be reported within 30 minutes of discovery to the BLM District dispatch. Notification shall include legal description, size, fire behavior, suppression action being taken, suspected cause, and values threatened. If the fire escapes initial attack, the State shall immediately notify the BLM District Dispatch. BLM will report all wildland fires that come to their attention on BLM lands to ODF immediately.

C.5.7 Evidence of Fire Cause - Initial attack forces shall search for and protect evidence of fire cause at the point of origin and shall make a preliminary determination of cause. En route to the fire initial attack forces shall observe and record events that may aid any fire investigation. All records from the time of reporting of the fire, including all evidence shall be made part of a fire investigation file. For all fires, except for escaped prescribed fires, the State shall conduct investigations, establish and maintain a case file, and shall provide all information to the District COR immediately upon request at any stage of the investigation. BLM reserves the right to participate in any and all fire investigations.

C.5.8 Resource Protection

C.5.8.1 BLM resource management objectives shall be followed when ODF is conducting suppression action on BLM lands. Where suppression actions are not consistent with BLM resource management objectives, the IC shall document the rationale for the decision.

a. For wildfires escaping initial attack with no assignment of a management team (usually a Type III incident), the State shall base suppression tactics and strategies on BLM resource objectives and concerns identified in a WFSAs and briefing by the District COR. The Incident Commander shall use this information when directing tactics.

b. For wildfires escaping initial attack with an assignment of a management team, (usually a Type I or II incident), the State shall base suppression tactics and strategies on special environmental and resource management objectives and concerns identified in the WFSAs and District COR briefings. The BLM will assign a resource advisor to the incident to advise the IC, or a designated representative. The District COR will give a briefing and written direction to ODF in the presence of the incident commander on fire and resource objectives, including reducing damage to soils, watershed, cultural values and wildlife habitat. The written direction and advice shall be used in managing the incident and be reflected in incident action plans.

C.5.8.2 The Incident Commander shall conduct daily briefings and notify the District COR, project inspector, and the assigned resource advisor of the schedule for those briefings to discuss the management of the fire.

C.5.8.3 Use of mechanized fireline construction equipment shall be limited in those area(s) identified under C.5.5, Special Fire Management Measures. All mechanized fireline construction shall be closely supervised and be located and performed in a manner that considers the firefighting objectives and provides protection to soil, watershed values, air, cultural and other resources identified by BLM.

C.5.8.4 If an Area Command is established for any fire(s) covered under this contract, the District COR, or the COR's designee will represent the BLM at the Command Level.

C.5.8.5 The State shall perform rehabilitation of damages resulting from the State's suppression operations in accordance with a rehabilitation plan developed jointly with the BLM, and based upon BLM resource management objectives. Rehabilitation measures may include, but are not limited to, any of the items specified under Rehabilitation in C.2.0, Definitions. It is recognized that fireline rehabilitation on BLM administered public lands may be slightly different than rehabilitation measures normally practiced by ODF. Rehabilitation of damage to natural resources by the fire itself is not considered to be fireline rehabilitation.

#### C.5.9 Debriefings and Contract Reviews

C.5.9.1 The District Forester and Incident Commander shall provide a debriefing to the District COR prior to release of the incident management team following Type I or II fires. The debriefing shall include work completed and uncompleted, costs, tactics which were successful or unsuccessful, resources remaining on the incident, and rehabilitation plans. For Type III fires, the District forester and the IC shall inform the District COR that the fire has been controlled, and notify the District COR of costs, resources used, work to be done, and plans to patrol the fire.

C.5.9.2 Prior to December 31, each protection district shall participate in a contract review with the appropriate District COR (See L.1.4.2) to discuss contract performance, including problems encountered and solutions recommended for subsequent performance periods. ODF and BLM District personnel shall compile and submit reports of these reviews to their respective contracting authorities for a meeting with the Contracting Officer to improve effectiveness of the fire protection contract.

C.5.10 Reports

- C.5.10.1 The State shall, at the end of each month during the high-risk performance period; and quarterly otherwise (Dec. 1, Mar. 1, June 1), provide to each District COR a Prevention Activity Record describing prevention work accomplished either on ODF's volition or on an interagency basis. Activity records shall include date, location, description of activity, target group or problem, and numbers contacted.
- C.5.10.2 The State shall, within 10 working days after a fire is declared controlled on BLM lands, submit to the appropriate District COR the fire report elements required by the BLM to complete the Individual Fire Report, DI-1202. A map of all fires 10 acres in size and greater will also be submitted. Specific procedures for submitting the necessary fire report information shall be arranged individually by the local BLM District and the corresponding ODF office, and documented in the Initial Attack Specific Action and Preparedness Plan.
- C.5.10.3 The State shall report all fires on BLM to the respective District COR or duty dispatcher prior to 0815 daily using the Interagency Situation Report format. The State shall complete Blocks 0, 1, and the Large Fire Narrative Section of the report, attached in Section J. Verbal confirmation is sufficient if there is no change from the previous reporting period. Information contained in Block 1 of the Situation Report for fires on BLM land shall be reported to the Northwest Coordination Center (NWC) according to ownership at the point of origin. The agency at the point of origin shall report the fire and that agency's acres and the other agency shall report only their acres to NWC.
- C.5.10.4 Information reported in Block 7 for fires covered under this contract shall be reported to NWC by the State. An example of an incident number for a fire on the BLM Coos Bay District regardless of who provides protection is OR-CBD-378. The incident number (Block 7a) shall be completed in the following format:
- [State] - [Unit at point of origin] - [Locally assigned number]
- C.5.10.5 An ICS 209 (Incident Status Summary) shall be submitted by 1700 daily to the appropriate District COR for fires in excess of 101 BLM acres or when a Type I or II Incident Management Team is assigned. The timing of the submission of the ICS 209 may be changed on an individual incident basis, depending on the requirements of the Area Command, MAC, or Northwest Interagency Coordination Center (NWC) data requirements.
- C.5.11 Fuels Management Project Work - Subject to availability of State personnel and equipment resources, the BLM may request services such as fireline construction or maintenance, prescribed burning and mop-up, patrolling prescribed fire units, posting of the boundaries of hazardous fuels reduction project units, marking vegetation that may need to be removed to reduce the wildfire hazard, and hand or machine piling of slash. Such services will be described by task order (see Section J), and payment will be made as described in paragraph E.3.1.4. State personnel and equipment resources will remain available for suppression or stand-by assignments, even though they may be involved in project work.

## SECTION E - INSPECTION/PAYMENT

### E.1.0 INSPECTION OF SERVICES--COST-REIMBURSEMENT. 52.246-5 (APR 1984)

a. Definition. "Services," as used in this clause, includes services performed, workmanship, and material furnished or used in performing services.

b. The Contractor shall provide and maintain an inspection system acceptable to the Government covering the services under this contract. Complete records of all inspection work performed by the Contractor shall be maintained and made available to the Government during contract performance and for as long afterwards as the contract requires.

c. The Government has the right to inspect and test all services called for by the contract, to the extent practicable at all places and times during the term of the contract. The Government shall perform inspections and tests in a manner that will not unduly delay the work.

d. If any of the services performed do not conform with contract requirements, the Government may require the Contractor to perform the services again in conformity with contract requirements, for no additional fee. When the defects in services cannot be corrected by reperformance, the Government may (1) require the Contractor to take necessary action to ensure that future performance conforms to contract requirements and (2) reduce any fee payable under the contract to reflect the reduced value of the services performed.

e. If the Contractor fails to promptly perform the services again or take the action necessary to ensure future performance in conformity with contract requirements, the Government may (1) by contract or otherwise, perform the services and reduce any fee payable by an amount that is equitable under the circumstances or (2) terminate the contract for default.

E.1.1 Review of accounting systems and record keeping will be in accordance with the Single Audit Act of 1984. Also, when special assistance or records are needed for inspection, sixty days advance notice will be given.

E.1.2 If performance standards subject to payment deductions are not met in a given year, effort shall be taken and documented to resolve perceived performance problems. If the failure is due to poor judgment or departure from Specific Action and Preparedness Plans, payment deductions will be made as specified in E.3.4. When the plans have been followed or reasonable judgment exercised, deductions will not be made for that year, but plans must be improved and deductions will be made if standards are not met in any future year.

### E.2.0. PAYMENT

E.2.1 Invoices for prevention, detection and initial attack readiness and suppression shall be submitted to the Statewide COR at the price listed in the Schedule of Items in arrears. Invoices shall include the information shown below:

- a. Name of contractor and invoice date.
- b. Contract number.
- c. Description, price, and quantity of services actually rendered.

E.2.2 The invoices will be submitted and paid by BLM in the following manner:

- a. October 1 - 60% of the estimated total contract amount.

b. April 1 - 30% of the estimated total contract amount, including a debit or credit for the actual cost incurred by ODF in their previous fiscal year. Such debits or credits will be applied to the amount owed, rather than be a cash reimbursement to the BLM or ODF.

c. July 1 - 10% of the estimated total contract amount.

### E.3.0 PAYMENT FOR SPECIFIC TASKS

#### E.3.1 Preparedness, Suppression, and Other Services

E.3.1.1 The Contractor will be paid for services listed on the Schedule of Items for all acres protected on an actual cost basis by the number of acres protected. The final invoice for each year shall be supported by detailed data to substantiate costs incurred, including financial management expenditure runs. The final contract payment for services performed through June 30 will be made following a detailed review of the April 1 billing.

E.3.1.2 BLM will reimburse ODF for their actual increased cost of suppression of fires if, due to specific action or lack of action directed in writing by the District COR, suppression of the fire was adversely affected.

E.3.1.3 The State will be reimbursed for the actual cost incurred by the State for suppression of any fires resulting from projects conducted by BLM employees, BLM escaped prescribed fires which spread to private land, or for performing suppression action on escaped prescribed fires on BLM lands as requested by BLM, or for costs of suppressing fires originating in a slash unit as described in C.2.0 and C.1.1.4. ODF shall submit fire cost summaries as described in Paragraph E.3.1.3.3 to the District COR for review and concurrence prior to submitting an invoice.

E.3.1.3.1 After agreement between ODF and the District COR on items to be billed and costs incurred, invoices shall be submitted in an original and 2 copies to the District COR. To constitute a proper invoice, the invoice must include the following information:

- (1) Name of contractor and invoice date.
- (2) Contract number.
- (3) Description, price, and quantity of services actually rendered.
- (4) Name (where practicable), title, phone number, and complete mailing address of responsible official to whom payment is to be sent.
- (5) Fire name (if applicable) and BLM fire number for suppression action.

E.3.1.3.2 Invoices must be sent to each appropriate Contracting Officer's Representative.

#### E.3.1.3.3 Fire Cost Summaries for Reimbursable Fires

a. Fire cost summaries in support of actual costs by individual fire shall consist of the State or Association Financial System computer expenditure runs of all costs for which reimbursement is requested. This shall include items such as travel, supplies, materials, equipment, regular time, overtime, premium pay, aircraft use, transportation, and reconditioning of equipment. Include all costs directly related to employees, such as workers' compensation and fringe benefits. One partial payment may be made for each large fire based on invoices for actual costs. Partial payments will be made in the amount of 80% of the computer-generated summary.

b. Final billings shall be supported by fire time reports, equipment use logs and/or invoices, invoices for materials and supplies, travel vouchers, and all other pay documents generated for payment of expenses on each fire. These documents need not be submitted with the fire cost summaries, but shall be

made available at the request of BLM, in accordance with the Reimbursable Fires Billings Procedure attached in Section J.

c. Administrative overhead, which includes costs incurred in the normal course of doing business regardless of the existing fire suppression action, are excluded and shall not be charged.

E.3.1.4 BLM will reimburse ODF for their actual cost for fuels management project work requested under C.5.11, as described in task orders originating from the District CORs. ODF will invoice the BLM District office for which the task order applies. Individual task order invoices will be paid by BLM upon receipt.

E.3.2 Payment for tasks not listed above, such as plan preparation, fire investigations, fire notifications, debriefings, contract reviews and reports will not be separately measured or paid for and will be considered incidental to the price for detection and initial attack readiness listed in the Schedule of Items.

E.3.3 The estimate for OFLPF will be determined by ODF each year by June 30, based on actual usage of the Oregon Forest Land Protection Fund; but in no case will the estimate or actual charge exceed \$0.05 per acre, without a contract modification, except that in Klamath Falls, they shall not exceed \$0.075 per acre.

E.3.4 Payment Deductions

E.3.4.1 If the initial attack standard set forth in C.5.4 is not met, payment deductions will be made for each percentage point below 94%, rounded to the nearest full point, based upon actual excess acres burned. For fires exceeding 10 acres, the acres burned beyond 10 acres per fire will be considered Aexcess@, unless the additional acreage was a result of following BLM written direction. If payment deductions are due under E.1.2, the calculation of the deduction will be as follows:

- 1/4 of 1% of the total estimated contract price for each percentage point if less than 50 excess acres were burned on BLM land;
- 1/2 of 1% of the total estimated contract price for each percentage point if 50-99 excess acres were burned on BLM land;
- 3/4 of 1% of the total estimated contract price for each percentage point if 100-150 excess acre were burned on BLM land;
- 1% of the total estimated contract price for each percentage point if more than 150 excess acres were burned on BLM land.

E.3.4.2 In addition to E.3.4.1, if any escape is due to negligence by the State, the present value of investments into the resource plus the future market value of the resource damaged discounted to current year dollars will be deducted from payments to the State; provided, however, that in no event shall the State's liability under this clause exceed the limits of the Oregon Tort Claims Act, ORS 30.260 through 30.300.

E.3.5 The Items on the Schedule of Items correspond to the following ODF Cost Centers.

<u>Items</u>	<u>Description</u>	<u>ODF Cost Center</u>
1	Prevention	Initial Attack & Readiness and Industrial Fire
2	Detection	Initial Attack & Readiness and Industrial Fire
3	Initial Attack Readiness	Initial Attack & Readiness and Industrial Fire
4,5	Initial Attack	Suppression Deductibles plus OFLPF Acreage Assessment
6	Overhead Services	Area, Local, Protection (including Graphics)
7	Headquarters Services	Area, Local, Protection (including Graphics)
8	Direct Contract Administration Services	Direct Contract Administration Services (Project Number)

9 Special Fire Protection Assigned by District or Area  
Measures



## SECTION F - DELIVERIES OR PERFORMANCE

### F.1.0 SUMMARY OF DELIVERABLES

<u>Deliverable</u>	<u>Due</u>	<u>Reference</u>
Prevention Activity Record	Monthly (High Risk)	C.5.10.1
Prevention Activity Record	Quarterly (Otherwise)	C.5.10.1
Fire Qualification Records Permanent Employees Seasonal Employees	June 1 Within 15 days of beginning of high-risk period.	C.1.2.2
Specific Action and Preparedness Plans	Prior to Contract Award	J, Exhibit 8
Fire Notification	Within 30 minutes of discovery	C.5.6
Evidence of Fire Cause	Upon BLM request	C.5.7
Mop-up Plan	48 hours after fire escapes containment	C.5.3.2
Transition Plan	Upon arrival of BLM Incident Mgmt. Team	C.5.3.4
Individual Fire Report DI-1202	Within 10 days after fire declared controlled	C.5.10.2
Interagency Situation Report	By 0815 daily	C.5.10.3
Incident Status Summary ICS 209	By 1700 daily	C.5.10.5

## SECTION G - CONTRACT ADMINISTRATION

### G.1.0 CONTRACTING OFFICER'S REPRESENTATIVE DEFINITION

The "Contracting Officer's Representative (COR)" is the on-the-ground administrator for the Contracting Officer.

### G.2.0 PROJECT INSPECTOR DEFINITION

"Project Inspector" means the person designated by the COR to perform, as needed, on-the-job Government inspection of work accomplished by the Contractor.

### G.3.0 RESPONSIBILITIES OF THE CONTRACTING OFFICER'S REPRESENTATIVE, PROJECT INSPECTOR, AND RESOURCE ADVISOR

G.3.1 The COR's authorities and responsibilities are defined in the COR's Designation Letter. The COR is authorized to clarify technical requirements, and to review and approve work which is clearly within the scope of work. The COR is NOT authorized to issue changes pursuant to the changes clause or to in any other way modify the scope of work.

G.3.2 The Project Inspector is responsible for checking the Contractor's compliance with the technical specifications, drawings, work schedule, and labor provisions at the site of the work.

G.3.3 The Resource Advisor reports to incident commander or designated representative, participates in development of incident action plan, collects and validates environmental information, determines environmental restrictions, provides environmental analysis information to fire overhead.

### G.4.0 RELEASE OF CLAIMS

Release of claims (Form DI-137) - following the completion of contract work, a release of claims form will be sent to the contractor for signature. As provided under FAR 52.232-25, the due date for final payment will be 30 days after the contractor furnishes the Release of Claims to the paying office.

### G.5.0 ELECTRONIC FUNDS TRANSFER PAYMENTS

Payment under this contract will be made by the Government by electronic funds transfer (through the Treasury Fedline Payment System (FEDLINE) or the Automated Clearing House (ACH)).

After award, but no later than 14 days before an invoice or contract financing request is submitted, the Contractor shall designate a financial institution for receipt of electronic funds transfer payments (SF-3881), and shall submit this designation to the following address:

Bureau of Land Management  
Federal Business Center  
Building 50, BC-630  
P.O. Box 25047  
Denver, CO 80225-0047

If a designation has been submitted to the Bureau of Land Management under a previous contract it is not necessary to complete another SF-3881 unless you are changing your designation of financial institution.

## SECTION H - SPECIAL CONTRACT REQUIREMENTS

### H.1.0 PROSECUTION OF THE WORK

H.1.1 The capacity of the Contractor's plant, method of operation, and forces employed shall, at all times during the continuance of the contract, be subject to the approval of the Contracting Officer and shall be such as to assure the completion of the work within the specified period of time. To the extent stated in the specifications, the Contracting Officer shall have the right to select the sequence in which the individual work will be completed.

H.1.2 If work is seriously or chronically deficient, the Contractor's right to proceed may be suspended until the performance problems can be resolved and work may resume. The contract time will continue to run during any such period of suspension.

H.1.3 The Contracting Officer may, in writing, require the Contractor to remove from the work any employee found to be working in an unsafe manner.

### H.2.0 ENVIRONMENTAL INTERRUPTION OF WORK

H.2.1 Environmental - The Contracting Officer, by issuance of a suspend work order, may direct the Contractor to shut down any work that may be to damage due to weather conditions or fire danger. The Contractor will be given a resume work order that will document the date the work suspension ends. An allowance has been included in the contract time for short-term environmental delays up to one day at a time. The count of contract time will therefore continue during work interruptions of one day or less, but the count of contract time will stop during work interruptions in excess of one day at a time. All periods of interruptions directed by the Government will be documented. The Contractor will not be entitled to additional monetary compensation for such suspensions regardless of duration.

H.2.2 Endangered Species - The Government may direct the Contractor to discontinue all operations in the event that listed or proposed threatened or endangered plants or animals protected under the Endangered Species Act of 1973, as amended, or Federal candidate (Category 1 and 2), sensitive or state listed species, identified under BLM Manual 6840, are discovered to be present in or adjacent to the project area. Actions taken under this paragraph shall be subject to the Suspension of Work clause in Section 1, FAR 52.242-14.

### H.3.0 PRESERVATION OF HISTORICAL AND ARCHEOLOGICAL RESOURCES

If, in connection with operations under this contract, the Contractor, subcontractors, or the employees of any of them, discovers, encounters or becomes aware of any objects or sites of cultural value on the project area, such as historical or prehistorical ruins, graves or grave markers, fossils, or artifacts, the Contractor shall immediately suspend all operations in the vicinity of the cultural value and shall notify the COR in writing of the findings. No objects of cultural resource value may be removed. Operations may resume at the discovery site upon receipt of written instructions. Actions taken under this paragraph shall be subject to the Suspension of Work clause in Section I, FAR 52.242-14.

### H.4.0 ALTERNATE DISPUTES RESOLUTION

The Government and ODF will utilize the alternate disputes resolution procedures as described in Exhibit 9, Section J, in an attempt to resolve disputes which have been the subject of a Contracting Officer's decision, prior to requesting a formal hearing by the Appeals Board or the Claims Court. The procedures listed are suggested methods. Other methods may be used if agreed by the parties.

### H.5.0 CONFLICT OF INTEREST

H.5.1 It is the policy of the Department of the Interior to avoid contracts, award of which could, in the judgment of the Contracting Officer, create potential conflict of interest. Such a situation could occur in

connection with this effort, where a Contractor or any of its subcontractors have business, financial, real property, mineral rights, or other interests which, upon award of this contract, would create conflicting roles which could potentially bias a Contractor's judgment and thus impede the Government's objective of obtaining impartial, technically sound, and objective assistance in performing this effort. Any request for waiver under this clause shall be directed in writing to the Contracting Officer and shall include a full description of the requested waiver and the reasons in support thereof.

H.5.2 The Contractor, or any of its officers or representatives, shall not involve itself in any situation during performance of this contract: which may result in conflicts as contemplated above. Failure to comply with this clause may be cause for termination of this contract for default.

H.5.3 The Contractor must disclose any interest that may develop after contract award which may result in its placement in a conflicting role with its performance of this agreement. Failure to comply with this may be cause for termination of this contract for default.

#### H.6.0 INCREMENTAL FUNDING

Sufficient funds are not currently available to cover the full scope of work for this contract. It is the Government's intention to award a contract having incremental funding features as described in Section I, entitled "Limitation of Funds." Under this clause, an initial amount will be obligated in the basic contract: covering either the first year or first phase(s) of performance or some other period as determined by the Contracting Officer. Additional funds may be allotted by contract modification up to the full estimated cost of the contract. However, the Government will not be obligated to reimburse the Contractor for costs in excess of the current allotment, nor will the Contractor be obligated to continue performance and incur costs in excess of the amount allotted.

#### H.7.0 OVERHEAD DETERMINATION

H.7.1 Overhead or indirect costs as defined in FAR 2.101 shall be allowable according to the cost principles stated in Part 31 of the FAR. Final indirect costs determined under this contract may be based upon an audit of actual costs incurred by the Contractor and in the interim, indirect costs shall be reimbursed according to billing rates acceptable to the Contracting officer.

H.7.2 In the event that the final indirect costs proposed by the Contractor or recommended by an auditor exceed the billing rates, the Contractor will not be excused from compliance with the terms of the "Limitation of Cost" or "Limitation of Funds" clause included in the contract.

#### H.8.0 TECHNICAL DIRECTION

H.8.1 Performance of the work under this contract shall be subject to the technical direction of the Statewide or District CORs designated by the Contracting Officer. The term "technical direction" is defined to include the following

(a) Directions to the Contractor which shift work emphasis between work areas of a task, require pursuit of certain lines of inquiry within the contract's scope, fill in details, or otherwise serve to complete the description of the contractual work requirements.

(b) Provisions of written information to the Contractor which assists in the interpretation of drawings, specifications or technical portions of the work description.

(c) Review and, where required by the contract, approval of technical reports, drawings, specifications and technical information to be delivered by the Contractor to the Government under the contract.

H.8.2 Technical direction must be within the general scope of work state in the contract. The Statewide or District COR does not have the authority to, and may not, issue any technical direction which:

- (a) Constitutes an assignment of additional work outside the scope of the contract;
- (b) Constitutes a change as defined in the contract clause entitled "Changes;"
- (c) In any manner causes an increase or decrease in the total estimated contract cost or the time required for contract performance;
- (d) Changes or waives any of the expressed terms, conditions, or specifications of the contract; or
- (e) Interferes with the Contractor's right to perform the terms and conditions of the contract;
- (f) Gives supervision to Contractor's employees.

H.8.3 All technical directions shall be issued in writing by the Statewide or a District COR or shall be confirmed by him/her in writing within three working days after the verbal issuance. Receipt of verbal technical direction shall not relieve the Contractor from notifying the Contracting Officer within five working days after receipt.

H.8.4 The Contractor shall proceed promptly with the performance of technical directions duly issued by the Statewide or a District COR in the manner prescribed by this clause and within his authority under the provisions of this clause.

H.8.5 If, in the opinion of the Contractor, any instruction or direction by the Statewide or a District COR falls within one of the categories as defined above, the Contractor shall not proceed but shall notify the Contracting Officer in writing within five working days after receipt of any such instruction or direction and shall request the Contractor Officer to modify the contract accordingly. Upon receiving the notification from the Contractor, the Contracting Officer shall:

- (a) Advise the Contractor that the technical direction is within the scope of the contract and does not constitute a change under the "Changes" clause of the contract;
- (b) Inform the Contractor not to perform under the direction and to cancel the direction; or
- (c) Confirm that the conduct of which the Contractor gave notice constitutes a "Change" and when necessary direct the mode of further performance.

H.8.6 A failure of the Contractor and Contracting Officer to agree upon the nature of the instruction or direction, or upon the contract action to be taken with respect thereto, shall be subject to the provisions of the contract clause entitled "Disputes."

#### H.9.0 UNDOCUMENTED WORKERS

This contract involves the employment of unskilled labor working under arduous field conditions. Such employment may be attractive to persons coming from foreign countries, sometimes illegally. Bidders are reminded that it is a crime to bring into the United States, transport within the United States, and to harbor aliens who do not have a proper visa for entry and working in this country (8 U.S.C. ' 1323-1325). If violations are suspected by the COR during the performance of work on this (these) project(s) they will be reported to the U.S. Immigration and Naturalization Service for investigation and appropriate action. Conviction of the Contractor for commission of a criminal offense referred to herein will be deemed sufficient cause for default and the initiation of debarment or suspension proceedings to prevent the Contractor from receiving future Government contracts.

#### H.10.0 MIGRANT SEASONAL AGRICULTURAL WORKERS PROTECTION ACT REGISTRATION

H.10.1 As set forth in Title 29, Part 500 of the Code of Federal Regulations, Migrant and Seasonal Agricultural Worker Protection, the Contractor shall maintain all necessary U.S. Department of Labor registrations

during the performance period of this contract. Failure to maintain a valid registration is grounds for termination of this contract.

H.10.2 In compliance with the Migrant and Seasonal Agricultural Worker Protection Act, the Contractor shall provide the following to meet minimum safety and health standards for housing employees when camping on Federal lands:

- a. A shelter to provide protection from the elements. Where heat adequate for weather conditions is not provided, other arrangements should be made to protect the workers from the cold.
- b. Sanitary facilities for storing food. Ice chests or coolers, with ice supply made from potable water replenished as necessary, to meet the requirement for storage of perishable food items.
- c. An adequate and convenient potable water supply, approved by the appropriate health authority, in each camp for drinking and cooking purposes. As an alternative, commercial bottled water may be used.
- d. Toilet and hand washing facilities adequate for the capacity of the camp, at not less than a 1:15 ratio, supplied with adequate toilet paper. Such facilities shall be maintained in a sanitary condition.
- e. Fly-tight, rodent-tight, impervious, cleanable or single service containers to be used for the storage of garbage. Such containers shall be kept clean and emptied when full.
- f. Basic first aid supplies under the charge of a person trained to administer first aid.
- g. A laundry tray or tub for every 30 workers, or transportation, at least weekly, to a commercial laundromat for all workers.

SECTION I - CONTRACT CLAUSES (APPLICABLE TO COST-REIMBURSEMENT)

CLAUSES INCORPORATED BY REFERENCE 48 CFR 52.252-2 (FEB 1998)

This contract incorporates the following clauses by reference, with the same force and effect as if they were given in full text. Upon request, the Contracting Officer will make their full text available.

<u>Clause Reference</u>	<u>Title</u>	<u>Date</u>	<u>Clause</u>
52.202-1	Definitions		(DEC 2001)
52.203-3	Gratuities		(APR 1984)
52.203-5	Covenant Against Contingent Fees		(APR 1984)
52.203-6	Restrictions on Subcontractor Sales to the Government		(JUL 1995)
52.203-7	Anti-Kickback Procedures		(JUL 1995)
52.203-8	Cancellation, Rescission, and Recovery of Funds for Illegal or Improper Activity		(JAN 1997)
52.203-10	Price or Fee Adjustment for Illegal or Improper Activity		(JAN 1997)
52.203-12	Limitation on Payments to Influence Certain Federal Transactions		(JUN 1997)
52.209-6	(Applicable to contracts exceeding \$100,000) Protecting the Government's Interest When Subcontracting With Contractors Debarred, Suspended, or Proposed for Debarment		(AUG 1995)
52.215-2	Audit and Records - Negotiation		(MAY 2001)
52.215-8	Order of Precedence		(OCT 1997)
52.215-10	Price Reduction for Defective Cost or Pricing Data.		(OCT 1997)
52.215-11	Price Reduction for Defective Cost or Pricing Data - Modifications		(OCT 1997)
52.215-12	Subcontractor Cost or Pricing Data		(OCT 1997)
52.215-13	Subcontractor Cost or Pricing Data - Modifications		(OCT 1997)
52.215-15	Pension Adjustment and Asset Revisions		(DEC 1998)
52.215-17	Waiver of Facilities Capital Cost of Money		(OCT 1997)
52.215-18	Reversion or Adjustment of Plans for Postretirement Benefits Other Than Pensions		(OCT 1997)
52.216-07	Allowable Cost and Payment		(DEC 2002)
52.216-11	Cost Contract - No Fee		(APR 1984)
52.219-08	Utilization of Small Business Concerns and Small Disadvantaged Business Concerns		(OCT 2000)
52.219-09	Small Business Subcontracting Plan		(JAN 2002)
52.219-16	Liquidated Damages - Subcontracting Plan		(JAN 1999)
52.222-02	Payment for Overtime Premiums		(JUL 1990)
52.222-03	Convict Labor		(AUG 1996)
52.222-04	Contract Work Hours and Safety Standards Act - Overtime Compensation		(SEPT 2000)
52.222-24	Preaward On-Site Equal Opportunity Compliance Evaluation		(FEB 1999)
52.222-26	Equal Opportunity		(APR 2002)
52.222-35	Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans		(DEC 2001)
52.222-36	Affirmative Action for Workers with Disabilities		(JUN 1998)
52.222-37	Employment Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans		(DEC 2001)
52.222-41	Service Contract Act of 1965, as Amended		(MAY 1989)
52.222-42	Statement of Equivalent Rates for Federal Hires		(MAY 1989)

52.222-44	Fair Labor Standards Act and Service Contract Act-Price Adjustment	(FEB 2002)
52.223-06	Drug-Free Workplace	(MAY 2001)
52.227-01	Authorization and Consent	(JUL 1995)
52.227-02	Notice and Assistance Regarding Patent and Copyright Infringement	(AUG 1996)
52.228-07	Insurance - Liability to Third Persons - Deviations	(MAR 1996)
	Change the first sentence in subparagraph (c)(2) of the clause to read "For certain liabilities (and expenses incidental to such liabilities) to third persons not compensated by insurance or otherwise but subject to the 'Limitation of Cost' or 'Limitation of Funds' clause of this contract."	
52.232-09	Limitation on Withholding of Payments	(APR 1984)
52.232-17	Interest	(JUN 1996)
52.232-18	Availability of Funds	(APR 1984)
52.232-22	Limitation of Funds	(APR 1984)
52.232-23	Assignment of Claims	(JAN 1986)
52.232-25	Prompt Payment	(FEB 2002)
52.232-33	Payment by Electronic Funds Transfer-Central Contractor Registration	(MAY 1999)
52.233-01	Disputes (July 2002) -- Alternate I	(DEC 1991)
52.233-03	Protest After Award	(AUG 1996)
52.236-06	Superintendence by the Contractor	(APR 1984)
52.236-07	Permits and Responsibilities	(NOV 1991)
52.242-01	Notice of Intent to Disallow Costs	(APR 1984)
52.242-13	Bankruptcy	(JUL 1995)
52.242-15	Stop-Work Order, Alternate I	(AUG 1989)
52.243-02	Changes - Cost-Reimbursement -- Alternate I	(AUG 1987)
52.244-02	Subcontracts	(AUG 1998)
52.244-05	Competition in Subcontracting	(DEC 1996)
52.244-06	Subcontracts for Commercial Items and Commercial Components	(APR 2003)
52.245-05	Government Property (Cost-Reimbursement, Time-and-Material, or Labor-Hour Contracts)	(JAN 1986)
52.246-05	Inspection of Services - Cost-Reimbursement	(APR 1984)
52.246-25	Limitation of Liability - Services	(FEB 1997)
52.249-06	Termination (Cost-Reimbursement)	(SEP 1996)
52.249-14	Excusable Delays	(APR 1984)
52.251-01	Government Supply Sources	(APR 1984)
52.252-06	Authorized Deviations in Clauses	(APR 1984)
52.253-01	Computer Generated Forms	(JAN 1991)
1452.204-70	Release of Claims - Department of the Interior	(JUL 1996)



SECTION J - LIST OF ATTACHMENTS

EXHIBIT 1 - PREVENTION WORK SCHEDULE (Hard copy only)

EXHIBIT 2 - INDIVIDUAL FIRE REPORT, DI-1202 (Hard copy only)

EXHIBIT 3 - INTERAGENCY SITUATION REPORT (Hard copy only)

EXHIBIT 4 - SAMPLE SUBCONTRACTING PLAN OUTLINE (Hard copy only)

EXHIBIT 5 - ALTERNATE DISPUTES RESOLUTION (Hard copy only)

EXHIBIT 6 - SAMPLE TASK ORDER

EXHIBIT 7 - PREPAREDNESS PLAN REQUIREMENTS

EXHIBIT 8 – SAMPLE PREPAREDNESS PLAN EVALUATION FORM



UNITED STATES  
DEPARTMENT OF THE INTERIOR  
DI-1202  
INDIVIDUAL FIRE REPORT

Exhibit 2

3.a. UNIT B. SUB-UNIT C. YEAR D. FIRE NUMBER

4. TYPE 5. CAUSE 6. PEOPLE 7. NET RESOURCE VALUE CHANGE

1. STATUS CODE \_\_\_  
2. REPORTING AGENCY \_\_\_

8. STATISTICAL DATA

a. STATE	b. OWNER	c. VEGETATION	d. ACRES BURNED
---	---	---	-----
---	---	---	-----
---	---	---	-----
---	---	---	-----
---	---	---	-----
---	---	---	-----
---	---	---	-----
---	---	---	-----

9. AGENCY DATA

a. FIRE NAME		b. AREA NAME	c. LATITUDE	LONGITUDE	d. TOWNSHIP	RANGE	SECTION	MERIDIAN
-----		-----	-----	-----	-----	-----	---	---
e. COST CODE	f. OWNER	g. F.Y.	h. FISCAL DATA		i. UTM			
---	---	---	-----		z E N -----			

10. FIRE MANAGEMENT DATA

a. DISCOVERY/START	DATE	TIME	TYPE	AMT	ACRES
---	---	---	---	XXXXXXXXXXXXXXXXXX XXXXXXXXXXXXXXXXXX	-----
b. INITIAL ATTACK	---	---	1 2 3 4	1 2 3 4	-----
c. CONTROLLED / COMPLETE	---	---	XXXXXXXXXXXXXXXXXX XXXXXXXXXXXXXXXXXX	XXXXXXXXXXXXXXXXXX XXXXXXXXXXXXXXXXXX	-----
d. DECLARED OUT	---	---			-----

11. SITE DATA

a. TOPOGRAPHY	b. ASPECT	c. SLOPE	d. ELEVATION	e. STATION	f. MSGC	g. BEHAVIOR	h. BURNING INDEX	i. ADJ CLASS
---	---	---	---	---	---	---	---	---

12. FIRE PREVENTION DATA

k. DAY OF WEEK	l. WAS FIRE INVESTIGATED (Y/N)	m. FIRE CAUSE SUSPECT, KNOWN OR UNKNOWN (K/U)	n. SUSPECT = RESIDENT, TRANSIENT OR UNKNOWN (R/T/U)
---	---	---	---

13. FUELS/EMISSIONS DATA

c. PLOT/ BURN OBJECTIVE	d. FIRING TYPE	e. COST/ACRE	f. FBPS FUEL MODEL	g. PROJECT #
---	---	-----	-----	-----
m. COMPLEXITY / FIRE MANAGEMENT AREA	n. FUEL LOADING FOR EMISSIONS		o. BENEFITTING PROGRAM	
ESCAPE	SIZE CLASS OF FUELS	PRE-BURN LOADING TONS PER ACRE	CONSUMPTION PERCENT	ACRES
VALUES	Shrub/Herb 0 - 1	-----	-----	-----
FUELS/BEHAVIOR	1.1 - 3.0	-----	-----	-----
DURATION	3.1 - 9.0	-----	-----	-----
AIR QUALITY	9+	-----	-----	-----
	LITTER & DUFF (INCHES)	-----	-----	-----
			FORESTRY	-----
			RANGE	-----
			WILDLIFE	-----
			HAZARD REDUCTION	-----
			WATERSHED	-----
			ECOSYSTEM HEALTH	-----
			OTHER	-----

## SPECIFIC INSTRUCTIONS

### 3. GENERAL REPORTING INFORMATION

- a. Unit - Enter the two-letter State Office code for the state reporting the incident (see Attachment #1).
- b. Sub-Unit - Enter the three-letter District Office code for the district reporting the incident (see Attachment #1).
- c. Calendar Year - Enter the four-digit calendar year in which the incident occurred.
- > d. Fire Number - Enter only the numbers that are reserved for your specific district (see Attachment #1 for wildland fires and Attachment #2 for fuels management activities). Continue through the entire block of assigned numbers before restarting the series. **FIRE NUMBERS ARE NOT TO BE REUSED IN CONSECUTIVE CALENDAR YEARS.** For example, if you issue F001 in calendar year 1997, it must not be reissued until calendar year 1999. This is important because when numbers are reassigned in consecutive years, it impedes the capability to generate accurate fire cost information for individual incidents. Should you use the entire assigned block of numbers within consecutive years, contact Tina Vorbeck (FA-130) at 208-387-5417 WELL BEFORE running out.

*Fuels management numbers are to be assigned once the project has been approved and received funding. This will enable units to track all associated costs for fuels management activities. For projects conducted over multiple years, issue a new fuels management number for each calendar year on a unit by unit basis and reference the correlation to the previously assigned number as a continuation of a multi-year project in the remarks section of the fire report (see page 5 for additional fuels management numbering information).*

### 4. FIRE TYPE/PROTECTION TYPE DEFINITIONS AND REQUIRED FIELDS

- > Fire Type 1: **Action Fires** - For all wildland fires where the appropriate fire management response was taken; excluding natural outs, support actions and fuels management activities.

Protection Type 1 - BLM land protected by the BLM

Complete fields 3 - 11 and 13f, omitting 9e, 9h, 11g - 11h, 11i; 9d is optional and 12k - 12n is mandatory for human-caused incidents

Protection Type 2 - BLM land protected by another Federal agency under a cooperative agreement or contract

Complete fields 3 - 11 and 13f, omitting 9e, 9h, 11g - 11h, 11i; 9d is optional and 12k - 12n is mandatory for human-caused incidents

Protection Type 3 - BLM land protected by another non-Federal agency under a cooperative agreement or contract

Complete fields 3 - 11 and 13f, omitting 9e, 9h, 11g - 11h, 11i; 9d is optional and 12k - 12n is mandatory for human-caused incidents

Protection Type 5 - Other land, not under cooperative agreement or contract, where action is taken by the BLM to prevent spread to BLM land

Complete fields 3 - 11 and 13f, omitting 9b, 9e, 9h, 11g - 11h, 11i; complete 7 if known, 9d is optional

Protection Type 6 - Other land protected by the BLM under a cooperative agreement or contract

Complete fields 3 - 11 and 13f, omitting 9b, 9e, 9h, 11g - 11h, 11i; complete 7 if known, 9d is optional

Protection Type 9 - Where the appropriate fire management response was based on objectives from an approved FMP where the end result of the fire is beneficial on greater than fifty percent (50%) of the total acres burned

Complete fields 3 - 11 and 13f, omitting 9e, 9h, 11g - 11h, 11i; 9d is optional

Additional Information Pertaining to Fire Type 1/Protection Type 9 Wildfires:

Fire Type 1/Protection Type 9 wildfires utilize the traditional wildfire numbering sequence (ANNN) from the block of numbers assigned to each district and charge to subactivity code 2821.

If, at the conclusion of the incident, it is determined that the wildfire did not meet the greater than fifty percent (50%) benefit criteria, code the entire wildfire as Fire Type 1/Protection Type 1 and report appropriately.

-->

Fire Type 2: **Natural Outs** - For all wildland fires discovered that have been extinguished by natural causes prior to initiation of suppression action; excluding fires for which aerial or ground monitoring is deemed the appropriate fire management response.

Protection Type 1 - BLM land protected by the BLM

Complete fields 3 - 4, 7 - 9a, 9c, 9f, 9i, 10a, 10c (except time), 10d, 13f; complete 5 if known, 9d is optional and 12k - 12l is optional for human-caused incidents

Protection Type 2 - BLM land protected by another Federal agency under a cooperative agreement or contract

Complete fields 3 - 4, 7 - 9a, 9c, 9f, 9i, 10a, 10c (except time), 10d, 13f; complete 5 if known, 9d is optional and 12k - 12l is optional for human-caused incidents

Protection Type 3 - BLM land protected by another non-Federal agency under a cooperative agreement or contract

Complete fields 3 - 4, 7 - 9a, 9c, 9f, 9i, 10a, 10c (except time), 10d, 13f; complete 5 if known, 9d is optional and 12k - 12l is optional for human-caused incidents

Protection Type 5 - Other land, not under cooperative agreement or contract, where action is taken by the BLM to prevent spread to BLM land

Complete fields 3 - 4, 8 - 9a, 9c, 9f, 9i, 10a, 10c (except time), 10d, 13f; complete 5 and 7 if known, 9d is optional

Protection Type 6 - Other land protected by the BLM under a cooperative agreement or contract

Complete fields 3 - 4, 8 - 9a, 9c, 9f, 9i, 10a, 10c (except time), 10d, 13f; complete 5 and 7 if known, 9d is optional

Fire Type 3: **Support Actions (Assist)** - Action taken on a fire which is not threatening BLM land and no formal agreement exists which would require a BLM response other than a mutual aid agreement.

Protection Type 7 - Support actions by the BLM on wildland fires

Complete fields 3 - 4, 8a - 8b, 9a, 10a (date); 10c (date) is optional

Use the following criteria to determine when a report is required:

- \*\*\* For non-reimbursable size class A, B, and C either assign one fire number season long for each cooperator, or assign each assist a number, per State Office direction.
- \*\*\* For size class D and larger, assign one fire number per assist.
- \*\*\* For all reimbursable fires, assign one fire number per assist.
- \*\*\* When assisting other BLM offices or other agencies outside of the sphere of influence, use the BLM fire number referenced on the resource order. No report is necessary.

-->

Fire Type 4: **Fuels Management** - For all fires or mechanical treatments, necessary to reduce fuels as a precursor to the introduction of fire or when the hazards of using fire would be excessive, used to meet approved land management objectives.

Protection Type 1 - Mechanical hazard reduction treatments on BLM land

Complete fields 3 - 4, 8a - 8d, 9a - 9c, 9f, 10a (date and time), 10c (date and acres), 11a - 11d, 13c, 13f, 13l, 13o; 9d is optional

Additional Information Pertaining to Fuels Management Number Assignments:

Fuels management numbers are to be assigned once the project has been approved and received funding. This will enable units to track all associated costs for fuels management activities.

**For projects conducted in consecutive calendar years** (e.g., black lining in the first year and completion of the project in the second year), carry over the assigned fuels management number from the first year and report project and total acres treated into SACS during the second year (the year of completion). Reference the project as a continuation from the previous calendar year in the remarks section.

**For projects conducted over multiple years**, issue a new fuels management number for each calendar year on a unit by unit (completion) basis and reference the correlation to the previously assigned number as a continuation of a multi-year project in the remarks section.

Calculate the total acres treated based on the perimeter of the fireline (similar to acreage calculation on wildland incidents).

Additional Information Pertaining to Mechanical Hazard Reduction Numbers:

Mechanical hazard reduction treatments utilize the fuels management numbering sequence (AANN) from the block of numbers assigned to each district and can be used with any subactivity code, e.g. 2823, 2810, 5100, etc.

Protection Type 7 - Support actions by the BLM on prescribed fire projects

Complete fields 3 - 4, 8a - 8b, 9a, 10a (date); 10c (date) is optional

Additional Information Pertaining to Prescribed Fire Support Action Numbers:

Prescribed fire numbers assigned for support of non-BLM projects **DO NOT** provide additional funding. Funds spent providing assistance to other agencies must come out of existing Field Office funds.

The principal purpose of using assist numbers is to track cost accounting of BLM funds spent assisting other agencies with prescribed fire or other fuels management projects and correlate those costs with the activities accomplished with such funds. Authority to assist other agencies with prescribed fire or other fuels management activities is provided in the "Interagency Agreement For Fire Management" dated 2/97; therefore, additional agreements are not necessary.

Assist prescribed fire numbers can be used with any subactivity code, e.g. 2823, 2810, 5500, etc.

Assign one number per project on all prescribed project assists. Use the next available Prescribed Fire Number from the block assigned to your office. Do not assign a separate assist number for assists to other BLM offices; use the prescribed fire number assigned by the host unit.

Document the type and amount of assistance provided in the remarks section.

Protection Type 8 - Prescribed fires

Complete fields 3 - 4, 8a - 8d, 9a - 9c, 9f, 9i, 10a (date and time), 10c (date and acres), 11a - 11e, 13c, 13f, 13i, 13n, 13o; 9d is optional.

Additional Information Pertaining to Prescribed Fire Activities:

Prescribed fire projects utilize the fuels management numbering sequence (AANN) from the block of numbers assigned to each district and can be used with any subactivity code, e.g. 2823, 2810, 5500, etc.

**For pile and burn activities that are completed within a two-year period**, assign one fuels management number, report the project as a prescribed fire (Type 48) and complete the fire report accordingly. Calculate the total acres treated based on the perimeter of the fireline for the entire unit.

**For pile and burn activities that exceed the two-year timeframe for completion**, assign one fuels management number, report the land clearing as a mechanical hazard reduction treatment (Type 41) and complete the fire report accordingly. When the slash pile is burned, assign a second fuels management number, report the burn as a prescribed fire (Type 48) and complete the fire report accordingly. *Credit the total acreage treated by the burn as one-tenth (.10) of an acre in the Acres Controlled section of the report.* Cross-reference the slash pile burning to the mechanical hazard reduction treatment that preceded it in the remarks section.



**If a prescribed fire escapes and is declared a wildfire** (1) close out the prescribed fire project number and document the total acres treated up to the time of escape and (2) initiate a new fire report, assign a new wildland fire number (ANNN), use cause code '417' (Fire Use - Resource Management Burning) and indicate that the wildfire is the result of an escaped prescribed fire in the remarks section. The total acres burned in the acres at control section of the fire report must reflect the total acres burned minus the total acres treated during the prescribed burn project prior to escape (e.g. 1,000 total acres burned minus 250 acres treated during the prescribed burn equals 750 acres at control reported on the wildland fire report).

-->

Fire Type 5: **False Alarms** - For reported fires on which some type of response was initiated (e.g., patrol plane, engine or crew dispatched) but no suppression action took place. **Assign only one fire number per protection type district for all false alarms reported in a calendar year.** Each district is responsible for maintaining a log of actual false alarms so that the capability exists to perform any internal analysis of their detection program that either the District or State Office might deem necessary. The primary reason for this reporting change is the availability of a finite number of fire numbers. If you have questions, contact Tina Vorbeck (FA-130) at 208-387-5417.

Protection Type 1 - BLM land protected by the BLM

Complete fields 3 - 4, 9a, 10a (date)

Protection Type 2 - BLM land protected by another Federal agency under a cooperative agreement or contract

Complete fields 3 - 4, 9a, 10a (date)

Protection Type 3 - BLM land protected by another non-Federal agency under a cooperative agreement or contract

Complete fields 3 - 4, 9a, 10a (date)

Protection Type 5 - Other land, not under cooperative agreement or contract, where action is taken by the BLM to prevent spread to BLM land

Complete fields 3 - 4, 9a, 10a (date)

Protection Type 6 - Other land protected by the BLM under a cooperative agreement or contract

Complete fields 3 - 4, 9a, 10a (date)

--> Fire Type 6: **Severity Funds** - For fire numbers assigned to projects using funds assigned from the State Office severity fund account.

Protection Type 1 - BLM land protected by the BLM

Complete fields 3 - 4, 9a, 9h (total dollar amount provided by the State Office), 10a (date)

5. Cause - Enter the most likely cause of the incident from the following two groups of codes (see Attachment #3 for valid cause code combinations):

a.	<u>Statistical Cause</u>	<u>Code</u>
	Natural	1
	Camp Fire	2
	Smoking	3
	Fire Use	4
	Incendiary	5
	Equipment	6
	Railroads	7
	Juveniles	8
	Miscellaneous	9

b.	<u>Specific Cause</u>	<u>Code</u>
	Lightning	01
	Aircraft	02
	Vehicle	03
	Exhaust	04
	Brakes	07
	Cooking/Warming Fire	08
	Smoking	10
	Trash Burning	11
	Burning Dump	12
	Field Burning	13
	Land Clearing	14
	Slash Burning	15
	Right/of/Way Burning	16
	Resource Management Burning	17
	Grudge Fire	18
	Recurrent	19
	Employment	22
	Blasting	23
	Burning Building	24
	Power Line	25
	Fireworks	26
	Ignition Devices	27
	Other (Unknown)	30
	Volcanic	31
	Other (Known)	32

6. Class of People - Enter the most likely class of individuals involved in the ignition of the incident from the following codes:

<u>Code</u>	<u>Description of Individuals</u>
0	All fires where the cause is lightning (101) or unknown (930).
1	All individuals who own land or businesses within the protection boundaries.
2	All individuals, their agents or employees who have special use permits on the BLM lands within the protection boundaries.
3	Contractors, their agents or employees for purchase of products or construction of facilities.
4	All Federal, State, County, Municipal or other public employees.
5	All permanent residents living inside or within one mile outside of the protection boundary.
6	All seasonal residents or workers residing inside or within one mile outside the protection boundary.
7	All tourists, motorists, campers, etc. in transit through the protected area.
8	All people not included above. (Enter in remarks if known.)

7. Net Resource Value Change per Acre - To be reported for Fire Types 1 and 2/Protection Types 1, 2 and 3 (BLM lands) only. Complete the following steps:

1. Determine Fire Intensity Level: Convert the Burning Index to Fire Intensity Level using the following chart:

<u>BI</u>	<u>FIL</u>
0 - 20	1
21 - 40	2
41 - 60	3
61 - 80	4
81 - 100	5
101 +	6

2. Determine the number of BLM acres burned by Representative Location (RL).
- > 3. Obtain the total Net Value Change (NVC) for the appropriate FIL for each RL from the Interagency Initial Attack Analysis (IIAA) NVC printout. If the fire burns in only one RL, go directly to step 6.
4. Multiply NVC x acres burned within the RL for each RL.

5. Sum results and divide by total BLM acres burned.
6. Round off to nearest cent and enter positive/negative result.

8. STATISTICAL DATA

- a. State - Enter the state(s) in which the incident burned from the following codes:

<u>State</u>	<u>Code</u>
Alaska	AK
Arizona	AZ
California	CA
Colorado	CO
Idaho	ID
Montana	MT
Nevada	NV
New Mexico	NM
Oregon	OR
Utah	UT
Washington	WA
Wyoming	WY

- b. Ownership - Enter land owner(s) from the following codes:

<u>Ownership</u>	<u>Code</u>
BLM	1
BIA	2
NPS	3
FWS	4
USFS	5
Other Federal	6
State	7
Private	8
Tribal	9
Foreign	0

- c. Vegetative Type - Enter type of vegetation from the following codes:

<u>Type</u>	<u>Code</u>
Commercial Forest Land producing or capable of producing wood products such as sawtimber, posts, poles, etc., and not withdrawn from timber use.	1
Non-Commercial Forest Land not capable of yielding wood products or commercial forest land withdrawn from timber use.	2
Non-Forest Watershed Land which has never supported forests or has been developed for non-forest use.	3

- > d. Acres Burned - Enter to the nearest tenth acre. For prescribed fires, enter the actual burned area to the nearest acre -- calculate the total acres treated based on the perimeter of the fireline (similar to acreage calculation on wildland incidents).

9. AGENCY DATA

- a. Fire Name - The fire name is limited to ten (10) spaces. DO NOT USE SYMBOLS. Enter FA for false alarm reporting (limit of one report per protection type per district per calendar year) and do not use periods. For assist fires, abbreviate the name of the agency assisted and number consecutively throughout the season (e.g., USFS1, USFS2, USFS3, etc.) Fire names should correspond with the geographic location of the fire and be in good taste.
- b. Area - Enter the code for the Resource Area (see Attachment #4).
- c. Location - Enter the latitude and longitude to nearest second for the point of incident origin.
- d. Legal Description (TRSM) - Optional.
- f. Ownership - Enter the owner at the point of incident origin from the following codes:

<u>Ownership</u>	<u>Code</u>
BLM	1
BIA	2
NPS	3
FWS	4
USFS	5
Other Federal	6
State	7
Private	8
Tribal	9
Foreign	0

- g. Fiscal Year - Generated by the SACS system based on date of discovery.
- > i. UTM - Mandatory for all offices with GPS units.

10. FIRE DATA

a. Date Discovered/Rx Ignition--MMDDYYYY - Enter the eight-digit number for the month, day and year (e.g., May 22, 1994 = 05221994)

Time Discovered/Rx Ignition--HHMM - Enter the four-digit number using the 24-hour clock (e.g., 1:00 a.m. = 0100, 8:13 p.m. = 2013)

Detection - Enter the detection source from the following codes:

<u>Type of Detection</u>	<u>Code</u>
Agency Lookout	A
Other Lookout	B
Agency Fire Patrolman	C
Other BLM Employee	D
Cooperator Employee	E
Agency Patrol Aircraft	F
Cooperator Patrol Aircraft	G
Other Aircraft	H
Permittee	I
(All persons holding a use permit or contract on agency lands.)	
Visitor	J
Local Resident	K
(Permanent residents on or adjacent to agency lands.)	
Other	L
Smokejumper Patrol Flight	M
Non fire related BLM point to point flights	N

Acres at Discovery - Enter to nearest tenth acre.

b. Date of Initial Attack--MMDDYYYY - Enter the eight-digit number for the month, day and year. (e.g., June 1, 1994 = 06011994)

Time of Initial Attack (arrival of the first IA unit at the incident)--HHMM - Enter the four-digit number using the 24-hour clock. (e.g., 9:25 a.m. = 0925, 1:00 p.m. = 1300)

---> Type of Initial Attack - Enter the first, second, third and fourth units attacking the fire from the following codes. The first unit is required while the second, third and fourth units are optional.

<u>Type of Resource</u>	<u>Code</u>
Explosives (number of crews)	A
Plows or Trenchers	B
Light Engines (200 gallons or less)	C

<u>Type of Resource</u>	<u>Code</u>
Medium Engines (201-400 gallons)	D
Heavy Engines (over 400 gallons)	E
Handcrew - Type 2 (number of individuals)	F
Smokejumper (number of smokejumpers)	G
Helltack Crew (number of individuals)	H
Light Airtanker (1000 gallons or less)	I
Medium Airtanker (1001-2000 gallons)	J
Heavy Airtanker (over 2000 gallons)	K
Light Helitanker (300 gallons or less)	L
Medium Helitanker (301-700 gallons)	M
Heavy Helitanker (over 700 gallons)	N
Light Dozer (D4 or equivalent)	O
Medium Dozer (D5, D6, or equivalent)	P
Heavy Dozer (D7 or larger, or equivalent)	Q
Other	R
Monitoring Fire by Air	S
Monitoring Fire by Ground	T
Reconnaissance Aircraft	U
Handcrew - Type 1 (number of individuals)	V
Station Manager/IC with Own Vehicle	W

-->

Amount of Initial Attack - Enter the number of persons or pieces of equipment dispatched to initial attack. When the type of initial attack is I, J, K, L, M or N the amount is the number of loads. Code the actual amount up to 99 loads. Enter the total number of persons times the total number of days for ground monitoring (e.g., 5 people x 3 days = 15). If an aircraft is dispatched to an incident but not utilized, enter zero (0). The first unit is required while second, third and fourth units are optional; however, if the second, third and fourth units are completed in the *Type of Initial Attack* section, they must also be included in the *Amount of Initial Attack* section.

Acres at Initial Attack (the size of fire at the time the first initial attack unit arrives at the incident) - Enter to the nearest tenth acre. Acres at Initial Attack cannot be larger than Acres at Control.

c. Date Controlled/Rx Completed--MMDDYYYY - Enter the eight-digit number for the month, day and year. (e.g., February 24, 1994 = 02241994)

Time Controlled/Rx Completed--HHMM - Enter the four-digit number using the 24-hour clock. (e.g., 1:00 a.m. = 0100, 4:30 p.m. = 1630)

Acres at Control/Rx Acres Treated - For wildland fires, enter total acres within control lines to nearest tenth acre. The total acres at control must equal the total statistical acres reported in 8d. For prescribed fires, enter the actual burned area to the nearest acre --- calculate the total acres treated based on the perimeter of the fireline (similar to acreage calculation on wildland incidents).

**NOTE:** To eliminate the duplication of reported acres, if two or more fires burn together, enter the final controlled acres for the fire number which received the most charges against it as the total acreage minus the acreage of the other fires). For each of the other fires, estimate the final acreage prior to burning together (e.g., Fire A burns 200 acres, Fire B burns 500 acres, and Fire C burns 1,000 acres then burns into Fires A and B and the final acreage is 10,000 acres. The report for Fire A would show 200 acres, the report for Fire B would show 500 acres, and the report for Fire C would show 9,300 acres). **DO NOT ASSIGN NEW FIRE NUMBERS TO COMPLEXES.**

Declared Out--MMDDYYYY - Enter the eight-digit number for the month, day and year. (e.g., April 6, 1994 = 04061994)

11. SITE DATA

- a. Topography - Enter the topography in the vicinity of fire origin from the following codes:

<u>Feature</u>	<u>Code</u>
Ridgetop	1
Saddle	2
Upper 1/3 of slope	3
Middle 1/3 of slope	4
Lower 1/3 of slope	5
Canyon bottom	6
Valley bottom	7
Mesa or plateau	8
Flat or rolling	9

- b. Aspect - Enter the aspect in the vicinity of fire origin from the following codes:

<u>Direction of Slope</u>	<u>Code</u>
Flat	0
North (N)	1
Northeast (NE)	2
East (E)	3
Southeast (SE)	4
South (S)	5
Southwest (SW)	6
West (W)	7
Northwest (NW)	8
Ridgetop	9



- c. Slope - Enter the slope in the vicinity of fire origin from the following codes:

<u>Percent</u>	<u>Code</u>
0 - 25	1
26 - 40	2
41 - 55	3
56 - 75	4
76 +	5

- d. Elevation - Enter the elevation in the vicinity of fire origin from the following codes:

<u>Elevation Above Sea Level (Ft)</u>	<u>Code</u>
0 - 500	0
501 - 1500	1
1501 - 2500	2
2501 - 3500	3
3501 - 4500	4
4501 - 5500	5
5501 - 6500	6
6501 - 7500	7
7501 - 8500	8
8501 +	9

- e. NFDRS Station Number - Enter the six-digit number for the NFDRS weather station describing the fire climate area in which the incident occurred.
- f. MSGC (fuel **M**odel, **S**lope class, **G**rass type, **C**limate class) - Enter the four-character NFDRS fuel model designator characterizing site conditions at the vicinity of fire origin.

## 12. PREVENTION DATA

Prevention data is required for all human-caused suppressed wildland fires categorized as types 11, 12 or 13 and optional for natural outs.

- k. Day of Week - Enter the day of week that the fire was discovered or reported from the following codes:

<u>Day</u>	<u>Code</u>
Sunday	1
Monday	2
Tuesday	3
Wednesday	4
Thursday	5
Friday	6
Saturday	7

- l. Was Fire Investigated - Enter Y (yes) or N (no).
- m. Fire Cause Suspect Known - Enter K (known) or U (unknown).
- n. Suspect - Enter R (residential), T (transient) or U (unknown).

13. FUELS/EMISSIONS DATA

- c. Plot Objective - Enter the **primary** burn objective from the following codes:

<u>Burn/Project Objective</u>	<u>Code</u>
<i>Cultural Scene Maintenance</i>	
Historical Scene Maintenance	01
Other Cultural Site Maintenance	02
<i>Natural Systems/Other</i>	
Exotic or Undesirable Species Control	10
Habitat Maintenance	11
Research	12
Fire Dependent Ecosystems/Ecosystem Maintenance	13
Other	14
<i>Hazard Reduction</i>	
Fuel Reduction (Activity Fuels)	20
Fuel Reduction (Natural Fuels)	21
<i>Maintenance</i>	
Debris Removal	30
Health (Insect Control)	32
<i>Silvicultural/Forestry</i>	
Seed Bed Preparation	40
Vegetative Type Manipulation/Stand Improvement	41
<i>Resource Specific</i>	
Property Protection	50
Project Maintenance	51

- f. Fuel Model - Enter the 2-digit FBPS Fire Behavior Models that best characterize the fuels in the burn area from the following codes. The first entry should represent the majority (at least 50 percent) of the fuels in the burn. The second entry should represent any lesser fuel type that occurs in the burn area. The first fuel model is required and the second fuel model is optional.

<u>FBPS Fuel Model</u>	<u>Code</u>
<i>Herb and Herb-Dominated</i>	
Short Grass (1 foot)	01
Timber (Grass and Understory)	02
Tall Grass (2.5 feet)	03
<i>Chaparral and Shrub Fields</i>	
Chaparral (6 feet)	04
Brush (2 feet)	05
Dormant Brush, Hardwood Slash	06
Southern Rough	07

<u>FBPS Fuel Model</u>	<u>Code</u>
<i>Timber Litter</i>	
Closed Timber Litter	08
Hardwood Litter	09
Timber (Litter and Understory)	10
<i>Slash</i>	
Light Logging Slash	11
Medium Logging Slash	12
Heavy Logging Slash	13

- i. Project # - Enter the Range Improvement Project System (RIPS) number assigned to this project (see Attachment #5). If the project does not have a RIPS number assigned, please enter six zeroes (000000).
- n. Fuel Loading (for Emission Production) - Enter the pre-burn fuel loadings by size class, in tons per acre, averaged for the entire burn area. Weights should be entered to the nearest tenth of a ton and litter and duff should be entered to the nearest tenth of an inch (e.g., 123 represents 12.3 tons per acre, 42 represents 4.2 inches of litter and duff depth, etc.) Consumption is the measured or estimated percentage of fuel actually consumed by the fire. The Max and Min Fuel Loadings by Size Class Using FBPS Fuel Models chart (see Attachment #6) shows a range of typical fuel loadings for each fuel type and should serve as a guideline for estimating the fuel loadings for prescribed fire projects. It also represents the maximum and minimum acceptable values.
- o. Benefitting Programs - Enter the acres treated by the burn to the nearest whole acre.

<u>Benefitting Program</u>	<u>Acres</u>
Forestry	_____
Range	_____
Wildlife	_____
Hazard Reduction	_____
Watershed	_____
Ecosystem Health	_____
Other	_____

The sum of the acres in this section must equal the acres in section 8d.

UNITED STATES  
DEPARTMENT OF THE INTERIOR  
BUREAU OF LAND MANAGEMENT

FIRE OFFICE CODES AND FIRE NUMBERS - 1998

OFFICE	CODE	FIRE #'S	OFFICE	CODE	FIRE #'S	OFFICE	CODE	FIRE #'S
<b>ALASKA</b>	<b>AK</b>		<b>NEVADA</b>	<b>NV</b>		<b>WYOMING</b>		<b>WY</b>
AFS	AFS	A001-A999 B001-B999	Elko	EKD	J001-J350 X001-X350	Worland		WOD
			Winnemucca	WID	J351-J550 X351-X550	T001-T250		
<b>ARIZONA</b>	<b>AZ</b>		Carson City	CCD	J551-J999 X551-X999	Rawlins	RAD	T251-T500
Arizona Strip	ASD	C001-C240 U676-U775 V481-V550 C241-C480	Ely	ELD	K001-K300 Q626-Q800 Y001-Y300	Rock Springs	RSD	T501-T750
Phoenix	PHD	W301-W400 W601-W650 W901-W999 Y751-Y999	Las Vegas	LVD	K301-K750 Y301-Y750	Casper	CAD	T751-T950
Safford	SAD	C481-C720	Battle Mountain	BMD	K751-K950 Q901-Q950	State Office	WSO	T951-T999
Yuma	YUD	C721-C960	State Office	NSO	K951-K999			
State Office	ASO	C961-C999 W651-W700				<b>OTHER AGENCIES</b>		
			<b>NEW MEXICO</b>	<b>NM</b>		USFS		9000-9997
<b>CALIFORNIA</b>	<b>CA</b>		Albuquerque	ABD	L151-L300	NPS		6000-6999
Bakersfield	BBD	D001-D240 U837-U999	Farmington	FAD	L001-L150	BIA		5000-5999
NorCal	NOD	D241-D720 U541-U675	Las Cruces	LCD	L301-L600	FWS		4000-4999
CA Desert	CDD	D721-D980 U001-U540	Roswell	ROD	L601-L900 W401-W600	MISC		3000-3999
State Office	CSO	D981-D999	State Office	NSO	L901-L999			
			<b>OREGON</b>	<b>OR</b>		<b>NATIONALLY ASSIGNED SEVERITY ACCOUNTS</b>		7000-7500
<b>COLORADO</b>	<b>CO</b>		Lakeview	LAD	M001-M300	<b>EASTERN STATES</b>		
Craig	CRD	E001-E240 E961-E999 Q201-Q300 V001-V240 V901-V999	Burns	BUD	M301-M700 M701-M999 N001-N300	Jackson District	JAD	MS Z101-Z200
Montrose	MRD	E241-E480 V241-V480	Vale	VAD	N301-N700 N701-N799 N800-N899 N900-N999			
Canon City	CCD	E481-E680	Prineville	PRD	P001-P300			
Grand Junction	GJD	E681-E900 V651-V900 Z001-Z100	Salem	SAD	P301-P399 P500-P999			
Rocky Mtn. CC	CSO	E901-E960	Eugene	EUD				
			Roseburg	ROD				
<b>IDAHO</b>	<b>ID</b>		Medford	MED				
Boise	BOD	F001-F350 Z201-Z225	Coos Bay	CBD				
Idaho Falls	IFD	F601-F950	State Office	OSO				
Salmon	SAD	F951-F999 G001-G150						
Shoshone	SHD	F351-F600 G151-G500	<b>UTAH</b>	<b>UT</b>				
Coeur d'Alene	COD	G501-G600	Salt Lake	SLD	Q001-Q200 R001-R200 R201-R400 W201-W300			
State Office	ISO	G601-G999	Cedar City	CCD	Q326-Q400 Q601-Q625 Q951-Q999 R401-R600 U776-U836			
			Richfield	RID	Q551-Q600 Q801-Q900 R601-R800 R980-R999 W701-W900			
<b>MONTANA</b>	<b>MT</b>		Moab	MOD	Q301-Q325 R801-R950 R951-R979			
Miles City	MCD	H001-H300 W001-W200	Vernal	VLD				
Dickinson	DID	H301-H349	State Office	USO				
Lewistown	LED	H350-H600						
Butte	BUD	H601-H800	<b>WASHINGTON</b>	<b>WA</b>				
State Office	MSO	H801-H999 Q401-Q550	Spokane	SPD	P400-P499			

\*SPOKANE DISTRICT REPORTS TO OREGON STATE

UNITED STATES  
DEPARTMENT OF THE INTERIOR  
BUREAU OF LAND MANAGEMENT

PRESCRIBED FIRE NUMBERS - 1998

OFFICE	CODE	RX #'S
<b>ALASKA</b>	<b>AK</b>	
AFS	AFS	AA01-AA99
<b>ARIZONA</b>	<b>AZ</b>	
Arizona Strip	ASD	CA01-CA99
Phoenix	PHD	CB01-CB99
Safford	SAD	CC01-CC99
Yuma	YUD	CD01-CD99
State Office	ASO	CE01-CE99
<b>CALIFORNIA</b>	<b>CA</b>	
akersfield	BBD	DA01-DA99
orCal	NOD	DB01-DB99
CA Desert	CDD	DC01-DC99
State Office	CSO	DD01-DD99
<b>COLORADO</b>	<b>CO</b>	
Craig	CRD	EA01-EA99
Montrose	MRD	EB01-EB99
Canon City	CCD	EC01-EC99
Grand Junction	GJD	ED01-ED99
Rocky Mtn. CC	CSO	EE01-EE99
<b>IDAHO</b>	<b>ID</b>	
Boise	BOD	FA01-FA99
Idaho Falls	IFD	FB01-FB99
Salmon	SAD	FC01-FC99
Southern Idaho	SID	FD01-FD99
Coeur d'Alene	COD	FE01-FE99
State Office	ISO	FF01-FF99
<b>MONTANA</b>	<b>MT</b>	
Miles City	MCD	HA01-HA99
Dickinson	DID	HB01-HB99
Lewistown	LED	HC01-HC99
Butte	BUD	HD01-HD99
State Office	MSO	HE01-HE99
<b>NEVADA</b>	<b>NV</b>	
Elko	EKD	JA01-JA99
Winnemucca	WID	JB01-JB99
Carson City	CCD	JC01-JC99
Ely	ELD	JD01-JD99
Las Vegas	LVD	JE01-JE99
Battle Mountain	BMD	JF01-JF99
State Office	NSO	JG01-JG99
<b>NEW MEXICO</b>	<b>NM</b>	
Albuquerque	ABD	LA01-LA99
Farmington	FAD	LB01-LB99
Las Cruces	LCD	LC01-LC99
Roswell	ROD	LD01-LD99
State Office	NSO	LE01-LE99

OFFICE	CODE	RX #'S
<b>OREGON</b>	<b>OR</b>	
Lakeview	LAD	MA01-MA99
Burns	BUD	MB01-MB99
Vale	VAD	MC01-MC99
Prineville	PRD	MD01-MD99
Salem	SAD	ME01-ME99
Eugene	EUD	MF01-MF99
Roseburg	ROD	MG01-MG99
Medford	MED	MH01-MH99
		ML01-ML99
Coos Bay	CBD	MJ01-MJ99
State Office	OSO	MK01-MK99
<b>UTAH</b>	<b>UT</b>	
Salt Lake	SLD	RA01-RA99
Cedar City	CCD	RB01-RB99
Richfield	RID	RC01-RC99
Moab	MOD	RD01-RD99
Vernal	VLD	RE01-RE99
State Office	USO	RF01-RF99
<b>WASHINGTON</b>	<b>WA</b>	
Spokane	SPD	PA01-PA99

\*SPOKANE DISTRICT REPORTS TO OREGON STATE

OFFICE	CODE	RX #'S
<b>WYOMING</b>	<b>WY</b>	
Worland	WOD	TA01-TA99
Rawlins	RAD	TB01-TB99
Rock Springs	RSD	TC01-TC99
Casper	CAD	TD01-TD99
State Office	WSO	TE01-TE99

UNITED STATES  
DEPARTMENT OF THE INTERIOR  
BUREAU OF LAND MANAGEMENT

VALID CAUSE CODE COMBINATIONS - 1998

<u>General</u>	<u>Specific</u>
<b>Natural (1)</b>	Lightning Volcanic Other-Known Other-Unknown
<b>Campfire (2)</b>	Cooking/Warming Other-Known Other-Unknown
<b>Smoking (3)</b>	Smoking
<b>Fire Use (4)</b>	Trash Burning Burning Dump Field Burning Land Clearing Slash Burning Right-of-Way Resource Mgmt Other-Known Other-Unknown
<b>Incendiary (5)</b>	Grudge Fire Recurrent Employment Other-Known Other-Unknown
<b>Equipment (6)</b>	Vehicle Exhaust Brakes Blasting Power Line Other-Known Other-Unknown
<b>Railroads (7)</b>	Exhaust Brakes Other-Known Other-Unknown
<b>Juveniles (8)</b>	Recurrent Fireworks Ignition Devices Other-Known Other-Unknown
<b>Miscellaneous (9)</b>	Aircraft Burning Building Fireworks-Adult Other-Known Other-Unknown

Attachment #3

UNITED STATES  
DEPARTMENT OF THE INTERIOR  
BUREAU OF LAND MANAGEMENT

RESOURCE AREA NUMBERS - 1998

**ALASKA**

Alaska Fire Service	
Yukon-Canada Zone	31
Upper Yukon Zone	33
Tanana Zone	34
Galena Zone	35
State Protection	37
Fairbanks/FCC	38

**ARIZONA**

Arizona Strip District	
Shivwits	48
Vermillion	58
Phoenix District	
Phoenix	48
Kingman	58
Lower Gila	68
Safford District	
Gila	48
San Simon	58
Tucson	68
Yuma District	
Havasu	48
Yuma	58
Arizona State Office	

**CALIFORNIA**

Bakersfield District	
Callente	68
Bishop	78
Folsom	88
Hollister	98
California Desert District	
Ridgecrest	58
Palm Springs	68
El Centro	78
Barstow	88
Needles	98
NorCal District	
Arcata	48
Clear Lake	58
Eagle Lake	68
Alturas	78
Surprise	88
Redding	98
California State Office	

**COLORADO**

Canon City District	
San Luis	48
Royal Gorge	58
Craig District	
Little Snake	48
White River	68
Kremmling	78
Grand Junction District	
Grand Junction	68
Glenwood Springs	88
Montrose District	
Uncompa Basin	48
Gunnison Basin	68
San Juan	88
Colorado State Office	

**IDAHO**

Boise District	
Cascade	48
Owyhee	58
Bruneau	68
Jarbidge	78
Coeur d'Alene District	
Emerald Empire	48
Cottonwood	58
Idaho Falls District	
Deep Creek	38
Big Butte	48
Medicine Lodge	58
Pocatello	78
Salmon District	
Challis-Mackay	58
Lemhi	68
Southern Idaho District	
Monument	48
Snake River	58
Bennett Hills	68
Idaho State Office	

**MONTANA**

Butte District	
Garnet	48
Headwaters	58
Dillon	68
Dickinson District	
North Dakota	78
South Dakota	88
Lewistown District	
Great Falls	38
Valley	48
Phillips	58
Havre	68
Judith	88
Miles City District	
Big Dry	48
Billings	58
Powder River	68
Montana State Office	

**NEW MEXICO**

Albuquerque District	
Rio Puerco	78
Taos	88
Farmington District	
Farmington	68
Las Cruces District	
Mimbros	68
Caballo	78
Socorro	88
Roswell District	
Roswell	68
Carlsbad	78
New Mexico State Office	

**NEVADA**

Battle Mountain District	
Shosh-Eurek	48
Tonopah	58
Carson City District	
Lahontan	48
Walker	58
Elko District	
Elko	48
Wells	58
Ely District	
Cainte-Virgi	58
Schell	68
Egan	78
Las Vegas District	
Stlin-Esmera	48
Winnemucca District	
Pardis-Denlo	48
Son-Gerlach	68
Nevada State Office	

**OREGON**

Burns District	
Three Rivers	58
Andrews	68
Coos Bay District	
Umpqua	58
Tloga	68
Myrtlewood	88
Eugene District	
Coast Ranger	48
South Valley	58
McKenzie	68
Lakeview District	
Klamath Rah	48
Lakeview	58
Medford District	
Butte Falls	58
Ashland	68
Grants Pass	78
Glendale	88
Prineville District	
Central Ore	48
Deschutes	68
Roseburg District	
Swiftwater	48
South River	58
Salem District	
Santiam	48
Aisea	58
Tillamook	68
Yamhill	78
Clackamas	88
Vale District	
North Malheur	48
South Baker Rah	58
South Malheur	68
Oregon State Office	

**UTAH**

Cedar City District	
Beaver River	48
Dixie	58
Kanab	68
Escalante	88
Moab District	
Price River	48
San Rafael	58
Grand	68
San Juan	78
Richfield District	
House Range	48
Warm Springs	58
Sevier River	68
Henry Mtn	78
Salt Lake District	
Pony Express	48
Bear River	58
Vernal District	
Diamond Mtn	48
Bookcliffs	58
Utah State Office	

**WASHINGTON\***

Spokane District	
Wenatchee Rah	48
Border	58

\*SPOKANE DISTRICT REPORTS TO OREGON STATE

**WYOMING**

Casper District	
Platte River	48
Buffalo	58
New Castle	68
Rawlins District	
Lander	68
Great Divide	78
Rock Springs District	
Kemmerer	58
Pinedale	68
Green River	88
Worland District	
Cody	48
Washakie	58
Grass Creek	68
Wyoming State Office	



INTERAGENCY SITUATION REPORT

BLOCK 0

Office: \_\_\_\_\_ AREA: \_\_\_\_\_ Time: \_\_\_\_\_ Date: \_\_\_\_\_ Done by: \_\_\_\_\_

BLOCK 1 Wildland fire Information Section (Report all fires except prescribed)

Agy	St	Unt	Fire	Dngr	PL	#		Acres		** Uncontrolled Fires **						
						H	L	Human	Light	A-B	C	D	E	F	G+	
TOTALS																
Subtotal between agencies																

BLOCK 2 Resource Section - Report all resources physically located on your unit at the time of this report, except resources committed to large incidents.

75

BLOCK 2 RESOURCE SECTION																
	BIA		BLM		FWS		NPS		STATES		USFS		OTHER		TOTAL	
	a	c	a	c	a	c	a	c	a	c	a	c	a	c	a	c
AIRT																
SEAT																
LEAD																
SJAC																
HEL1																
HEL2																
HEL3																
CRW1																
CRW2																
SMKJ																
OVHD																
EN5+																
EN5-																

BLOCK 3 Reporting Office's Preparedness Level	BLOCK 4 Prescribed Fire Section							
	Agency	St	Unit	Prescribed Fire		WFUFMO		
				fires	acres	fires	acres	
	TOTALS							

BLOCK 5 Analysis/Prognosis and Remarks Section

---



---



---



---

BLOCK 6			Year to date fire activity			(Subtotal between agencies)		
Agency	State	Unit	Number of Fires			Number of Acres		
			Human	lightning	Total	Human	Lightning	Total
_____	_____	_____	_____	_____	_____	_____	_____	_____
_____	_____	_____	_____	_____	_____	_____	_____	_____
_____	_____	_____	_____	_____	_____	_____	_____	_____
_____	_____	_____	_____	_____	_____	_____	_____	_____
_____	_____	_____	_____	_____	_____	_____	_____	_____
_____	_____	_____	_____	_____	_____	_____	_____	_____
_____	_____	TOTALS	_____	_____	_____	_____	_____	_____

**INTERAGENCY SITUATION REPORT**

The reporting period is for a calendar day, 0001 to 2400. The report is due to NICC by 0200 MDT daily during the established fire season. The following instructions contain examples within the formatted block sections.

-----  
Block 0 Example

-----  
**BLOCK 0**

Office: RMC      AREA:RM      Time: 2400      Date:060298      Done by: C.JONES  
 -----

Block 0 Instructions

ITEM	SPACES	ENTER
Office	3	3 Letter Office Identifier; RMC, NWC, EBC, NZC, SAC....
AREA	2	2 Letter Geographic Area Identifier; EB, EA, RM, SW....
TIME	4	Time of report in military time (24 HOUR); 2000, 2200..
DATE	6	The date in the following format - MMDDYY; 10/07/98
DONE BY		First initial and last name; C.Jones, D.Dragon.....

Block 0 Example Description

This shows that the office reporting is the Rocky Mountain Area Coordination Center, Geographic Area is Rocky Mountain, time is 2400, the date is June 2, 1998 and Charlie Jones did the report

-----  
Block 1 Example

-----  
**BLOCK 1 Wildland fire Information Section (Report all fires except prescribed)**

Agy	St	Unt	Fire	Dngr	PL	#		Acres	Acres	** Uncontrolled Fires **					
						H	L			Human	Light	A-B	C	D	E
BLM	WY	CPD	E	2		0	1	60	234		1	1			
ST	CO	COS	VH	2		4	2	120	240	3		2			
-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----
-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----
TOTALS															

Block 1 Instructions

ITEM	SPACES	ENTER
Agy	4	2-4 letter agency identifier: NPS, ST. USFS.....
St	2	2 Letter state postal identifier; MT, AZ, CA.....
Unt	3	3 Letter unit identifier; STF, RMP, BUD, HIA.....
Fire Dngr	2	The units fire danger; L=LOW, M=MODERATE, H=HIGH, VH=VERY HIGH, E=EXTREME.
PL	1	The units preparedness level, 1-5, Refer to the units mobilization guide for details.
#H	3	The number of human caused fires started during this reporting period.
#L	3	The number of lightning fires started during this reporting period.
Acres Human	6	The total number of human caused acres burned during this reporting period. (Report additional acres burned on large fires here, also.)
Acres Lightning	6	The total number of lightning acres burned during the period. (Report additional acres burned on large fires here, also.)
Uncontrolled Fires	3	The total number of uncontrolled fires by size class. 0 TO 9 acres; C = 10 TO 99 acres; D = 100 TO 299 acres; E = 300 TO 999 acres; F = 1000 TO 4999 acres and G = 5000+ acres.

Report all NEW wildland fires and acres (including large wildland fires reported on an ICS-209) in block 1. DO NOT report prescribed fires here, they are reported in block 4. Additional acres from large wildland fires need to be reported in the acres column as the fire increases, only report the additional acres, do not report the entire fire size. The number of fires (H & L), acres (H & L) and uncontrolled fires are not necessarily relative to one another due to large fire information. For instance; a fire is reported on the sit report as "1" new fire for "25" acres. The next reporting period the fire is 300 acres, so a new fire would NOT be shown but 275 acres would be reported. This is how it is possible to have "0" new fires and "275" new acres and 1 uncontrolled fire in size class "E".

Block 1 Example Description

BLOCK 1, line 1 is showing that the Casper District BLM in Wyoming has reported that their average fire danger is extreme, they are in preparedness level 2. They had 0 new human caused fires and 1 new lightning caused fire. Sixty new human caused acres burned from a previously reported fire and 234 new lightning caused acres burned. They have 2 uncontrolled fires, 1 class C and 1 class D.

BLOCK 1, line 2 is showing Colorado State's average fire danger is very high and they are in preparedness level 2. They had 4 new human caused fires and 2 new lightning caused fires. One hundred and twenty new human caused acres burned and 240 new lightning acres burned. They have 5 uncontrolled fires, 3 class A-B and 2 class D.

=====

Block 2 Example

BLOCK 2 RESOURCE SECTION																
	BIA		BLM		FWS		NPS		STATES		USFS		OTHER		TOTAL	
	a	c	a	c	a	c	a	c	a	c	a	c	a	c	a	c
AIRT				1								1			0	2
SEAT															0	0
LEAD											1	1			1	1
SJAC															1	0
HEL1													1		0	1
HEL2															0	2
HEL3			2	1				1			4	2			6	4
CRW1								1			1	3			1	4
CRW2	5	3		1					8	2	6	3			19	9
SMKJ			10	6											10	6
OVHD		4		9		3		7		3		15				41
EN5+			2	1							2	2			4	3
EN5-	2		7	2	1		4	3	7	2	5	4			26	11

Block 2 Instructions

ITEM	RESOURCE	ITEM	RESOURCE
AIRT =	AIRTANKER	SEAT =	SINGLE ENGINE AIRTANKER
LEAD =	LEADPLANE	SJAC =	SMOKEJUMPER AIRCRAFT
HEL1 =	HELICOPTER TYPE 1	HEL2 =	HELICOPTER TYPE 2
HEL3 =	HELICOPTER TYPE 3	CRW1 =	CREW TYPE 1
CRW2 =	CREW TYPE 2	SMKJ =	SMOKEJUMPER
OVHD =	MISC. OVERHEAD	EN5+ =	ENGINES 500 GALS OR MORE
EN5- =	ENGINES LESS THAN 500 GALS		

Report available resources for the next morning. Report ALL resources physically located on your unit, except resources committed to large fires. Resources committed to large fires will be reported on the Area Large Fire Narrative, in the Resource Section of that report. Report all uncommitted resources, NOT JUST WHAT YOU'RE WILLING TO GIVE UP. Note any available resources that are restricted (ie. state resources only available within the state) in Block 5. Resources will be shown as available when on days off, except for mandatory days off. Report all resources committed (initial/extended attack, prescribed fire.), except those that will be reported on the Area Large Fire Narrative.

List the number of resources for each item by the employing agency that is available and committed to your unit. **Overhead only needs to be completed for committed resources not available resources.**

Block 2 Example Description

The resource section is showing 2 airtankers committed (1 BLM and 1 USFS) and 0 airtankers available. No single engine airtankers are committed or available. One USFS leadplane is committed and 1 is available. No smokejumper aircraft are committed and 1 (BLM) is available. One other type 1 helicopter is committed and none are available. Two USFS type 2 helicopters are committed and none are available. Four type 3 helicopters are committed (1 BLM, 1 NPS and 2 USFS) and 6 (2 BLM, 4 USFS) are available. Four type 1 crews are committed (1 NPS and 3 USFS) and 1 (USFS) is available. Nine type 2 crews are committed (3 BIA, 1 BLM, 2 State and 3 USFS) and 19 (5 BIA, 8 ST and 6 USFS) are available. Six BLM smokejumpers are committed and 10 (BLM) are available. Forty-one overhead are committed (4 BIA, 9 BLM, 3 FWS, 7 NPS, 3 State and 15 USFS). Available overhead do not need to be reported. Three Engines 500 gallons or more are committed (1 BLM and 2 USFS) and 4 (2 BLM and 2 USFS) are available. Eleven engines less than 500 gallons are committed (2 BLM, 3 NPS, 2 State and 4 USFS) and 26 (2 BIA, 7 BLM, 1 FWS, 4 NPS, 7 STATE and 5 USFS) are available.

=====  
Block 3 & 4 Example

BLOCK 3  Reporting Office's Preparedness Level  _2	BLOCK 4			Prescribed Fire Section			
	Agency	St	Unit	Auto Sit Program says Managment Ignited		Auto Sit Program says Prescribed Natural	
				Prescribed Fire		WFUFMO	
			fires	acres	fires	acres	
	BLM	CO	CRD	1	100		
	USFS	CO	PSF			1	300
	NPS	CO	RMP			0	65
	TOTALS						

Block 3 Instructions

Preparedness level

Enter the average preparedness level for the reporting office

Block 3 Example Description

In block 3 above it shows that the average preparedness level for this reporting office is 2.

Block 4 Instructions

ITEM	SPACES	ENTER
Agency	4	The agency ID; BIA, BLM, FWS, NPS, USFS.....
St	2	The state 2 letter postal ID
Unit	3	The 3 letter unit identifier
Prescribed fires		The number of new prescribed fires for the reporting period. (Auto Sit Program it says Management Ignited)
Prescribed acres		The number of new prescribed acres for the reporting period. (Auto Sit Program it says Management Ignited)
Wildland Fire Use for Management Objectives (WFUFMO) fires		The number of new WFUFMO fires for the reporting period. (Auto Sit Program it says Prescribed Natural)
Wildland Fire Use for Management Objectives (WFUFMO) acres		The number of new WFUFMO acres for the reporting period. (Auto Sit Program it says Prescribed Natural)

**Changes for 1998 in the Prescribed Fire Section. Rather than reporting the number of active fires and acres, report prescribed fires in block 4 just as fires are reported in Block 1.**

Report all NEW prescribed/WFUFMO fires and acres in block 4. Additional acres from prescribed/WFUFMO fires need to be reported in the acres column as the fire increases, only report the additional acres, do not report the entire fire size. For instance; a prescribed fire is reported on the sit report as "1" new fire for "10" acres. The next reporting period the prescribed fire has burned a total of 50 acres, so a new fire would not be shown but 40 new acres would be reported. This is how it is possible to have "0" new fires and "40" new acres.

Block 4 Example Description

This shows that Craig District BLM has 1 prescribed fire burning 100 acres for the reporting period. The Pike-San Isabel NF has 1 WFUFMO fire burning 300 acres for the reporting period. The Rocky Mountain NP is reporting 65 new WFUFMO acres on a WFUFMO fire previously reported.

=====  
Block 5 Example

Analysis/Prognosis and Remarks Section Fire activity has increased, no problems anticipated at this time and resources remain adequate. Temperatures are expected to rise and humiditis drop towards the end of the week. Red Flag is posted in eastern Wyoming for 20-25 MPH winds and low humidities. Smiths Type II IMT (short team) mobed to Bear Creek Fire. Reds RX fire burned exceptionally well, 200 more acres are planned for tomorrow. Five of the state crews are only available internally.

Block 5 Instructions

Analysis, prognosis and remarks section is a short interpetition of the severity of the situation. A brief statement addressing fire activity, fire behavior, weather, red flags, resource shortages and anything that significantly effects the fire or resource situation. List prescribed fires planned for the next day.  
 =====

Block 6 Example

BLOCK 6 Year to date fire activity								
Agency	State	Unit	Number of Fires			Number of Acres		
			Human	lightning	Total	Human	Lightning	Total
_BIA	CO	SUA	10	58	68	220	1500	1720
_BIA	CO	UMA	5	10	15	100	1100	1200
_BIA		SUBTOTAL	15	68	83	320	2600	2920
_BLM	CO	CCD	5	10	15	80	120	200
_BLM	WY	CAD	5	15	20	100	200	300
_BLM		SUBTOTAL	10	25	35	180	320	600
		TOTALS	25	93	118	500	2920	3420

Block 6 Instructions

ITEM	SPACES	ENTER
Agency	4	The agency ID; BIA, BLM, FWS, NPS, USFS....
St	2	The state 2 letter postal ID
Unit	3	The 3 letter unit identifier
Number of fires		
Human & lightning	4	The year to date number of human fires and the year to date number of lightning fires by unit.
Total	5	The total number of human and lightning year to date fires by unit.
Number of acres		
Human & Lightning	6	The year to date number of human acres and the year to date number of lightning acres by unit.
Total	7	The total number of human and lightning year to date acres by unit.

Block 6 Example Description

This is an example of how the year to date block looks filled out. Between each agency is a subtotal. In the Auto SIT program the program will calculate all the totals and subtotals, all you have to enter is the number of human and lightning casued fires and acres and it calculates all the totals.

BLOCK 7, the Large Fires Section will NOT be utilized again for the 1998 fire season. This information will be reported on the Area Large Fire Narrative.



**LARGE FIRE NARRATIVE**  
**YOUR AREA COORDINATION CENTER**  
 Month, dy, year

LARGE WILDLAND FIRES:

FIRE NAME: \_\_\_\_\_ UNIT: \_\_\_\_\_ CAUSE: \_\_\_\_\_ PRIORITY: 1  
 INCIDENT MANAGEMENT TEAM; TYPE \_\_\_ INCIDENT COMMANDER NAME: \_\_\_\_\_  
 LOCATION (ie 10 miles west of Bend, OR) \_\_\_\_\_  
 LAT: \_\_\_\_\_ LONG: \_\_\_\_\_ START DATE: \_\_\_\_\_  
 NUMBER OF STRUCTURES DESTROYED BY TYPE IF KNOWN: \_\_\_\_\_  
 NUMBER AND TYPE OF STRUCTURES THREATENED: \_\_\_\_\_  
 Narrative: Write what is happening on the fire and anticipated events.

FIRE NAME: \_\_\_\_\_ UNIT: \_\_\_\_\_ CAUSE: \_\_\_\_\_ PRIORITY: 2  
 INCIDENT MANAGEMENT TEAM; TYPE \_\_\_ INCIDENT COMMANDER NAME: \_\_\_\_\_  
 LOCATION (ie 10 miles west of Bend, OR) \_\_\_\_\_  
 LAT: \_\_\_\_\_ LONG: \_\_\_\_\_ START DATE: \_\_\_\_\_  
 NUMBER OF STRUCTURES DESTROYED BY TYPE IF KNOWN: \_\_\_\_\_  
 NUMBER AND TYPE OF STRUCTURES THREATENED: \_\_\_\_\_  
 Narrative: Write what is happening on the fire and anticipated events.

FIRE NAME: \_\_\_\_\_ UNIT: \_\_\_\_\_ CAUSE: \_\_\_\_\_ PRIORITY: 3  
 INCIDENT MANAGEMENT TEAM; TYPE \_\_\_ INCIDENT COMMANDER NAME: \_\_\_\_\_  
 LOCATION (ie 10 miles west of Bend, OR) \_\_\_\_\_  
 LAT: \_\_\_\_\_ LONG: \_\_\_\_\_ START DATE: \_\_\_\_\_  
 NUMBER OF STRUCTURES DESTROYED BY TYPE IF KNOWN: \_\_\_\_\_  
 NUMBER AND TYPE OF STRUCTURES THREATENED: \_\_\_\_\_  
 Narrative: Write what is happening on the fire and anticipated events.

INCIDENT NAME	UNIT	ST	SIZE	% CTN	EST CTN	TOTAL PERS	CRW	ENG	HELI	STRC LOST	EST LOSS	\$\$\$ C-T-D
<b>TOTALS</b>				-----								

=====

FIRES NOT BEING MANAGED UNDER A CONTROL STRATEGY:

FIRE NAME: \_\_\_\_\_ UNIT: \_\_\_\_\_ START DATE: \_\_\_\_\_  
 CAUSE: \_\_\_\_\_ LAT: \_\_\_\_\_ LONG: \_\_\_\_\_  
 Narrative: Write what is happening on the fire and anticipated events.

FIRE NAME: \_\_\_\_\_ UNIT: \_\_\_\_\_ START DATE: \_\_\_\_\_  
 CAUSE: \_\_\_\_\_ LAT: \_\_\_\_\_ LONG: 84 \_\_\_\_\_

- (c) Indirect and overhead costs (check one): (X) have been ( ) have not been included in the goals specified in 1(a)(ii) and 1(a)(iii).

If "have been" is checked, explain the method used in determining the proportionate share of indirect and overhead costs to be incurred with small business and small disadvantaged business subcontractors. If "have not been" is checked, explain why products or services included in the overhead and indirect cost base cannot be subcontracted to small business or small disadvantaged business.

2. The following individual will administer the subcontracting program:

Name:  
Title:  
Address:  
Telephone

This individual's specific duties, as they relate to the firm's subcontracting program, are as follows: General overall responsibility for review, monitoring, and execution of the plan, including but not limited to:

- (a) Obtaining small and small disadvantaged business sources from all applicable agencies such as SBA and MBDA.
  - (b) Assuring inclusion of SB and SADB firms in all solicitations where applicable.
  - (c) Attending or arranging for attendance at Business Opportunity Workshops, Minority Business Enterprise Seminars, Trade Fairs, etc.
  - (d) Conducting or arranging for the conduct of motivational training for purchasing personnel pursuant to the intent of Pub. L. 95-507.
  - (e) Monitoring attainment of proposed goals.
  - (f) Reviewing solicitations to delete statements, clauses, and other provisions which may tend to prohibit SB and SADB participation.
3. The bidder (offeror) agrees to initiate the following actions to assure that small and small disadvantaged business concerns will have an equitable opportunity to compete for subcontracts.
- (a) Outreach efforts shall be established as follows:
    - (i) Contacts with minority and small business trade associations. Name at least (3).
    - (ii) Contacts with business development organizations. Name at least (2).

DEPARTMENT OF THE INTERIOR  
DEPARTMENTAL MANUAL

Exhibit No. . .  
Page 2 of 5

Interior Acquisition Regulation System

401 DM Addition to FAR

Part 1453 -- Forms

1453-303-70

- (iii) Attendance at small and minority business procurement conferences and trade fairs. Provide examples.
  - (b) The following internal efforts shall be conducted so as to guide and encourage buyers:
    - (i) Periodic workshops, seminars, and training programs.
    - (ii) Activities shall be monitored so as to evaluate compliance with this subcontracting plan.
  - (c) Small and disadvantaged business source lists, guides, and other relevant data identifying small and disadvantaged business vendors shall be maintained and utilized by the buyer in soliciting subcontracts.
  - (d) Additions to (or deletions from) the above listed efforts are as follows:
4. The bidder (offeror) agrees that the clause entitled "Utilization of Small Disadvantaged Business Concerns" will be included in all subcontracts which offer further subcontracting opportunities, and all subcontractors, except small business concerns, which receive subcontracts in excess of \$500,000 or in the case of a contract for the construction of any public facility, \$1,000,000, will be required to adopt and comply with a subcontracting plan similar to this one. Such plans will be reviewed by comparing them with the provisions of Pub. L. 95-507, and assuring that all minimum requirements of an acceptable subcontracting plan shall be determined on a case-by-case basis depending on the supplies/services involved, the availability of potential small and disadvantaged subcontractors, and prior experience. Once approved and implemented, plans will be monitored through the submission of periodic reports, and/or, as time and availability of funds permit, periodic visits to the subcontractor facilities or reviews of applicable records and subcontracting program progress.
5. The bidder (offeror) agrees to cooperate in any studies or surveys as may be required by the contracting agency or the Small Business Administration in order to determine the extent of compliance by the bidder (offeror) with the subcontracting plan. Additionally, the bidder (offeror) agrees to assure that its subcontractors agree to submit Standard Forms 294 and 295.
6. The bidder (offeror) agrees to maintain at least the following types of records to document compliance with this subcontracting plan:
- (a) Small and disadvantaged business source lists, guides and other data identifying SB and SADB vendors.
  - (b) Organizations contacted for small and disadvantaged business sources.

DEPARTMENT OF THE INTERIOR  
DEPARTMENTAL MANUAL

Exhibit No.

Page 3 of 5

Interior Acquisition Regulation System

401 DM Addition to FAR

Part 1453 -- Forms

1453.303-70

- (c) On a contract-by-contract basis, records on all subcontract solicitations over \$100,000, indicating on each solicitation (1) whether small businesses were solicited, and if not, why not; (2) whether small disadvantaged businesses were solicited, and if not, why not; and (3) reasons for the failure of solicited small businesses or small disadvantaged businesses to receive the subcontract award.
  - (d) Records to support other outreach efforts: contacts with Minority and Small Business Trade Associations, Business Development Organizations, and attendance at small and minority business procurement conferences and trade fairs.
  - (e) Records to support internal activities to guide and encourage buyers: workshops, seminars, training programs, and monitoring activities to evaluate compliance.
  - (f) On a contract-by-contract basis, records to support award data submitted to the Government to include name and address of subcontractor.
7. The bidder (offeror) agrees to:
- (a) Assist small and small disadvantaged business concerns by arranging solicitations, time for the preparation of bids, quantities, specifications, and delivery schedules so as to facilitate the participation by such concerns. Where the bidder's (offeror's) lists of potential small business and small disadvantaged subcontractors are excessively long, reasonable effort shall be made to give all such concerns an opportunity to compete over a period of time.
  - (b) Provide adequate and timely consideration of the potentialities of small and small disadvantaged business concerns in all "make-or-buy" decisions.
  - (c) Counsel and discuss subcontracting opportunities with representatives of small and small disadvantaged business firms.

Signed:

Typed Name:

Title:

Date:

SMALL BUSINESS AND SMALL DISADVANTAGED  
BUSINESS SUBCONTRACTING PLAN

DATE: May 6, 1988  
 CONTRACTOR: Oregon State Department of Forestry  
 ADDRESS: 2600 State Street  
 Salem, OR 97310  
 SOLICITATION: OR952-RFP8-2001

The following subcontracting plan is hereby submitted to satisfy the applicable requirements of Public Law 95-507.

1) GOALS

- (a) The Oregon State Department of Forestry is an agency of the State of Oregon. Procurement by the State of Oregon is centralized in Salem, Oregon. Each State agency, e.g. Forestry, has some limited purchasing discretion but all must comply with State purchasing laws (ORS 279.059). The Forestry Department does not have separate goals for small business or small disadvantaged businesses. Rather the State purchasing at our General Services offices oversee statewide goals. (See attachment ORS 279.059.)

The State of Oregon actively solicits small business and small disadvantaged business contracts. These businesses as well as large businesses are sent bid invitations and encouraged to bid. Contractor selection is strictly the lowest qualified bid.

Annual contracts for services under this contract for the Department of Forestry varies each year due to variable severities of fire seasons. Typically subcontracts are as follows: (5 year average).

Fire Suppression Contract Labor	\$628,100
Rental of Equipment with Operators	\$123,400
Rental of Aircraft with Operators	\$ 82,400
Aerial Retardant	\$391,100
 Total Dollars to Small Businesses	 \$600,000-650,000
Percent to Small Businesses	50%
 Total Dollars to Disadvantaged Small Businesses	 \$120,000-130,000
Percent to Disadvantaged Small Businesses	10%

TLL:dj

Attachment to SMALL BUSINESS AND SMALL DISADVANTAGED BUSINESS  
SUBCONTRACTING PLAN OUTLINE FORMAT

1. (b). Continuation of List of Products and Services.

The State subcontracts in three areas:

- i. Aerial retardant provided through the USDA Forest Service Region 6, is made available to the State's system through the payment by the State of an availability fee to the USDA Forest Service. Payment of this availability fee includes the State as a full partner in the use of USDA Forest Service, Region 6, contracted retardant service. This service is provided by a contractor under contract with the Forest Service. When the State uses the retardant service, the State pays the USDA Forest Service based upon the rates negotiated between the USDA Forest Service and the retardant contractor.
- ii. The State subcontracts fire protection under terms of this proposal to the Coos Forest Protective Association and Douglas Forest Protective Association in the Coos and Douglas Forest Protection Districts respectively. The Forest Protection Associations maintain a standard of protection approved by the Board of Forestry and as such will meet all the terms and agreements contained within this proposal.
- iii. Services are subcontracted during fire suppression action. These services include contract labor, rental of equipment with operators, and rental of aircraft with operators. Many of these contract services are provided by small and disadvantaged small businesses

EXHIBIT 5  
ALTERNATIVE DISPUTE RESOLUTION

The Contract Disputes Act of 1978, 41 U.S.C. para. 607, states that boards of contract appeals "shall provide to the fullest extent practicable, informal, expeditious, and inexpensive resolution of disputes." Resolution of a dispute at the earliest stage feasible, by the fastest and least expensive method possible, benefits both parties. To that end, the Board suggests that the parties consider Alternative Disputes Resolution (ADR) procedures.

The ADR methods described in this notice are intended to suggest techniques which have worked in the past. Any method which brings the parties together in settlement, or partial settlement, of their dispute is a good method. The ADR methods listed are not intended to preclude the parties' use of other ADR techniques which do not require the Board's participation, such as settlement negotiations, fact-finding conferences or procedures, mediation, or minitrials not involving use of the Board's personnel. The ADR methods described below are designed to supplement existing "extrajudicial" settlement techniques, not to replace them. Any method, or combination of methods, including one which will result in a binding decision, may be selected by the parties without regard to the dollar amount in dispute.

Requests to the Board to utilize ADR procedures must be made jointly by the parties. If any ADR method involving the Board's Chairman for consideration. Unilateral requests or motions seeking ADR will not be considered. The presiding administrative judge or member of the Board's legal staff may also schedule a conference to explore the desirability and selection of an ADR method. If a non-binding ADR method involving the Board's participation is requested and approved by the Chairman, a settlement judge or a neutral advisor will be appointed. Usually the person appointed will be an administrative judge or hearing examiner employed by the Board.

If a non-binding ADR method fails to resolve the dispute, the appeal will be restored to the active docket for processing under the Board's Rules. To facilitate full, frank and open discussion and presentations, and settlement judge or neutral advisor who had participated in a non-binding ADR procedure which has failed to resolve the underlying dispute will ordinarily not participate in the restored appeal. Further, the judge or advisor will not discuss the merits of the appeal or substantive matters involved in the ADR proceedings with other Board personnel. Unless the parties explicitly request to the contrary, and such request is approved by the Chairman, the assigned ADR settlement judge or neutral advisor will be recused from consideration of the restored appeal.

Written material prepared specifically for use in an ADR proceeding, oral presentations made at an ADR proceeding, and all discussions in connection with such proceedings between representatives of the parties and a settlement judge or a neutral advisor are confidential and, unless otherwise specifically agreed by the parties, inadmissible as evidence in any pending or future Board proceeding involving the parties or matter in dispute. However, evidence otherwise admissible before the Board is not rendered inadmissible because of its use in an ADR proceeding.

Guidelines, procedures, and requirements implementing the ADR method selected will be prescribed by agreement of the parties and the settlement judge or neutral advisor. ADR methods can be used successfully at any stage of the litigation. Adoption of an ADR method as early in the appeal process as feasible will eliminate substantial cost and delay. Generally, ADR proceedings will be concluded within 120 days following approval of their use by the Chairman.

The following ADR methods are consensual and voluntary. Both parties and the Board must agree to use of any of these methods. The summary trial method requires that the parties agree to be bound by the decision.

1. Settlement Judge: A "settlement judge" is an administrative judge or hearing examiner who will not hear or have any formal or informal decision-making authority in the appeal and who is appointed for the purpose of facilitating settlement. In many circumstances, settlement can be fostered by a frank, in-depth discussion of the strengths and weaknesses of each party's position with a settlement judge. The agenda for a meeting with the settlement judge will be flexible to accommodate the requirements of the individual appeal. To further the settlement effort, the settlement judge may meet with the parties either jointly or individually. Settlement judges' recommendations are not binding on the parties.

2. Minitrial: The minitrial is a highly flexible, expedited, but structured, procedure where each party presents an abbreviated version of its position to principals of the parties who have full contractual authority to conclude a settlement and to a Board-appointed neutral advisor. The parties determine the form of presentation without regard to customary judicial proceedings and rules of evidence. Principals and the neutral advisor participate during the presentation of evidence as provided in their advance agreement on procedure. Upon conclusion of these presentations, settlement negotiations are conducted. The neutral advisor may assist the parties in negotiating a settlement. The procedures for each minitrial will be designed to meet the needs of the individual appeal. Neutral advisors' recommendations are not binding on the parties.

3. Summary Trial with Binding Decision: A summary trial with binding decision is a procedure whereby the scheduling of the appeal is expedited and the parties try their appeal informally before an administrative judge or panel of judges. A summary "bench" decision generally will be issued upon conclusion of the trial or a summary written decision will be issued no later than ten days following the later conclusion of the trial or receipt of a trial transcript. The parties must agree that all decisions, rulings, and orders by the Board under this method shall be final, conclusive, not appealable, and may not be set aside, except for fraud. All such decisions, rulings, and orders will have no precedential value. The length of trial and the extent to which scheduling of the appeal is expedited will be tailored to the needs of each particular appeal. Pretrial, trial, and post-trial procedures and rules applicable to appeals generally will be modified or eliminated to expedite resolution of the appeal.

4. Other Agreed Methods: The parties and the Board may agree upon other informal methods which are structured and tailored to suit the requirements of the individual appeal.



The above-listed ADR procedures are intended to shorten and simplify the Board's more formalized procedures. Generally, if the parties resolve their dispute by agreement, they benefit in terms of cost and time savings and maintenance or restoration of amicable relations. Any method adopted for dispute resolution depends upon both parties having a firm, good faith commitment to resolve their differences. Absent such intention, the best structured dispute resolution procedure is likely to be unsuccessful.

EXHIBIT 6 - SAMPLE TASK ORDER

To: Oregon Department of Forestry  
2600 State Street, NE  
Salem, Oregon 97310

From: Bureau of Land Management (952)  
Branch of Procurement Management  
P.O. Box 2965  
Portland, Oregon 97208

Contract No: HAC032xxx  
Item Number(s):  
Solicitation No.:  
Solicitation Date:  
Response Due:

Requesting Office: Medford District  
Task Order No: D001  
Task Order Date: August 8, 2003  
Modification No.:  
Modification Date:

\*\*\*\*\*

Description:

Performance Time: XX Calendar Days  
Estimated Start Work Date: September 30, 2003

\*\*\*\*\*

Accounting and Appropriation Data:

\*\*\*\*\*

\_\_\_\_\_  
Name and Title of Signer

\_\_\_\_\_  
Name of Ordering Officer

\_\_\_\_\_  
Contractor's Signature

\_\_\_\_\_  
Date

\_\_\_\_\_  
Ordering Officer's Signature

\_\_\_\_\_  
Date

## EXHIBIT 7 - PREPAREDNESS PLAN REQUIREMENTS

- 1.0 Prevention - Specific Action and Preparedness Plans
- 1.1 The State shall analyze, as a minimum, the last 10 years of historical data to determine fire prevention problems and shall develop actions to prevent specific fire occurrences. The State shall develop plans targeting general and specific fire causes on BLM land. The plan shall be based on timely fire investigation, identification and analysis of fire causes and trends, implementation of prevention strategies, and represent Federal fire policy.
- 1.2 The State shall prepare and implement a specific action and preparedness plan, which shall include these minimums:
- a. Fire prevention sign plan. Include the BLM logo on signs on or near BLM lands.
  - b. Public contact schedule, including activities such as; patrols of high risk areas, Smokey Bear and sports, office contacts, recreation site visits, schools fire prevention education, programs, and the role of fire in ecosystems of western Oregon.
  - c. Implementation of the Industrial Fire Prevention Level system except in Klamath County, which includes initial and follow-up fire inspections and their frequency.
  - d. Interagency news releases.
  - e. ODF participation in fire prevention cooperatives.
  - f. Implementation of interagency public use restrictions.
- 1.3 Format of plan - The plan shall include the following elements as separately identified sections:
- a. Statement of prevention objectives.
  - b. Narrative on prevention strategies by specific fire cause.
  - c. Analysis of specific fire cause, suppression costs, resource and property damages.
  - d. Narrative description of fire prevention assignments.
  - e. Prevention work schedule by year. See Exhibit 5, Section J.
- 2.0 Detection-Specific Action and Preparedness Plans
- 2.1 The State shall annually analyze the last 10 years of historical fire records to determine fire occurrence patterns and develop a detection plan for each ODF District and unit to meet BLM detection objectives with subdivisions to address high and low risk performance periods.
- 2.2 The plans covering the high-risk performance period shall include levels of detection activities commensurate with fire risk. Detection and reporting shall be based on maintaining 24-hour per day, 7-day per week coverage using a variety of sources including but not limited to patrols, public, 911 emergency, industry, and agency

reporting systems. Plans shall include all potential detection/reporting systems available, and shall meet the following standards:

- a. Aerial surveillance plan for lightning occurrence days based on a Lightning Detection System output, as available;
- b. Fixed lookout with their operating schedules and maps showing their locations and seen areas for the Medford, Roseburg, and Lakeview BLM Districts only. Seen area maps not immediately available will be developed on a mutually-agreed-upon schedule;
- c. Temporary lookouts during National Weather Service (NWS) predicted lightning activity levels 3, 5 and 6 advisories and during Extreme fire danger for all Districts, with maps showing locations and seen areas. Seen area maps not immediately available will be developed on a mutually-agreed-upon schedule;
- d. Ground surveillance patrol areas during periods of High and Extreme fire danger, high human-caused fire risk, and during periods of multiple lightning occurrence, including maps of patrol areas;
- e. Provide a narrative describing the actions to be taken for each of the above elements.

2.3 The plans covering the low-risk performance period shall include levels of detection activities commensurate with fire risk.

2.4 Format of plan - The plan shall include the following elements as separately identified sections:

- a. Personnel staffing plan showing name, phone number, position, function, location and hours of duty of all detection personnel.
- b. Map showing the location and seen area of any fixed lookouts, plus operating procedures, including hours operated. Seen area maps not immediately available may be developed on a mutually-agreed-upon schedule.
- c. A map showing the location of planned temporary lookouts.
- d. Aerial detection plan activation schedule based on lightning detection system outputs.
- e. Ground surveillance patrol area maps and approximate patrol routes.
- f. A description of how ODF will coordinate and receive calls from the public through 911 emergency notification networks, industry, and other agency reporting systems.

### 3.0 Initial Attack-Specific Action and Preparedness Plans

The State shall develop initial attack plans to meet BLM initial attack standards subdivided to address high and low risk performance periods. The State shall implement plans for initial attack with capability for adjusting the level of response commensurate with the fire danger.

- 3.1 The plans covering the high-risk performance period shall include the following initial attack standards as a minimum:
  - a. Initial attack capability shall be staffed commensurate with fire danger and lightning fire risk and occurrence, and as a minimum initial attack forces shall be maintained for a period of 9 hours daily between the hours of 0800 and 2000 seven days per week, based on expected conditions and/or historical fire risk in a given district.
  - b. IA Resource locations including ICS kind and Type shall, during the hours; of staffing in (a) above, be based on maintaining a 2-hour maximum response time from the base location to a fire subject to provisions of approved specific action and preparedness plans..
  - c. The Incident Commander shall be qualified to the level of complexity of the incident.
  - d. During the periods outside (a) above, initial attack: forces shall be available for dispatch within 45 minutes.
- 3.2 The plans covering the low-risk performance period shall be commensurate with fire risk.
- 3.3 Format of plan - The plan shall include the following elements:
  - a. Personnel staffing plan and map showing the location of all initial attack forces, including engines by Type, crews, dozer/lowboy and all aircraft provided under the contract.
  - b. Preplanned dispatch plan (cards) (available for review at the ODF District office) for the ODF District or Area listed in 4.2 showing initial attack resources and dispatch procedures for each resource based on fire danger, including Special Fire Management Area constraints.
  - c. Training and experience records as required under C.1.2 for all individuals, showing all positions for which they are qualified.
  - d. The location and inventory of major components for each State and local cache that will equip over 20 personnel.
- 4.0 Submission of All Plans
- 4.1 The State shall submit plans by ODF District and Area as listed in 4.2. A cover page shall be prepared showing who prepared the plan, reviewed the plan, and approval of the plan by BLM.

4.2 The State shall submit two copies of each plan to the appropriate District CORs as identified below for approval:

<u>State District/Area</u>	<u>Submit to BLM Dist/Office</u>
Cascade District, Sweet Home/Santiam Unit	Salem
Northwest Oregon Area (Except East Lane & Sweet Home/Santiam Unit)	Salem
Cascade District, Eastern Lane Unit	Eugene
Western Lane Forest Protection District	Eugene
Coos Fire Protection District	Coos Bay
Douglas Fire Protection District	Roseburg
Southwest Oregon Forest Protection District	Medford
Lake Forest Protection District	Lakeview

EXHIBIT 8

**Table for evaluating Specific Preparedness  
and Action Plans for State Contract**

<b>Prevention</b>	FG	Till	C-M	Linn	WO
Analysis is done on a 10 year average for BLM					
Present actions to prevent problems					
Include BLM logos on signs					
Locations of signs shown					
Public contact schedule					
Implementation process schedule for fire inspections (initial, follow-up, and frequency)					
Identified implementation process for PUR's (reg. use)					
Identified frequency of prevention reports to BLM					
Waiver process					
<b>Detection</b> (for high and low risk periods)					
Aerial surveillance plan and activation schedule					
Temp lookouts used during LAL 3,5, and 6					
Ground patrol area maps and approx. patrol routes					
How ODF will coordinate and receive fire calls					
List detection objective (75% within 2 hours <1/2 ac)					
Notification to BLM (30 minutes or less 99% time)					
<b>Initial Attack</b> (for high and low risk periods)					
IA forces on 9 hrs day within 0800-2000, 7 days/week high risk only					
IA resources available for <45 min dispatch off hrs.					
Control 94% of fires at <10 ac.					
Use of NFDRS					

Personnel Staffing plan					
IA Resource locations with ICS type and kind					
<b>Special Fire Mgt Measures/Resource Protection</b>					
Mist guidelines					
maps, list, etc. of Special Fire Mgt areas					
Process for dealing with rehab directions from BLM					
Use of a resource advisor					
<b>Planning and Reports</b>					
Fire reports within 10 days, filed electronically					
BLM COR in information loop for contingency planning					