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SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS
B.1 SCOPE OF WORK
The Contractor shall provide the management and personnel, and except as otherwise provided, the
equipment, materials, and services necessary to accomplish the requirements set forth in Section C,
Statement of Work, of this contract.

B.2 CONTRACT TYPE

The following contract types apply to this contract, as determined by the individual Contract Line Items:

Contract Line Item Number Applicable Contract Type
(CLIN)
0001 Firm Fixed Price (FFP)
0002 Cost-Plus-Award-Fee (CPAF)
0003 Cost-Plus-Award-Fee (CPAF)
0004 Cost-Plus-Award-Fee (CPAF)
CLIN Supplies/Services Quantity Unit Unit Price Amount
0001 Contract Transition per Paragraph
C.2 of the Statement of Work 1 JOB Firm Fixed Price | $§ 0.00
0002 Contract Management and Not Separately
Administration, per Paragraph C.3 Priced (NSP)
of the Statement of Work
0002AA | Contract Management and 1 JOB Est. Cost
Administration for Base Period, Award Fee
Contract Year 1 Total CPAF | $250,711.71
0002AB | Contract Management and 1 JOB Est. Cost
Administration for Base Period, Award Fee | $258,233.07
Contract Year 2 Total CPAF
0002AC | CONTRACT OPTION 1 Contract 1 JOB Est. Cost
Management and Administration, Award Fee
Contract Year 3 Total CPAF | $265,980.06
0002AD | CONTRACT OPTION 2 1 JOB Est. Cost
Contract Management and Award Fee
Administration, Contract Year 4 Total CPAF | $273,959.46
0002AE | CONTRACT OPTION 3 1 JOB Est. Cost
Contract Management and Award Fee
Administration, Contract Year 5 Total CPAF | $282,178.24




CLIN Supplies/Services Quantity Unit Unit Price Amount
0003 Integrated Communications and
Information Services per NSP
Paragraph C.4 of the Statement of
Work
0003AA | Integrated Communications and 1 LOT Est. Cost
Information Services for Base Award Fee
Period, Contract Year 1 Total CPAF | $2,502,633.62
0003AB | Integrated Communications and 1 LOT Est. Cost
Information Services for Base Award Fee
Period, Contract Year 2 Total CPAF | $2,563,024.86
0003AC | CONTRACT OPTION 1 1 LOT Est. Cost
Integrated Communications and Award Fee
Information Services, Contract Total CPAF | $2,626,522.15
Year 3
0003AD | CONTRACT OPTION 2 1 LOT Est. Cost
Integrated Communications and Award Fee
Information Services, Contract Total CPAF | $2,692,271.46
Year 4
0003AE | CONTRACT OPTION 3 1 LOT Est. Cost
Integrated Communications and Award Fee
Information Services, Contract Total CPAF | $2,760,338.05
Year 5
CLIN Supplies/Services Quantity Unit Unit Price Amount
0004 Production Services per Paragraph NSP
C.5 of the Statement of Work
0004AA | Production Services for Base 1 LOT Est. Cost
Period, Contract Year 1 Award Fee
Total CPAF | $273,162.69
0004AB | Production Services for Base 1 LOT Est. Cost
Period, Contract Year 2 Award Fee
Total CPAF | $281,265.70
0004AC | CONTRACT OPTION 1 1 LOT Est. Cost
Production Services, Contract Award Fee
Year 3 Total CPAF | $289,611.81
0004AD | CONTRACT OPTION 2 1 LOT Est. Cost
Production Services, Contract Award Fee
Year 4 Total CPAF | $298,208.30
0004AE | CONTRACT OPTION 3 1 LOT Est. Cost
Production Services, Contract Award Fee
Year 5 Total CPAF | $307,062.68




NOTE: Refer to Section I, TAR Clauses 1252.216-71, 1252.216-72, 1252.216.73, and Section J,
Attachment J.1 - Performance Evaluation Plan, for explanation of the award fee determination and
payment.



SECTION C - STATEMENT OF WORK
DESCRIPTION/SPECIFICATIONS/WORK STATEMENT
C.1. GENERAL INFORMATION
C.1.A. INTRODUCTION®

This contract shall provide on-site direct technical support to all elements of the Volpe National
Transportation Systems Center (Volpe Center), providing services in the areas of writing and editing,
graphics, multimedia/audio-visual, conference planning and logistics, and production.

C.1.B. SUMMARY WORK STATEMENT

The Volpe Center is an organization within the Research and Special Programs Administration of the
U.S. Department of Transportation (DOT). The Volpe Center, in partnership with sponsoring
organizations, provides a broad range of technical research, analysis, and development services to the
DOT and other Federal agencies in support of their transportation and logistics-related missions. The
Volpe Center is directly funded by sponsoring organizations and, therefore, is responsive to market
forces. The Volpe Center performs its role in an environment that demands entrepreneurial initiative to
seek out project opportunities and an ability to quickly respond to new and changing sponsor
requirements.

The portfolio of approximately 400 projects performed for sponsors varies in number, scope, and
substance over the course of any year. The Volpe Center’s staffing strategy uses a combination of
Federal and Contractor employees to meet the broad range and quantity of skills needed to support
projects. Through on-site technical support contracts and other contracts, the Volpe Center can efficiently
respond to uncertain, long-range requirements of these technical programs by having the capability to
easily access professional and technical personnel.

This requirement for an on-site dedicated team has existed for all of the Volpe Center’s 30-year history.
This requirement is currently being met through the Institutional Information Support Services (IISS)
Contract No. DTRS57-99-C-00004 that was awarded competitively under the Small Business
Administration’s 8(a) Program.

C.1.C. SCOPE

The objective of this contract is to provide a labor pool of professionals capable of providing technical
support to all elements of the Volpe Center's programmatic requirements. Due to the changing nature of
the extensive portfolio of projects, this workforce must be easily accessible and flexible. It must be readily
responsive to changing customer requirements and quickly provide the specific technical capabilities that
will enable the Volpe Center to take advantage of opportunities for new work. This contract must also be
managed so that the workforce can be scaled up or down in accordance with changing project
requirements.

C.2 TRANSITION (CLIN 0001)

This requirement is for the transition from the existing on-site IISS contract to this contract. The Contractor
shall perform on a fixed-price basis the necessary tasks during the transition period to ensure the Contractor
can achieve satisfactory performance on the first day of the base period.



DELIVERABLES:

TRANSITION PLAN

Within two weeks after contract award, the Contractor shall provide to the Contracting Officer (CO) and the
Contracting Officer’s Technical Representative (COTR) a written Transition Plan covering the following:

(1)
2)
€)
4)
©)
(6)

(7)
®)

Key transition personnel,

Schedule of activities;

Understanding of current workload and milestones;

Plan for minimizing disruption to ongoing tasks;

Plan for staffing projects;

Communications with key stakeholders; e.g., incumbent staff, COTR, CO, and Volpe Center
work order initiators;

User Accountability System (UAS) operation; and

Understanding of and systems for tracking cost recovery.

Successful Contractor performance of this function shall be evaluated using the following criteria:

(1)
2)
€)
4)
©)

Lack of disruption to ongoing work;

Adequate staffing of projects;

Timely and effective communications with key stakeholders regarding transition issues;
Timely and accurate UAS records and files; and

Timely and accurate tracking of cost recovery.

POSITION SENSITIVITY DOCUMENTATION

Within 10 days of contract award, the Contractor shall provide the documentation necessary for the
Government to obtain background checks as follows:

Position Risk Level Background Check Required Documents
Program Manager Moderate National Agency Check | SF 85P

with Inquiry
All Others Low Fingerprinting FD-258

Required forms shall be obtained from the Volpe Center Security Officer.

C3 CONTRACT MANAGEMENT AND ADMINISTRATION (CLIN 0002)

Contract Management and Administration shall be performed on a cost-plus-award fee-basis. Award fee
will be determined in accordance with the Performance Evaluation Plan included in Section J, Attachment

J.1.

C.3.A. CONTRACT MANAGEMENT

This requirement is for overall management of the work to be performed under this contract. The
Contractor shall provide effective planning, management, quality control, direction, and supervision of
the work activities involved and the personnel performing them. The Contractor shall provide a
management structure capable of performing the necessary technical and administrative management
functions required for effective contract performance.




1. CONTRACT LEADERSHIP

The Contractor is responsible for overall operations and for developing a management structure to
properly deliver the full range of services to be provided under this contract. The Contractor's Program
Manager serves on site as the point of contact between appropriate Volpe Center personnel and
Contractor personnel in both technical and business matters. The Contractor shall clearly establish an
organizational and supervisory structure subordinate to the Program Manager.

The Contractor shall be responsible for supervising its staff and for assuring technical excellence in all
work performed in support of Volpe Center projects. The Contractor shall provide an on-site Service
Center where work order initiators can submit service requests for work to be performed under this
contract. The Contractor shall ensure that work performed and products or services delivered are in strict
accordance with the specifications or requirements of the work orders authorizing them, are delivered on
schedule, and are accomplished effectively and economically. The Contractor shall provide the work
order initiator with complete and accurate cost estimates and shall adhere to approved budgets.

The Contractor shall communicate effectively to ensure that all work orders are being performed with a
high level of quality, and are within the schedule and cost that is consistent with the expectations of the
Volpe Center work order initiators. The Contractor shall provide project management planning and
establish processes for coordinating the activities and results of multi-disciplinary teams.

The Contractor shall develop and maintain a central archive of writing and editing and graphics products
in electronic format, and multimedia outputs (e.g., videos, compact disks) completed in performance of
this contract. This archive shall be categorized and retrievable by Volpe Center sponsor, work order
initiator, work order number, accounting funding sources, and subject matter. The archive shall be turned
over to the Government at the expiration of the contract.

DELIVERABLE:

PROJECT SUMMARY REPORT

A full set of summary status reports shall be submitted in electronic format in accordance with guidelines
detailed in Section J, Attachment J.2 - Electronic Submission Requirements, to the COTR on a monthly
basis in accordance with the procedures contained in Section J, Attachment J.3. — Project Summary
Reports. An oral presentation pertaining to work being performed under this contract and based upon the
Project Summary Reports shall be given twice yearly to the COTR.

2. PROJECT STAFFING

The Contractor shall maintain the necessary staffing level and labor mix to meet the requirements set
forth in Section C and be flexible enough to respond to shifts in program emphasis and direction with
minimal downtime. The Contractor shall acquire an understanding of the nature of Volpe Center project
staffing requirements and shall commit resources as necessary to support Volpe Center projects.

The Contractor shall ensure that all work orders are adequately staffed with appropriately skilled
professionals and that staff turnover is managed with minimal disruption to the task effort. At the same
time, the Contractor shall ensure optimal utilization of its staff members by planning for staff transition
from one work order to another with minimal downtime.



The Contractor shall ensure that all Volpe Center requirements are met with sufficiently qualified staff.
The Contractor shall carry out regular evaluations of staff performance, hire and discharge staff as
necessary, arrange for appropriate staff training, and fulfill such other organizational development and
human resource functions as necessary to maintain a highly qualified and motivated workforce to support
Volpe Center work orders.

DELIVERABLE:

STAFFING REPORT

On a monthly basis, a staffing report shall be submitted to the COTR in electronic format in accordance
with guidelines detailed in Section J, Attachment J.2 - Electronic Submission Requirements. The report
shall include the names of all employees working under this contract, office location, job title, labor
category, and UAS labor rate.

3. CONTRACT COST CONTROL

This contract is funded through cost recovery from users of the technical labor. The Contractor shall
provide data and methodologies for estimating annual costs, demand for labor, and rate setting for labor
categories. The Contractor shall track cost recovery, analyze cost and labor utilization variances, and
report to the COTR at the end of fiscal quarters one and two and monthly through fiscal quarters three and
four on projected under/over recovery. More frequent estimates may be required in the last two months
of the fiscal year. The Contractor is required to manage Contractor costs effectively so that all costs
involved in the operation of this contract are recovered through UAS labor rates and other direct costs
(ODCs) in a fiscal year.

The Contractor will be provided one or more accounts for all activities covered by Section C.3, and for
activities covered by Sections C.4 and C.5 that are not appropriately charged as direct project labor (e.g.,
downtime, training, all-employee meetings). This account will be established by the COTR at the
beginning of each fiscal year and will be based on the Contractor’s proposed costs for these functions, as
adjusted for realism. All activities and time charged to these accounts shall be in accordance with the
Contract Management and Administration Plan developed by the Contractor and approved by the COTR
at the beginning of each fiscal year. Deviations from the plan shall have prior approval from the COTR.

The Contractor shall track actual and projected account expenditures for these accounts and report to the
COTR at the end of fiscal quarters one and two and monthly through fiscal quarters three and four on
projected under/overspending. More frequent estimates may be required in the last two months of the
fiscal year.

DELIVERABLE:

CONTRACT MANAGEMENT AND ADMINISTRATION PLAN

Prior to the start of each fiscal year, a Contract Management and Administration Plan shall be submitted
to the COTR in electronic format in accordance with guidelines detailed in Section J, Attachment J.2 -
Electronic Submission Requirements. The plan shall detail activities to be charged to the Management
and Administration accounts in accordance with Section C.3, and activities covered by Sections C.4 and
C.5 that are not appropriately charged as direct project labor (e.g., downtime, training, all-employee
meetings). The plan shall propose an estimated number of hours and dollars to be allocated to the
account for the fiscal year and their intended purpose.
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C.3.B. CONTRACT ADMINISTRATION
1. CONTRACTING OPERATIONS

In support of this function, the Contractor’s Program Manager shall serve on site as the single primary
interface with the Government on all contract-related matters. The Contractor shall prepare and submit
contract modification proposals, invoices, and company correspondence; provide appropriate interface
with Contractor corporate offices; prepare advance notifications to the Government as called for under the
contract; prepare subcontracting consent requests; and negotiate, execute, and administer subcontracts.

All work performed by the Contractor shall be in the form of approved work orders. The Contractor shall
maintain a work order cost accounting system that will accumulate costs incurred for each work order. Labor
hours will be identified by skill category. In submitting its vouchers/invoices for payment of costs incurred,
the Contractor shall segregate labor hours and all other cost elements for the current billing period, from the
beginning of the current contract year and cumulatively from the inception of the contract. Further guidance
on billing is provided in Section J, Attachment J.4 - Billing Instructions and Procedures for Contractor.

2. WORK ORDER INITIATION AND CONTROL

The Volpe Center manages its project work through the work order system, as described in Section J,
Attachment J.5 — Work Order System Procedures. For every work request received, the Contractor shall
produce a work order with appropriate authorizations and funding certifications, and if applicable detailed
specifications.

The Contractor shall provide an on-site Service Center where work order initiators can submit service
requests for work to be performed under this contract. The Contractor shall establish an efficient and
effective Service Center that assures immediate processing and prompt certification of all work orders. The
Contractor shall assure appropriate certification of all work orders and tracking of work orders from receipt to
completion. The Service Center shall be staffed from 7 a.m. to 6 p.m. on days the Volpe Center is open.
On a quarterly basis, the Contractor shall provide to the COTR the production and services statistics from the
Service Center in accordance with guidelines detailed in Section J, Attachment J.2 - Electronic
Submission Requirements.

The Contractor shall maintain a complete central file of all approved work orders issued that shall be made
available for Government review whenever requested by the CO and/or the COTR. The central file with all
work orders issued during the period of performance of the contract shall be turned over to the
Government at the expiration of the contract.

The Contractor shall ensure that charges against approved work orders do not exceed authorized funding
levels. The Contractor shall issue appropriate notification to the Volpe Center work order initiators on each
work order valued at or over $5,000, approaching 75 percent funding limits. (Note: Notification to work
order initiators under this clause does not relieve the Contractor of its responsibility to notify the CO under
the Limitation of Costs or Funds Clauses incorporated in Section I of this contract.)
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DELIVERABLE:

WORK ORDER SPECIFICATIONS

The Contractor shall prepare a work order with appropriate authorizations and funding certifications for all
work performed under the contract. The Contractor shall develop detailed work order specifications for
work orders equal to or over $10,000. The work order specifications will follow the guidelines of the
work order system. Specifications may be modified by the COTR and/or the work order initiator (for a
specific task).

3. FUNDS CONTROL AND ACCOUNTABILITY

The Volpe Center’s Resource Planning and Management Analysis Division, DTS-25, will manage the
operation of an automated UAS for identification and reporting of all resources planned and expended
against work orders issued under the work order system. The Contractor shall ensure that its work order
system interfaces with the Volpe Center’s UAS, as described in Section J, Attachment J.6 — User
Accountability System Formats and Reports. The Contractor shall provide the necessary UAS input files
for processing on a weekly basis in accordance with the specifications provided by the Volpe Center UAS
System Manager.

The Contractor shall reconcile all invoiced costs for labor and ODCs, including travel, with the UAS. This
will coincide with preparation and verification of the UAS input files, preparation of monthly labor delivery
reports, reconciliation of Contractor and subcontractor timecards, and reconciliation of ODCs with the UAS.

DELIVERABLE:

CONTRACT LABOR REPORTS

On a monthly basis, the Contractor shall submit to the COTR a detailed labor-delivered report reflecting
current (coinciding with UAS cycles) and year-to-date utilization of resources expended under the
contract for both prime and subcontractor support. The report shall be submitted in electronic format in
accordance with guidelines detailed in Section J, Attachment J.2 - Electronic Submission Requirements.
The report shall address each contract category (i.e., writing and editing, graphics, multimedia/audio-
visual, and conference planning and logistics, and production) and shall include the following
information:

(D Direct, recoverable labor hours delivered and direct labor cost;
2) Non-direct, non-recoverable labor hours delivered and labor cost segregated by
downtime, administration, management, and other;
3) Other direct costs incurred by the contract; and
@) Highlights and major events occurring during the reporting period.
4. ADMINISTRATIVE SUPPORT AND FACILITIES MANAGEMENT

The Contractor shall provide administrative support and services essential to overall contract and project
performance. These functions include, but are not limited to, management of network support requests, travel
arrangements, property management, position sensitivity classifications, employee entrance/exit processing,
shipping and receiving, and acquisition of equipment and supplies.
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The Contractor shall ensure that proper and adequate facility and telecommunications services are provided
for its staff and that adequate cost and accounting information is available to the Government. These services
include, but are not limited to, allocation and oversight of Volpe Center space, acquisition and management
of telecommunications devices and services necessary to perform under this contract (e.g., cell phones,
pagers), oversight of use of telecommunications equipment, and managing requests for changes in space or
telecommunications, including obtaining proper authorization from the COTR. All telecommunication
devices and services shall be used for official business only.

DELIVERABLES:

TELECOMMUNICATIONS REPORT

On a quarterly basis, the Contractor shall provide to the COTR a telecommunications report listing all
employees under the contract who have been provided with telecommunications devices, including
Contractor-provided cell phones and pagers and their telephone numbers. The report shall be submitted in
electronic format in accordance with guidelines detailed in Section J, Attachment J.2 - Electronic
Submission Requirements.

PROPERTY REPORTS

At the beginning of the contract, the Contractor will be provided with a master schedule of all property turned
over to its control. On an annual basis, the Contractor shall submit a revised master property schedule (e.g.,
additions, deletions) to the CO and the COTR.

C4 INTEGRATED COMMUNICATIONS AND INFORMATION SERVICES (CLIN 0003)

This requirement is to provide integrated communications and information services to support a variety of
Volpe Center functions and transportation and logistics projects on a cost-plus-award fee basis. Award
fee will be determined in accordance with the Performance Evaluation Plan included in Section J,
Attachment J.1. Estimated workloads by functional area are provided in Section J, Attachment J.10. -
Estimated Annual Volumes.

C.4.A. WRITING AND EDITING

The Contractor shall provide business and technical writing and editing services to support Volpe Center
projects and programs. The majority of writing and editing services necessitate on-site performance;
however, the nature of some services may permit performance off site (e.g., translation services).

The Volpe Center supports and typically utilizes Microsoft Office Suite products; projects may
necessitate knowledge and use of other software packages, including Macintosh, WordPerfect, Corel, and
others as appropriate.

Writing and Editing Services: The Volpe Center produces a wide variety of written products in support
of its projects and programs; for example:

Interim and final reports
Journal articles

Reference and training manuals
User guides

13



e Scripts for videos or presentations
e Newsletters and brochures
e  Web site text

The Contractor shall prepare original written products to support project requirements and editing
services to support the production of final written and/or web products from text generated by others.
Writing and editing will be in English and will require a full command of the language and grammar as
well as an understanding of transportation and technical terminology, familiarity with Federal
Government terminology, and knowledge of industry best practices for the production of written
products. The Contractor shall have familiarity with the Government Printing Office (GPO) Style
Manual, and @:r recognized style guides and applicable specifications and standards.

Translation Services: On occasion, the Contractor will be asked to provide translation services for
business and technical documents. Translations may be from a foreign language into English and/or from
English into a foreign language.

C.4.B. GRAPHICS

The Contractor shall provide graphic arts design and production services to support Volpe Center projects
and programs. The majority of graphics services necessitate on-site performance; however, the nature of
some infrequent services may permit performance off site.

The Government shall furnish equipment and software necessary to provide and produce graphic arts
design and production services. These services typically include but are not limited to:

Electronic/desktop publishing
Graphics design

Computer-aided design and drafting
Technical illustration

Multimedia design

The Contractor shall design and produce graphics for a wide variety of products, including but not limited
to:

Printed material

Projected visuals

Exhibit and display components
Multimedia presentations

Video titling and transitions
Design of world wide web pages
Animated sequences

Graphics are generally produced using computer application software. The Contractor shall maintain
familiarity with the DOT Graphics Standard Manual. The Contractor shall also maintain familiarity with
computer graphics software and hardware being used by work order initiators in order to originate figures
and convert work order initiator-supplied electronic graphic files into formats that can be modified and/or
integrated into electronic documents using electronic publishing systems.
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C.4.C. MULTIMEDIA/AUDIO-VISUAL

The Contractor shall provide studio and location photography, digital photography, videography, video
production, post production, and audio-visual (including meeting, conference, and video conferencing)
support. The Contractor shall provide, when required, off-site photographic laboratory and video
production capabilities. The Contractor shall provide support to satellite downlinks, teleconferencing,
video conferencing and distance learning activities.

The majority of multimedia/audio-visual services shall be conducted on site. These services typically
include but are not limited to:

Location and studio photography: color, black and white, and digital

Videography, videotaping, and video production

Mounting, framing, and matting of photo and graphic prints and certificates
Coordination and support of outside photographic services

Meeting facilities and equipment support

Equipment consultation and support

Satellite down link, teleconferencing, video conferencing and distance learning support
Compact disk (CD) production

C.4.D. CONFERENCE PLANNING AND LOGISTICS

The Contractor shall plan, organize, execute, and/or record conferences, meetings, or symposia.
Conferences range in size from 20 to 400 attendees and are for periods of several hours to several days.
The typical conference lasts one day and has 50 attendees. Conference planning will be performed on site
at the Volpe Center. Logistics support shall be performed at the meeting/conference location. This
support may require significant travel and may require coordination with Volpe Center staff, other
Contractors, and conference facility personnel to arrange conferences, meetings, workshops, etc.

Conference planning and logistics services typically include but are not limited to:

Planning, scheduling, managing and cost estimation

Development and maintenance of mailing lists

Selection and provision of conference facilities and meeting rooms

Provision and coordination of audio-visual, transcription, and other required support
Development of conference literature or graphics, including programs, signs, photography, name
badges, and specialty items such as abstracts

Preparation and distribution of invitations and registration packages

Preparation of advertising, transportation and lodging, and other logistics

Processing of participant registrations

Preparing minutes and/or proceedings for final publication

CS PRODUCTION SERVICES (CLIN 0004)

The Contractor shall provide color and black and white reproduction services and the associated binding
and distribution services. Color reproduction services shall include the ability to create color copies from
black and white copies. Because the Volpe Center is a customer-focused organization, the Contractor
must have the ability to provide such services quickly and efficiently and adjust to changing workflows
and customer priorities. Incoming jobs may be in hard copy, network electronic files, or removable
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electronic media such as floppy or optical disks. Frequently, production services are required on a “rush”
basis when results are needed within a day or sometimes within a few hours.

The Contractor shall provide services to produce a wide variety of black and white and color products,
including but not limited to:

Technical reports and papers
Overheads and handouts
Brochures

Posters and banners
Engineering drawings

Maps

Certificates

Name plates and signage

The Contractor shall provide advice to customers on reproduction, binding, publication and distribution
options, their associated pros and cons, and estimated costs. The Contractor shall arrange for documents
to be printed through the GPO and shall serve as the Volpe Center’s GPO liaison. All printing and work
shall be accomplished in conformance with Title 44, United States Codes, regulations of the U.S.
Government’s Joint Committee on Printing (JCP), applicable provisions of appropriation acts, and
applicable regulations issued by the U.S. DOT, the GPO, the U.S. Postal Service, and with copyright
laws. The Contractor shall maintain paper stocks that comply with JCP Paper Specification Standards
and Executive Orders requiring the use of recycled fiber content.

Estimated workloads by functional area are provided in Section J, Attachment J.10.- Estimated Annual
Volumes. The Government shall furnish convenience copiers and paper stocks for routine copying jobs
of less than 1,000 pages.

C.6 SUPPORTING INFORMATION
C.6.A SPECIALIZED SKILLS

At the discretion of the Government, the Contractor may be required to supply unique and/or specialized
state-of-the-art skills not available within the Contractor’s staff to perform specialized work within the
technical scope of this Statement of Work.

C.6.B OFF-SITE SPACE

At the discretion of the Government, the Contractor may be required to establish off-site operations either
because of a Volpe Center space limitation or because of project requirements. In either case of an off-
site operation, the Contractor shall ensure that the operation is fully integrated into the Volpe Center’s
mode of operation in terms of user/customer interfaces, procedures for work order initiation, progress
reporting, cost/resource reporting, and accountability. It will be the responsibility of the Contractor to
acquire the necessary off-site office space, for which the Government, subject to the provisions of the
contract, will reimburse the cost.
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C.6.C PARKING

The Government will provide on-site parking spaces at the Volpe Center for 45 percent of the Contractor
personnel at the time of contract award. These allocations are subject to change at the discretion of the
Government.

C.7 LEVEL OF EFFORT (Applicable to CLIN 0003 only)

The anticipated level of effort (LOE)* during the period from October 1, 2002, to September 30, 2007
(inclusive of options if exercised), is identified by functional area in the table below. However,
depending on the Volpe Center’s workload, the estimated LOE may be modified annually, either upward
or downward, by no more than 20 percent of the previous year’s total anticipated LOE.

The Contractor agrees that effort performed in fulfillment of LOE obligations under this contract shall
include only verifiable effort in direct support of the work specified. It shall not include efforts such as
work performed in transit to or from an employee’s usual workplace or work during lunchtime activities.
If work is to be performed at an employee’s residence or other non-work location, the COTR must be
notified of the "telecommuting" status.

LEVEL OF EFFORT BY CONTRACT YEAR (CY)*

Contract Functional Area CYl CY2 CY3 CY4 CYs
Writing and Editing 10 10 10 10 10
Graphics
Multimedia/Audio-Visual
Conference Planning and Logistics
Total 20 20 20 20 20

*LOE is expressed in labor years per year where one labor year equals 2,087 hours of productive direct
labor (as defined in Section H.13).

17



SECTION D - PACKAGING AND MARKING
D.1  MARKING (MAY 1999)
All items submitted to the CO or the COTR shall be clearly marked as follows:

Name of Contractor;

Contract Number;

Work Order Number (If Applicable);

Description of Items contained therein;

Consignee’s Name and Addresses; and

If applicable, packages containing software or other magnetic media shall be marked on
external containers with a notice reading substantially as follows: “CAUTION:
SOFTWARE/MAGNETIC MEDIA ENCLOSED. DO NOT EXPOSE TO HEAT OR
MAGNETIC FIELDS”.

SNk =

D.2 PRESERVATION AND PACKAGING

Preservation, packing, and packaging of articles called for herein shall be in accordance with good
commercial practices to assure delivery at destination.
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SECTION E — INSPECTION AND ACCEPTANCE
E.1 FAR CLAUSE 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)
This contract incorporates one or more clauses by reference, with the same force and effect as if they
were given in full text. Upon request, the CO will make their full text available. Also the full text of a

clause may be accessed electronically at this/these address(es):

Federal Acquisition Regulations: http://www.arnet.gov/far

Department of Transportation Acquisition Regulations: http://www.dot.gov/ost/m60/

I FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES
NUMBER TITLE DATE

52.246-3 Inspection of Supplies-Cost-Reimbursement APR 1984*
52.246-4 Inspection of Services-Fixed Price AUG 1996**
52.246-5 Inspection of Services-Cost-Reimbursement APR 1984*
52.246-15 Certificate of Conformance APR 1984

*Applicable to CLINs 0002, 0003, and 0004
** Applicable to CLIN 0001

E.2 PLACES OF PERFORMANCE AND INSPECTION/ACCEPTANCE

The place(s) of performance set forth in Section F are hereby designated as the places for final inspection
and acceptance.
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SECTION F — DELIVERIES OR PERFORMANCE
F.1 FAR CLAUSE 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)
This contract incorporates one or more clauses by reference, with the same force and effect as if they
were given in full text. Upon request, the CO will make their full text available. Also the full text of a

clause may be accessed electronically at this/these address(es):

Federal Acquisition Regulations: http://www.arnet.gov/far

Department of Transportation Acquisition Regulations: http://www.dot.gov/ost/m60/

L FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES
NUMBER TITLE DATE
52.242-15 Stop-Work Order (Alternate I (APR 1984) Aug 1989

F.2 PERIOD OF PERFORMANCE

This contract shall be for a maximum period of five (5) years following the contract transition period,
commencing on or about August 15, 2002, as shown in the following table. Full performance will begin
on or about October 1, 2002.

CONTRACT MANAGEMENT AND ADMINISTRATION,
INTEGRATED COMMUNICATIONS AND INFORMATION SERVICES

Transition August 15, 2002 - September 30, 2002
Base Period, Contract Year One October 1, 2002 - September 30, 2003
Base Period, Contract Year Two October 1, 2003 - September 30, 2004

Contract Option 1, Contract Year 1 October 1, 2004 - September 30, 2005
Contract Option 2, Contract Year 2 October 1, 2005 - September 30, 2006
Contract Option 3, Contract Year 3 October 1, 2006 - September 30, 2007

F.3 TRANSITION PERIOD

The transition period shall be for up to 45 calendar days immediately following contract award in
accordance with the Contractor's transition plan negotiated with and accepted by the Government.

F4 PLACE OF PERFORMANCE
In most cases, the services to be delivered under this contract shall be provided at the following location:
DOT/RSPA/Volpe National Transportation Systems Center

55 Broadway, Kendall Square
Cambridge, MA 02142-1093
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F.5 DELIVERY SCHEDULES
Deliverable Schedule Deliver To Whom
1. Transition Plan Within 2 weeks after contract CO/COTR
award (C.2)
2. Position Sensitivity Within 10 days of contract award | CO
Documentation (C.2)
3. Project Summary Reports Monthly by the tenth of each COTR
month (C.3.A.1)
4. Project Summary Twice yearly as scheduled by COTR
Presentations COTR (C.3.A.1)
5. Staffing Reports Monthly by the tenth of each COTR
month (C.3.A.2)
6. Cost Recovery Reports Within 20 days after end of the COTR
Fiscal Year (FY) Quarter (Q) 1 &
2; within 20 days after each
month of FY Q3 & 4; and as
requested in FY months 11 & 12
(C3.A3)
7. Contract Management and Within 20 days after end of FY COTR
Administration Account Q1 & 2; within 20 days after each
Reports month of FY Q3 & 4; and as
requested in FY months 11 & 12
(C.3.A3)
8. Contract Management and Prior to the start of each FY COTR
Administration Plan (C.3.A.3)
9. Work Order Specifications As tasks are generated (C.3.B.2) | Work Order Initiator
10. Work Order Files As files are generated (C.3.B.2) CO/COTR upon request
11. Production and Services Within 20 days after end of FY COTR
Statistics Q1,2,3&4(C3.B.2)
12. UAS Input Files Weekly, files for previous week’s | UAS System Manager
activity (C.3.B.3)
13. Contract Labor Reports Monthly by the tenth of each COTR
month (C.3.B.3)
14. Telecommunications Report | Quarterly 20 days after end of FY | COTR
Q1,2,3&4(C3.B.4)
15. Property Reports Annually, within 30 days after the | CO/COTR
end of each FY (C.3.B.4)
16. Work Order Deliverables As provided for in each work Work Order Initiator
order (J.3)
17. Certificates of Insurance Within 10 days of contract award | CO
Policies (H.2.)
18. List of On-site Employees As specified in H.3 CO/COTR
19. Designation of Safety Within 10 days of contract award | CO
Representative (H.8)
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SECTION G — CONTRACT ADMINISTRATION DATA
G.1 FAR CLAUSE 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)
This contract incorporates one or more clauses by reference, with the same force and effect as if they
were given in full text. Upon request, the CO will make their full text available. Also the full text of a

clause may be accessed electronically at this/these address(es):

Federal Acquisition Regulations: http://www.arnet.gov/far

Department of Transportation Acquisition Regulations: http://www.dot.gov/ost/m60/

DEPARTMENT OF TRANSPORTATION ACQUISITION REGULATION (48 CHAPTER 12)
CLAUSES

NUMBER TITLE DATE
1252.242-73  Contracting Officer’s Technical Representative Oct 1994

G.2  RESPONSIBILITY FOR CONTRACT ADMINISTRATION (DEC 1998)

Contracting Officer: The Contracting Officer (CO) has the overall responsibility for this contract. The
CO alone, without delegation, is authorized to take actions on behalf of the Government to amend,
modify, or deviate from the contract terms, conditions, requirements, specifications, details and/or
delivery schedules. However, the CO may delegate certain other responsibilities to his/her authorized
representatives.

Administrative Contracting Officer: An Administrative Contracting Officer (ACO) may be designated by
the CO. The duties of the ACO include, but are not limited to, analyzing and making recommendations
on the Contractor’s proposals, offers, or quotations upon request of the CO and approving the
Contractor’s invoices in accordance with the terms of the contract.

Contracting Officer’s Technical Representative: A Contracting Officer’s Technical Representative
(COTR) will be designated by the CO. The responsibilities of the COTR include, but are not limited to,
inspecting and monitoring the Contractor’s work; determining the adequacy of performance by the
Contractor in accordance with the terms and conditions of this contract; acting as the Government’s
representative in charge of work at the site to ensure compliance with contract requirements in so far as
the work is concerned; and advising the CO of any factors which may cause delay in performance of
work. The COTR does not have the authority to make new assignments or work or to issue directions
that cause an increase or decrease in the price of this contract or otherwise affect any other contract terms.

Volpe Center Work Order Initiator: The CO may designate a Volpe Center Work Order Initiator. This
technical representative will perform the technical oversight of individual work orders.

The CO, ACO, COTR, and Work Order Initiator are, unless otherwise indicated, located at the:
DOT/RSPA/Volpe National Transportation Systems Center

55 Broadway, Kendall Square
Cambridge, MA 02142-1093

22


http://www.arnet.gov/far/
http://www.dot.gov/ost/m60/tamtar/tam.htm

G.3 INCREMENTAL FUNDING (Applicable to CLINs 0002, 0003, and 0004)

Pursuant to FAR Clause 52.232-22 “Limitation of Funds” herein incorporated by reference, this contract
will be incrementally funded. Modification(s) to the contract that obligates funding will include the
following information:

e The current estimated Level-of-Effort and estimated cost;
e The amount allotted and obligated to the estimated cost; and
e The amount allotted and obligated for award fee.

The Limitation of Funds clause applies to the amount allotted to cover estimated costs only. The award
fee will be payable in accordance with other clauses of the contract.

G4 EXTENDED WORK WEEK AUTHORIZATION

The Contractor shall submit all requests for an extended work week to the COTR for approval. All
requests must be supported in writing by the appropriate work order initiator. Any request for an
extended work week that would have an impact on estimated work order cost must be further supported
by an authorized modification to the work order. (NOTE: This extended work week approval process
does not replace or supersede the requirements of either FAR Clause 52.222-2 “Payment for Overtime
Premiums” or FAR Clause 52.222-41 “Service Contract Act of 1965, as Amended,” both of which are
contained in Section I of this contract.)
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SECTION H - SPECIAL CONTRACT REQUIREMENTS
H.1 CEILINGS (MAY 1999)

For the purpose of performance of this contract, allowable and reimbursable indirect expenses will be
limited to the indirect rate ceilings found in Section J, Attachment J.7 - Indirect Rate Ceilings, for the
Contractor and the subcontractors listed therein. Billing rates shall be charged at actual costs up to those
ceilings. In the event that final indirect rates are lower than these ceiling rates, the final rates shall apply.
This provision in no way alters the provision of the clause entitled “Limitation of Funds.”

H.2 INSURANCE

The Contractor shall comply with Section I, FAR Clauses 52.228-5 “Insurance —Work on a Government
Installation” and 52.227-7 “Insurance-Liability to Third Persons.” The Contractor shall secure, pay the
premiums for, and keep in force until the expiration of this contract, and any renewal thereof, adequate
insurance as provided below. Such insurance is to specifically include liability assumed by the Contractor
under this contract. The Contractor is responsible for providing insurance of the following types and
minimum amounts:

(a) Workers’ Compensation and Employer’s Liability as required to comply with applicable Federal and
State workers’ compensation and occupational disease statutes.

(b) General Liability

(1) Bodily injury liability insurance coverage written on the comprehensive form of policy of at least
$500,000 per occurrence.

(2) Property damage liability insurance coverage with a limit of not less than $100,000 per occurrence.

(c) Automobile Liability. The Contractor shall provide automobile liability insurance written on the
comprehensive form of policy. The policy shall provide for bodily injury and property damage liability
covering the operation of all automobiles used in connection with performing the contract. Policies
covering automobiles operated in the United States shall provide coverage of at least $200,000 per
person; $500,000 per occurrence for bodily injury; and $20,000 per occurrence property damage.

Each policy of insurance shall contain an endorsement that no cancellation or material change in the
coverage adversely affecting the Government’s interest shall not be effective unless the insurer or the
Contractor gives written notice of cancellation or change to the CO at least 30 calendar days prior to the
aforementioned actions. When the coverage is provided by self-insurance, the Contractor shall not
change or decrease the coverage without the CO’s prior approval (See FAR Subpart 28.308(c)).

A Certificate of Insurance shall be submitted to the CO within ten (10) calendar days after notice of
contract award certifying that the insurance policy includes at a minimum a 30 calendar day cancellation
endorsement and the types and minimum amounts of insurance identified above. The insurance
companies providing the insurance shall be satisfactory to the Government. Notices of any policy change
shall be furnished to the CO.
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H.3 SECURITY MEASURES ON THE VOLPE CENTER PREMISES

Any work under this contract that is performed on site at the Volpe Center is subject to all the provisions
of this contract governing the work and the Volpe Center security requirements in place.

The Contractor shall coordinate compliance with the COTR and is responsible for the following:

(1) Ensuring that Contractor personnel follow the requirements of TAR 1252.237-70 Qualifications of
Employees, the Volpe National Transportation Systems Center’s Order 1680.1, and DOT Order 1630.2B.
All positions are initially established at the sensitivity level of “low” risk, except the Program Manager
who is “moderate” risk.

(2) Ensuring that all Government Furnished Property (GFP) is subject to the Volpe Center’s security
requirements.

(3) Obtaining items such as room keys, parking gate card keys, and Volpe Center identification badges
by:

(a) Submitting a written request for these items of property to the COTR, who will make arrangements
with the Volpe Center’s Security Office for obtaining these items.

(b) Submitting within ten (10) calendar days of contract award a list of its on-site employees to the CO
and COTR. Once the list is submitted, the Contractor will notify the CO of any staff changes when they
occur, and shall update the list of its on-site employees every six months thereafter.

(c) Providing upon an employee’s resignation, termination, or reassignment written evidence to the CO
of the return of the GFP noted in paragraph (3) above. The return of these items of property shall be
coordinated with the Volpe Center’s Security Office.

H4  GOVERNMENT FURNISHED EQUIPMENT AND SERVICES

The Government will furnish all supplies, material, and equipment, with the exception of Contractor-
provided equipment identified under CLIN 0004 herein, required for the work to be performed in Section
C. This includes but is not limited to the following:

(a) Office Equipment

The Volpe Center will make available to the Contractor personnel the following items: desks, chairs,
tables, bookcases, whiteboards, wastebaskets, convenience copiers, filing cabinets, office supplies, and
similar furniture and equipment as determined by the CO to be necessary for performing the services
required.

(b) Telecommunication Equipment and Service

The Volpe Center will provide telephone equipment and service, including voice mail and facsimile
machines, for use by Contractor personnel under this contract located at a Government facility for official
use at no cost to the Contractor as determined necessary by the CO. The Volpe Center will NOT provide
cell phones and pagers under this contract. The Contractor shall be required to provide telephone service
to personnel not located at a Government facility for official use in connection with the duties performed
by the Contractor under this contract as determined necessary by the CO.
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(c) Computers and Peripheral Equipment

The Volpe Center will provide computer workstations with basic software applications, including future
technology refreshments; e.g., e-mail, Windows 98, Microsoft Office 2000, printers, and peripherals, for
use by Contractor personnel under this contract. The Volpe Center will connect these computers to the
Volpe Center local area network and provide network support.

Section J, Attachment J.9 - Government Furnished Equipment/Property, under this contract identifies the
GFP.

H.5 GOVERNMENT-CONTROLLED PROPERTY

Property assigned to the Contractor for use under this contract will be identified in the Volpe Center
Property System under a unique Property Management Area (PMA). The Contractor shall assume
responsibility for all property assigned to the Contractor’s PMA in accordance with Section I, GFP
clause(s).

H.6 USE OF GOVERNMENT-FURNISHED EQUIPMENT AND SERVICES

The Contractor shall ensure that its employees and subcontractors use Government-Furnished Equipment
(GFE), including, without limitation, computers, telephones, and modems and services provided by the
Government, including, without limitation, telephone service, electronic mail, and internet services, only
in an authorized manner and consistent with applicable law, and policies, orders, and regulations of the
DOT and the Volpe Center as they may be amended from time to time (See DOT Orders H1350.2 Ch. 14-
3, and Volpe Order 1370.6A).

The Volpe Center routinely monitors use of the internet and electronic mail for unauthorized use. The
Contractor must warn its employees and subcontractors that they should have no expectation of privacy
while using GFE and services provided by the Government.

The Contractor agrees to include the substance of this clause in company policy and procedures or
employee rules of conduct, and to include a statement that the Contractor will take appropriate
disciplinary action should violations occur. The Contractor shall periodically remind its employees and
subcontractors of this policy.

H.7 NON-PERSONAL SERVICES (DEC 1998)

A. No personal services as defined in Part 37 of the FAR shall be performed under this contract. No
Contractor employee will be directly supervised by the Government. All individual employee
assignments and daily work direction shall be given by the Contractor supervisor. If the Contractor
believes any Government action or communication has been given that would create a personal services
relationship between the Government and any Contractor employee, the Contractor shall promptly notify
the CO of this communication or action.

B. The Contractor shall not perform any inherently Governmental functions under this contract. No
Contractor employee shall hold him/herself out to be a Government employee, agent, or representative.

In all communications with third parties in connection with this contract, Contractor employees shall
identify themselves as Contractor employees and specify the name of the company for which they work.
In all communications with other Government Contractors in connection with this contract, the Contractor
employee shall state that they have no authority to in any way change the contract and that if the other
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Contractor believes this communication to be a direction to change their contract, they should notify the
CO for that contract and not carry out the direction until a clarification has been issued by the CO.

C. The Contractor shall ensure that all of its employees working on this contract are informed of the
substance of this clause. Nothing in this clause shall limit the Government’s right to inspect and accept
the services to be performed under this contract. The substance of this clause shall be included in all
subcontracts at any tier.

H.8 PERFORMANCE OF WORK AND SAFETY PROVISIONS ON GOVERNMENT
PREMISES (MAY 1997)

Any work under this contract which is performed by the Contractor or any of its subcontractors on
premises that are under the direct control of the Government is subject to the following provisions:

(1) Performance of work on Government premises shall be confined to the area(s) specified by the CO or
his/her duly authorized representative. In performance of this work, the Contractor shall conform to all
safety rules and requirements as in effect during the term of the contract and take such additional
precautions as the CO may reasonably require for safety and accident prevention purposes.

(2) The Contractor shall designate to the CO, in writing, an on-the-premises representative to serve as
point of contact.

(3) Any violation of applicable safety rules and requirements shall be promptly corrected as directed by
the CO.

H.9 CONTRACTOR RESPONSIBILITY (DEC 1998)

The Contractor shall, without additional expense to the Government, be responsible for all damage to
persons or property that occur as a result of its fault or negligence in connection with the prosecution of
the work, and shall be responsible for the proper care and protection of work performed. Breakage or loss
of office equipment or other property including that of a Government employee that may occur in or
about the Volpe Center building as a result of a fault or negligence in the Contractor’s operations or fault
or negligence in the actions of the Contractor’s agent, subcontractors, or its employees shall be made
good by the Contractor at its expense.

H.10 HOURS OF WORK (DEC 1998)

Contractor and subcontractor employees performing work under this contract on Volpe Center premises
shall adhere to the Volpe Center’s established business hours, except as may be required by this contract
to accomplish the performance of the work, or except as may be required by the CO or his/her designated
representative.

The Volpe Center will be closed during the 10 holidays observed by the Federal Government on a yearly
basis. The listed Federal holidays are the only holidays observed:

New Year’s Day Labor Day

Martin Luther King Day Columbus Day
President’s Day Veterans Day
Memorial Day Thanksgiving Day
Independence Day Christmas Day
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When Government employees are excused from duty without loss of pay by Executive Order or by
official closing of the Volpe Center, Contractor employees who are assigned for duty at the Volpe Center
may be similarly excused by the Contractor if they are ready, willing, and able to work. However, direct
reimbursement for the cost of salaries and wages for these excused absences will only be made in
emergency situations (e.g., severe weather, natural disasters) as determined by the CO or his/her
designated representative. Official closings will be confirmed by the CO or his/her designated
representative. This in no way relieves the Contractor of its responsibility for continuing performance of
critical requirements for which special instructions will be issued to the Contractor by the CO or
designated representative.

H.11 HANDLING OF DATA (MAY 1999)

A. The Contractor and any of its subcontractors in the performance of this contract may have need for
access to and use of various types of data and information in the possession of the Government which the
Government obtained under conditions that restrict the Government’s right to use and disclose the data
and information, or which may be of such a nature that its dissemination or use other than in the
performance of this contract would be adverse to the interests of the Government or other parties.
Therefore, the Contractor and its subcontractors agree to abide by any restrictive use conditions on such
data and not to:

(1) Knowingly disclose such data and information to others without written authorization from the CO,
unless the Government has made the data and information available to the public; nor

(2) Use for any purpose other than the performance of this contract that data which bears a restrictive
marking or legend.

B. In the event the work required to be performed under this contract requires access to proprietary data
of other companies, the Contractor shall obtain agreements from such other companies for such use unless
such data is provided or made available to the Contractor by the Government. Two copies of such
company-to-company agreements shall be furnished promptly to the CO for information only. These
agreements shall prescribe the scope of authorized use or disclosure, and other terms and conditions to be
agreed upon between the parties. It is agreed by the Contractor that any such data, whether obtained by
the Contractor pursuant to the aforesaid agreement or from the Government shall be protected from
unauthorized use or disclosure to any individual, corporation, or organization so long as it remains

proprietary.

C. Through formal training in company policy and procedures, the Contractor agrees to make employees
aware of the absolute necessity to maintain the confidentiality of data and information, as required above,
and further aware of the sanctions which may be imposed for divulging either the proprietary data of
other companies or data that is obtained from the Government to anyone except as authorized. The
Contractor shall obtain from each employee engaged in any effort connected with this contract an
agreement, in writing, which shall in substance provide that such employee will not, during his/her
employment by the Contractor, or thereafter, disclose to others or use for his/her own benefit or the future
benefit of any individual any trade secrets, confidential information, or proprietary/restricted data (to
include Government “For Official Use Only”) received in connection with the work under this contract.
The Contractor shall furnish a sample form of this agreement to the CO promptly after contract award.

D. The Contractor agrees to hold the Government harmless and indemnify the Government as to any

cost/loss resulting from the unauthorized use of disclosure of third party data or software by the
Contractor, its employees, subcontractors, or agents.
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E. The Contractor agrees to include the substance of this provision in all subcontracts awarded under this
contract. The CO will consider case-by-case exceptions from this requirement for individual subcontracts
in the event that:

(1) the Contractor considers the application of the prohibitions of this provision to be inappropriate and
unnecessary in the case of a particular subcontractor;

(2) the subcontractor provides a written statement affirming absolute unwillingness to perform absent
some relief from the substance of this prohibition;

(3) use of an alternate subcontract source would reasonably detract from the quality of effort; and

(4) the Contractor provides the CO timely written advance notice of these and any other extenuating
circumstances.

F. Except as the CO specifically authorizes in writing, upon completion of all work under this contract
the Contractor shall return all such data and information obtained from the Government, including all
copies, modifications, adaptations, or combinations thereof, to the CO. Data obtained from another
company shall be disposed of in accordance with the Contractor’s agreement with that company, or, if the
agreement makes no provision for disposition, shall be returned to that company. The Contractor shall
further certify in writing to the CO that all copies, modifications, adaptations or combinations of such data
or information which cannot reasonably be returned to the CO (or to a company), have been deleted from
the Contractor’s (and any subcontractor’s) records and destroyed.

G. These restrictions do not limit the Contractor’s (or subcontractor’s) right to use and disclose any data
and information obtained from another source without restriction.

H. As used herein, the term “data” has the meaning set forth in the Federal Acquisition Regulations
clause 52.227-14 “Rights in Data — General,” and includes, but is not limited to, computer software, as
also defined in clause 52.227-14.

H.12 EXCLUSION FROM FUTURE GOVERNMENT CONTRACTS (DEC 1998)

A. Work under this contract may provide the Contractor with access to advance information about future
Government procurements, which information is not generally available to other persons or firms. In
addition, the work may involve the definition of requirements, or the preparation of specifications, for
various systems, equipment, hardware, and/or software. In order to prevent a potential bias, unfair
competitive advantage, or other potential conflict of interest, the Contractor shall be subject to the
following restrictions:

(1) The Contractor shall be excluded from competition for, or award of, any Government contract for
which, in the course of performance of this contract, the Contractor has received advance procurement
information which has not been made generally available to other persons or firms.

(2) The Contractor shall be excluded from competition for, or award of, any Government contract for

which the Contractor actually assists in the development of the Request for Quotation, Cost Estimate,
Specifications, or Statement of Work.
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(3) The Contractor shall be excluded from competition for, or award of, any Government contract which
calls for the evaluation of system requirements, system definitions, or other products developed by the
Contractor under this contract.

(4) The Contractor shall be excluded from competition for, or award of, any Government contract which
calls for the construction or fabrication of any system, equipment, hardware, and/or software for which
the Contractor participated in the development of requirements or definitions pursuant to this contract.

B. This clause shall not exclude the Contractor from performing work under any amendment or
modification to this contract or from competing for an award for any future contract for work which is the
same or similar to work performed under this contract.

C. The term “Contractor” as used in this clause includes any person, firm or corporation which has a
majority or controlling interest in the Contractor or in any parent corporation thereof, and any person,
firm or corporation in or as to which the Contractor (or any parent or subsidiary corporation thereof) has a
majority or controlling interest. The term also includes the corporate officers of the Contractor, and those
of any corporation (or any parent or subsidiary corporation thereof) which has a majority or controlling
interest in the Contractor.

D. The Government may, in its sole discretion, waive any provisions of this clause if deemed to be in the
best interest of the Government.

E. The exclusions contained in this clause shall apply for the duration of this contract and for three years
after completion and acceptance of all work performed hereunder.

F. If any provision of this clause excludes the Contractor from competition for, or award of, any contract,
the Contractor will not be permitted to serve as a subcontractor, at any tier, on such contract.

G. This clause shall be incorporated into any subcontracts awarded under this contract unless the CO
determines otherwise.

H. This contract is one of the Volpe Center’s contracts for technical support services to be performed
primarily on site at the Volpe Center in Cambridge, Massachusetts. These contracts furnish institutional
and programmatic support to many of the same projects that other Contractors will eventually work on. It
is anticipated that the on-site technical support services Contractors will have day-to-day involvement in
Volpe Center projects that will provide them with advance, non-public information on upcoming
competitions. If one of these Contractors were also awarded a separate contract, it could have an unfair
competitive advantage over other Contractors. To avoid creating such an unfair competitive advantage, a
Contractor awarded one of the on-site support services contracts will be precluded from receiving another
Volpe Center contract in the Multiple Contractor Resource Base, either at the prime contract or
subcontract level. Subcontractors to one of the on-site support services Contractors will not be per se
excluded from receiving a separate contract. In such a case, the prime Contractor will be expected to take
mitigating actions to assure that it obtains no unfair competitive advantage either as a result of being a
subcontractor to one of the on-site support services Contractors, or as a result of subcontracting with a
firm that is a subcontractor to one of the on-site support services Contractors.
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H.13 MINIMUM PRODUCTIVE LABOR HOUR REQUIREMENTS

A labor year, for purposes of this contract, is defined as 2,087 productive labor hours (excludes Federal
holidays). Productive labor hours are defined as those hours worked by Contractor employees in
performance of the services specified in Section C herein.

The minimum hours of labor specified in the table in Section C, Paragraph C.7 are for productive hours.

The Contractor and each subcontractor performing work under this contract shall keep the records
identified below for each employee performing the work described in the contract:

(1) Employee’s name;
(2) Employee’s work classification(s); and
(3) Employee’s daily hours worked at DOT/Volpe Center.

H.14 ADJUSTMENT OF STAFFING LEVEL OR SKILL MIX (Applicable to
CLIN 0003 Only)

The staffing requirements described in Section C represents the best estimate of the Government’s needs
at the outset of the contract. However, these requirements may be altered to ensure adequate Contractor
staffing to meet the Government’s needs. Therefore, the CO by contract modification may increase or
decrease the total productive direct labor hours (or equivalent productive labor years) and/or skill mix by
a maximum of 20 percent for any or each year of performance. The increase/decrease is based on the
prior year’s usage.

Notwithstanding any increase or decrease under any other provision of the contract, including but not
limited to the changes and terminations provisions, no increase will be made in the overhead and G&A
ceiling rates established and made a part of this contract. An increase/decrease in the maximum amount
of available award fee will be negotiated for the year(s) in which the required increase/decrease is to take
effect provided, however, that any adjustment under this clause shall not affect the contract’s procedures
for determining the amount of award fee that the Government will actually pay to the Contractor for any
period of performance.

Further, if a staffing level increase/decrease or skill mix adjustment is required under this provision and
results in an increase/decrease in direct labor hours or skill mix adjustment under any cost reimbursement
subcontract, the subcontract estimated cost shall be increased or decreased.

Notwithstanding any adjustment under this or any other provision of the contract or subcontract,
including but not limited to, the changes and terminations provisions, no increase will be made in the
overhead and General and Administrative (G&A) ceiling rates established during negotiation between the
prime Contractor and the subcontractor(s), which ceilings are made a part of the subcontract(s). The
Government will provide the Contractor with advance notice at least 30 calendar days prior to the CO’s
issuance of a modification for such an increase/decrease or skill mix adjustment. The Contractor will
provide the Government with its cost proposal and staffing plan within 15 calendar days after receipt of
such notice.
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H.15 WARRANTIES (APR 1997)

With respect to any equipment and/or supplies acquired under this contract, title of which will pass to the
Government, the Contractor shall ensure that any warranties, together with any rights to replacement,
service, or technical assistance, shall flow to or automatically be assigned to the Government.

H.16 LICENSES (APR 1997)

With respect to any computer software, databases or other licensed product acquired under this contract
for immediate or eventual delivery to or use by the Government, the Contractor shall identify the
Government as the Licensee and ensure that the license, together with any associated rights, shall run to
the Government.

H.17 GPO PRINTING REQUIREMENT (DEC 1998)

All printing funded by this contract will be accomplished in conformance with Title 44, United States
Code, regulations of Joint Committee on Printing, applicable provisions of appropriation acts, and
applicable regulations issued by the GOP and the DOT.

H.18 SALES TAX EXEMPTION (DEC 1998)

(a) The Volpe Center, as part of the DOT, an agency of the United States, is an exempt purchaser.
Accordingly, all purchases of personal property by this organization are exempt from state and local
taxation.

(b) The Contractor will be provided with Tax Exemption certificates for the purpose of obtaining an
exemption from state sales tax for supplies purchased under this contract (see each individual Work
Order). Notwithstanding the terms of the Federal, State, and Local taxes clause, if the Tax Exempt
Certificate is not honored by the state, the Contractor shall state separately on its invoices the amount of
state sales tax, and the Government agrees to either pay the amount of the tax to the Contractor or, where
the amount of the tax exceeds $250.00, to provide evidence necessary to sustain the exemption.

H.19 VOUCHER REVIEW

The Government may at its sole discretion arrange for a Contractor to review vouchers and supporting
data submitted for payment under the provisions of this contract. The Contractor reviewing vouchers and
supporting data will perform this function in accordance with contract provisions which prohibit
disclosure of proprietary financial data or use of such data for any purpose other than to perform accounts
payable services.

H.20 TRAVEL

Payment for travel directly related to the performance of work in accordance with Section C shall not be
allowable unless authorized under a work order. The actual costs for lodging and meals and incidental
expenses will be considered reasonable and allowable if they do not exceed the maximum per diem rates
in effect at the time of travel as set forth in the Federal Travel Regulations. A written justification must
be provided for higher amounts in special or unusual circumstances, in accordance with FAR 31.205-46.
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Compensation for time in excess of eight hours a day is allowable only to the extent such compensation
conforms to established compensation practices throughout the Contractor’s organization on non-
Government work.

H.21 OTHER DIRECT COST(S) (ODC)
The Government shall not reimburse the Contractor directly for any costs associated with employee
transit benefit, off-site parking, and severance. In addition, the Government shall not reimburse the

Contractor directly for any ODC that the Contractor did not identify as an Offeror Stipulated ODC in its
cost proposal in response to this contract.
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SECTION I - CONTRACT CLAUSES

L.1 FAR CLAUSE 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)
This contract incorporates one or more clauses by reference, with the same force and effect as if they
were given in full text. Upon request, the CO will make their full text available. Also the full text of a

clause may be accessed electronically at this/these address(es):

Federal Acquisition Regulations: http://www.arnet.gov/far

Department of Transportation Acquisition Regulations: http://www.dot.gov/ost/m60/

I FEDERAL ACQUISITION REGULATION (FAR) (48 CFR CHAPTER 1) CLAUSES
NUMBER TITLE DATE
52.202-1 Definitions Dec 2001
52.203-3 Gratuities Apr 1984
52.203-5 Covenant Against Contingent Fees Apr 1984
52.203-6 Restrictions on Subcontractor Sales to the Government Jul 1995
52.203-7 Anti-Kickback Procedures Jul 1995
52.203-8 Cancellation, Rescission, and Recovery of Funds for Jan 1997
Illegal or Improper Activity
52.203-10 Price or Fee Adjustment for Illegal or Improper Activity Jan 1997
52.203-12 Limitation On Payments to Influence Certain Federal Jun 1997
Transactions
52.204-4 Printing/Copying Double-Sided on Recycled Paper Aug 2000
52.209-6 Protecting the Government’s Interest when Subcontracting Jul 1995
with Contractors Debarred, Suspended or Proposed for
Debarment
52.215-2 Audit and Records—Negotiation Jun 1999
52.215-8 Order Of Precedence—Uniform Contract Format Oct 1997
52.215-21 Requirements For Cost Or Pricing Data Or Information Oct 1997
Other Than Cost or Pricing Data — Modifications Oct 1997
52.215-17 Waiver of Facilities Capital Cost of Money Oct 1997
52.216-7 Allowable Cost and Payment Mar 2000
52.216-8 Fixed Fee Mar 1997
52.217-8 Option to Extend Services Nov 1999
(Fill-in: 30 calendar days before contract expires)
52.217-9 Option to Extend the Term of the Contract Mar 2000
(Fill-in: (a) 30 calendar days; (c) five years)
52.219-14 Limitation on Subcontracting Dec 1996
52.222-2 Payment for Overtime Premiums Jul 1990
(Fill-in: (a) $0.00)
52.222-3 Convict Labor Aug 1996
52.222-26 Equal Opportunity Apr 1984
52.222-35 Equal Opportunity for Special Disabled Veterans, Dec 2001
Veterans of the Vietnam Era, and Other Eligible Veterans
52.222-36 Affirmative Action for Workers with Disabilities Jun 1998
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52.222-37

52.222-41
52.223-5
52.223-6
52.223-10
52.223-14
52.225-13
52.227-1
52.227-2

52.227-14
52.227-17
52.227-18
52.227-19
52.228-5

52.228-7

52.232-9

52.232-17
52.232-18
52.232-20
52.232-22
52.232-23
52.232-25
52.232-33

52.233-1
52.233-3
52.237-2

52.237-3
52.242-1
52.242-3
52.242-4
52.242-13
52.243-2

52.244-2
52.244-5
52.245-1
52.245-5

52.246-25
52.249-6
52.249-14
52.251-1
52.253-1

Employment Reports on Special Disabled Veterans,
Veterans of the Vietnam Era, and Other Eligible
Veterans

Service Contract Act of 1965, as Amended

Pollution Prevention and Right-to-Know Information
Drug-Free Workplace

Waste Reduction Program

Toxic Chemical Release Reporting

Restrictions on Certain Foreign Purchases
Authorization and Consent

Notice and Assistance Regarding Patent and Copyright

Infringement

Rights in Data-General

Rights in Data-Special Works

Rights in Data-Existing Works

Commercial Computer Software-Restricted Rights
Insurance-Work on a Government Installation
Insurance-Liability to Third Persons

Limitation on Withholding of Payments
Interest

Availability of Funds

Limitation of Cost

Limitation of Funds

Assignment of Claims

Prompt Payment

Payment by Electronic Funds--Transfer Central
Contractor Registration

Disputes-Alternate I(Dec 1991)

Protest After Award-Alternate I (Jun 1985)
Protection of Government Buildings, Equipment and
Vegetation

Continuity of Services

Notice of Intent to Disallow Costs

Penalties for Unallowable Costs

Certification of Final Indirect Costs
Bankruptcy

Changes-Cost-Reimbursement

Alternate II (Apr 1984)
Subcontracts—Alternate II (Aug 1998)
Competition in Subcontracting

Property Records

Government Property (Cost-Reimbursement, Time-and-

Material, or Labor-Hour Contracts)
Limitation of Liability—Services
Termination (Cost-Reimbursement)
Excusable Delays

Government Supply Sources
Computer Generated Forms
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May 1989
Apr 1989
May 2001
Aug 2000
Oct 2000
Jul 2000
Jul 1995
Aug 1996

Jun 1987
Jun 1987
Jun 1987
Jun 1987
Jan 1997
Mar 1996
Apr 1984
Jun 1996
Apr 1984
Apr 1984
Apr 1984
Jan 1986
Jun 1997
May 1999

Dec 1998
Aug 1996
Apr 1984

Jan 1991
Oct 1997
May 2001
Jan 1997
Jul 1995
Aug 1987

Aug 1998
Dec 1996
Apr 1984
Jan 1986

Feb 1997
Sep 1996
Apr 1984
Apr 1984
Jan 1991



II. DEPARTMENT OF TRANSPORTATION ACQUISITION REGULATION
(TAR) (48 CFR CHAPTER 12) CLAUSES

NUMBER TITLE DATE
1252.215-70  Key Personnel and/or Facilities Oct 1994
(Fill-in: The Key personnel under this contract:
Program Manager)

1252.216-71  Determination of Award Fee Oct 1994
(Fill-in: (b) 30 calendar days)

1252.216-72  Performance Evaluation Plan Oct 1994
(Fill-in: (a) 30 calendar days; (c) 45 calendar days)

1252.216-73  Distribution of Award Fee Oct 1994

(Fill-in: (a) Evaluation Period:(to be completed at time of
award); Available Award Fee:(to be completed at time of

award))
1252.223-71  Accident and Fire Reporting Oct 1994
1252.237-70  Qualifications of Employees Oct 1994
1252.242-72  Dissemination of Contract Information Oct 1994
1252.245-70  Government Property Reports Oct 1994

1.2 FAR 52.204-1 APPROVAL OF CONTRACT (DEC 1989)

This contract is subject to the written approval of the Head of the Contracting Activity and shall not be
binding until so approved.

L3 FAR 52.219-17 SECTION 8(a) AWARD (DEC 1996)

(a) By execution of a contract, the Small Business Administration (SBA) agrees to the
following:

(1) To furnish the supplies or services set forth in the contract according to the specifications and
the terms and conditions by subcontracting with the Offeror who has been determined an eligible
concern pursuant to the provisions of section 8(a) of the Small Business Act, as amended (15
U.S.C. 637(a)).

(2) Except for novation agreements and advance payments, delegates to the Volpe National
Transportation Systems Center the responsibility for administering the contract with complete
authority to take any action on behalf of the Government under the terms and conditions of the
contract; provided, however that the contracting agency shall give advance notice to the SBA
before it issues a final notice terminating the right of the subcontractor to proceed with further
performance, either in whole or in part, under the contract.

(3) That payments to be made under the contract will be made directly to the subcontractor by the
contracting activity.

(4) To notify the Volpe National Transportation Systems Center CO immediately upon

notification by the subcontractor that the owner or owners upon whom 8(a) eligibility was based
plan to relinquish ownership or control of the concern.
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(5) That the subcontractor awarded a subcontract hereunder shall have the right of appeal from
decisions of the cognizant CO under the "Disputes" clause of the subcontract.

(b) The offeror/subcontractor agrees and acknowledges that it will, for and on behalf of the SBA,
fulfill and perform all of the requirements of the contract.

(¢) The offeror/subcontractor agrees that it will not subcontract the performance of any of the
requirements of this subcontract to any lower tier subcontractor without the prior written approval
of the SBA and the cognizant CO of the Volpe National Transportation System Center.

14 FAR 52.219-18 NOTIFICATION OF COMPETITION LIMITED TO ELIGIBLE 8(a)
CONCERNS (JUNE 1999)

(a) Offers are solicited only from small business concerns expressly certified by the Small
Business Administration (SBA) for participation in the SBA's 8(a) Program and which meet the
following criteria at the time of submission of offer-

(1) The Offeror is in conformance with the 8(a) support limitation set forth in its approved
business plan; and

(2) The Offeror is in conformance with the Business Activity Targets set forth in its approved
business plan or any remedial action directed by the SBA.

(b) By submission of its offer, the Offeror represents that it meets all of the criteria set forth in
paragraph (a) of this clause.

(¢) Any award resulting from this solicitation will be made to the Small Business Administration,
which will subcontract performance to the successful 8(a) offeror selected through the evaluation
criteria set forth in this solicitation.

(d)(1) Agreement. A small business concern submitting an offer in its own name agrees to
furnish, in performing the contract, only end items manufactured or produced by small business
concerns in the United States. The term "United States" includes its territories and possessions,
the Commonwealth of Puerto Rico, the trust territory of the Pacific Islands, and the District of
Columbia. If this procurement is processed under simplified acquisition procedures and the total
amount of this contract does not exceed $25,000, a small business concern may furnish the
product of any domestic firm. This paragraph does not apply in connection with construction or
service contracts.

(2) The [insert name of SBA's contractor] will notify the Volpe National
Transportation Systems Center CO in writing immediately upon entering an agreement (either
oral or written) to transfer all or part of its stock or other ownership interest to any other party.
LS FAR 52.215-19 NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997)

(a) The Contractor shall make the following notifications in writing:

(1) When the Contractor becomes aware that a change in its ownership has occurred, or is certain

to occur, that could result in changes in the valuation of its capitalized assets in the accounting
records, the Contractor shall notify the Administrative CO (ACO) within 30 days.
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(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset
valuations or any other cost changes have occurred or are certain to occur as a result of a change
in ownership.

(b) The Contractor shall-
(1) Maintain current, accurate, and complete inventory records of assets and their costs;
(2) Provide the ACO or designated representative ready access to the records upon request;

(3) Ensure that all individual and grouped assets, their capitalized values, accumulated
depreciation or amortization, and remaining useful lives are identified accurately before and after
each of the Contractor's ownership changes; and

(4) Retain and continue to maintain depreciation and amortization schedules based on the asset
records maintained before each Contractor ownership change.

(¢) The Contractor shall include the substance of this clause in all subcontracts under this contract
that meet the applicability requirement of FAR 15.408(k).

I.6 FAR 52.222-42 STATEMENT OF EQUIVALENT RATES FOR
FEDERAL HIRES (MAY 1989)

In compliance with the Service Contract Act of 1965, as amended, and the regulations of the Secretary of
Labor (29 CFR part 4), this clause identifies the classes of service employees expected to be employed
under the contract and states the wages and fringe benefits payable to each if they were employed by the
contracting agency subject to the provisions of 5 U.S.C. 5341 or 5332.

This Statement is for Information Only: It is not a Wage Determination.

SEE ATTACHMENT J.8 - U.S. DEPARTMENT OF LABOR WAGE DETERMINATION NO. 94-
2256, REVISION NO. 15

L.7 FAR 52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS (DEC 2001)

(a) Definitions. As used in this clause-

"Commercial item" has the meaning contained in the clause at 52.202-1, Definitions.
"Subcontract” includes a transfer of commercial items between divisions, subsidiaries, or
affiliates of the Contractor or subcontractor at any tier.

(b) To the maximum extent practicable, the Contractor shall incorporate, and require its
subcontractors at all tiers to incorporate, commercial items or nondevelopmental items as
components of items to be supplied under this contract.

(c)(1) The Contractor shall insert the following clauses in subcontracts for commercial items:

(1) 52.219-8, Utilization of Small Business Concerns (Oct 2000) (15 U.S.C. 637(d)(2) and (3)), in

all subcontracts that offer further subcontracting opportunities. If the subcontract (except
subcontracts to small business concerns) exceeds $500,000 ($1,000,000 for construction of any
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public facility), the subcontractor must include 52.2198 in lower tier subcontracts that offer
subcontracting opportunities.

(i) 52.222-26, Equal Opportunity (Feb 1999) (E.O. 11246).

(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era,
and Other Eligible Veterans (Dec 2001) (38 U.S.C. 4212(a));

(iv) 52.222-36, Affirmative Action for Workers with Disabilities (June 1998) (29 U.S.C. 793).

(v) 52.247-64, Preference for Privately Owned U.S.-Flagged Commercial Vessels (June 2000)
(46 U.S.C. Appx 1241) (flowdown not required for subcontracts awarded beginning May 1,
1996).

(2) While not required, the Contractor may flow down to subcontracts for commercial items a
minimal number of additional clauses necessary to satisfy its contractual obligations.

(d) The Contractor shall include the terms of this clause, including this paragraph (d), in
subcontracts awarded under this contract.

I.8 FAR 52.247-67 SUBMISSION OF COMMERCIAL TRANSPORTATION BILLS TO
THE GENERAL SERVICES ADMINISTRATION FOR AUDIT (JUNE 1997)

(a)(1) In accordance with paragraph (a)(2) of this clause, the Contractor shall submit to the
General Services Administration (GSA) for audit, legible copies of all paid freight bills/invoices,
commercial bills of lading (CBL's), passenger coupons, and other supporting documents for
transportation services on which the United States will assume freight charges that were paid-

(1) By the Contractor under a cost-reimbursement contract; and
(i1) By a first-tier subcontractor under a cost-reimbursement subcontract thereunder.

(2) Cost-reimbursement Contractors shall only submit for audit those CBL's with freight
shipment charges exceeding $50.00. Bills under $50.00 shall be retained on-site by the Contractor
and made available for GSA on-site audits. This exception only applies to freight shipment bills
and is not intended to apply to bills and invoices for any other transportation services.

(b) The Contractor shall forward copies of paid freight bills/invoices, CBL's, passenger coupons,
and supporting documents as soon as possible following the end of the month, in one package to
the:

General Services Administration
Attn: FWA

1800 F Street, NW

Washington, DC 20405

The Contractor shall include the paid freight bills/invoices, CBL's, passenger coupons, and
supporting documents for first-tier subcontractors under a cost-reimbursement contract. If the
inclusion of the paid freight bills/invoices, CBL's, passenger coupons, and supporting documents
for any subcontractor in the shipment is not practicable, the documents may be forwarded to GSA
in a separate package.
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(c) Any original transportation bills or other documents requested by GSA shall be forwarded
promptly by the Contractor to GSA. The Contractor shall ensure that the name of the contracting
agency is stamped or written on the face of the bill before sending it to GSA.

(d) A statement prepared in duplicate by the Contractor shall accompany each shipment of
transportation documents. GSA will acknowledge receipt of the shipment by signing and
returning the copy of the statement. The statement shall show-

(1) The name and address of the Contractor;

(2) The contract number including any alpha-numeric prefix identifying the contracting office;
(3) The name and address of the contracting office;

(4) The total number of bills submitted with the statement; and

(5) A listing of the respective amounts paid or, in lieu of such listing, an adding machine tape of
the amounts paid showing the Contractor's voucher check numbers.

1.9 ELECTRONIC AND INFORMATION TECHNOLOGY ACCESSIBILITY (JUL 2001)

All electronic and information technology (EIT) procured through this contract must meet the applicable
accessibility standards at 36 CFR 1194, unless an agency exception to this requirement exists. (36 CFR
1194 implements Section 508 of the Rehabilitation Act of 1973, as amended, and is viewable at
http://www.access-board.gov/sec508/508standards.htm - PART 1194).

The following standards have been determined to be applicable to this contract:

___1194.21 Software applications and operating systems
X 1194.22 Web-based intranet and internet information and applications
_1194.23 Telecommunications products

X 1194.24 Video and multimedia products

1194.25 Self contained, closed products
1194.26 Desktop and portable computers

The standards do not require the installation of specific accessibility-related software or the attachment of

an assistive technology device, but merely require that the EIT be compatible with such software and
devices so that it can be made accessible if so required by the agency in the future.
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ATTACHMENT J.1 PERFORMANCE EVALUATION PLAN

PERFORMANCE EVALUATION PLAN

FOR
Contract No.
With
APPROVED BY:
(Signature) (Date)

Fee Determination Official

(Typed Name) (Title)
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Introduction

This plan covers the administration of the award fee provisions for Contract Management
and Administration (CLIN 0002), Integrated Communications and Information Services
(CLIN 0003), and Production Services (CLIN 0004) of Contract No. DTRS57-02-C-
10050 dated September 19, 2002, with Planners Collaborative Inc.

The award fees for CLINs 0002, 0003, and 0004 will be pooled and treated as one award
fee to be distributed in accordance with this plan. The term of each contract line item
(CLIN) covered by this plan, its estimated cost and the maximum available award fee by
contract year is in the table below. (The base fee is zero.)

Contract Year Estimated Cost Maximum Award Fee
Available
Base Year 1
Base Year 2

Option 1, Contract Year 3

Option 2, Contract Year 4

Option 3, Contract Year 5

The estimated cost and award fee are subject to equitable adjustments arising from
changes or other contract modifications. The award fee payable will be determined
periodically by the Fee Determination Official (FDO) in accordance with this plan.
Award fee not earned in the first six months of the contract evaluation period will be
accumulated and will be available for allocation in the second period of the same contract
year. Award fee may be rolled within the contract year only. At the conclusion of the
contract year, award fee not earned during the year will not be accumulated and will not
be available for allocation in subsequent periods.

Award fee determinations are not subject to the Disputes clause of the contract. The
FDO may unilaterally change this plan, unless otherwise requiring mutual agreement
under the contract, provided the Contractor receives notice of the changes at least 45
calendar days PRIOR TO the beginning of the evaluation period to which the changes

apply.
Organizational Structure for Award Fee Administration

The following organizational structure is established for administering the award fee
provisions of the contract.

Fee Determination Official (FDQO)

The FDO is the Director, Office of Strategic Programs and Resource Planning. Primary
FDO responsibilities are: (1) Determining the award fee earned and payable for each
evaluation period; and (2) Changing the matters covered in this plan when appropriate.
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Chair, Performance Evaluation Board (Board)

The Chair of the Board is the Chief, Resource Planning and Management Analysis
Division. The Chair will appoint Board members prior to the start of each evaluation
period. Primary responsibilities of the Board are: (1) Conducting periodic evaluations of
Contractor performance and submitting a written report to the FDO covering the Board's
findings and recommendations for each evaluation period; and (2) Recommending
changes to this plan to the FDO to improve the process or performance of the Contractor.

Evaluation Methods

The evaluation periods, available fees, factors, weights, and criteria are attached to this

plan as indicated below.

Requirement Attachment

Evaluation Periods, Available Fee, Factors, and

. A
Weights
Evaluation Criteria for Factor No. 1 B.1
Evaluation Criteria for Factor No. 2 B.2
Evaluation Criteria for Factor No. 3 B.3
Evaluation Criteria for Factor No. 4 B4

The Board will assess the Contractor’s performance and assign a rating for each
evaluation criteria. Using the assigned weights as guidance, the Board will create a
summary performance rating. Rating levels and descriptions for both the evaluation
factors and summary evaluation are listed below.

Adjectival Rating

Description

Excellent

Exceptional merit exhibited against Contract and task-
level requirements; achievement of distinguished results;
numerous strengths observed; no performance
deficiencies or weaknesses observed.

Very Good

Fully responsive and compliant with all contract and
task-level requirements; highly effective results; a
number of strengths; no more than one or two
performance weaknesses observed; no performance
deficiencies noted; weaknesses have no impact on
overall contract performance.

Satisfactory

Fully responsive with all contract and task-level
requirements; adequate results; some strengths observed;
some performance weaknesses noted; few, if any,
deficiencies noted; deficiencies have only a limited
impact on overall work performance.

Poor

While responsive to contract and task-level
requirements, results are less than adequate;
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performance weaknesses and/or deficiencies noted with
a clear impact on overall contract performance; no
strengths observed; a number of weaknesses and
deficiencies noted; risk of unacceptable performance in
future is high.

Unacceptable Inadequate or limited results in meeting contract and
task-level requirements; significant reportable
deficiencies noted which adversely impact overall
contract performance. Immediate corrective action

required.

For purposes of assigning ratings, the following definitions are provided:

Performance Strength

A performance feature which substantially exceeds the Government’s requirements at the
contract or task-level with regards to quality, effort, costs, schedule, and impact.

Performance Weakness

Performance that only marginally meets the Government’s requirements as stated at the
contract or work order level.

Performance Deficiency

Failures to address, perform, and/or meet contract or task-level requirements or
performance evaluation criteria.

Summary performance ratings will form the basis for the award fee determination. The
chart below provides guidance for converting the summary rating to a fee determination.

Summary Rating

Percentage of Fee

Excellent 90 — 100
Very Good 71 -89
Satisfactory 31-70

Poor 10 —30
Unacceptable 0

The fee percentage indicated in the above conversion table and the element weights in
Attachment A are quantifying devices. Their sole purpose is to provide guidance in
arriving at a general assessment of the amount of interim or final award fee earned. In no
way do they imply an arithmetical precision to any judgmental determination of the
Contractor's overall performance and amount of interim or final award fee earned.
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Method for Determining Award Fee

A determination of the award fee earned for each evaluation period will be made by the
FDO within 60 days after the end of the period. The method to be followed in
monitoring, evaluating and assessing Contractor performance during the period, as well
as for determining the award fee earned or paid, is described below.

The Chair will convene the Board prior to the start of each performance period. Board
members will review the Performance Evaluation Plan and establish a plan for
monitoring performance of each evaluation factor. Board members will be selected on
the basis of their expertise relative to performance areas of emphasis. The Chair will
ensure that each Board member receives a current copy of this plan and appropriate
orientation and guidance. The Chair will request and obtain additional performance
information from other units or personnel normally involved in observing Contractor
performance, as appropriate.

Promptly after the end of each evaluation period, the Board will meet to consider all the
performance information it has obtained. At the meeting, the Board will assign a
summary rating based upon its preliminary findings and recommendations. The Board
may then meet with the Contractor to discuss the preliminary findings and
recommendations. At this meeting, the Contractor is given an opportunity to submit
information on its behalf, including an assessment of its performance during the
evaluation period. After meeting with the Contractor, the Board will consider matters
presented by the Contractor and finalize the summary rating and fee recommendations for
the evaluation report.

The Chair will prepare the final report for the period and submit it to the FDO for use in
determining the award fee earned. The Contractor may be notified of the Board’s
recommendation. The Contractor may provide additional information for consideration
by the FDO. When submitting the report, the Chair will inform the FDO whether the
Contractor desires to present any matters to the FDO before the award fee determination
is made.

The FDO will consider the evaluation report and discuss it with the Chair and other
personnel, as appropriate. The FDO will consider the recommendations of the Board;
information provided by the Contractor, if any; and any other pertinent information in
determining the amount of award fee to be paid for the period. The FDO's determination
of the amount of award fee to be paid and the basis for this determination will be stated in
writing.

The Contracting Officer (CO) will notify the Contractor of the FDO's determination.
Upon request, the Contractor will be provided with a debriefing by the FDO.
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Changes in Plan Coverage

Right to Make Unilateral Changes

Any matters covered in this plan not otherwise requiring mutual agreement under the
contract may be changed unilaterally by the FDO prior to the beginning of an evaluation
period by timely notice to the Contractor in writing. The changes will be made without
formal modification of the contract.

Method for Changing Plan Coverage

Personnel involved in the administration of the award fee provisions of the contract are
encouraged to recommend plan changes with a view toward changing management
emphasis, motivating higher performance levels or improving the award fee
determination process. Recommended changes should be sent to the Board for
consideration and drafting.

Prior to the end of each evaluation period, the Board will submit its recommended
changes, if any, applicable to the next evaluation period for approval by the FDO with
appropriate comments and justification.

45 calendar days before the beginning of each evaluation period, the CO will notify the
Contractor in writing of any changes to be applied during the next period. If the
Contractor is not provided with this notification, or if the notification is not provided
within the agreed-to number of working days before the beginning of the next period,
then the existing plan will continue in effect for the next evaluation period.

Action Schedule (Calendar days)
Board drafts proposed changes Ongoing
Board submits recommended changes to FDO for

approval 75 days prior to end of each period.

Through CO, FDO notifies Contractor as to whether 45 days before start of the applicable
or not there are changes eriod.
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ATTACHMENT A
EVALUATION PERIODS, AVAILABLE AWARD FEE, AND EVALUATION
FACTORS & WEIGHTS

Contract No.
With
;fll;g(eir Start Date End Date x[:v);rﬁ‘?;le.
1 October 1, 2002 March 31, 2003
2 April 1, 2003 September 30, 2003
3 October 1, 2003 March 31, 2004
4 April 1, 2004 September 30, 2004
5 October 1, 2004 March 31, 2005
6 April 1, 2005 September 30, 2005
7 October 1, 2005 March 31, 2006
8 April 1, 2006 September 30, 2006
9 October 1, 2006 March 31, 2007
10 April 1, 2007 September 30, 2007
Performance Evaluation Factors and Weights
Evaluation Factor Weight
1. Technical Capability and Quality of Products and Services 60%
2. Staffing 20%
3. Cost Control 20%
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ATTACHMENT B.1
EVALUATION CRITERIA FOR FACTOR NO. 1 -
QUALITY OF INTEGRATED COMMUNICATIONS AND INFORMATION
SERVICES (CLIN 0003) PRODUCTS/SERVICES and WORK ORDER
MANAGEMENT (CLIN 0002)

Factor Weight: 60%

Factor Description: Quality of CLINs 0003 Products/Services and 0002 Work Order
Management — excellence in the quality of the products/services provided; quality of
work order management; and quality of customer service.

Sub-factors to Consider:

e Delivers quality products and services in accordance with work orders

e Provides sound management to meet work order goals on time and within budget
e Provides excellent customer service to work order initiators

Evaluation Criteria:

e Contractor’s performance satisfies work order initiators’ expectations and yields
highly effective results

e Technical tasks meet project goals on schedule and within budget

e Deliverables meet quality requirements of Volpe initiators

e Contractor provides comprehensive advice on communications and information
service and production options

e Contractor achieves seamless coordination among multiple contract functions

e Contractor identifies, and when available, utilizes state of the art equipment and
technology

. Contractor adheres to contract requirements regarding production of products,
ensuring all material is printed or produced appropriately, and in accordance with
contract requirements

Basis for Measuring Performance:

e Survey (formal and/or ad hoc) of contract users
e Monthly Project Summary Reports

e Twice yearly Project Summary Presentations

e Monthly Contract Labor Reports
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ATTACHMENT B.2
EVALUATION CRITERIA FOR FACTOR NO. 2 - CONTRACT
MANAGEMENT AND ADMINISTRATION (CLIN 0002)

Factor Weight: 20%

Factor Description: Overall contract management including planning, quality control,
supervision, staffing, work order cost control, and contract administration.

Sub-factors to Consider:

e Effectiveness of management structure, team, and systems
e Work order staffing

e Contract administration is complete and timely

Evaluation Criteria:

e Management team is high caliber

e Management systems are efficient and effective for management decision-making

e Tasks are staffed cost effectively with appropriately skilled and motivated personnel
whose performance enhances task outcomes

e Unwanted turnover is kept to a minimum; project schedules and deliverables are
minimally disrupted when turnover occurs

e Ensures overall contract staffing minimizes downtime between tasks

e Obtains new skill requirements quickly, efficiently, and effectively

e Work orders are processed timely and files are complete.

e UAS input files are timely and accurate.

e Ensure charges against work orders do not exceed authorized funding levels and
notifies initiators when 75 percent of funds are expended.

Basis for Measuring Performance:

Survey (formal and/or ad hoc) of contract users
Monthly Staffing Reports

Monthly Project Summary Reports

Twice yearly Project Summary Presentations
Monthly Contract Labor Reports

Monthly Staffing Reports

Turnover and Labor Rates
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ATTACHMENT B.3
EVALUATION CRITERIA FOR FACTOR NO. 3 - COST CONTROL

Factor Weight: 20%

Factor Description: Cost Control — management of the cost recovery process,
management and administration accounts and overall contract costs

Sub-factors to Consider:

Support to cost recovery process, including estimation of annual contract and non-
contract costs, estimates for demand for labor, recommendations for rate setting,
tracking of cost recovery, and recommendations for improved processes and/or
resolution to problems

Success in achieving full cost recovery

Management of COTR established management and administration accounts
Contractor achieves deliverables within established budgets

Adherence to fiscal year budgets and proposed contract costs

Contractor provides adequate and timely financial reporting to work order initiators
Separation of costs among contract line items

Evaluation Criteria:

Accuracy of process account estimates

Effectiveness of methodologies

Accuracy of process account tracking

Effectiveness of recommendations for problem resolution

Effectiveness in communications with COTR

Effectiveness in managing COTR established management and administration
accounts to improve overall contract performance

Accuracy of cost estimates and reporting provided to work order initiators
Effectiveness in managing to budget

Accuracy of invoicing of contract line item costs.

Cost estimates are accurate.

Basis for Measuring Performance:

Contractor progress reports to COTR
Cost Recovery Analysis
Invoices
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ATTACHMENT J.2 ELECTRONIC SUBMISSION REQUIREMENTS

All documents that have been requested for submission in electronic format must meet
the following requirements, in addition to any specifications stated in other sections of
this contract:

e Compatible with Windows 98, Microsoft Office 2000 or Microsoft Office 2000
compatible electronic products (Microsoft Office 2000 products include Word
2000, PowerPoint 2000 and Excel 2000);

e Virus free

Electronic documents that do not satisfy the above will not be accepted. These
specifications may be modified by the COTR during the performance of the contract.
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ATTACHMENT J.3 PROJECT SUMMARY REPORT

The monthly Project Summary Report shall include the information shown below and be
prepared using Microsoft Excel. On a monthly basis, the Contractor shall also prepare a
summary sheet that summarizes level of effort (LOE) by DTS and by functional area.
These reports may be modified by the COTR during the period of performance of the

contract.
PPA | PPA WPB | WORK | DTS LOE | FUNCTIONAL | WORK CONTRACT | STATUS
TITLE ORDER AREA ORDER LEADER
# INITIATOR
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ATTACHMENT J.4 BILLING INSTRUCTIONS AND PROCEDURES FOR
CONTRACTOR

A. Voucher Submission

The Contractor is responsible for the preparation and submission of reimbursement
claims in accordance with the terms of the contract. Standard Form (SF) 1034, Public
Voucher for Purchases and Services Other Than Personal, shall be used. SF-1035, the
Continuation Sheet, or a similar substitute shall also be used. Reproductions are
acceptable.

The Contractor shall submit an original and three copies of each voucher, continuation
sheet and supporting documentation to the following address:

DOT/Volpe Center

55 Broadway, Kendall Square
Accounts Payable, DTS-823
Cambridge, MA 02142-1093

The Contractor shall also submit one concurrence copy of the above to the CO and one
concurrence copy to the COTR.

Vouchers may be submitted at the beginning of each calendar month for costs incurred
during the previous month's user accountability period. Costs incurred earlier than the
preceding month, but not previously billed, may be stated on the SF-1034/1035.
Vouchers may be submitted once every month; other billing arrangements may at times
be made subject to approval by the CO.

B. Preparation of Public Voucher, SF-1034

Every voucher submitted for payment must contain the appropriate serial number,
beginning with No. 1 and using consecutive numbers, to be placed in the block entitled
“VOUCHER NO.” The same voucher number must also be displayed on every page of
the given voucher (all continuation sheets and supporting detail sheets). If the Contractor
wishes to use its own number as well, it is to be placed in the block entitled
“SCHEDULE NO.” directly below the voucher number.

Every voucher submitted for payment must contain the date of preparation to be placed in
the block entitled “DATE VOUCHER PREPARED.”

Every voucher submitted for payment must contain the correct contract number and the
commencement date of the contract to be placed in the block entitled “CONTRACT
NUMBER AND DATE” (for example, DTRS57-02-C-00000, 10/01/2002). The contract
number must also be displayed on every page of the given voucher (all continuation
sheets and supporting detail sheets).



DTRS57-02-C-10050

Every voucher submitted for payment must contain the payee's name and address, or the
bank or organization to which payments have been assigned, to be placed in the block
entitled “PAYEE'S NAME AND ADDRESS.” (Reference FAR, Subpart 32.8)

Every voucher submitted for payment must show the beginning and ending month, day
and year of delivery or service for costs claimed for reimbursement, to be placed in the
block entitled “DATE OF DELIVERY OR SERVICE” (for example, October 1, 2002, to
October 31, 2002).

C. Continuation Sheets, SF-1035

The first continuation sheet submitted shall be a high level summary of contract costs
identified by major element of cost (for example, direct labor, indirect cost, other direct
costs, G&A) and displayed in columns showing contract costs by contract year(s), total
contract cumulative costs to date, and billing for the current period.

The next four to six plus continuation sheets submitted shall be a summary of each
contract line item:

o if applicable, at least one sheet for costs related to Transition (CLIN 0001);

e at least one sheet for costs related to Contract Management and Administration
(CLIN 0002);

e at least one sheet for costs related to Integrated Communications and Information
Services (CLIN 0003), and

e at least one sheet for costs related to Production Services (CLIN 0004).

Each continuation sheet submitted shall be displayed in columns showing contract costs
by contract year(s), total contract cumulative costs to date, and billing for the current
period. A breakdown by major cost element, where applicable, shall also be provided as
follows:

e Percentage of firm-fixed-price being billed on current voucher;

e Direct prime contractor labor hours and costs;

e Indirect cost on direct prime contractor labor (applicable rate for the current
billing period must be displayed);

e Overhead cost on direct prime contractor labor (applicable rate for the current
billing period must be displayed);

e Detailed listing on all Other Direct Costs (ODCs) being billed, categorized as
either RFP Stipulated or Offeror-Estimated (specific supporting details for ODCs
is requested in D below);

e Subcontractor labor hours and cost;

e (General and Administrative (G&A) costs (applicable rate for the current billing
period must be displayed);

e Award Fee (applicable period of performance must be displayed); and

e Any comments or notes to further explain costs.
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D. Supporting Detail Sheets

Supporting detail sheets are required for all labor hours and costs being billed. The detail
sheets shall contain a listing by labor category of hours and total dollars for the current
billing period, contract year-to-date, and contract-to-date. In addition, all labor hours and
costs must be displayed by individual company (prime and subcontractor). Totals on the
detail sheets must match totals on the continuation sheets.

Supporting detail sheets are also required for all ODCs being billed. For example:

e All travel costs (local and non-local) being billed on the current voucher must
contain supporting details including traveler's name, work order number to which
travel is being charged, destination, description of costs (e.g., airfare, meals,
lodging, telephone) and amount; and

e All other direct costs being billed on the current voucher must be broken down
into the detailed categories established by the COTR after contract award.

E. Adjustments

Any adjustments in hours and/or costs that have been made to previously billed vouchers
(e.g., costs withheld by the Government) that have an affect upon contract year-to-date
and/or contract-to-date hours and/or costs must be shown in a separate column and
properly reflected in all totals.

Any adjustments in hours and/or costs that have been made, or are being made with the
current voucher, to prior contract years must be accurately and clearly displayed (e.g., use
of applicable rate for period in which service was delivered), and detailed on a separate
continuation sheet.

F. Additional Instructions

Additional instructions and procedures for billing may be provided by the CO after
contract award.
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ATTACHMENT J.5 WORK ORDER SYSTEM PROCEDURES

A. SUPPORT UNDER THE INTEGRATED COMMUNICATIONS AND
INFORMATION SERVICES CONTRACT

Introduction

The Volpe Center has a portfolio of approximately 400 projects performed for sponsors
that varies in number, scope, and substance over the course of any year. The Volpe
Center’s staffing strategy uses a combination of Federal and Contractor employees to
meet the broad range and quantity of skills needed to support projects. The Integrated
Communications and Information Services Contract provides a labor pool of
professionals capable of providing technical support to all elements of the Volpe Center’s
programmatic requirements. The Contractor provides resources capable of performing
the necessary functions in response to work assignments presented by a variety of Volpe
Center work order initiators. Task scope, level of effort (LOE), and performance periods
vary widely. The contract must be managed so that a multi-disciplinary workforce can be
cross functionally utilized and be scaled up or down in accordance with changing project
requirements.

B. WORK ORDER SYSTEM

The Volpe Center monitors and tracks work performed under this contract through a work order
system. All work performed must have a work order with appropriate authorizations and
certifications. The User Accountability System (UAS) is the automated information system that
supports the work order system.

1. Initiation of Task

Volpe Center contract users (work order initiators) will first contact with the
Service Center indicating his/her need for support services. Based upon the work
requirement, the work order imitator will meet immediately or shortly thereafter
with a contact person. "Contact persons" are Contractor staff who are identified
as primary point(s) of contact for Volpe Center contract users. These individuals
are senior level management employees who are thoroughly familiar with the
contract scope and special provisions so they can appropriately advise contract
users on the full range of capabilities and functions available under the contract.
(When necessary, the contact persons can seek the guidance and/or participation
of the COTR.)

The contact person and work order initiator will meet to discuss the requirement
and to develop a mutual understanding of the task to be performed, including the
skills needed to support the task, schedules, budget, milestones, and other key
issues. At this time, the initiator should provide all pertinent documentation and
material to the Contractor, along with the proper funding information. A Task
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Work Order (TWO) is prepared by the Contractor and returned to the work order
initiator for approval. For work orders with a value of $10,000 or more, attached
to the TWO will be a detailed task specification package including, but not
limited to:

Identification of a task leader from the Contractor's staff;
Task definition (a detailed statement of the work to be done);
Detailed budget of estimated costs to complete task;

Project deliverables;

Milestone objectives and schedules;

Contract resource requirements and scheduling;
Documentation and reporting requirements; and

Completion date(s).

S o an o

A minimum level of documentation is provided for each task upon completion.
Due to the wide variety of customers served by the Volpe Center, there is no one
set of guidelines that is specified to govern documentation. Specific task
deliverables and schedules are delineated in the task specification. All
deliverables are submitted to the work order initiator. Copies of writing/editing,
graphics, and multimedia products are also maintained in a central archive where
they are retrievable by Volpe Sponsor, work order initiator and organization,
work order number, accounting funding sources, and subject-matter.

Once approvals are obtained, the completed form is forwarded to the Volpe
Center Financial Management Division for certification and commitment of
funds. The Work Order Number and associated information is then entered into
the UAS to establish a record against which contract labor and other direct costs
will be reported. All TWOs regardless of value must contain proper
authorizations, be forwarded to the Financial Management Division for
certification and commitment of funds, and be entered into UAS.

The Contractor shall ensure that all work performed and products/services
delivered are in strict accordance with the specifications and budgets of the work
order authorizing them. All work performed by the Contractor staff shall be in
the form of approved work orders.

2. Support of Task

For all work orders, once the task is underway, the Contractor task leader will
maintain contact with the work order initiator to keep him/her aware of the
progress and status of the task. For work orders valued at $10,000 or more, the
Contractor task leader will hold periodic meetings with the work order initiator
and deliver written monthly status reports to the work order initiator and the
COTR. Unless otherwise specified in the work order, these reports contain in
narrative form the accomplishments of the time period involved along with the
planned work for the following period, a description of any problem areas
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encountered, and a status of project activity and funding. When appropriate, the
Contractor task leader will hold technical discussions with the initiator to review
intermediate results and clarify any problems that may arise.

If during the support of a task, the task objectives and/or estimates change
significantly, the Contractor must develop and submit for approval by the work
order initiator the new task specification/ requirements. The procedures in such a
case are the same as those set forth in the initiation of a new task.
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ATTACHMENT J.6  USER ACCOUNTABILITY SYSTEM FORMATS AND
REPORTS

A. INTRODUCTION

The User Accountability System (UAS) is an automated information system that supports
the Integrated Communications and Information Services Contract. The objective of the
system is:

1. To provide contract users/work order initiators with weekly reports reflecting
(1) current (weekly, month-to-date, and year-to-date) task estimates
(commitments), and (2) current utilization (obligations);

2. To provide the COTR with data essential to monitoring the contract;

3. To generate reports used by the Contractor's management staff to manage
activity at the task level; and

4. To provide for automatic generation and input of charges into the Volpe
Center's financial management system.

B. INPUT TO UAS

The UAS is dependent upon two main sources of input: Work Order Forms and
Contractor Labor Charges.

1. Work Order Form

The work order form, also known as the Task Work Order (TWO), is the source
document for establishing a task under the contract. For every work request
received, the Contractor is required to produce a work order form with
appropriate supporting authorizations and certifications. This form is also used to
revise, modify, or delete a task once it has been established. The controlling
element is the work order number. The Financial Management Division also uses
this form as the official document for commitment of program funds once the
appropriate approvals have been obtained. The information from these forms is
entered into the UAS to create or update a work order record. The work order
initiator and the Contractor task leader determine the detailed specifications and
descriptions of the task.

2. Contractor Labor Charges

Each week, the Contractor provides the Resource Planning and Management
Analysis Division, DTS-25, with a breakdown of hours used in support of each
task. This information is entered into the UAS whereby the time and cost figures
are updated for each task according to a pre-established rate structure.
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C. RESPONSIBILITY

The UAS is run weekly. It is the Contractor's responsibility to provide the UAS
System Manager with a labor file on a timely basis. This run (which takes place
on Wednesday of each week) will process labor and other direct costs, if any.
During the run, files and reports are produced for the Financial Management
Division to update the Volpe Center's financial management systems. These files
and reports must be turned over to the Volpe Center's Financial Management
Division on Thursday of each week.

D. OUTPUT

The UAS provides reports on a weekly basis. As a rule, weekly closings are on
Wednesday of each week and monthly closings are as of the last Saturday of each
month. Closings generate the only official UAS reports and data.

E. USER ACCOUNTABILITY SYSTEM (UAS) REPORTS

There are multiple reports generated by UAS for the administration and
monitoring of the operation/performance of the contract. The distribution of these
reports varies with requirements. The reports are designed to satisfy the specific
needs of functional areas and to provide current technical and financial
information to Volpe Center manager, work order initiators, and the COTR.



DTRS57-02-C-10050

ATTACHMENT J.8 U.S. DEPARTMENT OF LABOR WAGE
DETERMINATIONS NO. 1994-2256, REV. 15

94-2256 MA, BOSTON 07/03/01

|Wage Determination No.: 1994-2256

William W. Gross Division of | Revision No.: 15

Director Wage Determinations| Date Of Last Revision: 06/26/2001
|

Applicable in the state of Massachusetts in the areas listed below:

BRISTOL COUNTY: Mansfield, Norton, Raynham

ESSEX COUNTY: Lynn, Lynnfield, Nahant, Saugus

MIDDLESEX COUNTY : Entire County

NORFOLK COUNTY: Bellingham, Braintree, Brookline, Canton, Cohasset, Dedham, Dover,
Foxborough, Franklin, Holbrook, Medfield, Medway, Millis, Milton, Needham, Norfolk, Norwood,
Quincy, Randolph, Sharon, Stoughton, Walpole, Wellesley, Westwood, Weymouth, Wrentham

PLYMOUTH COUNTY: Carver, Duxbury, Hanover, Hanson, Hingham, Hull, Kingston, Lakeville,
Marshfield, Middleborough, Norwell, Pembroke, Plymouth, Plympton, Rockland, Scituate

SUFFOLK COUNTY: Entire County

WORCESTER COUNTY: Berlin, Bolton, Harvard, Hopedale, Lancaster, Mendon, Milford,
Southborough, Upton

**Fringe Benefits Required Follow the Occupational Listing**

OCCUPATION TITLE MINIMUM WAGE RATE

Administrative Support and Clerical Occupations
Accounting Clerk I 11.44
Accounting Clerk II 12.48
Accounting Clerk I1I 13.58
Accounting Clerk IV 16.61
Court Reporter 14.72
Dispatcher, Motor Vehicle 14.72
Document Preparation Clerk 12.96
Duplicating Machine Operator 12.96
Film/Tape Librarian 13.27
General Clerk I 9.74
General Clerk II 10.94
General Clerk I1I 12.96

General Clerk IV 15.03
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Housing Referral Assistant

Key Entry Operator I

Key Entry Operator 11

Messenger (Courier)

Order Clerk I

Order Clerk II

Personnel Assistant (Employment) I
Personnel Assistant (Employment) I1
Personnel Assistant (Employment) II1

Personnel Assistant (Employment) IV

Production Control Clerk
Rental Clerk

Scheduler, Maintenance
Secretary I

Secretary 11

Secretary II1

Secretary IV

Secretary V

Service Order Dispatcher
Stenographer I
Stenographer 11

Supply Technician
Survey Worker (Interviewer)
Switchboard Operator-Receptionist
Test Examiner

Test Proctor

Travel Clerk I

Travel Clerk II

Travel Clerk III

Word Processor 1

Word Processor 11

Word Processor 111

Automatic Data Processing Occupations

Computer Data Librarian

Computer Operator |

Computer Operator 11

Computer Operator III

Computer Operator [V

Computer Operator V

Computer Programmer I (1)

Computer Programmer II (1)

Computer Programmer III (1)

Computer Programmer IV (1)

Computer Systems Analyst I (1)

Computer Systems Analyst I (1)

Computer Systems Analyst I11 (1)

Peripheral Equipment Operator
Automotive Service Occupations

Automotive Body Repairer, Fiberglass

Automotive Glass Installer

16.36
11.75
14.38
9.74

10.51
12.59
12.41
13.94
15.21
18.04
16.43
13.42
14.07
14.07
14.72
16.36
18.80
24.88
13.27
10.86
13.27
18.80
14.72
12.23
14.72
14.72
10.99
11.89
12.81
13.78
15.03
17.78

12.59
12.94
14.47
17.55
22.08
24.72
17.35
19.80
23.51
27.63
25.18
27.62
27.63
12.94

18.72
17.82
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Automotive Worker
Electrician, Automotive
Mobile Equipment Servicer
Motor Equipment Metal Mechanic
Motor Equipment Metal Worker
Motor Vehicle Mechanic
Motor Vehicle Mechanic Helper
Motor Vehicle Upholstery Worker
Motor Vehicle Wrecker
Painter, Automotive
Radiator Repair Specialist
Tire Repairer
Transmission Repair Specialist
Food Preparation and Service Occupations
Baker
Cook I
Cook 11
Dishwasher
Food Service Worker
Meat Cutter
Waiter/Waitress
Furniture Maintenance and Repair Occupations
Electrostatic Spray Painter
Furniture Handler
Furniture Refinisher
Furniture Refinisher Helper
Furniture Repairer, Minor
Upholsterer
General Services and Support Occupations
Cleaner, Vehicles
Elevator Operator
Gardener
House Keeping Aid |
House Keeping Aid 11
Janitor
Laborer, Grounds Maintenance
Maid or Houseman
Pest Controller
Refuse Collector
Tractor Operator
Window Cleaner
Health Occupations
Dental Assistant

Emergency Medical Technician (EMT)/Paramedic/

Ambulance Driver

Licensed Practical Nurse I
Licensed Practical Nurse 11
Licensed Practical Nurse III
Medical Assistant

Medical Laboratory Technician

16.24
17.02
14.72
17.75
16.24
17.31
13.91
15.45
16.24
17.02
16.24
14.22
17.75

13.05
11.80
13.01
9.22
9.22
13.38
9.79

17.02
13.14
17.02
13.91
15.45
17.02

9.36

10.60
13.57
8.66

10.60
10.60
11.26
11.80
12.38
10.60
12.81
11.39

13.04

12.60
13.90
15.60
17.45
11.65
11.65
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Medical Record Clerk

Medical Record Technician

Nursing Assistant I

Nursing Assistant I1

Nursing Assistant 111

Nursing Assistant [V

Pharmacy Technician

Phlebotomist

Registered Nurse I

Registered Nurse II

Registered Nurse 11, Specialist

Registered Nurse 111

Registered Nurse 111, Anesthetist

Registered Nurse IV
Information and Arts Occupations

Audiovisual Librarian

Exhibits Specialist I

Exhibits Specialist II

Exhibits Specialist 111

Mlustrator 1

Mlustrator 11

[lustrator 111

Librarian

Library Technician

Photographer I

Photographer I1

Photographer I11

Photographer IV

Photographer V

Laundry, Dry Cleaning, Pressing and Related Occupations

Assembler
Counter Attendant
Dry Cleaner
Finisher, Flatwork, Machine
Presser, Hand
Presser, Machine, Drycleaning
Presser, Machine, Shirts
Presser, Machine, Wearing Apparel, Laundry
Sewing Machine Operator
Tailor
Washer, Machine
Machine Tool Operation and Repair Occupations
Machine-Tool Operator (Toolroom)
Tool and Die Maker
Material Handling and Packing Occupations
Forklift Operator
Fuel Distribution System Operator
Material Coordinator
Material Expediter
Material Handling Laborer

11.65
14.04
8.29

9.32

9.80

11.41
12.64
10.13
19.14
22.79
22.79
27.57
27.57
33.05

19.61
18.47
23.47
28.71
17.87
22.71
27.77
24.99
14.72
13.28
17.40
22.11
27.04
32.71

7.76
7.76
10.07
7.76
7.76
7.76
7.76
7.76
10.65
11.68
8.63

17.22
20.35

13.52
14.72
15.34
15.34
11.65



DTRS57-02-C-10050

Order Filler
Production Line Worker (Food Processing)
Shipping Packer
Shipping/Receiving Clerk
Stock Clerk (Shelf Stocker; Store Worker II)
Store Worker 1
Tools and Parts Attendant
Warehouse Specialist
Mechanics and Maintenance and Repair Occupations
Aircraft Mechanic
Aircraft Mechanic Helper
Aircraft Quality Control Inspector
Aircraft Servicer
Aircraft Worker
Appliance Mechanic
Bicycle Repairer
Cable Splicer
Carpenter, Maintenance
Carpet Layer
Electrician, Maintenance
Electronics Technician, Maintenance 1
Electronics Technician, Maintenance 11
Electronics Technician, Maintenance 111
Fabric Worker
Fire Alarm System Mechanic
Fire Extinguisher Repairer
Fuel Distribution System Mechanic
General Maintenance Worker
Heating, Refrigeration and Air Conditioning Mechanic
Heavy Equipment Mechanic
Heavy Equipment Operator
Instrument Mechanic
Laborer
Locksmith
Machinery Maintenance Mechanic
Machinist, Maintenance
Maintenance Trades Helper
Millwright
Office Appliance Repairer
Painter, Aircraft
Painter, Maintenance
Pipefitter, Maintenance
Plumber, Maintenance
Pneudraulic Systems Mechanic
Rigger
Scale Mechanic
Sheet-Metal Worker, Maintenance
Small Engine Mechanic
Telecommunication Mechanic I
Telecommunication Mechanic II

12.48
13.52
13.90
13.90
12.54
10.58
13.52
12.96

17.75
13.91
18.42
15.45
16.24
17.33
14.22
20.41
19.57
18.68
21.47
13.39
18.53
20.67
15.45
17.75
14.72
17.75
16.24
19.75
18.73
20.82
20.41
12.51
17.02
20.06
20.00
13.91
17.75
17.33
17.19
17.02
20.29
19.57
17.75
17.75
16.24
19.72
16.24
19.72
21.18
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Telephone Lineman
Welder, Combination, Maintenance
Well Driller
Woodcraft Worker
Woodworker
Miscellaneous Occupations
Animal Caretaker
Carnival Equipment Operator
Carnival Equipment Repairer
Carnival Worker
Cashier
Desk Clerk
Embalmer
Lifeguard
Mortician
Park Attendant (Aide)
Photofinishing Worker (Photo Lab Tech., Darkroom Tech)
Recreation Specialist
Recycling Worker
Sales Clerk
School Crossing Guard (Crosswalk Attendant)
Sport Official
Survey Party Chief (Chief of Party)
Surveying Aide
Surveying Technician (Instr. Person/Surveyor Asst./Instr.)
Swimming Pool Operator
Vending Machine Attendant
Vending Machine Repairer
Vending Machine Repairer Helper
Personal Needs Occupations
Child Care Attendant
Child Care Center Clerk
Chore Aid
Homemaker
Plant and System Operation Occupations
Boiler Tender
Sewage Plant Operator
Stationary Engineer
Ventilation Equipment Tender
Water Treatment Plant Operator
Protective Service Occupations
Alarm Monitor
Corrections Officer
Court Security Officer
Detention Officer
Firefighter
Guard |
Guard 11
Police Officer

19.72
17.75
17.75
17.75
15.31

10.48
11.14
11.80
9.22

11.25
13.70
17.18
12.23
19.76
15.30
12.66
19.09
12.81
12.23
9.22

12.23
18.10
11.98
16.45
13.01
11.14
13.01
11.14

11.94
13.30
11.80
19.09

18.09
17.02
18.09
13.91
17.02

14.13
19.04
19.04
19.04
18.42
9.05

14.24
22.29
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Stevedoring/Longshoremen Occupations
Blocker and Bracer
Hatch Tender
Line Handler
Stevedore |
Stevedore 11
Technical Occupations
Air Traffic Control Specialist, Center (2)
Air Traffic Control Specialist, Station (2)
Air Traffic Control Specialist, Terminal (2)
Archeological Technician I
Archeological Technician II
Archeological Technician III
Cartographic Technician
Civil Engineering Technician
Computer Based Training (CBT) Specialist/ Instructor
Drafter I
Drafter I1
Drafter III
Drafter IV
Engineering Technician I
Engineering Technician 11
Engineering Technician 11
Engineering Technician [V
Engineering Technician V
Engineering Technician VI
Environmental Technician
Flight Simulator/Instructor (Pilot)
Graphic Artist
Instructor
Laboratory Technician
Mathematical Technician
Paralegal/Legal Assistant I
Paralegal/Legal Assistant II
Paralegal/Legal Assistant III
Paralegal/Legal Assistant [V
Photooptics Technician
Technical Writer
Unexploded (UXO) Safety Escort
Unexploded (UXO) Sweep Personnel
Unexploded Ordnance (UXO) Technician I
Unexploded Ordnance (UXO) Technician 11
Unexploded Ordnance (UXO) Technician I1I
Weather Observer, Combined Upper Air and
Surface Programs (3)
Weather Observer, Senior (3)
Weather Observer, Upper Air (3)
Transportation/ Mobile Equipment Operation Occupations
Bus Driver
Parking and Lot Attendant

16.97
16.97
16.97
16.32
18.24

28.11
19.38
21.35
17.51
19.60
24.26
21.90
21.30
22.61
12.68
14.57
19.09
24.26
12.98
14.58
17.59
20.80
23.51
23.90
21.48
27.36
21.99
21.99
17.06
19.04
14.80
18.72
22.74
27.51
19.76
26.96
17.87
17.87
17.87
21.62
2591

19.43
21.57
19.43

15.89
9.98
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Shuttle Bus Driver 13.83
Taxi Driver 12.03
Truckdriver, Heavy Truck 18.24
Truckdriver, Light Truck 13.83
Truckdriver, Medium Truck 17.18
Truckdriver, Tractor-Trailer 19.04

ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS:

HEALTH & WELFARE: Life, accident, and health insurance plans, sick leave, pension plans, civic and
personal leave, severance pay, and savings and thrift plans. Minimum employer contributions costing an
average of $2.56 per hour computed on the basis of all hours worked by service employees employed on
the contract.

VACATION: 2 weeks paid vacation after 1 year of service with a contractor or successor; 3 weeks after 5
years, and 4 weeks after 15 years. Length of service includes the whole span of continuous service with
the present contractor or successor, wherever employed, and with the predecessor contractors in the
performance of similar work at the same Federal facility. (Reg. 29 CFR 4.173)

HOLIDAYS: A minimum of eleven paid holidays per year: New Year's Day, Martin Luther King Jr's
Birthday, Washington's Birthday, Good Friday, Memorial Day, Independence Day, Labor Day, Columbus
Day, Veterans' Day, Thanksgiving Day, and Christmas Day. A contractor may substitute for any of the
named holidays another day off with pay in accordance with a plan communicated to the employees
involved.) (See 29 CFR 4.174)

THE OCCUPATIONS WHICH HAVE PARENTHESES AFTER THEM RECEIVE THE FOLLOWING
BENEFITS (as numbered):

1) Does not apply to employees employed in a bona fide executive, administrative, or professional
capacity as defined and delineated in 29 CFR 541. (See CFR 4.156)

2) APPLICABLE TO AIR TRAFFIC CONTROLLERS ONLY - NIGHT DIFFERENTIAL: An
employee is entitled to pay for all work performed between the hours of 6:00 P.M. and 6:00 A.M. at the
rate of basic pay plus a night pay differential amounting to 10 percent of the rate of basic pay.

3) WEATHER OBSERVERS - NIGHT PAY & SUNDAY PAY: If you work at night as part of a
regular tour of duty, you will earn a night differential and receive an additional 10% of basic pay for any
hours worked between 6pm and 6am. If you are a full-time employed (40 hours a week) and Sunday is
part of your regularly scheduled workweek, you are paid at your rate of basic pay plus a Sunday premium
of 25% of your basic rate for each hour of Sunday work which is not overtime (i.e. occasional work on
Sunday outside the normal tour of duty is considered overtime work).

HAZARDOUS PAY DIFFERENTIAL: An 8 percent differential is applicable to employees employed in
a position that represents a high degree of hazard when working with or in close proximity to ordinance,
explosives, and incendiary materials. This includes work such as screening, blending, dying, mixing, and
pressing of sensitive ordnance, explosives, and pyrotechnic compositions such as lead azide, black
powder and photoflash powder. All dry-house activities involving propellants or explosives.
Demilitarization, modification, renovation, demolition, and maintenance operations on sensitive
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ordnance, explosives and incendiary materials. All operations involving regrading and cleaning of
artillery ranges.

A 4 percent differential is applicable to employees employed in a position that represents a low degree of
hazard when working with, or in close proximity to ordnance, (or employees possibly adjacent to)
explosives and incendiary materials which involves potential injury such as laceration of hands, face, or
arms of the employee engaged in the operation, irritation of the skin, minor burns and the like; minimal
damage to immediate or adjacent work area or equipment being used. All operations involving,
unloading, storage, and hauling of ordnance, explosive, and incendiary ordnance material other than small
arms ammunition. These differentials are only applicable to work that has been specifically designated
by the agency for ordnance, explosives, and incendiary material differential pay.

** UNIFORM ALLOWANCE **

If employees are required to wear uniforms in the performance of this contract (either by the terms of the
Government contract, by the employer, by the state or local law, etc.), the cost of furnishing such
uniforms and maintaining (by laundering or dry cleaning) such uniforms is an expense that may not be
borne by an employee where such cost reduces the hourly rate below that required by the wage
determination. The Department of Labor will accept payment in accordance with the following standards
as compliance:

The contractor or subcontractor is required to furnish all employees with an adequate number of uniforms
without cost or to reimburse employees for the actual cost of the uniforms. In addition, where uniform
cleaning and maintenance is made the responsibility of the employee, all contractors and subcontractors
subject to this wage determination shall (in the absence of a bona fide collective bargaining agreement
providing for a different amount, or the furnishing of contrary affirmative proof as to the actual cost),
reimburse all employees for such cleaning and maintenance at a rate of $3.35 per week (or $.67 cents per
day). However, in those instances where the uniforms furnished are made of "wash and wear" materials,
may be routinely washed and dried with other personal garments, and do not require any special treatment
such as dry cleaning, daily washing, or commercial laundering in order to meet the cleanliness or
appearance standards set by the terms of the Government contract, by the contractor, by law, or by the
nature of the work, there is no

requirement that employees be reimbursed for uniform maintenance costs.

** NOTES APPLYING TO THIS WAGE DETERMINATION **
Source of Occupational Title and Descriptions:

The duties of employees under job titles listed are those described in the "Service Contract Act Directory
of Occupations," Fourth Edition, January 1993, as amended by the Third Supplement, dated March 1997,
unless otherwise indicated. This publication may be obtained from the Superintendent of Documents, at
202-783-3238, or by writing to the Superintendent of Documents, U.S. Government Printing Office,
Washington, D.C. 20402. Copies of specific job descriptions may also be obtained from the appropriate
contracting officer.

REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE
{Standard Form 1444 (SF 1444)}
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Conformance Process:

The contracting officer shall require that any class of service employee which is not listed herein and
which is to be employed under the contract (i.e., the work to be performed is not performed by any
classification listed in the wage determination), be classified by the contractor so as to provide a
reasonable relationship (i.e., appropriate level of skill comparison) between such unlisted classifications
and the classifications listed in the wage determination. Such conformed classes of employees shall be
paid the monetary wages and furnished the fringe benefits as are determined. Such conforming process
shall be initiated by the contractor prior to the performance of contract work by such unlisted class(es) of
employees. The conformed classification, wage rate, and/or fringe benefits shall be retroactive to the
commencement date of the contract. {See Section 4.6 (C)(vi)} When multiple wage determinations are
included in a contract, a separate SF 1444 should be prepared for each wage determination to which a
class(es) is to be conformed.

The process for preparing a conformance request is as follows:

1) When preparing the bid, the contractor identifies the need for a conformed occupation(s) and computes
a proposed rate(s).

2) After contract award, the contractor prepares a written report listing in order proposed classification
title(s), a Federal grade equivalency (FGE) for each proposed classification(s), job description(s), and
rationale for proposed wage rate(s), including information regarding the agreement or disagreement of the
authorized representative of the employees involved, or where there is no authorized representative, the
employees themselves. This report should be submitted to the contracting officer no later than 30 days
after such unlisted class(es) of employees performs any contract work.

3) The contracting officer reviews the proposed action and promptly submits a report of the action,
together with the agency's recommendations and pertinent information including the position of the
contractor and the employees, to the Wage and Hour Division, Employment Standards Administration,
U.S. Department of Labor, for review. (See section 4.6(b)(2) of Regulations 29 CFR Part 4).

4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, or disapproves the action
via transmittal to the agency contracting officer, or notifies the contracting officer that additional time
will be required to process the request.

5) The contracting officer transmits the Wage and Hour decision to the contractor.
6) The contractor informs the affected employees.
Information required by the Regulations must be submitted on SF 1444 or bond paper.

When preparing a conformance request, the "Service Contract Act Directory of
Occupations" (the Directory) should be used to compare job definitions to insure that
duties requested are not performed by a classification already listed in the wage
determination. Remember, it is not the job title, but the required tasks that determine
whether a class is included in an established wage determination. Conformances may not
be used to artificially split, combine, or subdivide classifications listed in the wage
determination.
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ATTACHMENT J.9 GOVERNMENT FURNISHED EQUIPMENT/PROPERTY

REPORT DATE 04/03/02 RUN DATE 04/03/02

REPORT NO SELECT PMA PAGE 1

TAG NOMENCLATURE

26579
33424
34181
34285
34865
35687
46396
46795
47340
47445
47447
47859
48090
48334
48811
49782
50477
50480
51747
51748
51749
51750
51752
54025
54927
55121
55361
55362
55363
55364
55365
55366
55370
55372
55373
55374
55406
55505
55786
55787
56171
56176
56184
56185
56186
56333
56563
56564
56715
56970
56971

Attachment J.9

TRANSPORTATION SYSTEMS CENTER PROPERTY MANAGEMENT PMA INQUIRY

PRINTER
DISPLAY UNIT
DISPLAY UNIT
PRINTER
DISPLAY UNIT
DISPLAY UNIT
DISPLAY UNIT
PRINTER
SCANNER
DISPLAY UNIT
DISPLAY UNIT
DISPLAY UNIT
DISPLAY UNIT
PROJECTOR
DISPLAY UNIT
VCR
PROCESSOR
PROCESSOR
PROCESSOR
PROCESSOR
PROCESOR
DISPLAY UNIT
DISPLAY UNIT
DISPLAY UNIT
CAMERA
DISPLAY UNIT
PROCESSOR
PROCESSOR
PROCESSOR
PROCESSOR
PROCESSOR
PROCESSOR
PROCESSOR
DISPLAY UNIT
DISPLAY UNIT
PROCESSOR
PRINTER
CALCULATING
HARD DRIVE
CD ROM
PROCESSOR
DISPLAY UNIT
PROCESSOR
DISK DRIVE
DISK DRIVE
PROJECTOR
PROCESSOR
DISPLAY UNIT
SCANNER
DISPLAY UNIT
DISPLAY UNIT

NMANUFACTURER MODEL NUMBER
HEWLETT PACKARD 33440A
SONY GDM1936
SONY STD9752
TEKTRONIX 4694PXI
GATEWAY 2000 CS1572FS
GATEWAY 2000 CS1572FS
MAG DX15FE
HEWLETT PACKARD C2184A
MICROTEK MRS-600E3
SPECTRUM K346LAKSP
SPECTRUM K346LAKSP
MICRON LM-1764A
MITSUBISHI XC3730C
KODAK VIDEOMATE 2000
MICRON LM1764
SONY SNEVS7000
E.L.I PC-AT
E.L.I PC-AT
MICRON ATCX266
MICRON ATCX266
MICRON ATCX233
MICRON MNN1046
MICRON MNN1046
MICRON MNN1045
OLYMPUS D-600L
SONY 400PS
MICRON MIL300MX
MICRON MIL300MX
MICRON MIL300MX
MICRON MIL300MX
MICRON NIL300MX
MICRON MIL300MX
MICRON MIL300MX
MICRON MNN1068
MICRON MNN1068
MICRON MIL300MX
HEWLETT PACKARD C4704A
ROYAL 770HD
QUANTUM 560376
YAMAHA 1160604
MICRON CLTO083
MICRON MNN1087
MACINTOSH M7556LL/A
IMATION 5045BM2
ZIP Z10045B
SANYO NMN
MICRON GLTO083
MICRON MNNO0108700
UMAX SPKG13120
GEM NMN
GEM NMN

REPORT DATE 04/03/02 RUN DATE 04/03102

Attachment J.9

B2803JO8778
2010552
2001269
JP26193
NHL186344
MA1531167229
HD2944006473
US5591B1H3
S5C7525784
LSD54401030
IND54219006
CR20831525
S603001852
217588
63000CR20174098
S01-0018453-7
9099702
9109701
1132875-0001
1132875-0002
1132874-0001
FG7524527
FG7524528
FS7516101
4011084
17043958M
1373444-005
1373444-0007
1373444-0002
1373444-0003
1373444-0004
1373444-0001
1373445-0002
9837108559
9837108535
1373446-0001
ESB8917868
NSN
1.89818E+11
AD149299
1661879

56533
SG9190PYGHZ
BA9905051675M
PKBWI18E707
PLC-9000NA
18569270001
9237111812213
H6S00296B000912
GFFAM93063855
GFFAM93063847

7025
7025
7025
7025
7025
7025
7025
7025
7025
7025
7025
7025
7025
6730
7025
5820
7010
7010
7010
7010
7010
7025
7025
7025
6720
7025
7010
7010
7010
7010
7010
7010
7010
7025
7025
7010
7025
7420
7025
7025
7010
7025
7010
7025
7025
6730
7010
7025
7025
7025
7025

TRANSPORTATION SYSTEMS CENTER PROPERTY MANAGEMENT PMA INQUIRY

REPORT NO SELECT PMA PAGE 2

OCUMENT NO LOCATION/RECEIVER TXN

5 NOMENCLATURE
72 DISPLAY UNIT GEM

)9 PROCESSOR MACINTOSH
35 CD ROM DRIVE LACIE
10 FACSIMILE SET MURATEC

NMANUFACTURER

G4
300065
F86

MODEL NUMBER
MN

GFFAM93063826 7025
XB94 61DHHLK 7010
19441814 7025
77120086 5815

SERIAL NUMBER

IMPAC
IMPAC
IMPAC
00F50023

MORIN, D
MORIN, D

OLIVER,T
SHOUCAIR, E

HHHAEHAAaH S S

HHHA 4

EICICI HHHAEAEZS S

=

zZ

zzzZz

SERIAL NUMBER FSC DOCUMENT NO LOCATION/RECEIVER TXN DATE

02/03/2021
02/03/2021
02/03/2021
02/03/2021
02/03/2021
02/03/2021
02/03/2026
02/03/2021
02/03/2021
02/03/2021
02/03/2021
99/07/12

99/11/19

02/03/2025
02/03/2021
00/04/20

02/03/2021
02/03/2021
02/03/2021
02/03/2021
02/03/2021
02/03/2021
02/03/2021
02/03/2021
02/03/2025
02/03/2021
02/03/2021
02/03/2021
02/03/2026
02/03/2021
02/03/2021
02/03/2021
02/03/2026
02/03/2026
99/07/12

02/03/2021
02/03/2021
99/01/12

02/03/2021
02/03/2021
02/03/2021
02/03/2021
02/03/2026
02/03/2026
02/03/2021
99/09/28

02/03/2026
02/03/2026
02/03/2026
02/03/2026
99/11/02

OVOUCH BLDG FURM AMOUNT

88-P-81121 MORIN,D
92981641 MORIN,D
93P80622 MORIN,D
93P80754 MORIN,D
93P81054 MORIN,D
93P81533 MORIN,D
IMPAC MORIN,D
IMPAC MORIN,D
IMPAC MORIN,D
96P80507 MORIN,D
96P80507 MORIN,D
96980594 SEMBLE,A
96P81082 GOPEN,R
FOW GOPEN,R
IMPAC MORIN,D
97P80603 WESTWOOD,MA
97P80961 MORIN,D
97980961 MORIN,D
98F80352 MORIN,D
98F80352 MORIN,D
98F80352 MORIN,D
98F80352 MORIN,D
98F80352 MORIN,D
98P80488 MORIN,D
IMPAC GOPEN,R
99P80274 MORIN,D
98F81000 MORIN,D
98F81000 MORIN,D
98F81000 MORIN,D
98F81000 MORIN,D
98F81000 MORIN,D
98F81000 MORIN,D
98F81000 MORIN,D
98F81000 MORIN,D
98F81000 SEMBLE,A
98F81000 MORIN,D
98F81001 MORIN,D
FS/6913808  HOLDMAN,J
IMPAC MORIN,D
IMPAC MORIN,D
IMPAC MORIN,D
IMPAC MORIN,D
IMPAC MORIN,D
IMPAC MORIN,D
IMPAC MORIN,D
99P80577 GOPEN,R
IMPAC MORIN,D
IMPAC MORIN,D
IMPAC MORIN,D
IMPAC MORIN,D
IMPAC WALKER,A
DATE
N 02/03/2026 718
N 02/03/2026 582
N 99/12/10 250
T 00/06/15 314

08 36 198
08 41 2,475
108 41 200
108 38 1,298
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PRINTER
PRINTER
PRINTER
STORAGE UNIT
PROCESSOR
DISPLAY UNIT
DISPLAY UNIT
PROCESSOR
PROCESSOR
DISPLAY UNIT
DISPLAY UNIT
DISPLAY UNIT
PROJECTOR
CAMERA
PROCESSOR
PRINTER
PROCESSOR
DISPLAY UNIT
PROCESSOR
DISPLAY UNIT
CALCULATING
PRINTER
PRINTER
DISPLAY UNIT
PROCESSOR
SCANNER
COPYING
PRINTER
PRINTER
DISPLAY UNIT
SCANNER
PROCESSOR
DISPLAY UNIT
TV/VCR
TV/VCR
PROCESSOR
PROCESSOR
DISPLAY UNIT
HARD DRIVE
PROJECTOR
PROJECTOR

vV

PROCESSOR
DISPLAY UNIT
PROCESSOR
DISPLAY UNIT

SERIAL NUMBER

NOMENCLATURE
PLOTTER

TAPE DRIVE
PRINTER
PROCESSOR
DISPLAY UNIT
PROCESSOR
SPEAKER
METER
MICROPHONE
MICROPHONE
LECTERN
PROJECTOR
PROJECTOR
RECEIVER
MICROPHONE
MICROPHONE
MICROPHONE
PROJECTOR
PROJECTOR
LENS
RECORDER

DTRS57-02-C-10050

EPSON
EPSON
EPSON
SONY

SUN
OPTIQUEST
MICRON
MICRON
MICRON
MICRON
MICRON
MICRON
DUKANE
NIKON
TOSHIBA
HEWLETT PACKARD
MICRON
MICRON
MICRON
MICRON
ROYAL
CANON
EPSON

RIC
MACINTOSH
UMAX
XEROX
EPSON
EPSON
VIEW SONIC
FUJITSU
SUN MICROSYSTEM
VIEWSONIC
PANASONIC
PANASONIC
APPLE
EPIQ
FELLOWS
SEAGATE
DUKANE
DUKANE
SONY

SONY
APPLE
VIEWSONIC
EPIQ
VIEWSONIC

REPORT DATE 04103/02 RUN DATE 04/03/02

SCAN 2000
SCAN 2000
SCAN 2000
SDX500C
ULTRA5-360
V55
MNN1078
CLT082
CLT082
7000X
7000X
7000X
SF6000
D-1
PS210VA
C4216A
Cp-CS;
TV1X
CP400
M1092
770HD
BJC-85
900

570

G3

6108

NMN
STYLUS 900
STYLUSCOLOR900
GS790
3096G

147

E70
PAPVC1341
PAPVC1341
M7891LL/A
221084
E70
ST336704LW
SF4030
SF4030
TV1041V
TV10411V
M7688LL
E70
PC133-64
E70

TRANSPORTATION SYSTEMS CENTER PROPERTY MANAGEMENT PMA INQUIRY

REPORT NO SELECT PMA PAGE 3

NMANUFACTURER
HEWLETT PACKARD

IOMEGA

EPSON

DELL
VIEWSONIC
COMTECH

BELL & HOWELL
TRIPLETT
ELECTRO VOICE
ELECTRO VOICE
INT'NL
EASTMAN KODAK
EASTMAN KODAK
EDCOR

ELECTRO VOICE
ELECTRO VOICE
AKG

EASTMAN KODAK
EASTMAN KODAK
NIKON

SONY

C4713A
2250USB
980

NMN
7033D
MB486 10/4
12568
630-PLK
666

666

L1370
AF-2
AF-2
ST-3
AKG-D160
AKG-D160
D160E
AF-2
RA-960
NIKKOR
CS-200

BTPK005201
BTPK007576
BTPK004872
NSN
FW94730100
6D84801616
1542712
2016392
2016391
1547116
1550991
1547113
2000908
5006083
29328133V
USBB005689
2121292-0001
0037V11H3177S
2283247-001
137V11H73541
NSN

XDS83896
BGL1082664
BDL40784
XA8492DRD8G
R6UOD37C07855
DOC576656
BGL1085045
BGL1075526
7003349118
977

005F0906
21P005201827
1AR30547
1AA31157
XA1050BTJ3B
BV025779
21P004600922
1191661012SE36
2043444
2043446
2008793
2008799
XA1150E2KXR
21P010807687
BX635210
71P010803448

SG11H11031

750M18M364
CLQ1081740
DBNLO11
3830509373
970210016
NSN

NSN

NSN

NSN

NSN
2240952
2242099
102131

NSN

NSN

NSN
1473131
2068445
208968
4002474

7025
7025
7025
7025
7010
7025
7025
7010
7010
7025
7025
7025
6730
6720
7010
7025
7010
7025
7010
7025
7420
7025
7025
7025
7010
7025
3610
7025
7025
7025
7025
7010
7025
5820
5820
7010
7010
7025
7025
6730
6730
5820
5820
7010
7025
7010
7025

IMPAC
IMPAC
IMPAC
00P80080
00P80081
00P80081
00F50025
00F50029
00F50029
00F50029
00F50029
00F50029
IMPAC
99P80880
IMPAC
00P80232
IMPAC
IMPAC
IMPAC
IMPAC
FS/0229010
IMPAC
IMPAC
00F50020
00F50020
00F50020
98F00013
IMPAC
IMPAC
IMPAC
95P80358
Lo/
IMPAC
IMPAC
IMPAC
IMPAC
IMPAC
IMPAC
IMPAC
IMPAC
IMPAC
IMPAC
IMPAC
IMPAC
IMPAC
IMPAC
IMPAC

Attachment J.9

7025

7025
7025
7010
7025
7010
6730
6625
5965
5965
7195
6730
6730
5965
5965
5965
5965
6730
6730
6760
5835

OLIVER, T
OLIVER, T
OLIVER, T
PRO DIRECT,MN
MORIN, D
MORIN, D
MORIN, D
MORIN, D
MORIN, D
OLIVER, T
MORIN, D
OLIVER, T
GOPEN, R
GOPEN, R
MORIN, D
MORIN, D
MORIN, D
MORIN, D
KERAMATY, L
KERAMATY, L
WHALLER, S
MORIN, D
MORIN, D
MORIN, D
MORIN, D
MORIN, D
MORIN, D
MORIN, D
MORIN, D
MORIN, D
PARK, B
MORIN, D
MORIN, D
GOPEN, R
GOPEN, R
MORIN, D
MORIN, D
MORIN, De
GOPEN, R
GOPEN, R
GOPEN, R
GOPEN, R
GOPEN, R
MORIN, D
MORIN, D
MORIN, D
MORIN, D

HHHZz 22

z =z

ZzZzzz2z22249432%=2

HZzZ =z 43222

99/12/03
99/12/03
99/12/03
00/04/20
02/03/2021
02/03/2021
02/03/2021
02/03/2026
02/03/2025
99/12/13
02/03/2026
99/12/13
99/12/16
02/03/2025
02/03/2021
02/03/2021
02/03/2021
02/03/2021
00/06/05
00/06/05
00/09/18
00/08/25
00/08/31
02/03/2021
02/03/2021
02/03/2021
02/03/2021
00/09/28
02/03/2026
00/10/10
97/07/01
02/03/2021
01/02/2020
01/02/2027
01/02/2027
02/03/2026
02/03/2026
02/03/2026
01/04/2019
01/03/2026
01/03/2026
01/04/2002
01/04/2002
02/03/2021
01/05/2018
01/05/2022
02/03/2021

FSC DOCUMENT NO LOCATION/RECEIVER TXN

IMPAC

IMPAC
IMPAC
IMPAC
93P81003
96P80507

Fow

TS
TS
TS
TS
TS
TS
Fow
TS
TS
Fow
TS

MORIN, D
MORIN, D
MORIN, D
MORIN, D
MORIN, D
MORIN, D
PARK, B

GOPEN, R
PARK, B

PARK, B

GOPEN, R
GOPEN, R
GOPEN, R
GOPEN, R
GOPEN, R
GOPEN, R
GOPEN, R
GOPEN, R
GOPEN, R
GOPEN, R
GOPEN, R

=}

HZ M4

01/06/2007

02/03/2026
01/08/2024
02/01/2011
02/03/2026
02/03/2026
93/04/21
00/03/09
93/04/21
93/04/21
02/03/2021
02/03/2021
02/03/2021
02/03/2021
00/03/13
00/03/13
00/03/10
02/03/2021
02/03/2021
02/03/2022
00/03/13

574
574
574
255
298
298
308
305
305
305
305
305
578
347
752
559
938
10046
1294
1294
1333
1474
1402
1558
1558
1558
1557
10023
10064
10064
950702
941417
10483
10768
10768
10706
10779
10779
10811
10677
10677
10771
10771
10914
10943
10940
11028

DATE
11023

11021
11345
20265
930789
960670
713001

616
713001
713001
723014
733270
733270
733273
733273
733273

616
733400
7 3016
741078
760097

401
401
401

00
108

08
108
108
108
401

08
401

00

08
108
108
108
108

01
401
108

08
108
108
108
108
108
108
108

08

08
108
108
300
300
108
108
108
300
300
300
301

01
108
108
108
108

108

108
108
108
108
108
201
300

01

01
201
201
201

01
300
300
300

01
201

00

00

17
17
19
28
46
46
41
44

15
30

38
40
37
35
13
13
35
46A
46A
40
40
40
40
40A
42
46A
40
46
46A
28
28
42
47
47
28
25
28
28
28
41
46A
46A
46

46A

41
35
46A

20B
28
14
14
20
20
20
14
28
28
28
14
20
28
28

345
345
345
3,395
2,343
165
250
1,000
1,000
545
545
545

, 57
4,895
1,099
2,922
1,000
500
1,034
400
39
294
700
1,000
30,000
360
79,177
700
700
499
5,075

199
199
199
1,299
649
189
2,003
500
500
437
437
1,299
179
629
199

OVOUCH BLDG FLIRM AMC

1,179

100
189
1,299
450
840
66
200
162
162
260
122
122
237
60
60
150
147
577
169
124
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PROJECTOR
RECORDER
PROJECTOR
CUTTER
AMPLIFIER
FLASH
FLASH
STITCHER
DRILL
CAMERA
TRIPOD
BINDING
CASE

MOUNT
CAMERA, VIDEO
RECORDER
CAMERA
TYPEWRITER
RECORDER
PROJECTOR
PROJECTOR
PROJECTOR
PROJECTOR
RECORDER
LECTERN
VIDEO
VIDEO
RECORDER, VIDE
CAMERA
DECODER

TAG NOMENCLATURE

93
05
57
75
88
95
72
83
88
33
00
84
99
18
68
30
31
32
33
34
35
36
37
41
46
47
56
57
58
70
72
75
77
78
79
82
85
32

PROJECTOR
VIDEO
ANSWERING
CABINET
TV/VCR SET
DISPLAY UNIT
PRINTER

PAPER FOLDER
DISPLAY UNIT
COLOR ENCODER
RECORDER, VIDE
STEREO, AUDIO
TAPE
RECORDER, VIDE
CAMERA

VIDEO CAMERA
CORRECTOR, TIM
CONTROLLER
RECORDER, VIDE
PROGRAMMER, SL
RECORDER
RECORDER
SLIDE
INTERFACE
MICROPHONE
RECEIVER
PUNCH

PUNCH

PUNCH

LENS

LENS

MOTOR DRIVE
LENS

LENS

LENS

FLASH

TRIPOD
RECORDER, VIDE

DTRS57-02-C-10050

EASTMAN KODAK
PANASONIC
EASTMAN KODAK
CHALLENGE MACH
Jve

SUNPAC

SUNPAC
BOSTITCH
CHALLENGE
NIKON

BOGEN

VELCO

SONY

SONY
PANASONIC
PANASONIC
NIKON

IBM

PANASONIC
BESELER

KODAK

KODAK

KODAK
REALISTIC
PASO
PANASONIC
PANASONIC
PANASONIC
NIKON
ELECTROHOME

AF-2
RS-1500US
A-F2
193-HBE
JA-544
511

511

7

EH-3A

F3

NMN

323
VPH-722Q
sU722
GE5036
CVP5028X
FM-2
6705
X528
VG-514
4400
4400
CT1000
CTR-70
L276
PV-1360
PV1360
NV-9600
FM-2
38-800310-71

3777165
RL-702038
3862835
20888
14306090
NSN

NSN
G70801254
56938

NSN

NSN

13317

NSN

NSN
4YBO3481
C5HB00659
7341386
6329836
51BCA30903
NSN
922963
924031
508801
67446985
181181361
065C13840
G6SC14264
K6TC00026
N7344735
100180002

REPORT DATE 04/03/02 RUN DATE 04/03/02

NMANUFACTURER
BESELER VUGRAPH-II
LAIRD VvC-2000
AT&T 1310
CUSTOM DESIGN NMN
PANASONIC PV-M-2028
NEC CM-1991A
APPLE LASERWRITER NTX
BAUM 714
LEADER LBO-5864
LAIRD 1032
Jve BRS-6110
PANASONIC RX-CT800
MARSH ELECTRONI SW4943
Jgve BR-S611U
HASSELBLAD 503CX
Jve KY-17
MICROTIME TX4
MICROTIME TX4
PANASONIC AG-1960
TIFFEN NMN
MARANTZ PMD420
MARANTZ PMD420
KODAK CY1A
ELECTROHOME 38-800314-61
NADY 101HT
NADY 101HT
VELOBIND 323
GBC 111pM-2
VELOBIND 292
CARL ZEISS NMN
CARL ZEISS NMN
NIKON MD-12
NIKON NMN
NIKON NMN
CARL ZEISS NMN
NIKON SB16
BOGEN 3021
Jvc BR-S811U

6730
5805
6730
3610
5820
6760
6760
3610
3610
6720
6760
3610
6760
6760
7025
7025
6720
7430
5835
6730
6730
6730
6730
5835
7195
5836
5836
5836
6720
7025

TS

TS

TS

TS

TS
BPA-9176
BPA-9176
81F80840
81P81035
82P80593
Fow
84P80738
83P81598
83P81598
85A80230
85A80230
85A80198
86F80217
86-X-80218
86-F-82190
87-P-80600
87-P-80600
87-P-80600
87-P-80589
87-A-80044
87-P-80599
87-P-80599
87-P-80599
85A80198
87-F-81966

Attachment J.9

GOPEN, R
GOPEN, R
GOPEN, R
PARK, B
GOPEN, R
GOPEN, R
GOPEN, R
PARK, B
PARK, B
GOPEN, R
GOPEN, R
PARK, B
GOPEN, R
GOPEN, R
GOPEN, R
GOPEN, R
GOPEN, R
PARK, B
GOPEN, R
GOPEN, R
GOPEN, R
GOPEN, R
GOPEN, R
GOPEN, R
GOPEN, R
GOPEN, R
GOPEN, R
GOPEN, R
GOPEN, R
GOPEN, R

= HHHEa 343494

HH a3 4a9

IR IR I

TRANSPORTATION SYSTEMS CENTER PROPERTY MANAGEMENT PMA INQUIRY
FSC DOCUMENT NO LOCATIONIRECEIVER TXN

MODEL NUMBER

NSN
11048702184
881796BQ
NSN
B-9AA12131
26202197
588379
NSN
8070234
20104

NSN
CPOFB85075
3217
13613003
11EV16660
12450113
100126E
70027
IOHGO0187
1461884
04U750170
92U600159
11863
100200051
11267
101190026
71520
BC04733
5428
7172225
4204354
1622443
349694
480457
6925919
6074963
NSN
13612558

SERIAL NUMBER

6730
5895
5805
7125
5820
7025
7025
7035
7025
7025
5836
5820
3610
5836
6720
6720
5836
7025
5836
7025
5836
5836
6730
7025
5965
5895
5110
5110
5110
6760
6760
6760
6760
6760
6760
6760
6760
5836

FOW
88-pP-81082
88xX80334
89P81216
89p81244
89F81223
89F81972
FOW
89P82549
90P80313
90981350
FOW
91P81198
92F80343
92F80372
FOW

FOW

FOW

FOW

FOW

FOW

FOW

FOW

FOwW

FOwW

FOwW

FOwW

FOwW

FOwW

FOwW

FOwW

FOwW

FOwW

FOW

FOwW

FOwW

FOwW
92P80548

GOPEN, R
GOPEN, R
GOPEN, R
GOPEN, R
GOPEN, R
GOPEN, R
GOPEN, R
PARK, B
GOPEN, R
GOPEN, R
GOPEN, R
GOPEN, R
PARK, B
GOPEN, R
GOPEN, R
GOPEN, R
WRM VIDEO GP
GOPEN, R
GOPEN, R
GOPEN, R
GOPEN, R
GOPEN, R
GOPEN, R
GOPEN, R
GOPEN, R
GOPEN, R
PARK, B
PARK, B
PARK, B
GOPEN, R
GOPEN, R
GOPEN, R
PARK, B
GOPEN, R
GOPEN, R
GOPEN, R
GOPEN, R
GOPEN, R

B a A

= HHEAaaaa A A A

=}

HHEaa a4

02/03/2022
02/03/2022
00/03/13
93/04/21
00/03/13
02/03/2022
02/03/2022
93/04/21
93/04/21
02/03/2022
00/03/09
93/04/21
02/03/2025
02/03/2025
00/03/13
00/03/13
02/03/2025
94/06/17
00/03/13
02/03/2021
02/03/2025
02/03/2025
02/03/2025
00/03/13

02/03/2025.

02/03/2025
00/03/13
00/03/13
02/03/2025
02/03/2025

DATE

02/03/2021
00/03/13
02/03/2025
02/03/2025
02/03/2025
00/03/13
00/03/13
93/04/21
00/03/13
00/03/13
00/03/13
00/03/13
93/04/21
00/03/13
02/03/2025
00/03/13
02/03/2021
00/03/13
00/03/13
02/03/2025
00/03/13
00/03/13
02/03/2025
02/03/2025
00/03/13
00/03/13
93/04/21
93/04/21
93/04/21
02/03/2025
02/03/2025
02/03/2025
02/03/2025
02/03/2021
02/03/2025
02/03/2026
02/03/2025
00/03/13

780305
780751
780683
780612
790727
790750
790750
810483
820251
820731

616
840402
840329
840329
850834
850834
850839
860447
860707
870288
870393
870393
870393
870462
870460
870461
870461
870461
850839
871154

201
201
00
401
300
01
401
01
01
01
300
01
401
300
00
00
401
108
300
300
201
201
300
300
102
201
300
300
01
01

20
20
28
46
28
42
42
46
4s
43
28
46
41
30A
28
28
42

28
28
11
20
28
28
25
20
28
28
43
14

310
950
155
3,418
255
133
133
2,458
4,050
1,325
100
2,930
805
405
1,065
798
258
575
115
358
245
245
785
50
1,190
5,398
275
275
258
421

OVOUCH BLDG FLIRM AMOUNT

871243
880871
890473
890624
890630
890669
920395
900994
900161
920394
900967
920340
910554
920111
920228
920340
920340
920340
920340
920340
920340
920340
920340
920340
920340
920340
920340
920340
920340
920340
920340
920340
920340
920340
920340
920340
920340
920284

01
300
300
00
01
00
00
01
00
00
00
00
01
00
01
00
300
300
00
01
00
00
01
01
00
00
01
01
01
01
01
01
01
00
01
08
01
300

[SIRN)

W W ww

NN

w

W w NN

I

43
28
28
30C
11
28
28
46
28
28
28
28
46
28
42
30A
28
28
28
14
28
28
14
20B
28
28
46
46
46
2
42
42
43
28
42

43
28

200
860
109
5,492
605
900
4,619
3,643
1,200
2,000
2,820
2,000
799
3,000
982
1,500
1,000
800
2,000
4,000
500
500
500
382
200
2,500
200
200
200
350
350
500
150
350
350
100
200
3,990
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07 TRIPOD BOGEN 3221 NSN 6760 FOW GOPEN, R T 00/03/13 920340 300 28 100
08 RECEIVER NADY 101LT 101288637 5895 FOW GOPEN, R T 00/03/13 920340 00 28 1,000
09 MICROPHONE NADY NMN NSN 5965 FOW GOPEN, R T 00/03/13 920340 300 28 500
94 DISPLAY,VIDEO PANASONIC NMN NSN 7025 FOP GOPEN, R T 02/03/2021 930758 300 28 500
91 MIXER,MIC SHURE M267 NSN 5965 92981136 GOPEN, R T 00/03/13 920783 300 28 528
52 RECEIVER, SATE TOSHIBA TRX-80 A619541E6 5820 92P80415 GOPEN, R T 00/03/13 921007 300 27 4,762
01 EQUALIZER RANE ME30 ME317767 7025 92P81224 GOPEN, R 00/03/13 930549 300 28 322
18 DISPLAY UNIT PMV5367 2035367 7025 92F81590 GOPEN, R T 00/03/13 930048 00 28 1,030
25 VIDEO PANASONIC AG7750 LIT7750 7025 92P81642 GOPF, N, R T 00/03/13 930051 300 28 3,500
71 DISPLAY UNIT SONY SONY PVM2030 7025 92F81590 GOPEN, R T 02/03/2021 930074 00 28 1,000
45 VIDEO= PANASONIC AG1960 DLTA02652 5836 92981570 GOPEN, R 00/03/13 930543 300 28 2,000
46 VIDEO PANASONIC AG1960 DLTA(02642 5836 92P81570 GOPEN, R T 00/03/13 930543 00 28 2,000
47 VIDEO PANASONIC AG1960 DLTA02656 5836 92981570 GOPEN, R T 00/03/13 930543 00 28 2,000
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TAG NOMENCLATURE NMANUFACTURER MODEL NUMBER SERIAL NUMBER FSC DOCUMENT NO LOCATIONIRECEIVER TXN DATE OVOUCH BLDG FURM AM:
848PROCESSOR COMMODORE AMIGA A2000C 292 7010 92PB1570 GOPEN, R T 00/03/13 930543 300 27Aa 1,430
849DISPLAY UNIT COMMODORE AMIGA 10845-D1 XT1044329 7025 92981570 GOPEN, R T 02/03/2021 930543 300 28 395
309CALCULATING TEXAS INSTRU T15045 II 242888 7420 93P80600 PARK, B 94/06/17 930599 401 46 41
390VIDEO LAIRD VC-2000 890925001-1 5895 FOP GOPEN, R T 02/03/2025 930758 300 30A 860
156PROJECTION SHARP QA-1650 2AU02186 6730 93F81479 GOPEN, R T 02/03/2021 931285 300 28 5,028
193CORRECTOR/VHS PRIME IMAGE 200S 2267 5836 93P81518 GOPEN, R T 00/03/13 931328 300 28 5,689
319WALKIE-TALKIE  NADY PRC3XBA 306126 5820 93pP81561 GOPEN, R T 02/03/2025 931396 300 28 75
320WALKIE-TALKIE  NADY PRC3XBA 306092 5820 93pP81561 GOPEN, R 02/03/2025 931396 00 28 75
321WALKIE-TALKIE  NADY PRC3YBA 304846 5820 93pP81561 GOPEN, R T 02/03/2025 931396 300 28 75
146PROJECTOR DILITE NMN D41174117 6730 FOW GOPEN, R T 02/03/2021 950055 300 28 800
478MICROPHONE ELECTRO-VOICE 92009 5965 FOW GOPEN, R T 02/03/2025 950070 01 11 162
992PROJECTOR ELMO EV-700AF 120417 6730 94981299 GOPEN, R 02/03/2021 950153 300 30 11,75C
966CAMERA POLAROID PRO-PAK NSN 6720 95F80324 GOPEN, R 02/03/2025 951210 01 42 323
021DISPLAY UNIT NEC JC-1538VMA 5X06384ET 7025 FOW GOPEN, R 00/03/10 616 00 28 1,000
218LENS NIKON MACROZOOM 339645 6760 FOW GOPEN, R T 02/03/2025 961423 401 43 150
221MICROPHONE NADY HT-10 111302903 5965 FOW GOPEN, R T 00/03/13 961423 300 28 200
222RECEIVER NADY 100/VHF 111302903 5895 FOW GOPEN, R T 00/03/13 961423 300 28 1,000
223MIXER SHURE M68 NSN 5965 FOW GOPEN, R 02/03/2025 961423 201 14 528
230RECEIVER NADY 10/VHF 101302551 5895 FOW GOPEN, R T 00/03/13 961423 300 28 1,000
231MICROPHONE NADY HT-10 101302551 5965 FOW GOPEN, R T 00/03/13 961423 300 28 200
236RECEIVER NADY 10/VHF 101302903 5895 FOW GOPEN, R T 00/03/13 961423 300 28 1,000
237RECEIVER NADY LT-ST 11265 5865 FOW GOPEN, R T 00/03/13 961423 300 28 2,500
238RECEIVER HADY 10/VHF 101104386 5895 FOW GOPEN, R 02/03/2025 961423 01 42 1,000
239RECEIVER NADY 10/VHF 11265 5865 FOW GOPEN, R 02/03/2025 961423 01 42 2,500
296DISPLAY UNIT SONY CPD15SF1 8106334 7025 FOW GOPEN, R 02/03/2021 961493 300 28 500
313TELEVISION SONY KV20TS32 8000062 5820 FOW GOPEN, R 00/03/13 961493 00 27 700
155PROCESSOR FAROUDJA VP400 2730-11046 7010 96P81291 GOPEN, R 00/03/13 970993 300 27 16,21C
777VIDEO PANASONIC AG-W1-P 167000197 5836 97pP80604 EASTERN VIDEO, T 00/03/13 970619 300 28 2,932
812VIDEO SONY SV02000 501-0806499-M 5836 97pP80603 SONY T 02/03/2021 970722 300 28 1',30¢
258PANEL CRESTRON CT-3000 B111588 7025 97P80946 GOPEN, R T 02/03/2021 980216 300 30 2,960
259PANEL CRESTRON CT-3000 B111590 7025 97P80496 GOPEN, R T 00/03/13 980216 300 27 2,960
571PROCESSOR MACINTOSH M6142LL1A XB75159WAZ3 7010 98P80350 GOPEN, R T 00/03/13 980537 300 28 3,510
645CAMERA, VIDEO SONY DSR200 11664 6720 98P80349 SONY, IL T 00/03/13 980431 300 28 5,500
751DISPLAY UNIT MICRON MNN1046 FG7524531 7025 98F80352 GOPEN, R 00/03/13 980617 300 28 500
683VIDEO SONY - DSR-30 16540 5836 98P80814 GOPEN, R T 00/03/13 981349, 00 28 3,800
000CD WRITER MEDIASTORE 5010018 NSN 7025 IMPAC GOPEN, R N 00/03/13 990356 300 28 429
106RECEIVER SHURE UC124C/58-UA 1218980869 5895 IMPAC GOPEN, R N 00/03/13 990287 300 28 967
116LENS NIKON 35-70AF33-45 NSN 6760 IMPAC GOPEN, R N 02/03/2025 990389 108 150
117LIGHT, SPEED NIKON SB28 2078386 6760 IMPAC GOPEN, R N 02/03/2025 990389 401 41 336
118CAMERA NIKON 8008 2056438 6720 IMPAC GOPEN, R N 02/03/2025 990389 108 450
119CASSETTE TASCAM 202MKIII 210490 5835 IMPAC GOPEN, R 00/03/13 990594 300 28 360
120CAMERA, VIDEO PANASONIC AG456UP I8HB00170 5836 IMPAC GOPEN, R T 00/03/13 990594 300 28 1,300
122TAPE STORAGE XEROX NP135 W11033055 7025 98P80985 SEMBLE, A T 99/07/12 990734 401 46 5,550
657HARD DRIVE PROMAX PR418173 7249814 7025 IMPAC GOPEN, R T 02/03/2025 990630 401 42 1,945
663MIXER, AUDIO MACKIE MICRO 1402VLZ AC90026 7010 IMPAC GOPEN, R T 00/03/13 990492 3,00 450
664MIXER MACKIE MICRO 1402VLZ AC90069 5965 IMPAC GOPEN, R 00/03/13 990492 3,00 450
665DISPLAY UNIT SONY PVM14N50 5016001395A 7025 IMPAC GOPEN, R 00/03/13 990492 300 28 1,000
690RECORDER, VIDE SONY DCR-TRV900 1033894 5836 IMPAC GOPEN, R N 99/01/25 627 300 28 2,200
722CANERA, VIDEO Jve GRAX4200 6237448 6720 IMPAC GOPEN, R T 00/03/13 990447 300 28 600
734VCR PANASONIC PVS7670 G8SA31876 5820 IMPAC GOPEN, R T 00/03/13 990507 300 28 260
735VCR PANASONIC PVS7670 GSSA31796 5820 IMPAC GOPEN, R 02/03/2025 990507 2 01 260
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TAG NOMENCLATURE NMANUFACTURER MODEL NUMBER SERIAL NUMBER FSC DOCUMENT NO LOCATIONIRECEIVER TXN DATE OVOUCH BLDG FURM AMOUNT
10 PROJECTOR SANYO PLC8810N G8401461 6730 99P80325 GOPEN, R T 00/03/13 990504 00 28 5,922
92 RECEIVER SPATIAL SYSTEMS UC124058UA 223990577 5965 IMPAC GOPEN, R T 00/03/13 990654 300 28 967
04 DISK PLAYER PANASONIC DVDA120U B9GA03318 7025 IMPAC GOPEN, R N 99/03/09 626 300 28 375
24 PROCESSOR MICRON MIL088 16307620003 7010 IMPAC GOPEN, R T 02/03/2021 990846 300 30 1,000
25 PROCESSOR MICRON MIL088 16307620002 7010 IMPAC GOPEN, R T 02/03/2021 990846 300 30 1,000
31 PRINTER EPSON 90DN BNJ0000970 7025 IMPAC GOPEN, R T 00/03/13 990841 300 28 500
22 PROCESSOR MICRON MIL1008 16651920001 7010 IMPAC GOPEN, R T 02/03/2021 990946 300 28 1,700
50 SPEAKER ANCHOR MPA5100 £991488 5965 99P80641 GOPEN, R T 02/03/2025 990932 401 41 268
51 SPEAKER ANCHOR MPA5100 D992113 5965 99P80641 GOPEN, R T 00/03/13 990932 01 20 268
10 VCR PANASONIC PV9450 HOMA29303 5820 IMPAC GOPEN, R T 00/03/13 39 300 27 99
12 VCR PANASONIC PV9450 HOMA29342 5820 IMPAC GOPEN, R T 00/03/13 39 00 28 99
29 HARD DRIVE PROMAX PR2-36275L 8099945 7025 99P80867 GOPEN, R T 00/03/13 139 00 28 2,055
30 HARD DRIVE PROMAX PR2-36275L 8099948 7025 99P80867 GOPEN, R T 00/03/13 139 300 28 2,055
61 VIEW PANEL INTVOS GD0608U 91JP00255 7025 IMPAC GOPEN, R 00/03/13 523 300 28 299
00 PROJECTOR DUKANE SF4030 2009259 6730 IMPAC GOPEN, R 02/03/2021 641 112 32 500
97 DISPLAY UNIT APPLE M6221LL/B CY9322M8GZC 7025 00P80072 GOPEN, R N 99/11/23 613 300 28 456
98 SCANNER UMAX A2000U HAJO0199D006578 7025 00P80072 GOPEN, R N 99/11/23 613 300 28 129
99 DISK DRIVE VST FDUSB 96693 7025 00P80072 GOPEN, R 99/11/23 613 300 28 84

02 DISPLAY UNIT Jvc TM550U 17334433 7025 00P80082 GOPEN, R 99/11/23 612 300 28 617
03 RECORDER,VIDE  SONY DSR-300L S010011999F 5836 00P80082 GOPEN, R N 99/11/23 612 300 28 7,995
04 RECORDER,VIDE  SONY DSR-30 5010020501 5836 00P80082 GOPEN, R N 99/11/23 612 00 28 2,899
05 DISPLAY UNIT SONY 14N6U 5016005159C 7025 00P80082 GOPEN, R 99/11/23 612 300 30 499
07 DISPLAY UNIT SONY 14M2U 5012016456C 7025 00P80082 GOPEN, R N 99/11/23 612 300 28 849
08 DISPLAY UNIT SONY 20M4U 50120128829 7025 00P80082 GOPEN, R N 99/11/23 612 00 28 2,049
17 VIDEO MIXER VIDEONICS MX-DV 401396 5820 00P80089 GOPEN, R T 00/03/13 229 300 28 2,049
36 FACSIMILE SET  MURATEE F86 77120097 5815 00F50023 GOPEN, R T 00/03/13 314 300 28 1,298
45 CONTROLLER Jvc RMG860U 11411580 7025 00P80089 GOPEN, R 00/03/13 254 300 28 2,976
30 DISPLAY UNIT MICRON MNN1078 1H70479 7025 00F50025 GOPEN, R 02/03/2021 308 300 28 250
20 PROCESSOR APPLE M7825UB XB9483FHTPO 7010 IMPAC GOPEN, R N 99/12/15 625 300 28 3,800
95 RECEIVER TELEX FRM70 6698 5820 FOW GOPEN, R F 00/03/09 616 300 27.. 400,
96 DISPLAY UNIT SONY PVM13440 2009111 7025 FOW GOPEN, R F 00/03/09 616 00 28 999
97 TRIPOD GITZO G1387 NSN 6760 00P80082 GOPEN, R N 99/11/23 612 00 28 1,049
98 RECORDER OPTIMUS CTR-109 14-1116 5835 FOW GOPEN, R F 00/03/09 616 300 28 40
99 MIXER SHURE M267 NSN 5965 FOW GOPEN, R F 00/03/09 616 00 28 220
00 VIDEO LIGHT LOWEL LC NSN 6730 FOW GOPEN, R 00/03/09 616 00 28 450
01 RECEIVER TELEX FRM70 6663 5820 FOW GOPEN, R F 00/03/09 616 00 27 400
02 RECEIVER TELEX FRM70 6546 5820 POW GOPEN, R 00/03/09 616 300 27 400
03 EQUALIZER KENWOOD GE4030 20400681 7025 FOW GOPEN, R F 00/03/09 616 300 28 180
04 RECEIVER KENWOOD KRV8540 20340186 5820 FOW GOPEN, R F 00/03/09 616 00 27 480
05 CASSETTE KENWOOD KXW892 20401111 5835 FOW GOPEN, R F 00/03/09 616 300 27 300
06 CD PLAYER KENWOOD DPR892 20405062 5835 pPow GOPEN, R 00/03/09 616 300 27 175
07 RECEIVER DISH 2700 DKNCO1 5820 POW GOPEN, R F 00/03/09 616 01 11 1,100
08 AMPLIFIER EXTRON ELEC. PA250 617334 6625 FOW GOPEN, R F 00/03/09 616 300 28 580
09 SELECTOR,VIDE  BARCO RCVDS-05 1130214 5836 FOW GOPEN, R F 00/03/09 616 300 27 3,000
10 SWITCHER AUTOPATCH 4YDMA09978123 6665 FOW GOPEN, R 00/03/09 616 300 27 3,500
11 SWITCHER SWITCHER 4YDMA09978124 6665 FOW GOPEN, R 00/03/09 616 00 27 3,500
12 SWITCHER AUTOPATCH NMN NSN 6665 FOW GOPEN, R F 00/03/09 616 00 27 5,000
13 SWITCHER AUTOPATCH NMN NSN 6665 FOW GOPEN, R F 00/03/09 616 300 27 3,500
14 SWITCHER AUTOPATCH NMN NSN 6665 FOW GOPEN, R 00/03/09 616 300 27 3,500
15 CONTROLLER CRESTRON NMN NSN 7025 POW GOPEN, R F 00/03/09 616 300 27 2,200
16 AMPLIFIER CROWN COM-TECH 200 313501 6625 FOW GOPEN, R F 00/03/09 616 00 27 400
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17 AMPLIFIER BANE MA-6 6319 6625 FOW GOPEN, R 00/03/09 616 300 27 375
18 SWITCHER KRAMER V581AV 619871 6665 FOW GOPEN, R F 00/03/09 616 300 27 200
19 MIXER SM-26 NSN 5965 POW GOPEN, R F 00/03/09 616 300 28 375
20 MIXER SHURE FP410 921600381 5965 FOW GOPEN, R F 00/03/09 616 300 27 220
21 SWITCHER KRAMER VS-81AV 619887 6665 FOW GOPEN, R 00/03/09 616 300 28 200
05 PRINTER EPSON SP1280 CZYK016431 7025 IMPAC GOPEN, R 02/03/2026 11050 300 28 635
46 DISPLAY UNIT SONY PVM-80420 120180399 7025 IMPAC GOPEN, R T 02/03/2021 11318 300 28 670
47 VCR PANASONIC AG-5210P I1TA00106 5836 IMPAC GOPEN, R 02/04/2004 20405 00 28 1,790
48 VCR PANASONIC AG-5210P J1TA00204 5836 IMPAC GOPEN, R N 02/04/2004 20405 300 28 1,790
49 VCR PANASONIC AG-5210P J1TA00093 5836 IMPAC GOPEN, R N 02/04/2004 20405 300 28 1,790
50 VCR PANASONIC AG-5210P 11TA00108 5836 IMPAC GOPEN, R N 02/04/2004 20404 300 28 1,790
51 VCR PANASONIC AG-5210P J1TA00105 5836 IMPAC GOPEN, R N 02/04/2004 20405 300 28 1,790
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ATTACHMENT J.10 ESTIMATED ANNUAL VOLUMES

CLIN 0003 - INTEGRATED COMMUNICATIONS AND INFORMATION SERVICES

FUNCTION CATEGORY/ JOBS/
DESCRIPTION PROJECTS
WRITING
Annual Reports 2
Newsletters 14
Journals 2
Brochures 8
Presentation 2
Proceedings 2
Web Writing 2
EDITING
Technical Reports 65
Annual Reports 8
Newsletters 6
Journals 2
Brochures 8
Presentations 1
Proceedings 2
PDF conversions 75-85
Translations 2
Web Page Writing 2
Bibliography 1
FUNCTION CATEGORY/ JOBS/
DESCRIPTION PROJECTS
GRAPHICS
Exhibits 14
Technical Reports 28
Publications 10
Brochures 16
Posters 6
Marketing Materials 3
Conference Support 1
Web Redesign and Revisions 2
Awards Ceremony Support 1
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FUNCTION DESCRIPTION OF JOBS/
SERVICE PROJECTS
MULTIMEDIA
Videoconferences 17
Videotaping 54
Video Production 6
Video Duplication 6
Photography 26
Photographic Printing 1
Presentation Preparation 4
Presentation Support 34
Consultation 2
DVD Production 1
FUNCTION NUMBER OF QUANTITY | VOLPE CENTER/
ATTENDEES OFF SITE
CONFERENCES
10-25 17 Volpe Center
26-40 1 Volpe Center
41-70 8 Volpe Center
71-100 1 On Site
71-100 3 Off Site
101-150 2 Off Site
201-250 4 Off Site
CLIN 0004 - PRODUCTION SERVICES
FUNCTION CATEGORY/ ANNUALLY HIGH MONTH
DESCRIPTION
PRODUCTION PAGES | IMPRESSIONS | IMPRESSIONS
Black and White (in | 140,000 2.7 million 376,000
house) Copying
Color (in house) 3,400 15,600
Printing
GPO * Printing 600 1 million 500,000

* Cost of GPO printing is borne by the Government
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