SCLI G TATI O\, OFFER AND AWARD

Page 1 of 130 Pages
1. This contract is a rated order under DPAS(15 CFR 350) RATI NG
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* See L.3 C ** See bl ock 8.

10. FOR I NFORVATION CALL: A. NAME: Carol A Ferrante
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SCLI G TATI ON, OFFER AND AWARD Page 2 of Pages
OFFER (Must be fully conpleted by Oferor)
NOTE: Item 12 does not apply if the solicitation includes the provisions at

52.214-16, M ninum Bi d Acceptance Peri od.

12. In conpliance with the above, the undersigned agrees, if this offer is

accepted within __ cal endar days (120 cal endar days unless a different period is
inserted by the Oferor) fromthe date for receipt of offers specified
above, to furnish any or all items upon which prices are offered at the price

set opposite each item delivered at the designated point(s), within the tine
specified in the schedul e.

13. DI SCOUNT FOR PROWPT PAYMENT (See Section I, O ause No. 52.232-8)
10 Cal endar days 20 Cal endar days 30 Cal endar days __ Cal endar days
% % % %

14. ACKNOALEDGEMENT OF AMENDMENTS (The Off eror acknow edges receipt of
anendnents to the SOLICI TATION for Oferors and rel ated docunents nunbered and

dat ed:

AVENDVENT NO DATE AVENDVENT NO DATE
15A. NAME AND ADDRESS OF OFFERCR 16. NAME AND Tl TLE OF PERSON
Code: Facility: AUTHORI ZED TO SI GN OFFER

(Type or Print)
15B. TELEPHONE NO. (I nclude Area Code)
15C. [ ] CHECK | F REM TTANCE ADDRESS | S DI FFERENT FROM ABOVE- - ENTER SUCH

ADDRESS | N SCHEDULE

17. SI GNATURE: 18. OFFER DATE

AWARD (To be conpl eted by Governnent)
19. ACCEPTED AS TO | TEMS NUMBERED 20. AMOUNT 21. ACCOUNTI NG AND APPRCPRI ATI ON

22. AUTHORI TY FCR USI NG OTHER THAN FULL AND OPEN COVPETI TI ON
[ ] 10 U.S.C 2304(c)() [ ] 41 U.S.C 253(c)()

23. SUBMT I NVO CES TO ADDRESS I N | TEM 25: (4 copi es unl ess ot herw se specified)

24. ADM NI STERED BY CCDE
(If other than Item7)

| 25. PAYMENT W LL BE MADE BY CODE
| DOT/ RSPA/ VNTSC/ DTS- 823

| 55 Broadway, Kendal | Square

| Canbri dge, MA 02142-1093

I

I
26. NAME CF GO 27. UNI TED STATES OF AMERI CA 28. AWARD DATE

(Type or Print) (Signature of CO

| MPORTANT - Award will be made on this Formor on Standard Form 26,
or by other authorized official witten notice.
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SECTI ON B
SUPPLI ES OR SERVI CES AND PRI CES/ COSTS
B.1 CONTRACT TYPE

A This is an indefinite delivery/indefinite quantity (IDIQ task
order contract. Requirenents will be placed under this contract
t hrough the issuance of task orders.

B. Due to the variety of services required under the contract and the
circunstances that affect their duration and definition, task
orders may be issued on a firmfixed-price (FFP), cost-plus-award-
fee (CPAF), cost-plus-fixed-fee (CPFF) conpletion, or cost-plus-
fixed-fee (CPFF) termbasis at the Contracting Oficer’s (CO
di scretion based on the guidelines provided in Part 16 of the
Federal Acquisition Regulations (FAR). Performance-based task
orders will be used to the maxi mum extent practicable.

C. Individual CPFF orders will be issued on a conpletion-type basis
pursuant to FAR 16. 306 whenever possible. |If a conpletion type
task order is not appropriate, a termtype task order may be
i ssued pursuant to FAR 16.306(d)(2).

D. The Contract Line Item Nunber (CLIN) structure provided in Section
B. 4 bel ow establishes a CLIN for the four contract type/pricing
nmet hods avail able for use under this contract. Because using a
particular contract type/pricing nethodol ogy requires ternms and
conditions specific to that use, this contract includes ternms and
condi tions covering FFP, CPAF, CPFF conpletion, and CPFF term
tasks. A task will be issued in only one type and i ndividual task
orders will contain and be governed by only those clauses
applicable to the contract type/pricing nethodol ogy chosen for
that task. In general, these ternms and conditions are clear on
their face with regard to applicability. However, where
applicability is unclear, unclear contract clauses that apply only
to a certain type of contract will be identified.

B.2 CONTRACT LI M TATI ONS

A. Multiple Contract Awards: Four contracts have been awarded under
Vol pe Center Solicitation DTRS-57-99-R-00008.

B. Maxi nrum Contract Val ue: The value of all task orders placed
under all contracts awarded shall not exceed $97 million. The
maxi mum val ue on any single contract is not fixed. As nore orders
are issued under one contract, the value of orders which can be
i ssued under the remaining contracts drops by an equal anount.

C. M ni mrum Guar ant ee: The guaranteed mninumis a single task of at
| east $50, 000 for each contract.
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B.3 CONTRACT SCOPE

The Contractor, acting as an i ndependent Contractor and not as an
agent of the Governnment, shall furnish all personnel, facilities,
support, and managenent necessary to provide the services required
under this contract and its subsidiary task orders. The scope of
this effort is defined in the Statement of Wrk (SON. Specific
requirenments will be stated in individual task orders.

B.4 CONTRACT LI NE | TEMS

CLIN SERVI CES

0001 Technol ogi cal capabilities and skills to support

with the terns and conditions of this contract and
contract types set forth bel ow

programmatic activities in the area of ISE in accordance

t he

0001AA |Firmfixed-price type

0001AB | Cost-pl us-award-fee type

0001AC | Cost-plus-fixed-fee conpletion type

0001AD | Cost-plus-fixed-fee termtype
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SECTION C
DESCRI PTI ON/ SPECI FI CATI ON STATEMENT OF WORK
| NFORVATI ON SYSTEMS ENG NEERI NG (| SE)
C.1 SCOPE OF WORK

This functional area includes support for all phases of the
Informati on Systens Engineering (ISE) life cycle activities,

i ncl udi ng pl anni ng, design, devel opnment, inplenentation, and
operation of information systens. This support will cut across al
transportation nodalities; i.e., air, ground, and marine. Wrk wll
address strategic and detail ed requirenents anal ysis; concept

devel opnent; architecture design and alternatives anal ysis; software
devel opnent and integration; systemtraining; system nmaintenance;
system operati onal support for both transportation and | ogistics
managenent information systens; and comrand, control, comrunication,
and intelligence systens. Wrk will also address assessnents of
current and projected information technol ogies and their
applicability to operational and managenent support systens.
Services will cover the spectrumfrom |l ocal m croconputer
applications to | arge-scale, integrated worl dw de systens. Wile one
task may require skills and experience for full-scale, structured
system devel opnent tied to a formal devel opnent net hodol ogy (e.g.,
Carnegi e-Mel l on Capability Maturity Mdel (CvM, |SO 9000), another
may require skills and experience in applying cutting edge
technologies in a rapid prototyping environnment to assess potenti al
operational inprovenents, identify risks, and evaluate the

appropri ateness for full-scal e devel opnent and broad-scal e

depl oynent .

C. 2 FUNCTI ONAL SUB- AREAS COF WORK
The basic support sub-areas in the | SE functional area include:

Syst em Fr amewor ks

I ndi vidual Information Systens Devel opnent

Mul tiple Informati on Systens |ntegration

Depl oynent

Met hodol ogy and Technol ogy Assessnents and Support

PR

Task orders within the scope of this Statenent of Work (SON may be

i ssued in any of the above functional sub-areas. The Contractor
shal | provide the necessary personnel, facilities, service,

equi pnent, and materials to performthose activities that are
applicable to and called for specifically under each task order. The
Vol pe Center’s client base requires that vendor teans offer
capabilities, experience, and know edge-sharing nechanisns rel ating
to (1) existing technol ogi es/ net hodol ogi es that address current

| ogi stics and transportation issues and (2) cutting edge

t echnol ogi es/ net hodol ogi es that show promi se in transform ng the
transportation/logistics enterprise during the life of this contract.

7
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1. Syst em Fr anmewor ks

Under this sub-area, support will be provided in the formul ation
execution, and managenent of strategic and tactical plans to assist
sponsoring organi zations in defining clear business goals and

obj ectives, identifying risk factors and mtigation strategies,
identifying and sel ecting appropriate information technology (IT)
architectures, devel opi ng operational concepts, and aligning the use
of IT with Departnmental and/or Agency strategic goals and
architectures. Such projects nmay require extensive, technol ogy-
supported col | aborati on anong geographi cally dispersed partici pants.
System framework activities will include but are not necessarily
limted to the foll ow ng areas.

a. Strategi c Pl anni ng

When performed as an integral part of an | SE task, skills are
frequently required to hel p sponsoring organi zati ons address
broad, long-termissues, and focus on critical functiona
capabilities regarding:

The future business environnent of the organization with
respect to projected demand for current and new services and
products.

The alternative organi zational, functional, and technica
strategies for dealing with the environnment and sel ecti on of
one of them

The factors which will be critical to executing this strategy
and successfully achi eving new goal s.

The appropriate measures or indices of progress toward the
new goal s.

How t he organi zati on can manage required changes and adapt
its internal processes toward these goals.

How i nformati on technol ogy can enabl e and support all of the
above.

How to design and i npl enment organi zati onal processes to make
and manage | T investnents at the enterprise |evel.

Approaches to the organi zational inplenentation of selected
IT investments with special focus on form ng partnerships
between I T and |ine business |eaders.
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How t o redesi gn business processes in advance of IT
i mpl emrent ati on.

b. I nfornmati on System Architectures

Inthe life cycle evolution of |ISE tasks, skills are required to
hel p sponsoring organi zati ons devel op architecture plans (long
range; i.e., 2-10 years, and near term for information systens
i nvestments that conformto business goals, transformthe

organi zation, and neet client-acceptable risk |levels. These
architectures will provide help in understandi ng system
conponents and their inter-relationships. The plans will be
used for the analysis of existing systens and the synthesis of
future systens. Architectures need to be reusabl e assets that
can support the reuse of design and code conmponents by

standardi zing interfaces, protocols, and functionality at a high
| evel of abstraction. These architectures need to provide a
basis to construct and mai ntai n nodul es, subsystens, and systens
in a predictable manner. Such plans nmay address enterprise
nodel s, data architectures, software applications architectures,
and systens technol ogy architectures. |t nay be necessary to:

I nventory and describe the existing enterprise and
archi tecture.

Convert strategi c business, organi zation, and technol ogy
visions into nore specific future architectural alternatives
for conparison and eval uation

Hel p sel ect the nost appropriate future architectures to neet
busi ness goals and provide a living, adaptive infrastructure.

Devel op transition and risk mtigation strategi es to nmanage
the change fromthe current situation to the selected future
state so that technol ogy serves as an enabl er, not an

i nhi bitor, for business change.

Estimate the time and cost of nmking the transition.

Define the relative priorities for investnents within the
selected alternative and utilize both standard and non-
standard, energing return on investnent nodels to nore
accurately reflect technol ogy and organi zational risks during
critical project phases of the alternative.
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C. Proj ect Pl anni ng

Skills are required to hel p sponsoring organi zati ons define,
initiate, and nmanage individual projects identified in or
consistent with a "Strategic Informati on Systens Architecture
Plan."” Such projects may involve detailed definition of

new revi sed work systens (including process change and
technol ogy alternatives) as well as mnimumecritical

requi rements, systens perfornmance anal yses, depl oynent
strategies, risk identification, mtigation analyses, and the
like. An essential result of this phase is the decision whether
or not to carry out the devel opment of either technol ogy change
or work systenms change or both and, if so, how to execute these
changes (i.e., in series or in parallel). Exanples of work
i ncl ude:

Articulating the Information Resource Managenent (1 RM
i mplications of an organization's strategic business plan.

Fornmul ating the details of a strategic IRMplan for a client
organi zation; e.g., Departnent of Transportation |ogistics
or gani zati on

Designing and facilitating strategic focusing sessions to
determ ne critical areas of a client organization's (e.g.,
Departnent of Defense (DoD)) supply chain ordering and
distribution process which could benefit fromnore effective
i nformati on resource nmanagenent .

Formul ating an overall information technology architecture
plan for a major system(e.g., intelligent transportation
systens (ITS) regional vehicle and hi ghway managenent
systen).

2. Individual Information Systens Devel oprment

Under this sub-area, support will be provided in the definition and
construction of specialized stand-al one systens and/ or applications.
These may be executive or managenent information systens, decision
support systens, transaction processing systens, or conmand and
control systens. System conponents can be comerci al - of f-the-shel f
(COrs), non-devel opnmental itenms (NDI), and/or custonm devel oped
conmponents. Capabilities are to be provided throughout the sequence
of life cycle phases of information systens devel opnent. Systens
devel opnent activities will include but are not necessarily linmted
to the follow ng areas:

10
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a. Functi onal Area Anal ysis

This work includes the gathering and docunentation of system
functional requirenents, the detailed definition of entity
relati onships, functional and information flows within the
enterprise and how they can be inproved, process and
organi zati onal nodeling, functional nodeling and anal ysis,
inventory of existing data stores, and a data dictionary

contai ning data el enent definitions. These studies will involve
detail ed anal ysis of conplex transportation and | ogistics

syst ens.

b. Desi gn of Infornmation Systens and Work Systens

This involves the creation and eval uation of alternative
approaches to the hardware, software, data, and work systens
configurations that neet user and organi zati onal needs. Designs
wi |l address data structures, process nodeling, process
automation, and user interfaces. Software and hardware
speci fi cati ons devel oped in accordance wi th applicabl e standards
(e.g., ML-STD 2167A, |EEE/ ElI A 12207.0-.2), along with genera
wor kf | ow specifications, would be primary products of this
activity. Design may al so be acconplished with rapid
prototyping as part of an evol utionary devel opnent approach
using tools of joint application devel opnent. |In addition,
detai |l ed designs of functional processes and organi zation
changes to acconpany the technol ogy design may be required.
Designs will incorporate transportation and | ogistics

i nformati on technol ogy and refl ect new ways of doi ng busi ness
enabl ed by informati on technol ogy.

C. Soci al System Anal ysi s

This involves the detailed definition of key unresol ved issues
related to the work systens to be automated, with particul ar
attention to factors that influence enployees' comitnent and
conpetence as well as overall coordination with respect to a new
informati on system For exanple, job satisfaction
characteristics may need to be exam ned for a workforce to

provi de essential data to eval uate systens design options.

d. Syst em Devel opnent and | npl enent ati on

This invol ves the devel opnent, integration, testing, and

depl oynent of system conponents and the training of users.
System docunent ati on and the devel opnent and | oadi ng of the
initial database would also occur in this phase of the life
cycle. This may require the acquisition of system conponents
for prototype devel opnent.

11
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e. Initial System Operation and Mii nt enance

This invol ves the managenent and operation of systemfacilities
and support of users during the initial operations.

Confi guration nmanagenent, error correction, special system

di agnosti c support, performance inprovenent and capacity
managenent are exanples of activities under this phase. O her
exanpl es of work include:

Devel opnment of projects involving real-tine control of air
traffic and the determ nati on and di splay of the gl oba
position of key transportation vehicles or asset shipnents.

Devel opnment of prototype and proof-of-concept projects
i nvol ving i nnovative technol ogies that inprove infrastructure
and operational efficiencies.

I nformati on system concept anal yses and cost estinmates for
departnental and/or enterprise systens; e.g.,

t el ecommuni cati ons nanagenent systens, energency response
syst ens.

Soci al system survey (conduct and analysis) in order to
eval uate job characteristics anmong workforce likely to be
af fected by new systens technol ogi es.

Devel opnment of advanced integrated naintenance nanagenent
systens incorporating automatic processing of built-in test
recording information for major equi pnent with autonated
fault isolation and programmed repair instructions.

Devel opnment of systens and processes for routing of

Gover nnent cargo shipnments over |east-cost routes from point
of order to destination in accordance with nost recent
tariffs and supported by automated transaction and billing.

Anal ysi s and devel opnent of systens processes and

organi zati onal approaches for the effective and efficient
managenment of stock control and distribution within a conplex
| ogi stics system

Devel opnment of nodels and sinulations to support
transportation and | ogistics studies (e.g., supply chain

anal yses and redesign, transportation system performance, and
efficiency evaluations), network contingency planni ng and
redesign, and traffic flow anal ysis.

12
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3. Mul tiple Information Systens | ntegration

In this sub-area, support will be provided in the integration of

exi sting and proposed information systens. This support may be
applied within a | arge conpl ex system devel opnent effort or across
many such systens. This support may al so cut across transportation
nodal ities and involve COTS, NDI, and/or custom devel oped conponents.
Integration may evol ve over tine during the migration fromthe

exi sting systens infrastructure to the proposed systens architecture.
Integration activities will include but are not necessarily limted
to:

a. Techni cal |Integration

The anal ysis, design, devel opnent, and inplenmentation of
conpati bl e | ogi cal and physical interfaces between systens or
subsystens, including interconnective |ocal and wi de area

net wor k systens.

b. Functional |ntegration

The anal ysi s, design, devel opnent, and inplenmentation of
conmpati bl e functional interfaces between or anong the functions
performed on separate systens or within major nodul es.

C. Organi zational Integration

The anal ysi s, design, devel opnent and inpl enmentation of
structural changes in organizational systens that encourage
coordi nati on and cooperation anong nultiple units with benefits
to gain fromtechnical or functional integration

d. Data | ntegration

The reconciliation of semantically and structurally inconsistent
i nformati on and data el enent definitions.

e. Programmati c | ntegration

The pl anni ng and coordi nati on of schedul es, funding, and
resource allocations anbng systens or subsystens to be
integrated. Exanples of work include:

Support to strategic planning and integration of ngjor
functional and organi zational elenents of |arge-scale

| ogi stics systens as part of the nodernization of supporting
i nformati on systens to reduce the real econom c cost of
transportation; enhancing the delivery of people, goods, and
services; inproving systemreliability; and increasing
information avail ability about internodal connectivity.
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Support to the devel opnent, integration, and depl oynment of
maj or functional and organizational elements of command,
control, communications, and information systens for the ITS
initiative.

I ncorporation of aviation safety operations and anal ysi s
applications/tools into an integrated safety nonitoring
i nformati on system

Anal ysis, conversion, and assimlation of data froma variety
of disparate transportation databases into a nulti-nodal
dat abase with consistent data definitions.

4. Depl oynent

In this sub-area, support will be provided in the integration and
depl oynment of existing and proposed information systens. This
support may be applied within a | arge conpl ex system devel opnent or
across many such systens. Integration may evol ve over tine during
the migration fromthe existing systens infrastructure to the
proposed systens architecture. Activities will include but are not
necessarily limted to:

Integration, installation and configuration of hardware and
net wor ks.

Integration, installation and configuration of software
applications, including COTS products and internally
devel oped products.

Preparation and presentation of training sessions and
wor kshops sponsored by the Vol pe Center. These training
activities may include process workflow, policy, and
application training.

5. Met hodol ogy and Technol ogy Assessnments and Support

In this sub-area, in addition to specific project assistance, support
is also sought in the assessment of new system devel opnent

nmet hodol ogi es and tools as well as new software and hardware for use
in future systemdesigns. Activities will include but are not
necessarily limted to:

14
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a. I nf ormati on Syst em Devel oprnent (I SD) Met hodol ogy
Assessnent

New and i nproved approaches to information strategic planning,
return-on-investnent anal ysis, and systens devel opnent and
integration are becom ng available as a result of research and
the availability of nore powerful equipnent and software and
group facilitation nmethods. Assessnment and eval uation of these
new devel opnents represent an essential capability within this
ar ea.

b. Technol ogy Assessnent

The energence of new conputer equi pnent and peripherals,
enterprise comruni cati ons systens, new operating systens,
applications software, and other technol ogies (e.g., electronic
commerce, object technol ogy, smart cards, plus technol ogies such
as those highlighted in the Special Enphasis Areas in C 3

bel ow), require assessnent and eval uati on of new products and
nmet hods of technol ogy application. The Vol pe Center could
require support in these evaluation processes concerning

technol ogy directions relevant to Center projects.

C. St andar ds Assessnent

The avoi dance of dead-ended system configurations requires the
assessnment of and adherence to a wide variety of standards that
relate to information systens such as the digital interchange of
text, inmage, and data; general purpose, mnulti-user operating
systens; and digital comrunications. The Vol pe Center may
require support to interpret and apply existing and energing
standards. The Center may al so require anal ysis and
docunentation to support the its role as a participant in

st andards devel oprent .

d. Met hodol ogy Application and Software Process | nprovenent

The Vol pe Center may require support in its efforts to inprove

t he awareness of and capability to apply particular |SD

nmet hodol ogi es or to apply the guidelines of industry-w de
standards such as | SO 9000 or the Software Engineering
Institute’s CMM This nmay entail preparation of project plans
and docunents that follow designated nethodol ogi es or standards,
the preparation of such docunents as tailored process guidelines
and software process inprovenent plans, or working with Vol pe
Center software devel opnent projects toward achieving | SO or CW
conpl i ance.
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C.3 SPECI AL EMPHASI S AREAS

The followi ng are several areas of special enphasis that are
representative of recent and projected | SE tasks.

a. I nfornmati on Systens Security

Wrk within this area is expected to concentrate on the
eval uati on, design, testing, training, and inprovenent of

i nformati on systems security. This work could include the
follow ng types of activities:

Anal ysi s and eval uati on of information systens, subsystens,
conmponents, and techniques to determ ne security requirenents
and/ or effectiveness. This would include assessnents of

vul nerability, counterneasures, software security techniques,
encryption techni ques and devices, dial-up access systens,
port protection and call-back devices, secure nodens, and
protocol converters.

Devel opment and assessnent of techniques and tools to

i ncrease the security of information systens such as software
devel opnent tools, prototypes of protocols, nulti-security

| evel data bases, secure networks and comruni cations, and
data and nessage aut hentication al gorithns.

I nvestigation and anal ysis of cyber security issues,
i ncluding signal interference, SCADA override, hacking, etc.

Anal ysi s and devel opnent of information systens risk
managenent and busi ness continuity plans.

b. Net wor ki ng and Conmmuni cati ons (National and |Internationa

St andar ds)

Di gital communications technology is rapidly increasing in power
and flexibility. As a result, demand for easier, faster, and

hi gher capacity inter-conputer comunications is growing with
it. Tasks in this area may include:

Anal ysi s of comruni cations capacity requirenents.

Compar ative evaluation of alternative approaches to
net wor ki ng exi sting systens.

Testing of protocol conversion devices.

I mpl ementing a sel ected comuni cati on design.
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| mpl emrenti ng, maintaining and trouble shooting inter and
intra networKks.

Anal ysi s, design, and inplenentation of a Virtual Private
Net wor K.

C. I nformati on Di stribution and War ehousi ng

Projects at the Vol pe Center increasingly deal with the storage
and di ssem nation of large quantities of data. Under this area,
techni cal support is needed to determne the application of new
t echnol ogi es and concepts related to both | ogistics and
transportation systens. This may include such tasks as:

Anal ysi s, design, and inplenentation of web-enabl ed
di stribution and collection of information.

Anal ysi s, design, and inplenentation of Knowl edge Managenent
Capabilities (e.g., indexing and retrieval systens).

Anal ysi s, design, and inplenmentation of information mapping
and graphi cs.

d. Artificial Intelligence (Al)/Expert Systens

Projects at the Vol pe Center are increasingly considering the
application of Al as a neans of neeting project requirenments.
Expert systens, voice recognition, semantic inference, virtua
reality, and robotics capabilities are in greater and greater
demand. In this area, technical support is needed to determ ne
the feasibility of utilizing Al approaches in applications
related to informati on systens design, devel opnent, and

i npl enentation. This may include such tasks as:

Integrating conputer-aided design (CAD), conputer-aided
manuf acturing (CAM, and expert system concepts into on-line
and i nteractive equi pment mai ntenance and repair systens.

Applying Al techniques to conputer-aided training to provide
an effective and flexible tool for applications such as

depl oynment of the Federal Aviation Adm nistration s (FAA)
next-generation air traffic control system

Devel opi ng scheduling tools for agencies that have
transportation fleet and | ogistics managenent applicati ons.

Devel opi ng an on-1line expert systemto answer questions of
first responders to a transportati on accident involving
hazardous materi al s.
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Devel opi ng | ogi stics support tools such as expert systens for
desi gn, assenbly, deploynent, and mai ntenance of renote
sensors and radar.

Creating natural |anguage retrieval systens for very |arge,
full text databases used to specify, manage, and docunent

| arge engi neering projects, such as those undertaken by the
FAA and t he DoD.

e. Di stri buted Dat abases

The geographi cal di saggregation of information is essential to

| arge organi zations |ike the FAA, the DoD, and the U S. Coast
Guard. Database technology is approaching the capability of
providing full database services over a dispersed heterogeneous
network of conputers. As this technol ogy becones available, its
application to projects will be a high priority. Potenti al
tasks in this area include:

Conpar ative evaluation of existing D stributed Database
Managenent System (DDBMS) products.

Assessnent of inplenmented DDBVS products for occurrence of
deadl ocks, ability to process or roll back inconplete
interrupted transactions, and transaction capacity limts.

Application of DDBMS products in the design and devel opnent
of a distributed system

f. Ceographic Infornmati on Systens (G S)

G S are special types of conputerized dat abase managenent
systens in which databases and their attributes are related to
one anot her based on a commopn set of geographi c coordinates.
This relationship allows the user to nake queries and sel ections
of records based on geographic proximty in addition to their
attribute values. An increasing nunber of projects at the Vol pe
Center are using GS as platfornms for nmanagi ng data and

di splaying the results of transportation analyses. 1In this
area, professional technical support is needed to apply A S
technol ogy in the devel opnent of transportation analysis
procedures. This may include such tasks as:

Evaluating current G S technol ogy and products as to their
suitability for specific transportation applications.

Devel opi ng custom zed deci si on support systens based on a G S
software platform
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g.

Modi fying existing GS software to incorporate a specific
transportation anal ysis procedure.

Devel opi ng G S-conpati bl e spati al dat abases.

Providing training and technical support in the use of
specific G S software.

Sof t war e Applicati on Approach

There are nultiple types of application devel opnent efforts
occurring at the Vol pe Center ranging fromsoftware m gration,
software integration (legacy and new application), and new
application devel opment. The application approach used needs to
i ncorporate forward | ooking met hodol ogies. The tasking in this
area may require sonme of the followi ng activities:

Application of Qbject-Oriented Methodol ogi es to nmake vi abl e
such features as reusable architecture, data structures, code
and graphical user interface (GJ) wth proper object-
oriented organi zation and i npl enmentation.

Devel opnment and i npl enentation of two-, three-, and four-tier
architectures. Three-tier architectures are typically split
into three tiers with applications partitioned across a

di stributed architecture based on performance needs, ease of
devel opnent consi derations, and network consideration. Four-
tier architectures include client, business logic, data tier,
and a fourth tier that manages web facilities.

Application of conponent m ddl eware to support the buil ding
of conpl ex conponent-oriented systems by providi ng conmponent
coordi nation

Application of conmponent object nodeling for the |inking of
nodel s that avoids the current difficulties with sharing and
reusi ng nodel conponents through source code. COM and CORBA
are but two tools in this area.

Devel opment of enterprise resource plans. These may include
human factor characteristics such as style, ease of use,

vi sual and ki nesthetic conventions, innovative features, etc.
and performance characteristics such as utility, cost,

ef ficiency, conpatibility, flexibility, etc.

Devel opnment and i npl enentati on of graphic displays, user
interfaces, and web browsers. G aphic displays wll

i ncorporate features such as w ndow ng; integration of
graphics, text, video and other nedia; high resolution, |arge
screen displays; 3-D graphics; etc.
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System depl oynent covering all of the activities perfornmed
after a software system has been devel oped. System

depl oynment covers all post-devel opnent activities such as
configuring, releasing, installing, updating, adapting,
reconfiguring, hardware installation, LANWAN installations,
and even de-installing a software system

Anal ysis, design and inplenmentation of software training and
docunentation. Sonme exanples of the types of training that
may be used are interactive training, on-line help, web-based
training, self-paced training, and job aids.

h. Proj ect Managenent and Contro

For any type of ISE activity, and particularly for system
design, a detail ed project managenent plan nmust be fornul at ed.
The managenent approach and control nechani sns nust be tail ored
to the devel opnent nethodol ogy chosen and nust conply with the
formal requirenments of Vol pe Center clients. The nanagenent
approach nmust establish a franmework for coordinating the
activities and results of nulti-disciplinary teans. Support is
required to:

Devel op project managenent plans.
Establ i sh control procedures and nanagenent tools.

| mpl ement pl ans and procedures for | SE activities.
Typically, this will require the preparation of a Software
Devel opnent Plan in accordance with an accepted guideline,
e.g., Software Engineering Institute’'s CW Level 2.

Eval uate plans and procedures that are in use on agencies
| SE projects and reconmend i nprovenents.

i. Appl i ed Behavi oral Sci ence

Frequently, support nmust enconpass not only the skills
associated with the systens hardware and software technol ogy,
but al so the applied behavioral science skills required to:

Hel p the organi zati on achi eve consensus on broad busi ness
strategies and infornmation resource nanagenent pl ans.

Desi gn and i npl enent new or re-thought work systens processes
t hat support business strategi es and becone the basis for
i ntroduci ng new t echnol ogi es.
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Devel op and maintain the organization's commtnment to meke
the information systeminvestnents and functional work
systens changes successful.

As an integral part of a task, plan and conduct workshops,
conferences and training courses sponsored by the Vol pe
Center, and dissemnate technical information devel oped under
t hat task.

C.4 REQU RED SKILLS

Successful performance on tasks issued in the | SE functional area may
require specialized skills in a broad range of disciplines, including
but not Iimted to engineering (e.g., nechanical, environnental,

el ectronic, etc.), logistics, and the physical and behavi oral
sciences. The primary skill requirenents of the |ISE functional area
focus on the follow ng disciplines:

Conput er systens anal ysts

Conmput er systens hardware engi neers
Comput er systens software engi neers
Operations research anal ysts
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SECTION D

PACKAG NG AND MARKI NG
D.1 PACKAGQ NG (MAY 1999)
The Contractor shall ensure that all itens are preserved, packaged,
packed, and nmarked in accordance with best commercial practices to
neet the packing requirenents of the carrier and ensure safe delivery
at destination.

D.2 MARKING (MAY 1999)

Al itenms submtted to the Governnent shall be clearly marked as
foll ows:

Nane of contractor;

Contract nunber;

Task order number;

Description of itenms contained therein;
Consi gnee' s nanme and address; and

- | f applicable, packages containing software or other magnetic
nmedi a shall be marked on external containers with a notice reading
substantially as follows: "CAUTION. SOFTWARE/ MAGNETI C MEDI A
ENCLOSED. DO NOT EXPOSE TO HEAT OR MAGNETI C FI ELDS. "
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SECTI ON E -1 NSPECTI ON AND ACCEPTANCE
E.1 FAR 52.252-2 CLAUSES | NCORPORATED BY REFERENCE ( FEB 1998)

This contract incorporates one or nore clauses, by reference, with
the sanme force and effect as if they were given in full text. Upon
request, the COw ll make their full text available. Also, the ful
text of a clause nmay be accessed electronically at this/these
address(es):

http://ww. dot. gov/ ost/ n60/t ant ar
http://farsite.hill.af.ml/vffar.htm
http://ww. arnet. gov/far

FEDERAL ACQUI SI TI ON REGULATI ON (48 CFR CHAPTER 1) CLAUSES

52.246-02 | NSPECTI ON OF SUPPLI ES - FI XED PRI CE (AUG 1996)
52.246- 04 | NSPECTI ON OF SERVI CES - FI XED- PRI CE (AUG 1996)
52. 246-03 | NSPECTI ON OF SUPPLI ES - COST REI MBURSEMENT (APR 1984)
52.246-05 | NSPECTI ON OF SERVI CES - COST REI MBURSEMENT ( APR 1984)
52.246-16 RESPONSI Bl LI TY FOR SUPPLI ES (APR 1984)

E. 2 GOVERNVENT REVI EW AND ACCEPTANCE ( MAY 1999)

Techni cal inspection and acceptance of all work, performance,

reports, and other deliverables under this contract shall be
perforned at the | ocation specified in an individual task order. The
task order shall al so designate the individual responsible for

i nspection and acceptance, as well as the basis for acceptance. Task
order deliverable itens rejected shall be corrected in accordance
with the applicable clauses.

Unl ess otherwi se stated in the individual task order, the Governnent
requires a period not to exceed thirty (30) days after receipt of the
final deliverable iten(s) for inspection and acceptance or rejection.
Fi nal acceptance rests with the CO or designee.
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SECTI ON F - DELI VERI ES OR PERFORVANCE

F.1 FAR 52.252-2 CLAUSES | NCORPORATED BY REFERENCE ( FEB 1998)

This contract incorporates one or nore clauses, by reference, with
the sane force and effect as if they were given in full text. Upon
request, the COw ll make their full text available. Al so, the full
text of a clause nmay be accessed electronically at this/these
address(es):

http://ww.dot. gov/ost/ n60/tantar
http://farsite.hill.af.ml/vffar.htm
http://ww. arnet. gov/far

CLAUSE NO. CLAUSE TI TLE DATE

52.242-15 St op- Wrk Order? ( AUG 1989)
52.242-15 Stop-Wrk Order Alternate |2 (APR 1984)
52.247- 34 F.O B. Destination (NOv 1991)
52.247-55 F.O B. Point For Delivery of (APR 1984)

Gover nnment - Fur ni shed Property

F.2 CONTRACT PERI OD OF PERFORMANCE ( MAY 1999)

A. The ordering period of this contract is five years fromthe
ef fective date of award (See Section |, FAR 52,216-18, Odering).
The Contractor Shall not be required to nmake deliveries under
this contract beyond six years fromdate of award. (See Section
I, FAR 52.216-22).

B. The period of performance, deliverables, and m | estones shall be
specified in each task order

F.3 DELIVERI ES

Del i very of supplies, services, witten docunents, etc.(including
required formats and delivery |locations) will be in accordance
with the task order requirenments. All correspondence and reports
related to each task order shall be delivered to the cognizant CO
and/ or designated CO s Technical Representative (COIR) as
specified in the task order.

! Applicable to fixed price task orders
2 Applicable to cost reinbursenment task orders
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F.4 CONTRACT PROGRESS REPORT (MAY 1999)

A. A Contractor who has been awarded one or nore task orders shal

B

provide nonthly overall progress reports. The progress reports
shall be provided to the CO or his designee not |ater than the
15th of each nmonth. The reports shall be submitted in a
designated format. The Government may require subm ssion of
reports electronically in a format to be specifi ed.

The nonthly progress reports shall address all activity under the
contract through the last day of the previous nonth.

C. The nonthly progress report shall contain the foll ow ng

i nformation:

(1) Alisting of all new task orders accepted for the preceding
nont h, including, for each:

a. Task order nunmber and date of issuance;

b. Brief description of work covered by task order,
i ncluding esti mated hardware/ software anounts (if

appl i cabl e);

c. Amount obligated under task order

d. Total potential task order amount (including options);

e. Key mlestones (including date of first and | ast
del i verabl e);

f. Subcontractor information, if applicable (including
name(s), classification of subcontractor (i.e., small,
di sadvant aged, large, etc.), type of effort being
performed, estimated anount/percentage of work to be
done by subcontractor(s));

g. Type of task order (i.e., FFP, CPFF, CPAF); and

h. Key personnel assigned to task order, including prinme
Contractor contact point and phone nunber for task
order.

(@ Alisting of all ongoing task orders (excluding those from
par agr aph above) i ncl udi ng:

Task order number and date of issuance;

Any nodifications to the task order

Summary of dollars expended to date per task order;

Esti mated percentage of work yet to be conpleted on the
task order; Progress in neeting subcontracting goals and
per f ormance nmeasures under the task order (if
appl i cabl e); and

f. Any updates/revisions to the information provided under
paragraph (c) (1) of this clause.

®POooT®
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3 Alisting of all conpleted task orders, including:

a. Task order nunber and date of issuance;

b. Nunmber and value of nodifications issued for the
task order;

c. Conpletion date of task order and whether or not
i nspection and acceptance has been performed by
Gover nnent ;

d. Total dollar anmount of task order, including
nodi fi cati ons;

e. Success/failure in neeting subcontracting goals and
performance neasures under the task order (if
appl i cabl e);

f. Any updates/revisions to the information provided under
paragraph (C (1) or (O (2) of this clause; and

g. Status of performance eval uati on conments.

(4 Significant findings, problens, delays, events, trends, etc.
during the reporting period which result fromor affect the
performance of any task order and any perceived probl ens which
affect the base contract.

D. Any data subnmitted in response to paragraphs (A) through (O

above, along with other relevant information, may be included in a
past performance dat abase devel oped and mai ntai ned by the
Gover nnment .

F.5 MONTHLY TASK ORDER PROCGRESS REPORTS (MAY 1999)

A nmonthly progress report shall be submitted for each task order. The
Vol pe Center may require that the report be submtted in a designated
format. At a minimum the report will cover the follow ng itens:

A

B

E

The work perforned during the previous nonth.

Significant findings, problens, delays, events, trends, etc.
during the reporting period which result fromor affect the
performance of the task order

Detail ed technical description of the work planned for the next
reporting period.

Specific action requested of the Governnment to assist in the
resolution of a problemor to effect the tinmely progression of the
task order.

An up-to-date schedule of the work perforned and work to be
performed under the task order. A chart shall be presented
reflecting planned project acconplishments versus actua
acconplishnments in terns of tine.
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F.6 MONTHLY TASK ORDER COST REPORTS ( MAY 1999)

Monthly cost reports will be submitted by the Contractor, except for
fixed-price tasks, setting forth nonthly and cumul ative (1) direct

| abor hours by categories as set forth in the task, including
subcontract hours; and (2) elenents of cost by direct |oaded dollars,
subcontracts, and other direct costs, etc., which have been incurred
and/or conmmitted. Proprietary rate information should not be

di scussed. The costs that have been commtted but are unpaid to date
will be noted. Where cumnulative anounts on the nonthly reports
differ fromthe aggregate anmounts contained in the request(s) for
contract financing paynents covering the sane period, the Contractor
must provide a reconciliation of the difference as part of the
monthly report. 1In these reports, the Contractor shall also nake its
current assessnment of conpleting the remaining work within the

remai ning funds. A graph shall be prepared by the Contractor using
the vertical axis for dollars and the horizontal axis for tine that
shows actual and projected rates of expenditures for the task order.
THE SUBM SSI ON OF THESE REPORTS DOES NOT RELI EVE THE CONTRACTOR OF

| TS RESPONSI BI LI TY UNDER THE LI M TATI ON OF COSTS OR FUNDS CLAUSES,
APPLI CABLE TO EACH TASK ORDER AND I DENTIFIED IN SECTION | OF TH S
CONTRACT. The Vol pe Center may require that the report be submtted
in a designated format.

F.7 TECHN CAL REPORTS — TASK ORDER CONTRACTS (DEC 1999)

Task orders that identify technical reports as a deliverable wll

culmnate in one of two types: letter type or technical. The letter
type will be used primarily for smaller tasks such as data
validation, field support, task planning docunents, literature

searches, analysis plans, conference planning docunents, and
schedul es. A formal technical report(s) may be used for mmjor tasks
and may include earlier letter-type reports as subsections. The task
order will specify the type of reports as well as the formatti ng and
t he nunmber of copies required. The reports submitted shall be
subject to review and approval by the Vol pe Center COIR or Task O der
COTR and, if necessary, will be nodified and resubmitted. The
Contractor shall submt a final report incorporating the COIR s
conments on the draft final report. The nunber and delivery schedul e
will be specified in each task order. Mst final reports shall be
subm tted on disks and in hard copy in a format specified in the task
or der.

F.8 REPORTS OF WORK - REPORT DI STRI BUTI ON ( MAY 1999)

Not hi ng set forth herein regardi ng nunber of copies shall be
construed as authority to disregard the provisions of the clause of
this contract entitled "Printing."
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A. Contract Progress Report:

1 copy CO or Administrative CO (ACO
1 copy COIR

B. Monthly Task Order Progress Reports:

1 copy CO ACO
1 copy COIR
1 copy Task Order COTR ( TOCOTR)

C. Monthly task order Cost Reports:

1 copy CO ACO
1 copy COTR
1 copy TOCOIR

D. Technical Reports

The nunber of copies and recipients will be determ ned in each
task order. The Contractor shall provide a copy of the cover
letter transmitting final subm ssion of technical deliverables to
t he desi gnated ACO

F.9 DOCUMENTATI ON OF COVPUTER PROGRAMS ( MAY 1999)

The Contractor shall fully docunent all conputer progranms first
produced in performance of this contract. Unless otherw se
specifically agreed to by the COin witing, the Contractor shall
deliver the final codes in executable form acconpani ed by the source
and obj ect codes and appropriate support docunentation.

F. 10 RI GHTS | N DATA (DEC 1998)

Al'l data first produced in the performance of this contract,

i ncludi ng software, shall be delivered with unlinmted Governnent
rights, unless otherwi se agreed to in witing by the CO when granting
perm ssion claimto copyright as required by FAR 52.227-14(c).

F.11 WARRANTI ES (MAY 1999)

Wth respect to equipnent or supplies acquired under this contract,
title of which will pass to the Governnent, the Contractor shall
ensure that any warranties, together with rights to repl acenent,
service, or technical assistance, shall run to or automatically be
assigned to the Governnent.
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F.12 LI CENSES (MAY 1999)

Wth respect to any conputer software, databases, or other licensed
product, acquired for use by the Governnent the Contractor shal
ensure that the license, together with any associ ated rights, shal
run to or automatically be assigned to the Government.

F. 13 PLACE OF CONTRACT PERFORVANCE

Performance in or use of Governnent facilities by the Contractor is
not aut horized under this contract without the prior approval of the
CO. This approval will be in the formof a nodification to the
contract or task order.
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SECTION G
CONTRACT ADM NI STRATI ON DATA

G 1 1252.242-73 CONTRACTI NG OFFI CER S TECHNI CAL REPRESENTATI VE
(OCT 1994)

A. The CO may desi gnate CGovernnment personnel to act as the COs
Techni cal Representative (COTR) to perform functions under the
contract such as review and/or inspection and acceptance of
suppl i es and services, including construction and other functions
of a technical nature. The COw Il provide a witten notice of
such designation to the Contractor within five working days after
contract award or for construction, not |ess than five working
days prior to giving the Contractor the notice to proceed. The
designation letter will set forth the authorities and |imtations
of the COIR under the contract.

B. The CO cannot authorize the COTR or any other representative to
sign docunents (i.e., contracts, contract nodifications, etc.)
that require the signature of the CO

G 2 RESPONSI BI LI TY FOR CONTRACT ADM NI STRATI ON ( DEC 1998)

Contracting Oficer: The Contracting Oficer (CO has the overal
responsibility for this contract. The CO al one, w thout del egation,
is authorized to take actions on behalf of the Governnment to anend,
nmodi fy, or deviate fromthe contract terns, conditions, requirenents,
specifications, details and/or delivery schedules. However, the CO
may del egate certain other responsibilities to his/her authorized
representatives.

Adm ni strative Contracting Oficer: An Adnministrative CO (ACO nmay be
designated by the CO  The duties of an ACO include but are not
limted to anal yzi ng and maki ng reconmendati ons on the Contractor's
proposal s, offers, or quotations upon request of the CO and
approving Contractor's invoices in accordance with the terns of the
contract.

Contracting Oficer's Technical Representative: A Contracting

O ficer's Technical Representative (COTR) will be designated by the
CO. The responsibilities of the COTR include but are not limted to
i nspecting and nonitoring the Contractor's work; determning the
adequacy of performance by the Contractor in accordance with the
terms and conditions of this contract; acting as the Governnent's
representative in charge of work at the site to ensure conpliance
with contract requirenents in so far as the work i s concerned; and
advi sing the CO of any factors which may cause delay in perfornmance
of the work. The COTR does not have the authority to nake new
assignnments of work or to issue directions that cause an increase or
decrease in the price of this contract or otherw se affect any other
contract terns.
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Task Order Contracting Officer's Technical Representative: The CO
may designate a Task Order Contracting Oficer's Technical
Representative (TOCOTR). The TOCOTR will performthe duties of the
COTR in connection with the technical oversight of an individual task
order.

The CO, the ACO, the COIR, and the TOCOIR are | ocated at:
DOT/ RSPA/ VOLPE CENTER
55 BROADWAY, KENDALL SQUARE
CAMBRI DGE, MA 02142-1093

G 3 ORDERI NG (MAY 1999)

A. The Government will order any supplies and services to be
furni shed under this contract by issuing task orders on Optional
Form 347 or an agency prescribed form by mail, facsimle, or
electronically. In addition to the CO the follow ng individuals
are authorized ordering officers:

Desi gnat ed Admi ni strative COs
B. A Standard Form 30 will be used to nodify task orders.

C. Arepresentative authorized by the Contractor shall acknow edge
recei pt of each task order within three (3) cal endar days.

D. Each task order issued nay incorporate the Contractor’s technica

and/ or cost proposals and will include an estinmted cost and fi xed
fee or award fee or a total fixed price in the case of a fixed
price-task order, set forth as a ceiling price. |If the task order

is increnentally funded, the anobunt avail able for paynent and
allotted to the task will also be specified. The Linmitation of
Funds and/or the Limtation of Cost clauses will control
notification requirenents when the Contractor has reason to
believe it will experience an overrun of the estimted cost or

al l ocated funds specified in a cost reinbursable type task order.

E. Under no circunstances will the Contractor start work prior to the
i ssue date of the task order unless specifically authorized to do
so by the ordering officer. Any work conmenced prior to the date
of authorization or task issuance will be considered unauthorized
and will not be subsequently ratified.

G 4 TASK ORDERS | SSUED UNDER MJULTI PLE AWARD CONTRACTS ( DEC 1998)

A. Al Contractors shall be provided a fair opportunity to be
consi dered pursuant to the procedures set below for each task
order to be issued unless:
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(1) The Government’s need for the services or property ordered is
of such unusual urgency that providing such opportunity to
all Contractors would result in unacceptable delays in
fulfilling that need;

(2)Only one Contractor is capable of providing the services or
property required at the level of quality required because
the services or property ordered are unique or highly
speci al i zed;

(3) The task order should be issued on a sole source basis in the
i nterest of econony and efficiency because it is a | ogical
followon to a task order already issued under this contract,
provided that all awardees were given a fair opportunity to
be considered for the original order;

(4)It is necessary to place the order with a particul ar
Contractor in order to satisfy a mninmumorder; or

(5)It is necessary to limt conpetition to neet preference
pr ogram goal s.

B. Unl ess the procedures in paragraph (A) are used for awarding
i ndi vidual orders, multiple award Contractors will be provided a
fair opportunity to be considered for each order using the
foll ow ng procedures:

(1) The Governnent will exam ne existing information already in
the Governnent's possessi on such as awardee's origina
proposal and proposals in response to task order Requests for
Proposal (labor rates, indirect rates, technical/nmnagenent
approaches, etc.) and current past performance report
records. As work proceeds under this contract, past
performance report records submtted with the origina
proposal will be de-enphasized in favor of past performance
reports received on task orders perfornmed under this
contract. The Governnent's exam nation of existing
information will be conducted in light of the functiona
and/ or technical areas of the requirenent and used to
determ ne which awardees will be requested to subnmt a
proposal for the requirenent. Brief surveys may al so be
conducted to determ ne whi ch awardees have interest and
capability in a particular requirenent.

(2)Once the Government detern nes which awardees will be asked
to submt a proposal for the requirenment, the CO may contact
Contractors to identify resource availability and price/cost
for well-defined tasks. The CO may issue witten requests to
the Contractors requesting the subm ssion of witten and/or
oral or videotaped technical offers for conplex tasks where a
techni cal approach, as well as resource availability and
price/cost, need to be considered.
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(3)A witten cost proposal will always be required for all task
orders to be issued under this contract. The cost proposal
shal | include detailed cost/price for all resources required
to acconplish the task (i.e., labor hours, rates, travel,

i ncidental equipnent, etc.). Proposals submtted for cost-
type task orders will be based on average category rates or
current salary rates (whichever nethod the O feror
customarily uses), as indicated by the Contractor’s or the
subcontractor’s current payroll data, and the current
provisional indirect rates, as indicated by the |atest
indirect rate negotiation fromthe cognizant auditor of the
Contractor. O ferors shall provide current, up-to-date
copi es of the negotiated provisional indirect rates for the
Contractor and any subcontractors with their offers for

i ndi vidual task orders unless this information has previously
been provided to the CO O ferors shall also provide an
expl anati on of any significant difference (10 percent or
nore) between any | abor rate proposed and the rate proposed
under the base contract. Any significant difference between
the ratio of administrative hours to professional hours
proposed for the task order versus the ratio of

adm ni strative hours proposed to professional hours for the
base contract nust be explained. Any significant

i nconsi stency between the type and anount of other direct
costs (ODCs) proposed for the task and the type and ODCs
proposed under the base contract mnust al so be justified.
Both "sanitized" and "unsanitized" cost proposals wll be
required. "Unsanitized" cost proposals are conpl ete cost
proposal s which include all required information.

"Sanitized" cost proposals shall exclude all conpany
proprietary or sensitive data, but nust include a breakdown
of the total |abor hours proposed and a breakout of the types
and associ ated costs of all proposed ODCs.

(4O ferors who are not small businesses shall subnmit a Smal
Busi ness and Smal | Di sadvant aged Busi ness and Wnen- Owned
Smal | Busi ness Subcontracting Plan for each task order equal
to or exceeding $500,000. For those O ferors that have an
approved Master Subcontracting Plan under the contract, only
subcontracting information relating to the particul ar task
order will be required. The subcontracting plan subnitted
nmust be acceptable to the COin order for a Contractor to be
consi dered for award of a task

(5)Each RFP will include the followi ng: (a) the Statenent of
Wrk (SOWN; (b) the evaluation criteria which will be used to
evaluate the offers; (c) the conponents of the offer
(technical and/or price/cost or other factors) to be
subm tted; (d) the format for subm ssion; (e) the tinmefrane
for subm ssion of the offer; (f) applicable Representations,
Certifications, and O her Statenents of O ferors; and (g) any
other relevant instructions to the Contractor.
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(6) Upon recei pt of a Request for Proposal (RFP), the Contractor
may submit an offer to the CO which nust include the
technical, cost, and any other information requested. The
proposal nust be submtted by the tinme specified in the
request.

(7) The met hod of eval uation and sel ection of an awardee for a
task order will be identified in the RFP. Sel ection nethods
may include award to | owest eval uated cost/technically
acceptabl e offer or the highest conposite technical/price
score. The method of eval uation, weighting, and sel ection
wi ||l be described in individual task order solicitations.

(8) The Government shall have the right to select the Contractor
based on initial offers w thout discussions, but the
Government reserves the right to hold discussions after
evaluation of initial offers at the COs discretion

(9)1f the Governnent determ nes that certain personnel are key
to successful conpletion of a task order, they shall be
desi gnated as Key Personnel for the task order pursuant to
TAR 1252.215-70, Section |

(10) The Governnment may debrief unsuccessful Oferors on a task
order RFP. Requests nust be made within five (5) days of the
notice of award for a specific task order. Based upon the
extent/conplexity of a specific task order, the Governnent
shal | decide whether a debriefing will be held and, if so,
what formthe debriefing will take (e.g., neeting, letter,
tel econference, etc.).

G 5 TASK ORDER OVBUDSVAN ( MAY 1999)

Contractors wishing to i ssue conplaints regarding the solicitation or
award of individual task orders shall submt such conplaints to the
Task Order Orbudsman, Research and Special Prograns Administration
400 7th Street SW Washi ngton, DC 20590, Attn: DVA-1. It should be
noted that in accordance with FAR 16.505(a)(7), no protest is

aut hori zed in connection with the issuance of a task order except for
a protest on the grounds that the task order increases the scope,
period of performance, or maxi num val ue of the contract.

G 6 ACCOUNTI NG AND APPROPRI ATI ON DATA ( MAY 1999)

Each i ndi vidual task order shall specify the Accounting and
Appropriation Data fromwhich paynent shall be nade.
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G 7 PAYMENT AND CONSI DERATI ON ( MAY 1999)

Contract clauses regardi ng paynent processes and consideration wll
differ depending on the contract type/pricing nethodol ogy used in the
task order, and on the socio-economnmic status of the firm performng
the task order. Specific clauses to be used in each case are

provi ded bel ow.

A. The following clause is applicable to Fixed-Price task orders:

CONSI DERATI ON - FI XED PRI CE

Upon delivery and acceptance of the required services, the Contractor
shall be paid at the fixed price specified on the face of the task
or der.

B. The follow ng clauses are applicable to Cost-Pl us-Fi xed-Fee task
orders:

CONSI DERATI ON - COST- PLUS- FI XED- FEE

(1) Subject to the clauses Limtation of Cost (FAR 52.232-20),
Al'l owabl e Cost and Paynment (FAR 52.216-7), and Fi xed Fee
(52.216-8), the total allowable cost of this task shall not
exceed $(TO BE COWLETED AT TI ME OF AWARD OF TASK), which is
the total estimated cost of the Contractor's performance
her eunder exclusive of fixed fee. |In addition, the Government
shall pay the Contractor a fixed fee of $(TO BE COVWPLETED AT
TIME OF AWARD CF TASK) for the performance of this task.

(2) The Contractor shall be provisionally reinbursed indirect
expenses on the basis of billing rates approved by the
Cogni zant Federal Agency (CFA) pendi ng establishnent of fina
i ndirect rates.

(3) The final indirect expense rate pertaining to the contract
shal |l be those determ ned for the appropriate fiscal year in
accordance with FAR 42. 705 and FAR 52. 216-7.

C. The follow ng clauses are applicable to Cost-Plus-Award-Fee task
orders:

CONSI| DERATI ON - COST- PLUS- AWARD- FEE

(1) Subject to the clauses Limtation of Cost (FAR 52.232-20) and
Al l owabl e Cost and Paynent (FAR 52.216-7), the total allowable
cost of this task shall not exceed $ (TO BE COVPLETED AT TI ME
OF AWARD OF TASK), which is the total estinmated cost of the
Contractor's performance hereunder exclusive of base fee. 1In
addition, the Governnent shall pay the Contractor a base fee of
$ (TO BE COWLETED AT TI ME OF AWARD OF TASK) for the
performance of this task.
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(2) The Contractor shall be provisionally reinbursed indirect
expenses on the basis of billing rates approved by the
Cogni zant Federal Agency (CFA) pendi ng establishnent of fina
indirect rates.

(3) The final indirect expense rate pertaining to the contract
shal |l be those determ ned for the appropriate fiscal year in
accordance with FAR 42. 705 and FAR 52. 216-7.

(4) The award fee provided for in this task order is $ (TO BE
COVPLETED AT TIME OF AWARD OF TASK) and is subject to the
terns of the "Determ nation of Award Fee” AND “Distribution
of Award Fee” cl auses, (see Section |). The estimated cost,
base fee, and avail able award fee are as foll ows:

Esti mat ed Cost: $ (TO BE COVPLETED)
Base Fee: $0

Avai | abl e Award Fee: $ (TO BE COVWPLETED)
Maxi mum Avai | abl e CPAF: $ (TO BE COVPLETED)

(5) The amount of the award fee shall be based on a subjective
eval uation by the Governnent of the quality of the Contractor's
performance judged in |light of the nature of the work involved
and any other factors that are considered relevant to the
determ nation in accordance with the “Performance Pl an” cl ause
(see Section |I). This evaluation will be based on the past
perfornmance eval uati on conducted on all tasks using the
Contractor Performance Report. The followng criteria apply to
each of the five performance ratings bel ow

EXCEPTI ONAL PERFORMANCE (100 Percent)

The Contractor's contribution in the performance of the task is
absolutely essential to the overall effort and far exceeds the
contribution normally expected. Mst inportantly, within the scope
and cost of the task order, the work is perforned so expertly and

t horoughly that a new dinension is added to the original requirenent.
Resul ting deliverables are always provided on tinme or ahead of
schedul e, on or under cost estimtes, and are of such superior
technical quality that additional effort is not required.

Substantial expert and innovative effort and interaction is provided.
Overal |l cost and personnel managenent is handled in a totally
proficient and effective manner so as to maxim ze both the
Government's return on investnent and the Contractor's own technical
capabilities. Subcontracting goals are net and exceeded in al
categories. The Contractor displays quality managenent, including
identification of and statistical process control for critica
processes, and subcontractor involvenment in continuous process

i mprovenent .
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GOCD PERFORMANCE (85 Percent)

The Contractor's contribution in the performance of the task is a
great asset to the overall effort and often exceeds the contribution
normal |y expected. Wthin the scope and cost of the task order, work
is performed with great technical skill and neets or occasionally
exceeds the requirements of the task. The resulting deliverables are
al ways of high quality, provided on or occasionally ahead of schedul e
and within cost estinmates. Substantial innovative thought and

i nteraction between tasks is often evident. Subcontracting goals are
nmet in all categories and exceeded in sone of those categories.

SATI SFACTORY PERFORVANCE (70 Percent)

The Contractor's contribution in the performance of the task is a
solid asset to the overall effort and is commensurate with the anount
of contribution expected. Work is perforned in a professional and

t horough manner and deliverables neet all contract requirenents.

Sone deliverabl es may be delivered ahead of schedul e while others may
experi ence slight delays; however, overall the contract schedule is
met. Sonme creativity and innovative thought is denonstrated in the
delivery of work. Cost and personnel performance are fully
acceptabl e and any deviations are within what woul d be expected of an
ef fective and professional execution of a technical support effort.
Subcontracting goals are net in all categories.

M NI MALLY ACCEPTABLE PERFORVANCE (40 Percent)

The Contractor's contribution in the performance of the task,

al t hough evident in the execution of the overall effort, is bel ow
that contribution normally expected for such an effort. Wrk is
conmpl et ed; however, additional Governnent assistance and direction is
required to ensure conpletion. The resulting deliverables are often
provi ded on schedul e; however, sonme del ays are experienced and

del i verabl es occasionally require correction or resubm ssion prior to
acceptance. Sone cost deviations of significant proportions may have
occurred in conjunction with the re-subm ssions and del ays.
Subcontracting goals are not net. Overall nmanagenent of technica
effort and personnel is |ess than what woul d be expected of a
conmpletely satisfactory effort.

UNSATI SFACTORY (0 Percent)

Performance failed to satisfy the mnimumcontract or task
requi renments, technical or otherw se.
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G 8 PAYMENTS UNDER COST REI MBURSEMENT CONTRACTS ( MAY 1999)

One original and five copies of an invoice or contract financing
requests or invoices shall be submtted, covering the anount clained
to be due and services rendered and cost incurred thereunder. Under
indefinite delivery/indefinite quantity contracts, separate invoices
or contract financing requests nust be submitted for each task.
However, all interim paynment requests for tasks under the contract
must be submitted concurrently each nmonth and only one contract-I|eve
conpl etion invoice shall be submitted. The conpletion (final)
invoice is the last voucher to be submitted for incurred, allocable,
and al | onabl e costs expended to performall task orders issued under
the contract. This contract-|evel voucher should include al

reserves, allowable cost w thhol dings, balance of fixed fee, etc.

The final contract-level invoice shall include current and cunul ative
charges for anounts cl ai ned under each task by major cost el enent and
the fixed fee relative to each task. NOTE: Under no circunstances
can funds obligated under one task be used to pay costs incurred or
fee earned under another task.

In addition to the information required by FAR 52.216-7 and FAR
52.232-25 incorporated by reference in Section |, an invoice or
contract financing paynent request nust neet the follow ng

requi rements:

(1) Consecuti vel y nunber each interim paynent request begi nning
with No. 1 for each task

(2) The voucher shall include current and cunul ati ve charges by
maj or cost el enents such as direct |abor, overhead,
subcontracts, and other direct costs. Cite direct |abor
hours incurred by the prime Contractor and each
subcontractor. Oher direct costs nust be identified, e.g.,
travel, per diem nmaterial, and equi prment.

(3) Requests for contract financing or invoices nust clearly
i ndicate the period of performance for which paynent is
requested and Vol pe Center accounting information necessary
to process paynents. Wen contracts or task orders contain
mul tiple lines of accounting data, charges that cannot be
assigned to a single line of accounting information should be
al |l ocat ed based on the percentage of total dollars unless
ot herw se specifi ed.

(4)When the Contractor submits vouchers on a nonthly basis, the
period covered by invoices or requests for contract financing
paynments nust be the same as the period for nonthly progress
reports reported under the contract or tasks. If, in
accordance with FAR 52.216-7, the Contractor submts requests
for invoices or contract financing paynents nore frequently
than nonthly, one paynent request per nonth nust have the
same ending as the nonthly progress report.
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(5)Pendi ng settlement of the final indirect rates for any
period, the Contractor shall be reinbursed at billing rates
approved by the Cogni zant Federal Agency (CFA). The
Contractor shall ensure that any change in the identity of
the CFA responsible for establishnment of its indirect rate
factors is made known to the Vol pe Center ACO  These rates
are subject to appropriate adjustnments when revised by nutual
agreenent or when the final indirect rates are settled either
by mutual agreenent or unilateral determnation by the CFA
(see FAR 42.704). |In accordance with FAR 52.216-7, the
Contractor shall submt to the CFA a proposal for fina
indirect rates based on the Contractor’s actual costs for the
period, together with all supporting data. In addition,
Contractors are required by the CFAto submt billing rate
proposals, usually no |ater than 30 days after the close of
its fiscal year, for the ensuing fiscal year to the CFA
Copi es of the cover letter submtting the proposal nust be
provided to the Vol pe Center ACO. The Contractor’s failure
to provide the rate proposal in a tinmely manner nmay i npact
paynent of financing request and could ultimately result in
suspensi on of the indirect expense portion. The Contractor
shal | provide copies of all rates established by the CFA to
the Vol pe Center ACO. It is inperative that the ACO be
provi ded signed copies of all rate agreenents since these
rate agreenents nust be in the possession of the Vol pe Center
bef ore any rates contained therein can be used by the
Contractor for cost reinbursenent. The Contractor should
note that absence of a final rates determ nati on does not
relieve the Contractor of its responsibility under the
Limtation of Funds or Limtation of Costs clauses to report
inatinmely manner to the CO when it has reason to believe
its costs nmay exceed the total estimated cost or funds
allotted to the task order.

G 9 PAYMENT OF FEE - COST- PLUS- FI XED- FEE ( MAY 1999)

The Governnment will issue termtype task orders which will include
one of two nethods by which the Contractor can earn total fixed fee.
Requests for provisional fee paynment nust be based on and be
consistent with the information stated in the contract or task
financi ng request. However, the request nust be submitted
separately.
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For termtype task orders, a portion of any fixed-fee specified in
the task order will be paid on a provisional basis. The anount of
such paynents will be based on the ratio of direct professional |abor
hours expended during the covered period to the direct professional

| abor hours specified in the task order. Direct professional |abor
hours include only the | abor categories specified for the task order
such as engi neers, scientists, technicians, statisticians, and
programmers, and not adm nistrative or support personnel such as
conmpany managenent, typists, and key punch operators, even though
such adm ni strative personnel are normally treated as direct |abor by
the Contractor. At the tinme of issuance, a termtype task order wll
state the requirenents for earning full fixed fee by including one of
the foll ow ng cl auses:

(1) The total fee for each termtype task shall be payabl e upon
acceptance of the work by the Governnment and upon receipt of a
witten certification fromthe Contractor that the |evel-of-
effort specified in the task order has been expended. [If fewer
direct | abor hours are provided than set forth in the task
order, the fee will be adjusted downward for each hour not
provi ded.

(2) The total fee for each termtype task shall be payabl e upon
acceptance of the work by the Governnment and upon receipt of a
witten certification fromthe Contractor that at |east 90
percent of the level-of-effort specified in the task order has

been expended. |If the Contractor provides |ess than 90 percent
of the |evel-of-effort specified in the task order, the fixed

fee will be adjusted downward based on each hour not provided of
the full level-of-effort specified. The Governnent may require

the Contractor to provide additional effort up to 110 percent of
the level-of-effort specified in the task order until the
estimted cost has been reached w thout any increase in the
fixed-fee.

If a performance is considered satisfactory, the Governnent nay make
provi sional fee paynents subject to FAR 52.216-8 on the basis of
percent age of work conpleted, as determ ned by the CO for conpletion-
type tasks. The Contractor shall be required to conplete the

speci fied end product (e.g., a final report or working system) within
the estimated cost as a condition for paynent of the entire fixed
fee. In the event the work cannot be conpleted within the estimated
cost, the Governnment may require nore effort w thout any increase in
fee, provided the Governnment increases the estimted cost. If the
Gover nment chooses not to increase the estimated cost, the fixed fee
payable will based on the COs determ nation of the percentage of
conpl etion of the specified end product(s).

Provi si onal payment of fee will be subject to other relevant clauses
of the contract including retainage.
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G 10 PERFORVANCE EVALUATI ONS

Per f ormance eval uations shall be carried out for each conpleted task
order over $500,000 and for selected tasks for |ower amounts as
determ ned by the CO  Performance eval uati ons shall al so be
conpleted at |east annually for task orders that have a perfornmance
period in excess of one year. (The performance eval uati on form shown
in Attachnment J.2, or equivalent form shall be used.)

The CO or designee shall submt the conpleted evaluation to the
Contractor for comment. The Contractor shall have 30 days in which
to respond. The Governnent wi |l consider any conments provided by
the Contractor before finalizing the Performance Report and the
Contractor’s coments will be attached to the Report.

G 11 VOUCHER REVI EW ( MAY 1999)

The Government may at its sole discretion arrange for a Contractor to
revi ew vouchers and supporting data subnmtted for paynent under the
provisions of this contract. The Contractor review ng vouchers and
supporting data will performthis function in accordance with
contract provisions which prohibit disclosure of proprietary
financial data or use of such data for any purpose other than to

per form accounts payabl e servi ces.

G 12 COST ACCOUNTI NG SYSTEMS ( MAY 1999)
Cost Accounting System

The Contractor shall maintain a job order cost accounting system
that will accunulate costs incurred for each task order
separately.

Task Order Proposal Preparation Cost

Subm ssion of proposals in response to task order RFPs is not
mandat ory. Bid and proposal expenses incurred in connection with
the preparation of task order proposals will be reinbursed in
accordance with established practices; however, bid and proposa
costs will not be reinbursed as direct costs.

Unconpensat ed Overti ne

(The term “contract proposals” as used in this clause refers to
proposals which may result in initial contract award. "Task order
proposal s" refers to proposals received in response to task order
RFPs. )

Unconpensated overtime is defined as hours worked by Fair Labor

St andards Act exenpt enpl oyees in excess of 40 hours per week for
whi ch no conpensation is paid in excess of normal weekly salary.
An O feror/subcontractor may include unconpensated overtine in its
cost proposal only if the practice is consistent with its

est abl i shed accounting practices.
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The Contractor/subcontractor's accounting system nust record al
direct and indirect hours worked, including unconpensated
overtime.

Only those Contractors/subcontractors who included unconpensat ed
effort in their contract proposals may use this accounting
practice in a task order proposal or during performnce.
Simlarly, task order proposals nust include unconpensated effort
consistent with contract cost proposals. Task order proposals
whi ch deviate fromcontract proposals nust include an expl anation
for the deviation for the CO s consideration.

The following clause will be included in each task order when the
awar dee or subcontractors included unconpensated overtinme in their
task order proposals:

This task order is based upon the Contractor's task order
proposal dated in which, of the total
_____ hours required, hours are estimated to
be unconpensated as shown bel ow.

Prinme Contractor Wrkweek

Pri me Contractor:

Di vi si on:
Task order Tot al Conpensat ed Unconpensat ed
Labor Category Hours Hour s Hour s

Subcontract or Wor kweek

Subcontract or Nane:

Di vi si on:
Task order Tot al Conmpensat ed Unconpensat ed
Labor Category Hours Hour s Hour s
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During performance, the Contractor nust provide conmpensated and
unconpensated hours in at |east the sane ratio as shown in the above
schedul e by | abor category. |If the Contractor anticipates that the
ratio will not be achieved by the conpletion of the task order, the
Contractor shall notify the COin witing, identifying the expected
shortfall. The Contractor nust offer to furnish the total |evel-of-
effort included in the task order at no additional cost or fee. The
notice shall be provided sufficiently in advance of the conpletion of
the task order to allow the performance of all such hours within the
task order termand within the total estimted cost and fixed fee for
the task order. |If the Contractor fails to provide such notice
sufficiently in advance, the CO at his/her sole discretion shall have
the option of:

(1) Extending the termof the task order and requiring that the
Contractor provide the total level-of-effort at no extra
cost to the Governnent, or

(2) Reducing the cost to be rei nbursed by an anmount cal cul at ed
by multiplying the nunmber of hours of unworked unconpensated
overtinme by the average burdened | abor rate for those | abor
categories and reducing the fixed-fee proportionately. The
Contractor shall indicate on its invoices and on any
contract data itenms for cost/schedule status all hours
wor ked, both conpensated and unconpensat ed.
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SECTI ON H
SPECI AL CONTRACT REQUI REMENTS
H 1 NON- PERSONAL SERVI CES

No personal services as defined in Part 37 of the FAR shall be
performed under this contract. No Contractor enployee will be
directly supervised by the Government. All individual enployee
assignnments and daily work direction shall be given by the
Contractor’s supervisor. |If the Contractor believes any Governnent
action or conmuni cati on has been given that would create a personal
services rel ati onshi p between the Governnent and any Contractor
enpl oyee, the Contractor shall pronptly notify the CO of this
conmuni cation or action.

The Contractor shall not performany inherently Governmenta

functions under this contract. No Contractor enployee shall hold him
or herself out to be a Governnent enpl oyee, agent, or representative.
In all comrunications with third parties in connection with this

contract, Contractor enployees shall identify thenselves as
Contractor enpl oyees and specify the nanme of the conpany for which
they work. In all communications with other Government Contractors

in connection with this contract, the Contractor enployee shall state
that they have no authority to in any way change the contract and
that if the other Contractor believes this comrunication to be a
direction to change their contract, they should notify the CO for
that contract and not carry out the direction until a clarification
has been issued by the CO

The Contractor shall ensure that all of its enployees working on this
contract are inforned of the substance of this clause. Nothing in
this clause shall Iimt the Governnent's rights in any way under any
ot her provision of the contract, including those related to the
Governnment's right to inspect and accept the services to be perforned
under this contract. The substance of this clause shall be included
in all subcontracts at any tier.

H 2 GPO PRI NTI NG REQUI REMENT

Al printing funded by this contract will be acconplished in
conformance with Title 44, United States Code, regul ations of Joint
Committee on Printing, applicable provisions of appropriation acts,
and applicable regulations issued by the Governnment Printing Ofice
and the Departnment of Transportation.

H 3 SALES TAX EXEMPTI ON ( MAY 1999)

The Vol pe National Transportation Systens Center, as part of the
Departnent of Transportation, an agency of the United States, is an
exenpt purchaser. Accordingly, all purchases of personal property by
this organi zati on are exenpt fromstate and | ocal taxation
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The Contractor will be provided with tax exenption certificates for
t he purpose of obtaining an exenption under this procurenent for
mat eri al s and equi pnment purchased under this procurenent (see each

i ndi vidual task order). Notwithstanding the terns of the Federal,
State, and Local Taxes clause, the Contractor shall state separately
on its vouchers the anmobunt of state sales tax, and the Governnent
agrees to either to pay the anobunt of the tax to the Contractor or,
where the anpbunt of the tax exceeds $250.00, to provi de evidence
necessary to sustain the exenption.

H. 4 1 NCl DENTAL HARDWARE/ SOFTWARE

The acquisition of hardware, software, or supplies nay be
appropriate on individual task orders in cases where the

har dwar e/ software is incidental to the performance of services to be
provi ded under the task order, and the Governnent may require the
Contractor to purchase hardware, software, and related supplies to
support specific projects. Such requirenents will be identified at
the time a task order is issued or may be identified during the
course of performance of a task order by the Governnent or
Contractor. |If the Contractor identifies a requirenent for

m scel | aneous supplies within the scope of a task order, the
Contractor shall submt to the Governnment a request for approval to
purchase such materials. The request shall include a description of
the specific itenms, direct cost, indirect cost and rationale.

H 5 LEVEL- OF- EFFORT NOTI FI CATI ON

The Contractor shall notify the ACO immediately in witing whenever
it has reason to believe that:

(1) The level -of-effort that the Contractor expects to incur
under any termtype task in the next 30 days, when added to
the level -of-effort previously expended in the performance of
that task order, will exceed 75 percent of the |eve
established for that task order;

(2) The level -of-effort required to performa particul ar task
order will be greater than the |evel -of-effort established
for the task order

Either the "Limtation of Cost" or the "Limtation of Funds” cl ause,
dependi ng on whether the task order is fully funded or not, applies

i ndependently to each task order under this contract and nothing in
this clause anends the rights or responsibilities of the parties
hereto under either of these two clauses. The notifications required
by this clause are separate and distinct fromany specified in the
"Limtation of Cost" or "Limtation of Funds" clause.
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H. 6 HANDLI NG OF DATA (MAY 1999)

The Contractor and any of its subcontractors in performance of this
contract may have need for access to and use of various types of data
and information in the possession of the Government which the

Gover nment obt ai ned under conditions that restrict the Governnment's
right to use and di scl ose the data and i nformati on, or which may be
of such a nature that its dissem nation or use other than in the
performance of this contract would be adverse to the interests of the
Governnent or other parties. Therefore, the Contractor and its
subcontractors agree to abide by any restrictive use conditions on
such data and not to:

(1) Knowi ngly disclose such data and information to others
w thout witten authorization fromthe CO unless the
Governnent has nade the data and infornmation available to
the public; nor

(2) Use for any purpose other than the performance of this
contract that data which bears a restrictive nmarking or
| egend.

In the event the work required to be performed under this contract
requires access to proprietary data of other conpanies, the
Contractor shall obtain agreenents from such other conpanies for such
use unless such data is provided or made available to the Contractor
by the Governnment. Two copi es of such conpany-to-conpany agreenents
shal|l be furnished pronptly to the COfor information only. These
agreenents shall prescribe the scope of authorized use or disclosure,
and other terns and conditions to be agreed upon between the parti es.
It is agreed by the Contractor that any such data, whether obtained
by the Contractor pursuant to the aforesaid agreenent or fromthe
Government, shall be protected from unauthorized use or disclosure to
any individual, corporation, or organization so long as it renains
proprietary.

Through formal training in conpany policy and procedures, the
Contractor agrees to make enpl oyees aware of the absol ute necessity
to maintain the confidentiality of data and information, as required
above, and further aware of the sanctions which nmay be inposed for

di vul ging either the proprietary data of other conpanies or data that
is obtained fromthe Governnent to anyone except as authorized. The
Contractor shall obtain from each enpl oyee engaged in any effort
connected with this contract an agreenent, in witing, which shall in
subst ance provi de that such enployee will not during his/her

enpl oynment by the Contractor, or thereafter, disclose to others or
use for his/her own benefit or the future benefit of any individual
any trade secrets, confidential information, or
proprietary/restricted data (to include Governnent "For O ficial Use
Only") received in connection with the work under this contract. The
Contractor shall furnish a sanple formof this agreenent to the CO
pronptly after award.
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The Contractor agrees to hold the Government harm ess and i ndemnify
the Governnment as to any cost/loss resulting fromthe unauthorized
use of disclosure of third party data or software by the Contractor
its enpl oyees, subcontractors, or agents.

The Contractor agrees to include the substance of this provision in
all subcontracts awarded under this contract. The COw |l consider
case-by-case exceptions fromthis requirenment for individual
subcontracts in the event that:

(1) The Contractor considers the application of the prohibitions of
this provision to be inappropriate and unnecessary in the case
of a particular subcontractor;

(2 The subcontractor provides a witten statenent affirm ng
absolute unwillingness to perform absent sonme relief fromthe
substance of this prohibition;

(3) Use of an alternate subcontract source woul d reasonably detract
fromthe quality of effort; and

(4 The Contractor provides the COtinmely witten advance notice of
t hese and any ot her extenuating circunstances.

Except as the CO specifically authorizes in witing, upon conpletion
of all work under this contract, the Contractor shall return all such
data and informati on obtained fromthe Government, including al

copi es, nodifications, adaptations, or conbinations thereof, to the
CO. Data obtained from anot her conpany shall be di sposed of in
accordance with the Contractor's agreenment with that conpany, or, if
t he agreenent makes no provision for disposition, shall be returned
to that conpany. The Contractor shall further certify in witing to
the COthat all copies, nodifications, adaptations, or conbinations
of such data or information which cannot reasonably be returned to
the CO (or to a conpany) have been deleted fromthe Contractor's (and
any subcontractor's) records and destroyed.

These restrictions do not limt the Contractor's (or subcontractor’s)
right to use and disclose any data and i nformation obtained from
anot her source wi thout restriction.

As used herein, the term"data" has the nmeaning set forth in Federal
Acqui sition Regul ations, clause 52.227-14, "Rights in Data -
Ceneral ," and includes, but is not limted to, conputer software, as
al so defined in C ause 52.227-14.

H 7 TECHNOLOGY UPGRADES/ REFRESHVENTS

After issuance of a task order, the Governnment may solicit, and the
Contractor is encouraged to propose independently, technol ogy
i nprovenents to the hardware, software, specifications, or other
requi rements of the contract. These inprovenents may be proposed to
save noney, to inprove perfornmance, to save energy, to satisfy
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i ncreased data processing requirenments, or for any other purpose

whi ch presents a technol ogi cal advantage to the Government. As part
of the proposed changes, the Contractor shall submit a price or cost
proposal to the CO for evaluation. Those proposed technol ogy

i nprovenents that are acceptable to the Government will be processed
as nodifications to the task order. As a mninum the follow ng
information shall be submtted by the Contractor with each proposal:

(1) A description of the difference between the existing contract
requi rement and the proposed change, and the conparative
advant ages and di sadvant ages of each;

(2)1tem zed requirenents of the task order which nmust be changed
if the proposal is adopted, and the proposed revision to the
contract for each such change;

(3)An estinmate of the changes in performance and price or cost, if
any, that will result from adoption of the proposal;

(4) An eval uation of the effects the proposed changes woul d have on
collateral costs to the Governnment, such as Governnent-furni shed
property costs, costs of related itens, and costs of
mai nt enance, operation and conversion (including Governnment
application software);

(5)A statenent of the tine by which the task order nodification
adopting the proposal nust be issued so as to obtain the maxi mum
benefits of the changes during the remai nder of the task order
i ncl udi ng supporting rationale; and

(6) Any effect on the task order conpletion tinme or delivery
schedul e shall be identified.

The Governnment will not be liable for proposal preparation costs or
any delay in acting upon any proposal submitted pursuant to this
clause. The Contractor has a right to withdraw, in whole or in part,
any proposal not accepted by the Government within the period
specified in the proposal. The decision of the CO as to the

accept ance of any such proposal under this contract is final and not
subject to the "D sputes” clause of this contract.

If the Government wishes to test and evaluate any iten{(s) proposed,
the COw Il issue witten directions to the Contractor specifying
what iten(s) will be tested, where and when the iten(s) will be
tested, to whomthe iten(s) is to be delivered, and the nunber of
days (not to exceed 90 cal endar days) that the itemw || be tested.

The CO may accept any proposal submitted pursuant to this clause by
giving the Contractor witten notice thereof. This witten notice
will be given by issuance of a nodification to the task order

Unl ess and until a nodification is executed to incorporate a proposal
under this contract, the Contractor shall remain obligated to perform
in accordance with the requirenents, terns and conditions of the

exi sting task order.
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If a proposal submitted pursuant to this clause is accepted and
applied to this contract, the equitable adjustnent increasing or
decreasing the price, Cost-Plus-Fixed-Fee, or Cost-Plus-Award-Fee
shall be in accordance with the procedures of the applicable
"Changes" clause. The resulting task order nodification will state
that it is nmade pursuant to this clause.

H 8 | NCREMENTAL FUNDI NG OF TASK ORDERS

Pursuant to FAR 52.232-22, Limtation of Funds (APR 1984),

i ncorporated by reference herein, task orders issued under this
contract may be increnentally funded.

A. When a termtype task order is increnentally funded, the follow ng
clause will be set forth in full in the task order:

LI M TATI ON OF LIABILITY - | NCREMENTAL FUNDI NG ( TERM FORM

(1) The anount avail able for paynent for this increnentally

funded task order is hereby increased from$ by

S to$ . The anpbunt allotted to the
estimated cost is increased from$ by . to

$ . The anpbunt obligated for the fixed fee/award fee
is increased from$ to $ . This nodification

costs or fixed fee/laward fee of this contract, unless

ot herwi se specified herein. The Limtation of Funds cl ause,
FAR 52.232-22, applies to the anobunt allotted to cover the
estimated costs only. The fixed-fee will be payable in
accordance with other clauses of the contract.

(2) The estimated | evel -of-effort applicable to the increnental
fundi ng provided hereinis__ prof essi onal | abor-hours.

(3) The increnental funding provided herein is estimted to be
adequate for services perfornmed through

B. When a conpletion-type task order is increnentally funded, the
follow ng clause will be set forth in full in the task order.
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LI M TATION OF LIABILITY - | NCREMENTAL FUNDI NG ( COVPLETI ON FCRM

(1) The anount avail able for paynent for this increnentally

funded task order is hereby increased from$ by

$ to$ . The anount allotted to the
estimated cost is increased from$ by . to

$_ The anpbunt obligated for the fixed fee/award fee
is increased from$ to $ This nodification

costs or fixed fee/laward fee of this contract, unless

ot herwi se specified herein. The Limtation of Funds cl ause,
FAR 52.232-22, applies to the anobunt allotted to cover the
estimated costs only. The fixed-fee will be payable in
accordance with other clauses of the contract

(2) The increnmental funding provided herein is applicable to the
tasks and deliverables specified in .

H 9 | NSURANCE

See Section | - Contract C ause FAR 52.228-7, "lnsurance-Liability to
Third Persons (MAR 1996)."

The Contractor shall secure, pay the premuns for and keep in force
until the expiration of this contract, and any renewal thereof,
adequat e i nsurance as provi ded bel ow, such insurance to specifically
include liability assuned by the Contractor under this contract.

(1) Wrkman's conpensation insurance as required by | aw of the
State.

(2) Conprehensive bodily injury liability insurance with limts
of not |ess than $500, 000 for each accident.

(3) Property damage liability with a limt of not |ess than
$100, 000 for each accident.

(4) Autonotive bodily injury liability insurance with limts of
not | ess than $200, 000 for each person and $500, 000 for each
accident, and property damage liability insurance, with a
limt of not |ess than $40,000 for each accident.

Each policy of insurance shall contain an endorsenent that any
cancel l ation or material change in the coverage adversely affecting
the Governnent's interest shall not be effective unless the insurer
or the Contractor gives witten notice of cancellation or change to
the CO at least thirty (30) cal endar days prior to the aforenentioned
actions. Wen the coverage is provided by self-insurance, the
Contractor shall not change or decrease the coverage w thout the

ACO s prior approval.
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A certificate of each policy of insurance shall be furnished to the
COwthin ten (10) days after notice of award certifying, anobng other
things, that the policy contains the aforesaid endorsenent. The

i nsurance conpani es providing the above insurance shall be
satisfactory to the Government. Notices of policy changes shall be
furnished to the CO

H 10 MAXI MUM FEE/ PROFI T

Contractors shall propose an appropriate rate of fee depending on the
risk associated with a cost-plus-fixed-fee contractual arrangenent
and the nature of the work in the task order. However, the proposed
task order fixed fee can not exceed an ampbunt that is the sumof (1)
--- percent of the prime Contractor’s |abor and any resulting direct
cost expected to be incurred as a result of that |abor** and any
indirect cost applied and (2) --- percent of all other direct and

i ndirect cost proposed for the task resulting fromother than the
prime Contractors effort.*** For termtype tasks, an overall hourly
fee will be determined by dividing the total fixed fee proposed by
the direct professional |abor hours required.

Contractors shall propose an appropriate rate of available award fee
dependi ng on the risk associated with a cost-pl us-award-fee
contractual arrangenent and the nature of the work in the task order.
In accordance with Paragraph G 7, Paynent and Consi deration, the base
fee shall be --- percent. The proposed award fee avail abl e under the
task order can not exceed an anmpunt that is the sumof (1) --- percent
of the prime Contractor’s |abor and any resulting direct cost
expected to be incurred as a result of that |abor** and any indirect
cost applied and (2) --- percent of all other direct and indirect cost
proposed for the task resulting fromother than the prine Contractors
effort.***

For non-conpetitive task orders issued on firmfixed-price basis,
Contractors shall propose an appropriate profit based on the risk
associated with that contract type and the nature of the work in the
task order. The proposed profit included in the firmfixed-price
cannot exceed an amount that is the sumof (1) --- percent of the
prime Contractor’s |labor and any resulting direct cost expected to
be incurred as a result of that |abor** and any indirect cost applied
and (2) --- percent of all other direct and indirect cost proposed
for the task resulting fromother than the prinme Contractors

effort. ***

** administrative or support categories accounted for as direct in
accordance with approved accounting system such as secretaria
support, word processing, and contract adm nistration; and ODCs such
as travel incurred by the prime Contractor, conputer usage charges,
and post age.
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*** Cenerally equi pnent, materials, subcontracts, and any indirect
cost applied and ODCs such as subcontract admi nistration.

H 11 SUBCONTRACT APPROVAL

The Contractor is granted consent to enter into subcontracting
agreenents with those conpanies identified in the subcontracting

pl an, or for small business firnms the Contractor originally proposed
as subcontractors.

Since this is an indefinite delivery/indefinite quantity (1D Q
contract, nost subcontracts for professional |abor shall also be

pl aced on an IDIQ basis. Only first-tier subcontractors are all owed
unl ess the Contractor can provide a strong technical rationale for

i nclusion of a second-tier subcontract and denonstrate what steps
have been taken to prevent |ayering of costs and profit.

The Contractor shall follow the procedures specified in Part 44 of
the FAR and FAR cl auses 52.244-1 and 52. 244-2 when provi di ng advance
notification or requesting consent to new subcontracts. New
subcontracts may be necessary for professional |abor in cases where
it is clearly evident to the CO that the proposed new subcontract

Wi ll provide a capability that is both required to perform work
described in the contract and is not avail able fromany of the
Contractor's existing team of subcontractors. |In such cases, task
order proposals nmust include at |east 75 percent (labor hours) of the
Contractor’s current team (the prinme and previously-consented-to
subcontracts). The remaining 25 percent may include new subcontracts
whi ch have not been previously consented to. Task order proposals
failing to conmply with this mnimumw || be rejected.

H 12 SECURI TY CLEARANCE

Sonme task orders may require access to classified information. The
Contractor must possess and naintain a Secret Facility Security

Cl earance in accordance with the Industrial Security Regulation (DOD
5220.22R) for the receipt, generation, and storage of classified
material. The Contractor nust possess the clearance at time of task
order award. The Contractor shall be responsible for ensuring
conpliance by its enployees and subcontractors with the security
regul ations of the Government installation or other facility where
work is to be perforned.
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H 13 EXCLUSI ON FROM FUTURE GOVERNVENT CONTRACTS

Work under this contract may provide the Contractor with access to
advance i nformation about future Governnent procurenents, which
information is not generally available to other persons or firnms. 1In
addition, the work may involve the definition of requirenents, or the
preparation of specifications, for various systens, equipnent,

har dwar e, and/or software. In order to prevent a potential bias,
unfair conpetitive advantage, or other potential conflict of

interest, the Contractor shall be subject to the follow ng
restrictions:

(1) The Contractor shall be excluded from conpetition for, or
award of, any Government contract for which, in the course
of performance of this contract, the Contractor has received
advance procurenent information which has not been nade
generally available to other persons or firnms.

(2) The Contractor shall be excluded from conpetition for, or
award of, any Governnent contract for which the Contractor
actually assists in the devel opnent of the Request for
Quot ati on, Cost Estimate, Specifications, or SOWN

(3) The Contractor shall be excluded from conpetition for, or
award of , any Governnent contract which calls for the
eval uati on of systemrequirenents, systens definitions, or
ot her products devel oped by the Contractor under this
contract.

(4) The Contractor shall be excluded from conpetition for, or
award of , any Governnment contract which calls for the
construction or fabrication of any system equipnent,
har dwar e, and/or software for which the Contractor
participated in the devel opnent of requirenments or
definitions pursuant to this contract.

This clause shall not exclude the Contractor from perform ng work
under any anendnent or nodification to this contract or from
conpeting for an award for any future contract for work which is the
same or simlar to work perfornmed under this contract.

The term "Contractor"” as used in this clause includes any person,
firmor corporation which has a majority or controlling interest in
the Contractor or in any parent corporation thereof, and any person,
firmor corporation in or as to which the Contractor (or any parent
or subsidiary corporation thereof) has a majority or controlling
interest. The termalso includes the corporate officers of the
Contractor, and those of any corporation (or any parent or subsidiary
corporation thereof) which has a majority or controlling interest in
t he Contractor.

The Governnent nmay, in its sole discretion, waive any provisions of
this clause if deenmed in the best interest of the Governnent.
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The exclusions contained in this clause shall apply for the duration
of each task order and for two (2) years after conpletion and
acceptance of all work perfornmed thereunder.

If any provision of this clause excludes the Contractor from
conmpetition for, or award of, any contract, the Contractor wll not
be permtted to serve as a subcontractor, at any tier, on such
contract.

This clause shall be incorporated into any subcontracts awarded under
this contract unless the CO determ nes otherw se.

Fromtinme to time, the Vol pe Center contracts for technical support
services to be perfornmed primarily onsite at the Vol pe Center in
Canbri dge, Massachusetts. These contracts furnish institutional and
progranmati c support to many of the sanme projects that other

Contractors will eventually work on. It is anticipated that the
onsite technical support services Contractors will have day-to-day
i nvol verrent in Center projects that will provide themw th advance,
non-public informati on on upcom ng conpetitions. |If one of these

Contractors were al so awarded a separate contract, it could have an
unfair conpetitive advantage over other Contractors. To avoid
creating such an unfair conpetitive advantage, a Contractor awarded
one of the onsite support services contracts will be precluded from
recei ving anot her Vol pe contract, either at the prine contract or
subcontract level. This exclusion will also be set forth in the
onsite support services contracts. Subcontractors to one of the
onsite support services Contractors will not be per se excluded from
receiving a separate contract. In such a case, the prine Contractor
will be expected to take mtigating actions to assure that it obtains
no unfair conpetitive advantage either as a result of being a
subcontractor to one of the onsite support services Contractors, or
as a result of subcontracting with a firmthat is a subcontractor to
one of the onsite support services Contractors.

After award, team ng/subcontracting anong Contractors conpeting at
the task order level will not be allowed. Proposals involving such
team ng arrangenents will be elimnated from consideration.

H 14 CEI LI NGS® (MAY 1999)

For the purpose of performance of this contract, allowable and

rei nbursabl e i ndirect expenses will be limted to the Indirect Rate
Ceilings to be found in Section J of the resultant contract for the
Contractor and the subcontractors listed therein. Billing rates

shall be charged at actual costs up to those ceilings. In the event

that final indirect rates are | ower than these ceiling rates, the
final rates shall apply. This provision in no way alters the
provision of the clause entitled “Limtation of Funds.”

® To be included in Section J of contracts when applicable
54



DTRS57- 00- D- 30005
H. 15 YEAR 2000 COVPLI ANCE

The Contractor shall ensure that each hardware, software, and
firmvare product (“product”) delivered under this contract shall be
Year 2000 compliant. This neans being able to accurately process
date/tinme data (including but not limted to, calculating, comparing,
and sequencing) from into, and between the twentieth and twenty-
first centuries and the years 1999 and 2000 and | eap year

cal cul ations. Furthernore, the product, when used in conbination
with other Year 2000 conpliant information technol ogy, shal
accurately process and exchange date/tinme data with it.

The Governnment will identify the existing technology with which the
new technology will be used and specify whether it is Year 2000
conpliant, on a task order basis.

H 16 GOVERNVMVENT RI GHTS I N “RESTRI CTED SOFTWARE” ACQUI RED BY
THE CONTRACTOR FOR DELI VERY TO THE GOVERNMENT

The Contractor shall assure that the Governnent obtains at |east the
rights set forth in the Restricted R ghts Notice (JUN 1987) i ncl uded
in the contract’s Rights in Data — General (JUN 1987) (Alternates I,
I, I'll), FAR 52.227-14, in any software which is “restricted
computer software” as that termis used in the Rights in Data —
General (JUN 1987) clause of this contract, and which is acquired by
the Contractor for delivery to the Governnent under this contract.

Further, the Contractor shall assure the Governnent obtains at | east
the rights set forth in FAR 52.227-19, Comrercial Conputer Software —
Restricted Rights (JUN 1987), in any software which is “comerci al
computer software” as defined in that clause and which is acquired by
the Contractor for delivery to the Governnent under this contract.

H. 17 SEAT BELT USE POLI CI ES AND PROCGRAMS (JAN 1999)

I n accordance with Executive Order 13043, the recipient of this award
i s encouraged to adopt and enforce on-the-job seat belt use policies
and programnms for its enpl oyees when operating conpany-owned, rented,
or personally-owned vehicles. The National H ghway Traffic Safety
Adm ni stration (NHTSA) is responsible for providing | eadership and
gui dance in support of this Presidential initiative. Information on
how to i npl enent such a program or statistics on the potentia
benefits and cost-savings to conpani es or organi zations, can be found
in the Buckle Up America section on NHTSA' s website at

www. nht sa. dot . gov. Addi tional resources are avail able fromthe

Net wor k of Enployers for Traffic Safety (NETS), a public-private
partnershi p headquartered i n Washi ngton, DC, dedicated to inproving
the traffic safety practices of enployers and enpl oyees. NETS is
prepared to help with technical assistance; a sinple, user-friendly
programkit; and an award for achi eving the goal of 85 percent seat
belt use. NETS can be contacted at 888-221-0045 or visit its website
at ww. trafficsafety.org.
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SECTI ON |
CONTRACT CLAUSES
.1 52.252-2 CLAUSES | NCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or nore clauses, by reference, with
the sane force and effect as if they were given in full text. Upon
request, the COw ll make their full text available. Also, the ful
text of a clause nmay be accessed electronically at this/these

addr ess(es):

http://ww. dot. gov. ost/ n60/tant ar
http://farsite.hill.af.ml/vffar.htm
http://ww. arnet. gov/far

l. FEDERAL ACQUI SI TI ON REGULATI ON (48 CFR CHAPTER 1) CLAUSES

NUMBER TITLE DATE
52.202-1 DEFI NI TI ONS OCT 1995
52. 203-3 GRATUI TI ES APR 1984
52. 2038-5 COVENANT AGAI NST CONTI NGENT FEES APR 1984
52. 203-6 RESTRI CTI ONS ON SUBCONTRACTOR JUL 1995
SALES TO THE GOVERNMENT
52.203-7 ANTI - KI CKBACK PROCEDURES JUL 1995
52. 203-8 CANCELLATI ON, RECI SSI ON, AND JAN 1997

RECOVERY OF FUNDS FOR | LLEGAL OR
| MPROPER ACTI VI TY

52.203-10 PRI CE OR FEE ADJUSTMENT FOR JAN 1997
| LLEGAL OR | MPROPER ACTI VI TY

52.203-12 LI M TATI ON ON PAYMENTS TO JUN 1997
I NFLUENCE CERTAI N FEDERAL
TRANSACTI ONS

52. 204-2 SECURI TY REQUI REMENTS AUG 1996

52. 204-4 PRI NTI NG COPYI NG DOUBLE- SI DED JUN 1996
ON RECYCLED PAPER

52. 209-6 PROTECTI NG THE GOVERNMENT' S JUL 1995

| NTEREST WHEN SUBCONTRACTI NG W TH
CONTRACTORS DEBARRED, SUSPENDED,
OR PROPCSED FOR DEBARVENT

52.211-5 MATERI AL REQUI REMENTS] OCT 1997

52.215-2 AUDI T AND RECORDS- - NEGOTI ATl ON JUN 1999

52. 215-8 ORDER OF PRECEDENCE - UNI FORM OCT 1997
CONTRACT FORVAT

52.215-10 PRI CE REDUCTI ON FOR DEFECTI VE OCT 1997
COST OR PRI CI NG DATA

52.215-11 PRI CE REDUCTI ON FOR DEFECTI VE OCT 1997
COST OR PRI Cl NG DATA- MODI FI CATI ONS

52.215-12 SUBCONTRACTOR COST OR PRI CI NG DATA OCT 1997

52.215-13 SUBCONTRACTOR COST OR PRI CI NG OCT 1997

DATA-MODI FI CATI ONS
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52.215-14 INTEGRITY OF UNIT PRI CES OCT 1997

52.215-15 PENSI ON ADJUSTMENTS AND ASSET DEC 1998
REVI SI ONS

52.215-18 REVERSI ON OR ADJUSTMENT OF PLANS OCT 1997

OR POSTRETI REMENT BENEFI TS ( PRB)
OTHER THAN PENSI ONS

52.215-21 REQUI REMENTS FOR COST OR PRI CI NG DATA

OR | NFORVATI ON OTHER THAN COST OR

PRI CI NG DATA-MODI FI CATI ONS OCT 1997
52.216-7 ALLOMBLE COST AND PAYMENT APR 1998
52.216-8 FI XED FEE MAR 1997
52.216-18 ORDERI NG CCT 1995

For the purposes of this clause the blank(s) are conpleted as

foll ows:

(a) issued through five years fromthe date of contract award.

52. 216-19 DELI VERY ORDER LI M TATI ONS OCT 1995

For the purposes of this clause the blank(s) are conpl eted

as follows:

(a) $ 25, 000

(b)(1) $10, 000, 000

(b)(2) $10, 000, 000

(b)(3) Not Applicable

(d) Not Applicable

52. 216- 22 | NDEFI NI TE QUANTI TY OCT 1995

For the purpose of this clause the blank(s) are conpleted as foll ows:
(d) Contractor shall not be required to nake any deliveries under
this contract after one year fromthe expiration date of the ordering

peri od.

52.217-9 OPTI ON TO EXTEND THE TERM OF THE MAR 1989
CONTRACT

For the purpose of this clause the blank is conpleted

as foll ows:

(c) six nonths

52.219-8 UTI LI ZATI ON OF SMALL BUSI NESS CONCERNS JUN 1999
52.219-9* SMALL BUSI NESS SUBCONTRACTI NG PLAN JAN 1999
52.219-14° LI M TATI ONS ON SUBCONTRACTI NG DEC 1996
52.219-16 LI QUI DATED DAVAGES- - JAN 1999

SUBCONTRACTI NG PLAN
52.219-25 SMALL DI SADVANTACGED BUSI NESS PARTI CI PATI ON JAN 1999
PROGRAM — DI SADVANTAGED STATUS & REPORTI NG
52.222-1 NOTI CE TO THE GOVERNMENT OF LABOR DI SPUTES FEB 1997
52.222-2 PAYMENT FOR OVERTI ME PREM UMS JUL 1990
For the purpose of this clause the blank is conpleted
as foll ows:

(a) zero
52.222-3 CONVI CT LABOR AUG 1996
52.222-26 EQUAL OPPORTUNI TY FEB 1999

* Applicable to all firms other than small business concerns
° Applicable when task order conpetition is Iimted to small business
concer ns
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52.222-35 AFFI RVATI VE ACTI ON FOR SPECI AL APR
DI SABLED AND VI ETNAM ERA VETERANS

52.222-36 AFFI RVATI VE ACTI ON FOR WORKERS JUN
W TH DI SABI LI TI ES

52.222-37 EMPLOYMENT REPORTS ON SPECI AL JAN

DI SABLED VETERANS AND VETERANS
OF THE VI ETNAM ERA

52.223-2 CLEAN AIR AND WATER APR

52.223-5 PCOLLUTI ON PREVENTI ON AND APR
Rl GHT- TO- KNOW | NFORMATI ON

52.223-6 DRUG FREE WORKPLACE JAN

52.223-14 TOXI C CHEM CAL RELEASE REPORTI NG OCT

52.224-1 PRI VACY ACT NOTI FI CATI ON APR

52.224-2 PRI VACY ACT APR

52.225-3 BUY AMERI CAN ACT — SUPPLI ES
52.225-11 RESTRI CTI ONS ON CERTAI N FOREI GN

PURCHASES
52.225-18 EURCPEAN UNI ON SANCTI ON FOR END PRODUCTS JAN
52.226-1 UTI LI ZATI ON OF | NDI AN ORGANI ZATI ONS & MAY
I NDI AN OANED ECONOM C ENTERPRI SES
52.227-1 AUTHORI ZATI ON AND CONSENT JUL
52.227-2 NOTI CE AND ASSI STANCE REGARDI NG AUG

PATENT AND COPYRI GHT | NFRI NGEMENT
52.227-3 PATENT | NDEMNI TY

52.227-12 PATENT Rl GHTS- RETENTI ON BY THE JAN
THE CONTRACTOR (LONG FORM)

52.227-14 RIGHTS | N DATA GENERAL JUN
ALTERNATES |, |1, AND |11 JUN

52.227-16 ADDI TI ONAL DATA REQUI REMENTS JUN

52.227-19 COWERCI AL COMPUTER SOFTWARE- JUN
RESTRI CTED RI GHTS

52.228-7 | NSURANCE - LI ABILITY TO THI RD MAR
PERSONS

52.230-2 COST ACCOUNTI NG STANDARDS APR

52.230-3 DI SCLOSURE AND CONSI STENCY OF APR
COST ACCOUNTI NG PRACTI CES

52.230-6 ADM NI STRATI ON OF COST APR
ACCOUNTI NG STANDARDS

52.232-2 PAYMENTS UNDER FI XED- PRI CE APR
RESEARCH AND DEVELOPNMENT
CONTRACTS

52.232-9 LI M TATI ON ON W THHOLDI NG OF APR
PAYMENTS

52.232-17 | NTEREST JUN

52.232-20 LI M TATI ON OF COST APR

“task order” is to be substituted for “Schedul e” whenever
that word appears in the clause.

52.232-22 LIMTATION OF FUNDS APR
“task order” is to be substituted for “Schedul e’ whenever
that word appears in the clause.

52.232-23 ASS|I GNVENT OF CLAI M5 JAN
52.232-25 PROVPT PAYMENT JUN
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MAY

DEC

AUG

APR

AUG

APR

JAN

JUL

AUG

AUG

AUG

DEC

DEC

APR

FEB
JUN

SEP

SEP
APR

APR
APR
JAN

1999
1998
1996
1984
1996
1984
1995
1997

1995

1987
1987
1998
1996
DEC 1989

1989

1984

1997
1997

1996

1996
1984

1984
1984
1991

52.232-33 PAYMENT BY ELECTRONI C FUNDS TRANSFER -
CENTRAL CONTRACTOR REG STRATI ON
52.233-1 DI SPUTES
Alternate | (DEC 1991)
52.233-3 PROTEST AFTER AWARD
Alternate | (JUN 1985)
52.237-2 PROTECTI ON OF GOVERNMENT
BUI LDI NGS, EQUI PMVENT,
AND VEGETATI ON
52.239-1 PRI VACY OR SECURI TY SAFEGUARDS
52.242-1 NOTICE OF | NTENT TO DI SALLOW COSTS
52.242-3 PENALTIES FOR UNALLOMBLE COSTS
52.242-4  CERTI FI CATI ON OF FI NAL | NDI RECT
COSTS
52.242-13 BANKRUPTCY
52.243-1 CHANGES- FI XED PRI CE
ALTERNATE |1 (APR 1984)
52.243-2 CHANGES - COST- REI MBURSEMENT
Alternate |1 (APR 1984)
52.244-2  SUBCONTRACTS
52.244-5 COVPETI TI ON | N SUBCONTRACTI NG
52.245-2  GOVERNMENT PROPERTY ( FI XED- PRI CE
CONTRACTYS)
52.245-5  GOVERNMENT PROPERTY
( COST- REI MBURSEMENT, Tl ME- AND- MATERI AL,
OR LABOR- HOUR CONTRACTS)
52.245-19 GOVERNMENT PROPERTY FURNI SHED
AS IS
52.246-25 LIMTATION OF LIABILITY - SERVI CES
52.247- 64 PREFERENCE FOR PRI VATELY OMNED
U S. FLAG Al R COMWERCI AL VESSELS
52.249-2 TERM NATI ON FOR THE CONVENI ENCE OF
OF THE GOVERNMENT ( FI XED PRI CE)
52.249-6 TERM NATI ON ( COST- REI MBURSEMENT)
52.249-9 DEFAULT (FI XED PRI CE RESEARCH AND
DEVEL OPMENT)
52.249- 14 EXCUSABLE DELAYS
52.251-1 GOVERNMENT SUPPLY SOURCES
52.253-1 COVWPUTER GENERATED FORMS
. TRANSPORTATI ON ACQUI SI TI ON REGULATI ON (48 CFR CHAPTER 12)
CLAUSES
NUMBER TI TLE

1252. 216-71 DETERM NATI ON OF AWARD FEE
1252.216-73 DI STRI BUTI ON OF AWARD FEE *
1252. 223-71 ACCI DENT AND FI RE REPORTI NG
1252. 237-70 QUALI FI CATI ONS OF EMPLOYEES
1252. 242-72 DI SSEM NATI ON OF CONTRACT

| NFORVATI ON
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1252. 245-70 GOVERNVENT PROPERTY RECORDS OCT 1994

*Insert “see Paragraph G 7” in the bl anks.

.2 52.204-1 APPROVAL OF CONTRACT (DEC 1989)

This contract is subject to the witten approval of the Head of the
Contracting Activity and shall not be binding until so approved.

.3 52.215-19 NOTI FI CATI ON OF OANERSHI P CHANGES ( OCT 1997)

(a) The Contractor shall make the follow ng notifications in
witing:

(1) When the Contractor becones aware that a change in its
ownershi p has occurred, or is certain to occur, that could result in
changes in the valuation of its capitalized assets in the accounting
records, the Contractor shall notify the Adm nistrative CO (ACO
wi thin 30 days.

(2) The Contractor shall also notify the ACOw thin 30 days
whenever changes to asset val uations or any ot her cost changes have
occurred or are certain to occur as a result of a change in
owner shi p.

(b) The Contractor shall -

(1) Maintain current, accurate, and conplete inventory records
of assets and their costs;

(2) Provide the ACO or designated representative ready access
to the records upon request;

(3) Ensure that all individual and grouped assets, their
capitalized val ues, accunul ated depreciation or anortization, and
remai ni ng useful lives are identified accurately before and after

each of the Contractor’s ownership changes; and

(4) Retain and continue to maintain depreciation and
anortization schedul es based on the asset records naintained before
each Contractor ownershi p change.

(c) The Contractor shall include the substance of this clause in al
subcontracts under this contract that neet the applicability
requi rement of FAR 15.408(Kk).

.4 52.244-6 SUBCONTRACTS FOR COMVERCI AL | TEM5 AND COMMERCI AL
COVPONENTS (OCT 1998)

(a) Definitions.

"Commercial item" as used in this clause, has the nmeani ng contained
in the clause at 52.202-1, Definitions.

"Subcontract," as used in this clause, includes a transfer of

commercial itens between divisions, subsidiaries, or affiliates of
the Contractor or subcontractor at any tier.
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(b) To the maxi mum extent practicable, the Contractor shal
incorporate, and require its subcontractors at all tiers to

i ncorporate conmercial itens or non-devel opnental itens as conponents
of itens to be supplied under this contract.

(c) Notwi thstanding any other clause of this contract, the Contractor
is not required to include any FAR provision or clause, other than
those listed below to the extent they are applicable and as nay be
required to establish the reasonabl eness of prices under Part 15, in
a subcontract at any tier for conmercial itens or comrerci al
conponent s:

(1) 52.222-26, Equal Opportunity (E. Q). 11246);
(2) 52.222-35, Affirmative Action for Special D sabled and
Vi etnam Era Veterans (38 U.S.C. 4212(a));
(3) 52.222-36, Affirmative Action for Handi capped Workers (29
US C 793); and
(4) 52.247-64, Preference for Privately Owmed U. S. - Fl agged
Commerci al Vessels (46 U. S.C. 1241) (flow down not required for
subcontracts awarded begi nning May 1, 1996).

(d) The Contractor shall include the terns of this clause, including
this paragraph (d), in subcontracts awarded under this contract.

.5 TAR 1252.215-70 KEY PERSONNEL ANDY OR FACI LI TI ES (OCT 1994)

The personnel and/or facilities as specified bel ow are consi dered
essential to the work being perfornmed here under and may, with the
consent of the contracting parties, be changed fromtine to tine
during the course of the contract by adding or deleting personne
and/or facilities, as appropriate.

Prior to renoving, replacing, or diverting any of the specified
individuals or facilities, the Contractor shall notify, in witing,
and receive consent from the CO reasonably in advance of the action
and shall submt justification (including proposed substitutions) in
sufficient detail to permt evaluation of the inpact on this
contract.

No di version shall be made by the Contractor without the witten
consent of the CO The COmay ratify, in witing, the change and
such ratification shall constitute the consent of the CO required by
this cl ause.
The Key Personnel and/or Facilities under this Contract are:

(1) Program Manager: Dr. Janes E. O Dell

(2) To be specified under individual task orders
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.6 1252.216-71 DETERM NATI ON OF AWARD FEE (OCT 1994)

The Governnent shall, at the conclusion of each specified eval uation

period(s), evaluate the Contractor's performance for a determ nation

of award fee earned. The Contractor agrees that the determ nation as
to the amount of the award fee earned will be nade by the Governnent

Fee Determ nation O ficial (FDO and such determ nation is binding on
both parties and shall not be subject to appeal under the "D sputes”

clause or to any board or court.

It is agreed that the eval uation of Contractor performance shall be
in accordance with a Performance Eval uation Plan and that the
Contractor shall be pronptly advised in witing of the determ nation
and reasons why the award fee was or was not earned. It is further
agreed that the Contractor may submt a self-evaluation of
performance of each period under consideration. Wile it is
recogni zed that the basis for the determ nation of the fee shall be
t he eval uation by the Governnent, any self-evaluation which is
received within 15 days after the end of the period being eval uated
may be given such consideration, if any, as the FDO shall find
appropri ate.

The FDO may specify in any fee determ nation that fee not earned
during the period eval uated nay be accumul ated and be avail able for
all ocation to one or nore subsequent periods. In that event, the

di stribution of award fee shall be adjusted to reflect such

al | ocati ons.

.7 1252.216-72 PERFORVANCE EVALUATI ON PLAN ( OCT 1994)

Note: The term “task order” shall be substituted for the word
“contract” in the follow ng cl ause.

A Performance Eval uation Plan shall be unilaterally established by

t he Governnment based on the criteria stated in the contract and used
for the determ nation of award fee. This plan shall include the
criteria used to evaluate each area and the percentage of award fee
(if any) available for each area. A copy of the plan shall be
provided to the Contractor at contract award.

The criteria contained within the Performance Eval uation Pl an nay
relate to: (1) technical (including schedule) requirenents if
appropriate; (2) managenent; and (3) cost.

The Performance Eval uation Plan may, consistent with the contract, be
revised unilaterally by the Governnent at any tinme during the period
of performance. Notification of such changes shall be provided to
the Contractor 30 cal endar days prior to the start of the evaluation
period to which the change will apply.
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SECTION J - LI ST OF ATTACHMVENTS

ATTACHVENT J. 1 - LABOR CATEGORY QUALI FI CATI ONS

ATTACHVENT J.2 - VNTSC FORM 4200. 7, PAST PERFORVANCE EVALUATI ON FORM

ATTACHVENT J. 3 — SUBCONTRACTI NG PLAN
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ATTACHMVENT J.1 — LABOR CATEGORY QUALI FI CATI ONS

Seni or Staff

Bachel or’s degree plus ten (10) or nore years of increasingly
responsi bl e professional experience in related disciplines and /or
program areas, at |least five (5) years of which nust reflect
extensive and in-depth experience in a technical sub-area of work
specific to this SOW

M ddl e Staff

Bachel or’s degree plus five (5) or nore years of increasingly
responsi bl e professional experience in related disciplines and/or
program area, at least five (5) years of which nust reflect extensive
and in-depth experience in a technical sub-area of work specific to
this SOW

St af f

Bachel or’s degree plus two (2) or nore years of increasingly
responsi bl e professional experience in related disciplines and/or
program area, at least two (2) years of which nust reflect extensive
and in-depth experience in a technical sub-area of work specific to
this SOW

Juni or Staff

Bachelor's degree in a field of study directly related to the SOW
functional area.

Docunent ati on Cl erk

Two (2) years of experience, at |east one (1) year of which included
typing/editing of technical and/or information systens docunentation,
routine input of data into conputerized files, and use of conputer
applications such as word processing, spreadsheets, and dat abases.

Adm ni strative Staff

Bachel or’ s degree plus one (1) year of increasingly
responsi bl e experience perform ng adm ni strative support
functions for information systens or simlar, devel opnent
projects, including, work status reporting, financial
reporting, and project reporting.

Equi val ence

A Ph.D. degree in a directly related discipline to this SOV may
replace four (4) years of professional experience.

A Master's degree in a directly related discipline to this SOW may
replace two (2) years of professional experience.

64



DTRS57- 00- D- 30005

Three (3) years of progressively responsible work experience in a
field directly related to this SONmy repl ace the Bachel or's degree
requirenent.

In addition, the Contractor may, at the task order |level and on a
case-by-case basis, offer to the CO a candidate with special or

mar ket - scarce skills/qualifications for consideration in any of the
| abor categories cited above.

SUMVARY TABLE OF LABOR CATEGORY QUALI FI CATI ONS AND EQUI VALENCES

Year s
Labor Gener al Specific
Cat egory Experi ence Experi ence Degr ee

Seni or Staff 6 1 of the 6 Ph. D.
8 3 of the 8 M5/ VWV MBA
10 5 of the 10 BS

M ddl e Staff 3 3 of the 3 V5/ VW MBA
5 5 of the 5 BS

St af f 2 2 of the 2 BS

Juni or Staff 0 0 of the O BS
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ATTACHVENT J. 2 — PAST PERFORMANCE EVALUATI ON FORM

VOLPE NATI ONAL TRANSPORTATI ON SYSTEMS CENTER PAST PERFORMANCE EVALUATI ON

CONTRACTOR PERFORMANCE REPORT
[ ] Final [ Interim — Period Report From: To:

1. Contractor Name and 2. Contract /Task Number: DTRS57
Address: (Identify Division)

3. Contract Value: $
(Base Plus Options)

4. Contract Award Date:

5. Contract Completion Date:

6. Type of Contract: (Check all that apply) - LI rp U Fri L FP-EPA L CPFF Completion [ ]
cPFF - Term [L]cpIF Lcpar LipnQ LIBoA [LIRequirements [Labor-Hour LI1T&M [1SBSA
D8(a) [ ] sBIR [ ]Sealed Bid [ ] Negotiated DCompetitive [] Non-Competitive

7. Description of Requirement:

8. Initial Ratings: (See Block 15 for Final Rating) Summarize contractor performance and circle in the
column on the right of the number which corresponds to the performance rating for each rating
category. Attach additional comments as necessary.

a. Quality of Product/Service Comments: 0
1
2
3
4
b. Cost Control Comments: 0
1
2
3
4
c. Timeliness Comments: 0
1
2
3
4
d. Business Relations Comments: 0
1
2
3
4
e. Overall Satisfaction Rating Comments 0
1
2
3
4

SOURCE SELECTI ON | NFORVATI ON — SEE FAR 3. 104

VNTSC F4200.7  (5/96) OPI:85
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CONTRACTOR PERFORVMANCE REPORT | NSTRUCTI ONS

The Acquisition Division is responsible for the coordination and
collection of Contractor Performance Reports. The Contracting
Oficer (CO or Admnistrative Contracting Oficer (ACO wll
determ ne whether the report will be conpleted on a contractor task
basis, and will coordinate conpletion or the attached report form
with either the Contracting Oficer’s Technical Representative (COIR)
or Technical Mnitor del egated day-to-day responsibility for
adm ni stration of the identified contractor or task order. This
i ndi vidual should consult with the CO ACO where necessary to arrive
at a consensus on the ratings to be awarded.

Section 42.1503 of the FAR requires that copies of these forns
will be provided to the contractor, which nust have an opportunity to
respond and add comments to agency eval uations as descri bed bel ow.
The Acquisition Division will performthis coordination function.
Furthernore, the FAR requires that past performance eval uations be
mar ked and treated as Source Sel ection Information and rel ease of
this information is prohibited except to Governnent personnel and the
contractor whose performance is being evaluated. For these reasons,
all outside inquiries concerning contractor past performance shoul d
be directed to the ACO, who will have access to the conpl eted forns.
Al so, conpleted fornms should be returned to the attention of the
ACO COin a seal ed envel ope marked “Source Sel ection Sensitive”

COVPLETI NG THE FORM

Bl ocks 1 through 11 will be conpleted by the COIR or Techni cal
Monitor, as applicable. Contact the ACOCO if you require assistance
or data in order to conplete any of these bl ocks, especially blocks 1
t hrough 6.

The Acquisition Division will be responsible for forwarding the
completed formto the contractor for review and executi on of bl ocks
12 and 13. The Acquisition Division will ensure blocks 14 through 16
are conpleted prior to filing in a secured |ocation.

To Be Conpl eted by COTR/ Techni cal ©Monitor

Top of Form |Indicate whether the report is a final or interim
(annual) report, and give dates for the period of
time being covered. Prior to the ending date of the
contract, all reports should be nmarked “Interinf.

Bl ock 1: Identify the name and address of the prine
contractor.

Bl ock 2: Identify contract nunmber of the contract being
evaluated. |If evaluation is being conducted for a
speci fic task, include the task nunber.
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Bl ock 3: Contract value or task value, as applicable. Include
all options whether or not exercised to date.

Bl ock 4: Identify date that contract was awarded or task
i ssued.

Bl ock 5: Identify conpletion date for contract or task as
appl i cabl e.

Bl ock 6: Al itenms that apply to the contractor task should be
checked.

Bl ock 7: Provide a clear and conci se description of the work
bei ng done under the contract or task and the current
| evel of funding. Attach additional sheet(s), if
needed, to ensure the description is adequate for
future source selection officials to determ ne
rel evance.

VNTSC F 4200.7 (5/96) OPI:85
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SOURCE SELECTION INFORMATION — SEE FAR 3.104

9. Key Personnd: (Fill in as appropriate)

Name/Title: Period of Performance:
Comments:
Name/Title: Period of Performance:
Comments:
Name/Title: Period of Performance:
Comments:
Name/Title: Period of Performance:
Comments:

10. Would you recommend this firm for award? Please explain.

11. COTR/Program Manager/Tech Monitor Name (Printed):

Phone/FAX/Internet Address:

Signature

Date:

12. Contractor’s Review: Were comments, rebuttals, or additional information provided:

Please attach comments: Number of pages:

[ INo [lYes

13. Reviewer’s Name (Printed):

Signature

Phone/FAX/Internet Address:

Date:

14. Agency Review: Were contractor comments reviewed at alevel above the Contracting Officer? [ INo [ |Yes

Please attach comments. Number of pages:

15. Fina Ratings. Re-assess the Block 8 ratings based on contractor comments and agency review. Revise block 8

ratings, if appropriate.

Customer Satisfaction

Cost Business
Quality Control Timdiness Relations
16. Contracting Officer’s Name (Printed): Signature
Phone/FA X/Internet Address: Date:

SOURCE SELECTION INFORMATION - SEE FAR 3.104
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Block 8 RATING DEFINITIONS
0—Unsatisfactory - Performance failed to satisfy the minimum contract or task requirements, technical

or otherwise. Areas of deficiency could include, but are not limited to: failure to meet schedules; failure to
adequately estimate or control costs; inadequate staffing; lack of cooperation and responsiveness.

1 —Minimally Acceptable — Performance generally met minimum contract or task requirements, but
significant issues arose which required expenditure of time or resources by the Government to ensure the
requirements were met. Areas of re-work could include: late or incomplete deliverables; poor quality of
work; lack of communication; cost control problems; contract administration problems.

2 — Satisfactory — Met al technical and administrative contract or task requirements. Minor issues arose
which were resolved with minimal expenditure of time or resources.

3 — Good — Met al contract or task requirements and exceeded minimal requirementsin some areas. No
problems with quality, timeliness, or cost issues. Management was responsive.

4 — Exceptional — Performance significantly exceeded minimal technical requirements and met al other
contract requirements. Areas in which performance was exceptional could include: early deliveries;
creative approach; innovative technology; effective and proactive management and administration;
commitment to customer satisfaction.

Block 8—COMMENT ELEMENTSBY CATEGORY

@ Quality of product/service

(@) Compliance with contract or task requirements;

2 Accuracy of reports;

3 Appropriateness of contractor personnel assigned to the contract or task; and
()] Technical excellence of delivered supplies or services.

(b) Cost Contral
(@) Current, accurate, and complete billings;
2 The relationship of negotiated cost to actuals,
(€)) Codgt containment initiatives; and

4 The number and cause of change orders issued.

(© Timeliness of Performance

(@) Whether the contractor met interim milestones,

2 Contractor’ s responsiveness to technical direction;

3 Contractor’ s responsiveness to contract change orders and administrative requirements,

4 Whether the contract/task was completed on time, including wrap-up and contract
adminigration.
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(d Business Relations

(1)
)
©)
4
©)
(©)
()
)

Block 8:

Block 9:

Block 10:

Block 11:

Whether the contractor effectively managed the contract/task effort;
How responsive the contractor was to contract requirements;

How promptly the contractor notified the Government of problems;
Whether the contractor was reasonable and cooperative;

How flexible the contractor was,

Whether the contractor was proactive;

The effectiveness of contractor-recommended solutions; and

Whether the contractor effectively implemented socioeconomic programs.

Circletherating in the far right column that best describes the contractor’s overall
performance for each category. Comments and/or examples in sufficient detail to support
the ratings must be provided. Attach additional comment sheetsif needed. Definitions
for each rating and a description of elements to consider when commenting on each
category can be found at the end of these instructions.

Identify the individual(s) primarily responsible for performance of the contract/task, not
necessarily the persons identified as “Key Personnd” in the contractual document.
Indicate how long each individual worked on the contract/task. If there were many
individuals involved or many changes in these managers, a second page may be
necessary. On the comments line, describe the key person’s performance, attaching
additional sheets when necessary.

Explain why, given a choice, you would or would not recommend the contractor for an
award to perform asimilar contract or task.

The COTR or Technical Monitor delegated responsibility for the day to day administration
of the contract or task should sign this block, after consulting with the CO/ACO, where

appropriate.

To be Completed by Contractor

Block 12:

Block 13:

Block 12 must be completed to indicate that the contractor has been given the opportunity
to review the evauation.

The contractor will be provided with a copy of the completed evauation form (including
initia ratings) and attachments. The contractor has the right to submit to the CO
comments, rebutting statements, or additiona information which specifically addresses
elements of the review. This response must be structured to clearly identify the specific
category being addressed. This response must be delivered to the CO no later than 30
days after the mailing date on the evaluation form. In the event no response is received,
the contractor will be deemed to have accepted the evaluation form as written.

The contractor should sign this block to indicate that it has had an opportunity to review
and comment on the ratings.
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To be completed by the CO/ACO

Block 14:

Block 15:

Block 16:

If the contractor accepts the ratings, they will be entered as Fina Ratings in Block 15, no
Agency Review is required, and the Contracting Officer’s signature in Block 16
completes the process.

If the contractor objects to the initid ratings, areview will be undertaken by the CO, in
consultation with the technica staff. If the CO does not concur in a modification, the
matter will be reviewed at alevel above the CO within the Acquisition Divison, and a
Find Rating determined by the Reviewing Officia’s Report, which will be attached to the
Performance Report.

If theinitia ratings have been modified by either the CO or after Agency Review, insert
therevised Final Ratings. |If there has been no change to the initia ratings, insert the
initid ratings.

If agreement is reached on the ratings without an Agency Review, the CO will sign. If an
Agency
Review is carried out, the block must be signed by the Reviewing Officidl.

VNTSC F 4200.7 (5/96) OPI:85
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ATTACHMVENT J. 3 — SUBCONTRACTI NG PLAN
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