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PART | - THE SCHEDULE
SECTION B

SUPPLIES OR SERVICES AND PRICES/COSTS
SERVICES BEING ACQUIRED

The Contractor shall furnish all personnel, equipment, material, supplies, and services
(except as may be expressly set forth in this contract as furnished by the Government)

and otherwise do all things necessary for, or incidental to, all required services as
follows:

ltem 1 - Provide technical, project management, and administrative support to support
the Department of Energy (DOE) programs in environmental management activities
assigned to the Grand Junction Office (GJO), located in Grand Junction, Colorado, in
accordance with the Statement of Work, Section C.

ltem 2 - Reports in accordance with Reporting Requirements as provided in Part Ill,
Section J, Attachment A, and the clause entitied 'Uniform Reporting System.’

ESTIMATED COST AND FEE
This contract is a performance-based cost-plus-award fee contract.

The following estimated cost and award fee apply to the first three-year period of this
contract:

Estimated Cost $74,168,704.00
Award Fee Percentage
Transition (Lump Sum Fixed Price Amount)

The estimated cost is the total estimated cost of all tasks estimated to be ordered under
this contract. The estimated cost will be adjusted through the issuance of task orders
and this clause B.2 updated semiannually.

The Award Fee Percentage will be applied to total estimated cost of each task order to
determine the amount of award fee available to the contract as a result of each task.
The total award fee for all tasks ordered during an award fee period shall constitute the
award fee pool. The award fee determination will be based upon the contract as a whole
rather than individual task orders. The Performance Evaluation Plan will place emphasis
on areas that are important to the Government rather than on tasks. More emphasis will

be given to technical performance, cost and schedule than on administrative contract
activities.

The amount of award fee applied to each award fee period will be prorated based upon
the estimated amount of performance that will occur during each period. Unearned fee
will not be available for carryover to subsequent periods. The award fee pool will be
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established by modification of this contract after all tasks have been ordered during an
award fee period.

OPTION TO EXTEND

The period of performance of this contract may be extended in accordance with clause
entitled 'Option to Extend the Term of the Contract.” Written preliminary Notice of Intent
to exercise the option must be provided to the Contractor by the Contracting Officer
within the period stated in the referenced clause. The Contractor agrees that
performance under the option, if exercised hereunder, shall be accomplished for the
following estimated cost and award fee

Estimated Cost $52.964,417.00
Proposed Award Fee Percentage

Payment of cost and fee are subject to the contract provision entitled “Payment of Base
and Award Fee.” An award fee pool will be established for each fiscal year.

OBLIGATION OF FUNDS -

Pursuant to the Clause entitled “Limitation of Funds”, the amount obligated to this
contract is:

$

The amount currently obligated is expected to cover the costs of performance through

Additional obligations will be made, as funding becomes available. Such obligations
shall be provided by modification to this contract.

The amount obligated is the total amount of liability of the Government at any time
during performance, and such limitation shall include all costs, including indirect costs
and any variance in rates incurred in performance. Therefore, the contractor shall
monitor its indirect costs closely to ensure that total costs incurred comply with the
“Limitation of Funds” clause.
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SECTION C

DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

C.1 STATEMENT OF WORK

1.0

a.

INTRODUCTORY BACKGROUND STATEMENT

The Grand Junction Office (GJO) is located in western Colorado immediately
south of the City of Grand Junction, Colorado. GJO was initially established in
1943 to support the production of uranium for strategic defense initiatives. With
changes in national focus in the 1980s, GJO became increasingly involved with
restoration of the environment. Currently, GJO's sole mission is to apply its
project management, engineering, analytical, and scientific capabilities and
resources in support of the Department of Energy (DOE) - Headquarters Office of
Environmental Management (EM) in managing complex environmental
restoration programs.

The GJO site encompasses approximately 56.4 acres. The Gunnison River
borders the site on the north, south, and west sides of the property, and
converges with the Colorado River approximately one-half mile downstream from
the site. DOE anticipates transferring the deed to the site to the Riverview
Technology Corporation (RTC), a nonprofit corporation representing the City of
Grand Junction and Mesa County. However, the site has contaminated ground
water under the site and in soils under two buildings. Therefore, the DOE is
required to obtain a covenant deferral to transfer ownership. This deferral must
be signed by the Governor of Colorado, and is expected to occur in May or June
of 2001. The DOE will lease approximately 90,000 square feet of space in six
buildings on the site from the RTC. The U.S. Army Reserve owns an additional 8
acres of land on the site, and the remainder of the site is available for the RTC to
use for economic development. DOE recently signed a six-year lease and will
occupy the existing office and laboratory space until Fiscal Year 2007 using
Government facilities and equipment.

The GJO performs a full spectrum of environmental management activities which
include: National Environmental Policy Act (NEPA) documentation,
environmental investigations, environmental site characterization, remedial
design and engineering, remediation and restoration, remedial action
management, long-term environmental stewardship (surveillance and
maintenance) of remediated sites, decontamination and decommissioning,
hydrogeology, geotechnical investigations, environmental project management,
integration and coordination, environmental inspections and compliance
oversight, independent verification of environmental data, research and
development, and environmental education and consultation. GJO has extensive
experience and expertise in remedial action of contaminated sites, ground water
remediation and treatment, and long-term surveillance and monitoring of
remediated sites. The primary focus of GJO is to provide safe, cost-effective,
and efficient environmental and remediation services to the U.S. DOE and other
federal agencies.

C-3



Conract DE-AC13-02GJ79491
Section C

20  OBJECTIVE

The objective of this contract is to acquire technical, project management, and
administrative support for all areas of GJO's environmental management mission.

3.0 SCOPE
3.1 Resources

Under this contract, unless otherwise stipulated, the Contractor shall provide personnel,
personnel management and supervision, materials, supplies, and equipment, to provide
a full range of technical and administrative services to support GJO in accomplishing its
environmental management mission. The Contractor shall place staff in Government
furnished facilities (as specified in this contract) in Grand Junction, Colorado, and other
project locations, to provide effective and efficient support. When government-furnished
facilities and equipment are not available, the Contractor shall provide all required
facilities and equipment as approved in individual task orders.

3.2 General Scope of Work

The Contractor shall provide a full range of technical and administrative services and
resources necessary to support all of the GJO activities set forth in this statement of
work (SOW). The Contractor shall implement a project management and control system
that ensures accountability for technical scope, cost and schedule baselines, and
complies with applicable regulations. Throughout the entire life of the contract, the
Contractor shall use the best available technological, business, and managerial
practices, from both government and commercial sources, to continuously improve
performance. Additionally, the Contractor shall ensure that an emphasis is placed on
employee development, stakeholder involvement, customer satisfaction, and cost
reduction. The Contractor shall strive for excelience in protection of the environment
and in the health and safety of its workers and the general public. The overall objective
is to provide excellent service in the most efficient and cost effective manner possible.

3.3 Placement and Management of Work

All work under this contract will be definitized and assigned through task orders. The
general requirements and procedures for establishing and administering task orders are
set forth in contract clause H.11 — ORDERING PROCEDURE.

34 Customers

Within the scope of this contract, the primary customer is the DOE-GJO. The Contractor
shall support DOE-GJO by interfacing with the following additional customers, as
directed by DOE:

e Other DOE program and operations offices
s Other federal agencies

» State, municipal, and tribal governments

s Private and public corporations



Conract DE-AC13-02GJ79491
Section C

Non-profit organizations
Educational institutions
International organizations
Foreign governments

Other sponsors/stakeholders

3.5 Location of Work
The work under this contract shall be performed at:

¢ The DOE Grand Junction Office, 2597 B % Road, Grand Junction, Colorado
81503

¢ Identified Long-Term Surveillance and Maintenance (LTSM) sites, Uranium Mill
Tailings Remedial Action (UMTRA) Ground Water sites, Pinellas site, and the
Moab site

¢ Other selected Continental United States (CONUS) and Outside Continental
United States (OCONUS) locations

4.0 TECHNICAL MANAGEMENT

4.1 Task Areas — Major Projects

The following is an overview of projects and programs that are currently assigned to the
GJO. The Technical Assistance Contractor will be responsible to assist DOE in the
management of these projects and programs.

The following task areas cover the major programs managed by GJO. Initial Project
Baseline Summary (PBS) sheets for most of these projects are included in Section J,
Attachment F for the Offeror’s information. A PBS sheet is not available for the
Analytical Chemistry Laboratory due to the varied and numerous funding sources
supporting the Laboratory; and a PBS sheet is not included for Moab Site Project
Support since this project is in its initial phase of development.

4.1.1 Analytical Chemistry Laboratory

a. The Contractor shall provide qualified laboratory staff to operate and manage the
Analytical Chemistry Laboratory on the GJO site. The laboratory will be required
to provide support and analyses of environmental samples for assigned federal
programs in a cost effective and efficient manner.

b. The laboratory analyzes approximately 5,000 to 6,000 samples annually for
55,000 analytes. The types of analyses will include low-level radiochemistry
analyses, inorganic analyses, volatile and semi-volatile organic analyses,
herbicide, pesticide and polychlorinated biphenyl (PCB) analyses. The types of
samples to be analyzed in the laboratory include soils, sediments, surface water,
ground water, brines, air filters, animal tissue, vegetation, waste samples
including liquids, sludges, petroleum, oils, and lubricants (POL), waste
chemicals, waste water treatment plant effluents, organic liquids, swipes, gas
canisters, asbestos, bioassay samples, air, construction and demolition debris
and personal protective equipment.
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Analytical resuits from the GJO laboratory will be validated on a routine basis by
an internal Quality Assurance/Quality Control program that utilizes spike
analysis, blanks, and duplicate samples to assure accurate analyses and
reporting.

The Contractor shall be responsible for maintaining accreditation by the
American Industrial Hygiene Association, certification and accreditation by the
state of Utah, and other certifications and accreditations that may be required in
the future.

Long-Term Surveillance and Maintenance (LTSM) Program (PBS AL031)

The DOE is currently responsible for monitoring and maintaining 27 former
nuclear and mixed waste sites throughout the nation, which have been
remediated by DOE and private industry. These sites include Uranium Mill
Tailings Radiation Control Act (UMTRCA) Title | and Title 1l sites, Nuclear Waste
Policy Act (NWPA) Sites (Section 151C), Surplus Facility Management Sites, and
other DOE facilities such as the Monticello, Utah disposal cell. GJO will accept
responsibility for additional sites as assigned in the future.

The Contractor shall inspect each disposal cell and prepare an inspection report
as required by the long-term surveillance plans or other regulatory agreements,
and develop corrective action plans as required and complete all corrective
actions identified. Corrective actions may range from vegetation control or fence
and sign repair to more significant activities such as correcting settlement
damage, decommissioning monitoring wells, controlling erosion, or repairing
damage caused by human or animal intrusion.

GJO is also responsible for the operations, under Nuclear Regulatory
Commission (NRC) requirements, at the Cheney Disposal Cell located 18 miles
southeast of Grand Junction. On an annual basis (or as needed), the Contractor
shall schedule and conduct the opening of the Cheney cell, and accept and
dispose of all contaminated materials approved by DOE for disposal at the
Cheney cell.

The Contractor shall also be responsible for the controlling the calibration pads
located at the GJO site, the calibration pad located at Walker Field Airport in
Grand Junction, and at three remote sites in Grants, New Mexico, Casper,
Wyoming, and George West, Texas. The Contractor shall inspect the sites
annually, and remove any trash, weeds, or debris that may have accumulated in
the immediate area of the calibration pads.

Moab Site Project Support

DOE-GJO has been assigned the responsibility for the Moab, Utah, Uranium Mill
Processing Site. Responsibility for remediating the site was assigned to DOE
through Public Law 106-389. The Act requires DOE to give consideration to
“groundwater restoration and removal, to a site in the state of Utah, for
permanent disposition and any necessary stabilization, of residual radioactive
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material and other contaminated material from the Moab Site and the floodplain
of the Colorado River.”

In response to the Act, DOE will prepare a plan for remediation that evaluates the
costs, benefits, and risks associated with various remediation alternatives of the
site. The National Academy of Sciences (NAS) will conduct an independent
study that also evaluates the costs, benefits, and risks associated with various
remediation alternatives and make a recommendation for the long-term
management of residual contaminants at the site. If the DOE remediation plan is
not consistent with NAS recommendations, DOE must prepare a report to
Congress explaining the differences.

The Moab mill site consists of approximately 400 acres adjacent to the Colorado
River. The tailings pile covers 130 acres and contains an estimated 7.8 million
cubic yards of tailings. Both surface and ground water contamination exists at
the site as a resuit of uranium milling activities. Residual radioactive material
may have been spread off-site resulting in contaminated properties located away
from the Moab mill site. These properties, if any, will also need to be remediated.

The site was formerly owned by the Atlas Corporation and operated from 1956 to
1984. In 1989, the Atlas Corporation placed a temporary cap on the tailings pile
and in 1998 filed for bankruptcy. In 1999, the NRC issued an Environmental
Impact Statement and approved a license amendment to place a permanent cap
on the tailings pile. In 2000, as part of the bankruptcy agreement, NRC selected
Pricewaterhouse-Coopers as trustee to implement the remedy, and they initiated
tailings pile dewatering, surface water controls, and ground water activities.

The Contractor shall assist DOE in preparing an integrated project management
plan defining the scope, schedule, cost, organization and resources needed to
manage Moab Site Project Support. The Contractor shall be responsible for the
characterization of the site up to the conceptual design, for maintaining the site
until the independent procurements are awarded, and for developing the
conceptual design. The final design and remediation for the Moab mill site will be
provided through separate DOE procurement actions. However, the Contractor
shall assist DOE in the review of work products resulting from these independent
procurement actions.

The Contractor shall be responsible for performing the field studies and
investigations at the Moab mill site. This investigation shall include site
characterization, soil sampling, hydrological studies, ground water investigations,
computer modeling; and may possibly include the design of a ground water
treatment system, or an alternative compliance strategy as appropriate upon
evaluation of the data collected.

Initially the Contractor shall assist DOE-GJO in preparing NEPA documentation,
and will be responsible for site safety, maintenance, characterization and ground
water investigations. The Contractor shall also assist DOE in investigations for
an acceptable remote disposal site. As the project progresses, the Contractor
shall assist DOE in providing oversight on the project planning, and management
of the engineering and construction contracts. This will involve meeting with
stakeholders and regulators, reviewing and providing comments on project plans,
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schedules, budgets, engineering drawings, specifications, contracts, and
invoices. The Contractor shall assist DOE in developing and implementing a
Community Relations Plan and perform other activities, as assigned by DOE,
assisting in the management of this remedial action project.

Monticello Mill Tailings Site (MMTS) Project (PBS AL022)

The MMTS is a Comprehensive Environmental Response, Compensation, and
Liability Act (CERCLA) project located in Monticello, Utah, and is on the
Environmental Protection Agency (EPA) National Priorities List (NPL). In 1988,
DOE entered into a Federal Facilities Agreement (FFA) with EPA and the state of
Utah, which stipulates that DOE is the lead agency for completing the work, with
EPA and the state of Utah having oversight of the projects. The major portion of
the work has been completed. Approximately 2.6 million cubic yards of tailings
were placed in a hewly constructed on-site disposal cell. The cell was closed
and completed in May 2000. The restoration of the former mill site is being done
with the city of Monticello (through a Cooperative Agreement). The project is
divided into three Operable Units (OUs): OU 1 and Il are the surface remediation
of the mill site and peripheral properties and OU lll is the remediation of surface
and ground water. Operable Units | and Il are complete.

Operable Unit Hl is the Monticello Surface and Ground Water Project. Since it
was not possible to predict the post-remediation conditions of the ground water
and surface water along Montezuma Creek, in an interim Record of Decision
(ROD), DOE has agreed to: (1) maintain institutional controls which prohibit the
use of alluvial ground water; (2) conduct surface and ground water monitoring to
delineate the effects on the water quality due to remediation of the mill site; and
(3) acquire data on post remediation conditions and support future ground water
modeling and alternative analyses. A Permeable Reactive Barrier has been
installed downstream of the former mill site. At the conclusion of the studies (in
2004), the Contractor shall be responsible for preparing a Draft Feasibility Study
outlining the preferred final remedy. The final ROD will be prepared in FY 2005.

The Contractor shall continue the activities required in the Long-Term Site Plan,
and prepare necessary documents for delisting the site from the NPL when
appropriate.

The Contractor shall also provide project management and technical support to
assist DOE in the management of the Monticello project. Core activities shall
include continued ground water characterization, technical documentation,
alternative analysis, and compliance strategy selection.

Pinellas Environmental Restoration Project (PBS AL025)

The Pinellas Science, Technology, and Research (STAR) Center, in Largo,
Florida, formerly the Pinellas Neutron Generator Plant, was built in 1956 as part
of the DOE nuclear weapons research and development program. In March
1995 the plant was closed and sold to Pinellas County. The facility now houses
more than 25 commercial businesses. Initial remediation of the site has been
completed; however, DOE is actively engaged in cleaning up ground water
contamination resulting from past operations in four areas.
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The Contractor shall be responsible for continuing operations and maintenance
activities at four (4) Solid Waste Management Units (SWMUs). Three are
located on STAR Center property: the Northeast Site, the Wastewater
Neutralization Area, and the Building 100/0Old Drum Storage Site; and one is
located at the 4.5-acre site adjacent to the STAR Center. The SWMUs are
described as follows.

1. A ground water treatment system is located at the Northeast Site. The
system requires the operation and maintenance of eight recovery wells,
water pumps, and air strippers, which are used to volatize the organic
compounds contained in the ground water. Operations include all
required support activities such as ground water monitoring, permit
compliance, and report preparation. Northeast Site activities also include
the implementation of the DOE approved remedial technology to address
the recently discovered Non-Aqueous Phase Liquid (NAPL)
contamination.

2. A well field remediation pumping system consisting of two wells is
currently in place at the Wastewater Neutralization Area. The system
requires operation and maintenance, which includes all required support
activities such as ground water monitoring, permit compliance, and report
preparation.

3. Two recovery wells operate at the Building 100/0Old Drum Storage Site.
The system requires the operation and maintenance of the water pumps.
Additional remedial actions will be evaluated by the Contractor and the
selected remedial action will be implemented upon DOE direction.

4, A ground water treatment system is located at the 4.5-acre site adjacent
to the STAR Center. The system requires the operation and maintenance
of three horizontal wells and bio-sparging of the contaminated water
through an oxygen enriched atmosphere by pumping air into the aquifer.
Operations include all required support activities such as ground water
monitoring, permit compliance, and report preparation.

Uranium Mill Tailings Remedial Action Ground Water Program (PBS AL023)

The EPA Standards for Remedial Action at Inactive Uranium Processing Sites
(40 Code of Federal Regulations 192, Subparts A, B, & C) required DOE to clean
up residual radioactive materials (tailings and contaminated soils) at each former
processing site, and prevent any further release of contaminants into the ground
water. The regulations also established ground water clean-up standards, which
are protective of human health and the environment. The established
compliance strategy framework begins with the consideration of the “no
remediation strategy,” and proceeds in a stepwise fashion toward “natural
flushing with monitoring and institutional controls,” and then to an “active-
engineered” approach (such as pumping and treatment), if the former strategies
are not deemed appropriate to achieve compliance. Compliance strategies have
been prepared and approved by the Nuclear Regulatory Commission for 11 of
the 22 sites. The remaining 11 sites to be completed reside in three states and
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Native American lands. Six of the sites are located in Colorado, three on Navajo
Nation land, one in Oregon, and one in Utah. The three unfinished sites on
Navajo nation land are subject to applicable Tribal regulations and will likely
require an active-engineered approach. At the Tuba City, AZ, site distillation has
been implemented; the treat rate is planned for 120 gallons per minute.

b. The Contractor will be required to provide all technical support and project
management activities to meet compliance strategies at each of the remaining 11
UMTRA Title | sites. This shall include ground water monitoring, site
characterization, remedial action, compliance action plans, operation and
maintenance of engineered treatment systems, such as state-of-the-art
distillation, pump and enhanced evaporation, phytoremediation, permeable
reactive treatment walls, and completion of interim actions, (alternate water
supplies), as required. In addition, the Contractor shall conduct ground water
sampling at 22 sites and submit reports according to established reporting
protocols, to DOE, outlining the results and recommendations for additional work,
if warranted. The DOE will provide technical direction to the Contractor on the
need for additional work.

4.2 Task Areas — Other Projects

The following task areas define the smaller projects that are being managed by GJO.
Due to their small size, DOE has not developed PBS sheets for these projects.

421 Environmental Sciences Laboratory

The GJO maintains an Environmental Sciences Laboratory. The Contractor’s
responsibilities shall include activities related to ground water restoration projects such
as chemical barrier research, hydro-geochemical modeling, contaminate transport
modeling, and computer model validation studies. On an “as-needed” basis, the
Contractor shall perform work for GJO projects and for other DOE organizations. The
Contractor shall manage and operate the Environmental Sciences Laboratory for GJO in
a cost effective and efficient manner.

422 Technical Support to Other DOE Offices

The GJO provides assistance to other DOE offices and facilities in technical and
programmatic support in the areas of environmental restoration and geoscience. The
Contractor will be responsible for providing services including project mission
development, project planning and control, baseline management, review of plans, cost
estimating, independent verification, and geophysical logging to other DOE offices and
facilities during the course of this contract, when authorized to do so by the DOE
contracting officer. The following projects are currently assigned to GJO, and are
examples of technical support that will be required by the Contractor.

a. Hanford Facilities

Vadose Zone/Groundwater Integration Project

The DOE Richland Operations Office (RL) and the DOE Office of River
Protection (ORP) request a single-contract, geophysical program for execution
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under the Ground Water/Vadose Zone (GW/VZ) Integration Project. The GW/VZ
Project Scope is inclusive of selected surface and subsurface investigative sites
within the 100 Area, 200 Area, and 300 Area Operable Units, as well as selected
sites along the Columbia River Corridor not otherwise currently defined,
described, or included as individual Operable Units under the DOE-RL
management and oversight. Additionally, the GW/VZ Project Scope includes
investigation considerations within the 200 East and 200 West Tank Farms and
associated facilities under the DOE-ORP management and oversight.

For the DOE-RL and the DOE-ORP GW/VZ Project Scope at the Hanford site, as
broadly identified above, the Technical Assistance Contractor shall perform the
following geophysical services:

Borehole Geophysical Methods

1. Spectral Gamma Logging System (SGLS)/High Rate Logging System
(HRLS), Sodium lodide (Nal), Bismuth Germinate (BGO) for detection of
gamma-emitting radionuclides;

Neutron for determination of moisture and porosity (in groundwater

monitoring wells);

Neutron Capture for detection of nitrate, and sodium/calcium;

Passive neutron for detection of transuranic waste;

Temperature for locating radwaste concentrations;

Borehole TV, cement bond log, gamma-density log, caliper, and borehole

deviation (borehole/casing drift) logs for determination of borehole

construction and borehole casing construction and integrity;

7. Tracers, colloidal flowmeter, and directional flowmeter for measurements
aiding determination of potential subsurface flow; and Spectral gamma,
neutron, and cross-borehole tomography for lithologic differentiation and
correlation.

N

ook w

Surface Geophysical Methods

1. Ground-Penetrating RADAR (GPR), electro-magnetics, and magnetics for
detection of buried piping runs and other unidentified metallic and non-
metallic subsurface interferences;

GPR and electro-magnetics for enhancement of waste site definition;
Electro-magnetics and resistivity for subsurface moisture distribution;
High Purity (HP)-Germanium/sodium iodide for detection of gamma-
emitting radionuclides at surface grade (aerial surveys are of recognized
benefit here, but not included in this procurement); and

5. Beta-scintillation for beta-emitting radionuclides at surface grade.

PN

LandTrek Program

The LandTrek program is an interactive web site (http://www.landtrek.org) that
addresses the transfer, reuse, and environmental characterization of DOE sites
nationwide. The program was established by the DOE Headquarters Office of
Environmental and Regulatory Analysis. The DOE Oakland Operations Office
has been assigned the lead to manage this program for DOE. GJO provides
management and technical support to the program, which includes long-term
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program development and management consulting. GJO may be requested to
assist other DOE offices to develop their web page design and provide technical
computer expertise, as required, for day-to-day operations and maintenance of
the LandTrek website. The Contractor shall support all DOE-GJO directed
activities associated with the LandTrek program.

c. Radiological Assistance Program

The Radiological Assistance Program (RAP) was established to provide
assistance in the event of a radiological release, transportation accident, or other
event that exposes the public or the environment to radiological contamination.
Under this program the DOE responds to telephone inquiries for technical advice,
makes referrals to cognizant state agencies, and deploys RAP Teams to the
scene of an incident. RAP Teams are equipped to provide radiological surveys
to detect alpha, beta, and gamma radiation and contamination, and will provide
radiological support to those requesting assistance if directed by the DOE RAP
Region 6 coordinator located at the DOE Idaho Operations Office (ID). The
Contractor shall support all aspects and functions of the RAP as assigned by
DOE-GJO. This task is staffed with health physicists and industrial hygiene
resources. The program is a collateral duty function. The level of effort varies as
determined by the number of requests for assistance. Required training, drills,
and reporting are a routine part of this task.

d. Radiation Outreach Program

The GJO, through ID, provides educational outreach on radiation to schoois, first
responders, special event stakeholders, and the general public. This effort is
coordinated through ID as a means to educate and inform the public to support
the transportation of radioactive material. A 24-foot trailer called the “RAD
Experience” trailer is the primary educational tool used in this effort. The trailer,
along with other educational tools, is used to provide demonstrations on
radiation, packaging, and the transportation of radioactive material. The
Contractor shall support the Radiation Outreach Program by providing curriculum
development, program scheduling, and educational instruction as directed by
DOE.

42.3 Uranium Lease Management Program

The Atomic Energy Act of 1954 (and other legislative actions) authorized the DOE to
withdraw lands from public use and set those lands aside for domestic uranium
production. Initially, forty-three (43) tracts of land in Colorado, Utah, and New Mexico
(approximately 25,000 acres) were withdrawn for the Uranium Leasing Program.
Twenty-eight (28) of these lease tracts have been cleaned up and returned to public use.
The remaining fifteen (15) lease tracts are held by private industry, however, there is
currently no mining or uranium production activity on these lease tracts. The Contractor
shall provide support for management and oversight of all activities, including but not
limited to, inspecting the lease tracts for safety problems, eliminating hazards,
implementing erosion control, and mitigating potential for public exposure to radiological
and hazardous materials on the fifteen (15) active lease properties.
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4.2.4 Waste Management and Waste Minimization

The Contractor shall manage hazardous, low-level radioactive, mixed, toxic, non-
hazardous and non-radioactive solid wastes, and all other industrial wastes generated
from operations and/or managed at the GJO facility. The Contractor shall implement
and maintain a waste minimization program to eliminate or minimize pollutant releases
to the environment from all aspects of the site operations; and continue efforts to reduce
all types of waste generated at the site.

425 Work for Others Program

GJO performs activities within the scope of its mission for other federal agencies, Indian
tribes, and local, state, and both domestic and foreign national governments. The
primary purpose of the Work for Others Program is to make the unique GJO
technologies, expertise, and facilities available for the benefit of programs of national
and international significance. The Contractor shall support GJO by providing technical,
programmatic, and administrative support in GJO mission areas, particularly in
environmental management and restoration, waste management, and project
management activities. Technical support includes, but is not limited to, project mission
development, analysis of work plans, regulatory compliance, project management, cost
estimating, training, and value engineering. Programmatic support includes, but is not
limited to, developing baselines, integrating program activities, tracking milestones, and
reviewing programmatic documentation and reports.

50  BUSINESS MANAGEMENT

The following task areas define business management functions that the Contractor
shall provide and that are necessary for GJO to accomplish its mission and daily work
activities. These services will be provided for contractor and federal employees at the
Grand Junction Office.

5.1 Documentation Support, Graphics, Reproduction

The Contractor shall provide comprehensive document production support as required
by daily GJO operations. This includes the production and distribution of pamphlets,
brochures, reports, presentation materials, and other written and graphic documents
needed to support contract-wide task order implementation and internal DOE projects.
The Contractor shall perform technical writing and editing, graphics development, and
reproduction services in coordination with authors and program managers. The
Contractor shall provide the capability of handling documents from the rough draft stage
through production of a camera-ready copy. The Contractor shall provide reproduction
and duplication and printing services on-site or through Government Printing Office
(GPO) contracts.

5.2 Information Technology

The contractor shall provide information technology services and administrative
processing services as required by GJO operations. Services will include a HELP desk
operation, web page development and maintenance, training support, a local area
network (LAN), and associated software and hardware management, maintenance,
support, planning and acquisition. Existing GJO information technology systems
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(hardware and software) do not have to be used or continued as long as needed
services are provided. Some of the existing equipment (hardware and software) is
outdated, and, in some cases, the vendors can no longer provide technical support for
the software. The Contractor may run its own software applications on the GJO LAN to
support its overhead functions. See Section J, Attachment D, Government Furnished
Property, which includes a summary of software currently available for Contractor use on
the GJO LAN.

53

a.

54

Integrated Project Management

The Contractor shall integrate, process, track, analyze, and report data
concerning project management, project control, life cycle planning, budget
formulation and execution, and financial management. The Contractor shall
consolidate data for all GJO activities and contracts in accordance with DOE
requirements and evaluate and reconcile any and all data to ensure quality and
accuracy of deliverables. The Contractor shall track, manage, and report
obligations and costs by individual funding source, and ensure that obligations
and costs do not exceed available funding levels. The Contractor shall enter
data into the Integrated Planning, Accountability, and Budgeting System
Information System (IPABS-IS) in accordance with prescribed procedures and
DOE direction. The Contractor shall maintain and report monthly on
performance measures and management commitments. The Contractor shall
administer life cycle baseline change control procedures and processes in
accordance with DOE-EM requirements. The Contractor shall participate in
meetings, conference calls, conferences, and other similar forums relating to
Integrated Project Management (IPM) responsibilities and shall be available to
respond to informal DOE requests for information related to IPM; Contractor
employees shall be available to provide this service during all normal working
hours.

The Contractor shall provide consolidated data to DOE in the form of reports,
briefing materials, life-cycle planning and budgeting submittals, data calls, and ad
hoc requests.

These IPM activities are in addition to the project management and control
system activities described in Section 6.3 that are necessary for Contractor
operations.

Mail Services

The Contractor shall operate the mailroom and provide mail services on the GJO
compound. The mail shall be sorted and distributed to divisional mailboxes, and
assistance shall be provided for sending packages via overnight mail. The Contractor
shall also assist DOE and contractor personnel in packaging and handling larger items.

5.5

Occupational Health Services

The Contractor shall provide occupational health services on the GJO compound as
required by DOE Order 440.1A, Worker Protection Management for DOE Federal and
Contractor Employees, to include: care for occupational injuries and minor physical
complaints; perform standard examinations including baseline physicals, respirator
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physicals, and respirator fit tests; provide emergency medical care; and coordinate
maintenance of dosimetry records with DOE-ID. The Contractor shall provide a wellness
program that includes ergonomics, back injury prevention, and training in
cardiopulmonary resuscitation, first aid, and blood borne pathogens. The Contractor
shall maintain a random drug-screening program, and an Employee Assistance
Program. The Employee Assistance Program shall provide counseling for physical and
mental health problems, for stress and emotional/behavioral problems, and for alcohol
and substance abuse problems.

5.6 Property Management

The Contractor shall be responsible for the management of government facilities and
property, including Government Furnished Facilities and Services and Government
Property in accordance with contract clauses H.14 and H.15, respectively.

5.7 Public Affairs/Community Relations

The Contractor shall assist DOE in conducting programs for community relations,
education, and media coverage for GJO site activities. This includes establishing and
maintaining communication channels to disseminate information to the public,
maintaining public reading rooms and administrative records, encouraging public and
stakeholder involvement in GJO site activities, and responding to public comment and
inquiries. The Contractor shall comply with regulatory and emergency
planning/response public affairs requirements. The Contractor shall update and monitor
information provided on the GJO website. The Contractor shall respond to Freedom of
information Act (FOIA) requests through the DOE-GJO Public Affairs Specialist. The
Contractor shall track and analyze public issues related to project goals, and provide
information necessary for effective planning and decision making.

5.8 Records Management and Document Control

a. The Contractor shall provide a Records Management and Document Control
System including responsibility for management of all GJO records. The
Contractor shall manage these records through all phases of the records life
cycle: creation, collection, maintenance, use, and disposition. The Contractor
shall provide records management services and maintain responsibility for
records in a variety of media including paper, microfilm, and electronic media.

b. The GJO currently manages an average of 3,000 cubic feet of inactive records
and 1,000 cubic feet of active records. The inactive records are located in three
storage vaults with the following volume capacity:

G.JO Records Storage Vault Capacity*

Vauit 4 - (1050 sq. ft.) 1840 boxes
Vault 5 - (1733 sq. ft.) 674 boxes + 630 linear feet
Vault 7 - (787 sq. ft.) 1098 boxes
[Total Vault Capacity 3612 boxes + 630 linear feet

* 1 box = 1 cubic foot
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59 Site Security

GJO is a "Property Protection Only" site for security purposes. The Contractor shall
maintain the existing security system, which consists of using badge readers for access
to DOE and DOE contractor occupied buildings. The Contractor shall coordinate
paperwork/reporting for security clearance investigations and reinvestigations for DOE
and contractor personnel who have security clearances. The Contractor is responsible
for conducting a yearly security briefing. The Contractor shall maintain "best
management practices" consistent with private industry standards as directed by DOE.

5.10 Technical Library

The Contractor shall maintain and operate the on-site technical library and reading room
in support of the GJO mission, and the general public. The Contractor shall acquire and
maintain books, technical reports, regulations, standards, procedures, manuals,
periodicals, audio and video tapes, and other publications, provide technical information
retrieval via computer-based literature searches and manual reference methods, and
provide instructions to personnel in the use of available on-line databases. The GJO
library occupies 1057 square feet of space, containing approximately 10,800 documents.

5.11 Technical Training

The Contractor shall coordinate site-specific training for both DOE and contractor
personnel, including site access, Radiological Worker, Hazardous Waste Site Training,
computer security, and defensive driving. DOE may request the Contractor to develop
and/or provide specialized training in areas such as environment, safety and health

(ES&H), project management, quality assurance, regulatory provisions and controls, and
in other technical disciplines.

5.12 Telecommunications

The Contractor shall operate and maintain the site telecommunications systems. This
shall include the computer-based exchange, telecommunications switching equipment,
telephone cable system, relocation of telephones, facsimile services, radio
communications support, teleconferencing and videoconferencing services, and
providing a receptionist to assist personnel with calls. The Contractor shall also provide
telecommunications support to the Bureau of Reclamation, which utilizes excess
capacity contained within the GJO telecommunications system.

5.13 Warehousing

The Contractor shall maintain an on-site warehousing and stores function which includes
maintaining an inventory of commonly used supplies, such as pens, pencils, paper, and
other office supplies, and gloves, hard hats, etc. The supplies shall be kept to a
minimum quantity, utilizing a “just-in-time” inventory system. The warehouse shall
incorporate a shipping and receiving function, and assist in the delivery of items to GJO.
The warehouse currently occupies approximately 1800 square feet of space.
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6.0 CONTRACT-WIDE TASK AREAS

The Contractor shall incorporate the following functions, along with their associated
costs, into all applicable tasks.

6.1 Environmental, Safety, and Health (ES&H) Program

The Contractor shall perform all necessary ES&H functions in accordance with good
industry practice and in compliance with applicable regulations and DOE Orders relevant to
the GJO mission, including DOE Order 440.1A, Worker Protection Management for DOE
Federal and Contractor Employees.

The Contractor shall have an Integrated Safety Management (ISM) System Description
(SD) for all operations under this contract per ISM System Guidance (DOE G 450.4-1)
and DOE Acquisition Regulations. The Contractor shall submit its SD to DOE for
readiness verification prior to assumption of its primary responsibilities under this
contract to ensure that the integration is complete. See Section |, Clause |.7,
952.223.71 Integration of Environment, Safety, and Health Into Work Planning and
Execution (Jun 1997).

6.2 Environmental Compliance
a. The NEPA requires that all federal agencies consider environmental impacts of

their activities. The Contractor shall develop, implement, and maintain an
appropriate NEPA program to address requirements related to assigned projects.

b. The Contractor shall maintain appropriate environmental permits for GJO
projects.
C. The Contractor shall also perform directed environmental monitoring and

reporting, perform audits of assigned projects, and report on hazardous
materials, waste management, and site operations activities.

6.3 Project Management and Control Systems

a. The contractor shall maintain a Project Management and Control System
(PMCS) approved by DOE. The PMCS establishes and integrates the technical
scope, cost, and schedule baselines and shall serve as a tool for budget
development, baseline planning and control (including life-cycle baselines),
performance measurement and metrics, reporting and analysis, and funds
management.

b. The PMCS and PMCS reporting requirements will apply to all GJO projects;
however, it may be implemented on a graduated scale on smaller projects as
outlined in the criteria set forth in the DOE Order 413.3, Program and Project
Management for the Acquisition of Capital Assets. (See Section J, Attachment A
for Reporting Requirements)
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OTHER FUNCTIONS

The Contractor shall be responsible for the performance of transition activities at
the beginning and at the end of this contract as well as miscellaneous
administrative support activities required for contract performance.

The Contractor shall perform all internal administrative, financial, human
resources, purchasing, and other functions in accordance with generally
accepted industry practices.

The Contractor shall provide building maintenance, janitorial services, equipment
calibration and repair in the Analytical Chemistry Laboratory, the Environmental
Sciences Laboratory, and the Soils Preparation Laboratory (Buildings 20, 32, and
46) as required to maintain their operations.
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SECTION D

PACKAGING AND MARKING

D.1 PACKAGING

Preservation, packaging, and packing for shipment or mailing of all work deliverables
under this contract shall be in accordance with good commercial practices; adequate to
ensure acceptance by common carrier; and provide safe transportation at the most
economical rate(s).

D.2 MARKING

(a) Each package, report, or other deliverable product shall be accompanied by a letter
or similar type of transmittal document which:

(1) Identifies the contract by number under which the item is being delivered;

(2) Identifies the deliverable item number or report requirement which requires the
delivered item(s); and

(3) Indicates whether the contractor considers the delivered item to partially or fully
satisfy the deliverable product.

(b) For any package, report, or other deliverable product being delivered to another
party (other than the Contracting Officer), a copy of the document, accompanied by
the transmittal letter required in paragraph (a), above, shall also be simultaneously
provided to the Contract Administrator identified in Section G.
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SECTIONE
INSPECTION AND ACCEPTANCE
INSPECTION

Inspection of all items under this contract shall be accomplished by the DOE Contracting
Officer's Representative (COR) or any other duly authorized Government representative.

ACCEPTANCE

Acceptance of all work and effort under this contract (including reporting requirements)
shall be accomplished by the Contracting Officer, the COR, or other duly authorized
representative. Only the Contracting Officer is authorized to accept nonconforming
work.

FAR 52.246-5 INSPECTION OF SERVICES--COST-REIMBURSEMENT (APR 1984)

(a) Definition. "Services," as used in this clause, includes services performed,
workmanship, and material furnished or used in performing services.

(b) The Contractor shall provide and maintain an inspection system acceptable to the
Government covering the services under this contract. Complete records of all
inspection work performed by the Contractor shall be maintained and made available
to the Government during contract performance and for as long afterwards as the
contract requires.

(c) The Government has the right to inspect and test all services called for by the
contract, to the extent practicable at all places and times during the term of the
contract. The Government shall perform inspections and tests in a manner that will
not unduly delay the work.

(d) If any of the services performed do not conform with contract requirements, the
Government may require the Contractor to perform the services again in conformity
with contract requirements, for no additional fee. When the defects in services
cannot be corrected by reperformance, the Government may—

(1) Require the Contractor to take necessary action to ensure that future
performance conforms to contract requirements; and

(2) Reduce any fee payable under the contract to reflect the reduced value of the
services performed.

(e) If the Contractor fails to promptly perform the services again or take the action
necessary to ensure future performance in conformity with contract requirements, the
Government may--

(1) By contract or otherwise, perform the services and reduce any fee payable by an
amount that is equitable under the circumstances; or

(2) Terminate the contract for default.
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SECTION F
DELIVERIES OR PERFORMANCE
DELIVERABLES

The contractor shall provide the plans, reports, and records specified in Section J,
Attachment A, Reporting Requirements. In addition, special plans and reports shall be
prepared and submitted as prescribed by the Contracting Officer.

PRINCIPAL PLACE OF PERFORMANCE

The majority of the contract performance will take place on-site at DOE Grand Junction
Office, Grand Junction, CO. The remaining work may take place at Moab, UT; Largo,
FL: Monticello, UT; Tuba City, AZ; Monument Valley, AZ; Shiprock, NM; and, other
locations as identified in the task orders.

PERIOD OF PERFORMANCE

The basic period of performance of this contract shall be for three years from the
effective date of the contract award. All work under this contract, including completion
of all reports, shall be completed within the period of performance, unless otherwise
specified. The contract period of performance may be extended for two years, as
described in Section B. The option period shall become effective solely at the discretion
of DOE in accordance with the Section B.4 clause entitled “Option to Extend.”

FAR 52.242-15 STOP-WORK ORDER (AUG 1989) - ALTERNATE | (APR 1984)

(a) The Contracting Officer may, at any time, by written order to the Contractor, require
the Contractor to stop all, or any part, of the work called for by this contract for a
period of 90 days after the order is delivered to the Contractor, and for any further
period to which the parties may agree. The order shall be specifically identified as a
stop-work order issued under this clause. Upon receipt of the order, the Contractor
shall immediately comply with its terms and take all reasonable steps to minimize the
incurrence of costs allocable to the work covered by the order during the period of
work stoppage. Within a period of 90 days after a stop-work is delivered to the
Contractor, or within any extension of that period to which the parties shall have
agreed, the Contracting Officer shall either—

(1) Cancel the stop-work order; or

(2) Terminate the work covered by the order as provided in the Defaulit or the
Termination for Convenience of the Government clause of this contract.

(b) If a stop-work order issued under this clause is canceled or the period of the order or
any extension thereof expires, the Contractor shall resume work. The Contracting
Officer shall make an equitable adjustment in the delivery schedule or contract price,
or both, and the contract shall be modified, in writing, accordingly, if—
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(1) The stop-work order results in an increase in the time required for, or in the
Contractor's cost properly allocable to, the performance of any part of this
contract; and

(2) The Contractor asserts its right to the adjustment within 30 days after the end of
the period of work stoppage; provided, that, if the Contracting Officer decides the
facts justify the action, the Contracting Officer may receive and act upon the
claim submitted at any time before final payment under this contract.

(c) If a stop-work order is not canceled and the work covered by the order is terminated
for the convenience of the Government, the Contracting Officer shall allow
reasonable costs resulting from the stop-work order in arriving at the termination
settlement.

(d) If a stop-work order is not canceled and the work covered by the order is terminated
for default, the Contracting Officer shall allow, by equitable adjustment or otherwise,
reasonable costs resulting from the stop-work order.
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SECTION G

CONTRACT ADMINISTRATION DATA

G.1 CORRESPONDENCE PROCEDURES

To promote timely and effective administration, correspondence, submitted under this
contract, shall be subject to the following procedures:

(a) Technical Correspondence. Technical correspondence (as used herein, excludes
technical correspondence where patent or technical data issues are involved and
correspondence which proposes or otherwise involves waivers, deviations, or
modifications to the requirements, terms, or conditions, of this contract) shall be
addressed to the Contracting Officer Representative (COR), with an information
copy of the correspondence to the Contracting Officer.

(b) Other Correspondence. Other than technical correspondence shall be addressed
to the Contracting Officer with information copies of the correspondence to the COR
and to the Patent Counsel (if patent or technical data issues are involved). The
Contractor shall use the Contracting Officer as the focal point of contact.

(c) Classified Correspondence. None.

(d) The DOE Administrative Contracting Officer's Address
The Contracting Officer's name, address, and phone number are as follows:

Administrative Contracting Officer

U.S. Department of Energy

Grand Junction Office

Attn: Mr. Eben Greybourne

2597 B 3/4 Road

Grand Junction, CO 81503

Telephone Number: (970) 248-6043
FAX: (970) 248-6023

e-mail: Eben.Greybourne@gjo.doe.gov

(e) Subject Line(s). All correspondence shall contain a subject line commencing with
the contract number, contractor's name, and topic.

G.2 CONTRACTING OFFICER’S REPRESENTATIVE

The work to be performed under this contract is subject to the monitoring of the COR
identified below.
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The COR’s name, address, and phone number are as follows:

U.S. Department of Energy

Grand Junction Office

Attn: Mr. Raymond M. Plieness, GJO Deputy Manager
2597 B % Road

Grand Junction, CO 81503

Telephone Number: (970) 248-6091

FAX: (970) 248-7646

e-mail: Ray.Plieness@gjo.doe.gov

BILLING INSTRUCTIONS

The contractor shall submit invoices in accordance with the Billing Instructions, identified
in Part 11, Section J, Attachment B, and other applicable clauses of this contract.

ANNUAL INDIRECT COST RATE SUBMISSION

(@) f the Contractor has an established Cognizant Contracting Officer (CCO) for
indirect rate determinations, the contractor shall identify the CCO to the Contracting
Officer. If the Contractor has no CCO, a Contracting Officer at the Idaho Operations
Office will serve as the CCO.

(b) In accordance with the “Allowable Cost and Payment” clause in Section | of this
contract, the Contractor, as soon as possible but not later than ninety (90) days
after the expiration of its Fiscal Year (FY), shall submit to the CCO, a proposed final
indirect cost rate(s) for that period based upon the Contractor's actual cost
experience during that period, together with supporting data.

(c) The Contractor shall also provide a copy of these proposed final indirect rate or
rates to the Contracting Officer.

(d) Allowability of costs and acceptability of cost allocation methods shall be
determined in accordance with the cost principles in effect as of the effective date of
this contract.

(e) The settlement of final indirect cost rates and indirect costs shall be accomplished
prior to the Contracting Officer's approval of the final payment.

(f) Pending settlement of final indirect cost rates for any period, the Contractor shall be
reimbursed for indirect rates at billing rates acceptable to the CCO. These billing
rates are subject to appropriate adjustments when the final indirect cost rates are
determined. The contractor shall provide to the CCO annually, within ninety (90)
days after the expiration of its FY, a billing rate proposal, along with supporting
documentation. If billing rates change substantially at any time during the contract
performance period, the Contractor shall notify the CCO in writing. Upon review of
the annual billing rate proposal, or any notification of substantial rate change during
the contract period of performance, the CCO may adjust the approved billing rate.
in the event that adjustment is to be applied retroactively, the Contractor shall make
appropriate adjustments on its next voucher. The Contractor is responsible for not
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incurring costs in excess of the amount obligated, including rate changes, under the
“Limitation of Funds” clause.

REMITTANCE

Remittance under this contract shall be made electronically. The Contractor must
furnish the Administrative Contracting Officer with a completed Standard Form 3881,
ACH Form.

INVOICES

The Contractor may be paid once every two weeks, after approval and certification by
the Contracting Officer of satisfactory contract performance. The Contractor shall submit
invoices, supported by the appropriate documentation as required. The contractor shall
submit a certificate signed by the Project Manager, or their designated representative,
attesting that the work was actually and satisfactorily performed. All invoices shall be
submitted directly to the Contracting Officer. The Contracting Officer may direct the
contractor to submit copies to others.

PROPERTY ADMINISTRATOR

The Contracting Officer has delegated certain duties and responsibilities associated with
the government-furnished property and/or contractor-acquired property administration

under this contract to the Property Administrator. Their address and telephone number
are as follows:

U.S. Department of Energy

Grand Junction Office

Attn: Mr. Eben Greybourne

2597 B 3/4 Road

Grand Junction, CO 81503

Telephone Number: (970) 248-6043
FAX: (970) 248-6023

e-mail: Eben.Greybourne@gjo.doe.gov
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SECTIONH

SPECIAL CONTRACT REQUIREMENTS
MODIFICATION AUTHORITY

Notwithstanding any of the other provisions of this contract, the Contracting Officer shall
be the only individual authorized to:

(a) Accept nonconforming work;

(b) Waive any requirement of this contract; or
(c) Modify any terms of the contract.
SUBCONTRACTS

Prior to the placement of subcontracts and in addition to the requirements of the FAR
clause 52.244-2 in Section |, entitled "SUBCONTRACTS - Alternate Il (AUG 1998)" the
Contractor shall ensure that:

(a) Subcontracts contain all of the flow down clauses of this contract (modified as
necessary for proper identification of the contracting parties);

(b) Subcontracts contain the applicable Subcontractor Representations and, and are
in compliance with FAR 15.

(c) Any required prior notice and description of the subcontract is given to the
Contracting Officer and any required Contracting Officer approval is obtained.
Except as may be expressly set forth therein, any consent by the Contracting
Officer for placement of subcontracts shall, in no way, relieve the prime
contractor herein of any obligations or responsibilities it may otherwise have
under this contract or law, shall neither create any obligation of the government
to, or privy of contract with the subcontractor, and shall be without prejudice to
any right or claim of the government under this prime contract. The Contracting
Officer's consent will not constitute a determination of subcontract price,
allowability of costs, or acceptance of subcontract terms and conditions;

(d) They obtain and furnish to the Contracting Officer either an Organizational
Conflict of Interest (OCl) Disclosure or Representation pursuant to the latest FAR
and DEAR guidance for all subcontractors to be utilized under this contract. The

subcontractor shall perform no work until cleared by the Contracting Officer in
writing.

SERVICES OF CONSULTANTS (COST-REIMBURSEMENT AND LETTER
CONTRACTS)

(@) In addition to the provisions of the FAR Clause 52.244-2, Section |, entitled
"SUBCONTRACTS — Alternate 1l (AUG 1998)" the prior written consent of the
Contracting Officer also shall be obtained:
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(1) whenever an employee of the Contractor is to be reimbursed as a
"consultant” under this contract;

(2) for the utilization of the services of any consultant under this contract
exceeds the daily rates of $1000, exclusive of travel costs; or

3) where the services of any consultant under this contract will exceed 10
days in any calendar year, or exceed a total value of $10,000.

(b) Whenever the Contracting Officer's written consent is required, the Contractor
will obtain and furnish to the Contracting Officer the information concerning the
need for and selection of such consultant services and the reasonableness of the
fees to be paid, including, but not limited to, whether such fees to be paid to any
consultant exceed the lowest fee charged by consultants to other firms for
performing consulting services that are similar in nature.

(c) The Contractor must obtain and furnish to the Contracting Officer either an OCI
Disclosure or Representation pursuant to the latest DOE guidance for all
consultants to be utilized prior to their performing any effort under this contract.
No effort shall be performed by the consultant until cleared by the Contracting
Officer in writing.

INCORPORATION OF REPRESENTATIONS, CERTIFICATIONS, AND OTHER
STATEMENTS OF THE OFFEROR

The Representations, Certifications, and Other Statements of Offeror, completed by the
contractor, and dated (to be completed in ink prior to award), are hereby
incorporated by reference.

STANDARD INSURANCE REQUIREMENTS

In accordance with the FAR Clause 52.228-7 (APR 1984) entitled “INSURANCE —
LIABILITY TO THIRD PERSONS,” the following kinds and minimum amounts of
insurance are required during the performance of this contract:

(@) Worker's Compensation and Employer's Liability Insurance:
) The amount required by the state of Colorado under applicable Workers'
Compensation and occupational disease statutes.
(2) Employer's liability insurance in the amount of $500,000.

(b)  General Liability Insurance. Bodily injury liability coverage written on the
comprehensive form of policy of at least $1,000,000 per occurrence.

(c)  Automobile Liability Insurance. Coverage shall be provided on a comprehensive
basis. It shall provide for bodily injury and property damage liability covering the
operation of all automobiles used in connection with performance of this contract.
Policies covering automobiles operated in the United States shall provide
coverage of at least $500,000 per person and $1,000,000 per occurrence for
bodily injury and $100,000 per occurrence for property damage.
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The amount of liability coverage on other policies shall be commensurate with
any legal requirements of the state and locality, plus sufficient to meet normal
and customary claims.

H.6 PERSONNEL SECURITY

(a)

(b)

The Contractor is required to conduct pre-employment investigative screening of
prospective employees in order to ensure trustworthiness and reliability. The
Contractor shall provide certification to the COR that an investigative screening
has been completed prior to employment. The certification shall include
verification of identity, previous employment and education, and the results of
credit and law enforcement checks.

The Contractor shall turn in badges for employees: 1) who are no longer working
on the contract; 2) who no longer require access; 3) when their badge expires; or
4) when the contract expires or is terminated. Badges shall be returned to the
COR.

H.7 AUTOMATED DATA PROCESSING EQUIPMENT LEASING

@

(b)

(€)

Prior to the Contractor leasing ADPE equipment for use under this contract, a
"lease versus buy" analysis shall be submitted to the Contracting Officer for
review and approval.

If the Contractor leases ADPE for use under this contract, the Contractor shall
include a provision in the rental contract stating that the Government shall have
the unilateral right to approve any purchase option(s) under the rental contract
between the Contractor and the ADPE vendor and to realize any other benefits
earned through rental payments.

The Contractor shall furnish a copy of the rental contract to the Contracting
Officer and the COR.

H.8 OBSERVANCE OF LEGAL HOLIDAYS

The Government hereby provides notice and the Contractor hereby acknowledges
receipt that federal personnel observe the following days as holidays.

ONDOTRWN =

New Year's Day

Martin Luther King, Jr. Day
President's Day

Memorial Day
Independence Day

Labor Day

Columbus Day

Veterans' Day

H-6



Contract DE-AC13-02GJ79491
Section H

9. Thanksgiving Day
10. Christmas Day

The Contractor shall conform to these holidays observed by the government and
agrees to continue to provide sufficient personnel to perform scheduled critical tasks
and shall be guided by the instructions issued by the Contracting Officer.

H.9 CONFIDENTIALITY OF INFORMATION

(@) To the extent that the work under this contract requires that the Contractor be
given access to confidential or proprietary business, technical, or financial
information belonging to other private concerns or the Government, the
Contractor shall treat such information as confidential and agree not to
appropriate such information for its own use or to disclose such information to
third parties unless specifically authorized to do so by the Contracting Officer in
writing. The foregoing obligations, however, shall not apply to:

@) Information, which, at the time of receipt by the Contractor, is in the public
domain;

2) Information which is published after receipt thereof by the Contractor or
otherwise becomes part of the public domain through no fault of the
Contractor;

3) Information which the Contractor can demonstrate was in its possession

at the time of receipt, nor was acquired directly or indirectly from the
Government or other companies; and

4) Information which the Contractor can demonstrate was received by them
from a third party who did not require the Contractor to hold it in their
confidence.

(b) The Contractor shall obtain the written agreement, in a form satisfactory to the
Contracting Officer, of each employee permitted access under which the
employee agrees that he/she will not discuss, divulge, or disclose any such
information or data to any person or entity except those persons within the
contractor's organization directly concerned with the performance of the contract.

(c) The Contractor agrees, if requested by the Government, to sign an agreement
identical, in all material respects, to the terms of this clause with each company
supplying information to the Contractor and to supply a copy of such agreement
to the Contracting Officer. From time to time upon request of the Contracting
Officer, the Contractor shall supply the government with reports itemizing
information received as confidential or proprietary and setting forth the company
or companies from which the contractor received such information.

(d) The Contractor agrees that upon request by DOE it will execute a DOE-approved
agreement with any party whose facilities or proprietary data it is given access to
or is furnished, restricting use and disclosure of the data or the information
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obtained from the facilities. Upon request by DOE, such an agreement shall also
be signed by Contractor personnel.

(e) This special contract requirement shall flow-down to all subcontracts.

SOFTWARE RIGHTS

If at any time during the performance of this contract, the Contractor has reason to

believe that:

(a) The utilization of government-furnished computer resources, specifically
government-furnished software, may involve or result in the violation of the
DOE's license agreement; or

(b) The performance of a requirement or task would involve the acquisition of
licensed software to be delivered to the Government. The Contractor shall notify
the Contracting Officer in writing and provide an explanation of the
circumstances. The Contractor is not authorized to: (1) acquire software which
is covered by a licensing agreement on behalf of the Government without prior
authorization of the Contracting Officer, (2) violate any software any licensing
agreements or (3) cause the DOE to violate any licensing agreement.

ORDERING PROCEDURE

Performance under this contract shall be subject to the following ordering procedure:

@) General Requirements: The following general requirements apply to all work
ordered and performed under this contract.

(1

(2)

&)

Work will be performed under this contract only upon issuance of and
pursuant to task orders approved and issued in writing by the DOE
Contracting Officer.

A task order is issued to provide further definition to an already existing
administrative or technical requirement described in general terms in the
contract. The work described in each task order must clearly fall within
the scope of the contract. A task order cannot change the scope or any
other terms or conditions specified in the contract. When it is determined
that any Government requirements do not fall within the scope of this
contract, those requirements must be obtained by separate contract or by
negotiated supplemental agreement to this contract issued by the DOE
Contracting Officer.

The Contracting Officer will issue task orders when work requirements
materialize. Each task order will define the specific activities to be
performed and completed, and the specific items to be delivered by the
Contractor. Task orders may encompass more than one task
arealactivity or more than one task order may be placed against a single
task area/activity.
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Task orders shall be comprised of an approval page, the statement of
work, performance requirements, a schedule of deliverables, the budget,
and applicable attachments. The specific format shall be determined by
mutual agreement between the parties.

Task orders shall be performance-based; meaning that, to the extent
applicable, the performance requirements will be developed in a format
comprised of performance objectives, performance measures, and
performance expectations. These elements are defined as follows:

a. Performance Objective - A statement of the outcome or results
expected in a specific task area.

b. Performance Measures — The critical few characteristics or
aspects of achieving the objective that will be monitored and
evaluated by the Government, i.e., those things that the
Government will be gathering data about. Each objective may
have one or more measures.

C. Performance Expectations — The targeted level or range of levels
of performance for each performance measure.

These performance requirements will be used to track work progress and
will provide a basis for determining performance incentives or award fee
amounts. Under this arrangement, it is incumbent upon the Contractor to
provide both efficient and effective services that will achieve quality
results in a timely and cost effective manner, and to constantly improve
performance by implementing innovative practices and techniques to
increase technical performance while reducing or avoiding costs. The
Contractor is encouraged to use subcontracting, where appropriate, to
achieve efficiency and costs minimization.

In addition to the technical information provided in the task orders, the
Government may give the Contractor technical direction. It is imperative,
however, that the Government provide and the Contractor receive all
technical direction in strict accordance with the Technical Direction clause
of this contract so as to preclude the actual or apparent use of personal
services.

Task orders will be written to define a finite block of work that is to be
performed within a specified period of time. Changes to requirements
that are within the scope of an approved task order or that are clearly not
severable from the individual task order will be incorporated into the task
order by modification. All others requirements shall be obtained by
initiating a new task order.

Task order modifications will be prepared and processed in the same
manner as the basic task orders.
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Task Orders Placement — Task orders shall be initiated using the following
procedures.

M

2)

The task order SOW and applicable performance requirements shall be
furnished to the Contractor. Subsequently, Government representatives
will meet with the Contractor’s representatives to insure that they clearly
understand the Government's requirement. If necessary, the SOW will be
revised pursuant to these discussions.

The Contractor shall prepare a Work Plan. In the Work Plan the
Contractor shall propose an approach for performing the work, the period
of performance and completion schedule, the required personnel (skill
mix) and other resources, performance-based measures for
accomplishing the work and the proposed budget (estimated costs with
supporting cost information: labor hours and rates, Other Direct Cost
details, subcontract costs, general and administrative (G&A), and fees).
The Contractor shall furnish the completed Work Plan to the government
by the date set forth in the SOW transmittal document.

Task Order Execution and Administration

(1

@)

)

4

The Contractor shall commence work upon receipt of a task order,
approved in writing, from the DOE Contracting Officer. The Government
assumes no responsibility for work performed or costs incurred by the
Contractor prior to the issuance of an approved task order. The
Contractor shall be obligated to perform the task order, as approved.

If during performance the need arises for a change to the statement of
work, the delivery schedule, or any other provision of the task order, the
task order will be modified to reflect the change. If the Contractor
identifies the need for a change, the Contractor’s representative shall
notify the Government and provide a complete description of the nature of
the change. Once identified, the Government shall evaluate the change.
If the change is found to be necessary or beneficial and in the best
interest of the Government the task order will be modified using the same
procedure outlined in paragraphs (b), above.

The Contractor shall commence any changed work upon receipt of a task
order modification, approved in writing, from the DOE Contracting Officer.
The Government assumes no responsibility for work performed or costs
incurred by the Contractor regarding the change prior to the issuance of
an approved task order modification. The Contractor shall be obligated to
perform the task order, as modified.

The Government shall review and accept work products and activities
delivered or performed by the Contractor in accordance with the delivery
provisions of the contract. The Government shall evaluate Contractor
performance in accordance with the task order performance
requirements.
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H.12 RELEASE OF INFORMATION

H.13

H.14

Any proposed public release of information including publications, exhibits, or
audiovisual productions pertaining to the work called for in this contract shall be
submitted for approval prior to actual printing and distribution. Proposed releases are to
be submitted to DOE Grand Junction Office, Public Affairs Officer, Grand Junction,
Colorado, 81503. All proposed releases should conform to the requirements of the
applicable DOE Orders pertaining to the public release of information.

GOVERNMENT FURNISHED FACILITIES AND SERVICES

(a)

(b)

(©)

(d)

(e)

In accordance with the property clauses, entitted GOVERNMENT PROPERTY
(Facilities Use) (Far 52.245-11) (April 1984), LIABILITY FOR THE FACILITIES
(FAR 52.245-8) (January 1997), and USE AND CHARGES (FAR 52.245-9) (April
1984), the Government Furnished Property listed in Section J, Attachment H, is
hereby provided for use in the performance of this contract.

The Government Furnished Facilities are comprised of the office, warehouse,
and laboratory space, which is located at the Grand Junction Office Site in Grand
Junction, Colorado. The office space covers approximately 67,090 square feet in
three adjacent buildings, the warehouse space covers approximately 1,800
square feet in one building, and the laboratory space covers approximately
21,557 square feet in two adjacent buildings. The Contractor shall be free to
determine the use of those areas of Government Furnished Facilities, which have
not been pre-designated by the Government.

The Government furnished space includes office furnishings (desks, chairs, book
cases, file cabinets, etc.) that are presently in the offices in an “as-is” condition,
as well as utilities, telephones and telephone service, and janitorial services.

The Government shall also provide Personal Computers and connection to the
GJO Local Area Network computer system for each on-site employee and for
operational needs. Hardware and software information is provided in Contract
Section J, Attachment D.

The Contractor shall manage all Government Furnished Facilities and services in
accordance with the applicable clauses of this contract and DOE regulations,
orders and directives.

GOVERNMENT PROPERTY

(a)

(b)

In accordance with the DEAR property clause, entitied, DEAR 952.245-5
Government Property (Cost-Reimbursement, Time-and-Material, or Labor-Hour
Contracts) (Jan 1986), the property listed in Section J, Attachment D, is hereby
provided for use in the performance of this contract.

Reporting Requirements.

@) The reports required in accordance with the clause referenced above,
and as specified in DEAR Part 945, shall be submitted on DOE Form
4300.3, pursuant to DEAR Part 945 and the form's instructions.
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2) The reports are to include all capital equipment and sensitive items
acquired or furnished under this contract, whether or not it is listed herein.

Notwithstanding the government property clause cited in paragraph (a), above,
the Contractor is not authorized to acquire, as a direct charge item under this
contract, any facilities, equipment (including office equipment), furniture, fixtures
or other real or personal property items without obtaining prior written approval
from the Contracting Officer. The Contractor shall identify new project equipment
and property requirements on an annual basis. A request for purchase approval
shall be submitted to the DOE in conjunction with the annual or task order
budgets. The request shall include a “needs” justification, a cost estimate
(supported by a market survey and analysis of the most economical method of
acquisition), the required delivery date, and an explanation of the impact upon
assigned work if the equipment or item is not received in a timely manner.

Interim equipment and property requirements will be handled on a case-by-case
basis following the same approval procedure set forth above. Title to all
equipment and property acquired by the Contractor will vest with the Government
and will be administered as Government Property.

In addition to the government property furnished to the Contractor for
performance of this contract, the Contractor shall be responsible for the
management of Government Property controlled by the GJO but not furnished to
the Contractor for contract performance. This property is primarily located at the
Grand Junction Site and is identified in Section J, Attachment D. The
Contractor’s specific responsibilities with regard to this property are as follows:

@) Develop (as required), implement, and administer policies, programs, and
procedures applicable to government property.

(2) Acquire, move, and disposition government property (equipment and
materials) as directed by DOE.

3) Track all government property, maintain a complete list of government
property, and perform a physical inventory, as necessary.

4) Maintain and repair government property as directed and authorized by
the Contracting Officer.

(5) Provide a report of government property to the Property Administrator as
requested, but at least annually. The report shall contain, as a minimum,
a complete list of all government property with description, location and
identifying numbers, maintenance log, and dates placed in or taken out of
service.

(6) Provide shipping and receiving of government property, including
hazardous and radioactive materials, as required by the GJO.
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COMPUTER SYSTEMS SECURITY

(a) The Contractor agrees to comply with the applicable DOE Orders and all other
regulations and requirements pertaining to computer systems security.

(b) The Contractor shall immediately issue written notification through the COR to
the DOE GJO Computer Security Site Manager or Computer Protection Program
Manager when an employee of the contractor is no longer working on the
contract, or no longer requires access, to GJO computer systems.

REPORTING OF FRAUD, WASTE, ABUSE, CORRUPTION, OR MISMANAGEMENT

The Contractor is required to comply with the following in accordance with the applicable
DOE Order:

(a) Notify their employees annually of their duty to report directly to the DOE
Inspector General (1G) allegations of fraud, waste, abuse, corruption, or
mismanagement in DOE programs, operations, funds, or contracts. The DOE
contractor employees should, when appropriate, report directly to the IG any
information concerning wrongdoing by employees of DOE, contractors, or
subcontractors. The DOE contractor employees should also report to the DOE
|G any allegations of reprisals taken against DOE or DOE contractor employees
who have reported fraud, waste, abuse, corruption, or mismanagement to the IG:

(b) Display and publish the DOE IG hotline telephone number in common areas of
buildings, such as cafeterias, public telephone areas, official bulletin boards,
reception rooms, and building lobbies; and

(c) Publish the DOE 1G hotline telephone number in phone books and newsletters.

NONSUPERVISION OF CONTRACTOR EMPLOYEES ON GOVERNMENT
FACILITIES

The Government shall not exercise any supervision or control over contractor employees
performing services under this contract. The Contractor's employees shall be held
accountable solely to the Contractor's management, who in turn is responsible for
contract performance to the Government.

PAYMENT OF FEE

The Contracting Officer may authorize provisional payments of award fee during contract
performance. These incremental provisional payments will be calculated to total less
than the Government'’s estimate of what it expects the Contractor to earn during the
award fee period. At the conclusion of the award fee period the Government will
evaluate the Contractor’s performance in accordance with the Fee Evaluation Plan and
determine an award fee amount payable to the Contractor. This contract will be
unilaterally modified by the Government to incorporate the award fee amount, as
determined by the Fee Determination Official. Upon receipt of the contract modification,
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the Contractor may submit a public voucher for payment of the total award fee earned,
less any provisional amounts paid during the award fee period. If the provisional
payments are greater than the amount of award fee earned, for the period, the
Contractor shall promptly credit the amount of the overpayment to the Government.

PERFORMANCE EVALUATION PLAN

@

(b)

A Performance Evaluation Plan upon which the determination of any award fee
shall be based, the criteria under each area evaluated, and the percentage of
award fee, if any, available for each area, shall be unilaterally established by the
Government. The Performance Evaluation Plan will be developed in accordance
with Performance-Based Fee Determination Procedures as provided in Part III,
Section J, Attachment I. The Performance Criteria shall be provided within 30
calendar days after the start of the first evaluation period.

The Government shall evaluate the Contractor’'s performance in accordance with
the Performance Evaluation Plan. The results of the evaluation shall be
presented to the Fee Determination Official (FDO) who shall make the final fee
determination. Once the determination is made, the Government shall promptly
advise the Contractor of the award fee earned and shall provide the supporting
rationale for the fee determination. While it is recognized that the basis for the
determination shall be the evaluation results, pursuant to the Performance
Evaluation Plan, the FDO may also consider any information available, which
relates to the Contractor's performance of contract requirements, in making the
fee determination. In the event that the Contractor’s performance is considered
unacceptable in any area of contract performance, which is specified in the
Performance Evaluation Plan, the FDO may, at his or her discretion, determine
the Contractor’s overall performance to be unacceptable, and accordingly, may
withhold the entire award fee for that evaluation period.

EQUIVALENT FEDERAL WAGE RATES

In the performance of this contract, the Contractor shall comply with the requirements of
U.S. Department of Labor Wage Determinations Number 1994-2083, Revision 14,
dated 9-13-2000; and, Number 1894-2531, Revision 16, dated 9-13-2000. Copies of
these wage determinations are attached to this contract. Furthermore, the clause(s),
entitled "Service Contract Act of 1965, as Amended" and "Statement of Equivalent for
Federal Hires Rates," are applicable and located in Section | of this contract.

FAIR LABOR STANDARDS ACT AND SERVICE CONTRACT ACT—PRICE
ADJUSTMENT (MULTI-YEAR CONTRACTS AND OPTION PERIODS)

(@

(b)

The Contractor warrants that the prices in this contract do not include any

allowance for any contingency to cover increased costs for which adjustment is
provided under this clause.

The minimum prevailing wage determination, including fringe benefits, issued
under the Service Contract Act of 1965 (41 U.S.C. 351-358), by the
Administrator, Wage and Hour Division, Employment Standards Administration,
U.S. Department of Labor, current at the beginning of each option period, shall
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apply to any exercised option of this contract. When no such determination has
been made applicable to this contract, then the current federal minimum wage as
established by Section 6(a)(1) of the Fair Labor Standards Act of 1938 (29
U.S.C. 206) shall apply to any exercised option of this contract.

©) The contract price or contract unit price labor rates will be adjusted to reflect
increases or decreases by the contractor in the wages or fringe benefits of
employees working on this contract to comply with--

1) The Department of Labor determination of minimum prevailing wages and
fringe benefits applicable at the beginning of the renewal option period:

2) An increased or decreased wage determination otherwise applied to the
contract by operation of law; or

3) An amendment to the Fair Labor Standards Act of 1938 that is enacted
subsequent to award of this contract, affects the minimum wage, and
becomes applicable to this contract under law.

(d) Any such adjustment will be limited to increases or decreases in wage or fringe
benefits as described in paragraph (c) above, and to the accompanying
increases or decreases in social security and unemployment taxes and worker's
compensation insurance. It shall not otherwise include any amount for general
and administrative cost, overhead, profit, or fee.

(e) The Contractor shall notify the Contracting Officer of any increase claimed under
this clause within 30 days after the effective date of the wage change, unless this
period is extended by the Contracting Officer in writing. The Contractor shall
promptly notify the Contracting Officer of any decrease under this clause, but
nothing shall preclude the government from asserting a claim within the period
permitted by law. The notice shall contain a statement of the amount claimed
and any relevant supporting data that the Contracting Officer may reasonably
require. Upon agreement of the parties, the contract price or contract unit price
labor rates shall be modified in writing. The Contractor shall continue
performance pending agreement, or determination of any such adjustment and
its effective date.

) The Contracting Officer or an authorized representative, shall (until the expiration
of three years after final payment under the contract,) have access to and the
right to examine any directly pertinent books, documents, papers, and records of
the Contractor.

H.22 LOBBYING RESTRICTION (ENERGY & WATER DEVELOPMENT
APPROPRIATIONS ACT, 1999)

The Contractor or awardee agrees that none of the funds obligated on this award shall
be expended, directly or indirectly, to influence congressional action on any legislation
or appropriation matters pending before Congress, other than to communicate to
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Members of Congress as described in 18 U.S.C. 1913. This restriction is in addition to
those prescribed elsewhere in statute and regulation.

ASSUMPTION OF EXISITNG AGREEMENTS AND SUBCONTRACTS

The Contractor shall assume responsibility for existing subcontracts and other contractor
and third party agreements from Contract Number DE-AC13-96GJ87335 and Contract
Number DE-AC13-96GJ87460, which extend beyond the term of the prime contracts, or
for which unsettled claims or demands remain. These include: 1) all subcontracts and
purchase orders, 2) cooperative research and development agreements, 3) consent
orders, 4) regulatory agreements and permit requirements and 5) other agreements in
effect prior to execution of this contract.

The Contracting Officer shall provide copies of those contracts and agreements upon
award of the contract.

COMMUNITY COMMITMENT

Itis the policy of the DOE to be a constructive partner in the geographic region in which
DOE conducts its business. The basic elements of this policy include: 1) recognizing the
diverse interests of the region and its stakeholders, 2) engaging regional stakeholders in
issues and concerns of mutual interest, and 3) recognizing that giving back to the
community is a worthwhile business practice. Accordingly, the Contractor agrees that its
business operations and performance under the contract will be consistent with the
intent of the policy and elements set forth above.

CORPORATE HOME OFFICE EXPENSES

Except for reasonable transition costs, corporate home office costs of the Contractor
shall be unallowable under this contract without the prior written approval of the
Contracting Officer.

ENVIRONMENTAL JUSTICE

The Contractor shall embrace the principles of Environmental Justice by complying with
all applicable environmental regulations and by focusing on nondiscrimination in its
programs that affect human health and the environment. The Contractor shall comply
with Executive Order 12898 on Environmental Justice.

EVALUATION OF SUBCONTRACTORS

The DOE and Contractor are committed to zero accidents at GJO. To that end, the
Contractor shall require all site subcontractors to ensure that they have an acceptable
ES&H program and that program contains flow-down requirements from the Contractor’s
Integrated Safety Management Program.

INTER-DOE WORK ORDERS
The Contractor shall perform work for other DOE prime Contractors on a full cost

recovery basis. All work shall be authorized by the Contracting Officer and issued to the
Contractor for performance through the task order procedure.
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H.29 TRANSITION COSTS

H.30

Transition costs include all costs relating to the contractor’s activities during the first 45
days as well as the costs associated with relocating their key personnel.

USE OF DOE FACILITIES FOR WORK FOR OTHERS

(a

(b)

(c)

DOE may authorize the Contractor to perform non-DOE funded work involving
the use of DOE facilities and resources, including Contractor staff, provided that
the work is consistent with applicable laws and regulations and satisfies DOE
policies regarding mission compatibility and competition with the private and
public sector.

When a work request is submitted by a sponsoring, non-DOE entity, the
Contractor shall, when requested by DOE,

M

2)

©)

4

Review the work statement for mission compatibility to assure that the
work is consistent with and complementary to the mission of the contract
and the facility, will not adversely affect assigned programs, and will not
unduly burden mission resources;

Advise the Contracting Officer if the Contractor is aware that performance
of the work would result in direct competition with capabilities available in
the private or public sector;

Develop a cost estimate for the work to be performed and describe the
DOE equipment, facilities and Contractor staff required to complete the
effort; and

Upon receipt of DOE authorization, perform the requested work in
accordance with instructions provided by the Contracting Officer.

The performance of non-DOE funded work shall be subject to the provisions of
this contract and to other applicable rules, regulations, and policies as may be
specifically directed to the Contractor's attention by the Contracting Officer.
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CONTRACT CLAUSES

L1 FAR 52.2562-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and
effect as if they were given in full text. Upon request, the Contracting Officer will make
their full text available. Also, the full text of a clause may be accessed electronically at
this/these address(es):

http://www.arnet.gov/far

http://www.pr.doe.gov/dear.html

NUMBER

FAR 52.203-3
FAR 52.203-5
FAR 52.203-6
FAR 52.203-7
FAR 52.203-8
FAR 52.203-10
FAR 52.203-12
FAR 52.204-4

DEAR 952.208-70
FAR 52.209-6

DEAR 952-209-72
FAR 52.215-2
FAR 52.215-8
FAR 52.215-10

FAR 52.215-12
FAR 52.215-15

FAR 52.215-17

DATE

APR 1984
APR 1984
JUL 1995
JUL 1995
JAN 1997
JAN 1997
JUN 1997
AUG 2000

APR 1984
JUL 1995

JUN 1997
JUN 1999
OCT 1997
OCT 1997

OCT 1997
DEC 1998

OCT 1997

TITLE

GRATUITIES

COVENANT AGAINST CONT. FEES
RESTRICTIONS ON SUBCONTRACTOR
SALES TO THE GOVERNMENT
ANTI-KICKBACK PROCEDURES
CANCELLATION, RESCISSION, AND
RECOVERY OF FUNDS FOR ILLEGAL OR
IMPROPER ACTIVITY

PRICE OR FEE ADJUSTMENT FOR ILLEGAL
OR IMPROPER ACTIVITY

LIMITATION ON PAYMENTS TO INFLUENCE
CERTAIN FEDERAL TRANSACTIONS
PRINTED OR COPIED DOUBLED-SIDED ON
RECYCLED PAPER

PRINTING

PROTECTING THE GOVERNMENT'S
INTEREST WHEN SUBCONTRACTING WITH
CONTRACTORS DEBARRED, SUSPENDED,
OR PROPOSED FOR DEBARMENT
ORGANIZATIONAL CONFLICT OF INTEREST
AUDIT AND RECORDS--NEGOTIATION
ORDER OF PRECEDENCE--UNIFORM
CONTRACT FORMAT

PRICE REDUCTION FOR DEFECTIVE COST
OR PRICING DATA

SUBCONTRACTOR COST OR PRICING DATA
PENSION ADJUSTMENTS AND ASSET
REVERSIONS

WAIVER OF FACILITIES CAPITAL COST OF
MONEY



FAR 52.215-18

FAR 52.215-19
FAR 52.215-21

FAR 52.216-7

FAR 52.216-18
FAR 52.216-19
FAR 52.216-21

FAR 52.219-6
FAR 562.219-8

FAR 52.219-14
FAR 52.222-1

FAR 52.222-2
FAR 52.222-3
FAR 52.222-21
FAR 52.222-26
FAR 52.222-29
FAR 52.222-36

FAR 52.222-37

FAR 52.222-41

FAR 52.223-3

FAR 52.223-5

FAR 52.223-6
FAR 52.223-14
FAR 52.224-1
FAR 52.224-2
FAR 52.225-13

FAR 52.227-1
FAR 52.227-2

FAR 562.227-3
FAR 52.227-14
FAR 52.228-7
FAR 52.232-17

OCT 1997

OCT 1997
OCT 1997

MAR 2000

OCT 1995
OCT 1995
OCT 1995

JUL 1996
OCT 2000

DEC 1996
FEB 1997

JUL 1990
AUG 1996
FEB 1999
FEB 1999
FEB 1999
JUN 1998

JAN 1999

MAY 1989

JAN 1997

APR 1998

JAN 1997
OCT 2000
APR 1984
APR 1984
JUL 2000

JUL 1995
AUG 1996

APR 1984
JUN 1987
APR 1984
JUN 1996
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REVERSION OR ADJUSTMENT OF PLANS
FOR POSTRETIREMENT BENEFITS (PRB)
OTHER THAN PENSIONS

NOTIFICATION OF OWNERSHIP CHANGES
REQUIREMENTS FOR COST OR PRICING
DATA OR INFORMATION OTHER THAN
COST OR PRICING DATA-MODIFICATIONS
ALLOWABLE COST AND PAYMENT(Modified
by DEAR 952.216-7 for Commercial
Organizations)

ORDERING

ORDER LIMITATIONS

REQUIREMENTS

NOTICE OF TOTAL SMALL BUSINESS SET-
ASIDE

UTILIZATION OF SMALL BUSINESS
CONCERNS

LIMITATIONS ON SUBCONTRACTING
NOTICE TO THE GOVERNMENT OF LABOR
DISPUTES

PAYMENT FOR OVERTIME PREMIUMS
CONVICT LABOR

PROHIBITION OF SEGREGATED FACILITIES
EQUAL OPPORTUNITY

NOTIFICATION OF VISA DENIAL
AFFIRMATIVE ACTION FOR WORKERS WITH
DISABILITIES

EMPLOYMENT REPORTS ON DISABLED
VETERANS AND VETERANS OF THE
VIETNAM ERA

SERVICE CONTRACT ACT OF 1965, AS
AMENDED

HAZARDOUS MATERIAL IDENTIFICATION
AND MATERIAL SAFETY DATA - Alternate |
(JUL 1995)

POLLUTION PREVENTION AND RIGHT-TO-
KNOW INFORMATION

DRUG-FREE WORKPLACE

TOXIC CHEMICAL RELEASE REPORTING
PRIVACY ACT NOTIFICATION

PRIVACY ACT

RESTRICTIONS ON CERTAIN FOREIGN
PURCHASES

AUTHORIZATION AND CONSENT

NOTICE AND ASSISTANCE REGARDING
PATENT AND COPYRIGHT INFRINGEMENT
PATENT INDEMNITY

RIGHTS IN DATA--GENERAL

INSURANCE - LIABILITY TO THIRD PERSONS
INTEREST
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FAR 52.232-22 APR 1984 LIMITATIONS OF FUNDS

FAR 52.232-23 JAN 1986 ASSIGNMENT OF CLAIMS

FAR 52.232-25 JUN 1997 PROMPT PAYMENT

FAR 52.232-33 MAY 1999 PAYMENT BY ELECTRONIC FUNDS
TRANSFER-- CENTRAL CONTRACTOR
REGISTRATION

FAR 52.233-1 DEC 1998 DISPUTES - Altemmate | (DEC 1991)

FAR 52.233-3 AUG 1996 PROTEST AFTER AWARD - Alternate |
(JUN 1985)

FAR 52.237-2 APR 1984 PROTECTION OF GOVERNMENT BUILDINGS,
EQUIPMENT, AND VEGETATION

FAR 52.237-3 JAN 1991 CONTINUITY OF SERVICES

FAR 52.242-1 APR 1984 NOTICE OF INTENT TO DISALLOW COSTS

FAR 52.242-3 OCT 1995 PENALTIES FOR UNALLOWABLE COSTS

FAR 52.242-4 JAN 1997 CERTIFICATION OF FINAL INDIRECT COSTS

FAR 52.242-13 JUL 1995 BANKRUPTCY

FAR 52.243-2 AUG 1987 CHANGES - COST-REIMBURSEMENT -
Alternate | (APR 1984)

FAR 52.244-2 AUG 1998 SUBCONTRACTS - Alternate Il (AUG 1998)

FAR 52.244-5 DEC 1996 COMPETITION IN SUBCONTRACTING

FAR 52.244-6 OCT 1998 SUBCONTRACTS FOR COMMERCIAL ITEMS
AND COMMERCIAL COMPONENTS

FAR 52.245-1 APR 1984 PROPERTY RECORDS

FAR 52.245-8 JAN 1997 LIABILITY FOR THE FACILITIES

FAR 52.245-9 APR 1984 USE AND CHARGES

FAR 52.245-11 APR 1984 GOVERNMENT PROPERTY (FACILITIES USE)

FAR 52.245-19 APR 1984 GOVERNMENT PROPERTY FURNISHED AS
IS

FAR 52.246-25 FEB 1997 LIMITATION OF LIABILITY - SERVICES

FAR 52.247-67 JUN 1997 SUBMISSION OF COMMERCIAL
TRANSPORTATION BILLS TO THE GENERAL
SERVICES ADMINISTRATION FOR AUDIT

FAR 52.248-1 FEB 2000 VALUE ENGINEERING

FAR 52.249-6 SEP 1996 TERMINATION (COST-REIMBURSEMENT)

FAR 52.249-14 APR 1984 EXCUSABLE DELAYS

FAR 52.251-1 APR 1984 GOVERNMENT SUPPLY SOURCES

FAR 52.251-2 JAN 1991 INTERAGENCY FLEET MANAGEMENT
SYSTEM (IFMS) VEHICLES AND RELATED
SERVICES

FAR 52.253-1 JAN 1991 COMPUTER GENERATED FORMS

DEAR 952.204-2 SEP 1997 SECURITY

DEAR 952.204-70 SEP 1997
DEAR 952.204-71 APR 1994
DEAR 952.204-74 APR 1994

CLASSIFICATION/DECLASSIFICATION
SENSITIVE FOREIGN NATIONS CONTROLS
FOREIGN OWNERSHIP, CONTROL, OR
INFLUENCE OVER CONTRACTOR

L2 FAR 52.202-1 DEFINITIONS (OCT 1995) (As Modified by DEAR 952.202-1)
(MAR 1985)

(a) "Head of Agency" means the Secretary, Deputy Secretary or Under Secretary of the
Department of Energy and the Chairman, Federal Energy Regulatory Commission.
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(b) "Commercial component" means any component that is a commercial item.
(c) "Commercial item" means--

(1) Any item other than real property that is of a type customarily used for
nongovernmental purposes and that--

(i) Has been sold, leased, or licensed to the general public; or
(i) Has been offered for sale, lease, or license to the general public;

(2) Any item that evolved from an item described in paragraph (c)(1) of this clause
through advances in technology or performance and that is not yet available in
the commercial marketplace, but will be available in the commercial
marketplace in time to satisfy the delivery requirements under a Government
solicitation;

(3) Any item that would satisfy a criterion expressed in paragraphs (c)(1) or (c)(2)
of this clause, but for--

(i) Modifications of a type customarily available in the commercial
marketplace; or

(i) Minor modifications of a type not customarily available in the commercial
marketplace made to meet federal government requirements. "Minor"
modifications means modifications that do not significantly alter the
nongovernmental function or essential physical characteristics of an item
or component, or change the purpose of a process. Factors to be
considered in determining whether a modification is minor include the
value and size of the modification and the comparative value and size of
the final product. Dollar values and percentages may be used as
guideposts, but are not conclusive evidence that a modification is minor;

(4) Any combination of items meeting the requirements of paragraphs (c)(1), (2),
(3), or (5) of this clause that are a type customarily combined and sold in
combination to the general public;

(9) Installation services, maintenance services, repair services, training services,
and other services if such services are procured for support of an item referred
to in paragraphs (c)(1), (2), (3), or (4) of this clause, and if the source of such
services--

(i) Offers such services to the general public and the federal government
contemporaneously and under similar terms and conditions; and

(i) Offers to use the same work force for providing the federal government
with such services as the source uses for providing such services to the
general public;
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(6) Services of a type offered and sold competitively in substantial quantities in the
commercial marketplace based on established catalog or market prices for
specific tasks performed under standard commercial terms and conditions.
This does not include services that are sold based on hourly rates without an
established catalog or market price for a specific service performed:;

(7) Any item, combination of items, or service referred to in subparagraph (c)(1)
through (c)(6), notwithstanding the fact that the item, combination of items, or
service is transferred between or among separate divisions, subsidiaries, or
affiliates of a Contractor; or

(8) A nondevelopmental item, if the procuring agency determines the item was
developed exclusively at private expense and sold in substantial quantities, on
a competitive basis, to multiple state and local governments.

(d) "Component" means any item supplied to the federal government as part of an end
item or of another component.

(e) "Nondevelopmental item" means--

(1) Any previously developed item of supply used exclusively for governmental
purposes by a federal agency, a state or local government, or a foreign
government with which the United States has a mutual defense cooperation
agreement;

(2) Any item described in paragraph (e)(1) of this definition that requires only minor
modification or modifications of a type customarily available in the commercial
marketplace in order to meet the requirements of the procuring department or
agency; or

(3) Any item of supply being produced that does not meet the requirements of
paragraph (e)(1) or (e)(2) solely because the item is not yet in use.

(f) "Contracting Officer" means a person with the authority to enter into, administer,
and/or terminate contracts and make related determinations and findings. The term
includes certain authorized representatives of the Contracting Officer acting within
the limits of their authority as delegated by the Contracting Officer.

(9) Except as otherwise provided in this contract, the term "subcontracts" includes, but
is not limited to, purchase orders and changes and modifications to purchase orders
under this contract.

(h) The term "DOE" means the Department of Energy and "FERC" means the Federal
Energy Regulatory Commission.

FAR 52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

(@) The Government may extend the term of this contract by written notice to the
Contractor within the first three years of the contract provided that the Government
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gives the Contractor a preliminary written notice of its intent to extend at least 60
days before the contract expires. The preliminary notice does not commit the
Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to
include this option clause.

(c) The total duration of this contract, including the exercise of any options under this
clause, shall not exceed 60 months.

FAR 52.222-35 AFFIRMATIVE ACTION FOR DISABLED VETERANS AND
VETERANS OF THE VIETNAM ERA (APR 1998) (As Modified By DOE HQ 99-03)
(MAY 1999)

(a) Definitions. As used in this clause--

"All employment openings" includes all positions except executive and top
management, those positions that will be filled from within the contractor's
organization, and positions lasting 3 days or less. This term includes full-time
employment, temporary employment of more than 3 days' duration, and part-time
employment.

"Appropriate office of the State employment service system," means the local office
of the Federal-State national system of public employment offices with assigned
responsibility to serve the area where the employment opening is to be filled,
including the District of Columbia, Guam, the Commonwealth of Puerto Rico, and
the Virgin Islands.

"Positions that will be filled from within the Contractor's organization" means
employment openings for which no consideration will be given to persons outside
the Contractor's organization (including any affiliates, subsidiaries, and parent
companies) and includes any openings that the Contractor proposes to fill from
regularly established "recall" lists. The exception does not apply to a particular
opening once an employer decides to consider applicants outside of its
organization.

"Veteran of the Vietham” era means a person who--

(1) Served on active duty for a period of more than 180 days, any part of which
occurred between August 5, 1964, and May 7, 1975, and was discharged or
released therefrom with other than a dishonorable discharge; or

(2) Was discharged or released from active duty for a service-connected disability if
any part of such active duty was performed between August 5, 1964 and May 7,
1975.

(b) General. (1) Regarding any position for which the employee or applicant for
employment is qualified, the Contractor shall not discriminate against the individual
because the individual is a disabled veteran or a veteran of the Vietnam era. The
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Contractor agrees to take affirmative action to employ, advance in employment, and
otherwise treat qualified disabled veterans and veterans of the Vietnam era without

discrimination based upon their disability or veterans' status in all employment
practices such as --

0] Employment;

(ii) Upgrading;

(i)  Demotion or transfer;

(iv) Recruitment;

(v)  Advertising;

(vi)  Layoff or termination;

(viiy Rates of pay or other forms of compensation; and
(viii)  Selection for training, including apprenticeship.

(2) The Contractor agrees to comply with the rules, regulations, and relevant
orders of the Secretary of Labor (Secretary) issued under the Vietnam Era
Veterans' Readjustment Assistance Act of 1972 (the Act), as amended.

(c) Listing openings. (1) The Contractor agrees to list all employment openings existing
at contract award or occurring during contract performance, at an appropriate office
of the State employment service system in the locality where the opening occurs.
These openings include those occurring at any Contractor facility, including one not
connected with performing this contract. An independent corporate affiliate is
exempt from this requirement.

(2) State and local government agencies holding federal contracts of $25,000 or
more shall also list all employment openings with the appropriate office of the
State employment service.

(3) The listing of employment openings with the State employment service system
is required at least concurrently with using any other recruitment source or
effort and involves the obligations of placing a bona fide job order, including
accepting referrals of veterans and nonveterans. This listing does not require
hiring any particular job applicant or hiring from any particular group of job
applicants and is not intended to relieve the Contractor from any requirements
of Executive orders or regulations concerning nondiscrimination in
employment.

(4) Whenever the Contractor becomes contractually bound to the listing terms of
this clause, it shall advise the State employment service system, in each State
where it has establishments, of the name and location of each hiring location in
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the State. As long as the Contractor is contractually bound to these terms and
has so advised the State system, it need not advise the State system of
subsequent contracts. The Contractor may advise the State system when it is
no longer bound by this contract clause.

(d) Applicability. (1) This clause does not apply to the listing of employment openings
that occur and are filled outside the 50 States, the District of Columbia, the
Commonwealth of Puerto Rico, Guam, and the Virgin Islands.

(2) The terms of paragraph (c) above of this clause do not apply to openings that
the Contractor proposes to fill from within its own organization or under a
customary and traditional employer-union hiring arrangement. This exclusion
does not apply to a particular opening once an employer decides to consider

applicants outside of its own organization or employer-union arrangement for
that opening.

(e) Postings. (1) The Contractor agrees to post employment notices stating

() The Contractor's obligation under the law to take affirmative action to employ

and advance in employment qualified disabled veterans and veterans of the
Vietnam era, and

(i) The rights of applicants and employees.

(2) These notices shall be posted in conspicuous places that are available to
employees and applicants for employment. They shall be in a form prescribed
by the Deputy Assistant Secretary for Federal Contract Compliance Programs,

Department of Labor (Deputy Assistant Secretary), and provided by or through
the CO.

(3) The Contractor shall notify each labor union or representative of workers with
which it has a collective bargaining agreement or other contract understanding,
that the Contractor is bound by the terms of the Act, and is committed to take

affirmative action to employ, and advance in employment, qualified disabled
veterans and veterans of the Vietnam era.

(f) Noncompliance. If the Contractor does not comply with the requirements of this

clause, appropriate actions may be taken under the rules, regulations, and relevant
orders of the Secretary issued pursuant to the Act.

(9) Subcontracts. The Contractor shall include the terms of this clause in every
subcontract or purchase order of $25,000 or more unless exempted by rules,
regulations, or orders of the Secretary. The Contractor shall act as specified by the

Deputy Assistant Secretary to enforce the terms, including action for
noncompliance.
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1.5 DEAR 952.242-70 TECHNICAL DIRECTION (DEC 2000)

(a) Performance of the work under this contract shall be subject to the technical
direction of the DOE Contracting Officer Representative (COR). The term,
“technical direction” is defined to include, without limitation:

(1) Providing direction to the Contractor that redirects contract effort, shift work
emphasis between work areas or tasks, require pursuit of certain lines of inquiry,
fill in details, or otherwise serve to accomplish the contractual Statement of
Work.

(2) Providing written information to the Contractor that assists in interpreting
drawings, specifications, or technical portions of the work description.

(3) Reviewing and, where required by the contract, approving, technical reports,
drawings, specifications, and technical information to be delivered by the
Contractor to the Government.

(b) The Contractor will receive a copy of the written COR designation from the
Contracting Officer. It will specify the extent of the COR’s authority to act on behalf
of the Contracting Officer.

(c) Technical direction must be within the scope of work stated in the contract. The
COR does not have the authority to, and may not, issue any technical direction that:

(1) Constitutes an assignment of additional work outside the Statement of Work;

(2) Constitutes a change as defined in the contract clause entitled, “Changes;”

(3) In any manner causes an increase or decrease in the total estimated contract
cost, the fee (if any), or the time required for contract performance:

(4) Changes any of the expressed terms, conditions or specifications of the
contract; or

(5) Interferes with the Contractor’s right to perform the terms and conditions of the
contract.

(d) All technical direction shall be issued in writing by the COR.

(e) The Contractor must proceed promptly with the performance of technical direction
duly issued by the COR in the manner prescribed by this clause and within its
authority under the provisions of this clause. If, in the opinion of the Contractor, any
instruction or direction by the COR falls within one of the categories defined in (c)(1)
through (c)(5) of this clause, the Contractor must not proceed and must notify the
Contracting Officer in writing within five (5) working days after receipt of any such
instruction or direction and must request the Contracting Officer to modify the
contract accordingly. Upon receiving the notification from the Contractor, the
Contracting Officer must:

(1) Advise the Contractor in writing within thirty (30) days after receipt of the
Contractor's letter that the technical directions within the scope of the contract
effort and does not constitute a change under the Changes clause of the
contract;
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Advise the Contractor in writing within a reasonable time that the Government
will issue a written change order; or

Advise the Contractor in writing within a reasonable time not to proceed with the
instruction or direction of the COR.

(f) A failure of the Contractor and Contracting Officer either to agree that the technical
direction is within the scope of the contract or to agree upon the contract action to
be taken with respect to the technical direction will be subject to the provisions of
the clause entitled, “Disputes.”

.6 FAR 52.245-5§ GOVERNMENT PROPERTY (COST REIMBURSEMENT, TIME-AND-
MATERIAL, OR LABOR HOUR CONTRACTS) (JAN 1986) (As Modified by
DEAR 952.245-5)

(a) Government-furnished property.

(M

)

3

(4)

The term "Contractor's managerial personnel,” as used in paragraph (g) of this
clause, means any of the Contractor's directors, officers, managers,
superintendents, or equivalent representatives who have supervision or
direction of—

0] All or substantially all of the Contractor's business;

(1) Allor substantially all of the Contractor's operation at any one plant, or
separate location at which the contract is being performed:; or

(i) A separate and complete major industrial operation connected with
performing this contract.

The Government shall deliver to the Contractor, for use in connection with and
under the terms of this contract, the Government-furnished property described
in the Schedule or specifications, together with such related data and
information as the Contractor may request and as may be reasonably required
for the intended use of the property (hereinafter referred to as "Government-
furnished property").

The delivery or performance dates for this contract are based upon the
expectation that Government-furnished property suitable for use will be
delivered to the Contractor at the times stated in the Schedule or, if not so

stated, in sufficient time to enable the Contractor to meet the contract's delivery
or performance dates.

If Government-furnished property is received by the Contractor in a condition
not suitable for the intended use, the Contractor shall, upon receipt, notify the
Contracting Officer, detailing the facts, and, as directed by the Contracting
Officer and at Government expense, either effect repairs or modification or
return or otherwise dispose of the property. After completing the directed
action and upon written request of the Contractor, the Contracting Officer shall
make an equitable adjustment as provided in paragraph (h) of this clause.
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If Government-furnished property is not delivered to the Contractor by the
required time or times, the Contracting Officer shall, upon the Contractor's
timely written request, make a determination of the delay, if any, caused the
Contractor and shall make an equitable adjustment in accordance with
paragraph (h) of this clause.

(b) Changes in Government-furnished property.

(1)

)

The Contracting Officer may, by written notice, (i) decrease the Government-
furnished property provided or to be provided under this contract or (ii)
substitute other Government-furnished property for the property to be provided
by the Government or to be acquired by the Contractor for the Government
under this contract. The Contractor shall promptly take such action as the
Contracting Officer may direct regarding the removal, shipment, or disposal of
the property covered by this notice.

Upon the Contractor's written request, the Contracting Officer shall make an
equitable adjustment to the contract in accordance with paragraph (h) of this
clause, if the Government has agreed in the Schedule to make such property
available for performing this contract and there is any—

(i) Decrease or substitution in this property pursuant to subparagraph (b)(1)
above;

or

(i) Withdrawal of authority to use property, if provided under any other
contract or lease.

() Title.

(1) The Government shall retain title to all Government-furnished property.

(2) Title to all property purchased by the Contractor for which the Contractor is

entitled to be reimbursed as a direct item of cost under this contract shall pass
to and vest in the Government upon the vendor's delivery of such property.

(3) Title to all other property, the cost of which is reimbursable to the Contractor,

shall pass to and vest in the Government upon--
()  Issuance of the property for use in contract performance;

(i)  Commencement of processing of the property or use in contract
performance; or

(i)  Reimbursement of the cost of the property by the Government,
whichever occurs first.
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(4) All Government-furnished property and all property acquired by the Contractor,
title to which vests in the Government under this paragraph (collectively
referred to as "Government property"), are subject to the provisions of this
clause. Title to Government property shall not be affected by its incorporation
into or attachment to any property not owned by the Government, nor shall

Government property become a fixture or lose its identity as personal property
by being attached to any real property.

(d) Use of Government property.

The Government property shall be used only for performing this contract, unless
otherwise provided in this contract or approved by the Contracting Officer.

(e) Property administration.

(1) The Contractor shall be responsible and accountable for all Government
property provided under this contract and shall comply with FAR Subpart 45.5
and DEAR Subpart 945.5 as in effect on the date of this contract.

(2) The Contractor shall establish and maintain a program for the use,
maintenance, repair, protection, and preservation of Government property in
accordance with sound business practice and the applicable provisions of FAR
Subpart 45.5 and DEAR Subpart 945.5.

(3) If damage occurs to Government property, the risk of which has been assumed
by the Government under this contract, the Government shall replace the items
or the Contractor shall make such repairs as the Government directs.

However, if the Contractor cannot effect such repairs within the time required,
the Contractor shall dispose of the property as directed by the Contracting
Officer. When any property for which the Government is responsible is
replaced or repaired, the Contracting Officer shall make equitable adjustment in
accordance with paragraph (h) of this clause.

(f) Access.

The Government and all its designees shall have access at all reasonable times to
the premises in which any Government property is located for the purpose of
inspecting the Government property.

(g) Limited risk of loss.

(1) The Contractor shall not be liable for loss or destruction of, or damage to, the
Government property provided under this contract or for expenses incidental to

such loss, destruction, or damage, except as provided in subparagraphs (2)
and (3) below.

(2) The Contractor shall be responsible for loss or destruction of, or damage to, the
Government property provided under this contract (including expenses
incidental to such loss, destruction, or damage)--
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That results from a risk expressly required to be insured under this
contract, but only to the extent of the insurance required to be purchased
and maintained or to the extent of insurance actually purchased and
maintained, whichever is greater;

That results from a risk that is in fact covered by insurance or for which
the Contractor is otherwise reimbursed, but only to the extent of such
insurance or reimbursement;

For which the Contractor is otherwise responsible under the express
terms of this contract;

That results from willful misconduct or lack of good faith on the part of
the Contractor's managerial personnel; or

That results from a failure on the part of the Contractor, due to willful
misconduct or lack of good faith on the part of the Contractor's
managerial personnel, to establish and administer a program or system
for the control, use, protection, preservation, maintenance, and repair of
Government property as required by paragraph (e) of this clause.

(i) If the Contractor fails to act as provided by subdivision (g)(2)(v) above,

(ii)

after being notified (by certified mail addressed to one of the Contractor's
managerial personnel) of the Government's disapproval, withdrawal of
approval, or nonacceptance of the system or program, it shall be
conclusively presumed that such failure was due to willful misconduct or
lack of good faith on the part of the Contractor's managerial personnel.

In such event, any loss or destruction of, or damage to, the Government
property shall be presumed to have resulted from such failure unless the
Contractor can establish by clear and convincing evidence that such loss
destruction, or damage--

(A) Did not result from the Contractor's failure to maintain an approved
program or system; or

(B) Occurred while an approved program or system was maintained by
the Contractor.

(4) If the Contractor transfers Government property to the possession and control

of a subcontractor, the transfer shall not affect the liability of the Contractor for
loss or destruction of, or damage to, the property as set forth above. However,
the Contractor shall require the subcontractor to assume the risk of, and be
responsible for, any loss or destruction of, or damage to, the property while in
the subcontractor's possession or control, except to the extent that the
subcontract, with the advance approval of the Contracting Officer, relieves the
subcontractor from such liability. In the absence of such approval, the
subcontract shall contain appropriate provisions requiring the return of all
Government property in as good condition as when received, except for
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reasonable wear and tear or for its use in accordance with the provisions of the
prime contract.

(5) Upon loss or destruction of, or damage to, Government property provided
under this contract, the Contractor shall so notify the Contracting Officer and
shall communicate with the loss and salvage organization, if any, designated
by the Contracting Officer. With the assistance of any such organization, the
Contractor shall take all reasonable action to protect the Government property
from further damage, separate the damaged and undamaged Government
property, put all the affected Government property in the best possible order,
and furnish to the Contracting Officer a statement of--

(i)  The lost, destroyed, or damaged Government property;
(i)  The time and origin of the loss, destruction, or damage;

(iii) Al known interests in commingled property of which the Government
property is a part, and

(iv) The insurance, if any, covering any part of or interest in such
commingled property.

(6) The Contractor shall repair, renovate, and take such other action with respect
to damaged Government property as the Contracting Officer directs. If the
Government property is destroyed or damaged beyond practical repair, or is
damaged and so commingled or combined with property of others (including
the Contractor's) that separation is impractical, the Contractor may, with the
approval of and subject to any conditions imposed by the Contracting Officer,
sell such property for the account of the Government. Such sales may be
made in order to minimize the loss to the Government, to permit the resumption
of business, or to accomplish a similar purpose. The Contractor shall be
entitled to an equitable adjustment in the contract price for the expenditures
made in performing the obligations under this subparagraph (g)(6) in
accordance with paragraph (h) of this clause. However, the Government may
directly reimburse the loss and salvage organization for any of their charges.
The Contracting Officer shall give due regard to the Contractor's liability under
this paragraph (g) when making any such equitable adjustment.

(7) The Contractor shall not be reimbursed for, and shall not include as an item of
overhead, the cost of insurance or of any reserve covering risk of loss or
destruction of, or damage to, Government property, except to the extent that
the Government may have expressly required the Contractor to carry such
insurance under another provision of this contract.

(8) In the event the Contractor is reimbursed or otherwise compensated for any
loss or destruction of, or damage to, Government property, the Contractor shall
use the proceeds to repair, renovate, or replace the lost, destroyed, or
damaged Government property or shall otherwise credit the proceeds to, or
equitably reimburse, the Government, as directed by the Contracting Officer.
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(9) The Contractor shall do nothing to prejudice the Government's rights to recover
against third parties for any loss or destruction of, or damage to, Government
property. Upon the request of the Contracting Officer, the Contractor shall, at
the Government's expense, furnish to the Government all reasonable
assistance and cooperation (including the prosecution of suit and the execution
of instruments of assignment in favor of the Government) in obtaining recovery.
In addition, where a subcontractor has not been relieved from liability for any
loss or destruction of, or damage to, Government property, the Contractor shall
enforce for the benefit of the Government the liability of the subcontractor for
such loss, destruction, or damage.

(h) Equitable adjustment.

(i)

0)

When this clause specifies an equitable adjustment, it shall be made to any affected
contract provision in accordance with the procedures of the Changes clause. When
appropriate, the Contracting Officer may initiate an equitable adjustment in favor of
the Government. The right to an equitable adjustment shall be the Contractor's
exclusive remedy. The Government shall not be liable to suit for breach of contract
for--

(1) Any delay in delivery of Government-furnished property;

(2) Delivery of Government-furnished property in a condition not suitable for its
intended use;

(3) A decrease in or substitution of Government-furnished property; or

(4) Failure to repair or replace Government property for which the Government is
responsible.

Final accounting and disposition of Government property. Upon completing this
contract, or at such earlier dates as may be fixed by the Contracting Officer, the
Contractor shall submit, in a form acceptable to the Contracting Officer, inventory
schedules covering all items of Government property not consumed in performing
this contract or delivered to the Government. The Contractor shall prepare for
shipment, deliver f.0.b. origin, or dispose of the Government property as may be
directed or authorized by the Contracting Officer. The net proceeds of any such
disposal shall be credited to the cost of the work covered by this contract or paid to
the Government as directed by the Contracting Officer. The foregoing provisions
shall apply to scrap from Government property; provided, however, that the
Contracting Officer may authorize or direct the Contractor to omit from such
inventory schedules any scrap consisting of faulty castings or forgings or of cutting
and processing waste, such as chips, cuttings, borings, turnings, short ends, circles
trimmings, clippings, and remnants, and to dispose of such scrap in accordance
with the Contractor's normal practice and account for it as part of general overhead
or other reimbursable costs in accordance with the Contractor's established
accounting procedures.

]

Abandonment and restoration of Contractor premises.
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Unless otherwise provided herein, the Government--

(1) May abandon any Government property in place, at which time all obligations
of the Government regarding such abandone_d property shall cease; and

(2) Has no obligation to restore or rehabilitate the Contractor's premises under any
circumstances (e.g., abandonment, disposition upon completion of need, or
contract completion). However, if the Government-furnished property (listed in
the Schedule or specifications) is withdrawn or is unsuitable for the intended
use, or if other Government property is substituted, then the equitable
adjustment made under paragraph (h) of this clause may properly include
restoration or rehabilitation costs.

(k) Communications.
All communications under this clause shall be in writing.

() Overseas contracts. If this contract is to be performed outside the United States of
America, its territories, or possessions, the words "Government" and "Government-
furnished" (wherever they appear in this clause) shall be construed as "United
States Government" and "United States Government-furnished," respectively.

DEAR 952.223-71 INTEGRATION OF ENVIRONMENT, SAFETY, AND HEALTH INTO
WORK PLANNING AND EXECUTION (JUN 1997)

(a) For the purposes of this clause,

(1) Safety encompasses environment, safety and health, including pollution
prevention and waste minimization; and

(2) Employees include subcontractor employees.

(a) In performing work under this contract, the Contractor shall perform work safely, in a
manner that ensures adequate protection for employees, the public, and the
environment, and shall be accountable for the safe performance of work. The
Contractor shall exercise a degree of care commensurate with the work and the
associated hazards. The Contractor shall ensure that management of ES&H
functions and activities becomes an integral but visible part of the Contractor's work
planning and execution processes. The Contractor shall, in the performance of
work, ensure that:

(1) Line management is responsible for the protection of employees, the public,
and the environment. Line management includes those contractor and

subcontractor employees managing or supervising employees performing
work.

(2) Clear and unambiguous lines of authority and responsibility for ensuring ES&H
are established and maintained at all organizational levels.
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(3) Personnel possess the experience, knowledge, skills, and abilities that are
necessary to discharge their responsibilities.

(4) Resources are effectively allocated to address ES&H, programmatic, and
operational considerations. Protecting employees, the public, and the
environment is a priority whenever activities are planned and performed.

(5) Before work is performed, the associated hazards are evaluated and an
agreed-upon set of ES&H standards and requirements are established which, if
properly implemented, provide adequate assurance that employees, the public,
and the environment are protected from adverse consequences.

(6) Administrative and engineering controls to prevent and mitigate hazards are
tailored to the work being performed and associated hazards. Emphasis should
be on designing the work and/or controls to reduce or eliminate the hazards
and to prevent accidents and unplanned releases and exposures.

(7) The conditions and requirements to be satisfied for operations to be initiated
and conducted are established and agreed-upon by DOE and the Contractor.
These agreed-upon conditions and requirements are requirements of the
contract and binding upon the contractor. The extent of documentation and
level of authority for agreement shall be tailored to the complexity and hazards
associated with the work and shall be established in a Safety Management
System.

(c) The Contractor shall manage and perform work in accordance with a documented
Safety Management System (System) that fulfills all conditions in paragraph (b) of
this clause at a minimum. Documentation of the System shall describe how the
contractor will:

(1) Define the scope of work;

(2) Identify and analyze hazards associated with the work;
(3) Develop and implement hazard controls;

(4) Perform work within controls; and

(5) Provide feedback on adequacy of controls and continue to improve safety
management.

(d) The System shall describe how the Contractor will establish, document, and
implement safety performance objectives, performance measures, and
commitments in response to DOE program and budget execution guidance while
maintaining the integrity of the System. The System shall also describe how the
contractor will measure system effectiveness.
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(e) The Contractor shall submit to the contracting officer documentation of its System

(f)

for review and approval. Dates for submittal, discussions, and revisions to the
System will be established by the Contracting Officer. Guidance on the preparation,
content, review, and approval of the System will be provided by the contracting
officer. On an annual basis, the contractor shall review and update, for DOE
approval, its safety performance objectives, performance measures, and
commitments consistent with and in response to DOE's program and budget
execution guidance and direction. Resources shall be identified and allocated to
meet the safety objectives and performance commitments as well as maintain the
integrity of the entire System. Accordingly, the System shall be integrated with the
Contractor's business processes for work planning, budgeting, authorization,
execution, and change control.

The Contractor shall comply with, and assist the DOE in complying with, ES&H
requirements of all applicable laws and regulations, and applicable directives
identified in the clause of this contract on Laws, Regulations, and DOE Directives.
The contractor shall cooperate with federal and non-federal agencies having
jurisdiction over ES&H matters under this contract.

(9) The Contractor shall promptly evaluate and resolve any noncompliance with

applicable ES&H requirements and the System. If the Contractor fails to provide
resolution or if, at any time, the Contractor's acts or failure to act causes substantial
harm or an imminent danger to the environment or health and safety of employees
or the public, the Contracting Officer may issue an order stopping work in whole or
in part. Any stop work order issued by a Contracting Officer under this clause (or
issued by the Contractor to a subcontractor in accordance with paragraph (i) of this
clause) shall be without prejudice to any other legal or contractual rights of the
Government. In the event that the Contracting Officer issues a stop work order, an
order authorizing the resumption of the work may be issued at the discretion of the
Contracting Officer. The Contractor shall not be entitled to an extension of time or
additional fee or damages by reason of, or in connection with, any work stoppage
ordered in accordance with this clause.

(h) The Contractor is responsible for compliance with the ES&H requirements

()

applicable to this contract regardiess of the performer of the work.

The Contractor shall include a clause substantially the same as this clause in
subcontracts involving complex or hazardous work on site at a DOE-owned or -
leased facility. Such subcontracts shall provide for the right to stop work under the
conditions described in paragraph (g) of this clause. Depending on the complexity
and hazards associated with the work, the contractor may require that the

subcontractor submit a Safety Management System for the Contractor's review and
approval.

DEAR 952.223-75 PRESERVATION OF INDIVIDUAL OCCUPATIONAL RADIATION
EXPOSURE RECORDS (APR 1984)

Individual occupational radiation exposure records generated in the performance of work
under this contract shall be subject to inspection by DOE and shall be preserved by the
Contractor until disposal is authorized by DOE or at the option of the Contractor
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delivered to DOE upon completion or termination of the contract. If the Contractor
exercises the foregoing option, title to such records shall vest in DOE upon delivery.

DEAR 952.224-70 PAPERWORK REDUCTION ACT (APR 1994)

(a) In the event that it subsequently becomes a contractual requirement to collect or
record information calling either for answer to identical questions from 10 or more
persons other than Federal employees, or information from Federal employees
which is to be used for statistical compilations of general public interest, the
Paperwork Reduction Act will apply to this contract. No plan, questionnaire,
interview guide, or other similar device for collecting information (whether repetitive
or single-time) may be used without first obtaining clearance from the Office of
Management and Budget (OMB).

(b) The Contractor shall request the required OMB clearance from the Contracting
Officer before expending any funds or making public contacts for the collection of
data. The authority to expend funds and to proceed with the collection of data shall
be in writing by the Contracting Officer. The Contractor must plan at least 90 days
for OMB clearance. Excessive delay caused by the Government which arises out of
causes beyond the control and without the fault or negligence of the Contractor will
be considered in accordance with the clause entitled "Excusable Delays," if such
clause is applicable. If not, the period of performance may be extended pursuant to
this clause if approved by the Contracting Officer.

DEAR 952.247-70 FOREIGN TRAVEL (MAR 2000)

Contractor foreign travel shall be conducted pursuant to the requirements contained in
DOE Order 551.1A, Official Foreign Travel, or any subsequent version of this order in
effect at the time of award.

DEAR 952.251-70 CONTRACTOR EMPLOYEE TRAVEL DISCOUNTS (DEC 2000)

(a) The Contractor shall take advantage of travel discounts offered to Federal contractor
employee travelers by AMTRAK, hotels, motels, or car rental companies, when use
of such discounts would result in lower overall trip costs and the discounted services
are reasonably available. Vendors providing these services may require the

contractor employee to furnish them a letter of identification signed by the authorized
Contracting Officer.

(b) Contracted airlines. Contractors are not eligible for GSA contract city pair fares.
(c) Discount rail service. AMTRAK voluntarily offers discounts to Federal travelers on

official business and sometimes extends those discounts to Federal contractor
employees.

(d) Hotels/motels. Many lodging providers extend their discount rates for Federal
employees to Federal contractor employees.

(e) Car rentals. The Military Traffic Management Command (MTMC) of the Department
of Defense negotiates rate agreements with car rental companies that are available
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to Federal travelers on official business. Some car rental companies extend those
discounts to Federal contractor employees.

(f) Obtaining travel discounts.

(1) To determine which vendors offer discounts to Government contractors, the
Contractor may review commercial publications such as the Official Airline
Guide’s Official Traveler, Innovata, or National Telecommunications. The
Contractor may also obtain this information from GSA contract Travel
Management Centers or the Department of Defense’s Commercial Travel
Offices.

(2) The vendor providing the service may require the Government contractor to
furnish a letter signed by the Contracting Officer. The following illustrates a
standard letter of identification.

OFFICIAL AGENCY LETTERHEAD
TO: Participating Vendor
SUBJECT: OFFICIAL TRAVEL OF GOVERNMENT CONTRACTOR

(FULL NAME OF TRAVELER), the bearer of this letter is an employee of
(COMPANY NAME) which has a contract with this agency under Government
contract (CONTRACT NUMBER). During the period of the contract (GIVE DATES),
AND WITH THE APPROVAL OF THE CONTRACT VENDOR, the employee is
eligible and authorized to use available travel discount rates in accordance with
Government contracts and/or agreements. Government Contract City Pair fares are
not available to Contractors.

SIGNATURE, Title and telephone number of Contracting Officer
DEAR 952.235-70 KEY PERSONNEL

The personnel specified in an attachment to this contract are considered to be essential
to the work being performed hereunder. Prior to diverting any of the specified individuals
to other programs, the Contractor shall notify the Contracting Officer reasonably in
advance and shall submit justification (including proposed substitutions) in sufficient
detail to permit evaluation of the impact on the program. No diversion shall be made by
the Contractor without the written consent of the Contracting Officer. Provided, that the
Contracting Officer may ratify in writing such diversion and such ratification shall
constitute the consent of the Contracting Officer required by this clause. The attachment
to this contract may be amended from time to time during the course of the contract to
either add or delete personnel, as appropriate.

DEAR 952.250-70 NUCLEAR HAZARDS INDEMNITY AGREEMENT (JUN 1996)

(a) Authority. This clause is incorporated into this contract pursuant to the authority
contained in subsection 170d of the Atomic Energy Act of 1954, as amended
(hereinafter called the Act).

I-22




Contract DE-AC13-02GJ79491
Section |

(b) Definitions. The definitions set out in the Act shall apply to this clause.

(c) Financial protection. Except as hereafter permitted or required in writing by DOE,
the Contractor will not be required to provide or maintain, and will not provide or
maintain at Government expense, any form of financial protection to cover public
liability, as described in paragraph (d)(2) below. DOE may, however, at any time
require in writing that the Contractor provide and maintain financial protection of such
a type and in such amount as DOE shall determine to be appropriate to cover such
public liability, provided that the costs of such financial protection are reimbursed to
the Contractor by DOE.

(d) (1) Indemnification. To the extent that the Contractor and other person s indemnified
are not compensated by any financial protection permitted or required by DOE,
DOE will indemnify the Contractor and other persons indemnified against (i)
claims for public liability as described in subparagraph (d)(2) of this clause; and
(i) such legal costs of the Contractor and other persons indemnified as are
approved by DOE, provided that DOE'’s liability, including such legal costs, shall
not exceed the amount set forth in section 170e.(1)(B) of the Act in the aggregate
for each nuclear incident or precautionary evacuation occurring within the United
States or $100 million in the aggregate for each nuclear incident occurring
outside the United States, irrespective of the number of persons indemnified in
connection with this contract.

(2) The pubilic liability referred to in subparagraph (d)(1) of this clause is public
liability as defined in the Act which (i) arises out of or in connection with the
activities under this contract, including transportation; and (ii) arises out of or

results from a nuclear incident or precautionary evacuation, as those terms are
defined in the Act.

(e) (1) Waiver of Defenses. In the event of a nuclear incident, as defined in the Act,
arising out of nuclear waste activities, as defined in the Act, the Contractor, on
behalf of itself and other persons indemnified, agrees to waive any issue or
defense as to charitable or governmental immunity.

(2) In the event of an extraordinary nuclear occurrence which:

(1) Arises out of, results from or occurs in the course of the construction,
possession, or operation of a production or utilization facility; or

(i) Arises out of, results from, or occurs in the course of transportation of source
material, by-product material, or special nuclear material to or from a
production or utilization facility; or material, or special nuclear material to or
from a production or utilization facility; or

(iii) Arises out of or results from the possession, operation, or use by the
Contractor or a subcontractor of a device utilizing special nuclear material or
by-product material, during the course of the contract activity; or

(iv) Arises out of, results from, or occurs in the course of nuclear waste activities,

the Contractor, on behalf of itself and other persons indemnified, agrees to
waive:;
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(A) Any issue or defense as to the conduct of the claimant (including the
conduct of persons through whom the claimant derives its cause of
action) or fault of persons indemnified, including, but not limited to:

1.

2.

3.

4.

Negligence;
Contributory negligence;
Assumption of risk; or

Unforeseeable intervening causes, whether involving the conduct of a
third person or an act of God;

(B) Any issue or defense as to charitable or governmental immunity; and

(C) Any issue or defense based on any statute of limitations, if suit is
instituted within 3 years from the date on which the claimant first knew, or
reasonably could have known, of his injury or change and the cause
thereof. The waiver of any such issue or defense shall be effective
regardless of whether such issue or defense may otherwise be deemed
jurisdictional or relating to an element in the cause of action. The waiver
shall be judicially enforceable in accordance with its terms by the claimant
against the person indemnified.

(v) The term extraordinary nuclear occurrence means an event, which DOE has
determined to be an extraordinary nuclear occurrence as defined in the Act.
A determination of whether or not there has been an extraordinary nuclear
occurrence will be made in accordance with the procedures in 10 CFR Part

840.

(vi) For the purposes of that determination, “offsite” as that term is used in 10
CFR Part 840 means away from “the contract location” which phrase means
any DOE facility, installation, or site at which contractual activity under this
contract is being carried on, and any contractor-owned or controlled facility,
installation, or site at which the Contractor is engaged in the performance of
contractual activity under this contract.

(3) The waivers set forth above:

(i) Shall be effective regardless of whether such issue or defense may otherwise
be deemed jurisdictional or relating to an element in the cause of action;

(i) Shall be judicially enforceable in accordance with its terms by the claimant
against the person indemnified;

(i) Shall not preclude a defense based upon a failure to take reasonable steps to
mitigate damages;
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(iv) Shall not apply to injury or damage to a claimant or to a claimant's property
which is intentionally sustained by the claimant or which results from a
nuclear incident intentionally and wrongfully caused by the claimant;

(v) Shall not apply to injury to a claimant who is employed at the site of and in
connection with the activity where the extraordinary nuclear occurrence takes
place, if benefits therefore are either payable or required to be provided under
any workmen’s compensation or occupational disease law;

(vi) Shall not apply to any claim resulting from a nuclear incident occurring
outside the United States;

(vii)Shall be effective only with respect to those obligations set forth in this clause
and in insurance policies, contracts or other proof of financial protection; and

(viii)Shall not apply to, or prejudice the prosecution or defense of, any claim or
portion of a claim which is not within the protection afforded under (A) the
limit of liability provisions under subsection 170e, of the Act, and (B) the
terms of this agreement and the terms of insurance policies, contracts, or
other proof of financial protection.

Notification and litigation of claims. The Contractor shall give immediate written
notice to DOE of any known action or claim filed or made against the Contractor or
other person indemnified for public liability as defined in paragraph (d)(2). Except as
otherwise directed by DOE, the Contractor shall furnish promptly to DOE, copies of
all pertinent papers received by the Contractor or filed with respect to such actions or
claims. DOE shall have the right to, and may collaborate with, the Contractor and
any other person indemnified in the settlement or defense of any action or claim and
shall have the right to (1) require the prior approval of DOE for the payment of any
claim that DOE may be required to indemnify hereunder; and (2) appear through the
Attorney General on behalf of the Contractor or other person indemnified in any
action brought upon any claim that DOE may be required to indemnify hereunder,
take charge of such action, and settle or defend any such action. If the settlement or
defense of any such action or claim is undertaken by DOE the Contractor or other
person indemnified shall furnish all reasonable assistance in effecting a settlement or
asserting a defense.

Continuity of DOE obligations. The obligations of DOE under this clause shall not be
affected by any failure on the part of the Contractor to fulfill its obligation under this
contract and shall be unaffected by the death, disability, or termination of existence
of the Contractor, or by the completion, termination or expiration of this contract.

Effect of other clauses. The provisions of this clause shall not be limited in any way
by, and shall be interpreted without reference to, any other clause of this contract,
including the clause entitled, “Contract Disputes,” provided, however, that this clause
shall be subject to the clauses entitled, “Covenant Against Contingent Fees, and
Accounts, Records, and Inspection,” and any provisions that are later added to this
contract as required by applicable Federal law, including statutes, executive orders
and regulations, to be included in Nuclear Hazards Indemnity Agreements.
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(i) Civil penalties. The Contractor and its subcontractors and suppliers who are
indemnified under the provisions of this clause are subject to civil penalties, pursuant
to 234A of the Act, for violations of applicable DOE nuclear-safety related rules,
regulations, or orders.

() Criminal penalties. Any individual director, officer, or employee of the Contractor or
of its subcontractors and suppliers who are indemnified under the provisions of this
clause are subject to criminal penalties, pursuant to 223C of the Act, for knowing and
willful violation of the Atomic Energy Act of 1954, as amended, and applicable DOE
nuclear safety-related rules, regulations or orders which violation results in, or, if
undetected, would have resulted in a nuclear incident.

(k) Inclusion in subcontracts. The Contractor shall insert this clause in any subcontract,
which may involve the risk or public liability, as that term is defined in the Act and
further described in paragraph (d)(2) above. However, this clause shall not be
included in subcontracts in which the subcontractor is subject to Nuclear Regulatory
Commission (NRC) financial protection requirements under section 170b. of the Act
or NRC agreements of indemnification under section 170c. or k. of the Act for the
activities under the subcontract.

Effective date
() See Note Il below for instructions related to this section on Effective Date.

Relation to general indemnity

() See Note lIl below for instructions related to this section on Relationship to General
Indemnity.

NOTE I: Paragraph (i) of the clause will be replaced with "Reserved" in contracts specifically
exempted from civil penalties by section 234 of the Act. That subsection provides that the
following DOE contractors are not subject to the assessment of civil penalties:

(1) The University of Chicago (and any subcontractors or suppliers thereto) for activities
associated with Argonne National Laboratory;

(2) The University of California (and any subcontractors or suppliers thereto) for activities
associated with Los Alamos National Laboratory, Lawrence Livermore National Laboratory,
and Lawrence Berkeley National Laboratory:

(3) American Telephone and Telegraph Company and its subsidiaries (and any subcontractors
or suppliers thereto) for activities associated with Sandia National Laboratories;

(4) Universities Research Association, Inc. (and any subcontractors or suppliers thereto) for
activities associated with FERMI National Laboratory:

() Princeton University (and any subcontractor or suppliers thereto) for activities associated
with Princeton Plasma Physics Laboratory;

(6) The Associated Universities, Inc. (and any subcontractors or suppliers thereto) for activities
associated with the Brookhaven National Laboratory; and
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(7) Battelle Memorial Institute (and any subcontractors or suppliers thereto) for activities
associated with Pacific Northwest Laboratory.

(End of note)

NOTE II: Contracts with an effective date after the date of (date to be that of the Final Rule
resulting from the proposed rule herein), do not require the effective date provision in this
clause. Delete the title.

Use the EFFECTIVE DATE title and the following language, for those contracts:

“() This indemnity agreement shall be applicable with respect to nuclear incidents occurring on
or after ."

(1) Those that contained an indemnity pursuant to Public Law 85-840 prior to August 20, 1988,
include the effective date provision above, inserting the effective date of the contract.
modification that replaced the Public Law 85-804 indemnity with an interim Price-Anderson
based indemnity. Pursuant to the Price-Anderson Amendments Act, this substitution must
have taken piace by February 20, 1989.

(2) Those that contained, and continue to contain, either of the previous Nuclear Hazards
Indemnity clauses, include the effective date provision above, inserting "August 20, 1988."

(3) Those with an effective date between August 20, 1988, and the date of the Final Rule, that
(a) had "interim coverage" or (b) did not have "interim coverage" but have now been
determined to be covered under the PAAA, include the effective date provision above,
inserting the contract effective date.

NOTE IlI: The following alternate will be added to the above Nuclear Hazards Indemnity
Agreement clause for all contracts that contain a general authority indemnity pursuant to
950.7101. Caution: Be aware that for contracts that will have this provision added which do not
contain an effective date provision, this paragraph shall be marked (1). In the event an Effective
Date provision has been included, it shall be market (m).

“() To the extent that the contractor is compensated by any financial protection, or is
indemnified pursuant to this clause, or is effectively relieved of pubic liability by an order or
orders limiting same, pursuant to 170e of the Act, the provisions of the clause providing general
authority indemnity shall not apply."

(End of note)

[56 FR 57828, Nov. 14, 1991 as amended at 58 FR 32306, Jun. 9, 1993; 65 FR 80994, Dec.
22, 2000]

114 FAR 52.222-42 STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES
(MAY 1989)

In compliance with the Service Contract Act of 1965, as amended, and the regulations of
the Secretary of Labor (29C CFR Part 4), this clause identifies the classes of service
employees expected to be employed under the contract and states the wages and fringe
benefits payable to each if they were employed by the contracting agency subject to the
provisions of 5 U.S.C. 5341 or 5332.
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This Statement is for Information Only;
it is not a Wage Determination

Employee Class Monetary Wage-Fringe Benefits
See Section J, Attachment E.

DEAR 970.203-70 WHISTLEBLOWER PROTECTION FOR CONTRACTOR
EMPLOYEES (DEC 2000)

(a) The Contractor shall comply with the requirements of "DOE Contractor Employee
Protection Program” at 10 CFR part 708 for work performed on behalf of DOE
directly related to activities at DOE-owned or —leased sites.

(b) The Contractor shall insert or have inserted the substance of this clause, including
this paragraph (b), in subcontracts at all tiers, for subcontracts involving work
performed on behalf of DOE directly related to activities at DOE-owned or -leased
sites.

970.5215-3 -- CONDITIONAL PAYMENT OF FEE, PROFIT, OR INCENTIVES —
Alternate 1 (DEC 2000)

In order for the Contractor to receive all otherwise earned fee, fixed fee, profit, or share
of cost savings under the contract in an evaluation period, the Contractor must meet the
minimum requirements in paragraphs (a) and (b) of this clause, and if Alternate | is
applicable, (a) through (d) of this clause. If the Contractor does not meet the minimum
requirements, the DOE Operations/Field Office Manager or designee may make a
unilateral determination to reduce the evaluation period's otherwise earned fee, fixed
fee, profit or share of cost savings as described in the following paragraphs of this
clause.

(@) Minimum requirements for Environment, Safety & Health (ES&H) Program. The
Contractor shall develop, obtain DOE approval of, and implement a Safety
Management System in accordance with the provisions of the clause entitled,
"Integration of Environment, Safety and Health into Work Planning and Execution,"
if included in the contract, or as otherwise agreed to with the contracting officer.
The minimum performance requirements of the system will be set forth in the
approved Safety Management System, or similar document. If the Contractor fails
to obtain approval of the Safety Management System or fails to achieve the
minimum performance requirements of the system during the evaluation period,
the DOE Operations/Field Office Manager or designee, at his/her sole discretion,
may reduce any otherwise earned fees, fixed fee, profit or share of cost savings for
the evaluation period by an amount up to the amount earned.

(b)  Minimum requirements for catastrophic event. If, in the performance of this
contract, there is a catastrophic event (such as a fatality, or a serious workplace-
related injury or iliness to one or more Federal, contractor, or subcontractor
employees or the general public, loss of control over classified or special nuclear
material, or significant damage to the environment), the DOE Operations/Field
Office Manager or designee may reduce any otherwise earned fee for the
evaluation period by an amount up to the amount earned. In determining any
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diminution of fee, fixed fee, profit, or share of cost savings resulting from a
catastrophic event, the DOE Operations/Field Office Manager or designee will
consider whether willful misconduct and/or negligence contributed to the
occurrence and will take into consideration any mitigating circumstances presented
by the contractor or other sources.

(¢) Minimum requirements for specified level of performance. (1) At a minimum the
Contractor must perform the following:

()  the requirements with specific incentives at the level of performance set forth
in the Statement of Work, Work Authorization Directive, or similar document
unless an otherwise minimal level of performance has been established in the
specific incentive;

(i) all of the performance requirements directly related to requirements
specifically incentivized at a level of performance such that the overall
performance of these related requirements is at an acceptable level; and

(i)  all other requirements at a level of performance such that the total
performance of the contract is not jeopardized.

(2) The evaluation of the Contractor's achievement of the level of performance shall be
unilaterally determined by the contracting officer. To the extent that the Contractor
fails to achieve the minimum performance levels specified in the Statement of
Work, Work Authorization Directive, or similar document, during the evaluation
period, the DOE Operations/Field Office Manager, or designee, may reduce any
otherwise earned fee, fixed fee, profit, or shared net savings for the evaluation
period. Such reduction shall not result in the total of earned fee, fixed fee, profit, or
shared net savings being less than 25% of the total available fee amount. Such
25% shall include base fee, if any.

(d) Minimum requirements for cost performance. (1) Requirements incentivized by
other than cost incentives must be performed within their specified cost constraint
and must not adversely impact the costs of performing unrelated activities.

(2) The performance of requirements with a specific cost incentive must not
adversely impact the costs of performing unrelated requirements.

(3) The Contractor's performance within the stipulated cost performance levels
for the evaluation period shall be determined by the contracting officer. To the
extent the Contractor fails to achieve the stipulated cost performance levels,
the DOE Operations/Field Office Manager, or designee, at his/her sole
discretion, may reduce in whole or in part any otherwise earned fee, fixed fee,
profit, or shared net savings for the evaluation period. Such reduction shall
not result in the total of earned fee, fixed fee, profit or shared net savings

being less than 25% of the total available fee amount. Such 25% shall include
base fee, if any.

1117  DEAR 970.5204-2 LAWS, REGULATIONS, AND DOE DIRECTIVES (DEC 2000)
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In performing work under this contract, the contractor shall comply with the
requirements of applicable Federal, State, and local laws and regulations (including
DOE regulations), unless relief has been granted in writing by the appropriate
regulatory agency. A List of Applicable Laws and regulations (List A) may be
appended to this contract for information purposes. Omission of any applicable law
or regulation from List A does not affect the obligation of the contractor to comply
with such law or regulation pursuant to this paragraph.

In performing work under this contract, the contractor shall comply with the
requirements of those Department of Energy directives, or parts thereof, identified
in the List of Applicable Directives (List B) appended to this contract. Except as
otherwise provided for in paragraph (d) of this clause, the contracting officer may,
from time to time and at any time, revise List B by unilateral modification to the
contract to add, modify, or delete specific requirements. Prior to revising List B, the
contracting officer shall notify the contractor in writing of the Department's intent to
revise List B and provide the contractor with the opportunity to assess the effect of
the contractor's compliance with the revised list on contract cost and funding,
technical performance, and schedule; and identify any potential inconsistencies
between the revised list and the other terms and conditions of the contract. Within
30 days after receipt of the contracting officer's notice, the contractor shall advise
the contracting officer in writing of the potential impact of the contractor's
compliance with the revised list. Based on the information provided by the
contractor and any other information available, the contracting officer shall decide
whether to revise List B and so advise the contractor not later than 30 days prior to
the effective date of the revision of List B. The contractor and the contracting officer
shall identify and, if appropriate, agree to any changes to other contract terms and
conditions, including cost and schedule, associated with the revision of List B
pursuant to the clause of this contract entitled, "Changes."

Environmental, safety, and health (ES&H) requirements appropriate for work
conducted under this contract may be determined by a DOE approved process to
evaluate the work and the associated hazards and identify an appropriately tailored
set of standards, practices, and controls, such as a tailoring process included in a
DOE approved Safety Management System implemented under the clause entitled
"Integration of Environment, Safety, and Health into Work Planning and Execution.”
When such a process is used, the set of tailored (ES&H) requirements, as
approved by DOE pursuant to the process, shall be incorporated into List B as
contract requirements with full force and effect. These requirements shall
supersede, in whole or in part, the contractual environmental, safety, and health
requirements previously made applicable to the contract by List B. If the tailored
set of requirements identifies an alternative requirement varying from an ES&H
requirement of an applicable law or regulation, the contractor shall request an
exemption or other appropriate regulatory relief specified in the regulation.

Except as otherwise directed by the contracting officer, the contractor shall procure
all necessary permits or licenses required for the performance of work under this
contract.

Regardless of the performer of the work, the contractor is responsible for
compliance with the requirements of this clause. The contractor is responsible for
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flowing down the requirements of this clause to subcontracts at any tier to the
extent necessary to ensure the contractor's compliance with the requirements.

.18  DEAR 970.5204-3 ACCESS TO AND OWNERSHIP OF RECORDS (DEC 2000)

C)

(b)

(c)

(d)

(e)

Government-owned records. Except as provided in paragraph (b) of this clause, all
records acquired or generated by the contractor in its performance of this contract
shall be the property of the Government and shall be delivered to the Government
or otherwise disposed of by the contractor either as the contracting officer may
from time to time direct during the progress of the work or, in any event, as the
contracting officer shall direct upon completion or termination of the contract.

Contractor-owned records. The following records are considered the property of
the contractor and are not within the scope of paragraph (a) of this clause.

(1) Employment-related records (such as workers' compensation files; employee
relations records, records on salary and employee benefits; drug testing
records, labor negotiation records; records on ethics, employee concerns,
and other employee related investigations conducted under an expectation of
confidentiality; employee assistance program records; and personnel and
medical/ health-related records and similar files), and non-employee patient
medical/health related records, except for those records described by the
contract as being maintained in Privacy Act systems of records.

(2) Confidential contractor financial information, and correspondence between
the contractor and other segments of the contractor located away from the
DOE facility (i.e., the contractor's corporate headquarters); and

(3) Legal records, including legal opinions, litigation files, and documents
covered by the attorney-client and attorney work product privileges; and

Contract completion or termination. In the event of completion or termination of this
contract, copies of any of the contractor-owned records identified in paragraph (b)
of this clause, upon the request of the Government, shall be delivered to DOE or its
designees, including successor contractors. Upon delivery, title to such records
shall vest in DOE or its designees, and such records shall be protected in
accordance with applicable federal laws (including the Privacy Act), as appropriate.

Inspection, copying, and audit of records. All records acquired or generated by the
contractor under this contract in the possession of the contractor, including those
described at paragraph (b) of this clause, shall be subject to inspection, copying,
and audit by the Government or its designees at all reasonable times, and the
contractor shall afford the Government or its designees reasonable facilities for
such inspection, copying, and audit; provided, however, that upon request by the
contracting officer, the contractor shall deliver such records to a location specified
by the contracting officer for inspection, copying, and audit. The Government or its
designees shall use such records in accordance with applicable federal laws
(including the Privacy Act), as appropriate.

Applicability. Paragraphs (b), (c), and (d) of this clause apply to all records without
regard to the date or origination of such records.
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Records retention standards. Special records retention standards, described at
DOE Order 200.1, Information Management Program (version in effect on effective
date of contract), are applicable for the classes of records described therein,
whether or not the records are owned by the Government or the contractor. In
addition, the contractor shall retain individual radiation exposure records generated
in the performance of work under this contract until DOE authorizes disposal. The
Government may waive application of these record retention schedules, if, upon
termination or completion of the contract, the Government exercises its right under
paragraph (c) of this clause to obtain copies and delivery of records described in
paragraphs (a) and (b) of this clause.

Subcontracts. The contractor shall include the requirements of this clause in all
subcontracts that are of a cost-reimbursement type if any of the following factors is
present:

(1) The value of the subcontract is greater than $2 million (unless specifically
waived by the contracting officer);

(2) The contracting officer determines that the subcontract is, or involves, a
critical task related to the contract; or

(3) The subcontract includes 48 CFR 970.5223-1, Integration of Environment,
Safety, and Health into Work Planning and Execution, or similar clause.
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REPORTING REQUIREMENTS
Index of Contract Data Submittals for the Technical Assistance Contract
for the Grand Junction Office
REPOR NO. OF
T NO. DELIVERABLE COPIES | FREQUENCY RECIPIENTS
1.
Task Plans 2 10 Working Days After A (Original)
Issuance of the Task C
Order unless otherwise
indicated in the Task
Orders
2.
Task Order/Task Plan 2 As prescribed in A (Original)
Modifications individual Task Orders C
3.
Technical and Administrative - As prescribed in As prescribed
Reports individual Task Orders in individual
Task Orders
4.
Documents and Written -- As prescribed in the As prescribed
Materials Documentation Support in individual
Task Order Task Orders
5.
Letters, Indices, Reports -~ As prescribed in the As prescribed
Support Task Order in individual
Task Orders
6.
Integrated Project Management - As prescribed in the IPM As prescribed
Reports Task Order in individual
Task Orders
7.
Property Reports - As prescribed in the As prescribed
Property Mgt. Task Order | in individual
Task Orders
8.
Security Reports - As prescribed in the As prescribed
Security Task Order in individual
Task Orders
9.
Planning Documents - As prescribed in the As prescribed
Strategic Planning Task in individual
Order Task Orders
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Index of Contract Data Submittals for the Technical Assistance Contract
for the Grand Junction Office
REPOR NO. OF
T NO. DELIVERABLE COPIES | FREQUENCY RECIPIENTS
10.
Training Documents, Materials, - As prescribed in the As prescribed
and Certificates Training Task Order in individual
Task Orders
11.
ES&H Management Plan 2 45 Days After Contract A (Original)
Award E
12.
ES&H Management Plan Annual | 2 Annually on A (Original)
Update 30 September E
13.
Standard Safety Matrix Report 1 20 Days Afterthe End of | E
the Reporting Period.
(The Reporting Period is
Quarterly Based on the
Government Fiscal Year.)
14.
Integrated Safety Management 2 45 Days After Contract A (Original)
System — System Description Award E
15.
Integrated Safety Management 2 Annually on 31 August A (Original)
System — System Description E
Update
16.
Environmental, Safety, and 2 As prescribed in DOE A (Original)
Health Event Occurrence Report Order and Manual E
232.1A
17.
Occupational Injury and lliness 2 As prescribed in DOE A (Original)
Reporting Order and Manual E
231.1A
18.
Environmental, Safety, and 1 As Prescribed in DOE E

Health Event Occurrence Report

Order
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Index of Contract Data Submittals for the Technical Assistance Contract
for the Grand Junction Office
REPOR NO. OF
T NO. DELIVERABLE COPIES | FREQUENCY RECIPIENTS
19.
Environmental Compliance - As prescribed in
Impact Statements individual Task Orders
20.
Environmental Compliance — -~ As prescribed in
Environmental Monitoring Report individual Task Orders
21.
Environmental Compliance — -- As prescribed in
Activity Report on Hazardous individual Task Orders
Materials, Waste Management,
and Site Operations
22.
Environmental Compliance — - As prescribed in
Project Environmental Audits individual Task Orders
23.
Project Management Plan 3 As Prescribed in A (Original)
(a life-cycle project plan with Individual Task Orders C
baselines, schedules, and F
milestones for project execution
and detailed budgets and cost
estimates)
24.
Project Management Plan 3 Quarterly A (Original)
Milestone Report (Specific date to be C
determined) F
25.
Monthly Contract Status Report 6 Concurrent with Invoice A (Original)
Submissions B
C
D
E
F
26.
Monthly Financial Report 4 Concurrent with Invoice A (Original)

Submissions

C (2 copies)
G
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Index of Contract Data Submittals for the Technical Assistance Contract
for the Grand Junction Office
REPOR NO. OF
T NO. DELIVERABLE COPIES | FREQUENCY RECIPIENTS
27. A
Quality Assurance Plan 2 60 Working Days After D

Contract Award
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Contracting Officer

U.S. Department of Energy,

Grand Junction Office, 2597 B 3/4 Road,
Grand Junction, Colorado 81503
(Phone: 970/ 248-6043)

Manager

U.S. Department of Energy,

Grand Junction Office, 2597 B 3/4 Road,
Grand Junction, Colorado 81503
(Phone: 970 / 248-6002)

Contracting Officer Representative

U.S. Department of Energy,

Grand Junction Office, 2597 B 3/4 Road,
Grand Junction, Colorado 81503

Task Order Monitor

U.S. Department of Energy,

Grand Junction Office, 2597 B 3/4 Road,
Grand Junction, Colorado 81503

Safety Officer

U.S. Department of Energy,

Grand Junction Office, 2597 B 3/4 Road,
Grand Junction, Colorado 81503

Program Analyst

U.S. Department of Energy,

Grand Junction Office, 2597 B 3/4 Road,
Grand Junction, Colorado 81503

Budget Analyst

U.S. Department of Energy,

Grand Junction Office, 2597 B 3/4 Road,
Grand Junction, Colorado 81503
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Contract DE-AC13-02GJ79491
Section J

BILLING INSTRUCTIONS

INTRODUCTION

These instructions are provided for use by the Contractor in the preparation and
submission of vouchers or invoices requesting reimbursement for work performed on
negotiated cost-type contracts. Reimbursement procedures related to negotiated cost-
type contracts involve the preparation and submission by the Contractor of adequately
prepared claims to the Government. The submission of vouchers as suggested herein
will reduce correspondence and other causes for delay to a minimum and will thus
assure prompt payment to the Contractor.

In requesting reimbursement, contractors will use the Government voucher Standard
Form (SF) 1034, Public Voucher for Purchases and Services Other Than Personal, or an
acceptable substitute which provides the same necessary information as found in
paragraph lll, below and other information described elsewhere in these instructions.

Each SF-1034 voucher will be prepared in an original and two copies. The voucher will
include the following information:

1) Date voucher prepared and voucher number.

(2) Contractor's name, mailing address and phone number.

3) Contract number and date of contract.

4 Identify the period billing covers (i.e., month of April).

5) Show the dollar amount of this billing. The amount claimed must agree with
amount reflected in the detailed summary statement.

(6) Place an X in the appropriate block for the type of payment for which
reimbursement is requested.

Monthly provisional billing and monthly reports covering the same period of performance
shall be transmitted simultaneously.

Submit original voucher and two copies each to the Grand Junction Office Contracting
Officer with support documents for travel, nonexpendable equipment and direct labor by
category (see required format contained at “Sample Detailed Backup”). If, however, the
contract specified key personnel, their time will be reported by the individual name(s).
The certification statement on the “Sample Detailed Backup” shall be included on all
vouchers. The certification statement shall be signed by an authorized official of the
Contractor.

The voucher shall include a backup sheet in the format contained at the “Sample
Detailed Backup” for each task order active during the billing period; and shall include a
summary backup sheet that combines the data from the all of the task order detailed
backup sheets.
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Contract DE-AC13-02GJ79491

Section J
SAMPLE DETAILED BACKUP

The ABC Company
Anywhere, USA, 01234
Contract No. DE-AC07-01GJID79491
Obligated: Date of last obligation: SXXX, XXX

Amount of last obligation: X XXX

Cumulative Total obligation: SXXX XXX
Period of Performance: January 1 — January 31, 20XX

This
Costs Period Cumulative

Direct Labor
Fringe Benefits @ __ %
Overhead @ _ %
Materials & Supplies, & Equipment
Travel
Subcontract(s)
Consultant(s)
Other Direct Costs
Total Direct Costs
GRA@_%

Total Costs & G&A

Fee
Total Cost and Fee

CERTIFICATION: | certify that this invoice is correct and in accordance with the terms of the
contract and that the costs included herein have been incurred, represent the payments made
by the contractor except as otherwise authorized in the payment clauses of the contract and
properly reflect the work performed.

(Signature) (Title)

(Note: Attach one copy of support documents for Direct Labor, Travel and Nonexpendable
Items to this billing).
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SAMPLE FORMAT FOR SUPPORT DOCUMENTS

The purpose of the support documentation is to allow the DOE technical representative to relate
the progress achieved by the Contractor to the cost incurred and enhance his ability to manage
the program. The support document should be presented in enough detail to meet these
objectives.

Travel

(1) A copy of the detailed travel expense report without copies of receipts, tickets, etc.; or

(2) A listing reflecting the name of the individual, destination, date of departure and return,
purpose of trip, and total travel costs incurred.

Nonexpendable Equipment

) Listing of nonexpendable equipment purchased to reflect name of vendor, description of
item purchased, date purchased, cost and DOE property tag number; or

2) A copy of the invoice received from the vendor with the DOE property tag number
reflected.

Direct Labor
@) Listing by name and hours charged to this contract during the billed period; or
(2) Listing by labor category, (i.e., senior manager, safety oversight specialist, regulatory

compliance specialist, etc.) and hours charged to this contract during the current billing
period.
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KEY PERSONNEL QUALIFICATIONS

1. GENERAL MANAGER
DUTIES

The General Manager must possess individual leadership qualities, and must have experience
managing a large, diverse operation or program similar to those managed at GJO. The General
Manager will be responsible for planning and organizing all personnel, equipment and resources
necessary for the successful completion of all work assigned to GJO. This includes the
responsibility for the overall contract, which includes meeting cost, schedule and performance
baselines. The General Manager will be the primary point of contact with DOE, and must be
able to communicate effectively with federal officials, stakeholders, and the general public. The
General Manager must ensure that contractor personnel utilize state-of-the-art technology for
operational and programmatic efficiencies, and ensure that the daily operations protect the
health and safety of the workers, the general public, and the environment.

EDUCATION

The minimum education qualification is a Bachelor's Degree in a technical (engineering or
scientific discipline) or management discipline. A Master's Degree in business administration is
preferred.

An individual with ten (10) years or more of progressively responsible related experience will
have met the minimum qualification.

EXPERIENCE

Experience must include a history of progressively more complex, work-related experience in
environmental restoration, waste management, or other similar types of engineering or
construction projects. The individual must have a minimum of five (5) years of relevant and
directly applicable programmatic experience with complex, multi-faceted projects. The
individual must have demonstrated the ability to manage these programs at a second tier or
higher management level and to direct an organization with a diverse mix of technical,
management, and administrative functions. In addition, the General Manager's experience
must demonstrate the successful application of supervisory and communication skills while
managing programs similar in nature to those required for this position.

2. TECHNICAL MANAGER

DUTIES

The Technical Manager is responsible for planning, organizing, and directing personnel,
equipment and resources necessary for the successful completion of technical projects as
described in the SOW. This includes responsibility for technical personnel, and meeting project
cost, schedule, and performance baselines. The Technical Manager must ensure that the
Contractor’s organization produces high quality products, implements continuous improvement,
and protects the environment and the health and safety of the workers and the general public.
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EDUCATION

The minimum educational qualification is a Bachelor’s Degree in engineering or other physical
science discipline. A Master’s Degree in a technical discipline is preferred.

An individual with ten (10) years or more of progressively responsible related experience will
have met the minimum qualification.

EXPERIENCE

Experience must include a history of progressively more complex, work-related experience in
environmental restoration or similar types of work. The individual must have a minimum of five
() years of relevant and directly applicable programmatic experience with environmental
restoration management, groundwater or construction projects. The individual must have a
demonstrated ability to manage programs at a second tier or higher management level and to
direct an organization with a diverse mix of administrative, management, and technical
functions. In addition, the Technical Manager’s experience must demonstrate the successful
application of supervisory and communication skills while managing programs similar in nature
to those required for this position.

3. BUSINESS MANAGER
DUTIES

The Business Manager is responsible for planning, organizing, and directing personnel,
equipment and resources in business management areas necessary for the successful
completion of work outlined in the SOW. The Business Manager is also responsible for
ensuring that financial management systems are integrated with other applicable systems.

EDUCATION

The minimum education qualification is a Bachelor's Degree in business or a related field. A
Master's Degree in business, other certification in the area of business or a related field, or
additional years of experience in business management similar in nature to those required for
this position is preferred.

An individual with ten (10) years or more of progressively responsible related experience will
have met the minimum qualification.

EXPERIENCE

Experience must include a history of progressive work-related experience in the area of
business with five (5) years of experience related to complex, multi-faceted projects. The
individual must have demonstrated the ability to manage these areas at a second tier or higher
management level and to direct an organization with a diverse mix of management and
administrative functions. In addition, the Business Manager’s experience must demonstrate the
successful application of supervisory and communication skills while managing programs similar
in nature to those required for this position.
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4. MOAB PROJECT MANAGER
DUTIES

The Moab Project Manager is responsible for planning, organizing, and coordinating activities
as described in the SOW associated with the Moab Uranium Mill Processing Site. This includes
responsibility for contractor personnel, contract performance, developing and meeting schedule
milestones, and cost performance relative to the Moab Site Project. The Moab Project Manager
will also have responsibility for ensuring work products, including the Remedial Action Plan,
meet NRC review requirements; that NEPA documents are complete; and site characterization
and other engineering and analysis activities are conducted in a logical, comprehensive and
cost effective manner. The Moab Project Manager will have extensive interface with the DOE,
and must be able to communicate effectively with federal officials, stakeholders, reguiators,
other DOE contractors, and the general public.

EDUCATION

The minimum education requirement is a Bachelor's Degree in engineering, construction
management, physical science or similar technical field. An advanced degree in one of these
fields or additional years of experience in the management of a project similar in nature to the
Moab Site Project is preferred.

An individual with ten (10) years or more of progressively responsible related experience will
have met the minimum qualification.

EXPERIENCE

Experience must include a history of progressively more complex work-related experience in
environmental restoration projects with an emphasis on uranium mill tailings. The individual
must have a minimum of three (3) years of relevant and directly applicable experience with
uranium mill tailings remedial action projects. The individual must have the ability to manage
these projects at a second tier or higher management level. A working knowledge of NRC
processes and policies regarding uranium mill tailings remediation, in particular, knowledge
sufficient for the development and implementation of a remedial action plan, NEPA document
preparation, and processing or disposal site characterization and alternative disposal site
analysis is preferred.
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The Government Furnished Property List is maintained by the Property Division
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GJO Server Information
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Section J

Server Operating Role Data/Applications
System
Admin NetWare 5.0 = File/ print server = Departmental data files
= Administrative and software
software for both = Btrieve
contracts * Reality
» HRPay
* Labor Distribution
BUS NetWare 5.0 =  Performs network = Backup Exec 8
backups for all = DNS/DHCP
NetWare servers * Netscape Enterprise
except Oreo. Server — Intranet
= DNS/DHCP Server
= Intranet web server
GJPOMAIL Windows 95 * _Internet Mail Server | = Internet Exchange 3.0
Central NetWare 5.0 = File/ print server = cc:Mail Database
« Site-standard * Macrofiche Data
software =« Standard Distributed
Applications (MS Office,
cc:Mail, Virus Scan,
Netscape, etc.)
= Older site software
(WordPerfect, Lotus 123,
Harvard Graphics, etc.)
459 NetWare 5.0 = File/ print server = Autocad/GIS/Project
» High volume data Specific Data
storage for = Autocad/ArcView
Autocad, Applications
environmental data,
efc.
Oreo NetWare 5.0 * Oracle 8 Database |® Oracle 8
Server * Backup Exec 8
GJConn NetWare 5.0 » Connectivity — * NIAS 4.1
Modem Pool for
dial-in and out, PPP
PPS NetWare 5.0 = File/ print server «  Departmental data files
=  AS/400 and software
interconnectivity = NetWare for SAA
» Secondary DNS * DNS
» Backup DHCP
server
GJOCTX1 Windows 2000 | = Application Server | = Metaframe 1.8
Terminal for remote users
Server
WEBCTX Citrix Auth. *»  Web Based = Nfuse 1.5
and Web Application Access
Server
AS/400 0S/400 = Accounting * General Ledger for TAR
information
LSVax VMS = Analytical Lab *= Oracle7.0

Oracle server
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Garfield NetWare 5.0 External web and Netscape Enterprise
ftp server Server —
www.doegjpo.com
FTP Service
Wizard VMS Analytical Lab file / Gamma-Spec
print server
Instrument
connectivity
Landtrek Windows NT Federal Facility Netscape Enterprise
Server Property Transfer Server —
Web Site www?2.doegjpo.com
Mont NetWare 5.0 File / print server cc:Mail Application
for users in MS Office Applications
Monticello
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Contract DE-AC13-02GJ79491

Section J
JAN.-17' 01 (WED) 14:853 GPD/ ASB TEL:505 845 5181 P. 001
- Page 1 of 10
REGISTER OF WAGE DETERMINATIONS UNDER U.S. DEPARTMENT OF LABOR
THE SERVICE CONTRACT ACT EMPLOYMENT STANDARDS ADMINISTRATION
By direction of the Secretary of Labor WAGE AND HOUR DIVISION
WASHINGTON, D.C. 20210
Lo £
Wage Determination No.: 1984-2083
William W. Gross Division of Revision No.. 14
Director Wage Determinations Date of Last Revision: 09/1372000
State: Colorado

Area; Colorado Counties of Alamosa, Archuleta, Baca, Bent, Chaffee, Conejos, Costilia, Crowley, Custer,
Delta, Dolores, Eagle, Fremont, Garfield, Gunnison, Hinsdale, Huerfano, Kiowa, La Piata, Lake, Las Animas,
Mesa, Mineral, Moffat, Montezuma, Montrose, Otero, Quray, Pitkin, Prowers, Pueblo, Rio Blanco, Rio
Grande, Routt, Saguache, San Juan, San Miguel

** Fringe Benefits Required Follow the Occupational Listing ™

OCCUPATION TITLE MINIMUM WAGE RATE

Administrative Support and Clerical Occupations
Accounting Clerk | 8.07
Accounting Clerk |l : 9.18
Accounting Clerk Il 948
Accounting Clerk IV ' 8.70
Court Reporier 11.39
Dispatcher, Motor Vehicle 9.59
Document Preparation Clerk 8.07
Duplicating Machine Operator .8.07
Filrn/Tape Libranan 9.09
General Clerk | 6.55
General Clerk It 7.30
General Clerk lll 8.88
General Clerk IV 9.48
Housing Referral Assistant 11.63
Key Entry Operator | 7.10
Key Entry Operator Il 8.54
Messenger (Courier) 9.70
Order Clerk | 7.26
Order Clerk I 8.07
Personnei Assistant (Employment) | 6.55
Personnel Assistant (Employment) ! 7.30
Personnel Assistant (Employment) Il 8.88
Personnel Assistant (Employment) IV 9.48
Production Control Clerk 11.62
Rental Clerk 8.76
Scheduler, Maintenance 9,08
Secretary | . 8.76
Secratary | ' 11.38
Secretary Il 11.62 -

Secretary IV 12.92
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Section J

JAN. =17 0L (WED) 14:56 GPD/ ASB TEL:505 845 §181 P. 002
~WAGE DETERMINATION NO.: 1984-2083 (Rev. 14) ISSUE DATE: 09/13/2000 Page 2 of 10'..

Secretary V . 14.31 .

Service Order Dispatcher 8.76

Stenographer | 10.16

Stenographer i ‘ 10.68

Supply Technician 12.92

Survey Worker (Interviewer) 11.38

Switchboard Operator-Receptionist 9.87

Test Examiner ' : 11.38

Yest Proctor 11,38

Travel Clerk | 8.40

Travel Clerk Il 8.98

Travel Clerk Il 9.48

Word Processor | 8.28

Word Processor |l 932

Word Processor I}l 10.40

Automatic Data Processing Occupations

Computer Data Librarian 10.44
Computer Operator | 9.268
Computer Operator ll 10.44
Computer Operator il 12.68
Computer Operator IV 14.10
Computer Operator V ' 16.62
Computer Programmer (1) 1044
Computer Programmer i (1) 12.92
Gomputer Programmer I} (1) 15.79
_ Computer Programmer IV (1) 15.79
Computer Systems Analyst | (1) 15.79
Computer Systems Analyst I (1) 19.11
Computer Systems Analyst lil (1) 237
Peripheral Equipment Operator 10.44
Automotive Setvice Occupations
" Automotive Body Repairer, Fibergiass 13.11
Automotive Glass Installer 12.03
Automotive Worker 12.03
Electrician, Automotive 1311
Mobile Equipment Servicer 10.92
Motor Equipment Metal Mechanic : 1311
Motor Equipment Metal Worker 12.03
Motor Vehicle Mechanic 13.16
Motor Vehicle Mechanic Helper 10.27
Motor Vehicle Upholstery Worker ' 11.85
Motor Vehicle Wrecker 12.03
Painter, Automotive 12.72
Radiator Repair Specialist . 12.03
Tire Repairer ' 10.56

Transmission Repair Specialist 131
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-" - WAGE DETERMINATION NO.: 1894-2083 (Rev. 14) ISSUE DATE: 09/13/2000 Page 3 of 10

- Food Preparation and Service Qccupations

Baker 12.24
Cook | 1.21
Cook Il 12.24
Dishwasher 8.60
Food Service Worker 8.60
Meat Cutter 12.24
WaiterANaitress 9.21
Furniture Maintenance and Repair Occupations
Electrostatic Spray Painter 12.90
Furniture Handier 10.40
Furniture Refinisher 12.80
Furniture Refinisher Helper 10.40
Furniture Repairer, Minor . 11.08
Upholsterer 12.94
General Services and Support Occupations
Cleaner, Vehicles 8.60
Elevator Operator 8.60
Gardener 11.21
House Keeping Aid | 8.60
House Keeping Aid Il 9.21
Janitor ’ B.60
|.aborer, Grounds Maintenance a2
Maid or Houseman 7.97
Pest Controller 12.02
Refuse Collector 8.60
Tractor Operator 10.58
Window Cleaner : 9.29
Health Occupations
Dental Assistant 9.88
Emergency Medical Technician (EMT)/Paramedic/Ambulance Driver 10.46
Licensed Praclical Nurse | 7.88
Licensed Practical Nurse |l B.84
Licensed Practical Nurse I} 9.88
Medical Assisiant 8.84
Medical Laboratory Technician 8.84
Medical Record Clerk 8.84
Medical Record Technician 12.04
Nursing Assistant | ) 6.42
Nursing Assistant | 7.21
Nursing Assistant Ill : 7.88
Nursing Assistant IV , 8.84
Pharmacy Technician 11.03
Phiebotomist 8.84 )
Registered Nurse | ' 12.24
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- WAGE DETERMINATION NO.: 1994-2083 (Rev. 14)

CPD/ ASH

ISSUE DATE: 09/13/2000

Registered Nurse Il

Registered Nurse 1l, Specialist
Registered Nurse |}

Registered Nurse [ll, Anesthetist
Registered Nurse IV

Information and Arts Occupations

Audiovisual Librarian
Exhibits Specialist |
Exhibits Specialist It
Exhibits Specialist Il
Mustrator |
Niustrator It
Nustrator 1]
Libranian

Library Technician
Photographer |
Photographer il
Photographer Il}
Photographer IV
Photographer V

Laundry, Dry Cleaning, Pressing and Related Occupations ’

Assembler

Counter Attendant

Dry Cleaner

Finisher, Flatwork, Machine
Presser, Hand

Presser, Machine, Drycieaning
Presser, Machine, Shirts
Presser, Machine, Wearing Apparel, Laundry
Sewing Machine Operator
Tailor

Washer, Machine

Machine Tool Operation and Repalr Occupations

Machine-Too! Operator (Toolroom)
Tool and Die Maker

Material Handling and Packing Occupations

Forklift Operator

Fuel Distribution System Operator
Material Coordinator

Material Expediter

Material Handling Laborer

Order Filler

Production Line Worker (Food Processing)
Shipping Packer

Shipping/Receiving Clerk

TEL:505 845 5181

Contract DE-AC13-02GJ79491
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14.98 v
14.98
18.12
18.12
21.50

13.41
10.83
1341
16.41
10.83
13.41
16.41
14.31
10.83

9.69
10.83
13.41
16.41
19.63

5.54
5.54
6.83
5.54
5.54
5.54
5.54
5.54
7.18
7.60
6.01

12.80
14.40

9.88
11.01
11.61
11.61

9.63
1040
11.01
11.01
11.01
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. Stock Clerk (Shelf Stocker; Store Worker i) . 9.1
Store Worker | 8.54
Tools and Parts Attendant 10.40
Warehouse Specialist 11.01
Mechanics and Maintenance and Repair Qccupations
Aircraft Mechanic 13.29
Aircraft Mechanic Helper 10.40
Aircraft Quality Control Inspector , 14.02
Aircraft Servicer 11.61
Aircraft Worker 12.18
Appliance Mechanic 12.80
Bicycle Repairer 10.55
Cable Splicer 13.29
Carpenter, Maintenance 12.80
Carpet Layer 12.18
Electrician, Maintenance 13.29
Electronics Technician, Maintenance | 10.33
Electronics Technician, Maintenance It 12.70
Electronics Technician, Maintenance Il 15.36
Fabric Worker 11.61
Fire Alarm System Mechanic 13.29
Fire Extinguisher Repairer 11.44
Fuel Distribution Systern Mechanic 13.29
General Maintenance Worker 12.18
Heating, Refrigeration and Air Conditioning Mechanic 13.28
Heavy Equipment Mechanic 13.29
Heavy Equipment Operator ‘ 13.29
Instrument Mechanic 13.29
Laborer 8.56
Locksmith 12.90
Machinery Maintenance Mechanic 14.30
Machinist, Maintenance 13.29
Maintenance Trades Helper 10.72
Millwright 13.29
Office Appliance Repairer . 12.90
Painter, Aircraft 12.90
Painter, Maintenance : 12.90
Pipefitter, Maintenance 1497
Plumber, Maintenance : 13.29
Pneudraulic Systems Mechanic 1497
Rigger 13.29
Scale Mechanic 13.29
Sheet-Metal Worker, Maintenance 12.18
Small Engine Mechanic 13.29
Telecommunication Mechanic | . 12.18
Telecommunication Mechanic Il 1320 -
Tekephone Lineman 14.02
Welder, Combination, Maintenance 13.29
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JAN. -17" O1(WED) 14:36 GPD/ ASB

Well Driller
Waoodcraft Worker
Woodworker

Miscellaneous QOccupations

Animal Caretaker

Camival Equipment Operator

Carnival Equipment Repairer

Carnival Worker

Cashier

Desk Clerk

Embalmer

Lifeguard

Mortician

Park Attendant {(Aide)

Photofinishing Worker (Photo Lab Tech., Darkroom Tech)
Recreation Specialist

Recycling Worker

Sales Clerk

School Crossing Guard (Crosswalk Attendant)
Sport Official

Survey Party Chief (Chief of Party)

Surveying Aide :
Surveying Technician (Instr. Person/Surveyor Asst./instr.)
Swimming Pool Operator

Vending Machine Altendant

Vending Machine Repairer

Vending Machine Repairer Heiper

Personal Needs Occupations

Child Care Attendant
Child Care Center Clerk
Chore Aid

Homemaker

Plant and System Operation Oceupations

Boiler Tender

Sewage Plant Operator
Stationary Engineer

Ventilation Equipment Tender
Water Treatment Plant Operator

Protective Service Occupations

Alarm Monitor
Corrections Officer
Court Security Officer
Detention Officer
Firefighter

Guard |

TEL:505 845 5181

ISSUE DATE: 09/13/2000
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1329
13.29
12.18

9.83
10.58
11.21

8.60

7.57

8.27
16.41

8.26
16.41
10.37

8.26
12.84
10.46.

8.26

8.60

8.26
11.21
10.37

7.57
12.24
10.46
12.24
1046

8.27
11.65
7.97
12.84

13.29
12.80
13.29
10.40
12.980

6.55
17.51
17.51
17.64
15.38

5.33

4
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. Guard Il 6.55
Police Officer 1961
Stevedoring/Longshoreman Occupations
Blocker and Bracer 13.38
Hatch Tender 13.39
Line Handler 13.39
Stevedore | 12.56
Stevedore Il 14.23
Technical Occupations
Air Traffic Control Specialist, Center (2) 26.07
Air Traffic Control Specialist, Station (2) 17.98
Air Traffic Control Specialist, Terminal (2) 19.79
- Archeological Technician | 9.67
Archeological Technician It 10.83
Archeological Technician Il 13.41
Cartographic Technician 13.41
Civil Englneer‘mg Technician 13.41
Computer Based Training (CBT) Specialist/ Instructor 15.79
Drafter | 8.62
Drafter I . 9.68
Drafter Il 10.83
Drafter vV 1341
Engineering Technician | 8.62
Engineering Technician || 0.60
Engineering Technician Il 10.83
Engineering Technician IV ) 13.41
Engineering Technician V 16.41
Engineering Technician VI 19.64
Environmental Technician 13.41
Flight Simulatorfinstructor (Pilot) 19.11
Graphic Artist 15,79
Instructor : 14.11
Laboratory Technician 12.67
Mathematical Technician 13.41
Paralegal/Legal Assistant | 11.39
Paralegal/Legal Assistant Il 12.92
ParalegalLegal Assistant Il 15.78
Paralegal/Legal Assistant |V 1.1
Photooptics Technician 13.41
Technical Writer 158.82
Unexploded (UXO) Safety Escort 16.57
Unexploded (UXO) Sweep Personnel ' 16.57
Unexploded Ordnance {UXO) Technician | 16.57
Unexploded Ordnance (UXO) Technician Il . 20.05
Unexploded Ordnance (UXQ) Technician Il ' 24.02 _
Weather Observer, Combined Upper Air and Surface Programs (3) 12.69
Weather Observer, Senior (3) 14.11
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) Weather Observer, Uppar Air (3)
Transportation/ Mobile Equipment Operation Occupations

Bus Driver 11.06
Parking and Lot Attendant 8.51
Shuttie Bus Driver 10.33
Taxi Driver 10.46
Truckdriver, Heavy Truck 12.50
Truckdriver, Light Truck 10.33
Truckdriver, Medium Truck 11.06
Truckdriver, Tractor-Trailer 13.06

ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS:
HEALTH & WELFARE.: $1.82 an hour or $76.80 2 week or $332.80 a month.

VACATION: 2 weeks paid vacation after 1 year of service with a contractor or successor; 3 weeks after 5
years, and 4 weeks after 15 years. Length of service includes the whole span of continuous service with the
present contractor or successor, wherever employed, and with the predecessor contractors in the
performance of similar work at the same Federal facility. (Reg. 28 CFR 4.173)

HOLIDAYS: A minimum of ten paid holidays per year: New Year's Day, Martin Luther King Jr.'s Birthday.,
Washington's Birthday, Memarial Day, Independence Day, Labor Day, Columbus Day, Veterans' Day,
Thanksgiving Day, and Christmas Day. (A contractor may substitute for any of the named holidays another
day off with pay in accordance with a plan communicated to the employees invoived.) (See 28 CFR 4.174)

THE OCCUPATIONS WHICH HAVE PARENTHESES AFTER THEM RECEIVE THE FOLLOWING
BENEFITS (as numbered):

1) Does not apply to employees empioyed in a bona fide executive, administrative, or professional capacity
as defined and delineated in 28 CFR 541. (See CFR 4.156)

2) APPLICABLE TO AIR TRAFFIC CONTROLLERS ONLY - NIGHT DIFFERENTIAL: An employee is
entitied to pay for all wark performed between the hours of £:00 P.M. and 6:00 A.M. at the rate of basic pay
plus a night pay differential amounting to 10 percent of the rate of basic pay.

3) WEATHER OBSERVERS - NIGHT PAY & SUNDAY PAY: i you work at night as part of a regular tour of
duty, you will eam a night differential and receive an additional 10% of basic pay for any hours worked
between 6pm and 8am. If you are a fuil-ime employed (40 hours a week) and Sunday is part of your
regularly scheduled workweek, you are paid at your rate of basic pay plus a Sunday premium of 25% of your
basic rate for each hour of Sunday work which is not overtime (i.e. occasional work on Sunday outside the
normal tour of duty is considerad overtime work).

HAZARDOUS PAY DIFFERENTIAL: An 8 percent differential is applicable to employees employed in 8

sition that represents a high degree of hazard including working with or in close proximity to explosives and
incendiary materials involved in research, testing, manufacturing, inspection, renovation, maintenance, and
disposal. Such as: Screening, blending, dying, mixing, and pressing of sensitive explosives pyrotechnic
compositions such as lead azide, black powder and photoflash power. All dry-house activities involving
propeiiants or explosives. Demilitarization, modification, renovation, demolition, and maintenance operations
on sensitive explosives and incendiary materials. All operations involving regarding and cleaning of artillery

ranges.

A 4 percent differential is applicable to employees employed in a position that represents a low degree of
hazard. Including working with or in close proximity to explosives and incendiary materials which involves
potential injury slich as laceration of hands, face, or arms of the employee engaged in the operation end,
possibly adjacent employees, irritation of the skin, minor burns and the like; minimal damage to immediate or
adjacent work grea or equipment being used. .
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All operations involving, Unloading, storage, and hauling of explosive and incendiary ordnance material other
than small arms ammunition. (Distribution of raw nitroglyeerine is covered under high degree hazard.)

** UNIFORM ALLOWANCE **

If employees are required to wear uniforms in the performance of this contract (either b¥‘the terms of the
Govemnmaent contract, by the employer, by the state or local law, etc.), the cost of fumnishing such uniforms
and maintaining (by laundering or dry cleaning) such uniforms is an expense that ray not be borne by an
employee where such cost reduces the hourly rate below that required by the wage determination. The
Department of Labor will accept payment in accordance with the Toliowing standards as compliance:

The contrector or subcontractor is required to furnish all employees with an adequate number of uniforms
without cost or to reimburse employees for the actual cost of the uniforms. In addition, where uniform
cleaning and maintenance is made the responsibility of the employes, all contractors and subcontractors
subject to this wage determination shall (in the absence of a bona fide collective bargaining agreement
providing for a different amount, or the fumishing of contrary affirmative proof as to the actual cost), reimburse
all employees for such cleaning and maintenance at a rate of $3.35 per week (or $.67 cents per day).
However, in those instances where the uniforms furnished are made of “wash and wear” materials, may be
routinely washed and dried with other personal gam’sents. and do not require any special treatment such as
dry cleaning, daily washing, or commerclal taundering in order to meet the cleaniiness or appearance
standards set by the terms of the Government centract, by the contractor, by law, or by the nature of the
work, there is no requirement that employees be reimbursed for uniform maintenance costs.

** NOTES APPLYING TO THIS WAGE DETERMINATION =
Source of Occupationat Title and Deseriptions:
The duties of employees under job titles listed are those described in the "Service Contract Act Directory of
Oceupations,” Fourth Edition, January 1893, as amended by the Third Supplement, dated March 1997,
uniess otherwise indicated, This publication may be obtained from the Superintendent of Documents, at 202-
783-3238, or by writing to the Superintendent of Documents, U.S. Government Printing Office, Washington,
D.C. 20402. Copies of specific job descriptions may also be obtained from the appropriate contracting officer.

REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE {Standard Form
1444 (SF 1444)}

Conformance Process;

* The contracting officer shall require that any class of service employee which is not listed herein and which is

to be employed under the contract (i.e., the work to be performed is not performed by any classification listed
in the wage determination), be classified by the contractor 5o as to provide a reasonable relationship (i.e.,
appropriate level of skill comparison) between such unlisted classifications and the classifications listed in
the wage determination. Such conformed classes of empioyees shall be paid the monetary wages and
furnished the fringe benefits as are determined. Such conforming process shall be initiated by the contractor
prior to the performance of contract work by such unlisted class(es) of employees. The conformed
classification, wage rate, and/or fringe benefits shall be retroactive to the commencement date of the
contract. {See Section 4.6 (CYvi)} When muitipie wage determinations are included in a cantract, a separate
SF 1444 should be prepared for each wage determination to which a class(es) is to be conformed.

The process for preparing a conformance request is as follows:

1) When preparing the bid, the contractor identifies the need for a conformed occupation(s) and computes a
proposed rate(s).

2) After contract award, the contractor prepares a written report listing in order proposed classification titie(s),
a Federal grade equivalency (FGE) for each proposed classification(s), job description(s), and rationaie for
proposed wage rate(s), including information regarding the agreement or disagreement of the authorized
representative of the employees involved, or where there is no authorized representative, the employees
themseives. This report should be submitted to the contracting officer no later than 30 days after such
unlisted class(es) of employees performs any contract work.

3) The contracting officer reviews the proposed action and promptly submits a report of the action, together
with the agency's recommendations and pertinent information including the position of the contractor and the
employees, to the Wage and Hour Divigion, Employment Standards Administration, U.S. Department of
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4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, or disapproves the action via
transmittal to the agency contracting officer, or notifies the contracting officer that additional time will be
required to process the request.

§) The contracting officer transmite the Wage and Hour decision to the contractor.

6) The contractor informs the affecied employees. ‘

Information required by the Regulations must be submitted on SF 1444 or bond paper.

When preparing a conformance request, the "Service Contract Act Directory of Occupations” {the Directory)
should be used to compare joh definitions to insure that duties requested are not performed by &
classification already listed in the wage determination. Remember, it is not the job titie, but the required

tasks that determine whether a class Is included in an established wage determination. Conformances may
not be used fo artificiatly spiit, combine, or subdivide classifications listed in the wage determination.
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Wage Determination No.. 1994-2531

William W. Gross Division of Revision No.. 16

Director Wage Determinations Date of Last Revision: 09/19/2000

Section J

State: Utah )
Arga: Utah Statewide

** Fringe Benefits Required Follow the Occupational Listing **

OGCUPATION TITLE MINIMUM WAGE RATE
Administrative Support and Clerical Occupations '
Accounting Clerk | . 7.60
Accounting Clerk il 8.64
Accounting Clerk lll ’ 10.64
Accounting Clerk IV 12.50
Court Reporter 11.00
Dispatcher, Motor Vehicle 11.00
Document Preparation Clerk ‘ 8.28
Duplicating Machine Operator 8.28
Film/Tape Librarian 8.78
General Clerk | 6.68
General Clerk il 7.84
General Clerk Il 8.28
General Clerk IV 9.97
Housing Referral Assistant 12.58
Key Entry Operator | 7.97
Key Entry Operator ii 047
Messenger (Courier) 6.68
Order Clerk | 8.87
Order Clerk Il 10.24
Personnel Assistant (Employment) | 9.76
Personnel Assistant (Employment) 1 : 10.76
Personnet Assistant (Employment) Il 11.31
Personnel Assistant (Employment) IV ) 12.56
Production Control Clerk 12.56
Rental Clerk 0,78
Scheduler, Maintenance . 978
Secretary | '9.78
Secretary |l 11.00
Secretary lll 12.58
Secretaty IV 14.94
Secretary V 16.19
Servica Order Dispatcher 978
Stenographer | : 10.35
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Stenographer [l

Supply Technicien

Survey Worker (Interviewer)
Switchboard Operator-Receptionist
Test Examiner

Test Proctor

Travel Clerk |

Travel Clerk Il

Travel Clerk I}l

Word Processar |

Word Processor I

Word Processor i1l

Automatic Data Processing Occupations

Computer Data Libranian
Computer Operator |

Computer Operator Il

Computer Operator [l

Computer Operator IV
Computer Operator V

Computer Programmer | (1)
Computer Programmer N (1)
Computer Programmer Il (1)
Computer Programmer IV (1)
Computer Systems Analyst | (1)
Computer Systems Analyst Il (1)
Computer Systems Analyst [l (1)
Peripheral Equipment Operator

Automotive Service Occupations

Automotive Body Repairer, Fiberglass
Automotive Glass Installer
Automotive Worker

Electrician, Automotive

Mobile Equipment Servicer
Motor Equipment Metal Mechanic
Motor Equipment Metal Worker
Motor Vehicle Mechanic

Motor Vehicle Mechanic Helper
Motor Vehicle Upholstery Worker
Motor Vehicle Wrecker

Painter, Automotive

Radiator Repair Speciatist

Tire Repairer

Transmission Repair Specialist

Food Preparation and Service Occupations

Baker
Cook |

TEL:505 845 5181
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11.63
14.94
11.00
7.90
11.00
11.00
868
9.22
966
8.43
11.42
12.65

8.56

8.56
10.82
14.06
15.32
16.97
13.77
15.92
19.56
23.68
19.33
2293
27.62

8.56

15.86
14.43
14.43
16.23
12.84
15.86
14.43
15.02
11.88
13.64
14.43
16.23
14.43
12.41
15.86

10.08
8.91
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Cook Il

Dishwasher

Food Service Worker
Meat Cutter
Waiter/Maitress

Fumiture Maintenance and Repair Occupations

Electrostatic Spray Painter
Furniture Handler
Fumiture Refinisher
Furniture Refinisher Helper
Furniture Repairer, Minor
Upholsterer

General Services and Support Occupations

Cleaner, Vehicies
Elevator Operator
Gardener

House Keeping Aid |
House Keeping Aid Il
Janitor

Laborer, Grounds Maintenance
Maid or Houseman
Pest Controller
Refuse Collector
Tractor Opefator
Window Cleaner

Health Occupations

Dental Assistant

Emergency Medical Technician (EMT)/Paramedic/Ambulance Driver
Licensed Practical Nurse |
Licensed Practical Nurse Il
Licensed Practical Nurse Il
Medical Assistant

Medical Laboratory Technician
Medical Record Clerk

Medical Record Technician
Nursing Assistant |

Nursing Assistant Il

Nursing Assistant Hi

Nursing Assistant IV

Pharmacy Technician
Phlebotornist

Registered Nurse |

Registered Nurse I}

Registered Nurse I, Specialist
Registered Nurse Il

Registered Nurse I}, Anesthetist

TEL: 505 845 5181
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10.08
6.58
6.58

10.08
7.16

15.76
10.31
16.76
11.88
13.64
18.76

858
6.58
8.91
5.99
6.58
7.56
7.16
5.9
9.50
6.58
8.33
716

10.93
10.93
9.06
10.18
11.39
8.77
8.77
8.77
13.54
7.10
7.98
8.7
9.77
12.19
9.77
13.64
16.86
16.88
22.46
2246
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Registered Nurse IV 25.08
Information and Arts Occupations
Audiovisual Librarian 15,32
Exhibits Specialist | 14.54
Exhibits Specialist 1l 17.70
Exhibits Speciafist Il 21.59
Nustrator | 14.54
Hiustrator It 17.70
Mustrator I ’ 2158
Librarian 16.19
Library Technician 10.72
Phatographer | 12.45
Photographer i 14.54
Photographer I 17.70
Photographer IV 21.59
Photographer V 26.20
Laundry, Dry Cleaning, Pressing and Relatsd Occupations
Assembler 6.50
Counter Attendant 6.50
Dry Cleaner 867
Finisher, Flatwork, Machine 6.50
Presser, Hand 6.50
Presser, Machine, Drycleaning 6.50
Presser, Machine, Shirts 6.50
Presser, Machine, Wearing Apparel, Laundry 6.50
Sewing Machine Operator 8.8
Tailor 9.31
Washer, Machine 6.84
Machine Tool Operation and Repalr Occupations
Machine-Tool Operator (Toolroom) 15.33
Tool and Die Maker 17.32

Material Handling and Packing Occupations

Forklift Operator 11.32
Fue! Distribution System Operator 12.84
Material Coordinator 14.01
Material Expediter 14,01
Material Handling Laborer 10.15
Order Filler 10.28
Production Line Worker (Food Processing) 11.32
Shipping Packer 10.58
Shipping/Receiving Clerk 10.58
Stock Clerk (Shelf Stocker; Store Worker i) 11.32
Store Worker | 8.95
Tools and Paris Attendant 11.32
Warehouse Specialist ) 11.32
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Mechanics and Maintenance and Repair Occupations

Airgraft Mechanic

Aircraft Mechanic Helper

Aircraft Quality Control Inspector

Aircraft Servicer

Aircraft Worker

Appliance Mechanic

Bicycle Repairer

Cable Splicer

Carpenter, Maintenance

Carpet Layer

Electrician, Maintenance

Electranics Technician, Maintenance |

Electronics Technician, Maintertance 1l
Electronics Technician, Maintenance Ill

Fabric Worker

Fire Alarm Systern Mechanic

Fire Extinguisher Repairer

Fuel Distribution System Mechanic

General Maintenance Worker

Heating, Refrigeration and Air Conditioning Mechanic
Heavy Equipment Mechanic
Heavy Equipment Operator
Instrument Mechanic

Laborer

Locksmith

Machinery Maintenance Mechanic
Machinist, Maintenance
Maintenance Trades Helper
Miltwright

Office Appliance Repairar
Painter, Aircraft

Painter, Maintenance
Pipefitter, Maintenance
Plumber, Maintenance
Pneudraulic Systems Mechanic
Rigger

Scale Mechanic

Sheet-Metal Worker, Maintenance
Small Engine Mechanic
Telecommunication Mechanic |
Telecormmunication Mechanic |l
Telephane Lineman
Welder, Combination, Maintenance
Well Driller
Woodcraft Worker
Woodworker
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15.86
11.89
16.48
13.64
1443
15.23
12.41
15.86
15.23
1443
16.86
11.68
18.34
19.87
13.64
15.86
12.84
15.86
13.99
15.86
15.86
15.86
15.86
6.58
15.23
15.85
15.86
11.89
15.86
15.23
15.23
15.23
15.86
16.23
15.88
15.86
14.43
15.86
14.43
15.86
16.49
15.86
15.88
15.86
15.86
12.84
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Miscellaneous Occupations

Animal Caretaker 7.74
Camival Equipment Operator 8.35
Camival Equipment Repairer 8.94
Camiva) Worker 6.58
Cashier 727
Desk Clerk B.85
Embalmer 16.82
Lifeguard 7.90
Martician 15.82
Park Attendant (Aide) 8,85
Photofinishing Worker (Photo Lab Tech., Darkroom Tech) 7.90
Recreation Specialist 12.24
Recycling Worker 8.33
Sales Clerk ' 7.90
School Crossing Guard (Crosswalk Attendant) 6.58
Sport Official 7.80
Survey Party Chief (Chief of Party) 13.48
Surveying Aide ) 8.57
" Surveying Technician (Instr. Person/Surveyor Asst/instr.) 10.85
Swimming Pool Operator _ 10.08
Vending Machine Attendant 8.33
Vending Machine Repairer 10.08
Vending Machine Repairer Helper 833
Personal Needs Occupations
Chiid Care Attendant 8.85
Child Care Center Clerk 11.05
Chore Aid 5.99
Homemaker 12.24

Plant and System Operation Occupations

Boiler Tender 15.86
Sewage Plant Operator 16.23
Stationary Engineer 15.86
Ventilation Equipment Tender 11.89
Water Treatment Piant Operator . 15.23

Protective Service Occupations

Alarm Monitor 9.82
Comections Officer 18.00
Court Security Officer 18.14
Detention Officer 18.00
Firefighter 18.02
Guard | 8.13
Guard I 9.82

Police Officer 21.39
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Stevedoring/Longshoremen Occupations

Blocker and Bracer
Hatch Tender

Line Handler
Stevedore |
Stevedore i

Technical Occupations

Air Traffic Control Specialist, Center (2)
Air Traffic Control Specialist, Station (2)
Alr Traffic Control Specialist, Terminal (2)
Archeological Technician |

Archeological Technician Il

Archeological Technician (1)

Cartographic Technician

Civil Engineering Technician

Computer Based Training (CBT) Specialist/ Instructor
Drafter |

Drafter 1

Drafier Il

Drafter IV

Engineering Technician |

Engineering Technigian I

Engineering Technician HI

Engineering Technician IV

Engineering Technician V

Engineering Technician VI

Environmental Technician

Flight Simulator/Instructor (Filot)

Graphic Artist

Instructor

Laboratory Technician

Mathematical Technician

Paralegal/Legal Assistant |
ParalegallLegal Assistant Il
Paralegal/Legal Assistant il
Paralegal/Legal Assistant [V

Photooptics Technician

Technical Writer

Unexploded (UXO) Safety Escort
Unexploded (UXO) Sweep Personnet
Unexploded Ordnance (UXO) Technician |
Unexploded Ordnance (UXO) Technician I}
Unexploded Ordnance (UXO) Technician (il
Weather Observer, Combined Upper Air and Surface Programs (3)
Weather Observer, Senior (3)
Weather Observer, Upper Air (3)

ISSUE DATE: 08/18/2000
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13.1
137
13.711
12.92
14.45

26.07
17.98
19.79
12.77
14.28
17.70
17.70
17.70
19.33

9.32
12.45
14.54
17.70

9.82
11.99
14.47
18.42
20.27
23.23
16.89
22.93
16.33
17.05
14.06
18.42
12.25
14.58
16.18
2214
18.42
22.80
16.57
16.57
16.57
20.05
24.02
14.06
15.62
14.06
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Transportation/ Mobile Equipment Operation Occupations

Bus Driver 13.50
Parking and Lot Attendant 7.64
Shuttie Bus Driver 7.64
Taxi Driver 6.80
Truckdriver, Heavy Truck ) 16.99
Truckdriver, Light Truck 7.64
Truckdriver, Medium Truck 13.50
Truckdriver, Tractor-Trailer 15.99

ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS:
HEALTH & WELFARE: $1.92 an hour or $76.80 a week or $332.80 a month.

VACATION; 2 weeks paid vacation after 1 year of service with a contractor of successor, 3 weeks after 5
years, and 4 weeks after 15 years. Length of service includes the whole span of continuous service with the
present contraclor or successor, wherever employed, and with the gredeeessor contractors in the
performance of simitar work at the same Federal facility. (Reg. 29 CFR 4.173)

HOLIDAYS: A minimum of eleven paid holidays per year: New Year's Day, Martin Luther King Jr's Birthday.
Washington's Birthday, Good Friday, Memorial Day, Independence Day, Labor Day, Columbus Day,
Veterans' Day, Thanksgiving Day, and Christmas Day. A contractor may substitute for any of the named
holidays another day off with pay in accordance with a plan communicated to the employees invoived.) (See

29 CFR 4,174)

THE OCCUPATIONS WHICH HAVE PARENTHESES AFTER THEM RECEIVE THE FOLLOWING
BENEFITS (as numbered):

1) Does not apply to employees employed in a bona fide executive, administrative, or professional capacity
as defined and delineated in 29 CFR 541. (See CFR 4.156)

2) APPLICABLE TO AIR TRAFFIC CONTROLLERS ONLY - NIGHT DIFFERENTIAL: An employee is
entitied to pay for all work rerformed between the hours of 6:00 P.M. and 6:00 A.M. at the rate of basic pay
plus a night pay differential amounting to 10 percent of the rate of basic pay.

3) WEATHER OBSERVERS - NIGHT PAY & SUNDAY PAY: |f you work at night as part of a regular tour of
duty, you will earn a night differential and receive an additional 10% of basic pay for any hours worked
between 6pm and 6am. If you are a full-time empioyed (40 hours a week) and Sunday is part of your
regularly scheduled workweek, you are paid at your rate of basic pay plus a Sunday premium of 55% of your
basic rate for each hour of Sunday work which is not avertime (i.e. occasional work on Sunday outside the
normal tour of duty is considered overtime work).

HAZARDOUS PAY DIFFERENTIAL: An 8 percent differential is applicable to employees empioyed in a
position that represents a high degree of hazard including working with o in close proximity to explosives and
incendiary materials involved in research, testing, manufacturing, inspection, renovation, maintenance, and
disposal. Such as: Screening, blending, dying, mixing, and pressing of sensitive explosives pyrotechnic
compositions such as lead azide, black powder and photofiash power. All dry-house activities involving
propellants or explosives. Demilitarization, modification, renovalion, demolition, and maintenance operations
on sensitive explosives and incendiary materials. All operations involving regarding and cleaning of artillery
ranges.

A 4 percent differential is applicable to employees employed in a position that represents a low degree of
hazard. Including working with or in close proximity to explosives and incendiary materials which involves
potential injury such as laceration of hands, face, or arms of the employee engaged in the operation and,
possibly adjacent employees, irritation of the skin, mincr bums and the like; minimal damage to immediate or
adjacent work area or equipment being used. .
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All operations invalving, unioading, storage, and hauling of explesive and incendiary ordnance material other
than%emall arms arnmgnition. (Digtribmri.;:gn of raw nitroglycerine is covered under hri\g';h degree hazard.)

** UNIFORM ALLOWANCE **

If employees are required to wear uniforms in the performance of this contract (either by the terms of the
Government contract, by the employer, by the state or local law, etc.), the cost of fumishing such uniforms
and maintaining (by laundering or dry cieaning) such uniforms is an expense that not be borne by an
employee where such cost reduces the hourly rate below that required by the wage determination. The
Department of Labor will accept payment in accordance with the following standards as compliance:

The contractor of subcontractor is required to furnish all employees with an adeguate number of uniforms
without cost or to reimburse employees for the actual cost of the uniforms. In addition, where uniform
cleaning and maintenance is made the responsibility of the emplayee, all contractors and subcontractors
subject to this wage determination shall (in the absence of a bona fide collective bargaining agreement
providing for a different amount, or the fumnishing of contrary affirmative proof as to the actual cost), reimburse
all employees for such cleaning and maintenance at a rate of $3.35 per week (or $.67 cents per day).
However, in those instances where the uniforms fumished are made of "wash and wear” materials, may be
routinely washed and dried with other personal garments, and do not require any special treatment such as
dry cleaning, daily washing, or commercial laundering in order to meet the cleanliness or appearance
standards set by the terms of the Gavemment contract, by the contractor, by law, or by the nature of the
work, there is no requirement that employees be reimbursed for uniform maintenance costs.

= NOTES APPLYING TO THIS WAGE DETERMINATION =

Source of Occupational Tille and Descriptions:

The duties of employees under job titles listed are those described in the "Service Contraet Act Directory of
Occupations,” Fourth Edition, January 1993, as smended by the Third Supplement, dated March 1967,
unless otherwise indicated. This publication may be obtained from the Superintendent of Documents, at 202-
783-3238, or by writing 16 the Superintendent of Documents, U.S. Government Printing Offica, Washington,
D.C. 20402. Copies of specific job descriptions may also be obtained from the appropriate contracting officer.

REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE {Standard Form
1444 (SF 1444)}

Conformance Process:

The contracting officer shall require that any class of service employee which is not listed herein and which is
to be employed under the contract (i.e., the work fo be performed is not performed by any classification listed
in the wage determination), be classified by the contractor so as to provide a reasonable relationship (i.e.,
appropriate level of skill comparison) between such unlisted classifications and the classifications listed in
the wage determination. Such conformed classes of employees shall be paid the monetary wages and
furnished the fringe benefits as are determined. Such conforming process shall be initiated by the contractor
prior to the performance of contract work by sueh unlisted class(es) of employees. The conformed
classification, wage rate, and/or fringe benefits shall be retroactive to the commencement date of the
contract. {See Section 4.6 (C)(vi)} When multiple wage determinations are included in a contract, a separate
SF 1444 should be prepared for each wage determination to which a class(es) is to be conformed.

The pracess for preparing a conformance request is as follows:

1) When preparing the bid, the contractor idenlifies the need for a conformed occupation(s) and computes a
proposed rate(s).

2) After contract eward, the contractor prepares a writtan report listing in order proposed classification titie(s),
a Federal grade equivalency (FGE) for each proposed classification(s), job description(s), and rationale for
proposed wage rate(s), including information regarding the agreement or disagreement of the authorized
representative of the employees involved, or where there is no authorized representative, the employees
themselves. This report should be submitted to the contracting officer no later than 30 days after such
unlisted class(es) of employees performs any contract work.

3) The contracting officer reviews the proposed action and promptly submits a report of the action, together
with the agency's recommendations and pertinent information including the position of the contractor and the
employees, to the Wage and Hour Division, Employment Standards Administration, U.S. Department of
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Labar, for review. (See section 4.6(b)(2) of Regulations 29 CFR Part 4).
4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, or disapproves the action via
transmittal to the agency contracting officer, or notifies the contracting officer that additional time will be
required to process the request.
5) The contracting officer transmits the Wage and Hour decision to the contractor.
6) The contractor informs the affected employees.
Information required by the Regulations must be submitted on SF 1444 or bond paper.
When preparing a conformance request, the "Service Contract Act Directory of Occurgations" (the Directory)
should be used to compare job definitions 1o insure that duties requested are not performed by a
classification already listed in the wage determination. Remember, it is not the job title, but the required
tasks that determine whether a class is included in an established wage determination, Conformances may
not be used to artificially spiit, combine, or subdivide classifications listed in the wage determination.
V|
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ATTACHMENTF
FY 2000
Grand Junction Office

Project Baseline Summaries (PBS)

(PBS not available for Moab Site Project Support)
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PBS AL022
Monticello Projects

Summary: The Monticello Projects provide remedial action closeout at the Monticello Mill
Tailings Site (MMTS) and the Monticello, Utah Vicinity Properties Site. Both of these sites are
on the Environmental Protection Agency (EPA) National Priorities List (NPL). The Department
of Energy (DOE) is performing response actions pursuant to the Comprehensive Environmental
Response, Compensation, and Liability Act (CERCLA) and the Superfund Amendments and
Reauthorization Act (SARA). In 1988, the EPA, state of Utah, and DOE (lead agency) entered
into a Federal Facilities Agreement (FFA); which includes EPA and the State role of providing
oversight. A total of 2.54 million cubic yards of tailings and contaminated soils from the mill site,
four hundred twenty-four (424) vicinity properties, and thirty-four (34) peripheral properties were
disposed of in the on-site repository. The vicinity properties were delisted from the NPL in
February 2000. An Interim Remedial Action (IRA) is in progress and will lead to preparation of a
Remedial Investigation/Feasibility Study (RI/FS), Proposed Plan, and Record of Decision (ROD)
to determine the remedy for clean up of contaminated surface and ground water.

FY 2001
Monticello Remedial Action Project (MRAP) —
Operable Unit (OU) | and QU I

Claims Negotiation/Resolution Provide Claims negotiation and settiement
services with the remediation subcontractor
on an as needed basis.

Completion Reports Prepare/respond to comments on
completion reports, remedial action reports
(RARs), for mill site and ground water
impacted peripherals and OU Il non-ground
water impacted peripheral properties.

Long-Term Surveillance and Maintenance Complete development of plans and

(LTSM) Activities implement the requirements of the LTSM
plans and procedures for the mill site,
repository and supplemental standards
properties.

Oversight of Restoration Construction Provide technical support to the City, ensure
wetlands and stream channel are
constructed and planted as designed,
advise the City on management of their
contractors/subcontractors and subcontract
administration, provide environmental
compliance support to ensure compliance
with appropriate, relevant and applicable
regulations (ARARS).

Haul Road Restoration, Design/Construction  Design the haul road restoration, oversee
the restoration construction and ensure
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conformance to specifications and compliance with environmental and safety regulations.

Monticello Surface and Ground Water (MSG) —

OU Il Feasibility Study

Annual Monitoring

IRA

FY 2002
MRAP —OU | and OU I
Claims Negotiation/Resolution

MSG -O0uU Il
Annual Monitoring

IRA

FY 2003
MSG -Ou il

Remedial Investigation

Feasibility Study

Annual Monitoring

J-F-3

Prepare Feasibility Study Work Plan that
outlines the preliminary remediation goals,
remediation time frame, and remedial
alternatives.

Quarterly collection and analysis of surface
water and ground water samples. Results
are summarized in a Surface Water and
Ground Water Data Summary Report.

Continue implementation of the IRA as
outlined in the Record of Decision for an
Interim Remedial Action (DOE 1998).

Provide claims negotiation and settlement
services with the remediation subcontractor
on an as needed basis.

Quarterly collection and analysis of surface
water and ground water samples. Resulits
are summarized in a Surface Water and
Ground Water Data Summary Report.

Continue implementation of the IRA as
outlined in the Record of Decision for an
Interim Remedial Action (DOE 1998).
Rework slurry wall.

Begin preparation of the Addendum to the
RI/FS Reports.

Prepare Feasibility Study Work Plan that
outlines the preliminary remediation goals,
remediation time frame, and remedial
alternatives.

Quarterly collection and analysis of surface
water and ground water samples. Results
are summarized in a Surface Water and
Ground Water Data Summary Report.



IRA

FY 2004
MSG - OU I
Remedial Investigation

Feasibility Study

Annual Monitoring

Proposed Plan

FY 2005
MSG - OU Il
Annual Monitoring

Proposed Plan

ROD
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Continue implementation of the IRA as
outlined in the Record of Decision for an
Interim Remedial Action (DOE 1998).

Complete preparation of the Addendum to
the RI/FS Reports.

Prepare Feasibility Study Work Plan that
outlines the preliminary remediation goals,
remediation time frame, and remedial
alternatives.

Quarterly collection and analysis of surface
water and ground water samples. Results
are summarized in a Surface Water and
Ground Water Data Summary Report.

Prepare the Proposed Plan to discuss the
remedial alternatives considered in the
Feasibility Study and the preferred
alternative.

Quarterly collection and analysis of surface
water and ground water samples. Results
are summarized in a Surface Water and
Ground Water Data Summary Report.
Rework slurry wall.

Prepare the Proposed Plan to discuss the
remedial alternatives considered in the
Feasibility Study and the preferred
alternative.

Prepare the ROD, which will present the
selected remedy and will include a
‘responsiveness summary” to public
comment.
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PBS AL023
Uranium Mill Tailings Remedial Action (UMTRA) Ground Water Project

Summary: The scope of this project is to ensure protection of human health and the environment from
ground water contaminated by past uranium processing operations at 22 inactive sites. Proposed site
strategies include: active remediation at three sites, natural flushing at eight sites, and eleven sites that
require no further remediation. Eight of the sites are completed: Ambrosia Lake, New Mexico; Falls City,
Texas; Lowman, Idaho; Maybell, Colorado; Riverton and Spook, Wyoming; Salt Lake City, Utah; and
Canonsburg, Pennsylvania. Two sites (not included in numbers above) have been removed from the
project: Belfield and Bowman, North Dakota. Fourteen sites remain to be completed.

FY 2001

1. Operation and management (O&M) of remedial action at Tuba City, Arizona

2. Complete Phase | remedial action design, initiate construction of remediation system at
Monument Valley, Arizona

3. Initiate Phase | remedial action at Shiprock, New Mexico

4. Continue site assessments at Durango and Slickrock, Colorado

5. Initiate site assessment at Green River, Utah; and Naturita, Colorado

6. Complete Ground Water Corrective Action Plan (GCAP) at Gunnison, Colorado

7. Maintain cooperative agreements and Nuclear Regulatory Commission (NRC) support
8. Performance monitoring at seven sites

9. Transfer to LTSM: Grand Junction, Colorado; and Lakeview, Oregon

FY 2002

1. Complete Phase | remedial action at Shiprock, New Mexico

2. O&M of remedial actions at Tuba City, Arizona

3. Complete remedial action system at Monument Valley, Arizona

4. Complete site assessments at Durango and Slickrock, Colorado

5. Complete field investigations at Green River, Utah; and Naturita, Colorado

6. Maintain cooperative agreements and NRC support

7. Performance monitoring at ten sites

8. Transfer to LTSM: Riverton, Wyoming

FY 2003

1. O&M of remedial actions at Tuba City, Arizona (Initiate Phase I1); Monument Valley, Arizona;

and Shiprock, New Mexico

2. Complete site assessments at Green River, Utah; Naturita and Slickrock, Colorado

3. Complete National Environmental Policy Act (NEPA) requirements at Durango, Gunnison,
and Slickrock, Colorado

4. Complete GCAP at Durango, Colorado

5. Maintain cooperative agreements and NRC support

6. Performance monitoring at seven sites

FY 2004

1. O&M of remedial actions at Tuba City (Complete Phase Il) and Monument Valley, Arizona;
and Shiprock, New Mexico

2. Initiate/complete NEPA requirements at Green River, Utah: and Naturita and Slickrock,
Colorado

3. Complete GCAP at Naturita, Slickrock, and Durango, Colorado

4. Maintain cooperative agreements and NRC support

5. Performance monitoring at eight sites

J-F-5




Contract DE-AC13-02GJ79491
Section J

FY 2005
1. O&M of remedial actions at Tuba City and Monument Valley, Arizona; and Shiprock, New
Mexico
2. Complete NEPA requirements and GCAP at Green River, Utah; and Naturita, Colorado
3. Maintain cooperative agreements and NRC support
4. Performance monitoring at eight sites

FY 2006

1. O&M of remedial actions at Tuba City and Monument Valley, Arizona; and Shiprock, New
Mexico

Maintain cooperative agreements and NRC support

Complete confirmation reports: Durango, Slickrock, and Rifle, Colorado

Performance monitoring at eight sites

Transfer to LTSM: Gunnison, Colorado

aorON
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PBS AL025
Pinellas Science, Technology, and Research (STAR) Center Environmental Restoration
(ER) Project

Summary: The Pinellas STAR Center ER project is responsible for ground water clean up at

four (4) sites at the Pinellas STAR Center:

* 4.5-Acre Site - DOE pays an annual sum to lease the site from a private landowner while
cleanup operations are ongoing.

» Northeast Site — includes remediation activities using conventional pump-and-treat
technology and possibly implementation of bioremediation. Treatment technologies are
being evaluated for removal of dense non-aqueous phase liquid (DNAPL) identified in the
Spring of 1999.

* Building 100 and Old Drum Storage Area — requires remediation of the ground water
beneath Building 100 by pump-and-treat of ground water. Treatment technologies for
ground water contamination beneath Building 100 are being evaluated and installation of a
containment/treatment barrier is being considered for plume control.

» Wastewater Neutralization/Building 200 Area (WWNA)- involves clean up of soil and ground
water contaminated with arsenic and low levels of volatile organic contaminants by
conventional pump-and-treat technology.

FY 2001

Northeast Site -

Contamination at the Northeast Site consists of non-aqueous phase liquids (NAPLs). The
NAPLs have typically been divided into two general categories, dense and light. These terms
describe the specific gravity, or weight of the NAPL relative to water. Correspondingly, the
DNAPLs have a specific gravity greater than water, and the light non-aqueous phase liquids
(LNAPLs) have a specific gravity less than water. The primary LNAPL contaminants are
toluene and vinyl chloride and the primary DNAPL contaminants are trichloroethene,
dichloroethene, and methylene chiloride. High concentrations and observable volumes of
LNAPLs and DNAPLs are present in some extraction and monitoring wells in the southern
portions of the Northeast Site.

Final treatment technologies will be selected during the first half of FY 2001. Treatment
technologies being considered include six phase heating (SPH), chemical oxidation, and
biosparging. It is expected, due to the high levels of contamination, that multiple technologies
may be required for treatment. Implementation of the first DNAPL remedy is planned for the
first half of FY 2002.

Ground water recovery and ex situ treatment through an air stripper will continue, as conditions
permit, during DNAPL treatment implementation operations.

Quarterly sampling will continue as a regulatory requirement and to monitor treatment
technology effectiveness.

4.5-Acre Site —

Contamination at the 4.5-Acre Site consists of dissolved phase NAPL. After eight years of
ground water recovery and ex situ treatment by air stripping and two years of groundwater and
vapor recovery with ex situ treatment by air stripping, a bioremediation treatment technology,
biosparging was implemented in FY 2000 through three (3) horizontal wells. It is estimated that
biosparging operations will take three years to remediate the 4.5-Acre Site contamination. FY
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2001 is the second year of biosparging operations. Quarterly sampling will be performed to
assist in the determining the effectiveness of biosparging as a treatment technology.

Building 100 -

Contamination at Building 100 consists of dissolved phase NAPL. Building 100 covers an area
of approximately 10 acres. The source area of the contamination is primarily under the
northwest portion of the building where an incinerator was once located. The ground water flow
direction is to the southeast and has spread low levels of NAPL beneath a large portion of the
building and beyond, to the edge of the STAR Center.

Treatment technologies for Building 100 are being evaluated during FY 2001 and are planned
for implementation in FY 2002,

Quarterly sampling will be performed to continue monitoring contaminant distribution.

WWNA -
Arsenic and low levels of NAPL are present in the ground water at the WWNA. Removal of
arsenic contaminated soil was conducted in FY 2000.

Arsenic levels in ground water will be monitored quarterly to determine effectiveness of this
remedial action.

FY 2002

Northeast Site —

e Implement DNAPL remediation technology.

o Continue ground water recovery and ex situ treatment.
¢ Quarterly sampling.

4.5-Acre Site -

+ Continue biosparging operations.

¢ Quarterly sampling.

Building 100 -

e Treatment technologies will be evaluated.

* Quarterly sampling.

WWNA -

¢ Quarterly monitoring of arsenic levels in ground water.

FY 2003

Northeast Site -

e DNAPL treatment operations will continue.

¢ Ground water recovery and ex situ treatment will continue.
¢ Quarterly sampling.

4.5-Acre Site -

¢ Continue biosparging operations.

¢ Quarterly sampling.

Building 100 -

* Implement selected treatment technology.

¢ Install plume containment barrier.

¢ Quarterly sampling.

WWNA -

» Quarterly monitoring of arsenic levels in ground water.
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FY 2004
Northeast Site -

e Continue DNAPL treatment.

¢ Ground water recovery and ex situ treatment will continue.
¢ Quarterly sampling.

4.5-Acre Site -

¢ Quarterly sampling.

Building 100 -

e O&M of treatment system.

o Quarterly sampling.

WWNA -

¢ Quarterly monitoring of arsenic levels in ground water.

FY 2005
Northeast Site -
¢ Ground water recovery and ex situ treatment will continue.
e Quarterly sampling.
4.5-Acre Site -
e Quarterly sampling.
Building 100 -
e Quarterly sampling.
WWNA -
¢ Quarterly monitoring of arsenic levels in ground water.

FY 2006

Northeast Site -

¢ Ground water recovery and ex situ treatment will continue.
¢ Quarterly sampling.

4.5-Acre Site -

¢ Quarterly sampling.

Building 100 -

¢ Quarterly sampling.

WWNA -

e Quarterly monitoring of arsenic levels in ground water.
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PBS AL031
Long-Term Surveillance and Maintenance

Summary: The LTSM Program includes activities for DOE sites that have been cleaned up,
have no long-term mission, and have been assigned to the Grand Junction Office (GJO). GJO
presently has custody of twenty-seven (27) sites requiring long-term stewardship to meet DOE,
NRC, EPA, and other environmental regulations. GJO will likely take custody of approximately
thirty-five (35) additional sites requiring similar activities by FY 2006. Required long-term
activities include surveillance, environmental monitoring, maintenance, site security, annual
reporting, and emergency response.

FY 2001

- Uranium Mill Tailings Radiation Control Act (UMTRCA) Title | Sites (19 sites)

- UMTRCA Title Il sites (10 sites and pretransition for 5 additional sites in FY 2002)

- Corps of Engineers (COE) for Title |l Sites

- Section 151(c) Site (1 site)

- NRC Support

- Cheney Disposal Cell, Long-Term Radon Management

- Decontamination and Decommissioning (D&D) Sites (3 sites)

- Maxey Flats, Kentucky

- Section 151(b) Sites (pretransition for 2 additional sites in FY 2002)

- Weldon Spring, Missouri

- Grand Junction Office Remedial Action Project (GJORAP)

- Formerly Utilized Sites Remedial Action Program (FUSRAP) (pretransition for 3 sites in
FY 2003)

- Performance Monitoring (approximately 4 different sites each year)

FY 2002

Total number of sites increases by eight (5 UMTRCA Title |l, 2 Nuclear Waste Policy Act
(NWPA) 1561(b), and the first portion of the Monticello, Utah site.)
- UMTRCA Title | Sites

- UMTRCA Title Il Sites

- COE for Title Il Sites

- Section 151(c) Sites

- NRC Support

- Cheney Disposal Cell, Long-Term Radon Management

- D&D Sites

- Maxey Flats, Kentucky

- Section 151(b) Sites

- Weldon Spring, Missouri

- GJORAP

- Monticello, Utah

- FUSRAP

- Performance Monitoring

FY 2003

Total number of sites increases by six (Weldon Spring, Missouri; 2 NWPA 151(b); and the first 3
FUSRAP sites). Ground water monitoring at Gunnison, Colorado and Riverton, Wyoming mill
sites will be added to the program. Transition activities at Weldon Spring, Missouri will be
completed and GJO will assume full custody of the site in FY 2003.

- UMTRCA Title | Sites
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- UMTRCA Title |l Sites
- COE for Title Il Sites
- Section 151(c) Sites
- NRC Support
- Cheney Disposal Cell, Long-Term Radon Management
- D&D Sites
- Maxey Flats, Kentucky
- Section 151(b) Sites
- Weldon Spring, Missouri
- GJORAP
- Monticello, Utah
- FUSRAP
- Performance Monitoring

FY 2004

Total number of sites increases by two (2 NWPA 151(b) sites.)
- UMTRCA Title | Sites

- UMTRCA Title 1l Sites

- COE for Title |l Sites

- Section 151(c) Sites

- NRC Support

- Cheney Disposal Cell, Long-Term Radon Management
- D&D Sites

- Maxey Flats, Kentucky

- Section 151(b) Sites

- Weldon Spring, Missouri

- GJORAP

- Monticello, Utah

- FUSRAP

- Performance Monitoring

FY 2005

Total number of sites increases by six (2 UMTRCA Title II, 2 NWPA 151(b), and 2 FUSRAP
sites.)

- UMTRCA Title | Sites

- UMTRCA Title Il Sites

- COE for Title H Sites

- Section 151(c) Sites

- NRC Support

- Cheney Disposal Cell, Long-Term Radon Management
- D&D Sites

- Maxey Fiats, Kentucky

- Section 151(b) Sites

- Weldon Spring, Missouri

- GJORAP
- Monticello, Utah

- FUSRAP

- Performance Monitoring
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FY 2006
Total number of sites increases by three (1 UMTRCA Title Il, 2 NWPA 151(b) sites). The OU-III
portion of the Monticello, Utah site will also be added to the program.
- UMTRCA Title | Sites
- UMTRCA Title Il Sites
- COE for Title 1l Sites
- Section 151(c) Sites
- NRC Support
- Cheney Disposal Cell, Long-Term Radon Management
- D&D Sites
- Maxey Flats, Kentucky
- Section 151(b) Sites
- Weldon Spring, Missouri
- GJORAP
- Monticello, Utah
- FUSRAP
- Performance Monitoring
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AL
ADPE
AFSC
ARARs
B&P
BGO
BLM
CAA
CCO
CERCLA
CFR
CFY
CO
COR
COE
CONUS
CPAF
CPFF
CWA
D&D
DEAR
DOE
DPLH
DUNS
EM
EMR
EPA
EPCRA
ER
ES&H
FAR
FFA
FOCI
FOIA
FTD
FTMC
FTR
FUSRAP
FY
G&A
GAO
GCAP
GFF
GFP
GJO
GP
GPO
GSA
GTR
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ACRONYMS

Albuquerque Operations Office

Automated Data Processing Equipment
Albuquerque Financial Service Center
Appropriate, Relevant and Applicable Regulations
Bid and Proposal

Bismuth Germinate

Bureau of Land Management

Clean Air Act

Cognizant Contracting Officer
Comprehensive Environmental Response, Compensation, and Liability Act
Code of Federal Regulations

Contractor Fiscal Year

Contracting Officer

Contracting Officer's Representative

Corps of Engineers

Continental United States
Cost-Plus-Award-Fee

Cost-Plus-Fixed-Fee

Clean Water Act

Decontamination and Decommission
Department of Energy Acquisition Regulation
Department of Energy

Direct Productive Labor Hours

DUNS Universal Numbering System
Environmental Management

Experience Modification Rate

Environmental Protection Agency
Emergency Planning and Community Right-To-Know Act of 1986
Environmental Restoration

Environment, Safety and Health

Federal Acquisition Regulation

Federal Facilities Agreement

Foreign Ownership, Control, or Influence
Freedom of Information Act

Federal Travel Directory

Federal Travel Management Center

Federal Travel Regulation

Formerly Utilized Sites Remedial Action Program
Fiscal Year

General and Administrative

General Accounting Office

Ground Water Corrective Action Plan
Government Furnished Facilities
Government Furnished Property

Grand Junction Office

Government Property

Government Printing Office

General Services Administration
Government Transportation Request
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GWIvZ
HP

HRLS
HSWA

ID

IFMS

IG

IGCE
IPABS-IS

IPM
IR&D
IRA
IRS
ISM
LAN
LOE
LTSM
MMTS
MRAP
MSDS
MSG
MTMC
Nal
NAICS
NAS
NAPL
NEPA
NPL
NRC
NWPA
O&M
OClI
OCONUS
OFCCP
OMB
ORP
ou
OSHA
PAAA
PBS
PC
PCB
PL
PMCS
POL
PPA
RAP
RARs
RCRA
RIFS

Contract DE-AC13-02GJ79491

Ground Water/Vadose Zone

High Purity

High Rate Logging System

Hazardous and Solid Waste Amendment
Idaho Operations Office

Interagency Fleet Management System
Inspector General

Independent Government Cost Estimate

Section J

Integrated, Planning, Accountability, and Budgeting System — Information

Systems

Integrated Project Management
Independent Research and Development
Interim Remedial Action

Internal Revenue Service

Integrated Safety Management

Local Area Network

Level of Effort

Long-Term Surveillance and Maintenance
Monticello Mill Tailings Site

Monticello Remedial Action Project
Material Safety Data Sheets

Monticello Surface and Ground Water
Military Traffic Management Command
Sodium lodide

North American Industrial Classification System
National Academy of Sciences
Non-Aqueous Phase Liquid

National Environmental Policy Act
National Priorities List

Nuclear Regulatory Commission

Nuclear Waste Policy Act

Operation and Management
Organizational Conflict of Interest
Outside Continental United States

Office of Federal Contract Compliance Programs
Office of Management and Budget

Office of River Protection

Operable Unit

Occupational Safety and Health Administration
Price-Anderson Amendments Act

Project Baseline Summary

Performance Criteria

Polychlorinated Biphenyl

Public Law

Project Management and Control System
Petroleum, Oils, and Lubricants

Poliution Prevention Act of 1990
Radiological Assistance Program
Remedial Action Reports

Resource Conservation and Recovery Act
Remedial Investigation/Feasibility Study
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RFP
RL
ROD
RTC
SARA
SATO
SD
SDWA
SEB
SEC
SF
SGLS
SOW
SPH
STAR
SWMUs
TIN
TSCA
UCNI
UMTRA
UMTRCA
WMM
WWNA
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Request for Proposal

Richland Operations Office

Record of Decision

Riverview Technology Corporation
Superfund Amendments and Reauthorization Act
Schedule Airline Travel Office

System Description

Safe Drinking Water Act

Source Evaluation Board

Securities and Exchange Commission
Standard Form

Spectra Gamma Logging System
Statement of Work

Six Phase Heating

Science, Technology, and Research

Solid Waste Management Units

Taxpayer ldentification Number

Toxic Substances Control Act

Unclassified Controlled Nuclear information
Uranium Mill Tailings Remedial Action
Uranium Mill Tailings Radiation Control Act
Waste Management and Minimization
Wastewater Neutralization/Building 200 Area
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Grand Junction Office Building Floor Plans
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PERFORMANCE-BASED FEE DETERMINATION PROCEDURES
GRAND JUNCTION OFFICE

These Performance-Based Fee Determination Procedures covers the administration of the
Performance-Based Fee provisions of Contract No. DE-AC13-01GJ79491 for the Grand
Junction Office (GJO) and provides the standardization necessary to ensure effective
development, administration, and coordination of the evaluation process.

PURPOSE

These Performance-Based Fee Determination Procedures encompass many recommendations
of the Contract Reform Report for new Department of Energy (DOE) contracts to include
cost-sharing arrangements and incentives to reduce costs while strictly enforcing performance
criteria and measures. The Contractor is responsible for striving to attain the highest standards
of excellence in executing responsibilities under the contract as measured against performance
standards consistent with the best management practices available. The Contractor is expected
to develop standards of excellence and to have a strong, ongoing self-assessment program to
measure progress against the standards. The Contractor will receive a favorable rating for

identifying problems and for developing and implementing effective and economical corrective
actions.

The Contract Reform Report suggests that the new "performance-based management
contracts” include well defined, objective performance criteria and measures for program
activities, environmental, safety and health requirements, and financial management objectives.
To the extent possible, DOE shall endeavor to assure that the majority of the performance
criteria are objective, measurable, and verifiable (they are either achieved or they are not
achieved). In addition, there may be a limited number of subjective criteria that are necessary

for DOE in evaluating Contractor performance for areas that do not lend themselves to objective
measurement.

This approach clearly defines DOE's message that the Contractor's performance is expected to
be better than satisfactory; and also allows DOE to focus the Contractor's performance on
DOE's strategic goals and mission.

FEE APPLICATION

The Cost-Plus-Award-Fee (CPAF) type of contract has been employed to provide an incentive,
in the form of an available award fee, to encourage and reward the Contractor for increasing
efficiency in the performance of the contract. A Performance Evaluation Plan shall be
developed for each six-month evaluation period and will be the basis for determining the
amount of award fee to which the Contractor is entitled for the period.

The award fee is used to reward excellence in performing specific areas designated by the
Government for evaluation. The award fee shall be determined by the rating established at the
end of each six-month evaluation period and approved by the Fee Determination Official
(FDO). No award fee shall be earned for satisfactory performance, since this is the minimum

level of performance expected of the Contractor selected to manage work under the GJO.
Reference Fee Schedule in Appendix A.
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ADMINISTRATION

The FDO responsible for the award fee process on this contract is the Manager, Grand
Junction Office. The Primary responsibilities of the FDO are:

1. Finalize Development of Performance Evaluation Plans

(a) Review draft plans for the next rating period and assure that they are consistent with
overall DOE-Idaho (ID) goals; and

2. Finalize Assessment and Contractor Performance Rating

(a) Review the evaluation reports regarding Contractor performance for the period:
(b) Conduct independent, ongoing evaluations of the Contractor's performance:
(c) Review Contractor's Self-Assessment Reports; and

(d) Approve the Contractors' fee earned for each evaluation period.

PERFORMANCE EVALUATION PLAN

A Performance Evaluation Plan shall be provided to the Contractor 30 calendar days prior to the
start of the evaluation period. The Performance Evaluation Plan shall be developed within the
framework of GJO Performance Goals and support continued progress toward these goals.

The Plan shall contain the Performance Areas, the Performance Objectives, and the
Performance Criteria that will be the focus of Contractor performance and DOE evaluation for
the next evaluation period.

The Performance Areas are broad-based criteria and define the total performance requirements
of the contract. Weights are assigned to each Performance Area with the sum of the Weights
totaling 100 percent.

The Performance Objectives are specific categories representing a group of activities or
functions (managerial, administrative, operations) within a Performance Area in which a
Contractor is required to perform.

The Performance Criteria (PC) are the lowest level of evaluation and outline important, critical,
or time-sensitive areas of performance for each task. In determining PCs, consideration shall
be given to Contractor past performance and contract future requirements. The goal is to obtain
continuous improvement in the process and not just consistency. The following guidelines shall
be used in development of PCs:

1. The PCs must fall within the scope of work addressed by the approved task orders.

2. The PCs shall convey to the Contractor those areas requiring emphasis and increased
management attention. They shall highlight important, critical, or time-sensitive areas of
performance.

3. PCs shall be specific and objective, quantified by milestones and measures of performance.

4. PCs shall be written to the expected level of performance, which equates to a mid-
satisfactory rating.

5. PCs shall be consistent with overall site performance goals.
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PERFORMANCE TASK MONITORS

Task Monitors shall be assigned to each task order for management and oversight. Task
Monitors shall be responsible for development of draft performance criteria prior to the
beginning of the rating period. The Contractor may provide input for consideration by DOE in the
development of the Performance Evaluation Plan. Task Monitors shall be responsible for
evaluation and assessment of the Contractor's activities during the rating period and
documenting results at the end of the period. This includes reviewing the adequacy of
deliverables, timeliness of submittals, control of costs, and assuring that Environmental, Safety,
and Health activities comply with applicable safety and environmental practices, Quality
Assurance procedures were followed, and other task order performance criteria were met.

Meetings shall be held with the Contractor, specifically before, and during each evaluation
period to discuss the Contractor's performance relative to the task order.

Documentation shall be provided to the GJO Manager with an evaluation and assessment of
the Contractor's performance on the Performance Objectives and Criteria for the assigned task
orders. This evaluation and assessment shall include an assessment of whether work required
by the task order was accomplished, and an assessment of general cost and schedule
progress, acknowledgment of performance that merits recognition, and specific statements
characterizing any deficiencies identified in the execution of task orders.

The DOE Task Monitor shall recommend an initial rating of the Contractor's performance. In
arriving at a performance rating, consideration shall be given to the Contractor's planning,
organizing, control, staffing, cost, schedule, coordination and integration, compliance with all
applicable laws, regulations, DOE Orders, DOE/State agreements, cost effectiveness, and
execution. Execution includes all procedural, programmatic, and operational aspects of the
activities that fall within each performance area.

GJO MANAGER

The GJO Manager provides a coordinating and integrating function for consolidation of inputs
from Performance Area Managers and assigned Performance Task Monitors for development of
the draft Performance Evaluation Plan prior to the beginning of the evaluation period and in
development and presentation of the initial evaluation resuits to the Award Fee Board at the end
of the evaluation period.

CONTRACTOR SELF-ASSESSMENT

By the tenth calendar day after the end of the evaluation period, the Contractor shall provide the
DOE Manager of the GJO, a written self-assessment of their performance during the period.
The self-assessment shall discuss major accomplishments or progress made in any functional
area during the evaluation period and discuss the Contractor's assessment of their weaknesses
and areas requiring improvement. The self-assessment shall also discuss other
accomplishments deemed worthy of consideration during the performance period that were not
specifically addressed in the Performance Evaluation Plan. The self-assessment shall clearly

measure performance against the DOE approved work scope, schedule, and budget for each
task.
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FINAL CONTRACTOR RATING AND AWARD FEE

Within 60 calendar days after the end of the evaluation period, the FDO will forward an Award
Fee Performance Evaluation Report to the Contractor, outlining a score and rating for the period
and authorizing payment of the appropriate amount of Award Fee. The FDO may rely upon
information from the Performance Monitors on their assigned tasks, as well as deliverables,
milestones, cost, and schedule information to determine the amount of award fee earned.

DEFINITIONS

Significant and Notable are descriptors applied to both Achievements and Deficiencies and are
used in communicating performance information to the contractor and may be considered by the
FDO in arriving at a rating for the evaluation period.

Significant: This term indicates a major event or sustained level of performance
which, due to its importance, has a substantial positive or negative impact
on the Contractor’s ability to carry out its mission.

Notable: This term indicates an event or sustained level of performance, which is
of lesser importance than a "significant" event, but nonetheless deserves
positive or negative recognition.

Observation: Facts or findings noted by a monitor/evaluator that do not appear
appropriate to classify as an achievement or deficiency.

RATING PLAN

The general guidelines to be used to evaluate the Contractor's performance are shown below.

The Performance Task Monitors will use professional judgment in applying these guidelines and
assigning a numerical and an adjectival rating to each task assignment.

Adjectival Numerical Definition Performance Grade
Definition
QOutstanding 96-100 Performance substantially exceeds expected levels.

= Several significant or notable achievements exist.
* No deficiencies were identified during the evaluation
period.

Good 82 -95 Performance exceeds expected levels.
 Several significant or notable achievements exist.
* Some notable deficiencies may exist.
» No significant deficiencies exist.

Satisfactory 76 -81 Performance meets expected levels.

* Minimum standards are exceeded and "good management
practices" are evident.
* Notable achievements or notable deficiencies may exist.
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* Any significant achievements which exist are offset by
significant or notable deficiencies.

Marginal 66-75 Performance is less than expected.
* No significant achievements exist.
* Some notable deficiencies exist; or
* Any notable achievements which exist are more than
offset by significant or notable deficiencies.

Unsatisfactory 65 or Below Performance is below minimum acceptable levels.
+ Significant deficiencies causing adverse mission impacts
exist.

» Performance at this level may result in the FDO
withholding all award fees for the period.
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PERFORMANCE
POINTS
100
99
98
97
96
95
94
93
92
91
90
89
88
87
86
85
84
83
82
81
80
79
78
77
76
75
74
73
72
71
70
69
68
67
66

65 or Below

APPENDIX A
GRAND JUNCTION OFFICE
FEE SCHEDULE

OUTSTANDING
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PERCENT OF

AWARD FEE
100
100
100
100
100

GOOD

95
93
89
82
75
67
59
51
43
35
27
20
12

5

SATISFACTORY

OOCOOO0OO

MARGINAL

COO0OOCOOO0O0OOO

UNSATISFACTORY

o
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Key Personnel

Contract DE-AC13-02GJ79491
Section J

In accordance with DEAR 952.235-70, the following individuals are key personnel:

Name

J-J-2

Title
General Manager
Technical Manager
Business Manager

Moab Project Manager



PART Ill

SECTION J

ATTACHMENT K

LIST A

DOE ORDERS

J-K-1

Contract DE-AC13-02GJ79491
Section J



Contract DE-AC13-02GJ79491

Section J
LIST A
DOE Orders Applicable to
Department of Energy Grand Junction Office
Order No. Subject OPI Dated
DOE 0 110.3 Conference Management MA 11-03-99
DOE 0O 130.1 Budget Formulation Process CR 09-29-95
DOE N 1421 Unclassified Foreign Visits and Assignments SO 07-14-99
DOE O 151.1A Comprehensive Emergency Management SO 11-01-00
System
DOE O 200.1 Information Management Program SO 09-30-96
DOE N 205.1 Unclassified Cyber Security Program SO 07-26-99
DOE N 205.2 Foreign National Access to DOE Cyber SO 11-01-99
Systems
DOE N 205.3 Password Generation, Protection, and Use SO 11-23-99
DOE O 2101 Performance Indicators and Analysis of EH 09-27-95
Operations Information
DOE O 2241 Contractor Performance-Based Business FM 12-08-97
Management Process
DOE O 2311 Environment, Safety, and Health Reporting EH 09-30-95
DOE O 231.1A Occurrence Reporting and Processing of EH 07-21-97
Operations Information
DOE O 232.1A Occurrence Reporting and Processing of EH 07-21-97
Operations Information
DOE M 232.1-1A | Occurrence Reporting and Processing of EH 07-21-97
Operations Information
DOE O 241.1A Scientific and Technical Information OSTI 08-17-98
Management
DOE G 241.1-1 Guide to the Management of Scientific and SO 05-08-00
Technical Information
DOE G 242.1-1 Forms Management Guide SO 05-08-00
DOE O 311.1A Equal Employment Opportunity Program ED 12-30-96
DOE O 350.1 Contractor Human Resource Management MA 09-30-96
Programs
DOE O 4131 Management Control Program CR 12-06-95
DOE 0 4133 Program and Project Management for the CR 10-13-00
Acquisition of Capital Assets
DOE O 414.1A Quality Assurance EH 09-29-99
DOE 0 420.1 Facility Safety EH 10-13-95
DOE O 430.1A Life-Cycle Asset Management FM 10-14-98
DOE O 435.1 Radioactive Waste Management EM 07-09-99
DOE G 435.1 Implementation Guide for DOE Order 435.1, EM 07-09-99
Radioactive Waste Management
DOE M 435.1-1 Radioactive Waste Management Manual EM 07-09-99
DOE O 440.1A Worker Protection Management for DOE EH 03-27-98

Federal and Contractor Employees
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DOE O 442 1 Department of Energy Employee Concerns ED 02-01-99
Program

DOE O 451.1A National Environmental Policy Act Compliance | EH 06-05-97
Program

DOE N 470.2 Reporting Unofficial Foreign Travel SO 12-15-00

DOE N 4734 Department of Energy Badges SO 05-26-00

DOE 0 481.1A Work for Others (Non-Department of Energy MA 01-03-01
Funded Work)

DOE M 481.1-1A | Reimbursable Work for Non-Federal Sponsors | MA 01-03-01
Process Manual

DOE O 534.1 Accounting CR 09-29-95

DOE O 5642 1 Competition in Contracting PR 06-30-97

DOE O 551.1A Official Foreign Travel CR 08-25-00

DOE M 573.1-1 Mail Services User's Manual MA 07-12-00

DOE O 1230.2 American Indian Tribal Government Policy Cl 04-08-92

DOE G 1324.5B | Guide for DOE 1324.5B Records Management | HR 07-19-96

DOE 1332.1A Uniform Reporting System FM 10-15-85

DOE O 1340.1B Management of Public Communications Cl 01-07-93
Publications and Scientific, Technical, and
Engineering Publications

DOE O 1350.1 Audiovisual and Exhibits Management Cl 10-28-81

DOE O 1450.4 Consensual Listening-in to or Recording HR 11-12-92
Telephone/Radio Conversations

DOE 0 2030.4B Reporting Fraud, Waste, and Abuse to the IG 05-18-92
Office of Inspector General

DOE O 2110.1A Pricing of Departmental Materials and CR 07-14-88
Services

DOE 0 2300.1B Audit Resolution and Follow-up CR 06-08-92

DOE O 2320.1C | Cooperation with the Office of Inspector IG 05-18-92
General

DOE O 2321.1B | Auditing of Programs and Operations 1G 05-14-92

DOE 3792.1A Employee Assistance Program MA 05-14-92

DOE O 4330.4B Maintenance Management Program FM 02-10-94

DOE 4700.1 Project Management System FM 03-06-87

DOE O 5400.1 General Environmental Protection program EH 11-09-88

DOE O 5400.5 Radiation Protection of the Public and the EH 02-08-90
Environment

DOE O 5480.4 Environmental Protection, Safety, and Health | EH 05-15-84
Protection Standards

DOE O 5530.3 Radiological Assistance Program SO 01-14-92

DOE 5700.2D Cost Estimating, Analysis, and FM 06-12-92
Standardization

ID O 420.A Fire Safety Program TS 07-13-99

IDO433.A Maintenance Management Program EM 0818-00

ID O 450.D Offsite Response and Use of the Radiological | EM 03-16-00

Assistance Program for Incidents When
Personnel and/or Equipment from the INEEL
are Suspected of Being Radiologically
Contaminated
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LISTB
Regulations Applicable to
Department of Energy Grand Junction Office

The List of the Applicable Laws and Regulations (List B) for the DOE Grand Junction Office has
been developed in accordance with DEAR 970.5204-78, Laws, Regulations, and DOE
Directives (June 1997).

In accordance with DEAR 970.5204-78, List B is appended to this contract for information, and
omission of any applicable law or regulation from List B does not affect the obligation of the
contractor to comply with such law or regulation pursuant to the terms of the contract. List Bis
a compilation, for information, of the major laws and regulations, major permits, and major
agreements with regulators applicable to work performed under the terms and conditions of this
contract.

Executive Orders are not included in List B. Direction contained in Executive Orders that affect
performance of work under Department of Energy Contracts is normally assimilated into
appropriate laws and regulations, which include the Federal and Department of Energy
Acquisition Regulations. The Department Procurement Executive may, on a case basis, issue
direction in the form of Procurement Letters directing specific implementation actions based on
Executive Orders.

The contractor shall make recommendations annually for update to List B in conjunction with the
annual update to the Safety Management System Description Document as discussed in DEAR
970-5204-2, Integration of Environment, Safety, and Health into Work Planning and Execution
(June 1997).

NUMBER | TITLE

Public Laws

PL 85-256 (42 U.S.C.
2012, et seq.)

Price Anderson Act

PL 101-189 National Competitiveness Technology Transfer Act of 1989

PL 102-486 Energy Policy Act of 1992

PL 104-113 National Technology Transfer and Advancement Act
7US.C.136 The Federal Insecticide, Fungicide and Rodenticide Act of 1972

16 U.S.C. 470, et seq.

National Historic Preservation Act of 1966

16 U.S.C. 470aa-470mm

Archeological Resource Protection Act of 1979

16 U.S.C. 1531 et seq.

The Endangered Species Act of 1973

7 U.S.C. 4201 et seq.

Farmland Protection Policy Act

15 U.S.C. 2601 et seq.

The Toxic Substances Control Act of 1976

17 U.S.C. 401 et seq.

Copyrights

25 U.8.C. 3001, et seq.

Native American Graves Protection and Repatriation Act

33 U.S.C. 1251 et seq.

The Clean Water Act of 1977

33 U.8.C. 2705 et seq.

The Oil Pollution Act of 1990

35U.8.C. 101 et seq.

Patents

35 U.S.C. 200 et seq.

Rights in Inventions Made with Federal Assistance

41 U.S.C. 35 et seq.

Walsh-Healey Public Contracts Act

41 U.S.C. 51 et seq.

Anti-Kickback Act of 1986

41 U.S5.C. 351 et seq.

Service Contract Act of 1965
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42 U.S.C. 300

The Safe Drinking Water Act

42 U.S.C. 1996 et seq.

American Religious Freedom Act

42 U.S.C. 2011 et seq.

Atomic Energy Act of 1954

42 U.S.C. 2021

The Low-Level Radioactive Waste Policy Act

42 1U.S.C. 4321 et seq.

The National Environmental Policy Act of 1969

42 U.S.C. 5901 et seq.

Federal Non-Nuclear Energy Research and Development Act of 1974

42 U.S.C. 6201 et seq.

Energy Policy and Conservation Act

42 U.S.C. 6901 et seq.

The Resource Conservation and Recovery Act of 1976

42 U.S.C. 7401 et seq.

The Clean Air Amendments of 1977

42 U.S.C. s/s 9601

Comprehensive Environmental Response, Compensation, and Liability
Act of 1980

42 U.S.C.9601 et seq.

The Superfund Amendments and Reauthorization Act of 1986

42 U.S.C. 10101 et seq.

Nuclear Waste Policy Act of 1982

42 1U.S.C. 11001 et seq.

The Emergency Planning & Community Right-To-Know Act of 1986

42 U.S.C. 13101 et seq.

Pollution Prevention Act of 1990

NUMBER

TITLE

Code of Federal Regulations

Title 10 — Energy

Chapter | Nuclear Regulatory Commission

Part 19 Notices, Instructions, and Reports to Workers: Inspection and Investigations
Part 20 Standards for Protection Against Radiation

Part 21 Reporting of defects and noncompliance

Part 73 Physical Protection of Plants and Materials

Chapter 11l Department of Energy

Part 707 Workplace substance abuse programs at DOE sites

Part 708 DOE contractor employee protection program

Part 745 Protection of human subjects

Part 781 DOE patent licensing regulations

Part 783 Waiver of patent rights

Part 835 Occupational Radiation Protection

Part 962 Byproduct material

Chapter X Department of Energy (General Provisions)

Part 1021 National Environmental Policy Act implementing procedures

Part 1022 Compliance with floodplain/wetlands environmental review requirements

Title 29 — Labor

Chapter IV Office of Labor — Management Standards, Department of Labor
Parts 401-459 Labor Management Standards
Chapter V Wage and Hour Division, Department of Labor

Parts 500-899

Regulations, Statements of General Policy or Interpretation Not Directly Related
to Regulations, Other Laws, and Garnishment of Earnings

Chapter XIV Equal Employment Opportunity Commission

Parts 1600-1691 Regulations for equal pay, affirmative action, discrimination guidelines
Chapter XVII Occupational Safety and Health Administration, Department of Labor
Part 1903 Inspections, citations and proposed penalties

Part 1904 Recording and reporting occupational injuries and illnesses

Part 1810 Occupational safety and health standards

Part 1913

Rules of agency practice and procedure concerning OSHA access to employee
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medical records

Part 1925 Safety and health standards for Federal service contracts
Part 1926 Safety and health regulations for construction
Part 1990 |dentification, classification, and regulation of potential occupational carcinogens

Title 36 - Parks, Forests, and Public Property

Chapter VI Advisory council on historic preservation

Part 800 Protection of historic and cultural properties
Chapter XHi National Archives and Records Administration
Part 1220 Federal Records; general

Part 1222 Creation and maintenance of federal records
Part 1228 Disposition of Federal records

Part 1230 Micrographic records management

Part 1232 Audiovisual records management

Part 1234 Electronic records management

Part 1236 Management of vital records

Title 40 — Protection of Environment

Chapter | Environmental Protection Agency
Subchapter C — Air Programs

Part 50 National primary and secondary ambient air quality standards
Part 51 Requirements for preparation, adoption, and submittal of implementation plans
Part 52 Approval and promulgation of implementation plans

Subpart A General provisions

Subpart A General provisions

Subpart A General provisions

Title 42 — Public Health

Part 84

| Approval of respiratory protective devices

Title 43 — Public Lands: Interior

Part 7

Protection of Archeological Resources

Title 44 — Emergency Management and Assistance

Chapter | Federal Emergency Management Agency
Subchapter D — Disaster Assistance
Part 351 Radiological emergency planning and preparedness

Title 48 — Federal Acquisition Regulations System

Chapter 1 Federal Acquisition Regulation
Subchapter H — Clauses and Forms
Part 52% Solicitation provisions and contract clauses
Part 53 Forms
Chapter 9 Department of Energy
Subchapter H — Clauses and Forms
Part 952 Solicitation provisions and contract clauses

Subchapter | — Agency Supplementary Regulations

Title 49 — Transportation

Subtitle A

Office of the Secretary of Transportation

Part 40

Procedures For Transportation Workplace Drug Testing Programs
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Subtitle B Other Regulations Relating to Transportation
Part 107 Hazardous Materials Program Procedures
Subchapter B - Oil Transportation
Part 130 Oil spill prevention and response plans
Subchapter C — Hazardous Materials Regulations
Part 171 General Information, Regulations, And Definitions
Part 172 Hazardous Materials Table, Special Provisions, Hazardous Materials
Communications, Emergency Response Information, And Training
Requirements
Part 173 Shippers — General requirements For shipments and packaging
Part 177 Carriage by public highway
Part 178 Specifications for packaging
Part 180 Continuing qualification and maintenance of packaging
Chapter Il Federal Highway Administration, Department of Transportation
Subchapter B — Federal Motor Carrier Safety Regulations
Part 382 Controlled Substances And Alcohol Use And Testing
Part 385 Safety Fitness Procedures
Part 387 Minimum Levels Of Financial Responsibility For Motor Carriers
Part 390 Federal Motor Carrier Safety Regulations; General
Part 399 Employee Safety And Health Standards
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