

**ATTACHMENT J.12**

**GOVERNMENT-FURNISHED SERVICES AND INFORMATION (GFS/I)**

Contract Section	Project	GFS/I
C.2.1	Transition	DOE will coordinate with the Contractor to provide access to information and facilities required to support transition of work.
C.2.1	Transition	DOE will coordinate with PHMC, MSC, TOC/TFC, RCC, PNNL, and Johnson Controls, Inc. (JCI) to provide Contractor access to information required to support transition of work;
C.2.1	Transition	DOE will require PHMC, MSC, RCC[?] and TOC/TFC contractors to assign existing subcontracts upon Contractor request;
C.2.2.3	PBS-11, Disposition Special Nuclear Material	DOE will provide the required number of 9975's (approximately 1000) necessary for the de-inventory of the 3013's by 1/23/09.
C.2.2.3	PBS-11, Disposition Special Nuclear Material	DOE will provide necessary NNSA resources and Safeguards Transporters (SGTs) for the de-inventory of the Unirradiated Fuel from the Plutonium Finishing Plant to complete de-inventory through 09/09.
C.2.2.3.1	PBS-11 - 3013 Container De-Inventory	DOE will provide necessary NNSA resources and Safeguards Transporters (SGTs) for de-inventory of the 3013s.
C.2.3.6	PBS-13, Transuranic Waste Certification	WIPP provides shipping resources and manages the schedule for transportation of these containers to WIPP. The schedule is variable and the number of shipments is controlled by DOE HQ on a complex-wide priority. Cost for shipment of TRU waste offsite is borne by the Carlsbad Field Office (CBFO).
C.3.2	ISMS	DOE will provide guidance on ISMS within 45 days following contract award.