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SECTION B 
 

 SUPPLIES OR SERVICES AND PRICES/COSTS 
 
 

B.1 TYPE OF CONTRACT – ITEMS BEING ACQUIRED 
 

This is a cost-plus-award-fee type contract for analytical services and testing at the 
222-S Laboratory on the Hanford Site.  The contractor shall furnish all personnel, 
facilities, equipment, material, supplies, and services (except as may be expressly set 
forth in this contract as furnished by the government) and otherwise do all things 
necessary for, or incident to, the performance of work as described in Section C, 
Performance Work Statement. The total performance period includes a ninety (90) 
day transition period, two-year base period, and three (3) 1-year option periods as 
shown below in the following individual Contract Line Items (CLINs): 

 
(a) CONTRACT TRANSITION: 
 
CLIN No.  Supplies or Services Estimated Cost  
 
01   Contract Transition   $99,214.53 (A009)  

  
CLIN 01 Description: 
The performance of CLIN 01 includes the total estimated costs for the contract 
transition period stated in Section F.1.  There is no base or award fee available for this 
CLIN. 
 
Funds Obligated to CLIN 01: 
 

Modification 
No Accounting and Appropriation Data 

Obligated 
Amount* 

N/A 01250 2010 34 421301 25200 1110909 0001481 0000000 0000000 000000 
$99,214.53  
(A009) (A015) 

 
* Subject to Section I Clause FAR 52.232-22 entitled, Limitation of Funds (APR 1984), 
the CLIN 01 value is estimated to be no more than $99,214.53 (A009)  The cumulative 
amount identified in this column is the total amount presently available for payment 
under this CLIN.        

 
(b)     BASE PERIOD:   

CLIN No.  Supplies or Services  Estimated Cost 
 
02 Analytical Services & Testing $18,348,491.32  
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CLIN 02 Description: 
The performance of CLIN 02 includes the total estimated costs for the performance 
period stated in Section F.1 and the total award fee that can be earned (less any 
adjustment made in accordance with Section B Clause DEAR 952.223-77 Conditional 
Payment of Fee and Section H Clause Key Personnel).   
 
The total available award fee for this CLIN is $1,355,799.75.  There is no base fee for 
this CLIN. The award fee for this CLIN shall be awarded upon the unilateral 
determination of DOE's fee determination official (FDO) that an award fee has been 
earned. The unilateral decision is made solely at the discretion of the government. 
This determination shall be based upon the FDO's evaluation of the Contractor's 
performance, as measured against the evaluation criteria set forth in the award fee 
plan. Provisional payment of a proportional monthly amount equivalent of an amount 
up to 50% of the available award fee for this CLIN may be permitted. 
 
Immediately upon the FDO’s final determination of the award fee for the evaluation 
period, the Contractor may invoice any fee amount not previously paid or must repay 
any excess amount paid.  Any unearned award fee from this CLIN shall not be eligible 
to be earned in any other CLINs. 
 
Funds Obligated to CLIN 02:  (A031) 
 

Modification No. Accounting and Appropriation Data     Obligation Amount* 

A000 01250 2010 34 421301 25200 1110909 0001481 0000000 
0000000 000000 (A015) 

$900,775.91 
(M009) 

A002 01250 2010 34 421601 25200 1110849 0001525 0421398  $24,000.00    

A003 1250 2010 34 421601 25200 1110849 0001525 041398    $76,000.00 

A003 890251 2010 34 421301 61000000 25200 1110909 0001481  $4,000,000.00 

A003 01250 2034 421601 25200 1110849 0001525 041398  $100,000.00 

A004 01250 2010 34 422100 61000000 25200 1110843 0001524   $309,604.00   

A005 01250 2010 34 421301 25200 1110909 0001481 0000000 
0000000 000000 (A015) 

$1,000,000.00 

A006 01250 2010 34 421301 25200 1110909 0001481 0000000 
0000000 000000 (A015) 

$960,000.00 

A010 01250 2010 34 421301 61000000 25200 1111412 0004263 $243,558.69 

A011 01250 2010 34 421301 61000000 25200 1110909 0001481 $1,125,886.00 

A016 01250 2010 34 421301 25200 1110909 0001481 0000000 
0000000 000000 

$370,523.83 

A016 01250 2010 34 421301 25200 1110676 0004022 0000000 
0000000 000000 

$3,155.93 

A017 01250 2010 34 421301 25200 1110909 0001481 0000000 
0000000 000000 

$850,000.00 

A019 01250 2011 34 421301 25200 1110909 0001481 0000000 
0000000 000000 

$500,000.00 

A019 01250 2010 34 421301 25200 1110909 0001481 0000000 
0000000 000000 

$9.56 

A021 01250 2011 34 421301 25200 1110909 0001481 0000000 
0000000 000000 

$866,000.00 
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A022 01250 2011 34 421601 25200 1110849 0001525  $65,985.00 

A022 01250 2011 34 421601 25200 1110842 0001522 (A025)  $132,488.00 

A022 01250 2011 34 421601 25200 1110820 0001520  $3,810.00 

A023 01250 2011 34 421301 25200 1110909 0001481 0000000 
0000000 000000 

$500,000.00 

A024 01250 2011 34 421301 25200 1110909 0001481 0000000 
0000000 000000 

$1,500,000.00 

029  $711,120.29 

030 01250 2011 34 421301 25200 1110909 0001481 0000000 
0000000 

$500,000.00 

031 01250 2011 034 421301 25200 1110909 0001481 0000000 
0000000 

$400,000.00 

TOTAL  $14,386,598.59 
 
 

* Subject to Section I Clause FAR 52.232-22 entitled, Limitation of Funds (APR 1984), 
the CLIN 02 value is estimated to be no more than $ 19,704,291.07 (including Award 
Fee).  The cumulative amount identified in this column is the total amount presently 
available for payment under this CLIN.  
   

 
(c) OPTION PERIOD I: 
 
CLIN No.  Supplies or Services  Estimated Cost  
 
03 Analytical Services & Testing $8,792,105.91 

   
CLIN 03 Description: 
 
The performance of CLIN 03 includes the total estimated costs for the performance 
period stated in Section F.1 and the total award fee that can be earned (less any 
adjustment made in accordance with Section B Clause DEAR 952.223-77 Conditional 
Payment of Fee and Section H Clause Key Personnel).   
 
The total available award fee for this CLIN is $653,444.36.  There is no base fee for 
this CLIN. The award fee for this CLIN shall be awarded upon the unilateral 
determination of DOE's fee determination official (FDO) that an award fee has been 
earned. The unilateral decision is made solely at the discretion of the government. 
This determination shall be based upon the FDO's evaluation of the Contractor's 
performance, as measured against the evaluation criteria set forth in the award fee 
plan. Provisional payment of a proportional monthly amount equivalent of an amount 
up to 50% of the available award fee for this CLIN may be permitted. 
 
Immediately upon the FDO’s final determination of the award fee for the evaluation 
period, the Contractor may invoice any fee amount not previously paid or must repay 
any excess amount paid.  Any unearned award fee from this CLIN shall not be eligible 
to be earned in any other CLINs. 
 
Funds Obligated to CLIN 03: 
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Modification No.  Accounting and Appropriation Data    Obligation Amount* 
 

To be inserted at the time of option exercise 
 
* Subject to Section I Clause FAR 52.232-22 entitled, Limitation of Funds (APR 1984), 
the CLIN 03 value is estimated to be no more than $ To be inserted at the time of 
option exercise (including Award Fee).  The cumulative amount identified in this 
column is the total amount presently available for payment under this CLIN. It is 
estimated this amount will cover performance through To be inserted at the time of 
option exercise. 
 
(d)      OPTION PERIOD II: 

 
CLIN No.  Supplies or Services  Estimated Cost 
 
04 Analytical Services & Testing $9,047,267.30     

   
CLIN 04 Description: 
 
The performance of CLIN 04 includes the total estimated costs for the performance 
period stated in Section F.1 and the total award fee that can be earned (less any 
adjustment made in accordance with Section B Clause DEAR 952.223-77 Conditional 
Payment of Fee and Section H Clause Key Personnel).   
 
The total available award fee for this CLIN is $670,795.34.  There is no base fee for 
this CLIN. The award fee for this CLIN shall be awarded upon the unilateral 
determination of DOE's fee determination official (FDO) that an award fee has been 
earned. The unilateral decision is made solely at the discretion of the government. 
This determination shall be based upon the FDO's evaluation of the Contractor's 
performance, as measured against the evaluation criteria set forth in the award fee 
plan. Provisional payment of a proportional monthly amount equivalent of an amount 
up to 50% of the available award fee for this CLIN may be permitted. 
 
Immediately upon the FDO’s final determination of the award fee for the evaluation 
period, the Contractor may invoice any fee amount not previously paid or must repay 
any excess amount paid.  Any unearned award fee from this CLIN shall not be eligible 
to be earned in any other CLINs. 
 
Funds Obligated to CLIN 04: 
 
Modification No.  Accounting and Appropriation Data    Obligation Amount* 
 

To be inserted at the time of option exercise 
 
* Subject to Section I Clause FAR 52.232-22 entitled, Limitation of Funds (APR 1984), 
the CLIN 04 value is estimated to be no more than $ To be inserted at the time of 
option exercise (including Award Fee).  The cumulative amount identified in this 
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column is the total amount presently available for payment under this CLIN. It is 
estimated this amount will cover performance through To be inserted at the time of 
option exercise. 
 
(e)   OPTION PERIOD III: 

 
CLIN No.  Supplies or Services  Estimated Cost 
 
05   Analytical Services & Testing $9,031,857.31    
  

CLIN 05 Description: 
 
The performance of CLIN 05 includes the total estimated costs for the performance 
period stated in Section F.1 and the total award fee that can be earned (less any 
adjustment made in accordance with Section B Clause DEAR 952.223-77 Conditional 
Payment of Fee and Section H Clause Key Personnel).   
 
The total available award fee for this CLIN is $669,747.46.  There is no base fee for 
this CLIN. The award fee for this CLIN shall be awarded upon the unilateral 
determination of DOE's fee determination official (FDO) that an award fee has been 
earned. The unilateral decision is made solely at the discretion of the government. 
This determination shall be based upon the FDO's evaluation of the Contractor's 
performance, as measured against the evaluation criteria set forth in the award fee 
plan. Provisional payment of a proportional monthly amount equivalent of an amount 
up to 50% of the available award fee for this CLIN may be permitted. 
 
Immediately upon the FDO’s final determination of the award fee for the evaluation 
period, the Contractor may invoice any fee amount not previously paid or must repay 
any excess amount paid.  Any unearned award fee from this CLIN shall not be eligible 
to be earned in any other CLINs. 
 
Funds Obligated to CLIN 05: 
 
Modification No.  Accounting and Appropriation Data    Obligation Amount* 
 

To be inserted at the time of option exercise 
 
* Subject to Section I Clause FAR 52.232-22 entitled, Limitation of Funds (APR 1984), 
the CLIN 05 value is estimated to be no more than $ To be inserted at the time of 
option exercise (including Award Fee).  The cumulative amount identified in this 
column is the total amount presently available for payment under this CLIN. It is 
estimated this amount will cover performance through To be inserted at the time of 
option exercise. 

 

(f) ARRA ANALYTICAL SERVICES AND TESTING  (A001) 
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CLIN No.           Supplies or Services     Estimated Cost 

   06                  PRC ARRA Analytical Services & Testing  TO BE DETERMINED 
 
CLIN 06 Description: 
 
The performance of CLIN 06 includes the total estimated costs for the performance period 
from January 3, 2010 through January 2, 2012.  The total fee that can be earned (less 
any adjustment made in accordance with Section B Clause DEAR 952.223-77 Conditional 
Payment of Fee and Section H Clause Key Personnel), for this CLIN, is $334,374.00 
(M018). 
 

ARRA Project Cost Fee Total 

K East Reactor 
(1111330) 

$173,047.90 $10,031.22 $183,079.12 

Balance of Site 
(1111329) 
(Modification 026) 

1,846,132.55 120,374.64 1,966,507.19 

PFP Demo 
(1111328) 
(Modification 026) 

3,132,589.20 203,968.14 3,336,557.34 

Total $5,151,769.65 $334,374.00 $5,486,143.65 

 
 
Funds Obligated to CLIN 06: 

$5,486,143.65 is obligated to CLIN 06 as follows: 

 

Type of Funding Line of Accounting 
Obligated 
Amount 

ARRA PRC RL-11 
06049 2009 34 421601 25200 1111328 2002140 0000000 0000000 000000 
(A015) $2,901,000.00  

ARRA PRC RL-11 
06049 2009 34 421601 25200 1111328 2002140 0000000 0000000 000000 
(A015) $435,557.34  

ARRA PRC RL-40 
06049 2009 34 421601 25200 1111329 2002140 0000000 0000000 000000 
(A015) $996,000.00  

ARRA PRC RL-40 
06049 2009 34 421601 25200 1111329 2002140 0000000 0000000 000000 
(A015) $970,507.19  

ARRA PRC RL-41 
06049 2009 34 421601 25200 1111330 2002140 0000000 0000000 000000 
(A015) $183,079.12  

  TOTAL $5,486,143.65  

 

The contractor shall not incur any costs in excess of this amount. 
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B.2    DEAR 952.223-77 - CONDITIONAL PAYMENT OF FEE, PROFIT, OR INCENTIVE 
(JAN 2004)  

(a) General. 

 (1) The payment of fee or profit (i.e., award fee, fixed fee, and incentive fee or 
profit) under this contract is dependent upon the contractor’s compliance with the 
terms and conditions of this contract relating to the protection of worker safety and 
health (WS&H), including compliance with applicable law, regulation, and DOE 
directives. The term “contractor” as used in this clause to address failure to comply 
shall mean “contractor or contractor employee.” 

(2) In addition to other remedies available to the Federal Government, if the 
contractor fails to comply with the terms and conditions of this contract relating to 
the protection of worker safety and health, the contracting officer may unilaterally 
reduce the amount of fee or profit that is otherwise payable to the contractor in 
accordance with the terms and conditions of this clause. 

(3) Any reduction in the amount of fee or profit earned by the contractor will be 
determined by the severity of the contractor’s failure to comply with contract terms 
and conditions relating to worker safety and health pursuant to the degrees 
specified in paragraph (c) of this clause.  

(b) Reduction Amount. 

 (1) If in any period (see 48 CFR 952.223-77)(b)(2)) it is found that the contractor has 
failed to comply with contract terms and conditions relating to the protection of worker 
safety and health, the contractor’s fee or profit of the period may be reduced. Such 
reduction shall not be less than 26% nor greater than 100% of the total fee or profit 
earned for a first degree performance failure, not less than 11% nor greater than 25% for 
a second degree performance failure, and up to 10% for a third degree performance 
failure. The contracting officer must consider mitigating factors that may warrant a 
reduction below the specified range (see 48 CFR 923.7001(b)). The mitigating factors 
include, but are not limited to, the following: 

(i) Degree of control the contractor had over the event or incident. 

(ii) Efforts the contractor had made to anticipate and mitigate the possibility of the 
event in advance. 

(iii) Contractor self-identification and response to the event to mitigate impacts and 
recurrence. 

(iv) General status (trend and absolute performance) of protecting WS&H and 
compliance in related areas. 
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(v) Contractor demonstration to the Contracting Officer’s satisfaction that the 
principles of industrial WS&H standards are routinely practiced (e.g., Voluntary 
Protection Program Star Status). 

(vi) Event caused by "Good Samaritan" act by the contractor (e.g., offsite 
emergency response). 

(vii) Contractor demonstration that a performance measurement system is routinely 
used to improve and maintain WS&H performance (including effective resource 
allocation) and to support DOE corporate decision-making (e.g., policy, WS&H 
programs). 

(viii) Contractor demonstration that an Operating Experience and Feedback 
Program is functioning that demonstrably affects continuous improvement in 
WS&H by use of lessons-learned and best practices inter- and intra-DOE sites. 

(2)(i) Except in the case of performance based firm-fixed-price contracts (see 
paragraph (b)(3) below), the contracting officer, for purposes of this clause, will at 
the time of contract award, or as soon as practicable thereafter, allocate the total 
amount of fee or profit that is available under this contract to equal periods of 
[insert 6 or 12] months to run sequentially for the entire term of the contract (i.e., 
from the effective date of the contract to the expiration date of the contract, 
including all options). The amount of fee or profit to be allocated to each period 
shall be equal to the average monthly fee or profit that is available or otherwise 
payable during the entire term of the contract, multiplied by the number of months 
established above for each period.  

(ii) Under this clause, the total amount of fee or profit that is subject to reduction in 
a period in which a performance failure occurs, in combination with any reduction 
made under any other clause in the contract that provides for a reduction to the fee 
or profit, shall not exceed the amount of fee or profit that is earned by the 
contractor in the period established pursuant to paragraph (b)(2)(i) of this clause.  

(3) For performance-based firm-fixed-price contracts, the contracting officer will at the 
time of contract award include negative monetary incentives in the contract for contractor 
violations relating to the protection of worker safety and health. 

(c) Protection of Worker Safety and Health. Performance failures occur if the contractor 
does not comply with the contract’s WS&H terms and conditions, which may be included 
in the DOE approved contractor Integrated Safety Management System (ISMS). The 
degrees of performance failure under which reductions of fee or profit will be determined 
are:  

(1) First Degree: Performance failures that are most adverse to WS&H or could threaten 
the successful completion of a program or project. For contracts including ISMS 
requirements, failure to develop and obtain required DOE approval of WS&H aspects of 
an ISMS is considered first degree. The Government will perform necessary review of the 
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ISMS in a timely manner and will not unreasonably withhold approval of the WS&H 
aspects of the contractor’s ISMS. The following performance failures or performance 
failures of similar import will be deemed first degree:  

(i) Type A accident (defined in DOE Order 225.1A). 

(ii) Two Second Degree performance failures during an evaluation period. 

(2) Second Degree: Performance failures that are significantly adverse to WS&H. They 
include failures to comply with approved WS&H aspects of an ISMS that result in an 
actual injury, exposure, or exceedence that occurred or nearly occurred but had minor 
practical long-term health consequences. The following performance failures or 
performance failures of similar import will be considered second degree:  

(i) Type B accident (defined in DOE Order 225.1A). 

(ii) Non-compliance with approved WS&H aspects of an ISMS that results in a near 
miss of a Type A or B accident. A near miss is a situation in which an inappropriate 
action occurs, or a necessary action is omitted, but does not result in an adverse 
effect.  

(iii) Failure to mitigate or notify DOE of an imminent danger situation after 
discovery, where such notification is a requirement of the contract. 

(3) Third Degree: Performance failures that reflect a lack of focus on improving WS&H. 
They include failures to comply with approved WS&H aspects of an ISMS that result in 
potential breakdown of the contractor’s WS&H system. The following performance failures 
or performance failures of similar import will be considered third degree: 

(i) Failure to implement effective corrective actions to address deficiencies/non-
compliance documented through external (e.g., Federal) oversight and/or reported 
per DOE Order 232.1A requirements, or internal oversight of DOE O 440.1A 
requirements. 

(ii) Multiple similar non-compliances identified by external (e.g., Federal) oversight 
that in aggregate indicate a significant WS&H system breakdown. 

(iii) Non-compliances that either have, or may have, significant negative impacts to 
workers that indicate a significant WS&H system breakdown. 

(iv) Failure to notify DOE upon discovery of events or conditions where notification 
is required by the terms and conditions of the contract. 
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B.3   AWARD FEE ADJUSTMENTS 
 

Should the anticipated scope per fiscal year increase or decrease the estimated cost by 
an estimated 10% or greater from the scope as priced in the contract for that year, the 
Contractor and Government will enter into good faith negotiations to revise the award fee 
pool for that period (and subsequent years as may be appropriate) accordingly. 
 
B.4    FINAL FEE DETERMINATION 
 

(a)  Upon successful completion of work as specified in Section C, the Contracting Officer 
shall determine the total fee earned by the Contractor consistent with the award fee plan, 
and any reductions made under any other clause of the contract.  If the amount of the 
total fee earned is less than the total amount of all fee payments previously made to the 
Contractor, the Contractor shall reimburse DOE the difference.  The difference is subject 
to FAR Clause 52.232-17, Interest (JUN 1996).  If the amount of total fee earned is more 
than the total amount of all prior fee payments previously made to the Contractor, DOE 
shall pay the Contractor the difference. 

(b)  Termination.  If this contract is terminated in its entirety, fee shall be payable to the 
Contractor consistent with paragraph (a) above.  Nothing in this paragraph shall limit or 
restrict the application of FAR Clause 52.249-6, Termination (Cost-Reimbursement). 

 

B.5     OPTIONS 
 

(a) The Government may unilaterally exercise the Option Periods in accordance with 
FAR 52.217-9.The Government reserves the unilateral right to extend the period of 
performance through the exercise of Option Periods I, II and III.  

 
(b)   The Contracting Officer will provide written preliminary notice in accordance with the 
        clause entitled 52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT  
        (MAR 2000). 
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DEPARTMENT OF ENERGY 
 

OFFICE OF RIVER PROTECTION 
 

222-S LABORATORY ANALYTICAL SERVICES & TESTING 
 

PERFORMANCE WORK STATEMENT (PWS) 

 

C.1   BACKGROUND 

The scope of this contract is to perform the Analytical Services production 
functions of receiving, handling, analyzing, storing samples, performing special 
tests and reporting the results of these analyses and tests to the contractors of 
Department of Energy Offices at the Hanford Nuclear Site near Richland, 
Washington.  These functions will be performed through a contract with the DOE 
Office of River Protection at the 222-S Laboratory complex located in the 200 
West Area of Hanford. These services support cleanup and closure of the 
Hanford site and are a critical activity in achieving closure goals of all Hanford 
projects. This scope may also include other DOE work supporting scientific 
research and other DOE sites. 
 
This work will be performed using facilities and infrastructure which are owned by 
DOE and maintained by DOE’s Tank Operations Contractor (TOC) using work 
processes and work behavior that meets overall Hanford site program 
requirements. The Contractor shall interface with the TOC, customers and 
managers of these programs in a manner so that the overall Hanford programs 
and objectives are consistent among all prime contractors. This requires close 
coordination with customers and the TOC facility and infrastructure provider.  
 
The 222-S Laboratory has an existing work force that is trained and qualified to 
perform the type work described in this PWS. In accordance with the contractor 
human resources clauses found in Section H of the contract, the Contractor shall 
give a first preference in hiring for vacancies in non-managerial positions under 
this Contract to Incumbent Employees for the performance of the requirements 
stated in this PWS. 
 
Due to pending litigation regarding receipt of off-site waste at the Hanford site, 
the Contractor shall not use laboratory facilities or services off the Hanford Site 
without advance coordination with and written approval from DOE and its legal 
counsel.  Additionally, no such DOE approval shall be granted for this scope 
unless the Contractor demonstrates that all other requirements can be met, e.g. 
contract, packaging, shipping, schedule, etc. 
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The Contractor shall perform all work in accordance with existing applicable laws 
and regulations, court orders, settlement agreements, applicable permits, and 
good practice consistent with safety and quality in the laboratory. 

 
C.2  SCOPE 

C.2.1 Contract Transition  

a. During the transition period, as specified in the clause in Section F entitled 
“Period of Performance,” the Contractor shall perform those activities that 
are necessary to transition work from the incumbent contractor in a 
manner that (1) assures that all work for which the Contractor is 
responsible under the contract is continued without disruption; (2) provides 
for an orderly transfer of resources, responsibilities, and accountability 
from the incumbent contractor; and (3) provides for the ability of the 
Contractor to perform the work in an efficient, effective, and safe manner.  
The Contractor is responsible for providing all necessary personnel and 
logistical support (office space, computers, telephone, etc.) during the 
transition period, unless specifically directed otherwise by the Contracting 
Officer. 

b. The Contractor shall submit a transition plan and budget to the 
Contracting Officer for approval within five working days after award of the 
contract.  Within five days after contract award, the Contracting Officer will 
provide the Contractor a list of all incumbent personnel. The plan shall 
include a schedule of major activities, and address at a minimum: 

i. Communication process among DOE, the incumbent 222-S 
Contractor, assigned subcontractors, incumbent employees, other 
Hanford contractors, and site tenants;  

ii. Identification of key transition issues and milestones;  

iii. Identification of a transition team (inclusive of consultants and 
teaming members, if any);  

iv. Integration of work packages (direct and indirect) and budgets from 
incumbent contractors;  

v. Approach to minimizing impacts on continuity of operations;  

vi. Assumption of the laboratory operations;  

vii. Human resource management;  

viii. Implementation plan for the existing or proposed data systems 
identified in Section C.2.3.5;  

ix. Development of all interface control documents identified in Section 
C.2.3.5; and 
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x. Assumption of permits, applications, licenses, and other regulatory 
documents  

c. After completion of the transition activities contained in the approved 
transition plan and such other transition activities as may be authorized or 
directed by the Contracting Officer, the Contractor shall notify the 
Contracting Officer in writing that it is ready to assume full responsibility 
for the work.  Upon written approval from the Contracting Officer, the 
Contractor shall assume full responsibility for the work the day after the 
end of the transition period specified in Section F. 

 
C.2.2 Laboratory Operations 

a. The contractor shall annually perform approximately 15,000 inorganic, 
organic and radionuclide analyses. This number of analyses includes 
analyses for blanks, calibrations, equipment checks and actual samples 
analyzed. The sample analyses shall be performed on approximately 
2,000 intermediate to high level radioactive and/or hazardous samples 
received from multiple locations and entities on the Hanford site. Samples 
received into the hot cell may be 300 Rad/hr, with a significant part of that 
from gamma radiation.  Those high rad samples are diluted so that they 
can be analyzed in a ventilation hood. See Attachment 1, Required 
Laboratory Processes and Analyses, for the specific required capabilities. 

 
ESTIMATED ARRA WORK TO BE PERFORMED (A001) 
The following estimated work shall be performed in accordance with the 
rules and regulations under the American Recovery and Reinvestment Act 
of 2009, Pub. L. 1115 (Recovery Act). 

ARRA PROJECTS 

TOTAL 
ESTIMATED 
NUMBER OF 

ARRA SAMPLES 

K East Reactor (M013) 50 

Balance of Site (RL 40 ARRA) 180 

PFP Demo (RL 11 ARRA)  296 

 

b. Analysis results shall be reported to meet customer's specified needs.   
Different methodologies for Required Data Reporting are as follows: 

i. Full Data Package including raw data, Data Summary Reports with 
Method Detection Limits (MDL) and qualifiers, Quality Assurance 
(QA) data. 

ii. Summary Data Package including Data Summary Reports with 
MDL 
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iii. Summary Data Package with QA and Data  Upload including Data 
Summary Reports with MDL,  QA qualifiers, and defined electronic 
deliverables 

c. Sample analysis shall be performed by the Contractor’s trained and 
qualified workforce in accordance with approved procedures, using 
appropriate test and handling equipment provided by DOE (see Section 
C.3 below). The currently installed Laboratory Information and 
Management System (LIMS) shall be used for sample tracking, records 
and data gathering and reporting. 

d. Future capabilities are expected to change little.  Monthly work loads are 
expected to vary widely from 15% utilization to 125% utilization.  Utilization 
in this case relates to the amount of time that analytical personnel are 
engaged in hands-on sample analysis work. 

e. The Contractor shall plan analytical work using priorities from Customers, 
receive samples which are usually highly radioactive, prepare them for 
analysis, record and track all sample and related waste materials, perform 
the analyses using necessary quality control and quality assurance, report 
the results and archive material as required by the customer. Daily 
interaction between the Contractor and other DOE prime contractors shall 
occur to set priorities, work loads and define required testing analyses for 
samples. The schedule for delivery, by the TOC, of samples to be 
analyzed is often affected by weather and unanticipated maintenance or 
operational issues.  That, in combination with needed short turn around 
times, often causes the Contractor react using overtime or weekend work. 

f. Customers at times will require special tests and the Contractor is 
responsible for providing assistance in developing those test methods and 
then performing them in the lab.  Customers consist of DOE prime 
contractors who perform program activities primarily at the Hanford site 
and may include some work from other DOE sites and DOE research. 
When planning the Contractor shall use the priorities and analytical data 
needs of customers to manage the laboratory workload in accordance with 
those needs. In addition, the Contractor shall use planning to establish 
readiness to perform new analyses, testing or infrequent analyses when 
these are defined by the customers. 

g. Hot cell operations are an essential and unique part of the work.  The 
operations typically range from receipt of samples from Hanford highly 
radioactive waste tanks, conversion to more dilute samples, tracking and 
maintaining inventory of samples.  These operations shall be conducted 
by trained personnel in accordance with approved detailed procedures 
and must meet safety and regulatory requirements as specified in the 
contract. 

h. The technical work scope is generally considered to be grouped into the 
following activities: 
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i. Organic analysis 

ii. Inorganic analysis 

iii. RadChem analysis 

iv. Preparation of standards 

However, this grouping is not mandatory and may be managed in any 
combination or divisions. 

 
C.2.3 Business Services 

 
C.2.3.1 Project Management 

 

a. The Contractor shall prepare a Project Management Plan (PMP) 
describing the approach for managing and controlling the project.  The 
PMP shall be submitted for DOE approval and shall include two distinct 
sections: the description of the Project Control System and the Project 
Baseline. Upon approval of the PMP by the Contracting Officer, the 
Contractor shall fully implement the Project Control System.  The 
description of the Project Control System shall articulate the management 
processes and controls utilized to manage and control work, complete 
Contract requirements, and meet the requirements of the American 
National Standards Institute/ Electronic Industry Association Standard 
748, Earned Value Management Systems.  

b. The Contractor shall provide a reporting system capable of management 
information in the form of electronic databases and shall report program 
performance and earned value on the technical work, schedule, funds and 
cost profile. The Contractor shall provide annual projections by 
Government fiscal year for labor and equipment needs. The Contractor’s 
databases and reporting shall be available to DOE-ORP no later than 10 
working days after the close of the reporting period, to be established at 
time of award. 

c. The Contractor shall provide the information necessary to support DOE-
ORP and other site contractors in the preparation of reports required by 
regulatory agreements, such as, the Hanford Federal Facility Agreement 
and Consent Order (also known as the Tri-Party Agreement (TPA)) and 
legislative mandates or DOE Headquarters required specific data (e.g., 
Integrated Planning and Budgeting System (IPABS)), which must be 
supported by the reporting system. 

d. Deleted (M008) 

e. The Contractor shall comply with all applicable permits as specified in 
Section J. 
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C.2.3.2 Training 
 

The Contractor is responsible for establishing, implementing and maintaining a 
training program and shall provide trained and qualified personnel to perform the 
services described herein.  The training program shall be in accordance with 
DOE Orders for nuclear facility operations. 

 
C.2.3.3 Environment, Safety, Health & Quality Assurance (ESH&Q) 

 

a. 222-S Laboratory Analytical Services and this contract support a mission 
of accelerated closure. The nature of this contract along with the financial 
incentives such as those for accelerated completion or for cost 
effectiveness should never compromise or impede implementation of the 
Integrated Safety Management (ISM) System and ESH&Q compliance. 
The Contractor shall establish a single project wide ISM system, in 
compliance with the Section I clause, DEAR 952.223-71 Integration of 
Environment, Safety and Health into Work Planning and Execution, and 
Section B clause DEAR 952.223-77 Conditional Payment of Fee, Profit or 
Incentives. The Contractor shall submit to the Contracting Officer for 
approval the integrated safety management system description 90 days 
after contract award. Until DOE approves this system, the Contractor must 
use the existing Integrated Safety Management system descriptions. 
Consistent with the ISMS clause, the Contractor will be provided guidance 
on the preparation, review, and approval of the Contractor’s ISMS within 
15 days following contract award. 

b. The Contractor shall: 

i. Establish a structured approach to planning and control of work 
including identification, management and implementation of 
ESH&Q standards and requirements appropriate for the work to be 
performed and for controlling related hazards, while facilitating the 
effective and efficient delivery of work. The contractor shall 
implement the requirements identified in the Section I clause 
970.5204-2(c) entitled, Laws, Regulations and DOE Directives. The 
contractor is encouraged to follow the above DEAR clause to tailor 
the requirements. 

ii. Assist the TOC to track and address environmental compliance 
issues and implement requirements (including but not limited to 
permitting, environmental reporting, Consent Decrees, Tri-Party 
Agreement reporting/management, pollution prevention, waste 
minimization). 

iii. Establish coordinated annual integrated environment, safety and 
health performance objectives, measures, and commitments with 
the TOC for the 222-S Complex. 
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iv. Submit to DOE for approval within 90 days of contract 
implementation a Quality Assurance Program (QAP) Plan in 
accordance with DOE O 414.1C and 10 CFR 830 Subpart “A” and 
in compliance with the site-wide Hanford Analytical Services Quality 
Assurance Requirements Document (HASQARD) found at: 
http://www.hanford.gov/anserv/hasqa.html.  The Contractor shall 
accept and implement the existing QAP until the contractor’s QAP 
is approved and implemented.  The Contractor’s QAP shall 
implement, as part of the implementation standard, Parts I and II of 
the American Society of Mechanical Engineer’s (ASME) Nuclear 
Quality Assurance 1, 2004 (NQA-1, 2004).  ASME NQA Facility 
Applications is the national consensus standard for the TOC 
workscope implementing QA Criteria of 10 CFR 830 Subpart A and 
DOE O 414.1C. The Contractor shall implement Parts I and II of the 
NQA-1, 2004 standard and indicate and implement within the QAP 
those portions of NQA-1, 2004 Parts III and IV that are applied to 
the Contractor’s workscope.  If additional standards are required to 
address unique/specific work activities, the standards shall be 
identified within the Contractor’s QAP.    

 
C.2.3.4 Safeguards & Security 

 

a. The contractor will be custodian for accountable quantities of category IV 
nuclear material.  The contractor shall: 

i. Ensure appropriate levels of protection against unauthorized 
access; theft, diversion, loss of custody of accountable Nuclear 
Material (NM) or Special Nuclear Material (SNM); theft of 
Government property; and other hostile acts that may cause 
unacceptable adverse impacts on national security or the health 
and safety of DOE or contractor employees, the public, or the 
environment. 

ii. Prepare a Material Control & Accountability (MC&A) Plan in 
accordance with DOE Order DOE O 474.1A for MC&A. 

b. A site-wide nuclear materials safeguard and security program has been 
developed and approved by DOE.  The contractor shall develop their own 
program that complies with the site-wide program. 

c. A nuclear safety program implementing a Documented Safety 
Assessment (DSA) as specified in Section J, has been established as well 
as safety management programs identified in the DSA.  The Contractor 
shall develop procedures to comply with facility safety requirements. 

d. The 222-S lab has an approved technical authorization basis, HNF-12125 
dated July 2003, that establishes controls for operations so that safety of 

http://www.hanford.gov/anserv/hasqa.html
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the public and workers is maintained.  The Contractor shall comply with 
this program and associated safety management programs. 

e. The Contractor shall prepare and submit a Radiation Protection Program 
Plan (RPPP) that complies with the TOC’s approved Radiation Protection 
Plan. 

 
C.2.3.5 Hanford Site Services Interface Management 

 

a. The Contractor may provide services to or receive services from other 
Hanford Site U.S. Department of Energy (DOE) prime contractors in 
performance of the scope of this Contract.  The purpose of the Section J 
Attachment entitled, Hanford Site Services and Interface Requirements 
Matrix (Matrix) is to identify the service provider and the associated, 
general interface obligations.  The Matrix is not an all-inclusive listing of 
services that may be required or provided, however all services provided 
to another contractor shall fall within the scope of the provider’s contract. 

b. Services are identified in each Contract (see Section J Attachment 
entitled, Hanford Site Services and Interface Requirements Matrix) as 
either "Mandatory,” or "Optional" for use by Hanford Site customers, 
including DOE and/or Site contractors and their subcontractors. 

i. “Mandatory” services are provided by the identified service provider 
to all users at the start of contract performance.  If, for any reason, 
a service provider of a mandatory service cannot provide the 
required service to meet the requesting contractors’ needs, the 
requesting contractor must obtain Contracting Officer approval, 
prior to obtaining the services from any other source.  

ii. “Optional” services are services that have been historically 
discretionary and are considered non-compulsory at the time of 
Contract award.  

c. All “Information” interfaces (see Section J Attachment entitled, Hanford 
Site Services and Interface Requirements Matrix) are Mandatory. 

d. The Contractor shall provide input to the Mission Support Contractor 
(MSC) to facilitate MSC’s development and maintenance of the Hanford 
Site Interface Management Plan.  As part of this Plan, the Contractors 
shall include controlling agreements (e.g., Memoranda of Agreement) 
establishing effective control of interfaces and terms for the provision of 
services.  At a minimum, controlling agreements shall define:  

i. The interface and/or the services work request elements, and 
service levels (quantity and delivery rates); 
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ii. If applicable, the method and timing for charging costs associated 
with the service and the payment methods; and target performance 
measures for meeting required service levels; 

iii. Decision process and a rigorous dispute resolution process; and 

iv. Clear delineation of roles, responsibilities, accountabilities, and 
authorities. 

e. Reserved. 

f. Hanford Site Contractors shall, with coordination and adequate 
preparation, allow service-providing Contractors access to facilities to 
perform the service. 

g. The Contractor shall coordinate with other contractors to establish 
a protocol for performing work within a nuclear facility that the Contractor 
is responsible for, or to perform work that affects the safety basis of a 
nuclear facility that the Contractor is responsible for.  The Contractor shall 
provide all facility safety authorization basis and nuclear safety 
requirements that the other contractor will be responsible to comply with.  
The Contractor retains full responsibility for all workscope within the 
facilities assigned to the Contractor under this Contract. 

h. In cooperation with the MSC and the TOC, the Contractor shall provide 
input to the MSC for the annual update of the Matrix through the annual 
Infrastructure and Services Alignment Plan (ISAP) revision and Matrix 
update process.   

If any Hanford Site contractor believes it is in DOE’s best interest to 
change a “Mandatory” service to “Optional” so that it may be self-
performed by the requestor or procured from a different source, the 
Contractor shall propose this change through the annual ISAP revision 
and Matrix update process.  A written justification shall be provided 
showing how the change is in the best interest of the Government and 
include the impacts to users and the provider.  If, at the unilateral 
discretion of the Contracting Officer, the decision is made to implement 
the proposed change, the change will not take effect until the Contractor 
receives Contracting Officer direction to implement the change.  
Contracting Officer rejection or delay of a proposed change shall not be 
the basis for a Request for Equitable Adjustment (REA) or subject to the 
Section I Clause entitled, FAR 52.233-1, Disputes.  

i. Fee-for-Service providers shall provide to DOE and make available to the 
user an adequate basis for liquidation of the charge for usage-based, 
“Mandatory” services.  Service rates will be developed based upon 
customer-projected usage. 

j. Contractors retain the responsibility to reach agreement on interfaces and 
for the appropriate delivery of services.  The Government makes no 
guarantees or warranties regarding the delivery of services, and services 
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between contractors shall not constitute government-furnished services or 
government-furnished information.  The Government shall not be held 
responsible for the delivery or non-delivery of services between Hanford 
Site contractors.  Contractors shall attempt to resolve any disputes 
regarding service interfaces and the provision of services among 
themselves.  If contractors are unable to achieve a timely resolution of 
issues between themselves regarding interfaces or the appropriate 
delivery of services, contractors may seek direction from the Contracting 
Officer.  To the extent contractors attempt to litigate disputes between 
themselves regarding interfaces or the appropriate delivery of services, all 
costs associated with such litigation shall be unallowable under this 
Contract. 

k. The Contractor shall provide updates to the following Hanford Site Data 
Systems (A007): 

i. Chemical Inventory Tracking System (CITS): Site wide database 
that keeps track of all hazardous chemicals, their locations and 
quantities.  This requires a Hanford account, but not a license. 

ii. Laboratory Information Management System (LIMS): Laboratory 
Information Management System accumulates analytical data 
directly from instruments and from manual input. It also includes 
tools to convert data to the proper electronic format.  This will be 
provided by the TOC without charge to the LAS&T contractor. 

i. HANford Data Integrator (HANDI): Site wide financial reporting 
software.  This requires a Hanford account, but not a licenseHDTS 
(Hanford Document Tracking System): No longer required. 

ii. Reserved 

iii. HILLS (Hanford Information Lessons Learned Sharing): This Web 
site contains Hanford related operating experience articles 
including Lessons Learned, Safety Bulletins, Recalls, and other 
types of information that can be used for preventing recurrence of 
events, and sharing of good work practices.  This requires a 
Hanford account, but not a license. 

iv. Hanford Information Systems Inventory (HISI):  Site wide database 
tracking controlled software that is safety significant. This requires a 
Hanford account, but not a license. 

v. Integrated Document Management System (IDMS): Hanford Site 
approved electronic records management tool. This requires a 
Hanford account, but not a license. 

vi. Integrated Training Electronic Matrix (ITEM): Site-wide system used 
to track training.  This requires a Hanford account, but not a 
license. 
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vii. Material Safety Data Sheets (MSDS) System:  Site wide database 
used for retrieving Material safety data sheets for chemicals used 
by Hanford contracts.  This requires a Hanford account, but not a 
license. 

viii. Primavera (P6): Scheduling software used for budgetary and life 
cycle planning as well as tracking monthly progress. The LAS&T 
Contractor will be required to purchase software and a license for 
this data system. 

ix. Reserved 

x. System Change Request (SCR): The SCR system maintains and 
stores work records for system development efforts.  This requires 
a Hanford account, but not a license. 

xi. Sunflower Asset Management System (SAMS) Property 
Management Database:   This requires a Hanford account, but not 
a license. 

l. The work area for the Contractor is a nuclear facility and is managed and 
controlled by the TOC. Therefore the programs, work scope, personnel, 
etc., are not completely mutually exclusive.  Specific agreements must be 
established to address respective responsibilities and actions. These 
agreements will be in addition to the general Hanford Site Services and 
Interface Requirements Matrix in Section J. 

Typical subject areas for specific agreements with the TOC: 

i. Work load, resources or facility availability that might impact 
overtime or delivery of results. 

ii. Personnel who are shared in the short term between the TOC and 
lab contractor. 

iii. Use of procedures common to both contractors 

iv. Offices, equipment and supplies  

v. Procurement, 

vi. Non-disclosure agreements, 

vii. Programs, such as;  

1. Special Nuclear Material,  

2. Radiation control,  

3. Nuclear safety,  

4. Records,  
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5. Waste management, 

6. Cost information for analyses and reports, 

7. Safety, health and quality assurance, 

8. Training and qualification programs, 

9. Chemical management 

 
C.2.3.6 Pensions and Other Benefit Plans 

a. The Contractor shall manage pensions and other employee benefit plans 
in accordance with the Section H clauses entitled “Employee 
Compensation:  Pay And Benefits” and “Post-Contract Responsibilities For 
Pension And Other Benefit Plans”. 

b. The Contractor shall be responsible for the pension costs for the 
incumbent employees that it hires to perform work under the contract 
beginning the first day after the end of the transition period. The 
incumbent contractor will be responsible for the pension costs for those 
same incumbent employees up to and including the last day of the 90 day 
transition period. 

 

C.3  GOVERNMENT FURNISHED FACILITIES AND SERVICES  

The Contractor will be provided with facilities, established programs and services to 
accomplish this scope of work.  A detailed listing of facilities, equipment, services and 
information is provided in Section J of the contract.  The Contractor shall integrate 
these services with the analytical services scope. Facilities and analytical equipment 
will be provided and maintained as described below. 
 
The Contractor is encouraged to review the Government Furnished Equipment and 
Services during the contract period and make recommendations for improvements or 
changes in scope that will benefit the overall mission of DOE at the Hanford site. 

 
C.3.1 Facilities 

The 222-S complex consists of the 222-S Building, a 70,000 square foot laboratory 
facility, which includes 11 hot cells for handling and analyzing highly radioactive 
samples, and the auxiliary buildings that support the analytical chemistry mission.  
The analytical services will be primarily performed at the 222-S Building with nearby 
office spaces available for other laboratory personnel. 

 
C.3.2 Instrumentation Provided  

a. Types of available laboratory equipment that will be provided to the Contractor 
are listed below.  About 25% of instrument capacity is currently used in all but 
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the Organic area for Gas Chromatograph/Mass Spectrometers work where the 
potential utilization is at approximately 75% capacity.  In addition to the 
analytical equipment below the laboratory also has 26 manipulators for sample 
handling that were purchased during 1993-1994 all of which are operational and 
in good condition.  

b. Sample Preparation Equipment 

i. Liquid/liquid extractors  

ii. Solid phase extraction apparatus 

iii. Toxicity Characteristic Leaching Procedure apparatus 

iv. Acid digestion apparatus 

v. Water digestion apparatus 

c. Inorganic Instrumentation 

i. Inductively Coupled Plasma/Mass Spectrometer systems (ICP/MS) 

ii. ICP/AES (Atomic Emission Spectrometer systems) 

iii. Thermal scanning calorimeters 

iv. Differential Scanning Calorimeters (DSC) 

v. Ion Chromatographs (IC) 

vi. Scanning Electron Microscopes (SEM)  

vii. Thermal Gravimetric Analyzers (TGA) 

viii. Organic Instrumentation: 

ix. Total Organic Carbon analyzers (TOC) 

x. Gas Chromatographs 

xi. Gas Chromatograph/Mass Spectrometers (GC/MS) 

d. Radiochemistry Instrumentation: 

i. Liquid Scintillation Counters 

ii. Alpha/Beta Proportional Counters, and  

iii. Gamma (GEA) and Alpha Energy Analyzers (AEA) 
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C.3.3 Laboratory Information Management Systems (LIMS) 

ORP will provide use of the comprehensive LIMS to the Contractor.  These systems 
have the capability to upload a large proportion of the analytical data from the 
instruments to the analytical reporting system after approval by the responsible 
chemists. 
 
C.3.4 Other Government Furnished Services  

a. Government furnished services will be provided or coordinated through the TOC. 
The Contractor shall integrate analytical services work scope to support these 
programs. 

i. Radiological control program to manage work with radiological exposure and 
contamination: All radiological work activities in the facility are covered under 
the TOC’s Radiation Protection Program (RPP) that is approved by DOE. As 
such, the Contractor shall follow the TOC’s RPP (HNF-MP-5184). 
Compliance with 10 CFR 835, Occupational Radiation Protection, is 
accomplished through compliance with the TOC’s RPP. Radiological Control 
Technicians (RCTs), employed by the TOC, are provided to the LAS&T to 
support work activities (M020). The LAS&T shall work with RCTs on a daily 
basis to follow the radiological control program while handling, storing or 
analyzing samples. Nuclear safety program to implement and maintain the 
Documented Safety Analysis (DSA) and maintain nuclear safety of the 
laboratory.  The Contractor shall comply with the controls, for example 
paragraph 5.5.1.3 of the DSA, to maintain nuclear safety in the facility. 

ii. Safety management programs required to maintain both personnel and 
nuclear safety.  

iii. Security program and security personnel to maintain physical security for the 
laboratory and its inventory.  The Contractor shall maintain the personnel and 
information security program for employees and visitors. 

iv. Emergency Response Program and support infrastructure to integrate the 
laboratory into the Hanford Site Emergency Response Program. 

v. Fire Protection Program to maintain the laboratory within the requirements of 
the approved Fire Hazards Analysis. 

vi. Waste Management Program and Services. Waste generated in the process 
of performing analytical services work shall be controlled in accordance with 
applicable laws and regulations and agreements (i.e. Tri-Party Agreement) 
with the Washington Department of Ecology. In general, each hood is a 
satellite accumulation area with a designated container for waste.  Contents 
of each of these containers must be fully known and documented. 
Compatibility of waste in the container shall be evaluated before new waste 
can be added. Disposal of this temporarily stored waste shall be controlled 
by the TOC in accordance with its procedures. The Contractor shall comply 
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with TOC direction and procedures regarding waste disposal and shall not 
make any independent waste disposal decisions. Handling and disposition of 
the waste at this point will be provided under the appropriate procedures of 
the TOC. 

vii. Facility and equipment maintenance. The Contractor shall perform daily 
calibrations and associated analytical maintenance and cleaning of the 
instruments. 

 
C.4  DELIVERABLES 

(a) Minimum reporting requirements and the frequency of submission are 
provided in Table C-1.  Table C-1 is not intended to be complete and is subject 
to change at the discretion of the Contracting Officer as provided to the 
Contractor in writing.  In addition, Table C-1 does not include reports that may 
be required by other terms of this Contract or by DOE directives that are 
applicable to this Contract.  The Contracting Officer will determine content, 
format and distribution of all reporting requirements listed in Table C-1. 

 
 
 

Table C-1 

Minimum Reporting Requirements and Frequency 

  

Report Name Frequency 

Transition Plan  A 

Project Management Plan A 

Work Breakdown Structure (WBS) A 

WBS Description A 

Project Status Assessment 
M  

(Modification 026) 

Monthly Performance Overview and Funds 
Status Report by WBS 

Deleted  
(Modification 026) 

Property Management Plan A 

Property Acquisition and Dispositions – if 
applicable A 

Physical Inventory Report Y 

Integrated Safety Management System 
Description A 

Incumbent Employees To Be Hired Report A 

Employee Concerns Plan A 

Communication Plan A 

Radiation Protection Progam Plan A 

Records Management Plan A 

Quality Assurance Program Plan A 
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Material Control and Accountability Plan A 

Legal Management Plan A 

Human Resources Compensation Plan  A 

Annual Contractor Salary-Wage Increase 
Expenditure Report  Y 

List of the Top Five (5) Most Highly 
Compensated Executives A 

Annual Report of Contractor Expenditures for 
Employee Supplemental Compensation  A 

Annual Compensation Increase Plan  A 

Ben-Val Studies  A 

Employee Benefits Cost Study  Y 

Itemization of Costs Incurred for Plan 
Administration A 

FREQUENCY CODES: 

A – As Required Q – Quarterly 

C – Change to Contractual Agreement S – Semi-Annually 

F – Final (end of effort) 
Y – Yearly or Upon 
Renewal of Contract 

M – Monthly 
O – One After Award 
(within 90 days) 
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ATTACHMENT 1 –REQUIRED LABORATORY PROCESSES AND ANALYSES  

Processes: 
 Sample Breakdown     
 Homogenize Sample 
 Centrifuge Sample  
 Composite Sample 
 Bulk Density  
 Volume of % Centrifuged Solids 
 Liquid Weight  
 Solid Weight  
 Volume of Solid  
 Acid Dilution for ICP/AA/Radiochemistry 
 Water Digest for ICP/AA/Radiochemistry 
 Fusion with KOH 
 Water Digest (no acid) 
 Quality Control Standards, Blanks and Calibration Samples 

 
Analyses: 
 
Inorganic, Physical Analyses, Total Organic Carbon (TOC) 

 Ammonium by Ion Chromatography (IC)/Cations  by IC 
 DSC exotherms by TA 
 Iso Uranium by ICP/Mass Spectrometry(MS) 
 Specific Gravity 
 % Water by Gravimetric Measurement 
 Anions by IC 
 ICP Acid Digest/Routine Analysis 
 Total Organic Carbon (TOC) by Persulfate/Coulometry 

 
  Organic Analyses  

 PCB Sample Preparation  
 PCB Analyses (SW846 8082) 
 Volatile Analyses (SW846 8260) 
 Semivolatile Analyses (SW846 8270) 

 
Radionuclide Analyses  

 Alpha in liquid sample 
 Am241, Cm 243 by TRU-SPEC Resin  
 Plutonium (Pu) 238, 239 by TRU-SPEC Resin  
 GEA  
 Strontium (Sr) 89/90 High Level 

 
Data Reporting 

 Full Data Package 
 Summary Data Package 
 Summary Data Package with Quality Assurance and TCD Upload 
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SECTION D 
 

PACKAGING AND MARKING 
 

 
D.1 PACKAGING 
 

Preservation, packaging and packing for shipment or mailing of all work 
delivered hereunder shall be in accordance with good commercial practice 
and adequate to ensure acceptance by a common carrier and safe 
transportation at the most economical rate. 

 
D.2 MARKING 
 

(a) Each package, report or other deliverable required by the 
Schedule, Performance Work Statement or other parts of the 
contract shall be accompanied by a letter, cover page or other 
document which: 

 
(1) Identifies the contract by number under which the item is 

being delivered. 
 

(2) Identifies the deliverable Item and/or Report Requirement 
that requires the delivered item(s). 

 
(3) Indicates whether the Contractor considers the delivered 

item to be a partial delivery or one that fully meets the 
delivery requirement. 

 
(b) Except as agreed to in writing by the Contracting Officer (CO), for 

any package, report, or other deliverable being delivered to a party 
other than the CO, a copy of the document required in (a), above, 
shall be simultaneously provided to the CO or office administering 
the contract, as identified in Section G.2 of the contract. 
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SECTION E 
 

 INSPECTION AND ACCEPTANCE 
 

 
E.1 FAR 52.246-5  INSPECTION OF SERVICES - COST-REIMBURSEMENT 

(APR 1984) 
   

(a) Definition. "Services," as used in this clause, includes services 
performed, workmanship, and material furnished or used in 
performing services. 

    
(b) The Contractor shall provide and maintain an inspection system 

acceptable to the Government covering the services under this 
contract. Complete records of all inspection work performed by the 
Contractor shall be maintained and made available to the 
Government during contract performance and for as long afterwards 
as the contract requires. 

 
(c) The Government has the right to inspect and test all services called 

for by the contract, to the extent practicable at all places and times 
during the term of the contract. The Government shall perform 
inspections and tests in a manner that will not unduly delay the work. 

 
(d) If any of the services performed do not conform with contract 

requirements, the Government may require the Contractor to perform 
the services again in conformity with contract requirements, for no 
additional fee. When the defects in services cannot be corrected by 
reperformance, the Government may --(1) Require the Contractor to 
take necessary action to ensure that future performance conforms to 
contract requirements; and (2) Reduce any fee payable under the 
contract to reflect the reduced value of the services performed. 

 
(e) If the Contractor fails to promptly perform the services again or take 

the action necessary to ensure future performance in conformity with 
contract requirements, the Government may -- (1) By contract or 
otherwise, perform the services and reduce any fee payable by an 
amount that is equitable under the circumstances; or (2) Terminate 
the contract for default. 

 
 

E.2 ACCEPTANCE 
 

DOE will develop and provide to the contractor a Quality 
Assurance/Surveillance Plan (QA/SP) for this contract which will establish 
the process DOE will use to verify Contractor performance in accordance 
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with the performance standards and expectations specified in this 
contract.  The QA/SP will summarize the performance standards, 
expectations and acceptable quality levels for each task; describe how 
performance will be monitored and measured; 

(a) Acceptance:  declaration of physical completion.  Upon physical 
completion of the contract as set forth in Section C, the Contractor 
shall prepare a letter declaring that work has been physically 
completed.  After submittal of the letter, the Government will, within 
ninety (90) calendar days, accept the project as complete or provide 
the contractor with a final definitive punch list of material deficiencies, 
which preclude the Government from accepting the physical 
completion of the contract.  Following the Government’s notification, 
the Contractor shall correct all identified deficiencies and submit a 
Final Declaration of Physical Completion.  The Contracting Officer 
will determine final acceptance. 

(b) Acceptance of all work and effort under this contract (including 
“Reporting Requirements,” if any) shall be accomplished by the 
Contracting Officer, or any duly designated representative, as 
designated in writing from time to time by the Contracting Officer. 

 
E.3 ACCESS (A001) 

i. The Comptroller General and his representatives are authorized to 
examine any records of the contractor or any of its subcontractors that 
involve transactions relating to the contract or subcontract and to 
interview any officer or employee of the contractor or any of its 
subcontractors, regarding such transactions. 

ii. Any representative of an appropriate inspector general is authorized to 
examine any records of the contractor or any of its subcontractors that 
involves transactions relating to the contract or subcontract and to 
interview any officer or employee of the contractor or subcontractor 
regarding such transactions. 

iii. The Recovery Accountability and Transparency Board (The Board) and 
its representatives are authorized to conduct audits and reviews of 
contracts that use Recovery Act funds. In addition to having access to 
records of the contractor and any of its subcontractors, and the right to 
interview any officer or employee of the contractor or subcontractor, the 
Board is also authorized to issue and enforce subpoenas to compel the 
testimony at public hearings, or otherwise, of persons who are not 
Federal officers or employees. 
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E.4 CERTIFICATION (A001) 

In order for the Contracting Officer to accept any products or services 
funded by the Recovery Act, the Contractor shall certify that the items 
were delivered and/or work was performed for a purpose authorized under 
the Recovery Act. 
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SECTION F 
 

DELIVERIES OR PERFORMANCE 
 
 

 
F.1 PERIOD OF PERFORMANCE (A009) 

The period of performance for the work specified in Section C of this contract is 
shown below:   

 
1. Contract Transition Period: November 20, 2009 – January 2, 2010 
2. Base Period: January 3, 2010 – January 2, 2012  
3. Option Period I: January 3, 2012 – January 2, 2013 
4. Option Period II: January 3, 2013 – January 2, 2014 
5. Option Period III: January 3, 2014 – January 2, 2015 

 
 
F.2 PRINCIPAL PLACE OF PERFORMANCE 

The principal place of performance of this contract shall be the Hanford Site, near 
Richland, Washington and other facilities as directed by the Contracting Officer. 
 
F.3 DELIVERIES 

All products, reports, or services under this contract shall be delivered to the 
Contracting Officer, or any other duly authorized Government representative as 
designated in writing by the Contracting Officer.  The Contractor shall prepare 
and submit the plans and reports listed in Section C.4, Deliverables. 
 
F.4 FAR 52.242-15 STOP-WORK ORDER (AUG 1989) - ALT 1 (APR 1989)  

(a) The Contracting Officer may, at any time, by written order to the Contractor, 
require the Contractor to stop all, or any part, of the work called for by this 
contract for a period of 90 days after the order is delivered to the Contractor, 
and for any further period to which the parties may agree. The order shall be 
specifically identified as a stop-work order issued under this clause. Upon 
receipt of the order, the Contractor shall immediately comply with its terms 
and take all reasonable steps to minimize the incurrence of costs allocable 
to the work covered by the order during the period of work stoppage. Within 
a period of 90 days after a stop-work is delivered to the Contractor, or within 
any extension of that period to which the parties shall have agreed, the 
Contracting Officer shall either-  

1. Cancel the stop-work order; or  
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2. Terminate the work covered by the order as provided in the 
Termination clause of this contract.  

(b) If a stop-work order issued under this clause is canceled or the period of the 
order or any extension thereof expires, the Contractor shall resume work. 
The Contracting Officer shall make an equitable adjustment in the delivery 
schedule, the estimated cost, the fee, or a combination thereof, and in any 
other terms of the contract that may be affected, and the contract shall be 
modified, in writing, accordingly, if-  

1. The stop-work order results in an increase in the time required for, or 
in the Contractor's cost properly allocable to, the performance of any 
part of this contract; and  

2. The Contractor asserts its right to the adjustment within 30 days after 
the end of the period of work stoppage; provided, that, if the 
Contracting Officer decides the facts justify the action, the Contracting 
Officer may receive and act upon the claim submitted at any time 
before final payment under this contract. 

(c) If a stop-work order is not canceled and the work covered by the order is 
terminated for the convenience of the Government, the Contracting Officer 
shall allow reasonable costs resulting from the stop-work order in arriving at 
the termination settlement.  

(d) If a stop-work order is not canceled and the work covered by the order is 
terminated for default, the Contracting Officer shall allow, by equitable 
adjustment or otherwise, reasonable costs resulting from the stop-work 
order.  

F.5  STOP-WORK AND SHUTDOWN AUTHORIZATION 

 

(a) Imminent Health and Safety Hazard is a given condition or situation which, 
if not immediately corrected, could result in a serious injury or death, 
including exposure to radiation and toxic/hazardous chemicals.  Imminent 
Danger in relation to the facility safety envelope is a condition, situation, or 
proposed activity which, if not terminated, could cause, prevent mitigation 
of, or seriously increase the risk of (1) nuclear criticality, (2) radiation 
exposure, (3) fire/explosion, and/or (4) toxic hazardous chemical 
exposure. 

 
(b) Stop-Work.  In the event of an imminent health and safety hazard, 

identified by facility line management or operators or facility health and 
safety personnel overseeing facility operations, or other individuals, the 
individual or group identifying the imminent hazard situation shall 
immediately take actions to eliminate or mitigate the hazard (i.e., by 
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directing the operator/implementer of the activity or process causing the 
imminent hazard to stop work, or by initiating emergency response actions 
or other actions) to protect the health and safety of the workers and the 
public, and to protect U.S. Department of Energy (DOE) facilities and the 
environment.  In the event an imminent health and safety hazard is 
identified, the individual or group identifying the hazard should coordinate 
with an appropriate Contractor official, who will direct the shutdown or 
other actions, as required.  Such mitigating action should subsequently be 
coordinated with the DOE and Contractor management.  The suspension 
or stop-work order should be promptly confirmed in writing from the 
Contracting Officer. 

 
(c) Shutdown.  In the event of an imminent danger in relation to the facility 

safety envelope or a non-imminent health and safety hazard identified by 
facility line managers, facility operators, health and safety personnel 
overseeing facility operations, or by independent oversight organizations, 
the individual or group identifying the potential health and safety hazard 
may recommend facility shutdown in addition to any immediate actions 
needed to mitigate the situation.  However, the recommendation must be 
coordinated with Contractor management and the DOE Office of River 
Protection Office Manager.  Any written direction to suspend operations 
shall be issued by the Contracting Officer, pursuant to the Section F 
Clause entitled, FAR 52.242-15, Stop Work Order. 

 
(d) Facility Representatives.  DOE personnel designated as Facility 

Representatives provide the technical/safety oversight of operations.  The 
Facility Representative has the authority to “stop work,” which applies to 
the shutdown of an entire plant, activity, or job.  This stop-work authority 
will be used for an operation of a facility which is performing work the 
Facility Representative believes: 

 
(1) Poses an imminent danger to health and safety of workers or the 

public if allowed to continue; 
 
(2) Could adversely affect the safe operation of, or could cause serious 

damage to the facility if allowed to continue; or 
 
(3) Could result in the release of radiological or chemical hazards to 

the environment in excess of regulatory limits.   
 

(e) The Contractor shall comply with the Hanford Site “Stop Work“ Policy. 
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SECTION G  
 

 CONTRACT ADMINISTRATION DATA 
 

 
G.1 CORRESPONDENCE PROCEDURES (M008)  

(a) To promote timely and effective contract administration, correspondence 
submitted under this contract shall include the contract number and shall be 
addressed to the DOE Contracting Officer with information copies of the 
correspondence to the COR and the DOE Patent General Counsel (where 
patent or technical data issues are involved). For technical direction, the 
Contractor may address letters directly to the COR, or respond directly to 
letters issued by the COR. The Contracting Officer shall receive a courtesy 
copy of the letter from the Contractor.  

(b)  Patents Correspondence.  The Chicago Operations Office, acting through the 
Intellectual Property Law Division of the Office of Chief Counsel, DOE, 9800 
South Cass Avenue, Argonne, Illinois, 60439, is hereby designated to 
represent the CO in administering the Patent Clauses in this contract.  
Correspondence concerning patent and technical data issues shall be 
addressed to the Chicago Operations Office in care of Gary Drew, Assistant 
Chief Counsel for Intellectual Property, One Cyclotron Road MS90-1023, 
Berkeley, CA, 94720, with a copy to the Assistant Chief Counsel for the Office 
of River Protection, the CO and the COR. 

 (c)  Subject Line(s).  All correspondence shall contain a subject line commencing 
with the contract number as illustrated below: 

“SUBJECT: CONTRACT NO. DE-AC27-10RV15051”  

(Insert subject topic after contract number, e.g., “Request for Subcontract 
Consent”).  

(d) Electronic Media for Reports/Plans/Documents.  All required reports, plans, 
and other documents will continue to be submitted to DOE in hard copy, but 
shall also be available electronically upon request by the DOE CO or the DOE 
COR.  The Contractor will prepare the requested reports and documents via 
site standard software and provide a copy on diskette or Compact Disk (CD-
R, CD-RW) as required by the size of the document.  The data shall be in a 
format that will allow conversion to Portable Document Format (PDF) or 
Hyper Text Markup Language (HTML) for potential posting on the Internet, 
Intranet, or in an electronic library.  If other software is used, the documents 
shall be scanned and then provided on diskette or Compact Disk.  Electronic 
data shall be available within five days of the DOE request. 

(e) The Contractor shall ensure all contractor employee email messages, when 
using Government email addresses, including out of office messages, include 
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a signature block to clearly identify the employee as contractor support 
service staff. Example is as follows: 

Mary Smith 

XYZ Corp, Contractor to the  

US Department of Energy, Office of River Protection  

 

(Modification 026) 

 

G.2 CONTRACT ADMINISTRATION 

The DOE Contracting Officer and correspondence address is: 
 
 
Susan E. Bechtel (A007) 
Contracting Officer 
US DOE Office of River Protection 
P.O. Box 450, MSIN H6-60 
Richland, WA 99352 
 
The DOE Contracting Officer Representative and correspondence address is: 
 
Stacy Charboneau 
Contracting Officer Representative 
US DOE Office of River Protection 
P.O. Box 450, MSIN H6-60 
Richland, WA 99352 
 
Robert Carosino (A007) 
Contracting Officer Representative – Limited to Litigation Management and Legal 
Policy 
US DOE Office of River Protection 
P.O. Box 450, MSIN H6-60 
Richland, WA 99352 
 
The DOE Property Administrator and correspondence address is: 
 
Cathy Poynor (A007) 
Property Administrator 
US DOE Office of River Protection 
P.O. Box 450, MSIN H6-60 
Richland, WA 99352 
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G.3 CONTRACTOR’S POINT OF CONTACT 

 
The Contractor shall identify to the CO the official who has the authority 
and is responsible for managing, administering, and negotiating changes 
to the terms and conditions of this contract, as well as executing contract 
modifications on behalf of the company. 

 

G.4 DOE CONTRACTING OFFICER’S REPRESENTATIVE  

 
The CO will designate in writing the name and correspondence address of 
the COR who is the only individual (outside of the CO) that may give 
technical direction in accordance with the Section G clause entitled DEAR 
952.242-70, “Technical Direction.”  The Contractor shall use the COR as 
the primary point of contact on technical correspondence (see the 
Correspondence Procedures clause, above, for definition), subject to the 
restrictions of Section G, DEAR 952.242-70, “Technical Direction.” 

 

G.5 DEAR 952.242-70  TECHNICAL DIRECTION (DEC 2000) 

 
(a) Performance of the work under this contract shall be subject to the 

technical direction of the DOE COR.  The term "technical direction" is 
defined to include, without limitation:   

 
(1) Providing direction to the Contractor that redirects contract 

effort, shifts work emphasis between work areas or tasks, 
requires pursuit of certain lines of inquiry, fills in details, or 
otherwise serves to accomplish the contractual SOW. 

 
(2) Providing written information to the contractor that assists in 

interpreting drawings, specifications, or technical portions of the 
work description. 

 
(3) Reviewing and, where required by the contract, approving 

technical reports, drawings, specifications, and technical 
information to be delivered by the contractor to the Government.   

 
(b) The contractor will receive a copy of the written COR designation 

from the CO.  It will specify the extent of the COR's authority to act 
on behalf of the CO.  
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(c) Technical direction must be within the scope of work stated in the 
contract.  The COR does not have the authority to, and may not, 
issue any technical direction that: 

 
(1) Constitutes an assignment of additional work outside the SOW; 
 
(2) Constitutes a change as defined in the contract clause entitled 

"Changes"; 
 
(3) In any manner causes an increase or decrease in the total 

estimated contract cost, the fee (if any), or the time required for 
contract performance; 

 
(4) Changes any of the expressed terms, conditions, or 

specifications of the contract; or 
 
(5) Interferes with the Contractor's right to perform the terms and 

conditions of the contract. 
 

(d) All technical direction shall be issued in writing by the COR.   
 
(e) The Contractor must proceed promptly with the performance of 

technical direction duly issued by the COR in the manner prescribed 
by this clause and within its authority under the provisions of this 
clause.  If, in the opinion of the Contractor, any instruction or direction 
by the COR falls within one of the categories defined in (c)(1) through 
(c)(5) of this clause, the Contractor must not proceed and must notify 
the CO in writing within five (5) working days after receipt of any such 
instruction or direction and must request the CO to modify the 
contract accordingly.  Upon receiving the notification from the 
Contractor, the CO must: 

 
(1) Advise the Contractor in writing within thirty (30) days after 

receipt of the Contractor's letter that the technical direction is 
within the scope of the contract effort and does not constitute a 
change under the Changes clause of the contract; 

 
(2) Advise the Contractor in writing within a reasonable time that 

the Government will issue a written change order; or 
 
(3) Advise the Contractor in writing within a reasonable time not to 

proceed with the instruction or direction of the COR. 
 

(f) A failure of the Contractor and CO either to agree that the technical 
direction is within the scope of the contract or to agree upon the 
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contract action to be taken with respect to the technical direction will 
be subject to the provisions of the clause entitled "Disputes."   

 
G.6 BILLING INSTRUCTIONS (M008) 

(a) Invoices:  All invoices, including the applicable CLIN reference from 
Section B.1, shall be submitted via electronic mail (email), in 
accordance with the following: 

 
(1) Portable Document Format (PDF) of all invoices shall be sent to 

individuals designated by the Contracting Officer for the 

following Office of River Protection divisions: 

 
i. Acquisition Management Division; 

ii. Project Administration; 

iii. Tank Farms Project; and 

iv. Others as directed.  

 
(2) In addition to the information required by the Section I 

Clause entitled, Prompt Payment (FAR 52.232-25), the 
following information must be included on each invoice: 

 
i. The invoice shall include a summary schedule of 

costs by Budget and Reporting (B&R) Breakout.  

ii. Individual Cost Center Codes (as applicable). 

iii. All supporting documentation requested by the CO or 

COR (spreadsheets, receipts, CO approvals, etc.) 

 
(3) Original invoice shall be submitted to the paying office at the 

following email address: orfscmail@oro.doe.gov. The contractor 

may be required to email to individuals at the Oak Ridge Office 

(ORO), as determined by ORO.  

 
(4) The contractor shall also submit invoices electronically via the 

US Department of Energy Vendor Inquiry Payment Electronic 
Reporting System (VIPERS) at 
https://finweb.oro.doe.gov/vipers.htm 

 
(b) INVOICING UNDER ARRA (A001) 
 

The following invoice procedure will apply to the submission of 
invoices for Recovery Act work specified in Section C: 
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The contractor may invoice costs for both Recovery Act work and 
other work in the same invoice. However, the contractor shall 
separately identify costs in its invoices that pertain to the Recovery 
Act work. Recovery Act costs shall also be segregated in the 
invoice so as to identify those costs associated with each 
applicable appropriation at the program and project level of the 
following accounting and appropriation data: 

Accounting and Appropriations Data  

Level 1 2 3 4 5 6 7 8 9 

Numerical 
Characters 

06049 9-10 34 422100 25200 1111328 2002140   

Level 
Name 

Fund Appropriation 
Year 

Allottee Reporting 
Entity 

Object 
Class 

Program Project WFO Local 
Use 

The contractor shall certify in each invoice that the costs included in 
the invoice for Recovery Act work were incurred only to accomplish 
the Recovery Act work in accordance with Section C. Other existing 
provisions applicable to invoice submission are applicable to 
Recovery Act invoices. 

 
G.7 DEFECTIVE OR IMPROPER INVOICES 

Invoices not conforming to paragraph (a)(4) of contract clause FAR 52.232-25, 
Prompt Payment shall be deemed improper and thus defective. The Contractor 
shall provide the name or names (where practicable), title, phone number, office 
name, and complete mailing address of officials of the Contractor to be notified 
when the Government receives a defective or improper invoice to the Contracting 
Officer.   

G.8 REPRESENTATIONS AND CERTIFICATIONS 

The Representations and Certifications for this contract as completed by the 
Contractor and dated, September 22, 2009, are hereby incorporated into this 
contract by reference. 
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SECTION H 
 

SPECIAL CONTRACT REQUIREMENTS 
 

H.1   RELEASE OF INFORMATION 

Any proposed public release of information by the Contractor including 
publications, exhibits, or audiovisual productions pertaining to the work called for in 
this contract shall be submitted for approval prior to actual printing and distribution.  
Proposed releases are to be submitted to DOE- ORP, Office of Communications 
P.O. Box 450 H6-60, Richland, Washington 99352. All proposed releases should 
conform to the requirements of the applicable DOE Orders pertaining to the public 
release of information. 

 

H.2   CONSECUTIVE NUMBERING  

Due to automated procedures employed in formulating this document, clauses and 
provisions contained within may not always be consecutively numbered. 

 

H.3   INFORMATION 

(a) Management of Information Resources.  The Contractor shall design and 
implement Information Resources Management (IRM) capabilities as 
required to execute this Contract in accordance with the Office of 
Management and Budget (OMB) Circular A-130, Management of Federal 
Information Resources.   
 

(b) Release of Information. 
 

The Contractor shall provide timely, accurate, and complete responses to 
information requested by DOE to comply with Freedom of Information Act 
and Privacy Act requirements. 
 

(c) Unclassified, Controlled, Nuclear Information (UCNI).  Documents 
originated by the Contractor or furnished by the Government to the 
Contractor, in connection with this Contract, may contain Unclassified, 
Controlled, Nuclear Information as determined pursuant to Section 148 of 
the Atomic Energy Act of 1954, as amended.  The Contractor shall be 
responsible for protecting such information from unauthorized 
dissemination in accordance with DOE regulations and directives and 
Section I Clauses entitled, DEAR 952.204-2, Security Requirements and 
DEAR 952.204-70, Classification/Declassification. 
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(d) Confidentiality of Information.  To the extent that the work under this 
Contract requires that the Contractor be given access to confidential or 
proprietary business, technical, or financial information belonging to the 
Government or other companies, the Contractor shall, after receipt 
thereof, treat such information as confidential and agrees not to 
appropriate such information to its own use or to disclose such information 
to third parties unless specifically authorized by the Contracting Officer in 
writing.  The foregoing obligations, however, shall not apply to:  
 
(1) Information which, at the time of receipt by the Contractor, is in the 

public domain; 
 
(2) Information which is published after receipt thereof by the 

Contractor or otherwise becomes part of the public domain through 
no fault of the Contractor; 

 
(3) Information which the Contractor can demonstrate was in its 

possession at the time of receipt thereof and was not acquired 
directly or indirectly from the Government or other companies; 

 
(4) Information which the Contractor can demonstrate was received by 

it from a third party that did not require the Contractor to hold it in 
confidence. 

 
The Contractor shall obtain the written agreement, in a form satisfactory to 
the Contracting Officer, of each employee permitted access to such 
information, whereby the employee agrees that he/she will not discuss, 
divulge or disclose any such information or data to any person or entity 
except those persons within the Contractor’s organization directly 
concerned with the performance of the Contract.  

 
The Contractor agrees, if requested by the Government, to sign an 
agreement identical, in all material respects, to the provisions of this 
subparagraph (d), with each company supplying information to the 
Contractor under this Contract, and to supply a copy of such agreement to 
the Contracting Officer.  Upon request from the Contracting Officer, the 
Contractor shall supply the Government with reports itemizing information 
received as confidential or proprietary and setting forth the company or 
companies from which the Contractor received such information.  

 
The Contractor agrees that upon request by DOE, it will execute a DOE-
approved agreement with any party whose facilities or proprietary data it is 
given access to or is furnished, restricting use and disclosure of the data 
or the information obtained from the facilities.  Upon request by DOE, such 
an agreement shall also be signed by Contractor personnel.   
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(e) The Government reserves the right to require the Contractor to include 
this Clause or a modified version of this Clause in any subcontract as 
directed in writing by the Contracting Officer. 

H.4   MODIFICATION AUTHORITY   

Notwithstanding any of the other provisions of this contract, the Contracting 
Officer shall be the only individual authorized to: 

 
(1) accept nonconforming work, 
(2) waive any requirement of this contract, or 
(3) modify any term or condition of this contract. 

 

H.5 ASSIGNMENT AND ADMINISTRATION OF SUBCONTRACTS 

(a) Assignment of Subcontracts.  The Government reserves the right to direct 
the Contractor to assign to the Government or another Contractor any 
subcontract awarded under this Contract, including lower-tier 
subcontracts.  This Clause is required as a flow-down Clause in all 
subcontracts. 

 
(b) Assignment of DOE Prime Contracts.  During the period of performance of 

this Contract it may become necessary for the U.S. Department of Energy 
(DOE) to transfer and assign (and Contractor agrees to accept) existing or 
future DOE prime contracts supporting site work to this Contract.  The 
transfer of these prime contracts will be for administration purposes and in 
effect the transferred contracts will become subcontracts to this Contract.  
Any recommendations and/or suggestions on individual transfers shall be 
submitted in writing to the Contracting Officer prior to the transfer or 
assignment. 

 
(c) Administration of Subcontracts.  The administration of all subcontracts 

entered into and/or managed by the Contractor, including responsibility for 
payment hereunder, shall remain with the Contractor unless assigned at 
the direction of the DOE. 

 
(d) Transfer of Subcontracts.  The Contractor agrees to accept transfer of 

existing subcontracts as determined necessary by DOE for continuity of 
operations.  The Contractor shall attempt to negotiate changes to the 
assigned subcontracts incorporating mandatory flow-down provisions at 
no cost.  If the subcontractor refuses to accept the changes or requests 
price adjustments, the Contractor will notify the Contracting Officer in 
writing. 

  H.6  CRITICAL SUBCONTRACTS – DESIGNATION AND CONSENT   

The following subcontracts have been determined to be critical subcontracts: 
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None identified 
 
The above subcontracts require notification to, and consent by, the Contracting 
Officer regardless of any exceptions that may be stated in the Subcontracts 
clause of this contract.  Consent of these subcontracts is retained by the 
Contracting Officer and will not be delegated.  The Contracting Officer may 
unilaterally designate additional subcontracts as “critical” without such action 
constituting a basis for adjustment to any other terms of the contract. 

 

H.7   REPORTING OF FRAUD, WASTE, ABUSE, CORRUPTION, OR 
MISMANAGEMENT 

The Contractor is required to comply with the following in accordance with the 
applicable DOE Order: 
 
(a) Notify their employees annually of their duty to report directly to the DOE 

Inspector General (IG) allegations of fraud, waste, abuse, corruption, or 
mismanagement in DOE programs, operations, funds, or contracts.  The DOE 
Contractor employees should, when appropriate, report directly to the IG any 
information concerning wrongdoing by employees of DOE, Contractors, or 
subcontractors.  The DOE Contractor employees should also report to the 
DOE IG any allegations of reprisals taken against DOE or DOE Contractor 
employees who have reported fraud, waste, abuse, corruption, or 
mismanagement to the IG; 

 
(b) Display and publish the DOE IG hotline telephone number in common areas 

of buildings, such as cafeterias, public telephone areas, official bulletin 
boards, reception rooms, and building lobbies; and 

 
(c) Publish the DOE IG hotline telephone number in phone books and 

newsletters. 

H.8  DOE CONTRACT ADMINISTRATION AND OVERSIGHT 

 The 222-S LAS&T Contract at the Hanford site presents significant work scope, 
and makes it imperative that DOE has a focused approach for providing 
oversight of Contractor work.  DOE oversight activities will focus primarily on 
ensuring safe operation and management of the 222-S LAS&T contract at 
Hanford.  The DOE oversight will be conducted in a tailored and proactive 
manner with minimal interference with contract performance.  The Contractor 
shall respond to DOE oversight and to concerns, findings, and observations as 
identified by the CO or COR during the conduct of these oversight activities.  The 
areas of oversight are: 

 
(a) Management Oversight:  This includes field inspection and the monthly   

assessments of contract status, which will be used to determine and 
validate contract performance. 
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(b) Contract Management Oversight:  Administration and monitoring of the 
prime contract will be in accordance with the contract terms and conditions 
which include, but are not limited to, the oversight required under FAR 
Subchapter G – Contract Management (FAR Parts 42-51) and its 
supplements, as applicable. 

(c) Financial Management Oversight:  DOE will review all budgetary data 
submitted by the Contractor.  DOE or its representative will monitor and 
audit Contractor funds management practices and procedures to ensure 
compliance with applicable regulations and statutes. 

(d) Other Oversight:  The COR, Facility Representatives and/or Subject Matter 
Expert will conduct regular oversight and assessments.  The purpose of 
these contacts will be to assess performance.  In addition to this regular 
involvement, the Contractor shall support: 

 
(1) Management Walkthroughs conducted in areas or locations 

where work is ongoing; 
(2) Periodic Walkthroughs by DOE-HQ personnel or regulators; and  
(3) Employee concerns elevated to DOE for evaluation. 

 

H.9  PRIVACY ACT SYSTEMS OF RECORD 

(a) The Contractor shall design, develop, or adopt the following systems of records 
on individuals to accomplish an agency function pursuant to the Section I Clause 
entitled, FAR 52.224-2, Privacy Act. 

 
 Title 
 Personnel Records of Former Contractor Employees 
 Emergency Locator Records 
 Payroll & Locator Records 
 Report of Compensation 
 Payroll & Pay-Related Data for Employees of Terminated Contractors 
 General Training Records 
 Personnel Medical Records 
 Personnel Radiation Exposure Records 
 Contractor Employees Insurance Claims 
 Personnel Security File 
 Security Investigations 
 Employee and Visitor Access Control Records 
 Access Authorization for ADP Equipment 
 General Correspondence Files 

 
(b) The above list shall be revised by mutual agreement between the Contractor and 

the Contracting Officer as necessary to keep it current.  A formal modification to 
the Contract is not required to incorporate these revisions; but the revisions 
become effective upon mutual agreement of the parties.  The mutually agreed 
upon revisions shall have the same effect as if actually listed above for the purpose 
of satisfying the listing requirement contained in paragraph (a)(1) of the Section I 
Clause entitled, FAR 52.224-2, Privacy Act.  The revisions will be formally 
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incorporated per the next annual Contract update modification, unless added 
sooner by the Contracting Officer. 

H.10   WAGE DETERMINATION RATES 

In the performance of this contract, the Contractor shall comply with the 
requirements of U.S. Department of Labor Wage Determination in Part III, 
Section J, Attachment J-5, U.S. Department of Labor Wage Determination. 
Revised wage determinations shall be required from the Department of Labor 
and incorporated into this contract at least once every two (2) years but not more 
often than yearly. 

H.11   OBSERVANCE OF GOVERNMENT HOLIDAYS 

The following days are to be observed as holidays: 
o New Year’s Day 
o President’s Day 
o Memorial Day 
o Independence Day 
o Labor Day 
o Thanksgiving Day 
o The Friday after Thanksgiving 
o Christmas Eve 
o Christmas Day 

H.12 TRANSITION TO FOLLOW-ON CONTRACT 

At contract expiration or termination, the Contractor should cooperate with a 
successor contractor or DOE by allowing either to interview its employees for 
possible employment.  If the employees accept employment with the successor 
contractor, the Contractor shall release such employees at the time established 
by DOE.  During the transition period (up to 90 days after contract award), the 
Contractor shall pay the employee severance pay.  Thereafter, the successor 
contract is responsible for paying employees severance pay, wages, pension and 
benefits. 
    

H.13 NO THIRD PARTY BENEFICIARIES 
 

This Contract is for the exclusive benefit and convenience of the parties hereto. 
Nothing contained herein shall be construed as granting, vesting, creating or 
conferring any right of action or any other right or benefit upon past, present or 
future employees of the Contractor, or upon any other third party.  This provision 
is not intended to limit or impair the rights which any person may have under 
applicable Federal statutes.   
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H.14 EXTERNAL AFFAIRS 

External Affairs includes information and involvement programs to reach diverse 
external parties interested in Hanford (e.g. Tribal Nations, stakeholders, news 
media, elected officials and their staffs, local community officials and the public) 
with the status, challenges and objectives of the cleanup work. For all external 
constituencies, the Contractor shall anticipate specific areas of concern, interest, 
or controversy, and employ appropriate communication strategies that inform and 
involve.  
 
DOE-ORP retains the primary role in directing the timing, substance and form of 
public information and must approve all products and outreach. 
 
For activities within the Contract scope, the Contractor shall: 

 
(a) Provide information and/or resources as requested in support of DOE-

ORP media interactions. 
(b) As requested, work with DOE-ORP to inform and involve the Tribal 

Nations as part of cleanup decision making processes, in accordance with 
the DOE American Indian and Alaska Native Tribal Government Policy 
and implementation guidance. Support and coordinate with DOE-ORP on 
the ongoing technical staff interactions to ensure that affected Tribes can 
be involved early and often in proposed plans and activities. 

(c) As requested, inform and involve the public, citizens advisory boards, and 
other interested parties in proposed plans and activities. Provide 
resources for required public comment and outreach processes related to 
upcoming decision making (e.g., NEPA and CERCLA). 

(d) As necessary, participate in tour planning and preparation, and make 
facilities and personnel available as requested by DOE-ORP. Visits to the 
project sites shall be part of ongoing communication and outreach 
activities. 

(e) Provide MSC with current information related to the Contract scope to 
maintain the external Hanford website. 

(f) Participate in meetings and briefings to update interested external parties 
on Contract activities when requested by DOE-ORP. 

(g) Provide ongoing support to DOE-ORP in the preparation of 
communication materials, such as presentations, fact sheets, specialized 
graphics and charts, large posters, and up-to-date photography. 

(h) Respond in a timely fashion with information as requested by DOE in 
support of Freedom of Information Act and/or Privacy Act requests. 

H.15   PERFORMANCE GUARANTEE – (NOT APPLICABLE) 

If the Contractor is a joint venture, limited liability company, other similar entity, or 
a newly formed entity, the Contractor’s parent organization(s) or all member 
organizations shall guarantee performance of the contract as evidenced by the 
Performance Guarantee Agreement incorporated in the contract in Section J, 
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Appendix F.  If the Contractor is a joint venture, limited liability company, or other 
similar entity where more than one organization is involved, the parent(s) or all 
member organizations shall assume joint and several liability for the performance 
of the contract.  In the event any of the signatories to the Performance Guarantee 
Agreement enters into proceedings related to bankruptcy, whether voluntary or 
involuntary, the Contractor agrees to furnish written notification of the bankruptcy 
to the CO. 

H.16    WORKFORCE TRANSITION  

(a) Incumbent Employees Hiring Preferences 
 
The Contractor shall use the Transition Period to make hiring decisions and to 
establish the management structures necessary to conduct an employee 
relations program.  In establishing an initial workforce, and through the first 
three (3) months after Contract award, the Contractor shall give a first 
preference in hiring for vacancies in non-managerial positions under this 
Contract to Incumbent Employees (as defined in paragraph (b) of the Section 
H Clause entitled, Employee Compensation:  Pay and Benefits) who meet the 
qualifications for a particular position.  This hiring preference takes priority 
over the hiring preference provided in the Section I Clause entitled, DEAR 
952.226-74, Displaced Employee Hiring Preference.  The hiring preference 
does not apply to the Contractor’s hiring of management staff (i.e., first line 
supervisors and above).  
 

(b) Employee Pay 
 
The Contractor shall provide equivalent pay to employees receiving a hiring 
preference as compared to pay provided by the predecessor contractor for 
substantially equivalent duties and responsibilities for at least the first year 
of the term of the Contract.   

 

H.17   EMPLOYEE COMPENSATION:  PAY AND BENEFITS 

 
(a) Background on Benefit Plans 
 

(1) The Hanford Site Pension Plan (HSPP) is a multi-employer pension 
plan which includes three (3) separate benefit structures under the 
Plan:  two (2) for bargaining unit employees and one (1) for non-
bargaining unit employees (exempt and nonexempt).  The HSPP 
covers eligible employees of certain U.S. Department of Energy 
(DOE) Hanford prime contractors and subcontractors.  The HSPP 
is managed and administered by committees composed of 
representatives from each of the sponsoring employers.   
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(2) The Hanford Site Savings Plans (HSSPs) cover eligible employees 
of certain DOE Hanford prime contractors and subcontractors.  The 
HSSPs includes three (3) separate plans:  two (2) plans for 
bargaining unit employees and one (1) plan for non-bargaining unit 
employees (exempt and nonexempt).  The HSSPs are managed 
and administered by committees composed of representatives from 
each of the sponsoring employers. 
 

(3) The Hanford Employee Welfare Trust (HEWT) is a multiple 
employer welfare arrangement (MEWA).  Health and welfare 
benefits are administered under the HEWT which contains 
provisions for a wide range of medical and insurance benefits for 
eligible Hanford workers of certain DOE Hanford prime contractors 
and subcontractors and their beneficiaries.  The HEWT is managed 
and administered by the HEWT Committee, which is composed of 
representatives from each sponsoring employer. 
 

(4) The Contractor is required in paragraph (m) to offer a market-based 
package of retirement and medical benefits to Non-Incumbent 
Employees (as defined in paragraph (c)).  These benefit plans are 
referred to herein as "Market-Based Plans.” 
 

(5) The HSPP, HSSP and HEWT are collectively referred to herein as 
the “Plans” for purposes of the Section H Clauses entitled, 
Employee Compensation:  Pay and Benefits, Post-Contract 
Responsibilities for Pension and Other Benefit Plans, and 
Incumbent Employees, Benefit Plans, and Approval for 
Subcontractors to Participate in the Plans. (Modification 028) 

 
(b) Incumbent Employees for the purposes of this Contract  

Based on prior employment and the terms of the HSPP, Incumbent 
Employees are those employees eligible to participate, or to return to and 
participate, in the HSPP and accrue Benefit Service as defined in the 
HSPP. (Modification 028) 

 
(c) Non-Incumbent Employees 
 

If an employee does not meet the definition of an Incumbent Employee 
with respect to the HSPP, as described in paragraph (b), the employee will 
be considered a Non-Incumbent Employee for the purposes of this 
Contract. (Modification 028) 
 

(d) Human Resources Compensation Plan 
 

The Contractor shall submit within 30 days of Contract award a Human 
Resources Compensation Plan demonstrating how the Contractor will 
comply with the requirements of this Contract.  The Human Resources 



22-S LAS&T                                                             Contract No. DE-AC27-10RV15051 
Conformed thru Modification No. 028 

                                                                                                                            

 
H-10 

 

Compensation Plan shall describe the Contractor’s policies regarding 
compensation, pensions and other benefits, and how these policies will 
support at reasonable cost the effective recruitment and retention of a 
highly skilled, motivated, and experienced workforce. 

 
(e) Total Compensation System 

 
The Contractor shall develop, implement and maintain formal policies, 
practices and procedures to be used in the administration of its 
compensation system including a compensation system Self-Assessment 
Plan consistent with FAR 31.205-6 and DEAR 970.3102-05-6, 
Compensation for Personal Services ("Total Compensation System").  
DOE-approved standards (e.g., set forth in an advance understanding or 
appendix), if any, shall be applied to the Total Compensation System.  
The Contractor’s Total Compensation System shall meet the tests of 
allowability established by and in accordance with FAR 31.205-6 and 
DEAR 970.3102-05-6, be fully documented, consistently applied, and 
acceptable to the Contracting Officer.  Costs incurred in implementing the 
Total Compensation System shall be consistent with the Contractor's 
documented Human Resources Compensation Plan as approved by the 
Contracting Officer.   

 
(f) Appraisals of Contractor Performance 

 
DOE will conduct periodic appraisals of Contractor performance with 
respect to Total Compensation System implementation.  Such appraisals 
will be conducted through either DOE validation of the Contractor's 
performance self-assessment of its Total Compensation System or third 
party expert review. 

 
(g) Reports and Information 

 
The Contractor shall provide the Contracting Officer with the following 
reports and information with respect to pay and benefits provided under 
this Contract: 
 
(1) An Annual Contractor Salary-Wage Increase Expenditure Report to 

include, at a minimum, breakouts for merit, promotion, variable pay, 
special adjustments, and structure movements for each pay 
structure showing actual against approved amounts. 

 
(2) A list of the top five (5) most highly compensated executives as 

defined in FAR 31.205-6(p)(2)(ii) and their total cash compensation 
at the time of Contract award, and at the time of any subsequent 
change to their total cash compensation. 

 
(3) An Annual Report of Contractor Expenditures for Employee 
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Supplemental Compensation through the DOE Workforce 
Information System (WFIS), compensation and benefits module no 
later than March 1 of each year. 

 
(4) A performance self-assessment of the Total Compensation System 

implementation and results to include an evaluation of total benefits 
using the Employee Benefits Value Study (Ben-Val) and the 
Employee Benefits Cost Study as described in paragraph (i). 

 
 (h) Cash Compensation 

 
(1) The Contractor shall establish pay programs for employees.   
 
(2) The Contractor shall submit the following information to the 

Contracting Officer for determination of cost allowability for 
reimbursement for cash compensation under the Contract: 

 
(i) Any additional compensation system self-assessment data 

requested by the Contracting Officer that may be needed to 
validate and approve the Total Compensation System.  

 
(ii) Any proposed major compensation program design changes 

prior to implementation.  
 
(iii) An Annual Compensation Increase Plan (CIP). 
 
(iv) Individual compensation actions for the Key Personnel, 

including initial and proposed changes to base salary and or 
payments under an Executive Incentive Compensation Plan. 

 
(v) Any proposed establishment of an incentive compensation 

plan (variable pay plan/pay-at-risk).   
 

Contracting Officer approval of individual compensation actions will 
be required only for the top five (5) most highly compensated 
employees, or others as identified by the Contracting Officer. 
 

(3) Subject to the Hanford Site Severance Pay Plans, severance pay is 
not payable to an employee under this Contract if the employee: 

 
(i) Voluntarily separates, resigns or retires from employment, 

 
(ii) Is offered comparable employment with a 

successor/replacement contractor, 
 

(iii) Is offered comparable employment with a parent or affiliated 
company, or 
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(iv) Is discharged for cause. 

 
(4) Service credit for purposes of determining severance pay does not 

include any period of prior service for which severance pay has 
been previously paid through a DOE cost reimbursement contract. 

 
(i) Pension and Other Benefit Programs 

 
(1) The Contractor shall become a sponsor of the pension and other 

benefit plans identified in paragraph (a), and shall be responsible 
for the management and administration of  the Market-Based Plans 
identified in paragraphs (a)(4). 

 
(2) Unless otherwise required by applicable law or approved by the 

Contracting Officer, no implementation of a benefit program and no 
amendment to any of the plans identified in paragraph (a) or 
underlying trust documents thereto shall result in allowable costs 
under this Contract.   

 
(3) No presumption of allowability will exist when the Contractor 

implements a new benefit plan or makes changes to existing 
benefit plans identified in paragraph (a) until the Contracting Officer 
makes a determination of cost allowability for reimbursement for 
new or changed benefit plans. 

 
(4) Cost reimbursement for pension and other benefit plans identified 

in paragraph (a) sponsored by the Contractor will be based on the 
Contracting Officer’s approval of Contractor actions pursuant to an 
approved Ben-Val and an Employee Benefits Cost Study as 
described below. 

 
(5) Unless otherwise stated, or as directed by the Contracting Officer, 

the Contractor shall submit the studies required in (i) and (ii) below.  
The studies shall be used by the Contractor as part of its 
performance self assessment described in paragraph (g)(4) and in 
calculating the cost of benefits under existing benefit plans.  In 
addition, the Contractor shall submit updated studies to the 
Contracting Officer for approval prior to the adoption of any change to 
a pension or other benefit plan. 

 
(i) Separate Ben-Val studies are required every two years for 

all plans identified in paragraph (a).  A Ben-Val is an 
actuarial study of the relative value (RV) of the benefits 
programs offered by the Contractor measured against the 
RV of benefit programs offered by comparator companies 
approved by the Contracting Officer.  To the extent that the 
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value studies do not address post retirement benefits other 
than pensions, the Contractor shall provide a separate cost 
and plan design data comparison for the post retirement 
benefits other than pensions using external benchmarks 
derived from nationally recognized and Contracting Officer 
approved survey sources; and, 

 
(ii) Separate Employee Benefits Cost Study comparisons are 

annually required for all plans identified in paragraph (a).  An 
Employee Benefits Cost Study is a study which analyzes the 
Contractor’s employee benefits cost on a per capita per full 
time equivalent employee basis and as a percent of payroll 
and compares them with the costs reported by the U.S. 
Chamber of Commerce Annual Employee Benefits Cost 
Survey or other Contracting Officer approved, broad based, 
national survey. 

 
(6) When net benefit value exceeds the comparator group by more 

than five (5) percent (%), the Contractor shall submit a corrective 
action plan to the Contracting Officer. 

 
(7) When the average total benefit per capita cost or total benefit cost 

as a percent of payroll exceeds the comparator group by more than 
5 %, and if required by the Contracting Officer, the Contractor shall 
submit an analysis of the specific plan costs that are above the per 
capita cost range or total benefit cost as a percent of payroll and a 
corrective action plan to achieve conformance with a Contracting 
Officer directed per capita cost range or total benefit cost as a 
percent of payroll. 

 
(8) Within two (2) years of approval of the Contractor's corrective 

action plan by the Contracting Officer, the Contractor shall 
implement corrective action plans to align employee benefit 
programs with the benefit value and per capita cost range as 
approved by the Contracting Officer. 

 
(9) The Contractor shall submit a separate Report of Contractor 

Expenditures for Supplementary Compensation for the previous 
calendar year for each of the plans identified in paragraph (a) via 
the DOE WFIS Compensation and Benefits Module no later than 
March 1 of the current calendar year. 

 
(10) The Contractor may not terminate any benefit plan during the term 

of the Contract without prior approval of the Contracting Officer in 
writing. 
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(11) Cost reimbursement for Post Retirement Benefits (PRBs) is 
contingent on the specific terms of the plans identified in paragraph 
(a), as amended.  Unless required by Federal or State law, 
advance funding of PRBs is not allowable. 

 
(12) All costs of administration shall be costs of each plan individually 

and allocated to participating plan sponsors.  Costs of 
administration shall be directly billed to the plans and not charged 
by indirect allocation. 

 
(13) The Contractor shall maintain a sufficient number of trained and 

qualified personnel to perform all of the functions of the plans. 
 
(14) The Contractor shall render all ordinary and normal administrative 

services and functions which may be reasonably required.  The 
Contractor shall annually provide an itemization of costs incurred 
for plan administration for each plan to the Contracting Officer 
within 60 days of the end of each plan year. 

 
(15) The Contractor shall manage Plan assets in a prudent manner.  

The Contractor shall develop and submit to the Contracting Officer 
an Investment Policy Statement for each plan that clearly defines 
investment return objectives and risk tolerances, and shall perform 
annual pension plan Investment Performance Self-Assessments.  
The Contractor performance self-assessments shall address 
investment objectives, development of the plans to achieve 
investment objectives, execution of the plans, performance 
monitoring, and appropriate corrective action planning and 
execution.  The Contractor shall provide the Contracting Officer 
with a copy of each plan’s Investment Performance Self-
Assessment. 

 
(16) The Contractor shall comply with the Investment Policy Statements 

developed for the plans.  Should the Contractor incur higher costs 
because the Contractor fails to comply with all or part of the 
established Investment Policy Statements provided to DOE, the 
additional costs incurred are unallowable. 

 
(j) Establishment and Maintenance of Pension Plans for which DOE 

Reimburses Costs 
 
(1) For cost allocability and reimbursement purposes, any defined 

benefit (DB) or defined contribution (DC) pension plans established 
and/or implemented, shall be maintained consistent with the 
requirements of the Internal Revenue Code and Employee 
Retirement Income Security Act.  
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(2) Contractor policies, practices, and procedures used in the 
administration of pension plans shall be consistent with law and 
regulation. 

 
(3) Employees working for the Contractor shall only accrue credit for 

service under this Contract after the date of Contract award.  
 
(4) Any pension plan maintained by the Contractor, for which DOE 

reimburses costs, shall be maintained as a separate pension plan 
distinct from any other pension plan which provides credit for 
current service not previously paid through a DOE cost 
reimbursement contract. 

 
(5) For each pension plan or portion of a pension plan for which DOE 

reimburses costs, the Contractor shall provide the Contracting 
Officer with the following within nine (9) months of the last day of 
the current pension plan year: 

 
(i) Copies of IRS 5500 forms, with schedules; and 

 
(ii) Copies of all forms in the 5300 series that document the 

establishment, amendment, termination, spin-off, or merger 
of a plan. 

 
(6) Prior to the adoption of any changes to a pension plan, the 

Contractor shall submit the information required below, as 
applicable, to the Contracting Officer for approval or disapproval 
and a determination as to whether the costs to be incurred are 
consistent with the Contractor's documented Human Resources 
Compensation Plan and are deemed allowable pursuant to FAR 
31.205-6, as supplemented by DEAR 970.3102-05-6. 

(i) For proposed changes to pension plans and pension plan 
funding, the Contractor shall provide an analysis of the 
impact of any proposed changes on actuarial accrued 
liabilities and an analysis of relative benefit value; and, 

 
(ii) The Contractor shall obtain the advance written approval of 

the Contracting Officer for any non-statutory pension plan 
changes that may increase costs or liabilities, and any 
proposed special programs (including, but not limited to, plan-
loan features, employee contribution refunds, or ancillary 
benefits) and shall provide the Contracting Officer with an 
analysis of the impact of special programs on the actuarial 
accrued liabilities of the pension plan, and on relative benefit 
value, if applicable.   
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(7) The Contractor shall not terminate any pension plan without at least 
60 days notice to and the approval of the Contracting Officer prior 
to the scheduled date of plan termination. 

 
 

(k) Benefits for Incumbent Employees under the HSPP and HSSP 
(Modification 028) 

 

(1) HSPP 
 

(i)  The Contractor shall allow individuals who are Incumbent 
Employees to accrue credit under the HSPP for service 
under this Contract.  The Contractor shall timely supply the 
Plan Administrator(s) with the information required by the 
Administrator(s) necessary to effectively administer the 
Plan(s).  Contributions to the HSPP as determined by the 
Plan Administrator shall be allowable costs under this 
Contract, subject to compliance with other provisions of this 
Contract and terms of the Plans, as amended.  At Contract 
completion, the Contractor shall fully fund its withdrawal 
liability under the HSPP; provided, however, that when or if 
this Contract expires or terminates, the Contractor shall 
continue as a plan sponsor of the HSPP pursuant to the 
Section H Clause entitled, Post-Contract Responsibilities for 
Pension and Other Benefit Plans. 

 
(ii) The Contractor shall coordinate with the HSPP Administrator 

to ensure DOE receives an annual reporting and accounting 
of the Contractor’s pension obligations, pursuant to Financial 
Accounting Standard (FAS) 87, for those employees 
participating in the HSPP and supply the Administrator with 
all the information necessary to maintain the Federal tax 
qualifications of all Contractor and Hanford Site pension 
plans. 
 

(2) HSSP 
 

(i) Contributions to the HSSP shall be allowable costs under 
this Contract, subject to compliance with other provisions of 
this Contract and terms of the Plans, as amended. 

 
(l) Benefits for Incumbent Employees under the HEWT 

 
(1) The Contractor shall be a sponsor of the HEWT.  Individuals who 

are Incumbent Employees for purposes of the HEWT shall be 
eligible to participate in the HEWT and receive medical and other 
benefits under the HEWT consistent with the terms of that HEWT, 
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as amended.  The Contractor shall recognize service credited 
under the HEWT toward the service period required for benefits 
relating to vacation, sick leave, health insurance, severance, layoff, 
recall, and other benefits.   

 
(2) The Contractor shall in a timely manner supply the HEWT 

Administrator with the information required by the Administrator 
necessary to effectively administer the HEWT.  The Contractor 
shall coordinate with the HEWT Administrator to ensure that DOE 
receives copies of all annual reports, actuarial reports, and 
submissions of FAS 106 data, and other reports as required by the 
Contracting Officer, of the Contractor’s benefit obligations for those 
employees participating in the HEWT under this Contract.  
Contributions to the HEWT as determined by the HEWT 
Administrator shall be allowable costs under this Contract, subject 
to compliance with other provisions of this Contract. 

 
(m) Pension and Other Benefits for Non-Incumbent Employees 
 

(1) The Contractor shall offer a market-based package of retirement 
and medical benefits competitive for the industry to individuals who 
are not Incumbent Employees.  If the Contractor meets all 
applicable legal and tax requirements, the Contractor may establish 
a separate line of business pursuant to Internal Revenue Code 
(IRC) 410 and 414 for the purpose of maintaining the Federal tax 
qualification of pension covering the Contractor’s employees. 

 
(2) The Contractor shall ensure that DOE receives copies of all annual 

reports, actuarial reports, applicable FAS data, and other reports as 
required by the Contracting Officer for eligible employees with 
respect to this Contract. 

 
(3) Any benefit programs established and/or maintained by the 

Contractor, for which DOE reimburses costs, shall meet the tests of 
allowability and reasonableness established by FAR 31.205-6 and 
DEAR 970.3102-05-6. 

H.18 POST-CONTRACT RESPONSIBILITIES FOR PENSION AND OTHER       
BENEFIT  PLANS 

 
(a) If this Contract expires or terminates and the U.S. Department of Energy 

(DOE) has awarded a contract under which the new contractor becomes a 
sponsor of the Hanford Site Pension Plan (HSPP), Hanford Site Savings 
Plan (HSSP), Hanford Employee Welfare Trust (HEWT), and Market-
Based Plans as defined in paragraph (a) of the Section H Clause entitled, 
Employee Compensation: Pay and Benefits, of this contract, and becomes 
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responsible for management, and administration of the Market-Based 
Plans, the Contractor shall cooperate and transfer to the new contractor its 
responsibility for sponsorship, management and administration of the 
plans as appropriate and consistent with direction from the Contracting 
Officer. 
 

(b) If this Contract expires or terminates without a contract with a new 
contractor under which the new contractor becomes a sponsor of the HSPP, 
HSSP, HEWT, and Market-Based Plans as defined in paragraph (a) of the 
Section H Clause entitled, Employee Compensation:  Pay and Benefits, of 
this Contract and becomes responsible for management and administration 
of the Market-Based Plans, or if the Contracting Officer determines that the 
scope of work under the Contract has been completed (any one such event 
may be deemed by the Contracting Officer to be “Contract Completion” for 
purposes of this clause), whichever is earlier, and notwithstanding any other 
obligations and requirements concerning expiration or termination under any 
other clause of this Contract, the following actions shall occur regarding the 
Contractor’s obligations regarding all of the plans as defined in paragraph 
(a) of the Section H Clause entitled, Employee Compensation: Pay and 
Benefits, of this Contract at the time of Contract Completion: 
 
(1) Subject to subparagraph (2) below, and notwithstanding any legal 

obligations independent of the Contract the Contractor may have 
regarding responsibilities for sponsorship, management, and 
administration of the plans as defined in paragraph (a) of the 
Section H Clause entitled, Employee Compensation:  Pay and 
Benefits, of this Contract, the Contractor shall remain the sponsor 
of the plans as defined in paragraph (a) of the Section H Clause 
entitled, Employee Compensation:  Pay and Benefits, of this 
Contract, in accordance with applicable legal requirements. 

 
(2) The parties shall exercise their best efforts to reach agreement on 

the Contractor's responsibilities for sponsorship, management and 
administration of the plans as defined in paragraph (a) of the 
Section H Clause entitled, Employee Compensation:  Pay and 
Benefits, of this Contract prior to or at the time of Contract 
Completion.  However, if the parties have not reached agreement 
on the Contractor's responsibilities for sponsorship, management 
and administration of the plans as defined in paragraph (a) of the 
Section H Clause entitled, Employee Compensation:  Pay and 
Benefits, of this Contract prior to or at the time of Contract 
Completion, unless and until such agreement is reached, the 
Contractor shall comply with written direction from the Contracting 
Officer regarding the Contractor's responsibilities for continued 
provision of pension and other benefits under the plans as defined 
in paragraph (a) of the Section H Clause entitled, Employee 
Compensation:  Pay and Benefits, of this Contract, including but not 
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limited to continued sponsorship of the plans as defined in 
paragraph (a) of the Section H Clause entitled, Employee 
Compensation:  Pay and Benefits, of this Contract, in accordance 
with applicable legal requirements. To the extent that the 
Contractor incurs costs in implementing direction from the 
Contracting Officer, the Contractor’s costs will be reimbursed 
pursuant to applicable Contract provisions. 

 

H.19 OVERTIME CONTROL PLAN 

Notwithstanding any other provision in this Contract, if the aggregate overtime 
premium pay as a percent (%) of base salary exceeds 2 % for non-represented 
employees or 10% for represented employees, the Contractor shall submit to the 
Contracting Officer separate annual Overtime Control Plans in accordance with 
the Section I Clause entitled, FAR 52.222-2, Payment for Overtime Premiums. 

H.20   LABOR RELATIONS 

(a) The Contractor shall respect the right of employees to organize and to 
form, join, or assist labor organizations, to bargain collectively through 
their chosen labor representatives, to engage in other concerted activities 
for the purpose of collective bargaining or other mutual aid or protection, 
and to refrain from any or all of these activities.   
 

(b) The Contractor shall meet with the Contracting Officer or designee(s) for 
the purpose of reviewing the Contractor’s bargaining objectives prior to 
negotiations of any collective bargaining agreement or revision there to 
and shall consult with and obtain the approval of the Contracting Officer 
regarding appropriate economic bargaining parameters, including those 
for pension and medical benefit costs, prior to the Contractor entering into 
the collective bargaining process.  During the collective bargaining 
process, the Contractor shall notify the Contracting Officer before 
submitting or agreeing to any collective bargaining proposal which can be 
calculated to affect allowable costs under this Contract or which could 
involve other items of special interest to the Government.  During the 
collective bargaining process, the Contractor shall obtain the approval of 
the Contracting Officer before proposing or agreeing to changes in any 
pension or other benefit plans. 
 

(c) The Contractor will seek to maintain harmonious bargaining relationships 
that reflect a judicious expenditure of public funds, equitable resolution of 
disputes and effective and efficient bargaining relationships consistent 
with the requirements of FAR Subpart 22.1 and DEAR Subpart 970.2201 
and all applicable Federal and state labor relations laws.  
 

(d) The Contractor will notify the Contracting Officer or designee in a timely 
fashion of all labor relations issues and matters of local interest including 
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organizing initiatives, unfair labor practice, work stoppages, picketing, 
labor arbitrations, and settlement agreements and will furnish such 
additional information as may be required by the Contracting Officer. 

 

H.21  COLLECTIVE BARGAINING AGREEMENTS 

The Contractor shall use its best efforts to ensure that collective bargaining 
agreements negotiated under this Contract contain provisions designed to assure 
continuity of services.  All such agreements entered into during the Contract period 
of performance should provide that grievances and disputes involving the 
interpretation or application of the agreement will be settled without resorting to 
strike, lockout, or other interruption of normal operations.  For this purpose, each 
collective bargaining agreement should provide an effective grievance procedure 
with arbitration as its final step, unless the parties mutually agree upon some other 
method of assuring continuity of operations.  As part of such agreements, 
management and labor should agree to cooperate fully with the Federal Mediation 
and Conciliation Service.  The Contractor shall include the substance of this 
Clause in any subcontracts for protective services or other services performed on 
the U.S. Department of Energy (DOE)-owned site which will affect the continuity of 
operation of the facility. 

 

H.22   INCUMBENT EMPLOYEES, BENEFIT PLANS, AND APPROVAL FOR  
SUBCONTRACTORS TO PARTICIPATE IN THE PLANS  

(a) DOE and the Contractor shall agree to those subcontractors that will be 
subject to the requirements to provide pension and other benefits for 
Incumbent Employees as defined in paragraph (b) of the Section H Clause 
entitled, Employee Compensation: Pay and Benefits. The Contractor shall 
submit its proposed agreement to DOE no later than thirty days prior to 
the close of the Transition Period, as defined in the Section F Clause 
entitled, Period of Performance. (Modification 028) 
 

(b) The Contractor shall flow down to all subcontractors that are subject to the 
agreement in paragraph (a) of this Clause the requirements of paragraphs 
(g)(3) and (4), (i), (j), (k), and (l) of the Section H Clause entitled, 
Employee Compensation: Pay and Benefits, and paragraphs (a) and (b) of 
the Section H clause entitled, Post-Contract Responsibilities for Pension 
and Other Benefit Plans.  
 

(c) For the purpose of determining allowability of costs, the Contractor shall 
not take any action that would result in the change of status of an 
Incumbent Employee with respect to Plans identified in paragraphs (a) 
and (b) of the Section H Clause entitled, Employee Compensation:  Pay 
and Benefits, without the prior written approval of the Contracting Officer.  
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(d) Subject to other subcontract review and approval requirements in this 
Contract, this Clause does not limit the Contractor's ability to utilize 
subcontractors as necessary to perform Contract requirements. 

 

H.23 WORKFORCE RESTRUCTURING 

Notwithstanding any other provision in this Contract, when the Contractor 
determines that a reduction of force is necessary, the Contractor shall notify the 
Contracting Officer in writing and seek U.S. Department of Energy (DOE) 
approval.  The Contractor shall take no further action until receiving approval and 
direction by the Contracting Officer.  The Contractor shall provide information as 
directed by the Contracting Officer related to workforce restructuring activities 
and to enable compliance with Section 3161 of the National Defense 
Authorization Act for Fiscal Year 1993 and any other DOE guidance pertaining to 
employees who may be eligible for provisions of the Act.  The Contractor shall 
comply with the Hanford Site Workforce Restructuring Plan, as amended, and 
shall supply workforce restructuring related information and reports as needed by 
DOE.  The Contractor shall extend displaced employee hiring preference in 
accordance with the Section I Clause entitled, DEAR 952.226-74, Displaced 
Employee Hiring Preference. 
 

H.24    WORKERS’ COMPENSATION 

The Hanford Workers’ Compensation Program is an administrative function that 
provides for the support of the Hanford Site Workers’ Compensation Program 
under U.S. Department of Energy (DOE) State of Washington Self-Insurance.  
Pursuant to State of Washington Revised Code (RCW) Title 51, DOE is a group 
self-insurer for purposes of workers’ compensation coverage.  Notwithstanding 
any other provision in this Contract, the coverage afforded by the workers’ 
compensation statutes shall, for performance of work under this Contract at the 
Hanford Site, be subject to the following: 
 
(a) Under the terms of a Memorandum of Understanding with the Washington 

State Department of Labor and Industries (L&I), DOE has agreed to 
perform all functions required by self-insurers in the State of Washington.   
 

(b) The Contractor shall take such action, and only such action, as DOE 
requests in connection with any accident reports, including assistance in 
the investigation and disposition of any claims thereunder and, subject to 
the direction and control of DOE, the conduct of litigation in the 
Contractor’s own name in connection therewith. 
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(c) Under RCW Title 51.32.073, DOE is the self-insurer and is responsible for 
making quarterly payments to the L&I.  In support of this arrangement, the 
Contractor shall be responsible for withholding appropriate employee 
contributions and forwarding these contributions on a timely basis, plus 
the employer-matching amount to DOE. 

 
(d) The workers’ compensation program shall operate in partnership with 

Contractor employee benefits, risk management, and environmental, 
safety, and health management programs.  The Contractor shall 
cooperate with DOE for the management and administration of the DOE-
RL self-insurance program.   

 
(e) The Contractor shall be responsible for all predecessor Contractor claims 

that fall under DOE’s self-insurance.  The Contractor shall maintain and 
retain all claim data for information and reporting needs.   

 
(f) The Contractor shall certify as to the accuracy of the payroll record used 

by DOE in establishing the self-insurance claims reserves and cooperate 
with any state audit. 

 
(g) The Contractor shall provide statutory workers' compensation coverage for 

staff members performing work under this Contract outside of the State of 
Washington and not otherwise covered by the State of Washington 
workers’ compensation laws. 

 
(h) Time-loss compensation shall be paid to injured workers in accordance 

with the RCW § 51.08.178 and other applicable requirements.  
Compensation paid to workers in excess of the amounts required by 
statute are unallowable costs under this contract. 

 
(i) Upon request, the Contractor shall submit to DOE, or other party as 

designated by DOE, payroll records as required by Washington State 
Workers’ Compensation laws. 

 
(j) Upon request, the Contractor shall submit to DOE, or other party as 

designated by DOE, the accident reports required by RCW Title 51, 
Section 51.28.010, or any other documentation requested by DOE 
pursuant to the Washington State Workers’ Compensation laws. 
 

(k) Upon request, the Contractor shall submit to the Contracting Officer an 
evaluation and analysis of workers’ compensation cost as a percent of 
payroll compared with the percentage of payroll cost reported by a 
nationally recognized Cost of Risk Survey that has been pre-approved by 
DOE.  
 

(l) The Contractor shall ensure all employees receive training and have a 
clear understanding of the workers’ compensation process. 
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(m) The Contractor shall develop and maintain a web site with Workers 

Compensation information and ensure that the web site is made available 
to employees within 45 days of the close of Transition. 
 

(n) The Contractor shall provide additional training to claimants on the 
workers’ compensation process when a claim is filed.  This training shall 
include but is not limited to information regarding company contacts, 
approvals needed for appointments, time off, documentation 
requirements, etc. 
 

(o) The Contractor shall submit ad hoc reports and other information as 
required by DOE. 

 
(p) The Contractor shall provide briefings to DOE as requested. 
 
(q) For purposes of workers' compensation, all entities included in the 

Contractor team arrangement, as defined below, shall be covered by 
DOE's self-insurance certification under Washington State Department of 
Labor and Industries for workers' compensation:  

 
(1) Contractor team arrangement means an arrangement in which –  
 

(i) Two or more companies form a partnership or joint venture 
to act as a potential prime Contractor; or 

 
(ii) A potential prime Contractor agrees with one or more other 

companies to have them act as its subcontractors under a 
specified Government contract or acquisition program. 

 
(2) Any changes to the Contractor team arrangement for purposes of 

workers' compensation coverage shall be subject to the prior 
approval of the Contracting Officer. 

 
(r) Subcontractors not meeting the Contractor teaming arrangement definition 

performing work under this Contract on behalf of the Contractor are not 
covered by the provision of the Memorandum of Understanding 
referenced above.   
 

(s) The Contractor shall flow-down to its subcontractors the requirements to 
provide statutory workers compensation coverage for the subcontractors’ 
employees.  The Contractor shall have no responsibility for subcontractor 
workers’ compensation when it includes this requirement in the sub-
contract(s). 
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H. 25  ENERGY EMPLOYEES OCCUPATIONAL ILLNESS COMPENSATION 
PROGRAM ACT (EEOICPA) 

The Contractor shall provide support of the EEOICPA established under Title 
XXXVI of the National Defense Authorization Act of 2001 (Public Law 106-398).  
The Contractor shall provide records in accordance with the Section I Clause 
entitled, DEAR 970.5204-3, Access to and Ownership of Records in support of 
EEOICPA claims and the claim process under the EEOICPA.  
 
The Contractor shall: 
 
(a) Verify employment and provide other records which contain pertinent 

information for compensation under the EEOICPA.  The Contractor shall 
provide this support for itself and any named subcontractors’ employees.   
 

(b) Provide reports as directed by the U.S. Department of Energy (DOE), 
such as costs associated with EEOICPA.  
 

(c) Provide an EEOICPA point-of-contact; this employee shall attend 
meetings, as requested by the U.S. Department of Energy Richland 
Operations Office (DOE-RL). 
 

(d) Locate, retrieve and provide a minimum of two (2) copies of any personnel 
and other program records as requested. 
 

(e) Perform records research needed to complete the Department of Labor 
(DOL) claims or to locate records needed to complete the claims. 
 

(f) Perform/coordinate records declassification activities required for the 
processing of claims forms. 
 

(g) Keep Federal Compensation Program Act (FCPA) information current on 
EEOICPA claims activities. 
 

(h) Ensure costs information is input to the FCPA electronic reporting system 
by the 10th of each month. 
 

(i) Ensure all EEOICPA claims received are completed and returned to DOE-
RL within 45 calendar days of the date entered in the FCPA electronic 
reporting system. 
 
The FCPA electronic reporting system will be provided to the Contractor. 

H.26   KEY PERSONNEL  

(a) Introduction.   
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Key Personnel are considered essential to the success of all work being 
performed under this Contract.  This Clause provides specific 
requirements for the Key Personnel Team, requirements for changes to 
Key Personnel, reductions in Contract fee for changes to Key Personnel, 
and identification of all Key Personnel for this Contract. 
 

(b) Key Personnel Team Requirements.   
 
All Key Persons under this Contract are collectively referred to as the Key 
Personnel Team.  The Contracting Officer and designated Contracting 
Officer’s Representative(s) shall have direct access to the Key Personnel.  
In addition to the definition contained in the Section I Clause entitled, 
DEAR 952.231-71, Insurance – Litigation and Claims, Key Person(s) are 
considered managerial personnel. 
 

(c) Definitions 
 
(1) For the purposes of this Clause, Changes to Key Personnel is 

defined as: (i) any change to the position assignment of a current 
Key Person under the Contract, except for a person who acts for 
short periods of time, in the place of a Key Person during his or her 
absence, the total time of which shall not exceed 30 working days 
during any given year; (ii) utilizing the services of a new substitute 
Key Person for assignment to the Contract; or (iii) assigning a 
current Key Person for work outside the Contract. 

 
(2) For the purposes of this Clause, Beyond the Contractor’s Control is 

defined as an event for which the Contractor lacked legal authority 
or ability to prevent Changes to Key Personnel. 

 
(d) Requirements for Changes to Key Personnel 

 
(1) The Contractor shall notify the Contracting Officer and request 

approval in writing at least 60 days in advance of any changes to 
Key Personnel. 

 
(2) The Contractor shall not make a change in Key Personnel without 

prior written approval of the Contracting Officer. 
 
(3) No Key Person position shall remain vacant for a period more than 

30 days following Contracting Officer approval of a change in Key 
Personnel. 

 
(4) Approval of changes to Key Personnel is at the unilateral discretion 

of the Contracting Officer. 
 
(e) Contract Fee Reductions for Changes to Key Personnel 
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(1) Notwithstanding approval by the Contracting Officer, any time the 

Laboratory Manager (the initial Laboratory Manager or any 
substitution approved by the Contracting Officer) is changed for any 
reason within two (2) years of being placed in the position, 
Available Fee described in Section B, Supplies or Services and 
Prices/Costs, will be permanently reduced by $50,000 for each and 
every occurrence of a change to the Laboratory Manager.  A 
change to the Laboratory Manager beyond the Contractor’s control 
shall not result in a permanent reduction of fee under this 
paragraph. 

 
(2) Notwithstanding approval by the Contracting Officer, any time a 

Key Person other than the Laboratory Manager (any initial Key 
Person or any substitution approved by the Contracting Officer) is 
changed for any reason within two (2) years of being placed in the 
position, Available Fee described in Section B, Supplies or Services 
and Prices/Costs, will be permanently reduced by $25,000 for each 
and every occurrence of a change to the Key Person.  A change to 
a Key Person other than the Laboratory Manager beyond the 
Contractor’s control shall not result in a permanent reduction of fee 
under this subsection. 

 
(3) The Contractor may request in writing that the Contracting Officer 

consider waiving all or part of a reduction in Contract fee.  Such 
written request shall include the factual basis for the request. The 
Contracting Officer shall have unilateral discretion to make the 
determination to waive or not waive all or part of a reduction in 
Contract fee. 

 
(f) Key Personnel for this Contract (Modification 026) 

 
The list of Key Personnel for this Contract will be amended during the 
course of the Contract to add or delete Key Personnel as approved by the 
Contracting Officer.  The following is the current list of Key Personnel for 
this Contract: 
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 Name       Position 
 
Jou Hwang, Ph.D     Laboratory/Project Manager 

 
          Ms. Kristine Kuhl-Klinger              Business Services & Performance  
                                                                   Assurance Manager 

 
 Ruth Bushaw, Ph.D     Lead Project Coordinator (LPC) &  
                                                               Technical Manager 
 

Mr. Ray Akita Hot Cells Operations & Facility 
Readiness Manager   

 

H.27   RADIOLOGICAL SITE SERVICES AND RECORDS, AND OCCUPATIONAL  
MEDICINE SERVICES AND RECORDS 

 
(a) The Contractor shall obtain Radiological Site Services (RSS) and 

occupational medicine services for all Contractor and subcontractor 
employees performing hazardous work that may expose workers to 
chemical, physical (including radiological), biological, and/or similar 
hazards.  The Contractor shall identify required RSS and occupational 
medicine services as required by Section C, PWS, Government-Furnished 
Services and Information (GFS/I). 

 
(b) RSS are obtained as specified in Contract Section J Attachment entitled, 

Hanford Site Services and Interface Requirements Matrix.  RSS includes 
external dosimetry, internal dosimetry services, radiological instrumentation 
program, and radiological records services.  The Section I Clauses entitled, 
DEAR 952.223-75, Preservation of Individual Occupational Radiation 
Exposure Records and DEAR 970.5204-3, Access to and Ownership of 
Records are implemented as follows with respect to radiological records:  All 
radiological exposure records generated during the performance of Hanford-
related activities will be maintained by the designated provider of this service 
listed in the Section J Attachment entitled, Hanford Site Services and 
Interface Requirements Matrix and are the property of the U.S. Department of 
Energy (DOE). 
 

(c) Occupational medicine services are provided under this Contract by the 
Hanford Site occupational medicine services contractor as specified in 
Contract Section J Attachment entitled, Hanford Site Services and Interface 
Requirements Matrix.  The Section I Clause entitled, DEAR 970.5204-3, 
Access to and Ownership of Records is implemented as follows with respect 
to occupational medicine records:  All occupational medicine records 
generated during the performance of Hanford-related activities will be 
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maintained by the Hanford Site occupational medicine services provider and 
are the property of DOE.   

H.28    DISPOSITION OF INTELLECTUAL PROPERTY – FAILURE TO COMPLETE   
CONTRACT PERFORMANCE 

The following provisions shall apply in the event the Contractor does not 
complete Contract performance for any reason: 

 
(a) Regarding technical data and other intellectual property, the U.S. 

Department of Energy (DOE) may take possession of all technical data, 
including limited rights data and data obtained from subcontractors, 
licensors, and licensees, necessary to complete the project, as well as the 
designs, operation manuals, flowcharts, software, information, etc., 
necessary for performance of the work, in conformance with the purpose 
of this Contract.  Proprietary data will be protected in accordance with the 
limited rights data provisions of the Section I Clause entitled DEAR 
970.5227-1 Rights in Data-Facilities.  The Contractor shall ensure that its 
subcontractors and licensors make similar rights available to DOE and its 
contractors. 

 
(b) The Contractor agrees to and does hereby grant to the Government an 

irrevocable, non-exclusive, paid-up license in and to any inventions or 
discoveries regardless of when conceived or actually reduced to practice by 
the Contractor, and any other intellectual property, including technical data, 
which are owned or controlled by the Contractor, at any time through 
completion of this Contract and which are incorporated or embodied in the 
construction of the facilities or which are utilized in the operation or 
remediation of the facilities or which cover articles, materials or products 
manufactured at a facility:  (1) to practice or to have practiced by or for the 
Government at the facility; and (2) to transfer such license with the transfer 
of that facility.  The acceptance or exercise by the Government of the 
aforesaid rights and license shall not prevent the Government at anytime 
from contesting the enforceability, validity or scope of, or title to, any rights 
or patents or other intellectual property herein licensed.  
 

(c) In addition, the Contractor will take all necessary steps to assign permits, 
authorizations, leases, and any licenses in any third party intellectual property 
for operations, remediation and closure of the facilities to DOE or such other 
third party as DOE may designate. 

 
H.29 PRICE-ANDERSON AMENDMENTS ACT NON-COMPLIANCE 
 

The Contractor shall establish an internal Price Anderson Amendments Act 
(PAAA) noncompliance identification, tracking and corrective action system and 
shall provide access to and fully support DOE reviews of the system.  The 
Contractor shall also implement a PAAA reporting process which meets 
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applicable DOE standards.  The Contractor shall be accountable for ensuring 
subcontractors adhere to the PAAA requirements. 

 
H.30 CONTRACTOR ACCEPTANCE OF NOTICES OF VIOLATION OR ALLEGED 
 VIOLATIONS, FINES, AND PENALTIES 
 

(a) The Contractor shall accept, in its own name, service of notices of 
violation or alleged violations (NOVs/NOAVs) issued by Federal or State 
regulators to the Contractor resulting from the Contractor’s performance of 
work under this Contract, without regard to liability.  The allowability of the 
costs associated with fines and penalties shall be subject to the other 
provisions of this Contract. 

 
(b) The Contractor shall notify DOE promptly when it receives service from 

the regulators of NOVs/NOAVs and fines and penalties. 

H.31   ALLOCATION OF RESPONSIBILITY AND LIABILITY FOR CONTRACTOR 
AND U.S. DEPARTMENT OF ENERGY (DOE) ENVIRONMENTAL 
COMPLIANCE ACTIVITIES 

(a) In this Clause: 
 

(1) “Environmental” requirements means requirements imposed by 
applicable Federal, state, and local environmental laws and 
regulations, including, without limitation, statutes, ordinances, 
regulations, court orders, consent decrees, administrative orders, or 
compliance agreements including the Hanford Federal Facility 
Agreement and Consent Order, consent orders, permits, and 
licenses; and 

 
(2) “Party” means either the Contractor or DOE. 

 
(b) Responsibility and liability for fines or penalties arising from or related to 

violations of environmental requirements shall be borne by the party 
causing the violation regardless of which party: 

 
(1) The cognizant regulatory authority fines or penalizes; 

 
(2) Signs permit applications (including situations where DOE signs 

defective or non-conforming permit applications or other 
environmental submittals prepared by or under the direction of the 
Contractor), manifests, reports, or other required documents; 

 
(3) Is a permittee; or 

 
(4) Is the named subject of an enforcement action or assessment of a 

fine or penalty. 
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(c) Consequently, if the Contractor causes a violation: 

 
(1) All fines and penalties arising from or related to violations of 

environmental requirements are unallowable costs.  If DOE pays a 
fine or penalty for a violation that the Contractor caused, the 
amount of the fine or penalty shall be due from the Contractor, and 
DOE may immediately offset that amount against payments to 
which the Contractor is otherwise entitled for allowable costs and 
fee, or any other funds otherwise owed by the Government to the 
Contractor; and 

 
(2) In accordance with subsection (e) of the Section I Clause entitled, 

DEAR 952.231-71, Insurance-Litigation and Claims, costs of 
challenging or defending actions brought against the Contractor for 
violations of environmental requirements are specifically 
disallowed.  However, if the Contracting Officer provides prior 
written authorization to challenge or defend against the action, the 
Contractor shall proceed in accordance with DEAR 952.231-71, 
Insurance-Litigation and Claims.  If the Contractor proceeds with 
the action without the prior written authorization of the Contracting 
Officer, the costs of the challenge or defense may be allowable if 
there is no settlement, conviction, or finding of liability.   

 

H.32   ALTERNATIVE DISPUTE RESOLUTION (ADR) 

(a) The U. S. Department of Energy (DOE) and the Contractor both recognize 
that methods for fair and efficient resolution of significant disputes are 
essential to the successful and timely achievement of critical milestones and 
completion of all Contract requirements.  Accordingly, the parties agree to 
jointly select a “standing neutral.”  The standing neutral will be available to 
help resolve disputes as they arise.  Such standing neutral can be an 
individual, a board comprised of three independent experts, or a company 
with specific expertise in the Contract area.  If a standing neutral cannot be 
agreed upon, the DOE Office of Dispute Resolution will make a selection.  
Specific joint ADR processes shall be developed. 
 

(b) The parties agree the following provision may be invoked for significant 
disputes upon mutual agreement of the DOE and the Contractor: 
 
(1) DOE and the Contractor shall use their best efforts to informally 

resolve any dispute, claim, question, or disagreement by consulting 
and negotiating with each other in good faith, recognizing their 
mutual interests, and attempting to reach a just and equitable 
solution satisfactory to both parties.  If any agreement cannot be 
reached through informal negotiations within 30 days after the start 
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of negotiations, then such disagreement shall be referred to the 
standing neutral, pursuant to the jointly-developed ADR 
procedures. 

 
(2) The standing neutral will not render a decision, but will assist the 

parties in reaching a mutually satisfactory agreement.  In the event 
the parties are unable after 30 days to reach such an agreement, 
either party may request, and the standing neutral will render, a 
non-binding advisory opinion.  Such opinion shall not be admissible 
in evidence in any subsequent proceedings. 

 
(3) If one party to this Contract requests the use of the process set 

forth in Paragraphs b(1) and b(2) of this Clause and the other party 
disagrees, the party disagreeing must express its position in writing 
to the other party.  On any such occasion, if the party requesting 
the above process wishes to file a claim under the Section I Clause 
entitled, FAR 52.233-1 Disputes, it must do so within 30 days of 
receipt of the written position from the other party.   

 
H.33 SUCCESSOR CONTRACTOR  
 

In the event the contractor becomes a “successor contractor,” the contractor 
and/or its team members agrees to recognize and bargain in good faith with the 
certified collective bargaining agent(s) (currently Hanford Atomic Metal Trades 
Council) for the incumbent represented workforce, subject to and in compliance 
with the National Labor Relations Act requirement with respect to successor 
contracts.    

H.34   LOBBYING RESTRICTION (ENERGY AND WATER ACT 2006) 

The Contractor agrees that none of the funds obligated on this award shall be 
expended, directly or indirectly, to influence Congressional action on any 
legislation or appropriation matters pending before Congress, other than 
communication to Members of Congress as described in United States Code 
Title 18 Part 1913, Lobbying with Appropriated Moneys.  This restriction is in 
addition to those prescribed elsewhere in statute and regulation. 
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H.35  ENVIRONMENTAL RESPONSIBILITY 

(a) General.  The Contractor is required to comply with all environmental laws, 
regulations, and procedures applicable to the work being performed under 
this Contract.  This includes, but is not limited to, compliance with 
applicable Federal, State and local laws and regulations, interagency 
agreements such as the Hanford Federal Facility Agreement and Consent 
Decree [also known as the Tri-Party Agreement (TPA)], consent orders, 
consent decrees, and settlement agreements between the 
U. S. Department of Energy (DOE) and Federal and state regulatory 
agencies.  For the purposes of this Contract, the TPA constitutes a 
requirement pursuant to which the Contractor agrees to plan and perform 
the Contract work. 
 

(b) Environmental Permits.  This Clause addresses three permit scenarios, 
where the Contractor is the sole permittee; where the Contractor and DOE 
are joint permittees; and where multiple Contractors are permittees.   
 
(1) Contractor as Sole Permittee.  To the extent permitted by law and 

subject to other applicable provisions of the Contract that impose 
responsibilities on DOE, and provisions of law that impose 
responsibilities on DOE or third parties, the Contractor shall be 
responsible for obtaining in its own name, shall sign, and shall be 
solely responsible for compliance with all permits, authorizations 
and approvals from Federal, State, and local regulatory agencies 
which are necessary for the performance of the work required of 
the Contractor under this Contract.  Under this permit scenario, that 
Contractor shall make no commitments or set precedents that are 
detrimental to DOE or other contractors.  The Contractor shall 
coordinate its permitting activities with DOE, and with other Hanford 
Site contractors which may be affected by the permit or precedent 
established therein, prior to taking the permit action.   

 
(2) Contractor and DOE as Joint Permittees.  Where appropriate, 

required by law, or required by applicable regulatory agencies, 
DOE will sign permits as owner or as owner/operator with the 
Contractor as operator or co-operator, respectively. DOE will co-
sign hazardous waste permit applications as owner/operator where 
required by applicable law.  In this scenario, the Contractor shall 
coordinate its actions with DOE.  DOE is responsible for timely 
notification to the Contractor of any issues or changes in the 
regulatory environment that impact or may impact Contractor 
implementation of any permit requirement.  The Contractor shall be 
responsible for timely notification to DOE of any issues or changes 
in the regulatory environment that impact or may impact Contractor 
implementation of any permit requirement.  Notification need not be 
in writing. 
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(3) Multiple Contractors as Permittees.  Where appropriate, in 

situations where multiple contractors are operators or co-operators 
of operations requiring environmental permits, DOE will sign such 
permits as owner or co-operator and affected contractors shall sign 
as operators, or co-operators.  In this scenario, the Contractor shall 
coordinate as appropriate with DOE and other contractors affected 
by the permit. 

 
(c) Permit Applications.  The Contractor shall provide to DOE for review and 

comment in draft form any permit applications and other regulatory materials 
necessary to be submitted to regulatory agencies for the purposes of 
obtaining a permit.  In the event that the permit application is required to be 
co-signed, submitted by DOE, or is related to a permit in which DOE is a 
permittee, the Contractor shall provide the application for review and 
comment.  Whenever reasonably possible all such materials shall be provided 
to DOE initially not later than 90 days prior to the date they are to be 
submitted to the regulatory agency.  The Contractor shall normally provide 
final regulatory documents to DOE at least 30 days prior to the date of 
submittal to the regulatory agencies for DOE’s final review and signature or 
concurrence which shall be performed by DOE in a prompt manner.  Special 
circumstances may require permits to be submitted in a shorter time frame.  
The Contractor may submit for DOE’s consideration, requests for alternate 
review, comment, or signature, schedules for environmental permit 
applications or other regulatory materials covered by this Clause.  Any such 
requests shall be submitted 30 days before such material would ordinarily be 
required to be provided to DOE.  Any such schedule revision shall be 
effective only upon approval from the Contracting Officer.   
 

(d) Financial Responsibility.  DOE agrees that if bonds, insurance, or 
administrative fees are required as a condition for permits obtained by the 
Contractor under this Contract, such costs shall be allowable.  In the event 
such costs are determined by DOE to be excessive or unreasonable, DOE 
will provide the regulatory agency with an acceptable form of financial 
responsibility.  Under no circumstances shall the Contractor or its parent 
be required to provide any corporate resources or corporate guarantees to 
satisfy such regulatory requirements. 
 

(e) Copies, Technical Information.  The Contractor shall provide DOE copies of 
all environmental permits, authorizations, and regulatory approvals issued 
to the Contractor by the regulatory agencies.  DOE will, upon request, 
make available to the Contractor access to copies of all environmental 
permits, authorizations, and approvals issued by the regulatory agencies 
to DOE that the Contractor may need to comply with applicable law.  The 
Contractor and DOE will provide to each other copies of all 
documentation, such as, letters, reports, or other such materials 
transmitted either to or from regulatory agencies relating to the Contract 
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work.  The Contractor and DOE shall maintain all necessary technical 
information required to support applications for revision of DOE or other 
Hanford Site Contractor environmental permits when such applications or 
revisions are related to the Contractor’s operations.  Upon request, the 
Contractor or DOE shall provide to the other access to all necessary and 
available technical information required to support applications for or 
revisions to permits or permit applications.  The Contractor shall provide to 
DOE a certification statement relating to such technical information in the 
form required by the following paragraph.   
 

(f) Certifications.  The Contractor shall provide a written certification statement 
attesting that information DOE is requested to sign was prepared in 
accordance with applicable requirements.  The Contractor shall include 
the following certification statement in the submittal of such materials to 
DOE: 
 

I certify under penalty of law that this document and all 
attachments were prepared under my direction or 
supervision in accordance with a system designed to assure 
that qualified personnel properly gather and evaluate the 
information submitted.  Based on my inquiry of the person or 
persons who manage the system, or those persons directly 
responsible for gathering the information, the information is, 
to the best of my knowledge and belief, true, accurate, and 
complete.  I am aware that there are significant penalties for 
submitting false information, including the possibility of fine 
and imprisonment for knowing violations. 

 
The certification statement shall be signed by the individual authorized to 
sign such certification statements submitted to Federal or state regulatory 
agencies under the applicable regulatory program.   
 

(g) Fines, Penalties, Allowable Costs.  The Contractor shall accept, in its own 
name, service of proposed notices, or notices of, correction, penalty, fine, 
violation, administrative orders, citation, or notice of alleged violations, (e.g., 
Notice of Correction [NOC], Notice of Penalty [NOP], Notice of Fine [NOF], 
Preliminary Notice of Violation [PNOV], Notice of Violation [NOV], and 
Notice of Alleged Violation [NOAV]) and any similar type notices issued by 
Federal or State regulators to the Contractor resulting from or relating to 
Contractor’s performance of work under this Contract, without regard to 
liability.  The Contractor shall immediately notify DOE of such receipt and 
shall provide copies or originals of such documents as soon as possible 
thereafter.  
 

(h) Negotiations.  DOE may in its discretion choose to be in charge of, and direct, 
all negotiations with regulatory agencies regarding permits, fines, 
penalties, and any other proposed notice, notice, administrative order, and 
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any similar type of notice as described in paragraph (g) above.  As 
directed or required by DOE, the Contractor shall participate in 
negotiations with regulatory agencies; however, the Contractor shall not 
make any commitments or offers to regulators purporting to bind or 
binding the Government in any form or fashion, including monetary 
obligations, without receiving written authorization or concurrence from the 
Contracting Officer or his/her authorized representative prior to making 
such offers/commitments.  Failure to obtain such advance written approval 
may result in otherwise allowable costs being declared unallowable and/or 
the Contractor being liable for any excess costs to the Government 
associated with or resulting from such offers/commitments. 
 

(i) Termination, Expiration, Permit Transfer.  In the event of expiration or 
termination of this Contract, DOE may require the Contractor to take all 
necessary steps to transfer on an allowable cost basis some or all 
environmental permits held by the Contractor.  DOE will assume 
responsibility for such permits, with the approval of the regulating agency, 
and the Contractor shall be relieved of all liability and responsibility to the 
extent that such liability and responsibility results from the acts or 
omissions of a successor Contractor, DOE, or their agents, 
representatives, or assigns.  The Contractor shall remain liable for all 
unresolved costs, claims, demands, fines and penalties, including 
reasonable legal costs, arising prior to the date such permits are 
transferred to another party.  The Contractor shall not be liable for any 
such claims occurring after formal transfer unless said claims result from 
the Contractor’s action or inaction that occurred prior to transfer.  

 
(j) Miscellaneous.  The Contractor shall accept assignment or transfer of permits 

pertaining to matters under this Contract currently held by DOE and its 
existing Contractor.  The Contractor may submit for DOE’s consideration, 
requests for alternate review, comment, or signature schedules for 
environmental permit applications or other regulatory materials covered by 
this Clause.  Any such schedule revision shall be effective only upon 
written approval from the Contracting Officer.   

 

H.36    EMERGENCY CLAUSE 

(a) The U.S. Department of Energy (DOE) Richland Operations Office (DOE-
RL) Manager and/or the DOE Office of River Protection (DOE-ORP) 
Manager or designee shall have sole discretion to determine when an 
emergency situation exists at the Hanford Site.  In the event that either the 
DOE-RL or DOE-ORP Manager or designee determines such an 
emergency exists, the applicable DOE Manager or designee will have the 
authority to direct any and all activities of the Contractor and subcontractors 
necessary to resolve the emergency situation.  The applicable DOE 
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Manager or designee may direct the activities of the Contractor and 
subcontractors throughout the duration of the emergency. 

 
(b) During declared security events, DOE-RL may assume direct command and 

control of the Hanford Patrol.  The Chief of the Hanford Patrol shall report 
directly to the DOE-RL Director of Security and Emergency Services (SES) 
once DOE-RL has assumed command. 

 
(c) The Contractor shall include this Clause in all subcontracts at any tier for 

work performed at the Hanford Site. 
 

H.37    PROTECTION OF PERSONALLY IDENTIFIABLE INFORMATION (PII) 

 (a) Definitions. 
 

(1)   Personally Identifiable Information: Any information about an 
individual maintained by DOE or its contractors, (e.g. medical, education, 
financial, criminal or other employment history and information, etc.), 
which can be used to distinguish or trace an individual's identity, (e.g. 
name, social security numbers, date and place of birth, mother's maiden 
name, biometric records, etc.), and any other personal information which 
is linked or linkable to an individual. 
 
(2)   PII Incident: Any suspected or confirmed cyber security or physical 
security incident involving PII. 
 

(b) Requirements. 
 

(1)   All suspected or confirmed cyber security and physical security 
incidents involving PII are to be reported to the DOE Cyber Incident 
Advisory Capability (CIAC) within 45 minutes of discovering the incident. 
Reports to the CIAC may be sent via email to ciac@ciac.org, by phone to 
(925) 422-8193, or by fax to (925) 423-8002. The CIAC website is 
www.ciac.org. 
 
(2)   In addition to notification to CIAC, all suspected or confirmed cyber 
security and physical security incidents involving PII shall be reported 
telephonically within 45 minutes of discovering the incident to: (i) the EM-3 
Chief Operating Officer; and (ii) the ORP Manager, ORP Deputy Manager, 
or ORP Duty Officer. 
 
(3)   While the initial notification may be telephonic, the Contractor must 
follow-up writing signed by a senior Contractor official. Notices must at a 
minimum contain factual information describing both the circumstances 
surrounding the loss and the information that was compromised. All 

http://www.ciac.org/
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notifications shall include the name and telephone number of a contact 
person. 
 
(4)   Appropriate steps shall be taken to minimize identity theft risks to the 
affected individuals. 
 
(5) The Contractor shall notify all employees and others affected by the PII 
loss unless after consultation with law enforcement officials, the Assistant 
Secretary for Environmental Management determines that notification will 
significantly compromise the investigation. 
 

H.38   COMPLIANCE WITH FIPS PUB 201 

This contract involves the acquisition of hardware, software, or services related 
to physical access to Federal premises or electronic authentication or access 
control to a Federal agency’s computer systems and electronic infrastructure. 
Any such hardware, software, or services delivered under this contract shall 
comply with FIPS Pub 201, and FIPS Pub 201 shall take precedence over any 
conflicting performance requirement of this contract. Should the contractor find 
that the Performance Work Statement or specifications of this contract do not 
conform to FIPS Pub 201, it shall notify the Contracting Officer of such 
nonconformance and shall act in accordance with instructions of the Contracting 
Officer.   

H.39   HANFORD SITE RECREATION POLICY 

The Contractor shall comply with the Hanford Site Recreation Policy.  The 
Contractor shall flow-down applicable requirements of this Clause to any 
subcontractors. 

 

H.40 SPECIAL PROVISIONS RELATING TO WORK FUNDED UNDER AMERICAN 
RECOVERY AND REINVESTMENT ACT OF 2009 (FEB 2009) (A001) 

Preamble: 

Work performed under this contract will be funded, in whole or in part, 
with funds appropriated by the American Recovery and Reinvestment 
Act of 2009, Pub. L. 111-5, (Recovery Act or Act). The Recovery Act’s 
purposes are to stimulate the economy and to create and retain jobs. 
The Act gives preference to activities that can be started and completed 
expeditiously, including a goal of using at least 50 percent of the funds 
made available by it for activities that can be initiated not later than June 
17, 2009.   

Contractors should begin planning activities for their first tier 
subcontractors, including obtaining a DUNS number (or updating the 
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existing DUNS record), and registering with the Central Contractor 
Registration (CCR). 

Be advised that Recovery Act funds can be used in conjunction with 
other funding as necessary to complete projects, but tracking and 
reporting must be separate to meet the reporting requirements of the 
Recovery Act and related Guidance. For projects funded by sources 
other than the Recovery Act, Contractors should plan to keep separate 
records for Recovery Act funds and to ensure those records comply with 
the requirements of the Act. 

The Government has not fully developed the implementing instructions 
of the Recovery Act, particularly concerning the how and where for the 
new reporting requirements. The Contractor will be provided these 
details as they become available. The Contractor must comply with all 
requirements of the Act. If the contractor believes there is any 
inconsistency between ARRA requirements and current contract 
requirements, the issues will be referred to the Contracting Officer for 
reconciliation. 

Be advised that special provisions may apply to projects funded by the 
Act relating to: 

• Reporting, tracking and segregation of incurred costs; 

• Reporting on job creation and preservation; 

• Publication of information on the Internet; 

•   Protecting whistleblowers; and 

• Requiring prompt referral of evidence of a false claim to the inspector 
general. 

Definitions: 
For purposes of this clause, “Covered Funds” means funds expended or 
obligated from appropriations under the American Recovery and 
Reinvestment Act of 2009, Pub. L. 111-5. Covered Funds will have 
special accounting codes and will be identified as Recovery Act funds in 
the contract and/or modification using Recovery Act funds. Covered 
Funds must be reimbursed by September 30, 2015. 

 

Non-Federal employer means any employer with respect to Covered 
Funds – the contractor or subcontractor, as the case may be, if the 
contractor or subcontractor is an employer; and any professional 
membership organization, certification of other professional body, any 
agent or licensee of the Federal government, or any person acting 
directly or indirectly in the interest of an employer receiving Covered 
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Funds; or with respect to Covered Funds received by a State or local 
government, the State or local government receiving the funds and any 
contractor or subcontractor receiving the funds and any contractor or 
subcontractor of the State or local government; and does not mean any 
department, agency, or other entity of the federal government. 

A. Flow Down Provision 
Contractors must include this clause in every subcontract over $25,000 
that is funded, in whole or in part, by the Recovery Act unless the 
subcontract is with an individual. 

  
B. Segregation and Payment of Costs 

Contractor must segregate the obligations and expenditures related to 
funding under the Recovery Act. Financial and accounting systems 
should be revised as necessary to segregate, track and maintain these 
funds apart and separate from other revenue streams. No part of the 
funds from the Recovery Act shall be commingled with any other funds 
or used for a purpose other than that of making payments for costs 
allowable for Recovery Act projects. Recovery Act funds can be used in 
conjunction with other funding as necessary to complete projects, but 
tracking and reporting must be separate to meet the reporting 
requirements of the Recovery Act and OMB Guidance. 

Invoices must clearly indicate the portion of the requested payment that 
is for work funded by the Recovery Act. 

C. Prohibition on Use of Funds 

None of the funds provided under this agreement derived from the 
American Recovery and Reinvestment Act of 2009, Pub. L. 111-5, may 
be for any casino or other gambling establishment, aquarium, zoo, golf 
course, or swimming pool. 

D. Wage Rates 

All laborers and mechanics employed by contractors and 
subcontractors on projects funded directly by or assisted in whole or in 
part by and through the Federal Government pursuant to the American 
Recovery and Reinvestment Act of 2009, Pub. L. 111-5, shall be paid 
wages at rates not less than those prevailing on projects of a character 
similar in the locality as determined by the Secretary of Labor in 
accordance with subchapter IV of chapter 31 of title 40, United States 
Code. With respect to the labor standards specified in this section, the 
Secretary of Labor shall have the authority and functions set forth in 
Reorganization Plan numbered 14 of 1950 (64 Stat. 1267, 5 U.S.C. 
App.) and section 3145 of title 40 United States Code. See 
http://www.dol.gov/esa/whd/contracts/dbra.htm . 

http://www.dol.gov/esa/whd/contracts/dbra.htm
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E. Publication 

Information about this agreement will be published on the Internet and 
linked to the website www.recovery.gov, maintained by the 
Accountability and Transparency Board. The Board may exclude 
posting contractual or other information on the website on a case-by-
case basis when necessary to protect national security or to protect 
information that is not subject to disclosure under sections 552 and 552a 
of title 5, United States Code. 

F. Registration requirements 

Contractor shall ensure that all first-tier subcontractors have a DUNS 
number and are registered in the Central Contractor Registration (CCR) 
no later than the date the first report is due under paragraph H below. 

G. Utilization of Small Business 

Contractor shall to the maximum extent practicable give a preference to 
small business in the award of subcontracts for projects funded by 
Recovery Act dollars. 

 

http://www.recovery.gov/
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Section I - Contract Clauses  
 
 
I.1       FAR 52.202-1 Definitions. (JUL 2004)  
 

(a) When a solicitation provision or contract clause uses a word or term 
that is defined in the Federal Acquisition Regulation (FAR), the word or 
term has the same meaning as the definition in FAR 2.101 in effect at the 
time the solicitation was issued, unless-- 

 
(1) The solicitation, or amended solicitation, provides a different 
definition; 
 
(2) The contracting parties agree to a different definition; 
 
(3) The part, subpart, or section of the FAR where the provision or 
clause is prescribed provides a different meaning; or 
 
(4) The word or term is defined in FAR Part 31, for use in the cost 
principles and procedures. 

 
(b) The FAR Index is a guide to words and terms the FAR defines and 
shows where each definition is located. The FAR Index is available via the 
Internet at http://www.acqnet.gov at the end of the FAR, after the FAR 
Appendix.  

 
(End of clause) 
 
I.2     FAR 52.203-3 Gratuities (APR 1984)  
 
I.3     FAR 52.203-5 Covenant Against Contingent Fees (APR 1984)  
 
I.4     FAR 52.203-6 Restrictions on Subcontractor Sales to the 

Government (SEP 2006)  
 
I.5    FAR 52.203-7 Anti-Kickback Procedures (JUL 1995)  
 
I.6     FAR 52.203-8 Cancellation, Rescission, and Recovery of Funds for  
         Illegal or Improper Activity (JAN 1997)  
 
I.7     FAR 52.203-10 Price or Fee Adjustment for Illegal or Improper 

Activity (JAN 1997)  
 
I.8     FAR 2.203-12 Limitation on Payments to Influence Certain Federal 
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Transactions (SEP 2007)  
 
I.9     FAR 52.203-13 Contractor Code of Business Ethics and Conduct. 

(DEC 2008)  
 

I.10 FAR 52.203-14 Display of Hotline Poster(s) (Dec 2007) 
 

I.11   FAR 52.204-4 Printed or Copied Double-Sided on Recycled Paper 
(AUG 2000)  

 
I.12   FAR 52.204-7 Central Contractor Registration (APR 2008)  
 
I.13   FAR 52.204-9 Personal Identity Verification of Contractor Personnel 

(SEP 2007)  
 
I.14   FAR 52.209-6 Protecting the Government's Interest When 

Subcontracting with Contractors Debarred, Suspended, or Proposed 
for Debarment. (SEP 2006)  

 
I.15    FAR 52.211-5 Material Requirements (AUG 2000)  
 
I.16    FAR 52.215-2 Audit and Records - Negotiation (JUN 1999) (A0001)  
 
I.17    FAR 52.215-8 Order of Precedence - Uniform Contract Format (OCT 
1997)  
 
I.18    FAR 52.215-11 Price Reduction for Defective Cost or Pricing Data - 

Modifications (OCT 1997)  
 
I.19 FAR 52.215-13 Subcontractor Cost or Pricing Data - Modifications. 

(OCT 1997)  
 
I.20 FAR 52.215-15 Pension Adjustments and Asset Reversions (OCT 

2004)  
 
I.21 FAR 52.215-17 Waiver of Facilities Capital Cost of Money (OCT 1997)  
 
I.22 FAR 52.215-18 Reversion or Adjustment of Plans for Postretirement 

Benefits (PRB) Other Than Pensions (JUL 2005)  
 
I.23 FAR 52.215-19 Notification of Ownership Changes (OCT 1997)  
 

(a) The Contractor shall make the following notifications in writing: 
 
(1) When the Contractor becomes aware that a change in its 
ownership has occurred, or is certain to occur, that could result in 
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changes in the valuation of its capitalized assets in the accounting 
records, the Contractor shall notify the Administrative Contracting 
Officer (ACO) within 30 days. 
 
(2) The Contractor shall also notify the ACO within 30 days 
whenever changes to asset valuations or any other cost changes 
have occurred or are certain to occur as a result of a change in 
ownership. 

 
(b) The Contractor shall -  

 
(1) Maintain current, accurate, and complete inventory records of 
assets and their costs; 
 
(2) Provide the ACO or designated representative ready access to 
the records upon request; 
 
(3) Ensure that all individual and grouped assets, their capitalized 
values, accumulated depreciation or amortization, and remaining 
useful lives are identified accurately before and after each of the 
Contractor's ownership changes; and 
 
(4) Retain and continue to maintain depreciation and amortization 
schedules based on the asset records maintained before each 
Contractor ownership change. 

 
(c) The Contractor shall include the substance of this clause in all 
subcontracts under this contract that meet the applicability requirement of 
FAR 15.408(k). 

 
(End of clause) 
 
I.24 FAR 52.215-21 Requirements for Cost or Pricing Data or Information 

Other Than Cost or Pricing Data - Modifications (OCT 1997)  
 
I.25 FAR 52.216-7 Allowable Cost and Payment (DEC 2002)  
 

(a) Invoicing. (1) The Government will make payments to the Contractor 
when requested as work progresses, but (except for small business 
concerns) not more often than once every 2 weeks, in amounts 
determined to be allowable by the Contracting Officer in accordance with 
Federal Acquisition Regulation (FAR) subpart 31.2  in effect on the date of 
this contract and the terms of this contract. The Contractor may submit to 
an authorized representative of the Contracting Officer, in such form and 
reasonable detail as the representative may require, an invoice or voucher 
supported by a statement of the claimed allowable cost for performing this 
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contract. 
 
(2) Contract financing payments are not subject to the interest 
penalty provisions of the Prompt Payment Act. Interim payments 
made prior to the final payment under the contract are contract 
financing payments, except interim payments if this contract 
contains Alternate I to the clause at 52.232-25. 
 
(3) The designated payment office will make interim payments for 
contract financing on the [Contracting Officer insert day as 
prescribed by agency head; if not prescribed, insert 30th] day after 
the designated billing office receives a proper payment request. 

 
In the event that the Government requires an audit or other review of a 
specific payment request to ensure compliance with the terms and 
conditions of the contract, the designated payment office is not compelled 
to make payment by the specified due date.  
 
(b) Reimbursing costs. (1) For the purpose of reimbursing allowable costs 
(except as provided in subparagraph (b)(2) of this clause, with respect to 
pension, deferred profit sharing, and employee stock ownership plan 
contributions), the term costs includes only -  

 
(i) Those recorded costs that, at the time of the request for 
reimbursement, the Contractor has paid by cash, check, or 
other form of actual payment for items or services purchased 
directly for the contract; 
 
(ii) When the Contractor is not delinquent in paying costs of 
contract performance in the ordinary course of business, 
costs incurred, but not necessarily paid, for -  

 
(A) Supplies and services purchased directly for the 
contract and associated financing payments to 
subcontractors, provided payments determined due 
will be made -  

 
(1) In accordance with the terms and conditions of a subcontract or 
invoice; and 
 
(2) Ordinarily within 30 days of the submission of the Contractor's 
payment request to the Government; 

 
(B) Materials issued from the Contractor's inventory 
and placed in the production process for use on the 
contract; 
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(C) Direct labor; 
 
(D) Direct travel; 
 
(E) Other direct in-house costs; and 
 
(F) Properly allocable and allowable indirect costs, as 
shown in the records maintained by the Contractor for 
purposes of obtaining reimbursement under 
Government contracts; and 

 
(iii) The amount of financing payments that have been paid 
by cash, check, or other forms of payment to subcontractors. 

 
(2) Accrued costs of Contractor contributions under employee 
pension plans shall be excluded until actually paid unless -  

 
(i) The Contractor's practice is to make contributions to the 
retirement fund quarterly or more frequently; and 
 
(ii) The contribution does not remain unpaid 30 days after 
the end of the applicable quarter or shorter payment period 
(any contribution remaining unpaid shall be excluded from 
the Contractor's indirect costs for payment purposes). 

 
(3) Notwithstanding the audit and adjustment of invoices or 
vouchers under paragraph (g) of this clause, allowable indirect 
costs under this contract shall be obtained by applying indirect cost 
rates established in accordance with paragraph (d) of this clause.  
 
(4) Any statements in specifications or other documents 
incorporated in this contract by reference designating performance 
of services or furnishing of materials at the Contractor's expense or 
at no cost to the Government shall be disregarded for purposes of 
cost-reimbursement under this clause. 

 
(c) Small business concerns. A small business concern may receive more 
frequent payments than every 2 weeks. 
 
(d) Final indirect cost rates. (1) Final annual indirect cost rates and the 
appropriate bases shall be established in accordance with Subpart 42.7 of 
the Federal Acquisition Regulation (FAR) in effect for the period covered 
by the indirect cost rate proposal. 

 
(2)(i) The Contractor shall submit an adequate final indirect cost 
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rate proposal to the Contracting Officer (or cognizant Federal 
agency official) and auditor within the 6-month period following the 
expiration of each of its fiscal years. Reasonable extensions, for 
exceptional circumstances only, may be requested in writing by the 
Contractor and granted in writing by the Contracting Officer. The 
Contractor shall support its proposal with adequate supporting data. 

 
(ii) The proposed rates shall be based on the Contractor's 
actual cost experience for that period. The appropriate 
Government representative and the Contractor shall 
establish the final indirect cost rates as promptly as practical 
after receipt of the Contractor's proposal. 

 
(3) The Contractor and the appropriate Government representative 
shall execute a written understanding setting forth the final indirect 
cost rates. The understanding shall specify (i) the agreed-upon final 
annual indirect cost rates, (ii) the bases to which the rates apply, 
(iii) the periods for which the rates apply, (iv) any specific indirect 
cost items treated as direct costs in the settlement, and (v) the 
affected contract and/or subcontract, identifying any with advance 
agreements or special terms and the applicable rates. The 
understanding shall not change any monetary ceiling, contract 
obligation, or specific cost allowance or disallowance provided for in 
this contract. The understanding is incorporated into this contract 
upon execution. 
 
(4) Failure by the parties to agree on a final annual indirect cost 
rate shall be a dispute within the meaning of the Disputes clause. 
 
(5)  Within 120 days (or longer period if approved in writing by the 
Contracting Officer) after settlement of the final annual indirect cost 
rates for all years of a physically complete contract, the Contractor 
shall submit a completion invoice or voucher to reflect the settled 
amounts and rates. 
 
(6)(i) If the Contractor fails to submit a completion invoice or 
voucher within the time specified in paragraph (d)(5) of this clause, 
the Contracting Officer may-- 

 
(A) Determine the amounts due to the Contractor 
under the contract; and 
 
(B) Record this determination in a unilateral 
modification to the contract. 

 
(ii) This determination constitutes the final decision of the 
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Contracting Officer in accordance with the Disputes clause. 
 
(e) Billing rates. Until final annual indirect cost rates are established for 
any period, the Government shall reimburse the Contractor at billing rates 
established by the Contracting Officer or by an authorized representative 
(the cognizant auditor), subject to adjustment when the final rates are 
established. These billing rates -  

 
(1) Shall be the anticipated final rates; and 
 
(2) May be prospectively or retroactively revised by mutual 
agreement, at either party's request, to prevent substantial 
overpayment or underpayment. 

 
(f) Quick-closeout procedures. Quick-closeout procedures are applicable 
when the conditions in FAR 42.708(a) are satisfied. 
 
(g) Audit. At any time or times before final payment, the Contracting 
Officer may have the Contractor's invoices or vouchers and statements of 
cost audited. Any payment may be -  

 
(1) Reduced by amounts found by the Contracting Officer not to 
constitute allowable costs; or 
 
(2) Adjusted for prior overpayments or underpayments. 

 
(h) Final payment. (1) Upon approval of a completion invoice or voucher 
submitted by the Contractor in accordance with paragraph (d)(5) of this 
clause, and upon the Contractor's compliance with all terms of this 
contract, the Government shall promptly pay any balance of allowable 
costs and that part of the fee (if any) not previously paid. 

 
(2) The Contractor shall pay to the Government any refunds, 
rebates, credits, or other amounts (including interest, if any) 
accruing to or received by the Contractor or any assignee under 
this contract, to the extent that those amounts are properly 
allocable to costs for which the Contractor has been reimbursed by 
the Government. Reasonable expenses incurred by the Contractor 
for securing refunds, rebates, credits, or other amounts shall be 
allowable costs if approved by the Contracting Officer. Before final 
payment under this contract, the Contractor and each assignee 
whose assignment is in effect at the time of final payment shall 
execute and deliver -  

 
(i) An assignment to the Government, in form and substance 
satisfactory to the Contracting Officer, of refunds, rebates, 
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credits, or other amounts (including interest, if any) properly 
allocable to costs for which the Contractor has been 
reimbursed by the Government under this contract; and 
 
(ii) A release discharging the Government, its officers, 
agents, and employees from all liabilities, obligations, and 
claims arising out of or under this contract, except -  

 
(A) Specified claims stated in exact amounts, or in 
estimated amounts when the exact amounts are not 
known; 
 
(B) Claims (including reasonable incidental expenses) 
based upon liabilities of the Contractor to third parties 
arising out of the performance of this contract; 
provided, that the claims are not known to the 
Contractor on the date of the execution of the release, 
and that the Contractor gives notice of the claims in 
writing to the Contracting Officer within 6 years 
following the release date or notice of final payment 
date, whichever is earlier; and 
 
(C) Claims for reimbursement of costs, including 
reasonable incidental expenses, incurred by the 
Contractor under the patent clauses of this contract, 
excluding, however, any expenses arising from the 
Contractor's indemnification of the Government 
against patent liability. 

 
(End of clause) 

 
I.26 FAR 52.217-8 Option to Extend Services (NOV 1999)  
 

The Government may require continued performance of any services 
within the limits and at the rates specified in the contract. These rates may 
be adjusted only as a result of revisions to prevailing labor rates provided 
by the Secretary of Labor. The option provision may be exercised more 
than once, but the total extension of performance hereunder shall not 
exceed 6 months. The Contracting Officer may exercise the option by 
written notice to the Contractor within 30 days prior to contract expiration 
 
(End of clause) 

 
I.27 FAR 52.219-6 Notice of Total Small Business Set-Aside (JUN 2003)  
 
I.28 FAR 52.219-8 Utilization of Small Business Concerns (MAY 2004)  
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I.29 FAR 52.219-14 Limitations on Subcontracting (DEC 1996)  
 
I.30 FAR 52.222-1 Notice to the Government of Labor Disputes (FEB 

1997)  
 
I.31 FAR 52.222-2 Payment for Overtime Premiums (JUL 1990)  
 

(a) The use of overtime is authorized under this contract if the overtime 
premium does not exceed [*] or the overtime premium is paid for work -  

 
(1) Necessary to cope with emergencies such as those resulting 
from accidents, natural disasters, breakdowns of production 
equipment, or occasional production bottlenecks of a sporadic 
nature; 
 
(2) By indirect-labor employees such as those performing duties in 
connection with administration, protection, transportation, 
maintenance, standby plant protection, operation of utilities, or 
accounting; 
 
(3) To perform tests, industrial processes, laboratory procedures, 
loading or unloading of transportation conveyances, and operations 
in flight or afloat that are continuous in nature and cannot 
reasonably be interrupted or completed otherwise; or 
 
(4) That will result in lower overall costs to the Government. 

 
(b) Any request for estimated overtime premiums that exceeds the amount 
specified above shall include all estimated overtime for contract 
completion and shall -  

 
(1) Identify the work unit; e.g., department or section in which the 
requested overtime will be used, together with present workload, 
staffing, and other data of the affected unit sufficient to permit the 
Contracting Officer to evaluate the necessity for the overtime; 
 
(2) Demonstrate the effect that denial of the request will have on 
the contract delivery or performance schedule; 
 
(3) Identify the extent to which approval of overtime would affect the 
performance or payments in connection with other Government 
contracts, together with identification of each affected contract; and 
 
(4) Provide reasons why the required work cannot be performed by 
using multishift operations or by employing additional personnel. 
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* Insert either zero or the dollar amount agreed to during negotiations. The 
inserted figure does not apply to the exceptions in subparagraph (a)(1) 
through (a)(4) of the clause. 
 
(End of clause) 

 
I.32 FAR 52.222-3 Convict Labor (JUN 2003)  
 
I.33 FAR 52.222-4 Contract Work Hours and Safety Standards Act - 

Overtime Compensation (JUL 2005)  
 
I.34 FAR 52.222-21 Prohibition of Segregated Facilities (FEB 1999)  
 
I.35 FAR 52.222-26 Equal Opportunity (MAR 2007)  
 
I.36 FAR 52.222-35 Equal Opportunity for Special Disabled Veterans, 

Veterans of the Vietnam Era, and Other Eligible Veterans (SEP 2006)  
 
I.37 FAR 52.222-36 Affirmative Action for Workers with Disabilities (JUN 

1998)  
 
I.38 FAR 52.222-37 Employment Reports on Special Disabled Veterans, 

Veterans of the Vietnam Era, and Other Eligible Veterans (SEP 2006)  
 
I.39 FAR 52.222-41 Service Contract Act of 1965 (NOV 2007)  
 
I.40 FAR 52.222-42 Statement of Equivalent Rates for Federal Hires (MAY 

1989)  
 

In compliance with the Service Contract Act of 1965, as amended, and the 
regulations of the Secretary of Labor (29 CFR Part 4), this clause 
identifies the classes of service employees expected to be employed 
under the contract and states the wages and fringe benefits payable to 
each if they were employed by the contracting agency subject to the 
provisions of 5 U.S.C. 5341 or 5332. 
 
This Statement is for Information Only: 
 
It is not a Wage Determination 
 
Employee Class Monetary Wage - Fringe Benefits 
[ ]   [ ] 
 
(End of clause) 
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I.41 FAR 52.222-50 Combating Trafficking in Persons  (AUG 2007)  
 
I.42 FAR 52.222-54 Employment Eligibility Verification (JAN 2009)  
 
I.43 FAR 52.223-3 Hazardous Material Identification and Material Safety 

Data (JAN 1997)  
 
I.44 FAR 52.223-5 Pollution Prevention and Right-to-Know Information 

(AUG 2003)  
 
I.45 FAR 52.223-6 Drug-Free Workplace (MAY 2001)  
 
I.46 FAR 52.223-10 Waste Reduction Program (AUG 2000)  
 
I.47 FAR 52.223-12 Refrigeration Equipment and Air Conditioners (MAY 

1995)  
 
I.48 FAR 52.223-14 Toxic Chemical Release Reporting (AUG 2003)  
 
I.49 FAR 52.224-1 Privacy Act Notification (APR 1984)  
 
I.50 FAR 52.224-2 Privacy Act (APR 1984)  
 
I.51 FAR 52.225-1 Buy American Act - Supplies. (JUN 2003)  
 
I.52 FAR 52.225-13 Restrictions on Certain Foreign Purchases (JUN 2008)  
 
I.53 FAR 52.227-14 Rights in Data--General (DEC 2007) –ALTERNATE I, 
ALTERANATE II, & ALTERNATE III (Dec 2007) 
 

(a) Definitions. As used in this clause-- 
 
"Computer database" or "database" means a collection of recorded information in 
a form capable of, and for the purpose of, being stored in, processed, and 
operated on by a computer. The term does not include computer software. 
 
"Computer software" -- 
 

(1) Means (i) Computer programs that comprise a series of instructions, 
rules, routines, or statements, regardless of the media in which recorded, 
that allow or cause a computer to perform a specific operation or series of 
operations; and 

 
(ii) Recorded information comprising source code listings, 
design details, algorithms, processes, flow charts, formulas, 
and related material that would enable the computer 
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program to be produced, created, or compiled. 
 
(2) Does not include computer databases or computer software 
documentation. 

 
"Computer software documentation" means owner's manuals, user's manuals, 
installation instructions, operating instructions, and other similar items, regardless 
of storage medium, that explain the capabilities of the computer software or 
provide instructions for using the software. 
 
"Data" means recorded information, regardless of form or the media on which it 
may be recorded. The term includes technical data and computer software. The 
term does not include information incidental to contract administration, such as 
financial, administrative, cost or pricing, or management information. 
 
"Form, fit, and function data" means data relating to items, components, or 
processes that are sufficient to enable physical and functional interchangeability, 
and data identifying source, size, configuration, mating and attachment 
characteristics, functional characteristics, and performance requirements. For 
computer software it means data identifying source, functional characteristics, 
and performance requirements but specifically excludes the source code, 
algorithms, processes, formulas, and flow charts of the software. 
 

“Limited rights data” means data, other than computer software, developed at 
private expense that embody trade secrets or are commercial or financial and 
confidential or privileged. 

 "Limited rights data" means data, other than computer software, that embody 
trade secrets or are commercial or financial and confidential or privileged, to the 
extent that such data pertain to items, components, or processes developed at 
private expense, including minor modifications. 
 
"Restricted computer software" means computer software developed at private 
expense and that is a trade secret, is commercial or financial and confidential or 
privileged, or is copyrighted computer software, including minor modifications of 
the computer software. 
 
"Restricted rights," as used in this clause, means the rights of the Government in 
restricted computer software, as set forth in a Restricted Rights Notice of 
paragraph (g) if included in this clause, or as otherwise may be provided in a 
collateral agreement incorporated in and made part of this contract, including 
minor modifications of such computer software. 
 
"Technical data," means recorded information (regardless of the form or method 
of the recording) of a scientific or technical nature (including computer databases 
and computer software documentation). This term does not include computer 
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software or financial, administrative, cost or pricing, or management data or other 
information incidental to contract administration. The term includes recorded 
information of a scientific or technical nature that is included in computer 
databases (See 41 U.S.C. 403(8)).  
 
"Unlimited rights" means the rights of the Government to use, disclose, 
reproduce, prepare derivative works, distribute copies to the public, and perform 
publicly and display publicly, in any manner and for any purpose, and to have or 
permit others to do so. 

 
(b) Allocation of rights. (1) Except as provided in paragraph (c) of this 
clause, the Government shall have unlimited rights in-- 

 
(i) Data first produced in the performance of this contract; 
 
(ii) Form, fit, and function data delivered under this contract; 
 
(iii)  Data delivered under this contract (except for restricted 
computer software) that constitute manuals or instructional 
and training material for installation, operation, or routine 
maintenance and repair of items, components, or processes 
delivered or furnished for use under this contract; and 
 
(iv) All other data delivered under this contract unless 
provided otherwise for limited rights data or restricted 
computer software in accordance with paragraph (g) of this 
clause. 

 
(2) The Contractor shall have the right to-- 

 
(i) Assert copyright in data first produced in the performance 
of this contract to the extent provided in paragraph (c)(1) of 
this clause; 
 
(ii) Use, release to others, reproduce, distribute, or publish 
any data first produced or specifically used by the Contractor 
in the performance of this contract, unless provided 
otherwise in paragraph (d) of this clause; 
 
(iii) Substantiate the use of, add, or correct limited rights, 
restricted rights, or copyright notices and to take other 
appropriate action, in accordance with paragraphs (e) and (f) 
of this clause; and 
 
(iv) Protect from unauthorized disclosure and use those data 
that are limited rights data or restricted computer software to 
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the extent provided in paragraph (g) of this clause. 
 
(c) Copyright-- 
 

(1) Data first produced in the performance of this contract. (i) 
Unless provided otherwise in paragraph (d) of this clause, the 
Contractor may, without prior approval of the Contracting Officer, 
assert copyright in scientific and technical articles based on or 
containing data first produced in the performance of this contract 
and published in academic, technical or professional journals, 
symposia proceedings, or similar works. The prior, express written 
permission of the Contracting Officer is required to assert copyright 
in all other data first produced in the performance of this contract. 

 
(ii) When authorized to assert copyright to the data, the 
Contractor shall affix the applicable copyright notices of 17 
U.S.C. 401 or 402, and an acknowledgment of Government 
sponsorship (including contract number). 
 
(iii) For data other than computer software, the Contractor 
grants to the Government, and others acting on its behalf, a 
paid-up, nonexclusive, irrevocable, worldwide license in such 
copyrighted data to reproduce, prepare derivative works, 
distribute copies to the public, and perform publicly and 
display publicly by or on behalf of the Government. For 
computer software, the Contractor grants to the 
Government, and others acting on its behalf, a paid-up, 
nonexclusive, irrevocable, worldwide license in such 
copyrighted computer software to reproduce, prepare 
derivative works, and perform publicly and display publicly 
(but not to distribute copies to the public) by or on behalf of 
the Government. 

 
(2) Data not first produced in the performance of this contract. The 
Contractor shall not, without the prior written permission of the 
Contracting Officer, incorporate in data delivered under this 
contract any data not first produced in the performance of this 
contract unless the Contractor-- 

 
(i) Identifies the data; and 
 
(ii) Grants to the Government, or acquires on its behalf, a 
license of the same scope as set forth in paragraph (c)(1) of 
this clause or, if such data are restricted computer software, 
the Government shall acquire a copyright license as set forth 
in paragraph (g)(4) of this clause (if included in this contract) 



22-S LAS&T        Contract No.  DE-AC27-10RV15051 
Conformed thru Contract Modification M012 

          

I -15 
 

or as otherwise provided in a collateral agreement 
incorporated in or made part of this contract. 

 
(3) Removal of copyright notices. The Government will not remove 
any authorized copyright notices placed on data pursuant to this 
paragraph (c), and will include such notices on all reproductions of 
the data. 

 
(d) Release, publication, and use of data. The Contractor shall have the 
right to use, release to others, reproduce, distribute, or publish any data 
first produced or specifically used by the Contractor in the performance of 
this contract, except--  

 
(1) As prohibited by Federal law or regulation (e.g., export control 
or national security laws or regulations); 
 
(2) As expressly set forth in this contract; or 
 
(3) If the Contractor receives or is given access to data necessary 
for the performance of this contract that contain restrictive 
markings, the Contractor shall treat the data in accordance with 
such markings unless specifically authorized otherwise in writing by 
the Contracting Officer. 

 
(e)  Unauthorized marking of data. (1) Notwithstanding any other 
provisions of this contract concerning inspection or acceptance, if any data 
delivered under this contract are marked with the notices specified in 
paragraph (g)(3) or (g) (4) if included in this clause, and use of the notices 
is not authorized by this clause, or if the data bears any other restrictive or 
limiting markings not authorized by this contract, the Contracting Officer 
may at any time either return the data to the Contractor, or cancel or 
ignore the markings. However, pursuant to 41 U.S.C. 253d, the following 
procedures shall apply prior to canceling or ignoring the markings.  

 
(i) The Contracting Officer will make written inquiry to the 
Contractor affording the Contractor 60 days from receipt of 
the inquiry to provide written justification to substantiate the 
propriety of the markings; 
 
(ii)  If the Contractor fails to respond or fails to provide 
written justification to substantiate the propriety of the 
markings within the 60-day period (or a longer time approved 
in writing by the Contracting Officer for good cause shown), 
the Government shall have the right to cancel or ignore the 
markings at any time after said period and the data will no 
longer be made subject to any disclosure prohibitions. 
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(iii) If the Contractor provides written justification to 
substantiate the propriety of the markings within the period 
set in paragraph (e)(1)(i) of this clause, the Contracting 
Officer will consider such written justification and determine 
whether or not the markings are to be cancelled or ignored. 
If the Contracting Officer determines that the markings are 
authorized, the Contractor will be so notified in writing. If the 
Contracting Officer determines, with concurrence of the head 
of the contracting activity, that the markings are not 
authorized, the Contracting Officer will furnish the Contractor 
a written determination, which determination will become the 
final agency decision regarding the appropriateness of the 
markings unless the Contractor files suit in a court of 
competent jurisdiction within 90 days of receipt of the 
Contracting Officer's decision. The Government will continue 
to abide by the markings under this paragraph (e)(1)(iii) until 
final resolution of the matter either by the Contracting 
Officer's determination becoming final (in which instance the 
Government will thereafter have the right to cancel or ignore 
the markings at any time and the data will no longer be 
made subject to any disclosure prohibitions), or by final 
disposition of the matter by court decision if suit is filed. 

 
(2) The time limits in the procedures set forth in paragraph (e)(1) of 
this clause may be modified in accordance with agency regulations 
implementing the Freedom of Information Act (5 U.S.C. 552) if 
necessary to respond to a request thereunder.  
 
(3) Except to the extent the Government's action occurs as the 
result of final disposition of the matter by a court of competent 
jurisdiction, the Contractor is not precluded by paragraph (e) of the 
clause from bringing a claim, in accordance with the Disputes 
clause of this contract, that may arise as the result of the 
Government removing or ignoring authorized markings on data 
delivered under this contract. 

 
(f) Omitted or incorrect markings. (1) Data delivered to the Government 
without any restrictive markings shall be deemed to have been furnished 
with unlimited rights. The Government is not liable for the disclosure, use, 
or reproduction of such data. 

 
(2)  If the unmarked data has not been disclosed without restriction 
outside the Government, the Contractor may request, within 6 
months (or a longer time approved by the Contracting Officer in 
writing for good cause shown) after delivery of the data, permission 
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to have authorized notices placed on the data at the Contractor's 
expense. The Contracting Officer may agree to do so if the 
Contractor-- 

 
(i) Identifies the data to which the omitted notice is to be 
applied; 
 
(ii) Demonstrates that the omission of the notice was 
inadvertent; 
 
(iii) Establishes that the proposed notice is authorized; and 
 
(iv) Acknowledges that the Government has no liability for 
the disclosure, use, or reproduction of any data made prior 
to the addition of the notice or resulting from the omission of 
the notice. 

 
(3) If data has been marked with an incorrect notice, the 
Contracting Officer may-- 

 
(i) Permit correction of the notice at the Contractor's expense 
if the Contractor identifies the data and demonstrates that 
the correct notice is authorized; or 
 
(ii) Correct any incorrect notices. 

 
(g)  Protection of limited rights data and restricted computer software.  

(1) The Contractor may withhold from delivery qualifying limited 
rights data or restricted computer software that are not data 
identified in paragraphs (b)(1)(i), (ii), and (iii) of this  clause. As a 
condition to this withholding, the Contractor shall-- 

 
(i) Identify the data being withheld; and 
 
(ii) Furnish form, fit, and function data instead. 

 
(2) Limited rights data that are formatted as a computer database 
for delivery to the Government shall be treated as limited rights 
data and not restricted computer software. 

(3) Notwithstanding paragraph (g)(1) of this clause, the contract 
may identify and specify the delivery of limited rights data, or the 
Contracting Officer may require by written request the delivery of 
limited rights data that has been withheld or would otherwise be 
entitled to be withheld. If delivery of that data is required, the 
Contractor shall affix the following “Limited Rights Notice” to the 
data and the Government will treat the data, subject to the 
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provisions of paragraphs (e) and (f) of this clause, in accordance 
with the notice: 

Limited Rights Notice (Dec 2007) 

(a) These data are submitted with limited rights under Government 
Contract No. _____ (and subcontract ______, if appropriate). 
These data may be reproduced and used by the Government with 
the express limitation that they will not, without written permission 
of the Contractor, be used for purposes of manufacture nor 
disclosed outside the Government; except that the Government 
may disclose these data outside the Government for the following 
purposes, if any; provided that the Government makes such 
disclosure subject to prohibition against further use and disclosure: 
[Agencies may list additional purposes as set forth in 27.404(c)(1) 
or if none, so state.] 

(b) This Notice shall be marked on any reproduction of these data, 
in whole or in part. 

(End of notice) 

(4) (i) Notwithstanding paragraph (g)(1) of this clause, the contract 
may identify and specify the delivery of restricted computer 
software, or the Contracting Officer may require by written request 
the delivery of restricted computer software that has been withheld 
or would otherwise be entitled to be withheld. If delivery of that 
computer software is required, the Contractor shall affix the 
following “Restricted Rights Notice” to the computer software and 
the Government will treat the computer software, subject to 
paragraphs (e) and (f) of this clause, in accordance with the notice: 

Restricted Rights Notice (Dec 2007) 

(a) This computer software is submitted with restricted rights under 
Government Contract No. _______ (and subcontract ________, if 
appropriate). It may not be used, reproduced, or disclosed by the 
Government except as provided in paragraph (b) of this notice or as 
otherwise expressly stated in the contract. 

(b) This computer software may be— 

(1) Used or copied for use in or with the computer(s) 
for which it was acquired, including use at any 
Government installation to which such computer(s) 
may be transferred; 

(2) Used or copied for use in a backup computer if 
any computer for which it was acquired is inoperative; 
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(3) Reproduced for safekeeping (archives) or backup 
purposes; 

(4) Modified, adapted, or combined with other 
computer software, provided that the modified, 
adapted, or combined portions of the derivative 
software incorporating any of the delivered, restricted 
computer software shall be subject to the same 
restricted rights; 

(5) Disclosed to and reproduced for use by support 
service Contractors or their subcontractors in 
accordance with paragraphs (b)(1) through (4) of this 
notice; and 

(6) Used or copied for use in or transferred to a 
replacement computer. 

(c) Notwithstanding the foregoing, if this computer software is 
copyrighted computer software, it is licensed to the Government 
with the minimum rights set forth in paragraph (b) of this notice. 

(d) Any other rights or limitations regarding the use, duplication, or 
disclosure of this computer software are to be expressly stated in, 
or incorporated in, the contract. 

(e) This Notice shall be marked on any reproduction of this 
computer software, in whole or in part. 

(End of notice) 

 
(h)  Subcontracting. The Contractor shall obtain from its subcontractors all 
data and rights therein necessary to fulfill the Contractor's obligations to 
the Government under this contract. If a subcontractor refuses to accept 
terms affording the Government those rights, the Contractor shall promptly 
notify the Contracting Officer of the refusal and shall not proceed with the 
subcontract award without authorization in writing from the Contracting 
Officer. 
 
(i) Relationship to patents or other rights. Nothing contained in this clause 
shall imply a license to the Government under any patent or be construed 
as affecting the scope of any license or other right otherwise granted to 
the Government. 

 
(End of clause) 
 
 
I.54 FAR 52.227-17 Rights in Data--Special Works. (DEC 2007)  
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I.55 FAR 52.228-7 Insurance - Liability to Third Persons (MAR 1996)  
 
I.56 FAR 52.232-9 Limitation on Withholding of Payments (APR 1984)  
 
I.57 FAR 52.232-17 Interest (OCT 2008)  
 
I.58 FAR 52.232-18 Availability of Funds (APR 1984)  
 
I.59  FAR 52.232-22 Limitation of Funds (APR 1984)  
 
I.60 FAR 52.232-23 Assignment of Claims (JAN 1986)  
 
I.61 FAR 52.232-25 Prompt payment (OCT 2008)  
 
I.62 FAR 52.232-25 Prompt payment (OCT 2008) -- Alternate I (FEB 2002)  
 
I.63 FAR 52.232-33 Payment by Electronic Funds Transfer - Central 

Contractor Registration (OCT 2003)  
 
I.64 FAR 52.233-1 Disputes (JUL 2002)  
 
I.65 FAR 52.233-1 Disputes (JUL 2002) - Alternate I (DEC 1991)  
 
I.66 FAR 52.233-3 Protest after Award (AUG 1996)  
 
I.67 FAR 52.233-3 Protest after Award (AUG 1996) - Alternate I (JUN 1985)  
 
I.68 FAR 52.233-4 Applicable Law for Breach of Contract Claim (OCT 

2004)  
 
I.69 FAR 52.237-2 Protection of Government Buildings, Equipment, and 

Vegetation (APR 1984)  
 
I.70 FAR 52.237-3 Continuity of Services (JAN 1991)  
 
I.71 FAR 52.242-1 Notice of Intent to Disallow Costs. (APR 1984)  
 
I.72 FAR 52.242-3 Penalties for Unallowable Costs (MAY 2001)  
 
I.73 FAR 52.242-4 Certification of Final Indirect Costs (JAN 1997)  
 
I.74 FAR 52.242-13 Bankruptcy (JUL 1995)  
 
I.75 FAR 52.243-2 Changes - Cost-Reimbursement (AUG 1987) - Alternate 

I (APR 1984)  
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I.76 FAR 52.243-7 Notification of Changes (APR 1984)  
 

(a) Definitions. "Contracting Officer," as used in this clause, does not 
include any representative of the Contracting Officer. 

 
"Specifically Authorized Representative (SAR)," as used in this clause, means 
any person the Contracting Officer has so designated by written notice (a copy of 
which shall be provided to the Contractor) which shall refer to this paragraph and 
shall be issued to the designated representative before the SAR exercises such 
authority. 

 
(b) Notice. The primary purpose of this clause is to obtain prompt reporting 
of Government conduct that the Contractor considers to constitute a 
change to this contract. Except for changes identified as such in writing 
and signed by the Contracting Officer, the Contractor shall notify the 
Administrative Contracting Officer in writing promptly, within [ ] (to be 
negotiated) calendar days from the date that the Contractor identifies any 
Government conduct (including actions, inactions, and written or oral 
communications) that the Contractor regards as a change to the contract 
terms and conditions. On the basis of the most accurate information 
available to the Contractor, the notice shall state -  

 
(1) The date, nature, and circumstances of the conduct regarded as 
a change; 
 
(2) The name, function, and activity of each Government individual 
and Contractor official or employee involved in or knowledgeable 
about such conduct; 
 
(3) The identification of any documents and the substance of any 
oral communication involved in such conduct; 
 
(4) In the instance of alleged acceleration of scheduled 
performance or delivery, the basis upon which it arose; 
 
(5) The particular elements of contract performance for which the 
Contractor may seek an equitable adjustment under this clause, 
including -  

 
(i) What contract line items have been or may be affected by 
the alleged change; 
 
(ii) What labor or materials or both have been or may be 
added, deleted, or wasted by the alleged change; 
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(iii) To the extent practicable, what delay and disruption in 
the manner and sequence of performance and effect on 
continued performance have been or may be caused by the 
alleged change; 
 
(iv) What adjustments to contract price, delivery schedule, 
and other provisions affected by the alleged change are 
estimated; and 

 
(6) The Contractor's estimate of the time by which the Government 
must respond to the Contractor's notice to minimize cost, delay or 
disruption of performance. 

 
(c) Continued performance. Following submission of the notice required by 
paragraph (b) of this clause, the Contractor shall diligently continue 
performance of this contract to the maximum extent possible in 
accordance with its terms and conditions as construed by the Contractor, 
unless the notice reports a direction of the Contracting Officer or a 
communication from a SAR of the Contracting Officer, in either of which 
events the Contractor shall continue performance; provided, however, that 
if the Contractor regards the direction or communication as a change as 
described in paragraph (b) of this clause, notice shall be given in the 
manner provided. All directions, communications, interpretations, orders 
and similar actions of the SAR shall be reduced to writing promptly and 
copies furnished to the Contractor and to the Contracting Officer. The 
Contracting Officer shall promptly countermand any action which exceeds 
the authority of the SAR. 
 
(d) Government response. The Contracting Officer shall promptly, within [ ] 
(to be negotiated) calendar days after receipt of notice, respond to the 
notice in writing. In responding, the Contracting Officer shall either -  

 
(1) Confirm that the conduct of which the Contractor gave notice 
constitutes a change and when necessary direct the mode of 
further performance; 
 
(2) Countermand any communication regarded as a change; 
 
(3) Deny that the conduct of which the Contractor gave notice 
constitutes a change and when necessary direct the mode of 
further performance; or 
 
(4) In the event the Contractor's notice information is inadequate to 
make a decision under paragraphs (d)(1), (2), or (3) of this clause, 
advise the Contractor what additional information is required, and 
establish the date by which it should be furnished and the date 
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thereafter by which the Government will respond. 
 
(e) Equitable adjustments. (1) If the Contracting Officer confirms that 
Government conduct effected a change as alleged by the Contractor, and 
the conduct causes an increase or decrease in the Contractor's cost of, or 
the time required for, performance of any part of the work under this 
contract, whether changed or not changed by such conduct, an equitable 
adjustment shall be made -  

 
(i) In the contract price or delivery schedule or both; and 
 
(ii) In such other provisions of the contract as may be 
affected. 

 
(2) The contract shall be modified in writing accordingly. In the case 
of drawings, designs or specifications which are defective and for 
which the Government is responsible, the equitable adjustment 
shall include the cost and time extension for delay reasonably 
incurred by the Contractor in attempting to comply with the 
defective drawings, designs or specifications before the Contractor 
identified, or reasonably should have identified, such defect. When 
the cost of property made obsolete or excess as a result of a 
change confirmed by the Contracting Officer under this clause is 
included in the equitable adjustment, the Contracting Officer shall 
have the right to prescribe the manner of disposition of the 
property. The equitable adjustment shall not include increased 
costs or time extensions for delay resulting from the Contractor's 
failure to provide notice or to continue performance as provided, 
respectively, in paragraphs (b) and (c) of this clause. 

 
Note: The phrases "contract price" and "cost" wherever they appear in the 
clause, may be appropriately modified to apply to cost-reimbursement or 
incentive contracts, or to combinations thereof. 
 
(End of clause) 
 
I.77 FAR 52.244-2 Subcontracts (JUN 2007)  
 

(a) Definitions. As used in this clause -  
 
"Approved purchasing system" means a Contractor's purchasing system 
that has been reviewed and approved in accordance with Part 44 of the 
Federal Acquisition Regulation (FAR). 
 
"Consent to subcontract" means the Contracting Officer's written consent 
for the Contractor to enter into a particular subcontract. 
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"Subcontract" means any contract, as defined in FAR Subpart 2.1, entered 
into by a subcontractor to furnish supplies or services for performance of 
the prime contract or a subcontract. It includes, but is not limited to, 
purchase orders, and changes and modifications to purchase orders. 
 
(b) When this clause is included in a fixed-price type contract, consent to 
subcontract is required only on unpriced contract actions (including 
unpriced modifications or unpriced delivery orders), and only if required in 
accordance with paragraph (c) or (d) of this clause. 
 
(c) If the Contractor does not have an approved purchasing system, 
consent to subcontract is required for any subcontract that -  

 
(1) Is of the cost-reimbursement, time-and-materials, or labor-hour 
type; or 
 
(2) Is fixed-price and exceeds -  

 
(i) For a contract awarded by the Department of Defense, 
the Coast Guard, or the National Aeronautics and Space 
Administration, the greater of the simplified acquisition 
threshold or 5 percent of the total estimated cost of the 
contract; or 
 
(ii) For a contract awarded by a civilian agency other than 
the Coast Guard and the National Aeronautics and Space 
Administration, either the simplified acquisition threshold or 5 
percent of the total estimated cost of the contract. 

 
(d) If the Contractor has an approved purchasing system, the Contractor 
nevertheless shall obtain the Contracting Officer's written consent before 
placing the following subcontracts: [ ] 
 
(e)(1) The Contractor shall notify the Contracting Officer reasonably in 
advance of placing any subcontract or modification thereof for which 
consent is required under paragraph (b), (c) or (d) of this clause, including 
the following information: 

 
(i) A description of the supplies or services to be 
subcontracted. 
 
(ii) Identification of the type of subcontract to be used. 
 
(iii) Identification of the proposed subcontractor. 
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(iv) The proposed subcontract price. 
 
(v) The subcontractor's current, complete, and accurate cost 
or pricing data and Certificate of Current Cost or Pricing 
Data, if required by other contract provisions. 
 
(vi) The subcontractor's Disclosure Statement or Certificate 
relating to Cost Accounting Standards when such data are 
required by other provisions of this contract. 
 
(vii) A negotiation memorandum reflecting -  

 
(A) The principal elements of the subcontract price 
negotiations; 
 
(B) The most significant considerations controlling 
establishment of initial or revised prices; 
 
(C) The reason cost or pricing data were or were not 
required; 
 
(D) The extent, if any, to which the Contractor did not 
rely on the subcontractor's cost or pricing data in 
determining the price objective and in negotiating the 
final price; 
 
(E) The extent to which it was recognized in the 
negotiation that the subcontractor's cost or pricing 
data were not accurate, complete, or current; the 
action taken by the Contractor and the subcontractor; 
and the effect of any such defective data on the total 
price negotiated; 
 
(F) The reasons for any significant difference between 
the Contractor's price objective and the price 
negotiated; and 
 
(G) A complete explanation of the incentive fee or 
profit plan when incentives are used. The explanation 
shall identify each critical performance element, 
management decisions used to quantify each 
incentive element, reasons for the incentives, and a 
summary of all trade-off possibilities considered. 

 
(2) The Contractor is not required to notify the Contracting Officer in 
advance of entering into any subcontract for which consent is not 
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required under paragraph (b), (c) or (d) of this clause. 
 
(f) Unless the consent or approval specifically provides otherwise, neither 
consent by the Contracting Officer to any subcontract nor approval of the 
Contractor's purchasing system shall constitute a determination -  

 
(1) Of the acceptability of any subcontract terms or conditions; 
 
(2) Of the allowability of any cost under this contract; or 
 
(3) To relieve the Contractor of any responsibility for performing this 
contract. 

 
(g) No subcontract or modification thereof placed under this contract shall 
provide for payment on a cost-plus-a-percentage-of-cost basis, and any 
fee payable under cost-reimbursement type subcontracts shall not exceed 
the fee limitations in FAR 15.404-4(c)(4)(i). 

 
(h) The Contractor shall give the Contracting Officer immediate written 
notice of any action or suit filed and prompt notice of any claim made 
against the Contractor by any subcontractor or vendor that, in the opinion 
of the Contractor, may result in litigation related in any way to this 
contract, with respect to which the Contractor may be entitled to 
reimbursement from the Government. 
 
(i) The Government reserves the right to review the Contractor's 
purchasing system as set forth in FAR Subpart 44.3. 
 
(j) Paragraphs (c) and (e) of this clause do not apply to the following 
subcontracts, which were evaluated during negotiations: [ ] 

 
(End of clause) 
 
I.78 FAR 52.244-2 Subcontracts (JUN 2007) - Alternate I (JUN 2007)  
 

(a) Definitions. As used in this clause -  
 
"Approved purchasing system" means a Contractor's purchasing system 
that has been reviewed and approved in accordance with Part 44 of the 
Federal Acquisition Regulation (FAR). 
 
"Consent to subcontract" means the Contracting Officer's written consent 
for the Contractor to enter into a particular subcontract. 
 
"Subcontract" means any contract, as defined in FAR Subpart 2.1, entered 
into by a subcontractor to furnish supplies or services for performance of 
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the prime contract or a subcontract. It includes, but is not limited to, 
purchase orders, and changes and modifications to purchase orders. 
 
(b) When this clause is included in a fixed-price type contract, consent to 
subcontract is required only on unpriced contract actions (including 
unpriced modifications or unpriced delivery orders), and only if required in 
accordance with paragraph (c) or (d) of this clause. 
 
(c) If the Contractor does not have an approved purchasing system, 
consent to subcontract is required for any subcontract that -  

 
(1) Is of the cost-reimbursement, time-and-materials, or labor-hour 
type; or 
 
(2) Is fixed-price and exceeds -  

 
(i) For a contract awarded by the Department of Defense, 
the Coast Guard, or the National Aeronautics and Space 
Administration, the greater of the simplified acquisition 
threshold or 5 percent of the total estimated cost of the 
contract; or 
 
(ii) For a contract awarded by a civilian agency other than 
the Coast Guard and the National Aeronautics and Space 
Administration, either the simplified acquisition threshold or 5 
percent of the total estimated cost of the contract. 

 
(d) If the Contractor has an approved purchasing system, the Contractor 
nevertheless shall obtain the Contracting Officer's written consent before 
placing the following subcontracts: [ ] 
 
(e)(1) The Contractor shall notify the Contracting Officer reasonably in 
advance of placing any subcontract or modification thereof for which 
consent is required under paragraph (c) or (d) of this clause, including the 
following information: 

 
(i) A description of the supplies or services to be 
subcontracted. 
 
(ii) Identification of the type of subcontract to be used. 
 
(iii) Identification of the proposed subcontractor. 
 
(iv) The proposed subcontract price. 
 
(v) The subcontractor's current, complete, and accurate cost 
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or pricing data and Certificate of Current Cost or Pricing 
Data, if required by other contract provisions. 
 
(vi) The subcontractor's Disclosure Statement or Certificate 
relating to Cost Accounting Standards when such data are 
required by other provisions of this contract. 
 
(vii) A negotiation memorandum reflecting -  

 
(A) The principal elements of the subcontract price 
negotiations; 
 
(B) The most significant considerations controlling 
establishment of initial or revised prices; 
 
(C) The reason cost or pricing data were or were not 
required; 
 
(D) The extent, if any, to which the Contractor did not 
rely on the subcontractor's cost or pricing data in 
determining the price objective and in negotiating the 
final price; 
 
(E) The extent to which it was recognized in the 
negotiation that the subcontractor's cost or pricing 
data were not accurate, complete, or current; the 
action taken by the Contractor and the subcontractor; 
and the effect of any such defective data on the total 
price negotiated; 
 
(F) The reasons for any significant difference between 
the Contractor's price objective and the price 
negotiated; and 
 
(G) A complete explanation of the incentive fee or 
profit plan when incentives are used. The explanation 
shall identify each critical performance element, 
management decisions used to quantify each 
incentive element, reasons for the incentives, and a 
summary of all trade-off possibilities considered. 

 
(2) If the Contractor has an approved purchasing system and 
consent is not required under paragraph (c), or (d) of this clause, 
the Contractor nevertheless shall notify the Contracting Officer 
reasonably in advance of entering into any (i) cost-plus-fixed-fee 
subcontract, or (ii) fixed-price subcontract that exceeds either the 
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simplified acquisition threshold or 5 percent of the total estimated 
cost of this contract. The notification shall include the information 
required by paragraphs (e)(1)(i) through (e)(1)(iv) of this clause. 

 
(f) Unless the consent or approval specifically provides otherwise, neither 
consent by the Contracting Officer to any subcontract nor approval of the 
Contractor's purchasing system shall constitute a determination -  

 
(1) Of the acceptability of any subcontract terms or conditions; 
 
(2) Of the allowability of any cost under this contract; or 
 
(3) To relieve the Contractor of any responsibility for performing this 
contract. 

 
(g) No subcontract or modification thereof placed under this contract shall 
provide for payment on a cost-plus-a-percentage-of-cost basis, and any 
fee payable under cost-reimbursement type subcontracts shall not exceed 
the fee limitations in FAR 15.404-4(c)(4)(i). 

 
(h) The Contractor shall give the Contracting Officer immediate written 
notice of any action or suit filed and prompt notice of  any claim made 
against the Contractor by any subcontractor or vendor that, in the opinion 
of the Contractor, may result in litigation related in any way to this 
contract, with respect to which the Contractor may be entitled to 
reimbursement from the Government. 
 
(i) The Government reserves the right to review the Contractor's 
purchasing system as set forth in FAR Subpart 44.3. 
 
(j) Paragraphs (c) and (e) of this clause do not apply to the following 
subcontracts, which were evaluated during negotiations: [ ] 

 
(End of clause) 
 
I.79 FAR 52.244-5 Competition in Subcontracting (DEC 1996)  
 
I.80 FAR 52.244-6 Subcontracts for Commercial Items (DEC 2008)  
 

(a) Definitions. As used in this clause-- 
 
"Commercial item" has the meaning contained in Federal Acquisition 
Regulation 2.101, Definitions. 
 
"Subcontract" includes a transfer of commercial items between divisions, 
subsidiaries, or affiliates of the Contractor or subcontractor at any tier. 
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(b) To the maximum extent practicable, the Contractor shall incorporate, 
and require its subcontractors at all tiers to incorporate, commercial items 
or nondevelopmental items as components of items to be supplied under 
this contract. 
 
(c)(1) The Contractor shall insert the following clauses in subcontracts for 
commercial items: 

 
(i) FAR 52.203-13, Contractor Code of Business Ethics and 
Conduct (DEC 2008) (Pub. L. 110-252, Title VI, Chapter 1 
(41 U.S.C. 251 note). 
 
(ii) FAR 52.219-8, Utilization of Small Business Concerns 
(MAY 2004) (15 U.S.C. 637(d)(2) and (3)), in all 
subcontracts that offer further subcontracting opportunities. If 
the subcontract (except subcontracts to small business 
concerns) exceeds $550,000 ($1,000,000 for construction of 
any public facility), the subcontractor must include FAR 
52.219-8 in lower tier subcontracts that offer subcontracting 
opportunities. 
 
(iii) FAR 52.222-26, Equal Opportunity (MAR 2007) (E.O. 
11246). 
 
(iv) FAR 52.222-35, Equal Opportunity for Special Disabled 
Veterans, Veterans of the Vietnam Era, and Other Eligible 
Veterans (SEP 2006) (38 U.S.C. 4212(a)). 
 
(v) FAR 52.222-36, Affirmative Action for Workers with 
Disabilities (JUN 1998) (29 U.S.C. 793). 
 
(vi) FAR 52.222-39, Notification of Employee Rights 
Concerning Payment of Union Dues or Fees (DEC 2004) 
(E.O. 13201). Flow down as required in accordance with 
paragraph (g) of FAR clause FAR 52.222-39). 
 
(vii) FAR 52.247-64, Preference for Privately Owned U.S.-
Flag Commercial Vessels (FEB 2006) (46 U.S.C. Appx 1241 
and 10 U.S.C. 2631) (flow down required in accordance with 
paragraph (d) of FAR clause FAR 52.247-64). 

 
(2) While not required, the Contractor may flow down to 
subcontracts for commercial items a minimal number of additional 
clauses necessary to satisfy its contractual obligations. 
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(d) The Contractor shall include the terms of this clause, including this 
paragraph (d), in subcontracts awarded under this contract. 
 

I.81 FAR 52.245-1 Government Property (JUN 2007)  
 
I.82 Reserved (M007) 
 
I.83 FAR 52.246-25 Limitation of Liability - Services (FEB 1997)  
 
I.84 FAR 52.248-1 Value Engineering (FEB 2000)  
 
I.85 FAR 52.249-6 Termination (Cost-Reimbursement) (MAY 2004)  
 
I,86 FAR 52.249-14 Excusable Delays (APR 1984)  
 
I.87 FAR 52.251-1 Government Supply Sources (APR 1984)  
 
I.88 FAR 52.251-2 Interagency Fleet Management System Vehicles and 

Related Services (JAN 1991)  
 
I.89 FAR 52.253-1 Computer Generated Forms (JAN 1991)  
 
I.90 DEAR 952.202-1 Definitions  
 
I.91 DEAR 952.203-70 Whistleblower Protection for Contractor 

Employees (DEC 2000)  
 
I.92 DEAR 952.204-2 Security (MAY 2002)  
 
I.93 DEAR 952.204-72 Disclosure of information (APR 1994)  
 
I.94 DEAR 952.204-75 Public Affairs (DEC 2000)  
 
I.95 DEAR 952.208-70 Printing (APR 1984)  
 
I.96 DEAR 952.217-70 Acquisition of Real Property (APR 1984)  
 
I.97 DEAR 952.223-71 Integration of Environment, Safety, and Health into 

Work Planning and Execution  
 
I.98 DEAR 952.223-72 Radiation Protection and Nuclear Criticality (APR 

1983)  
 
I.99 DEAR 952.223-75 Preservation of Individual Occupational Radiation 

Exposure Records (APR 1984)  
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I.100 DEAR 952.223-76 Conditional Payment of Fee or Profit--Safeguarding 
Restricted Data and Other Classified Information and Protection of 
Worker Safety and Health (JAN 2004)  

 
(a) General. (1) The payment of fee or profit (i.e., award fee, fixed fee, and 
incentive fee or profit) under this contract is dependent upon the 
contractor's compliance with the terms and conditions of this contract 
relating to the safeguarding of Restricted Data and other classified 
information (i.e., Formerly Restricted Data and National Security 
Information) and relating to the protection of worker safety and health, 
including compliance with applicable law, regulation, and DOE directives. 
The term "contractor" as used in this clause to address failure to comply 
shall mean "contractor or contractor employee." 

 
(2) In addition to other remedies available to the Federal 
Government, if the contractor fails to comply with the terms and 
conditions of this contract relating to the safeguarding of Restricted 
Data and other classified information or relating to the protection of 
worker safety and health, the contracting officer may unilaterally 
reduce the amount of fee or profit that is otherwise payable to the 
contractor in accordance with the terms and conditions of this 
clause. 

 
(3) Any reduction in the amount of fee or profit earned by the 
contractor will be determined by the severity of the contractor's 
failure to comply with contract terms and conditions relating to the 
safeguarding of Restricted data or other classified information or 
relating to worker safety and health pursuant to the degrees 
specified in paragraphs (c) and (d) of this clause. 

 
(b) Reduction Amount. (1) If in any period (see 48 CFR 952.223-76  (b)(2)) 
it is found that the contractor has failed to comply with contract terms and 
conditions relating to the safeguarding of Restricted Data or other 
classified information or relating to the protection of worker safety and 
health, the contractor's fee or profit of the period may be reduced. Such 
reduction shall not be less than 26 percent nor greater than 100 percent of 
the total fee or profit earned for a first degree performance  failure, not 
less than 11 percent nor greater than 25 percent for a second degree 
performance failure, and up to 10 percent for a third degree performance 
failure. The contracting officer must consider mitigating factors that may 
warrant a reduction below the specified range (see 48 CFR 904.402(c) 
and 48 CFR 923.7001(b)). The mitigating factors include, but are not 
limited to, the following ((v), (vi), (vii), and (viii) apply to WS&H only): 

 
(i) Degree of control the contractor had over the event or 
incident. 
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(ii) Efforts the contractor had made to anticipate and mitigate 
the possibility of the event in advance. 
 
(iii) Contractor self-identification and response to the event to 
mitigate impacts and recurrence. 
 
(iv) General status (trend and absolute performance) of: 
Safeguarding Restricted Data and other classified 
information and compliance in related security areas; or of 
protecting WS&H and compliance in related areas. 
 
(v) Contractor demonstration to the Contracting Officer's 
satisfaction that the principles of industrial WS&H standards 
are routinely practiced (e.g., Voluntary Protection Program 
Star Status). 
 
(vi) Event caused by "Good Samaritan" act by the contractor 
(e.g., offsite emergency response). 
 
(vii) Contractor demonstration that a performance 
measurement system is routinely used to improve and 
maintain WS&H performance (including effective resource 
allocation) and to support DOE corporate decision-making 
(e.g., policy, WS&H programs). 
 
(viii) Contractor demonstration that an Operating Experience 
and Feedback Program is functioning that demonstrably 
affects continuous improvement in WS&H by use of lessons-
learned and best practices inter- and intra-DOE sites. 

 
(2)(i) Except in the case of performance-based, firm-fixed-price 
contracts (see paragraph (b)(3) of this clause), the contracting 
officer, for purposes of this clause, will at the time of contract 
award, or as soon as practicable thereafter, allocate the total 
amount of fee or profit that is available under this contract to equal 
periods of [insert 6 or 12] months to run sequentially for the entire 
term of the contract (i.e., from the effective date of the contract to 
the expiration date of the contract, including all options). The 
amount of fee or profit to be allocated to each period shall be equal 
to the average monthly fee or profit that is available or otherwise 
payable during the entire term of the contract, multiplied by the 
number of months established above for each period. 

 
(ii) Under this clause, the total amount of fee or profit that is 
subject to reduction in a period in which a performance 
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failure occurs, in combination with any reduction made under 
any other clause in the contract that provides for a reduction 
to the fee or profit, shall not exceed the amount of fee or 
profit that is earned by the contractor in the period 
established pursuant to paragraph (b)(2)(i) of this clause. 

 
(3) For performance-based firm-fixed-price contracts, the 
contracting officer will at the time of contract award include negative 
monetary incentives in the contract for contractor violations relating 
to the safeguarding of Restricted Data and other classified 
information and relating to protection of worker safety and health. 

 
(c) Safeguarding Restricted Data and Other Classified Information. 
Performance failures occur if the contractor does not comply with the 
terms and conditions of this contract relating to the safeguarding of 
Restricted Data and other classified information. The degrees of 
performance failures relating to the contractor's obligations under this 
contract for safeguarding of Restricted Data and other classified 
information are as follows: 

 
(1) First Degree: Performance failures that have been determined, 
in accordance with applicable law, regulation, or DOE directive, to 
have resulted in, or that can reasonably be expected to result in, 
exceptionally grave damage to the national security. The following 
are examples of performance failures or performance failures of 
similar import that will be considered first degree: 

 
(i) Non-compliance with applicable laws, regulations, and 
DOE directives actually resulting in, or creating a risk of, 
loss, compromise, or unauthorized disclosure of Top Secret 
Restricted  Data or other information classified as Top 
Secret, any classification level of information in a Special 
Access Program (SAP), information identified as sensitive 
compartmented information (SCI), or high risk nuclear 
weapons-related data. 

 
(ii) Contractor actions that result in a breakdown of the 
safeguards and security management system that can 
reasonably be expected to result in the loss, compromise, or 
unauthorized disclosure of Top Secret Restricted Data, or 
other information classified as Top Secret, any classification 
level of information in a SAP, information identified as SCI, 
or high risk nuclear weapons-related data. 

 
(iii) Failure to promptly report the loss, compromise, or 
unauthorized disclosure of Top Secret Restricted Data or 
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other information classified as Top Secret, any classification 
level of information in a SAP, information identified as SCI, 
or high risk nuclear weapons-related data. 

 
(iv) Failure to timely implement corrective actions stemming 
from the loss, compromise, or unauthorized disclosure of 
Top Secret Restricted Data or other classified information 
classified as Top Secret, any classification level of 
information in a SAP, information identified as SCI, or high 
risk nuclear weapons-related data. 

 
(2) Second Degree: Performance failures that have been 
determined, in accordance with applicable law, regulation, or DOE 
directive, to have actually resulted in, or that can reasonably be 
expected to result in, serious damage to the national security. The 
following are examples of performance failures or performance 
failures of similar import that will be considered second degree: 

 
(i) Non-compliance with applicable laws, regulations, and 
DOE directives actually resulting in, or creating risk of, loss, 
compromise, or unauthorized disclosure of Secret Restricted 
Data or other information classified as Secret.  

 
(ii) Contractor actions that result in a breakdown of the 
safeguards and security management system that can 
reasonably be expected to result in the loss, compromise, or 
unauthorized disclosure of Secret Restricted Data, or other 
information classified as Secret. 

 
(iii) Failure to promptly report the loss, compromise, or 
unauthorized disclosure of Restricted Data or other classified 
information regardless of classification (except for 
information covered by paragraph (c)(1)(iii) of this clause). 

 
(iv) Failure to timely implement corrective actions stemming 
from the loss, compromise, or unauthorized disclosure of 
Secret Restricted Data or other information classified as 
Secret. 

 
(3) Third Degree: Performance failures that have been determined, 
in accordance with applicable law, regulation, or DOE directive, to 
have actually resulted in, or that can reasonably be expected to 
result in, undue risk to the common defense and security. In 
addition, this category includes performance failures that result 
from a lack of contractor management and/or employee attention to 
the proper safeguarding of Restricted Data and other classified 
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information. These performance failures may be indicators of 
future, more severe performance failures and/or conditions, and if 
identified and corrected early would prevent serious incidents. The 
following are examples of performance failures or performance 
failures of similar import will be considered third degree:  

 
(i) Non-compliance with applicable laws, regulations, and 
DOE directives actually resulting in, or creating risk of, loss, 
compromise, or unauthorized disclosure of Restricted Data 
or other information classified as Confidential.  

 
(ii) Failure to promptly report alleged or suspected violations 
of laws, regulations, or directives pertaining to the 
safeguarding of Restricted Data or other classified 
information. 

 
(iii) Failure to identify or timely execute corrective actions to 
mitigate or eliminate identified vulnerabilities and reduce 
residual risk relating to the protection of Restricted Data or 
other classified information in accordance with the 
contractor's Safeguards and Security Plan or other security 
plan, as applicable. 

 
(iv) Contractor actions that result in performance failures 
which unto themselves pose minor risk, but when viewed in 
the aggregate indicate degradation in the integrity of the 
contractor's safeguards and security management system 
relating to the protection of Restricted Data and other 
classified information. 

 
(d) Protection of Worker Safety and Health. Performance failures occur if 
the contractor does not comply with the contract's WS&H terms and 
conditions, which may be included in the DOE approved contractor 
Integrated Safety Management System (ISMS). The degrees of 
performance failure under which reductions of fee or profit will be 
determined are: 

 
(1) First Degree: Performance failures that are most adverse to 
WS&H or could threaten the successful completion of a program or 
project. For contracts including ISMS requirements, failure to 
develop and obtain required DOE approval of WS&H aspects of an 
ISMS is considered first degree. The Government will perform 
necessary review of the ISMS in a timely manner and will not 
unreasonably withhold approval of the WS&H aspects of the 
contractor's ISMS. The following performance failures or 
performance failures of similar import will be deemed first degree: 
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(i) Type A accident (defined in DOE Order 225.1A). 

 
(ii) Two Second Degree performance failures during an 
evaluation period. 

 
(2) Second Degree: Performance failures that are significantly 
adverse to WS&H. They include failures to comply with approved 
WS&H aspects of an ISMS that result in an actual injury, exposure, 
or exceedence that occurred or nearly occurred but had minor 
practical long-term health consequences. The following 
performance failures or performance failures of similar import will 
be considered second degree: 

 
(i) Type B accident (defined in DOE Order 225.1A). 

 
(ii) Non-compliance with approved WS&H aspects of an 
ISMS that results in a near miss of a Type A or B accident. A 
near miss is a situation in which an inappropriate action 
occurs, or a necessary action is omitted, but does not result 
in an adverse effect. 

 
(iii) Failure to mitigate or notify DOE of an imminent danger 
situation after discovery, where such notification is a 
requirement of the contract. 

 
(3) Third Degree: Performance failures that reflect a lack of focus 
on improving WS&H. They include failures to comply with approved 
WS&H aspects of an ISMS that result in potential breakdown of the 
contractor's WS&H system. The following performance failures or 
performance failures of similar import will be considered third 
degree: 

 
(i) Failure to implement effective corrective actions to 
address deficiencies/non-compliance documented through 
external (e.g., Federal) oversight and/or reported per DOE 
Order 232.1A requirements, or internal oversight of DOE O 
440.1A requirements. 

 
(ii) Multiple similar non-compliances identified by external 
(e.g., Federal) oversight that in aggregate indicate a 
significant WS&H system breakdown. 

 
(iii) Non-compliances that either have, or may have, 
significant negative impacts to workers that indicate a 
significant WS&H system breakdown. 
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(iv) Failure to notify DOE upon discovery of events or 
conditions where notification is required by the terms and 
conditions of the contract. 

 
(End of Clause) 
 
I.101 DEAR 952.224-70 Paperwork Reduction Act (APR 1984)  
 
I.123 DEAR 952.226-74 Displaced Employee Hiring Preference (JUN 1997)  
 
I.103 DEAR 952.227-9 Refund of Royalties (FEB 1995)  
 
I.104 Reserved (M008) 
 
I.105 DEAR 952.247-70 Foreign Travel (DEC 2000)  
 
I.106 DEAR 952.250-70 Nuclear Hazards Indemnity Agreement (JUN 1996)  
 
I.107 DEAR 952.251-70 Contractor Employee Travel Discounts (DEC 2000)  
 
I.108 DEAR 970.5204-2 Laws, Regulations, and DOE Directives (DEC 2000)  
 
I.109 DEAR 970.5204-3 Access to and Ownership of Records (JULY 2005) 
 

I.110 DEAR 970.5223-4 Workplace Substance Abuse Programs At Doe 
 Sites (DEC 2000) 
 
I.111 DEAR 970.5226-3 Community Commitment (DEC 2000)  
 
I.112 DEAR 970.5227-4 Authorization and Consent (AUG 2002)  
 
I.113 DEAR 970.5227-5 Notice and Assistance Regarding Patent and 

Copyright Infringement (AUG 2002)  
 
I.114 DEAR 970.5227-6 Patent Indemnity - Subcontracts (DEC 2000)  
 
I.115 DEAR 970.5231-4 Preexisting Conditions (DEC 2000) 
 
I.116   DEAR 970.5227-1 Rights In Data-Facilities (DEC 2000) 
 

I.117   FAR 52.203-15 Whistleblower Protections Under the American 
Recovery and Reinvestment Act of 2009 (Mar 2009) (A0001) 
 

 
I.118  52.204-11  American Recovery and Reinvestment Act—Reporting 
Requirements. (JUL 2010) (A001) (M012) 
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American Recovery and Reinvestment Act—
Reporting Requirements (Jul 2010)  

(a) Definitions. For definitions related to this clause 
(e.g., contract, first-tier subcontract, total 
compensation etc.) see the Frequently Asked 
Questions (FAQs) available at 
http://www.whitehouse.gov/omb/recovery_faqs_contr
actors. These FAQs are also linked under 
http://www.FederalReporting.gov.  

(b) This contract requires the contractor to provide 
products and/or services that are funded under the 
American Recovery and Reinvestment Act of 2009 
(Recovery Act). Section 1512(c) of the Recovery Act 
requires each contractor to report on its use of 
Recovery Act funds under this contract. These 
reports will be made available to the public.  

(c) Reports from the Contractor for all work funded, 
in whole or in part, by the Recovery Act, are due no 
later than the 10th day following the end of each 
calendar quarter. The Contractor shall review the 
Frequently Asked Questions (FAQs) for Federal 
Contractors before each reporting cycle and prior to 
submitting each quarterly report as the FAQs may be 
updated from time-to-time. The first report is due no 
later than the 10th day after the end of the calendar 
quarter in which the Contractor received the award. 
Thereafter, reports shall be submitted no later than 
the 10th day after the end of each calendar quarter. 
For information on when the Contractor shall submit 
its final report, see 
http://www.whitehouse.gov/omb/recovery_faqs_contr
actors.  

(d) The Contractor shall report the following 
information, 
using the online reporting tool available at   
www.FederalReporting.gov.  

(1) The Government contract and order number, 
as applicable.  

http://www.whitehouse.gov/omb/recovery_faqs_contractors
http://www.whitehouse.gov/omb/recovery_faqs_contractors
http://www.federalreporting.gov/
http://www.whitehouse.gov/omb/recovery_faqs_contractors
http://www.whitehouse.gov/omb/recovery_faqs_contractors
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(2) The amount of Recovery Act funds invoiced 
by the contractor for the reporting period. A 
cumulative amount from all the reports submitted 
for this action will be maintained by the 
government’s on-line reporting tool.  

(3) A list of all significant services performed or 
supplies delivered, including construction, for 
which the contractor invoiced in this calendar 
quarter.  

(4) Program or project title, if any.  

(5) A description of the overall purpose and 
expected outcomes or results of the contract, 
including significant deliverables and, if 
appropriate, associated units of measure.  

(6) An assessment of the contractor’s progress 
towards the completion of the overall purpose 
and expected outcomes or results of the contract 
(i.e., not started, less than 50 percent completed, 
completed 50 percent or more, or fully 
completed). This covers the contract (or portion 
thereof) funded by the Recovery Act.  

(7) A narrative description of the employment 
impact of work funded by the Recovery Act. This 
narrative should be cumulative for each calendar 
quarter and address the impact on the 
Contractor’s and first-tier subcontractors’ 
workforce for all first-tier subcontracts valued at 
$25,000 or more. At a minimum, the Contractor 
shall provide—  

(i) A brief description of the types of jobs 
created and jobs retained in the United 
States and outlying areas (see definition 
in FAR 2.101). This description may rely 
on job titles, broader labor categories, or 
the Contractor’s existing practice for 
describing jobs as long as the terms used 
are widely understood and describe the 
general nature of the work; and  

(ii) An estimate of the number of jobs 
created and jobs retained by the prime 

https://www.acquisition.gov/Far/current/html/Subpart%202_1.html#wp1145508
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Contractor and all first-tier subcontracts 
valued at $25,000 or more, in the United 
States and outlying areas. A job cannot be 
reported as both created and retained. 
See an example of how to calculate the 
number of jobs at 
http://www.whitehouse.gov/omb/recovery_
faqs_contractors.  

(8) Names and total compensation of each of the five 
most highly compensated officers of the Contractor 
for the calendar year in which the contract is 
awarded if—  

(i) In the Contractor’s preceding fiscal 
year, the Contractor received—  

 

(A) 80 percent or more of its annual 
gross revenues from Federal 
contracts (and subcontracts), loans, 
grants (and subgrants) and 
cooperative agreements; and  

(B) $25,000,000 or more in annual 
gross revenues from Federal 
contracts (and subcontracts), loans, 
grants (and subgrants) and 
cooperative agreements; and  

(ii) The public does not have 
access to information about the 
compensation of the senior 
executives through periodic reports 
filed under section 13(a) or 15(d) of 
the Securities Exchange Act of 
1934 (15 U.S.C. 78m(a), 78o(d)) or 
section 6104 of the Internal 
Revenue Code of 1986.  

(9) For subcontracts valued at less than $25,000 or 
any subcontracts awarded to an individual, or 
subcontracts awarded to a subcontractor that in the 
previous tax year had gross income under $300,000, 
the Contractor shall only report the aggregate 
number of such first tier subcontracts awarded in the 

http://www.whitehouse.gov/omb/recovery_faqs_contractors
http://www.whitehouse.gov/omb/recovery_faqs_contractors
http://uscode.house.gov/lawrevisioncounsel.shtml
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quarter and their aggregate total dollar amount.  

(10) For any first-tier subcontract funded in whole or 
in part under the Recovery Act, that is valued at 
$25,000 or more and not subject to reporting under 
paragraph 9, the Contractor shall require the 
subcontractor to provide the information described in 
paragraphs (d)(10)(i), (ix), (x), (xi), and (xii) of this 
section to the Contractor for the purposes of the 
quarterly report. The Contractor shall advise the 
subcontractor that the information will be made 
available to the public as required by section 1512 of 
the Recovery Act. The Contractor shall provide 
detailed information on these first-tier subcontracts 
as follows:  

(i) Unique identifier (DUNS Number) for the 
subcontractor receiving the award and for the 
subcontractor’s parent company, if the 
subcontractor has a parent company.  

(ii) Name of the subcontractor.  

(iii) Amount of the subcontract award.  

(iv) Date of the subcontract award.  

(v) The applicable North American Industry 
Classification System (NAICS) code.  

(vi) Funding agency.  

(vii) A description of the products or services 
(including construction) being provided under the 
subcontract, including the overall purpose and 
expected outcomes or results of the subcontract.  

(viii) Subcontract number (the contract number 
assigned by the prime contractor).  

 

(ix) Subcontractor’s physical address including 
street address, city, state, and country. Also 
include the nine-digit zip code and congressional 
district if applicable.  

(x) Subcontract primary performance location 
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including street address, city, state, and country. 
Also include the nine-digit zip code and 
congressional district if applicable.  

(xi) Names and total compensation of each of the 
subcontractor’s five most highly compensated 
officers, for the calendar year in which the 
subcontract is awarded if—  

(A) In the subcontractor’s preceding fiscal 
year, the subcontractor received—  

(1) 80 percent or more of its annual 
gross revenues in Federal 
contracts (and subcontracts), loans, 
grants (and subgrants), and 
cooperative agreements; and  

(2) $25,000,000 or more in annual 
gross revenues from Federal 
contracts (and subcontracts), loans, 
grants (and subgrants), and 
cooperative agreements; and  

(B) The public does not have access to 
information about the compensation of the 
senior executives through periodic reports 
filed under section 13(a) or 15(d) of the 
Securities Exchange Act of 1934 (15 
U.S.C. 78m(a), 78o(d)) or section 6104 of 
the Internal Revenue Code of 1986.  

(xii) A narrative description of the employment 
impact of work funded by the Recovery Act. This 
narrative should be cumulative for each calendar 
quarter and address the impact on the 
subcontractor’s workforce. At a minimum, the 
subcontractor shall provide—  

(A) A brief description of the types of jobs 
created and jobs retained in the United States 
and outlying areas (see definition in FAR 2.101). 
This description may rely on job titles, broader 
labor categories, or the subcontractor’s existing 
practice for describing jobs as long as the terms 
used are widely understood and describe the 
general nature of the work; and  

http://uscode.house.gov/lawrevisioncounsel.shtml
http://uscode.house.gov/lawrevisioncounsel.shtml
https://www.acquisition.gov/Far/current/html/Subpart%202_1.html#wp1145508
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(B) An estimate of the number of jobs created 
and jobs retained by the subcontractor in the 
United States and outlying areas. A job cannot 
be reported as both created and retained. See 
an example of how to calculate the number of 
jobs at 
http://www.whitehouse.gov/omb/recovery_faqs_c
ontractors.  

 
 

http://www.whitehouse.gov/omb/recovery_faqs_contractors
http://www.whitehouse.gov/omb/recovery_faqs_contractors
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ATTACHMENT 1: DOE DIRECTIVES APPLICABLE TO THE 222-S LAB 
 
The DOE Directives found in the following listing are the “List of Applicable Directives” 
and “List B” as those terms are used in paragraph (b) of Section I Clause, Laws, 
Regulations, and DOE Directives.  The Contractor shall follow the established 
exemption process to obtain relief from requirements of these regulations where 
applicable. 
 
It is anticipated during the performance of this contract, the conditions for applicability of 
certain DOE Directive may no longer exist.  In any such situation where the Contractor 
seeks relief from the requirements of such DOE Directives, the Contractor may notify 
the Contracting Officer in writing explaining the reasons for its belief the DOE Directives 
no longer apply to contract performance.  The Contracting Officer may determine the 
conditions for applicability of a DOE Directive still exist, and may direct the Contractor to 
continue compliance with the DOE Directive.  Additional, even without such direction by 
the Contracting Officer, if the conditions for applicability of a DOE Directive once again 
arise, the DOE Directive will immediately become applicable once again. 
 
List B:  Applicable DOE Directives 
 
The following is an all-inclusive list of applicable DOE directives. 
 
*Those directives marked “Supplement,” are DOEL-RL CRDs that are in addition to the 
DOE-HQ CRDs.  The Section B clarification and Section C supplemental requirements 
apply in addition to the HQ CRDs.  Any specific clarifications or requirements do not 
apply unless otherwise notes. 
 
 

Order 
Number/Changes 

Title 

DOE O 130.1 CRD Budget Formulation Process 

DOE M 140.1-1B CRD Interface with the Defense Nuclear Facilities Safety Board 

DOE O 142.3A 
(Modification 027) Unclassified Foreign Visits and Assignments 

DOE O 151.1C CRD 

Comprehensive Emergency Management System 

Attachment 2, CRD 

·         Item 2 

·         Item 5 

·         Item 6 

·         Item 7 

·         Item 9 

·         Item 10 

·         Item 11 

·         Item 13 

·         Item 14 

·         Item 15 

DOE O 200.1A CRD Information Technology Management (M014) 
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Order 
Number/Changes 

Title 

DOE O 205.1A CRD Department of Energy Cyber Security Management 

DOE O 210.2 CRD DOE Operating Experience Program 

DOE O 221.1A CRD 
Reporting Fraud, Waste, and Abuse to the Office of Inspector 
General 

DOE O 221.2A CRD Cooperation with the Office of Inspector General 

DOE O  225.1A CRD Accident Investigations 

DOE O 226.1A CRD Implementation of DOE Oversight Policy 

DOE M 231.1-1A, 
Change 2, CRD Environmental, Safety and Health Reporting Manual 

DOE M 231.1-2, Rev 1, 
CRD Environment, Safety and Health Reporting (M014) 

DOE O 232.1A Occurrence Reporting and Processing of Operations Information 
(M014) 

DOE O 241.1A, 
Change 1, CRD Scientific and Technical Information Management 

DOE O 350.1, Change 
3 
(Modification 027) Contractor Human Resources Management Programs 

DOE O 413.1B CRD Internal Control Program 

DOE O 414.1C, CRD Quality Assurance 

DOE O 435.1, Change 
1, CRD Radioactive Waste Management 

DOE O 442.1A, CRD Department of Energy Employee Concerns Program 

DOE M 442.1-1 CRD 
Differing Professional Opinions Manual for Technical Issues 
Involving Environment, Safety and Health 

DOE P 450.7 Environmental Safety and Health (ESH) Goals 

DOE M 450.4-1, CRD Integrated Safety Management System Manual 

DOE P 450.4  Safety Management System Policy 

DOE O 460.1B CRD Packaging and Transportation Safety 

DOE O 471.3 CRD Identifying and Protecting Official Use Only Information 

DOE M 471.3-1 CRD Manual for Identifying and Protecting Official Use Only Information 

DOE M 470.4-6 
Change 1, CRD 
(Modification 027)  Nuclear Material Control and Accountability 

DOE O 475.1 CRD Counter Intelligence Program 

DOE O 422.1 
(Modification 027) Conduct of Operations 

DOE O 5480.20 A, 
Change 1 

Personnel Selection, Qualification, and Training Requirements for 
DOE Nuclear Facilities 

·         Preamble, Section 8.a 

·         Attachment 1, Contractor Requirements Document 

·         Chapter I, Section 2 

·         Chapter I, Section 3 

·         Chapter I, Section 4.a 

·         Chapter I, Section 4.b 

·         Chapter I, Section 5 

·         Chapter I, Section 7 Introduction, Sentence 1 and 2 

·         Chapter I, Section 7 

·         Chapter I, Section 8 
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Order 
Number/Changes 

Title 

·         Chapter I, Section 9 

·         Chapter I, Section 10 

·         Chapter I, Section 11.a 

·         Chapter I, Section 12 

·         Chapter I, Section 13 

·         Chapter I, Section 15 

·         Chapter IV, Section 2 

·         Chapter IV, Section 4.a (where lab techs are equated to 
operators) 

·         Chapter IV, Section 4.c 

DOE/RL-94-02, Rev. 4 
(Modification 027) 

Hanford Emergency Management Plan 

·         Section 11.1 

·         Section 11.1.3 

·         Section 12.0 

ORP M 420.1-1, CRD ORP Fire Protection Program 

DOE N 206.5 Personal Identity - Security Breaches 

DOE M 470.4-4, 
Change 1, CRD Information Security 

ORP M 410.2C Facility Representative Program 

DOE/RL 96-98  HASQARD, Revision 3 

DOE O 110.3A CRD Conference Management  

ORP M 441.1-1  Nuclear Material Packaging Manual 

DOE O 150.1 CRD Continuity Programs 

DOE N 206.4 Personal Identity Verification 

DOE O 243.1 CRD Records Management Program 

DOE O 243.2 CRD Vital Records 

DOE O 450.1A CRD Environmental Protection Program 

DOE O 474.1A Control and Accountability of Nuclear Materials (M014)  

DOE 0223-RL Emergency Implementing Procedures (Modification 027)  
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ATTACHMENT 2:  222-S LABORATORY DOCUMENTED SAFETY ANALYSIS 
 
 
In accordance with Section C.2.3.4 requirements, the following documents are 
incorporated: 

 

DSA HNF-12125.pdf 

TSR HNF-14733.pdf 

../Draft%20RFP/DAS%20REVIEW/DSA%20HNF-12125.pdf
../Draft%20RFP/DAS%20REVIEW/TSR%20HNF-14733.pdf
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ATTACHMENT 3 APPLICATIONS, PERMITS, AND NOTICES OF CONSTRUCTION 
 

 

The following is a list of applications, permits, and Notices of Construction (NOCs) the lab 

currently complies with: 

 

Liquid Effluents: 

 SWDP ST4511, Site-wide Hydrotest, Maintenance, and Construction Discharges, Site-

wide Cooling Water and Condensate Discharges and Site-wide Industrial Stormwater 

Discharges to Engineered Land Disposal Structures 

 

 HNF-SD-W049H-ICD-001, 200 Area Treated Effluent Disposal Facility Interface 

Control Document 
 

Air Emissions: 

 

 Hanford Site Air Operating Permit, 00-05-006 

 NOC, State of Washington Department of Ecology, Letter, July 13, 1992, Approval of 

the Notice of Construction for the Environmental Hot Cell Expansion 

 NOC, State of Washington Department of Health, AIR 08-904, September 8, 2008, 

License to Operate the 222-S Laboratory 

 
 

Waste Treatment, Storage, Disposal: 
The 222-S Laboratory Complex is an interim status Treatment, Storage, and Disposal Facility 

and does not have a RCRA Permit. An application (DOE/RL-91-27) for a RCRA, Part B, Final 

Status Treatment, Storage, and Disposal Facility Permit has been submitted to the State of 

Washington Department of Ecology. Chapter1of the permit application contains the Part A, 

Form 3, Revision 9, Dangerous Waste Permit Application, which must be complied with. 

 
Waste Analysis Plan 

A draft Waste Analysis Plan for the Low-Level Burial Grounds is currently being discussed with 

the Washington State Department of Ecology 
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ATTACHMENT 4:  WASHINGTON DEPARMENT OF LABOR WAGE 
DETERMINATION 

 

WD 05-2569 (Rev.-8) was first posted on www.wdol.gov on 10/28/2008 

****************************************************************************** 

****************************************************************************** 

REGISTER OF WAGE DETERMINATIONS UNDER  |        U.S. DEPARTMENT OF LABOR 

       THE SERVICE CONTRACT ACT        |  EMPLOYMENT STANDARDS 

ADMINISTRATION 

By direction of the Secretary of Labor |         WAGE AND HOUR DIVISION 

                                       |         WASHINGTON D.C.  20210 

                                       | 

                                       | 

                                       | 

                                       | Wage Determination No.: 2005-2569 

Shirley F. Ebbesen       Division of   |           Revision No.: 8 

Director            Wage Determinations|       Date Of Revision: 10/17/2008 

_______________________________________|______________________________________

_ 

States: Oregon, Washington 

 

Area: Oregon Counties of Baker, Grant, Harney, Malheur, Morrow, Umatilla, Union, 

Wallowa, Wheeler 

Washington Counties of Benton, Franklin, Walla Walla, Yakima 

______________________________________________________________________________

_ 

 

          **Fringe Benefits Required Follow the Occupational Listing** 

 

OCCUPATION CODE - TITLE                                      MINIMUM WAGE RATE 

 

01000 - Administrative Support And Clerical Occupations 

  01011 - Accounting Clerk I                                                  12.94 

  01012 - Accounting Clerk II                                                 14.53 

  01013 - Accounting Clerk III                                               16.65 

  01020 - Administrative Assistant                                           22.41 

  01040 - Court Reporter                                                      17.11 

  01051 - Data Entry Operator I                                               13.08 

  01052 - Data Entry Operator II                                             14.24 

  01060 - Dispatcher, Motor Vehicle                                         17.11 

  01070 - Document Preparation Clerk                                        12.94 

  01090 - Duplicating Machine Operator                                       12.94 

  01111 - General Clerk I                                                     12.16 

  01112 - General Clerk II                                                   13.26 

  01113 - General Clerk III                                                   14.89 
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  01120 - Housing Referral Assistant                                         19.50 

  01141 - Messenger Courier                                                   10.59 

  01191 - Order Clerk I                                                       12.21 

  01192 - Order Clerk II                                                      13.32 

  01261 - Personnel Assistant (Employment) I                                 16.33 

  01262 - Personnel Assistant (Employment) II                                18.27 

  01263 - Personnel Assistant (Employment) III                               20.37 

  01270 - Production Control Clerk                                           23.67 

  01280 - Receptionist                                                        12.73 

  01290 - Rental Clerk                                                        14.91 

  01300 - Scheduler, Maintenance                                              15.50 

  01311 - Secretary I                                                         15.49 

  01312 - Secretary II                                                        17.33 

  01313 - Secretary III                                                       19.50 

  01320 - Service Order Dispatcher                                            17.18 

  01410 - Supply Technician                                                   22.41 

  01420 - Survey Worker                                                       16.71 

  01531 - Travel Clerk I                                                      13.20 

  01532 - Travel Clerk II                                                    14.20 

  01533 - Travel Clerk III                                                    15.22 

  01611 - Word Processor I                                                    13.63 

  01612 - Word Processor II                                                   15.30 

  01613 - Word Processor III                                                  17.11 

05000 - Automotive Service Occupations 

  05005 - Automobile Body Repairer, Fiberglass                               18.71 

  05010 - Automotive  Electrician                                             18.82 

  05040 - Automotive Glass Installer                                         17.82 

  05070 - Automotive Worker                                                   17.82 

  05110 - Mobile Equipment Servicer                                          15.82 

  05130 - Motor Equipment Metal Mechanic                                     19.80 

  05160 - Motor Equipment Metal Worker                                       17.82 

  05190 - Motor Vehicle Mechanic                                             19.80 

  05220 - Motor Vehicle Mechanic Helper                                      14.82 

  05250 - Motor Vehicle Upholstery Worker                                    16.81 

  05280 - Motor Vehicle Wrecker                                              17.82 

  05310 - Painter, Automotive                                                 18.82 

  05340 - Radiator Repair Specialist                                          17.82 

  05370 - Tire Repairer                                                       14.44 

  05400 - Transmission Repair Specialist                                    19.80 

07000 - Food Preparation And Service Occupations 

  07010 - Baker                                                                17.23 

  07041 - Cook I                                                              13.97 

  07042 - Cook II                                                             15.66 

  07070 - Dishwasher                                                             9.89 

  07130 - Food Service Worker                                                 10.88 

  07210 - Meat Cutter                                                         17.40 
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  07260 - Waiter/Waitress                                                     11.12 

09000 - Furniture Maintenance And Repair Occupations 

  09010 - Electrostatic Spray Painter                                         18.67 

  09040 - Furniture Handler                                                   12.30 

  09080 - Furniture Refinisher                                                18.67 

  09090 - Furniture Refinisher Helper                                        14.70 

  09110 - Furniture Repairer, Minor                                          16.67 

  09130 - Upholsterer                                                         18.67 

11000 - General Services And Support Occupations 

  11030 - Cleaner, Vehicles                                                   10.39 

  11060 - Elevator Operator                                                   10.88 

  11090 - Gardener                                                            15.35 

  11122 - Housekeeping Aide                                                   11.08 

  11150 - Janitor                                                              13.65 

  11210 - Laborer, Grounds Maintenance                                       12.13 

  11240 - Maid or Houseman                                                     9.55 

  11260 - Pruner                                                              11.97 

  11270 - Tractor Operator                                                    14.51 

  11330 - Trail Maintenance Worker                                           12.13 

  11360 - Window Cleaner                                                      15.23 

12000 - Health Occupations 

  12010 - Ambulance Driver                                                    16.20 

  12011 - Breath Alcohol Technician                                          16.20 

  12012 - Certified Occupational Therapist Assistant                         22.22 

  12015 - Certified Physical Therapist Assistant                             22.22 

  12020 - Dental Assistant                                                    16.53 

  12025 - Dental Hygienist                                                    39.03 

  12030 - EKG Technician                                                      24.54 

  12035 - Electroneurodiagnostic Technologist                                24.54 

  12040 - Emergency Medical Technician                                       15.50 

  12071 - Licensed Practical Nurse I                                          14.48 

  12072 - Licensed Practical Nurse II                                        16.20 

  12073 - Licensed Practical Nurse III                                       18.06 

  12100 - Medical Assistant                                                   13.25 

  12130 - Medical Laboratory Technician                                      16.01 

  12160 - Medical Record Clerk                                               13.72 

  12190 - Medical Record Technician                                         15.35 

  12195 - Medical Transcriptionist                                           15.52 

  12210 - Nuclear Medicine Technologist                                      36.58 

  12221 - Nursing Assistant I                                                  9.55 

  12222 - Nursing Assistant II                                                10.74 

  12223 - Nursing Assistant III                                              11.72 

  12224 - Nursing Assistant IV                                                13.16 

  12235 - Optical Dispenser                                                   17.02 

  12236 - Optical Technician                                                  14.79 

  12250 - Pharmacy Technician                                                 15.57 
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  12280 - Phlebotomist                                                        13.16 

  12305 - Radiologic Technologist                                             24.15 

  12311 - Registered Nurse I                                                  27.47 

  12312 - Registered Nurse II                                                33.60 

  12313 - Registered Nurse II, Specialist                                    33.60 

  12314 - Registered Nurse III                                                40.65 

  12315 - Registered Nurse III, Anesthetist                                  40.65 

  12316 - Registered Nurse IV                                                 48.73 

  12317 - Scheduler (Drug and Alcohol Testing)                               20.06 

13000 - Information And Arts Occupations 

  13011 - Exhibits Specialist I                                               18.97 

  13012 - Exhibits Specialist II                                              23.59 

  13013 - Exhibits Specialist III                                             28.75 

  13041 - Illustrator I                                                       18.97 

  13042 - Illustrator II                                                      23.59 

  13043 - Illustrator III                                                     28.75 

  13047 - Librarian                                                           26.03 

  13050 - Library Aide/Clerk                                                  13.05 

  13054 - Library Information Technology Systems Administrator              23.59 

  13058 - Library Technician                                                  18.10 

  13061 - Media Specialist I                                                  16.20 

  13062 - Media Specialist II                                                 18.12 

  13063 - Media Specialist III                                                20.21 

  13071 - Photographer I                                                      16.41 

  13072 - Photographer II                                                     18.36 

  13073 - Photographer III                                                    22.74 

  13074 - Photographer IV                                                     27.81 

  13075 - Photographer V                                                      33.65 

  13110 - Video Teleconference Technician                                    16.96 

14000 - Information Technology Occupations 

  14041 - Computer Operator I                                                 16.07 

  14042 - Computer Operator II                                                17.98 

  14043 - Computer Operator III                                               20.58 

  14044 - Computer Operator IV                                                23.79 

  14045 - Computer Operator V                                                 25.52 

  14071 - Computer Programmer I (1)                                          20.77 

  14072 - Computer Programmer II (1)                                         25.32 

  14073 - Computer Programmer III (1) 

  14074 - Computer Programmer IV (1) 

  14101 - Computer Systems Analyst I (1) 

  14102 - Computer Systems Analyst II (1) 

  14103 - Computer Systems Analyst III (1) 

  14150 - Peripheral Equipment Operator                                      16.07 

  14160 - Personal Computer Support Technician                               23.79 

15000 - Instructional Occupations 

  15010 - Aircrew Training Devices Instructor (Non-Rated)                  27.77 
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  15020 - Aircrew Training Devices Instructor (Rated)                        33.60 

  15030 - Air Crew Training Devices Instructor (Pilot)                       40.28 

  15050 - Computer Based Training Specialist / Instructor                   27.77 

  15060 - Educational Technologist                                           30.72 

  15070 - Flight Instructor (Pilot)                                           40.28 

  15080 - Graphic Artist                                                      19.54 

  15090 - Technical Instructor                                                25.85 

  15095 - Technical Instructor/Course Developer                              28.07 

  15110 - Test Proctor                                                        18.54 

  15120 - Tutor                                                                18.54 

  16000 - Laundry, Dry-Cleaning, Pressing And Related Occupations 

  16010 - Assembler                                                            9.71 

  16030 - Counter Attendant                                                    9.71 

  16040 - Dry Cleaner                                                         12.25 

  16070 - Finisher, Flatwork, Machine                                         9.71 

  16090 - Presser, Hand                                                        9.71 

  16110 - Presser, Machine, Drycleaning                                       9.71 

  16130 - Presser, Machine, Shirts                                             9.71 

  16160 - Presser, Machine, Wearing Apparel, Laundry                         9.71 

  16190 - Sewing Machine Operator                                            13.11 

  16220 - Tailor                                                               13.96 

  16250 - Washer, Machine                                                     10.55 

  19000 - Machine Tool Operation And Repair Occupations 

  19010 - Machine-Tool Operator (Tool Room)                                  23.95 

  19040 - Tool And Die Maker                                                  29.01 

  21000 - Materials Handling And Packing Occupations 

  21020 - Forklift Operator                                                   12.59 

  21030 - Material Coordinator                                                24.39 

  21040 - Material Expediter                                                  24.39 

  21050 - Material Handling Laborer                                          12.90 

  21071 - Order Filler                                                        12.83 

  21080 - Production Line Worker (Food Processing)                          12.59 

  21110 - Shipping Packer                                                     12.73 

  21130 - Shipping/Receiving Clerk                                           12.73 

  21140 - Store Worker I                                                      10.45 

  21150 - Stock Clerk                                                         14.89 

  21210 - Tools And Parts Attendant                                          12.59 

  21410 - Warehouse Specialist                                                12.76 

23000 - Mechanics And Maintenance And Repair Occupations 

  23010 - Aerospace Structural Welder                                        24.34 

  23021 - Aircraft Mechanic I                                                 23.12 

  23022 - Aircraft Mechanic II                                                24.49 

  23023 - Aircraft Mechanic III                                               25.80 

  23040 - Aircraft Mechanic Helper                                           17.34 

  23050 - Aircraft, Painter                                                   21.81 

  23060 - Aircraft Servicer                                                   19.68 
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  23080 - Aircraft Worker                                                     20.86 

  23110 - Appliance Mechanic                                                  21.30 

  23120 - Bicycle Repairer                                                    14.44 

  23125 - Cable Splicer                                                       30.13 

  23130 - Carpenter, Maintenance                                              20.81 

  23140 - Carpet Layer                                                        18.52 

  23160 - Electrician, Maintenance                                            27.72 

  23181 - Electronics Technician Maintenance I                               21.67 

  23182 - Electronics Technician Maintenance II                             23.21 

  23183 - Electronics Technician Maintenance III                             24.75 

  23260 - Fabric Worker                                                       20.20 

  23290 - Fire Alarm System Mechanic                                         24.83 

  23310 - Fire Extinguisher Repairer                                         18.63 

  23311 - Fuel Distribution System Mechanic                                  25.43 

  23312 - Fuel Distribution System Operator                                  19.09 

  23370 - General Maintenance Worker                                         17.39 

  23380 - Ground Support Equipment Mechanic                                  23.12 

  23381 - Ground Support Equipment Servicer                                  19.68 

  23382 - Ground Support Equipment Worker                                    20.86 

  23391 - Gunsmith I                                                          18.63 

  23392 - Gunsmith II                                                         21.74 

  23393 - Gunsmith III                                                        24.83 

  23410 - Heating, Ventilation And Air-Conditioning Mechanic                19.61 

  23411 - Heating, Ventilation And Air Contditioning Mechanic (Research Facility) 

20.64 

  23430 - Heavy Equipment Mechanic                                           22.29 

  23440 - Heavy Equipment Operator                                           23.61 

  23460 - Instrument Mechanic                                                 25.43 

  23465 - Laboratory/Shelter Mechanic                                        23.29 

  23470 - Laborer                                                             11.16 

  23510 - Locksmith                                                           17.78 

  23530 - Machinery Maintenance Mechanic                                     25.56 

  23550 - Machinist, Maintenance                                              21.72 

  23580 - Maintenance Trades Helper                                          14.00 

  23591 - Metrology Technician I                                              25.43 

  23592 - Metrology Technician II                                             26.77 

  23593 - Metrology Technician III                                            28.20 

  23640 - Millwright                                                          24.83 

  23710 - Office Appliance Repairer                                          20.29 

  23760 - Painter, Maintenance                                                17.78 

  23790 - Pipefitter, Maintenance                                             27.83 

  23810 - Plumber, Maintenance                                                26.45 

  23820 - Pneudraulic Systems Mechanic                                       24.83 

  23850 - Rigger                                                              24.83 

  23870 - Scale Mechanic                                                     21.74 

  23890 - Sheet-Metal Worker, Maintenance                                    24.48 
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  23910 - Small Engine Mechanic                                              17.81 

  23931 - Telecommunications Mechanic I                                      24.95 

  23932 - Telecommunications Mechanic II                                     26.26 

  23950 - Telephone Lineman                                                   21.76 

  23960 - Welder, Combination, Maintenance                                   19.23 

  23965 - Well Driller                                                        24.83 

  23970 - Woodcraft Worker                                                    24.83 

  23980 - Woodworker                                                          18.63 

24000 - Personal Needs Occupations 

  24570 - Child Care Attendant                                                 9.13 

  24580 - Child Care Center Clerk                                             12.40 

  24610 - Chore Aide                                                          10.51 

  24620 - Family Readiness And Support Services Coordinator                 11.28 

  24630 - Homemaker                                                           13.13 

25000 - Plant And System Operations Occupations 

  25010 - Boiler Tender                                                       24.83 

  25040 - Sewage Plant Operator                                               23.29 

  25070 - Stationary Engineer                                                 24.83 

  25190 - Ventilation Equipment Tender                                       18.71 

  25210 - Water Treatment Plant Operator                                     23.29 

27000 - Protective Service Occupations 

  27004 - Alarm Monitor                                                       19.13 

  27007 - Baggage Inspector                                                   15.95 

  27008 - Corrections Officer                                                 23.96 

  27010 - Court Security Officer                                              25.24 

  27030 - Detection Dog Handler                                               20.01 

  27040 - Detention Officer                                                  23.96 

  27070 - Firefighter                                                         23.00 

  27101 - Guard I                                                             15.95 

  27102 - Guard II                                                            20.01 

  27131 - Police Officer I                                                    27.47 

  27132 - Police Officer II                                                   30.52 

28000 - Recreation Occupations 

  28041 - Carnival Equipment Operator                                        14.22 

  28042 - Carnival Equipment Repairer                                        15.19 

  28043 - Carnival Equpment Worker                                           10.65 

  28210 - Gate Attendant/Gate Tender                                         12.74 

  28310 - Lifeguard                                                           10.82 

  28350 - Park Attendant (Aide)                                              14.24 

  28510 - Recreation Aide/Health Facility Attendant                          10.32 

  28515 - Recreation Specialist                                               17.52 

  28630 - Sports Official                                                     11.34 

  28690 - Swimming Pool Operator                                             20.45 

29000 - Stevedoring/Longshoremen Occupational Services 

  29010 - Blocker And Bracer                                                  22.98 

  29020 - Hatch Tender                                                        22.98 
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  29030 - Line Handler                                                        22.98 

  29041 - Stevedore I                                                         21.34 

  29042 - Stevedore II                                                        24.61 

30000 - Technical Occupations 

  30010 - Air Traffic Control Specialist, Center (HFO) (2)                  33.96 

  30011 - Air Traffic Control Specialist, Station (HFO) (2)                 23.42 

  30012 - Air Traffic Control Specialist, Terminal (HFO) (2)                25.79 

  30021 - Archeological Technician I                                         16.13 

  30022 - Archeological Technician II                                        17.66 

  30023 - Archeological Technician III                                       21.88 

  30030 - Cartographic Technician                                             23.16 

  30040 - Civil Engineering Technician                                       22.53 

  30061 - Drafter/CAD Operator I                                             14.59 

  30062 - Drafter/CAD Operator II                                            16.75 

  30063 - Drafter/CAD Operator III                                           18.68 

  30064 - Drafter/CAD Operator IV                                            22.40 

  30081 - Engineering Technician I                                           14.86 

  30082 - Engineering Technician II                                          16.68 

  30083 - Engineering Technician III                                         18.66 

  30084 - Engineering Technician IV                                         23.12 

  30085 - Engineering Technician V                                           28.28 

  30086 - Engineering Technician VI                                          35.66 

  30090 - Environmental Technician                                           20.31 

  30210 - Laboratory Technician                                               21.73 

  30240 - Mathematical Technician                                            20.22 

  30361 - Paralegal/Legal Assistant I                                         16.69 

  30362 - Paralegal/Legal Assistant II                                        19.89 

  30363 - Paralegal/Legal Assistant III                                      22.99 

  30364 - Paralegal/Legal Assistant IV                                       27.82 

  30390 - Photo-Optics Technician                                            20.22 

  30461 - Technical Writer I                                                  18.56 

  30462 - Technical Writer II                                                 22.70 

  30463 - Technical Writer III                                                27.47 

  30491 - Unexploded Ordnance (UXO) Technician I                            21.58 

  30492 - Unexploded Ordnance (UXO) Technician II                           26.11 

  30493 - Unexploded Ordnance (UXO) Technician III                          31.30 

  30494 - Unexploded (UXO) Safety Escort                                     21.58 

  30495 - Unexploded (UXO) Sweep Personnel                                   21.58 

  30620 - Weather Observer, Combined Upper Air Or Surface Programs (2)     18.68 

  30621 - Weather Observer, Senior (2)                                       20.75 

31000 - Transportation/Mobile Equipment Operation Occupations 

  31020 - Bus Aide                                                            11.43 

  31030 - Bus Driver                                                          16.99 

  31043 - Driver Courier                                                      12.28 

  31260 - Parking and Lot Attendant                                          10.18 

  31290 - Shuttle Bus Driver                                                  12.63 
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  31310 - Taxi Driver                                                         11.88 

  31361 - Truckdriver, Light                                                  12.49 

  31362 - Truckdriver, Medium                                                 14.03 

  31363 - Truckdriver, Heavy                                                  18.29 

  31364 - Truckdriver, Tractor-Trailer                                       18.29 

99000 - Miscellaneous Occupations 

  99030 - Cashier                                                             10.24 

  99050 - Desk Clerk                                                           9.13 

  99095 - Embalmer                                                            21.58 

  99251 - Laboratory Animal Caretaker I                                      12.19 

  99252 - Laboratory Animal Caretaker II                                     13.28 

  99310 - Mortician                                                           21.58 

  99410 - Pest Controller                                                     19.35 

  99510 - Photofinishing Worker                                               11.34 

  99710 - Recycling Laborer                                                   13.41 

  99711 - Recycling Specialist                                                16.38 

  99730 - Refuse Collector                                                    11.97 

  99810 - Sales Clerk                                                         12.30 

  99820 - School Crossing Guard                                               11.93 

  99830 - Survey Party Chief                                                  23.63 

  99831 - Surveying Aide                                                      14.85 

  99832 - Surveying Technician                                                20.32 

  99840 - Vending Machine Attendant                                          16.41 

  99841 - Vending Machine Repairer                                           20.45 

  99842 - Vending Machine Repairer Helper                                    16.41 

 

 

______________________________________________________________________________

__ 

 

 

ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS: 

 

HEALTH & WELFARE: $3.24 per hour or $129.60 per week or $561.60 per month 

 

VACATION: 2 weeks paid vacation after 1 year of service with a Contractor or 

successor; 3 weeks after 5 years, 4 weeks after 10 years, and 5 weeks after 20 

years.  Length of service includes the whole span of continuous service with the 

present Contractor or successor, wherever employed, and with the predecessor 

Contractors in the performance of similar work at the same Federal facility.  (Reg. 

29 CFR 4.173) 

 

HOLIDAYS: A minimum of ten paid holidays per year, New Year's Day, Martin Luther 

King Jr's Birthday, Washington's Birthday, Memorial Day, Independence Day, Labor 

Day, Columbus Day, Veterans' Day, Thanksgiving Day, and Christmas Day.  (A 

Contractor may substitute for any of the named holidays another day off with pay in 
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accordance with a plan communicated to the employees involved.)  (See 29 CFR 4174) 

 

 

 

THE OCCUPATIONS WHICH HAVE PARENTHESES AFTER THEM RECEIVE THE 

FOLLOWING BENEFITS (as 

numbered): 

 

1)  Does not apply to employees employed in a bona fide executive, administrative, 

or professional capacity as defined and delineated in 29 CFR 541.  (See CFR 4.156) 

 

2)  AIR TRAFFIC CONTROLLERS AND WEATHER OBSERVERS - NIGHT PAY & 

SUNDAY PAY:  If you 

work at night as part of a regular tour of duty, you will earn a night differential 

and receive an additional 10% of basic pay for any hours worked between 6pm and 6am. 

 If you are a full-time employed (40 hours a week) and Sunday is part of your 

regularly scheduled workweek, you are paid at your rate of basic pay plus a Sunday 

premium of 25% of your basic rate for each hour of Sunday work which is not overtime 

(i.e. occasional work on Sunday outside the normal tour of duty is considered 

overtime work). 

 

 

HAZARDOUS PAY DIFFERENTIAL: An 8 percent differential is applicable to employees 

employed in a position that represents a high degree of hazard when working with or 

in close proximity to ordinance, explosives, and incendiary materials.  This 

includes work such as screening, blending, dying, mixing, and pressing of sensitive 

ordance, explosives, and pyrotechnic compositions such as lead azide, black powder 

and photoflash powder.  All dry-house activities involving propellants or 

explosives.  Demilitarization, modification, renovation, demolition, and maintenance 

operations on sensitive ordnance, explosives and incendiary materials.  All 

operations involving regrading and cleaning of artillery ranges. 

 

A 4 percent differential is applicable to employees employed in a position that 

represents a low degree of hazard when working with, or in close proximity to 

ordance, (or employees possibly adjacent to) explosives and incendiary materials 

which involves potential injury such as laceration of hands, face, or arms of the 

employee engaged in the operation,  irritation of the skin, minor burns and the 

like; minimal damage to immediate or adjacent work area or equipment being used. 

All operations involving, unloading, storage, and hauling of ordance, explosive, and 

incendiary ordnance material other than small arms ammunition.  These differentials 

are only applicable to work that has been specifically designated by the agency for 

ordance, explosives, and incendiary material differential pay. 

 

** UNIFORM ALLOWANCE ** 

 

If employees are required to wear uniforms in the performance of this contract 
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(either by the terms of the Government contract, by the employer, by the state or 

local law, etc.), the cost of furnishing such uniforms and maintaining (by 

laundering or dry cleaning) such uniforms is an expense that may not be borne by an 

employee where such cost reduces the hourly rate below that required by the wage 

determination. The Department of Labor will accept payment in accordance with the 

following standards as compliance: 

 

The Contractor or subContractor is required to furnish all employees with an 

adequate number of uniforms without cost or to reimburse employees for the actual 

cost of the uniforms.  In addition, where uniform cleaning and maintenance is made 

the responsibility of the employee, all Contractors and subContractors subject to 

this wage determination shall (in the absence of a bona fide collective bargaining 

agreement providing for a different amount, or the furnishing of contrary 

affirmative proof as to the actual cost), reimburse all employees for such cleaning 

and maintenance at a rate of $3.35 per week (or $.67 cents per day).  However, in 

those instances where the uniforms furnished are made of "wash and wear" 

materials, may be routinely washed and dried with other personal garments, and do 

not require any special treatment such as dry cleaning, daily washing, or commercial 

laundering in order to meet the cleanliness or appearance standards set by the terms 

of the Government contract, by the Contractor, by law, or by the nature of the work, 

there is no requirement that employees be reimbursed for uniform maintenance costs. 

 

The duties of employees under job titles listed are those described in the 

"Service Contract Act Directory of Occupations", Fifth Edition, April 2006, 

unless otherwise indicated. Copies of the Directory are available on the Internet. A 

links to the Directory may be found on the WHD home page at 

http://www.dol.gov/esa/whd/ or through the Wage Determinations On-Line (WDOL) Web 

site at http://wdol.gov/. 

 

REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE 

RATE {Standard Form 

1444 (SF 1444)} 

 

Conformance Process: 

 

The contracting officer shall require that any class of service employee which is 

not listed herein and which is to be employed under the contract (i.e., the work to 

be performed is not performed by any classification listed in the wage 

determination), be classified by the Contractor so as to provide a reasonable 

relationship (i.e., appropriate level of skill comparison) between such unlisted 

classifications and the classifications listed in the wage determination.  Such 

conformed classes of employees shall be paid the monetary wages and furnished the 

fringe benefits as are determined.  Such conforming process shall be initiated by 

the Contractor prior to the performance of contract work by such unlisted class(es) 

of employees.  The conformed classification, wage rate, and/or fringe benefits shall 

be retroactive to the commencement date of the contract. {See Section 4.6 (C)(vi)} 
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When multiple wage determinations are included in a contract, a separate SF 1444 

should be prepared for each wage determination to which a class(es) is to be 

conformed. 

 

The process for preparing a conformance request is as follows: 

 

1) When preparing the bid, the Contractor identifies the need for a conformed 

occupation) and computes a proposed rate). 

 

2) After contract award, the Contractor prepares a written report listing in order 

proposed classification title), a Federal grade equivalency (FGE) for each 

proposed classification), job description), and rationale for proposed wage 

rate), including information regarding the agreement or disagreement of the 

authorized representative of the employees involved, or where there is no authorized 

representative, the employees themselves.  This report should be submitted to the 

contracting officer no later than 30 days after such unlisted class(es) of employees 

performs any contract work. 

 

3) The contracting officer reviews the proposed action and promptly submits a report 

of the action, together with the agency's recommendations and pertinent 

information including the position of the Contractor and the employees, to the Wage 

and Hour Division, Employment Standards Administration, U.S. Department of Labor, 

for review.  (See section 4.6(b)(2) of Regulations 29 CFR Part 4). 

 

4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, or 

disapproves the action via transmittal to the agency contracting officer, or 

notifies the contracting officer that additional time will be required to process 

the request. 

 

5) The contracting officer transmits the Wage and Hour decision to the Contractor. 

 

6) The Contractor informs the affected employees. 

 

Information required by the Regulations must be submitted on SF 1444 or bond paper. 

 

When preparing a conformance request, the "Service Contract Act Directory of 

Occupations" (the Directory) should be used to compare job definitions to insure 

that duties requested are not performed by a classification already listed in the 

wage determination.  Remember, it is not the job title, but the required tasks that 

determine whether a class is included in an established wage determination. 

Conformances may not be used to artificially split, combine, or subdivide 

classifications listed in the wage determination. 
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ATTACHMENT 5: HANFORD SITE SERVICES AND INTERFACE REQUIREMENTS  
                        MATRIX 
Services listed in the Hanford Site Services and Interface Requirements Matrix (Matrix) shall be 
performed in accordance with the Section H Clause entitled, Hanford Site Services and Interface 
Requirements Matrix. 
 
Legend for Matrix – The Legend for the primary Matrix users/providers is as follows: 
 

MSC   Mission Support Contract(or) 
PRC   Plateau Remediation Contract(or) 
TOC   Tank Operations Contract(or) 
WTP   Waste Treatment and Immobilization Plant (Contractor) 
RCCC   River Corridor Closure Contract(or) 
Other Site Users Examples include:  AdvanceMed Hanford (AMH), Contractor (Contractor), Del 

Sol, Johnson Controls, Pacific Northwest National Laboratory (PNNL) 
[activities located on the Hanford Site], Metal Benders, Tri-City & 
Olympia Rail, Unitech Services Group, Westech, DOE, etc. 

 
Types of Interfaces –  
 
1. Information (I):  knowledge (data, facts, etc) gathered or supplied  

2. Physical (P):  systems in tangible contact (i.e., „pipe-to-pipe‟), or a physical exchange of product 
or materials 

3. Service (S):  provision of work for another Contractor 
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MSC SERVICES AND INTERFACE ACTIVITIES 

MSC General Requirements 

Type of 
Interface 

Activity 
(Interface) 

MSC PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

I Infrastructure and 
Services Alignment 
Plan (ISAP), and 
the Annual 
Forecast of 
Services and 
Infrastructure 
(including the 
Hanford Site 
Services and 
Interface 
Requirements 
Matrix) 

Receive 
input from 
Site 
Contracto
rs 

Deliver 
input to 
MSC 

Deliver 
input to 
MSC 

Deliver 
input to 
MSC 

Deliver 
input to 
MSC 

Deliver 
input to 
MSC 

 MSC bears the cost 
burden of program 
administration; 
Hanford Site 
Contractors/users 
bear internal 
implementation 
costs 

ISAP is the strategic plan for right-sizing the infrastructure to support the future Hanford Site mission and the Annual 
Forecast of Services and Infrastructure is a projection of needed utilities, services, and infrastructure from other Hanford 
Site Contractors. 

 MSC shall develop, maintain and update an ISAP and the Annual Forecast of Services and Infrastructure, which 
includes the costs for services. Proposed changes in service providers shall include a justification, and a plan 
forward, 

 MSC shall solicit input from Hanford Site Contractors/users for the ISAP and the Annual Forecast of Services and 
Infrastructure, including projection of need for services and proposed performance metrics/controlling agreements 
for the service provider. 

 DOE will evaluate Contractor/user input prior to approval. The plan will be approved by DOE  

Type of 
Interface 

Activity 
(Interface) 

MSC PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

I Hanford Site 
Interface 
Management Plan 

Receive 
input from 
Site 
Contracto
rs 

Deliver 
input to 
MSC 

Deliver 
input to 
MSC 

Deliver 
input to 
MSC 

Deliver 
input to 
MSC 

Deliver 
input to 
MSC 

 MSC bears the cost 
burden of program 
administration; 
Hanford Site 
Contractors bear 
internal 
implementation 
costs 
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Hanford Site Interface Management Plan is the controlling agreements that ensure effective control of technical, 
administrative, and regulatory interfaces. 

 MSC shall develop and maintain the Hanford Site Interface Management Plan 

 MSC shall collaborate with the Hanford Site Contractors/users on the Hanford Site Interface Management Plan. 

 PRC, TOC, and MSC shall sign the Hanford Site Interface Management Plan. 

Safety, Security and Environment 

Type of 
Interface 

Activity 
(Service - 

Mandatory) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

I/S Protective Forces Provide 
service to 
Site 
Contracto
rs 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

N/A Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from and 
provide 
input to 
MSC 
(Optional 
for PNNL 
off Hanford 
Site) 

Atomic Energy Act of 
1954, as amended 
CRD M 470.4-1, 
Safeguards & Security 
Program Planning and 
Management 
CRD M 470.4-3, 
Protective Force 

Funded through 
MSC; provided at 
no cost to Hanford 
Site Contractors. 

Protective Forces provides security for facilities possessing critical Safeguards and Security interests (e.g., special 
nuclear material). Coverage is provided 24/7 via the Hanford Patrol. 

 MSC shall provide Protective Force operations. 

 Hanford Site Contractors shall provide facility, operational, and system configuration changes that may affect 
Protective Force operations.  
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Type of 
Interface 

Activity 
(Service –  

Mandatory) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

I/S Physical Security 
(PSS) Systems 
(Nuclear 
Material, Special 
Nuclear Material, 
and Classified 
Matter) 

Provide 
service to 
Site 
Contractor
s 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

N/A Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from and 
provide 
input to 
MSC 
(Optional 
for PNNL 
for property 
& materials 
off Hanford 
Site) 

Atomic Energy Act of 
1954, as amended 
CRD M 470.4-2, Physical 
Protection 
CRD O 470.3A, Design 
Basis Threat Policy 

Funded through 
MSC; provided at 
no cost to Hanford 
Site Contractors 
with the exception 
of physical security 
upgrades within the 
facility – these may 
be shared costs 
between the MSC 
and the Hanford 
Site Contractor that 
has responsibility 
for the facility. 

Physical Security under this activity is for accountable quantities of nuclear and classified materials, including 
performance testing, intrusion detection, entry/access control, explosive detection, locksmith services, and engineering 
and maintenance of the physical security and access control systems. 

 MSC shall provide Security Representatives for facilities or groups of facilities where there are important safeguards 
and security (SAS) assets. 

 MSC shall develop, or assist in the development of facility asset protection requirements and conduct annual reviews 
of Asset Protection Agreements. 

 MSC shall design security system upgrades for existing facilities with changing requirements and design security 
systems for new facilities. 

 MSC shall provide locksmith support for installation, replacement, and maintenance of locks, keys, and access 
control systems for the protections of Government property and nuclear materials, including special nuclear 
materials, classified matter, etc.  

 Hanford Site Contractors shall provide the MSC information about SAS arrangements and/or changes prior to new 
operations commencing, or changing operations or configurations that might alter the performance of existing SAS 
systems; support the MSC in the development of or update of facility Asset Protection Agreements, and requesting 
locksmith services. 
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Type of 
Interface 

Activity 
(Service - 

Mandatory) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

I/S Physical Security 
Systems 
(Government 
Property) 

Provide 
service to 
Site 
Contractor
s 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

N/A Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from and 
provide 
input to 
MSC 

Atomic Energy Act of 
1954, as amended 
CRD M 470.4-2, Physical 
Protection 
CRD O 470.3A, Design 
Basis Threat Policy 

MSC bears the 
cost burden of 
program 
administration; 
Hanford Site 
Contractors bear 
costs of physical 
security upgrades. 
If used by PNNL off 
Hanford Site, they 
pay full-cost. 

Physical security under this activity is for Government property other than nuclear material, special nuclear material, and 
classified. Physical Security such as fences, locks, etc. through Asset Protection Agreements. 

 MSC shall develop, or assist in the development of facility asset protection requirements and conduct annual reviews 
of Asset Protection Agreements. 

 Hanford Site Contractors shall support the MSC in the development of or update of facility Asset Protection 
Agreements and implement those agreements. 

Type of 
Interface 

Activity 
(Service - 

Mandatory) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

I/S Information 
Security -  
(Operations 
Security 
(OPSEC)) 

Provide 
service to 
Site 
Contractor
s 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

N/A Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from and 
provide 
input to 
MSC (only 
DOE) 

Atomic Energy Act of 
1954, as amended 
CRD M 470.4-4, 
Information Security 

MSC bears the 
cost burden of 
program 
administration; 
Hanford Site 
Contractors bear 
internal 
implementation 
costs 
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The OPSEC Program helps ensure that sensitive information is protected from compromise and secured from 
unauthorized disclosure, and provides management with necessary information required for sound risk management 
decisions concerning the protection of sensitive information.  

 MSC shall implement a Hanford Site-wide program; assure conformity of implementation with OPSEC standards and 
requirements; conduct assessment(s) of all Hanford Site facilities having Category I special nuclear material (SNM) 
(or credible roll-up to Category I SNM); conduct reviews of all Hanford Site facilities that have the potential to process 
or store classified or sensitive information; and conduct the Annual Site OPSEC Threat Assessment and prepare the 
annual OPSEC Plan. 

 Hanford Site Contractors shall implement their internal OPSEC responsibilities, participate and support Hanford Site-
wide OPSEC Working and Awareness groups; provide support to the MSC OPSEC assessments; and support the 
Annual Site OPSEC Threat Assessment and preparation of the annual OPSEC Plan.  

Type of 
Interface 

Activity 
(Service - 

Mandatory) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

I/S Information 
Security -  
Classified Matter 
Protection and 
Control (CMPC); 
Classification, 
Declassification 
and UCNI 
Program 

Provide 
service to 
Site 
Contractor
s 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

N/A Receive 
service 
from 
and 
provide 
input to 
MSC 

N/A Atomic Energy Act of 
1954, as amended 
CRD M 470.4-4, 
Information Security 

MSC bears the 
burden of program 
administration; 
Hanford Site 
Contractors bear 
internal 
implementation 
costs 

The CMPC Program establishes control and accountability requirements for classified matter, marking of classified 
matter, reproduction, receipt and transmission, and destruction; and, physical protection requirements for classified 
matter in storage.  

 MSC shall provide a centralized CMPC, Classification, Declassification and Unclassified Controlled Nuclear 
Information (UCNI) Program that includes operation and management of the Classified Document Control Center and 
management of classified information in the records holding area.  

 Hanford Site Contractors shall be responsible for maintaining an updated list of security containers, locations and 
custodians; support investigation of any incidents of potential or actual compromise of classified; and nominate a 
sufficient number of Derivative Classifiers and Reviewing Officials who shall be trained and approved by the MSC. 

Type of 
Interface 

Activity 
(Service - 

Mandatory) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 



222-S LAS&T                                                   Contract No. DE-AC27-10RV15051 
                                                                                                                                                  4/12/2011 
 

 

I/S Information 
Security - 
Official Use Only 
(OUO) 

Provide 
service to 
Site 
Contractor
s 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

N/A Receive 
service 
from 
and 
provide 
input to 
MSC 

N/A Atomic Energy Act of 
1954, as amended 
CRD O 471.3, Identifying 
& Protecting Official Use 
Only Information 
CRD M 471.3-1, Manual 
for Identifying & 
Protecting Official Use 
Only Information 

MSC bears the 
cost burden of 
program 
administration; 
Hanford Site 
Contractors bear 
internal 
implementation 
costs 

The OUO Program establishes controls to protect sensitive unclassified information as OUO. 

 MSC shall manage, integrate, and oversee implementation of a common Hanford Site-wide OUO program to ensure 
conformity of implementation by performing Hanford Site Contractors and coordination of OUO education and 
awareness.  

 Hanford Site Contractors shall manage and implement an OUO information program consistent with the common 
Hanford Site-wide OUO information program. 

Type of 
Interface 

Activity 
(Service - 

Mandatory) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

S Personnel 
Security – 
Badging  

Provide 
service to 
Site 
Contractor
s 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from and 
provide 
input to 
MSC. N/A 
for PNNL 

Atomic Energy Act of 
1954, as amended 
CRD M 470.4-2, Physical 
Protection 

Funded through 
MSC; provided at 
no cost to Hanford 
Site Contractors 

A DOE security badge is utilized for all DOE and Contractor personnel to gain access to DOE-owned or -leased facilities 
or areas where DOE-sponsored work is ongoing.   

 MSC shall provide badging service for the Hanford Site, which includes manufacture, issuance, destruction, control, 
and accountability for DOE Standard, Hanford Specific, Temporary, and Personal Identify Verification (if applicable) 
badges. 

 MSC shall coordinate and initiate “STOP ACCESS” procedures, and control and issue private vehicle passes for 
Property Protection Areas. 

 Hanford Site Contractors shall obtain badging service from MSC; participate in “STOP ACCESS” program; and obtain 
vehicle passes from MSC. 

Type of 
Interface 

Activity 
(Service - 

Mandatory) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 
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S Personnel 
Security – 
Access 
Authorization 
(Security 
Clearance) 
Processing 
Program 

Provide 
service to 
Site 
Contractor
s 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

N/A CRD M 470.4-5, 
Personnel Security 

MSC bears the 
cost burden of 
program 
administration; 
Hanford Site 
Contractors bear 
internal 
implementation 
costs 

The Access Authorizations (Security Clearances) Program involves processing, granting, and allowing individuals to 
retain an access authorization when their official duties require access to classified information or matter, or special 
nuclear material (SNM). 

 MSC shall process all security clearances in support of Hanford Site Contractors.  These activities include requesting, 
obtaining, maintaining, downgrading and terminating security clearances, including "Special Access" privileges (e.g., 
SIGMA).  The clearance processing program shall include reviews of each requested clearance action to ensure 
adequate justification exists and that reporting requirements are met.  

 Hanford Site Contractors shall request and obtain personnel security clearances, including “Special Access” from the 
MSC.  
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Type of 
Interface 

Activity 
(Service - 

Mandatory) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

I/S Personnel 
Security – 
Human Reliability 
Program (HRP)  

Provide 
service to 
Site 
Contractor
s 

Receive 
service 
from 
and 
provide 
input to 
MSC 

N/A N/A N/A N/A 10 CFR 712, Human 
Reliability Program 

MSC bears the 
cost burden of 
program 
administration; 
Hanford Site 
Contractors bear 
internal 
implementation 
costs 

The Human Reliability Program (HRP) on the Hanford Site is designed to ensure that individuals who occupy positions 
affording access to special nuclear material and classified materials programs meet the highest standards of reliability 
and physical and mental suitability. 

 MSC shall coordinate and track all Hanford Site drug and alcohol testing; MSC shall notify the PRC of drug and 
alcohol testing results. 

 MSC shall administer the HRP program, including initial and refresher training. 

 PRC shall identify HRP positions, submit requests to MSC for enrollment in the Hanford Site HRP, and execute their 
portion of the HRP consistent with the Hanford Site HRP, as administered by the MSC. 

Type of 
Interface 

Activity 
(Service - 

Mandatory) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

I/S Personnel 
Security – 
Workplace 
Substance Abuse 
Programs 
(WSAP) 

Provide 
service to 
Site 
Contractor
s 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

N/A Receive 
service 
from 
and 
provide 
input to 
MSC 

N/A 10 CFR 707, Workplace 
Substance Abuse 
Programs at DOE Sites 

MSC bears the 
cost burden of 
program 
administration; 
Hanford Site 
Contractors bear 
internal 
implementation 
costs 
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The WSAP is responsible for maintaining a workplace free from the use of illegal drugs, and is applicable to DOE 
Contractors and their sub-Contractors in testing-designated positions performing work at Sites owned or controlled by 
DOE under the authority of the Atomic Energy Act of 1954. 

 MSC shall administer the WSAP and set-up the procedures for testing.  

 MSC shall notify the respective Hanford Site Contractor of drug and alcohol testing results. 

 Hanford Site Contractors shall identify individuals in testing-designated positions and execute the program per the 
MSC procedure. 

Type of 
Interface 

Activity 
(Service - 

Mandatory) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

I/S Personnel 
Security – 
Foreign National 
Visits and 
Assignments 
(FNVA) 

Provide 
service to 
Site 
Contractor
s 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from and 
provide 
input to 
MSC 
(except 
PNNL) 

CRD O 142.3, 
Unclassified Foreign 
Visits & Assignments 
CRD O 142.1, Classified 
Visits Involving Foreign 
Nationals 

MSC bears the 
cost burden of 
program 
administration; 
Hanford Site 
Contractors bear 
internal 
implementation 
costs 

FNVA pertains to unclassified (and potentially classified) foreign national access to the DOE Hanford Site for information 
and technologies.  

 MSC shall approve security plans for foreign visitors to Hanford Security areas and coordinate all FNVA requests. 

 Hanford Site Contractors shall notify the MSC of potential foreign visitor or assignment, and prepare and submit 
security plans to MSC for approval of the visit/assignment. 
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Type of 
Interface 

Activity 
(Service - 

Mandatory) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

I/S Cyber Security – 
(Classified and 
Unclassified 
Cyber Security)  

Provide 
service to 
Site 
Contractor
s 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

N/A N/A N/A  MSC bears the 
cost burden of 
program 
administration; 
Hanford Site 
Contractors bear 
internal 
implementation 
costs 

Classified/Unclassified Cyber Security Program identifies and protects classified, unclassified and sensitive information 
generated, processed and stored for the Hanford Site.  

 MSC shall provide a Hanford Site Classified Information Systems Security Officer; develop a Hanford Master 
Classified Information Systems Security Plan; ensure that all classified systems are certified and accredited; and 
implement the classified cyber security training program.  

 MSC shall implement a centralized Hanford unclassified computer security program. 

 Hanford Site Contractors shall manage and execute classified and unclassified cyber security responsibilities 
consistent with DOE requirements and the MSC centralized program.  
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Type of 
Interface 

Activity 
(Service - 

Mandatory) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

I/S Nuclear Material 
Controls and 
Accountability 
(MC&A) 

Provide 
service to 
Site 
Contractor
s 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

N/A Receive 
service 
from 
and 
provide 
input to 
MSC 

N/A, except 
for PNNL. 
[PNNL 
currently 
has 
custodian-
ship of EM 
materials 
for RL] 

Atomic Energy Act of 
1954, as amended  
CRD M 470.4-6, Nuclear 
Material Control and 
Accountability 

MSC bears the 
burden of program 
administration; 
Hanford Site 
Contractors bear 
internal 
implementation 
costs. 

The MC&A Program provides control and accountability of nuclear materials within DOE. 

 MSC shall manage and conduct a centralized MC&A program for all accountable quantities of nuclear material on the 
Hanford Site, and approve all implementing procedures of Hanford Site Contractors.  

 Hanford Site Contractors shall support MSC in preparation and maintenance of a Hanford Site-wide MC&A Plan, 
administration of treaty-related activities, performance of occurrence investigation and reporting, and scheduling of 
periodic inventories. 

 Hanford Site Contractors shall implement MC&A requirements per the Hanford Site-wide MC&A Plan. 



222-S LAS&T                                                   Contract No. DE-AC27-10RV15051 
                                                                                                                                                  4/12/2011 
 

 

Type of 
Interface 

Activity 
(Service - 

Mandatory) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

I/S SAS Program 
Management – 
Safeguards and 
Security (SAS) 
Awareness  

Provide 
service to 
Site 
Contractor
s 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from and 
provide 
input to 
MSC.  
N/A for 
PNNL. 

CRD M 470.4-1, 
Safeguards and Security 
Program Planning and 
Management 

MSC bears the 
cost burden of 
program 
administration; 
Hanford Site 
Contractors bear 
internal 
implementation 
costs 

SAS Awareness Program is used to inform Hanford Federal and Contractor employees, subContractors, and visitors of 
their SAS responsibilities and to promote continuing awareness of good security practices. 

 MSC shall provide SAS Awareness training for all Hanford Federal and Contractor employees, subContractors, and 
visitors; and conduct security training for all permanently badged employees on an initial and annual frequency to 
maintain appropriate levels of awareness. 

 Hanford Site Contractors shall comply with the requirements of the Hanford Security Awareness program, as 
administered by the MSC. 
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Type of 
Interface 

Activity 
(Service - 

Mandatory) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

I/S SAS Program 
Management 

Provide 
service to 
Site 
Contractor
s 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

N/A Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from and 
provide 
input to 
MSC. N/A 
for PNNL. 

Atomic Energy Act of 
1954, as amended  
CRD O 470.3A, Design 
Basis Threat Policy (U) 
CRD M 470.4-1, 
Safeguards and Security 
Program Planning and 
Management 

MSC bears the 
cost burden of 
program 
administration; 
Hanford Site 
Contractors bear 
internal 
implementation 
costs 

SAS Program Management provides formal organized process for planning, performing, assessing, and improving the 
secure conduct of work in accordance with risk-based protection strategies.  

 MSC shall establish, manage, integrate and execute the processes and services that comprise the SAS Program 
Management, such as Program Planning, Oversight, and Administration; Security Conditions (SECON); Site 
Safeguard and Security Plan (SSSP); Vulnerability Assessments; Design Basis Threat; and safeguards and security 
training.  

 Hanford Site Contractors shall coordinate and interface with MSC on SAS Program Management regarding SAS 
technical, cost, and schedule performance; comply with SECON activities; support the Site Safeguards and Security 
Plan (SSSP) development, etc.  

 Hanford Site Contractors shall manage their internal SAS Program Management activities.  
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Type of 
Interface 

Activity 
(Service - 

Mandatory per 
the MSC 

Statement of 
Work, Table 
C.2.1.2-1; all 
other services 

under this Activity 
are Optional ) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

I/S Site Training 
Services and 
HAMMER 

Provide 
service to 
Site 
Contractor
s 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

N/A Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from and 
provide 
input to 
MSC 
(Optional 
for PNNL) 

29 CFR 1910.120; 
Facility-wide RCRA 
permit,  
WAC 173-303, 
Dangerous Waste 
Regulation;  
OSHA Manual and  
OSHA Safety and Health 
Standard; and other 
Safety related 
requirements 

Site Training 
Services are 
usage-based 
services 
reimbursed by the 
user; HAMMER 
base operations for 
the facility are at no 
cost to Hanford 
Site contactors. 

Site Training Services provides training facility, curriculum, and training delivery services to Federal, Contractor, and 
subContractor employees in support of the Hanford and PNNL missions consistent with the DOE, local, state, and 
Federal workforce training requirements. 

 MSC shall provide Hanford Site workers (and PNNL, as requested) training per MSC Table C.2.1.2-1, to support 
maintaining a qualified workforce, develop the Annual Training Needs Forecast and Plan, and operate the HAMMER 
facility. 

 MSC shall maintain the employee training records for training provided by MSC. 

 MSC shall perform mask fit services for Hanford Site Contractors. 

 Hanford Site Contractors shall provide training priorities, training needs, and input regarding standardized training 
programs.  
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Type of 
Interface 

Activity 
(Service - 

Mandatory) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

I/S Fire & 
Emergency 
Response 
Services  
(Fire Prevention, 
Fire Suppression, 
Fire 
Investigations; 
Emergency 
Rescue; 
Emergency 
Medical Service 
and Patient 
Transport; 
Incident 
Command; and 
Hazardous 
Material and 
Chemical/ 
Biological/ 
Radiological 
Emergency 
Response) 

Provide 
service to 
Site 
Contractor
s 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from and 
provide 
input to 
MSC 
(includes 
Energy 
Northwest. 
N/A for 
PNNL off 
Hanford 
Site) 

29 CFR 1910.146 
OSHA Manual 
CRD O 420.1B, Facility 
Safety 

Funded through 
MSC; provided at 
no cost to Hanford 
Site Contractors.  

Fire and Emergency Response Services provide fire prevention, fire suppression, fire investigations; emergency rescue; 
emergency medical service and patient transport; incident command; and hazardous material and 
chemical/biological/radiological emergency response for the Hanford Site. 

 MSC shall provide 24/7 fire-related protection of human life, property, and facilities; and operates basic and advanced 
life support emergency medical services.  

 MSC shall act as the Site Incident Command Agency for all fires and hazardous/radiological materials emergencies 
on the Hanford Site. 

 Hanford Site Contractors shall support facility access to the MSC fire services personnel, and notify the Fire 
Department of work activities, events, incidents, etc., that may require Fire Services involvement and/or response 
(e.g., medical assistance, hazardous or radiological emergency help, etc.). 
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Type of 
Interface 

Activity 
(Service - 

Mandatory) 

MSC 
(Service 
Provider) 

 
PRC TOC WTP RCCC 

Other Site 
Users 

Requirements Cost Allocations 

I/S Fire & 
Emergency 
Response 
Services  
(Fire Protection 
System 
Inspection, 
Testing, and 
Maintenance) 

Receive 
service 
from and 
provide 
input to 
MSC 

 Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 

from 
and 

provide 
input to 
MSC 

(RFAR 
only) 

Receive 
service 
from 
and 
provide 
input to 
MSC  

Receive 
service 
from and 
provide 
input to 
MSC 

29 CFR 
1910.146 
OSHA Manual 
CRD O 420.1B, 
Facility Safety 

MSC is direct-
funded to maintain 
fire alarm systems 
for each Hanford 
Site Contractor. 
Hanford Site 
Contractors are 
required to provide 
their own hardware 
projects. 

Fire and Emergency Response Services also includes fire protection system inspection, testing, and maintenance of 
existing and new fire systems for the Hanford Site, including backflow prevention devices. 

 MSC shall provide a Fire Marshal with authority for fire protection system inspection, testing, and maintenance; 
respiratory protection services; building inspections; ignitable and reactive waste site inspections; pre-fire planning; etc.  

 Hanford Site Contractors shall be required to use certain mandatory Fire Services from the MSC Contractor in 
performance of this work scope (e.g., fire systems inspection, testing, etc.) consistent with the MSC. 
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Type of 
Interface 

Activity 
(Service - 

Mandatory) 

MSC 
(Service 
Provider) 

 
PRC TOC WTP RCCC 

Other Site 
Users 

Requirements Cost Allocations 

I/S Emergency 
Operations 
(Centralized 
Hanford Site 
Emergency 
Preparedness 
Program) 

Provide 
service to 
Site 
Contractors 

 Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 

from 
and 

provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from and 
provide 
input to 
MSC  

DOE/RL-94-02, 
Hanford 
Emergency 
Management 
Plan 
CRD O 
151.1C, 
Comprehensiv
e Emergency 
Management 
System 

MSC bears the 
cost burden of 
program 
administration; 
Hanford Site 
Contractors bear 
internal 
implementation 
costs. 

Emergency Operations consists of the Hanford Site-wide Emergency Preparedness (EP) program, which includes operation of 
the Emergency Operations Center (EOC), Joint Information Center (JIC) hazards surveys and hazards assessments, training 
of EOC staff, Hanford Site-wide exercises, and facility-specific plans and procedures for EP development, training, drills and 
assessments.  
 
MSC shall: 
 

 Coordinate, integrate, and maintain a centralized Hanford Site EP Program. 

 Provide instruction in accordance with DOE/RL-94-02, Hanford Emergency Management Plan to all Hanford Site 
Contractors and their subContractors. 

 Conduct or support emergency management surveillances and assessments and work with the Hanford Site 
Contractors for corrective action implementation.  

 Establish procedures and provide direction and coordination for the Hanford Site Occurrence Reporting Program. 
 
Hanford Site Contractors shall develop, maintain, and execute an Emergency Management Program as described in 
DOE/RL-94-02, Hanford Emergency Management Plan for facilities and waste sites under their control.  
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Type of 
Interface 

Activity 
(Service - 

Mandatory) 

MSC 
(Service 
Provider) 

 
PRC TOC WTP RCCC 

Other Site 
Users 

Requirements Cost Allocations 

I/S Emergency 
Operations 
(Event Reporting; 
and Occurrence 
Notification 
Center) 

Provide 
service to 
Site 
Contractors 

 Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from and 
provide 
input to 
MSC 

CRD O 231.1A, 
Environment, 
Safety and 
Health 
Reporting 
CRD M 231.1-
1A, 
Environment, 
Safety, and 
Health 
Reporting 
CRD O 450.1, 
Environmental 
Protection 
Program 
DOE O 5400.5, 
Radiation 
Protection of 
the Public and 
the 
Environment 

MSC bears the 
burden of program 
administration; 
Hanford Site 
Contractors bear 
internal 
implementation 
costs. 

Event Reporting is provided to ensure that DOE is kept fully informed about events that could adversely affect the health 
and safety of the public or the workers, the environment, the intended purpose of the facilities, or the credibility of the DOE.  

 MSC shall operate the Hanford Site-wide Occurrence Notification Center (ONC). 

 Hanford Site Contractors shall report their environmental, safety, and health events and related information directly to 
DOE and to the ONC. 
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Type of 
Interface 

Activity 
(Interface & 

Service - 
Mandatory) 

MSC 
(Service 
Provider) 

 

PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

I/S Site Safety 
Standards  
(Common Safety 
Processes) 

Provide 
service to 
Site 
Contractors 

 Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

N/A Receive 
service 
from 
and 
provide 
input to 
MSC 

N/A 10 CFR 
851.11, 
Development 
and Approval 
of the Worker 
Safety and 
Health 
Program 

MSC bears the 
cost burden of 
program 
administration; 
Hanford Site 
Contractors bear 
internal 
implementation 
costs. 

Site Safety Standards are to be used by Hanford Site Contractors to ensure common processes for worker safety.  

 MSC shall obtain affected Hanford Site Contractor approval and establish common safety processes on the Hanford 
Site per MSC Table C.2.1.2-1. 

 MSC shall maintain a site-wide web-based system with input from other Hanford Contractors for sharing operating 
experiences and lessons learned with a focus on preventing recurrence of safety or reliability events, and to share 
good work practices in accordance with DOE O 210.2. 

 MSC, PRC, and TOC shall work collaboratively and build coalitions with Hanford Site Contractors and workers to 
continue to build a strong and enduring safety culture.  Based on input from Hanford Site Contractors and workers, the 
MSC with the PRC and TOC shall identify DOE opportunities to enhance and measure the Hanford safety culture. 

 MSC shall manage and administer Hanford Site safety activities/initiatives, such as, Annual Safety Exposition, Hanford 
Worker Electrical Safety Board, etc., as approved by DOE. 

 Affected Hanford Site Contractors shall approve common safety standards and develop internal implementing 
procedures, and participate in Hanford Site safety activities/initiatives, where appropriate, as administered by MSC.  
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Type of 
Interface 

Activity 
(Service - 

Mandatory) 

MSC 
(Service 
Provider) 

 
PRC TOC WTP RCCC 

Other Site 
Users 

Requirements Cost Allocations 

I/S Radiological 
Assistance (RAP) 

Receive 
input from 
Site 
Contractors 

 Provide 
staff and 
equip. to 
MSC 

Provide 
staff and 
equip. to 
MSC 

N/A N/A N/A 
(except for 

PNNL) 

DOE O 5530.3, 
Radiological 
Assistance 
Program 

MSC bears the 
cost burden of 
program 
administration to 
include travel; PRC 
and TOC bear 
costs of personnel 
and equipment. 

RAP provides first-responder radiological response capabilities 24/7 for the Hanford Site and Region 8 (states of Alaska, 
Oregon, and Washington).  

 MSC shall maintain and implement a first-responder radiological assistance that includes plans, procedures, resources 
and 24/7 response capabilities for Region 8 in support of the DOE Regional Response Coordinator. 

 PRC and TOC shall provide qualified personnel, technical expertise, equipment, and support to the DOE Region 8 
RAP to ensure maintenance and staffing of emergency teams with the ability to respond under the direction of DOE 
National Nuclear Security Administration (NNSA) and the U.S. Department of Homeland Security. 
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Type of 
Interface 

Activity 
(Service - 

Mandatory) 

MSC 
(Service 
Provider) 

 
PRC TOC WTP RCCC 

Other Site 
Users 

Requirements Cost Allocations 

I/S Environmental 
Regulatory 
Management (Site-
wide permits, permit 
applications, and 
reports; Site-wide 
NEPA documents; 
Site-wide 
environmental 
reports; Site-wide 
(environmental) 
Quality Assurance 
standards; allocation 
of permit limits) 

Provide 
service to 
Site 
Contractor
s 

 Receive 
service 
from and 
provide 
input to 
MSC 

Receive 
service 
from and 
provide 
input to 
MSC 

Receive 
service 
from and 
provide 
input to 
MSC 

Receive 
service 
from and 
provide 
input to 
MSC 

Receive 
service from 
and provide 
input to MSC 

 MSC bears the cost 
burden of program 
administration; 
Hanford Site 
Contractors bear 
internal 
implementation costs 

Environmental Regulatory Management ensures a Site-wide environmental program which is compliant with applicable 
laws, regulations, DOE directives and the Section H Clause entitled, Environmental Responsibility. 
 
MSC shall establish and provide Site-wide management, administration, integration, permitting and compliance in 
coordination with other Hanford Site Contractors.  The MSC shall obtain concurrence from affected Hanford Site 
Contractors for Site-wide environmental documents. 
 
Hanford Site Contractors shall: 

 Provide input for the Site-wide Environmental Management System (EMS) Program Management Plan. 

 Integrate their environmental permitting and regulatory compliance activities with the Hanford site-wide permitting and 
compliance framework maintained by the MSC. 

 Provide appropriate and timely input to the MSC and other designated Hanford Site Contractors for regulatory required 
Site-wide environmental reports and metrics for their facilities and activities. 

 Support MSC in their Site-wide environmental regulatory management roles. 

 Provide legally and regulatory required air and liquid effluent and near facility environmental monitoring; collect, 
compile, and/or integrate air and liquid effluent monitoring data from operations and activities under their control.   

 Provide appropriate environmental data for its facility and operable units to support Hanford Site assessments and 
preparation of the annual Hanford Site Environmental Report. Obtain unit specific permit modifications in coordination 
with the MSC. 
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Type of 
Interface 

Activity 
(Service - 

Mandatory) 

PNNL 
(Service 
Provider) 

MSC PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

S Seismic Monitoring 
Services 

Provide 
service to 
Site 
Contractor
s 

Receive 
service 
from and 
provide 
input to 
PNNL 

Receive 
service 
from and 
provide 
input to 
PNNL 

Receive 
service 
from and 
provide 
input to 
PNNL 

Receive 
service 
from and 
provide 
input to 
PNNL 

Receive 
service 
from and 
provide 
input to 
PNNL 

Receive 
service 
from and 
provide 
input to 
PNNL 

CRD O 420.1, 
Facility Safety 
DOE Guide 420.1-
1, Section 4.7, 
“Emergency 
Preparedness and 
Emergency 
Communications 

Funded through 
PNNL; provided at no 
cost to Hanford Site 
Contractors 

Seismic Monitoring Services are required to operate the Hanford Site seismic network and provide report activities as 
needed.  This information is utilized for operational facilities, to support new facility design and for emergency operations 
activities. 

 PNNL shall maintain seismic sensors and systems, monitor seismic activity and report seismic activities on the Hanford 
Site. 

 PNNL shall provide seismic information to Hanford Site Contractors upon request. 

 Hanford Site Contractors shall request and provide requirements for services when necessary.  

Type of 
Interface 

Activity 
(Interface) 

PNNL MSC PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

I Hanford 
Environmental 
Oversight (HEO)  

Receive 
input from 
Site 
Contractor
s 

Deliver 
input to 
PNNL 

Deliver 
input to 
PNNL 

Deliver 
input to 
PNNL 

Deliver 
input to 
PNNL 

Deliver 
input to 
PNNL 

Deliver input 
to PNNL 

DOE O 5400.5, 
Radiation 
Protection of the 
Public and the 
Environment 
CRD O 450.1, 
General 
Environmental 
Protection 

PNNL bears the cost 
burden of program 
administration; 
Hanford Site 
Contractors bear 
internal 
implementation costs 

HEO provides program management, coordination and integration of Public Safety and Resource Protection (PSRP) 
functions.  HEO also provides technical and administrative support to DOE associated with the PSRP program including 
Natural Resource Trustee activities. 

 PNNL shall provide annual updates of the Hanford Site National Environmental Policy Act (NEPA) Characterization 
Report. 

 Hanford Site Contractors shall provide to PNNL appropriate environmental data for its facility and operable units to 
support Hanford Site assessments and preparation of the Hanford Site NEPA Characterization Report.  
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Type of 
Interface 

Activity 
(Service - 

Mandatory) 

PNNL 
(Service 
Provider) 

MSC PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

I/S Meteorological and 
Climatological 
Services 

Provide 
service to 
Site 
Contractor
s 

Receive 
service 
from and 
provide 
input to 
PNNL 

Receive 
service 
from and 
provide 
input to 
PNNL 

Receive 
service 
from and 
provide 
input to 
PNNL 

Receive 
service 
from and 
provide 
input to 
PNNL 

Receive 
service 
from and 
provide 
input to 
PNNL 

Receive 
service from 
and provide 
input to 
PNNL 

 PNNL bears the cost, 
except for special-
use information 
requested by Site 
Contractors 

The Hanford Meteorological Monitoring System includes 30 monitoring stations on the Hanford Site and provides accurate 
and timely weather information that enable safe conduct of activities and emergency response.   

 PNNL shall provide all standard, weather-related information for Hanford Site Contractors, providing detailed around-
the-clock, easily retrieved and understood, real time meteorological data.  This includes forecasts, heat indices, 
historical information, etc.   

 PNNL shall maintain and operate the Hanford Meteorological Monitoring system.  PNNL may be requested to provide 
special-use information by Site Contractors. 

 Hanford Site Contractors shall request and provide requirements for service.  
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Type of 
Interface 

Activity 
(Interface) 

PNNL MSC PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

I Environmental 
Surveillance  

Receive 
input from 
and 
provide 
informatio
n to Site 
Contractor
s 

Receive 
informatio
n from and 
provide 
input to 
PNNL 

Receive 
informatio
n from and 
provide 
input to 
PNNL 

Receive 
informatio
n from and 
provide 
input to 
PNNL 

Receive 
information 
from and 
provide 
input to 
PNNL 

Receive 
informatio
n from and 
provide 
input to 
PNNL 

Receive 
information 
from and 
provide input 
to PNNL as 
applicable 

DOE O 5400.5 
CRD O 450.1 
Clean Water Act 
Clean Air Act 

PNNL bears the cost 
burden of program 
administration; 
Hanford Site 
Contractors bear 
internal 
implementation and 
request for services 
costs. 

Environmental Surveillance consists of near-field and far-field multimedia environmental monitoring to measure the 
concentration of radionuclides and chemicals in environmental media and assess the integrated effects of these materials 
on the environment and the public.  

 PNNL shall assess impacts and risks of contaminants on human health in order to prepare the annual Hanford Site 
Environmental Report and the Hanford Site Environmental Surveillance Master Sampling Schedule; and align the 
surface environmental surveillance with the needs of the environmental clean-up, restoration, and assessment activities 
at the Hanford Site. 

 PNNL shall assess impacts and risks of Hanford contaminants on human health and the environment in support of 
Hanford cleanup activities as requested. Data and analysis shall be made available to the Hanford risk assessment 
activities. 

 Hanford Site Contractors shall provide appropriate input to support PNNL preparation of the annual Hanford Site 
Environmental Report and Hanford Site Environmental Surveillance Master Sampling Schedule 



222-S LAS&T                                                   Contract No. DE-AC27-10RV15051 
                                                                                                                                                  4/12/2011 
 

 

Type of 
Interface 

Activity 
(Interface & Service - 

Mandatory) 

PNNL 
(Service 
Provider) 

MSC PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

I/S Ecological Monitoring 
and Compliance – 
Site Wide   

Provide 
service to 
Site 
Contractor
s 

Receive 
service 
from and 
provide 
input to 
PNNL 

Receive 
service 
from and 
provide 
input to 
PNNL 

Receive 
service 
from and 
provide 
input to 
PNNL 

Receive 
service 
from and 
provide 
input to 
PNNL 

Receive 
service 
from and 
provide 
input to 
PNNL 

Receive 
service from 
and provide 
input to 
PNNL as 
applicable 

Endangered 
Species Act 
Migratory Bird 
Treaty Act 
Hanford Site 
Resource 
Management 
Plan 

PNNL bears the cost 
burden of program 
administration; 
Hanford Site 
Contractors bear 
internal 
implementation costs 

Ecological Monitoring and Compliance is to achieve compliance with ecological resource-related legal and regulatory 
requirements; Biota is monitored to access the abundance, vigor, or condition, and distribution on the Hanford Site.  

PNNL shall: 

 Assess the impacts to biological resources from Hanford Site operations and legacy contaminants to the environment 
and monitor the abundance, vigor, and distribution of plant and animal populations on the Hanford Site. This includes 
baseline surveys of protected biological resources, species, and habitats within key areas of the Hanford Site where the 
majority of routine operations and clean-up are conducted. 

 Conduct ecological compliance reviews for Hanford Site Contractors. 
 
Hanford Site Contractors shall: 

 Allow access to the Ecological Monitoring and Compliance activity for the purpose of collecting information and 
samples.  

 Provide ecological information to the PNNL from their sampling activities such as CERCLA/RCRA risk assessments 
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Type of 
Interface 

Activity 
(Service - 

Mandatory) 

PNNL 
(Service 
Provider) 

MSC PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

I/S Cultural and Historic 
Resource Program  

Provide 
service to 
Site 
Contractor
s 

Receive 
service 
from and 
provide 
input to 
PNNL  

Receive 
service 
from and 
provide 
input to 
PNNL  

Receive 
service 
from and 
provide 
input to 
PNNL 

Receive 
service 
from and 
provide 
input to 
PNNL 

Provide 
input to 
PNNL 

Receive 
service from 
and provide 
input to 
PNNL as 
applicable  

National Historic 
Preservation Act 
(NHPA), American 
Indian Religious 
Freedom Act 
Archaeological 
Resources 
Protection Act 
Native American 
Graves Protection 
and Repatriation 
Act 

PNNL bears the cost 
burden of program 
administration; 
Hanford Site 
Contractors bear 
internal 
implementation and 
request-for-services 
costs 

The Cultural and Historic Resource Program administers the program for protecting Hanford Site cultural and historic 
resources, and documents and addresses any real or potential Site-wide issues and their impacts; and assures compliance 
with associated laws, DOE directives, and legally-binding agreements.   

 PNNL shall monitor and support the resource protection activities of Hanford Site Contractors; coordinate surveys 
performed to document the occurrence of protected resources; evaluate and document impacts to protected resources; 
perform NHPA Section 106 Reviews for Hanford Site Contractors; maintain, establish procedures for and manage 
Hanford Site cultural and historic resource site files (hard copy and electronic) and associated compliance project files 
for all such work that occurs at the Hanford Site; and curate files and artifacts in accordance with 36 CFR 79. 

 Hanford Site Contractors shall provide information to the PNNL necessary to perform NHPA Section 106 Reviews for 
their scope of work, and provide to PNNL information and materials to support PNNL execution of the Comprehensive 
Land Use Plan’s (CLUP) Cultural & Historic Resource Program Plan.  In particular, mission Contractors (who meet 36 
CFR 61 standards and guidelines) shall utilize the PNNL project records and files for background research.  
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Type of 
Interface 

Activity 
(Service - 

Mandatory) 

PNNL 
(Service 
Provider) 

MSC PRC TOC WTP RCCC 
Other 
Site 

Users 
Requirements Cost Allocations 

I/S Radiological 
Site Services 
(RSS) 

Provide 
service to 
Site 
Contractors 

Receive 
service 
from 
PNNL 

Receive 
service 
from 
PNNL 

Receive 
service 
from 
PNNL 

Receive 
service 
from 
PNNL 

Receive 
service 
from 
PNNL 

Receive 
service 
from 
PNNL 

DOE and national quality 
control requirements 

RSS is a usage-based 
service reimbursed by 
the user 

Radiological Site Services (RSS) is a fully-integrated and documented set of radiological support programs which provide the 
technical support, dosimetry, data, and records necessary to demonstrate compliance with required radiological monitoring and 
to verify the adequacy of Site radiological control programs in protecting the health and safety of workers, the public, and the 
environment.  The RSS includes the Hanford External Dosimetry Program, the Hanford Internal Dosimetry Program, the Hanford 
Radiological Instrumentation Program, and the Hanford Radiological Records Program. 
 
PNNL shall provide: 
 
 Accredited external dosimetry services, including technical support, documentation, and dosimeters, and based on the types 

and quantities of external dosimetry required by all key customers. 

 Accredited internal dosimetry services, including technical support, documentation, and analyses, and based on the types 

and quantities of internal dosimetry required by all key customers. 

 Calibration, maintenance, and repair services for a broad range of portable and semi-portable radiological instrumentation, 

including technical support and documentation, and based on the types and quantities of portable and semi-portable 

radiological instrumentation calibration, maintenance, and repair services required by all key customers, 

 Management and preservation of current and former radiation monitoring records for DOE (and predecessor agencies) 

employees, Hanford Contractors, sub-Contractors, and visitors, including records of existing and past Hanford Site radiation 

dosimetry policies and practices. 

 
Hanford Site Contractors shall request, and provide requirements for, service. 
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Site Infrastructure And Utilities 

Type of 
Interface 

Activity 
(Service – 

Mandatory) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

S Analytical Services 
(Chemical and Low-
Level Radiological 
Analysis) 

Provide 
service to 
Site 
Contractor
s 

Receive 
service 
from and 
provide 
input to 
MSC 

Receive 
service 
from and 
provide 
input to 
MSC 

N/A Receive 
service 
from and 
provide 
input to 
MSC 

Receive 
service from 
and provide 
input to MSC 
as applicable  

WAC 173-50, Accreditation 
of Environmental 
Laboratories 
WAC 173-40, Air Operating 
Permit 

Sample Analysis is a 
usage-based service 
reimbursed by the 
user; WSCF 
Laboratory fixed 
costs for maintaining 
the facility in a ready-
to-serve capacity are 
at no cost to Hanford 
Site contactors 

Analytical Services performs chemical and low-level radiological analysis on a variety of sample media.  These services 
are performed at the Hanford Waste Sampling and Characterization Facility (WSCF). 

 MSC shall operate the WSCF. 

 Hanford Site Contractors shall request analytical services as needed.  

Type of 
Interface 

Activity 
(Service - 

Mandatory) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

S Biological Controls  Provide 
service to 
Site 
Contractor
s 

Receive 
service 
from and 
provide 
input to 
MSC 

Receive 
service 
from and 
provide 
input to 
MSC 

Receive 
service 
from and 
provide 
input to 
MSC 

Receive 
service 
from and 
provide 
input to 
MSC 

Receive 
service from 
and provide 
input to MSC 
as applicable  

WAC Chapter 16-752 
CRD O 450.1, 
Environmental Protection 
Program 
DOE O 5400.5, Radiation 
Protection of the Public and 
the Environment 

Basic service funded 
through MSC; 
provided at no cost to 
Hanford Site 
Contractors. Hanford 
Site Contractors may 
negotiate additional 
services beyond 
direct funded basic 
service 

Biological Controls is a service to control noxious weeds, industrial weeds, other vegetation, and animal pests.  The 
program controls vegetation on approximately 2000 acres, traps and removes animals, and eliminates insect infestations. 

 MSC shall provide a Hanford Site-wide biological control program.  

 Hanford Site Contractors shall request support as needed.  
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Type of 
Interface 

Activity 
(Service - Mandatory) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

S Crane and Rigging Provide 
service to 
Site 
Contractor
s 

Receive 
service 
from and 
provide 
input to 
MSC 

Receive 
service 
from and 
provide 
input to 
MSC 

N/A Receive 
service 
from and 
provide 
input to 
MSC 

Receive 
service from 
and provide 
input to MSC 
as applicable 
(Optional for 
PNNL)  

DOE-RL-92-36, Rev. 1 Providing technical 
support and 
maintaining Site 
hoisting and rigging 
requirements; and 
the facility and 
equipment 
maintenance, 
consumables and 
operations support to 
maintain the Rigging 
Services Facility in a 
ready-to-serve 
capability are at no 
cost to Hanford Site 
Contractors.  
Equipment and labor 
provided for services 
including hoisting, 
rigging, scaffolding 
erection, inspections, 
load tests, equipment 
hauling, below the 
hook fabrications, 
and guzzler 
operations are usage 
based services 
reimbursed by the 
user. 

The Crane and Rigging is a ready-to-serve, centralized pool of equipment and manpower for the Hanford Site.   

 MSC shall provide a mobile crane pool, a regulated and non-regulated guzzler; coordinate rental and movement of 
cranes, preventative maintenance inspections and scheduling of necessary repairs; and supervises crane crews. 

 Hanford Site Contractors shall request and provide requirements for service.  
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Type of 
Interface 

Activity 
(Service - Mandatory) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

S Facility Services  Provide 
service to 
Site 
Contractor
s 

Receive 
service 
from and 
provide 
input to 
MSC 

Receive 
(limited) 
service 
from and 
provide 
input to 
MSC  

N/A N/A Receive 
service from 
and provide 
input to MSC 
as applicable 
(N/A for 
PNNL)  

CRD O 430.1B, Real 
Property Asset Management 

Management and 
administrative 
oversight of facility 
services is provided 
at no cost to Hanford 
Site Contractors.  
Labor and materials 
provided for specified 
services are usage 
based and will be 
reimbursed by the 
user. 

Facility Services is a central maintenance function for non-radiological facilities, which includes facility painting, sign 
painting, carpentry, refrigerated equipment service, insulation, pipefitting, electrical, sheet metal, instrumentation, cement 
finishing, glazier work, custodial, locksmith, movers, and equipment calibration.  

 MSC shall provide management and administrative oversight for all requested facility activities, including planning and 
directing the work. MSC shall provide for the following facility services in support of the Hanford Site projects and 
Contractors:  facility painting, sign painting, carpentry, refrigerated equipment service, insulation, pipefitting, electrical, 
sheet metal, instrumentation, cement finishing, glazier work, custodial, movers, equipment calibration, and HVAC 
maintenance and repair. 

 PRC and other Site users shall request and provide requirements for service.  
 
TOC shall only receive Refrigerated Equipment Service and Movers Service from and provide input to MSC 
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Type of 
Interface 

Activity 
(Service - Mandatory) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

S Motor Carrier 
Services 

Provide 
service to 
Site 
Contracto
rs 

Receive 
service 
from MSC 

Receive 
service 
from MSC 

N/A Receive 
service 
from 
MSC 

Receive 
service from 
and provide 
input to MSC 
as applicable 
(N/A for 
PNNL)  

CRD O 460.1B, Packaging 
and Transportation Safety 
CRD O 460.2A, 
Departmental Materials 
Transportation and 
Packaging Management 

Management and 
administration 
oversight of 
transportation 
services is provided 
at no cost to Hanford 
Site Contractors.  
Labor and materials 
provided for specified 
services are usage-
based and will be 
reimbursed by the 
user. 

Motor Carrier Services provides ready-to-serve, centralized pool of vehicles and drivers for the on-site or local 
transportation of freight including hazardous material at the Hanford Site, including radioactive materials and 
radioactive/mixed waste. 
 

 MSC shall manage, schedule, and conduct motor carrier services, with exception of shipments to ERDF. 

 MSC shall maintain and operate a centralized pool of vehicles and drivers for the on-site and limited local 

transportation of freight including hazardous and radioactive materials at the Hanford Site. 

 Hanford Site Contractors who are customers of this service prepare the waste for transport including shipper/receiver 

agreement documents, transportation documents for packaging, transportation and receipt by the receiving facility. 
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Type of 
Interface 

Activity 
(Service - 

Mandatory) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

S Fleet Services Provide 
service to 
Site 
Contractor
s 

Receive 
service 
from and 
provide 
input to 
MSC 

Receive 
service 
from and 
provide 
input to 
MSC 

N/A Receive 
service 
from and 
provide 
input to 
MSC 

Receive 
service from 
and provide 
input to MSC 
as applicable  

41CFR102-34, Motor Vehicle 
Management 
41CFR109-38, Motor 
Equipment Management 

Facility maintenance, 
consumables & ops. 
support to maintain 
the Fleet Equipment 
Maintenance Shop, 
associated buildings, 
and Materials 
Storage Building in a 
ready-to-serve 
capability at no cost 
to Site Contractors.  
Acquisition, control, 
assignment, and 
disposal of DOE fleet 
equipment is also at 
no cost to Site 
Contractors.  
Providing fuel, fuel 
delivery, and 
maintenance parts 
and labor for DOE-
owned equipment is 
a usage based 
service reimbursed 
by the user.  
Maintenance labor 
and parts for vehicles 
leased from GSA will 
be reimbursed by 
GSA based on GSA 
service rates. 
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Fleet Services administers and manages a fleet of motorized vehicles including sedans, busses, ambulances, tractors, 
flatbeds, dump trucks, tool vans, utility maintenance vans, cab and chassis, trailers, wreckers, and fuel tankers.  

 MSC shall provide management and coordination, statistical usage tracking, and reporting on GSA-leased vehicles and 
DOE-owned vehicles/equipment; perform vehicle repair and modification services as required (e.g., in the 200 area); 
and perform record-keeping, vehicle assignment, ensuring vehicle utilization, and excess/disposal of fleet vehicles and 
parts.  Some vehicles are designated as “regulated” due to contamination and are required to be serviced within 
radiologically-controlled areas. 

 Hanford Site Contractors shall request and provide requirements for service and those using Fleet Services shall 
provide report input such as the Transportation Management Scorecard.  

 

Type of 
Interface 

Activity 
(Service - 
Optional) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

P/S Railroad Services Coordinate 
service 

Reques
t 
service 
from 
MSC 

Request 
service 
from 
MSC 

Request 
service 
from 
MSC 

Request 
service 
from 
MSC 

Request 
service 
from MSC 

CRD O 460.1B and 
applicable regulations of 
the Federal Railway 
Administration(49 CFR 
Parts 200-268) 

MSC sub-contracted 
costs are passed 
thru to Hanford Site 
Contractors receiving 
the service; Hanford 
Site Contractors 
receiving the service 
pay for loading/off-
loading of shipments 

The Hanford railroad system consists of approximately 40 miles of Class II track and one signal crossing between Horn 
Rapids Road and the 200W Area..  

 MSC determines requirements for future use on the Hanford Site and coordinates with Hanford Site Contractors, 
projects, and off-Site entities prior to and during any on-site rail movements, including placement of “flaggers” at 
necessary intersections, taking proper security actions, and making Hanford Site notifications. 

 Upon DOE direction, MSC shall maintain and operate the rail system on the Hanford Site. 

 Hanford Site Contractors shall request and provide requirements for service to the MSC. 
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Type of 
Interface 

Activity 
(Service -  

Mandatory) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

S Roads & Grounds Provide 
service to 
Site 
Contractors 

Receive 
service 
from and 
provide 
input to 
MSC 

Receive 
service 
from and 
provide 
input to 
MSC 

Receive 
service 
from and 
provide 
input to 
MSC 

Receive 
service 
from and 
provide 
input to 
MSC 

Receive 
service from 
and provide 
input to MSC 
(except 
PNNL off 
Hanford Site)  

CRD O 430.1B, Real 
Property Asset 
Management 

Basic service funded 
through MSC; 
provided at no cost to 
Hanford Site 
Contractors. Hanford 
Site Contractors may 
negotiate additional 
services for facility 
specific services, 
such as, snow 
removal on sidewalks 

Roads and Grounds consist of road maintenance, snow removal, traffic management, and common grounds maintenance 
service for the Hanford Site.   

 MSC shall maintain primary and secondary Hanford Site roadways, to include patching/paving, striping, and other 
services; perform maintenance of common grounds; and make recommendations to restrict access and make the 
appropriate notifications of restricted access or closure to DOE and other Hanford Site Contractors in the event that 
roads are unsafe for travel. MSC shall remove snow at primary and secondary roads and at designated facilities, 
parking lots, and walkways. 

 Hanford Site Contractors may request roads and grounds services for their facilities. 
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Type of 
Interface 

Activity 
(Service – 

Mandatory) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

P/S Electrical 
Transmission, 
Distribution, & 
Energy 
Management 

Provide 
service to 
Site 
Contractors 

Receive 
service 
from and 
provide 
input to 
MSC 

Receive 
service 
from and 
provide 
input to 
MSC 

Receive 
service 
from and 
provide 
input to 
MSC 

Receive 
service 
from and 
provide 
input to 
MSC 

Receive 
service from 
and provide 
input to MSC  

DOE guidance on 2005 
Energy Policy Act 
BPA Network Integrated 
Transmission Service 
Agreement 
DOE 0 430.2A 
Electric Reliability 
Standards 
BPA Outage Planning 
Process 

Basic service 
funded through 
MSC; provided at 
no cost to Hanford 
Site Contractors.  
Direct, mission-
related upgrade 
projects are sub-
contracted by MSC 
and paid by the 
requesting Hanford 
Site Contractor 



222-S LAS&T                                                   Contract No. DE-AC27-10RV15051 
                                                                                                                                                  4/12/2011 
 

 

Electrical Transmission, Distribution, & Energy Management is the management function of the high voltage electrical utility 
consisting of a system for providing power to the facilities at the Hanford Site.  

 MSC externally supplies electrical power to Hanford Site Contractors.  

 MSC shall coordinate with other Hanford Site Contractors to obtain the following:  

- Energy cost and consumption data for the Annual Energy Conservation Performance Report. 

- Energy cost and consumption data for the quarterly Hanford Site energy cost and consumption date entry to EMS4 
database. 

- Facility shut down constraints and impacts due to fuel reductions for the Emergency Conservation Plan. 

- Facility electrical load information for the annual electrical load forecast. 

- Other facility electrical or energy information, as needed. 

 Hanford Site Contractors shall provide input for EMS4 database, annual Energy Conservation Performance Report, 
Emergency Conservation Plan, and annual electrical load forecast. 

 Hanford Site Contractors may enter into a service-provider relationship with the MSC and/or other utility providers for 
the operation, maintenance, and/or closure of all or part of their internal utility systems. 

 Hanford Site Contractors shall protect Hanford Site systems against disruption and damage during performance of 
work and support Hanford Site utility operations, maintenance, and closure of a service where appropriate. 

 
Notes:   

 The interface point between the MSC electrical distribution system and the Hanford Site Contractors‟ facilities electrical 
system is routinely the connection at the secondary side of the building service transformer (MSC also owns the 
electrical meters).  However, there may be some facilities where the systems interface is located at a different 
connection point.  The interface points are identified on the electrical utility system diagrams.  

 The 300 Area electrical substation and electrical distribution system will be owned by the RCCC.  The RCCC may 
request MSC to operate and maintained the 300 area substation and distribution system on a work order basis. Upon 
completion of the RCCC, or as directed by DOE, the substation/distribution system may be reassigned to the MSC. 
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Type of 
Interface 

Activity 
(Service - 

Mandatory) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

P/S Water System  Provide 
service to 
Site 
Contractors 

Receive 
service 
from and 
provide 
input to 
MSC 

Receive 
service 
from and 
provide 
input to 
MSC 

Receive 
service 
from and 
provide 
input to 
MSC 

Receive 
service 
from and 
provide 
input to 
MSC 

Receive 
service from 
and provide 
input to MSC 

WAC 246-290, Group A, 
Public Water Systems 
WAC 246-291, Group B, 
Public Water Systems 
WAC 246-292, Water 
Works Operator 
Certification 
WAC 246-294, Drinking 
Water Operating Permits 
CRD O 430.1B, Real 
Property Asset 
Management 

Hanford Site-wide 
water upgrades and 
Basic Service are 
funded through 
MSC; provided at 
no cost to Site 
Contractors.  Direct, 
mission-related 
upgrade projects 
are paid for by the 
Site Contractor 
requiring the 
upgrade.  For water 
systems outside of 
the MSC, water 
system contaminant 
monitoring 
management is a 
usage-based 
service reimbursed 
by the user 
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The Water System function is a ready-to-serve water utility service (the geographic areas to be served are the 100, 600, 
and 200 Areas).  The 300 Area and 100N Area water systems are within the scope of the RCCC, along with the 30-inch 
concrete line supplying the 100F and 100H Areas, and all distribution piping connecting to the concrete main water lines 
supplying the 100F, 100H, 100D, 100N, and 100B Areas.  

 MSC shall manage the water system in accordance with agreements negotiated with the Hanford Site Contractor being 
served and in accordance with guidance documents cited in state regulations for water systems; and maintain the 
existing Water System Master Plan.  The Plan shall document a strategy for managing repairs, life extensions, 
replacements, and deactivations for facilities and equipment for the water systems within the scope of this contract over 
a ten year planning horizon.  

 MSC shall provide a “purveyor” (per the Washington Administrative Code and other state regulations) for MSC water 
systems and the PRC 400 Area water system.  

 MSC shall be responsible for all aspects of the water distribution system only up to and including the first off-valve or 
demarcation point outside the customer‟s facility or complex of facilities.  The customer or facility maintains all 
responsibility for lines downstream of this agreed-upon point.  On side-by-side multiple valve isolations and backflow 
assemblies, the facility assumes responsibility from the discharge side of the downstream isolation valve.  For WTP, 
the demarcation point is the premise isolation backflow prevention at the fence line.  For PFP, the demarcation point is 
the premise isolation backflow assembly. 

 MSC shall perform, as requested, backflow preventer testing and water system contaiminant monitoring management 
for other Hanford Site Contractors (e.g., water systems outside of MSC):   

 Hanford Site Contractors shall input to the Water System Master Plan and negotiate agreements for water utility 
service.  

 PRC shall identify priority water line upgrades which would prevent further ground water degradation; MSC shall 
perform priority water line upgrades to prevent further ground water degradation 

 Upon completion of the RCCC, or at the direction of DOE, the 300 Area water system may be reassigned to the MSC. 
Note:  The 100K Area and 400 Area Water Systems will be operated and maintained by the PRC. 
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Type of 
Interface 

Activity 
(Service - 

Mandatory) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

P/S Sewer Systems Provide 
service to 
Site 
Contractor
s 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from and 
provide 
input to 
MSC 

WAC 246-272, 272A, 
272B, Large On-site 
Sewage Systems; WAC 
173-224, Sanitary Sewers 

Hanford Site-wide 
sewer upgrades 
and Basic Service 
are funded through 
MSC; provided at 
no cost to Hanford 
Site Contractors. 
Direct, mission-
related upgrade 
projects are paid 
for by the Hanford 
Site Contractor 
requiring the 
upgrade 
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Sewer system operations provide sewer pumper truck services and collection of sewage through piping for treatment and 
disposal in subsurface soil absorption systems.  The geographic areas to be served are the 600 Area and 200 Area.  The 
100N Area sanitary sewer system, the 100N Sanitary Sewage Lagoon, all 100 B Area, C Area, D Area, F Area, H Area, 
and the 200 Area ERDF sanitary sewer holding tanks, and the 300 Area sanitary sewer system are within the scope of 
the RCCC.  The 100N Lagoon is operated by RCCC.  Additionally, the RCCC pipes waste directly to the lagoon from the 
100 Area operations. 

 MSC shall operate the Hanford Site sanitary sewer systems, including compliance sampling; maintenance of support 
structures, systems, and components; and performance of sewer administration duties in accordance with the State 
of Washington sanitary sewer regulations. 

 MSC shall update the existing Sewer System Master Plan.  The Plan shall document a strategy for managing repairs, 
life extensions, replacements, and deactivations for facilities and equipment for the sewer systems within the scope 
of this contract over a ten year planning horizon and shall be updated every two (2) years. 

 MSC shall coordinate termination of 100N lagoon use with RCCC and determine alternate disposal operations for 
pumped sewer system waste. 

 Hanford Site Contractors shall provide input to the Sewer System Master Plan. 
 
Notes:  

 The 100N Area sanitary sewer system, the 100N Sanitary Sewage Lagoon, all 100 B Area, C Area, D Area, F Area, 
H Area, and the 200 Area ERDF sanitary sewer holding tanks, and the 300 Area sanitary sewer system are excluded 
from the scope of this Contract.  These sewer systems are within the scope of the RCCC.  The 100N Lagoon is 
operated by RCCC.  Additionally, the RCCC pipes waste directly to the lagoon from the 100 Area operations.  
Currently, waste pumped from area sewer systems are deposited in that lagoon and are expected to be available to 
the MSC until late 2008/early 2009.  Upon completion of the RCCC, or at the direction of DOE, utilities assigned to 
the RCCC, may be reassigned to the MSC. 

 The 100K Area and 400 Area sanitary sewer systems will be operated and maintained by the PRC.  
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Type of 
Interface 

Activity 
(Service - 

Mandatory) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

S Sanitary Waste 
Management and 
Disposal 

Provide 
service to 
Site 
Contractor
s 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from and 
provide 
input to 
MSC 
(PNNL on 
Hanford 
Site)  

 Usage based 
Service reimbursed 
by the user 

Sanitary Waste Management and Disposal function consists of waste collected from on-site dumpsters and transport to 
off-site landfills for disposal.  This includes management and oversight of Hanford sanitary, inert and demolition waste 
landfills that are currently in operation or closed.   

 MSC shall pick-up, inspect, and dispose of non-radioactive, non-hazardous dry waste.  

 Hanford Site Contractors shall request and provide requirements for service. 
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Site Business Management 

Type of 
Interface 

Activity 
(Service – 

Mandatory and 
Interface) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

I/S Land-Use Planning 
and Management 
 
(Service mandatory 
only for site 
selection and 
excavation permits) 

Provide 
service  

Request 
service 
from 
MSC and 
provide 
input 

Request 
service 
from 
MSC and 
provide 
input 

Request 
service 
from 
MSC and 
provide 
input 

Request 
service 
from 
MSC and 
provide 
input 

Receive 
service from 
and provide 
input to 
MSC, as 
applicable  

CRD O 430.1B, Real 
Property Asset 
Management  

MSC bears the cost 
burden of program 
administration; 
Hanford Site 
Contractors bear 
internal 
implementation 
costs 
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Land-Use Planning and Management consists of land-use planning (for the Hanford Site, in general and specific 
parcels) and management (including day-to-day implementation of the Comprehensive Land Use Plan [CLUP]). 

 MSC shall perform management of real property at the Hanford Site for DOE and coordinate the use of real 
property among Hanford Site Contractors.  MSC shall perform a range of real property activities, such as conducting 
land-use planning for areas and specific parcels; conducting reviews and integrating land-use requests for all new 
facilities, infrastructure systems, land improvements, or change of land use; conducting land management activities, 
including day-to-day implementation of the CLUP; managing land use requirements and beneficial reuse of land; 
and conducting real estate activities in the out-grant and disposal of real property or interests therein.   

 MSC shall implement the CLUP as directed or interpreted by DOE.  MSC shall assess the need for updating the 
existing or developing new Area Management Plans and Resource Management Plans.  In coordination with other 
Hanford Site Contractors, the MSC shall develop new plans and update existing plans where applicable. 

 MSC shall administer and manage the Site Selection and Excavation Permit process. 

 MSC shall monitor and assess the use of real property to assure compliance with restrictions, such as institutional 
controls. 

 MSC shall manage real property by reviewing property uses, reclassifying land use and facilities, investigating and 
characterizing land, monitor misuse of property or encroachments, identifying orphan or unknown land uses (e.g., 
non-pristine land, hazards, and waste sites), dispositioning non-permitted activities; and tracking and documenting 
land-use occurrences and activities. 

 Hanford Site Contractors shall support the land-use planning and management program as administered by the 
MSC, including providing input to the Ten Year Site Plan (TYSP). 

 MSC shall develop the TYSP for the Hanford Site in coordination with other Site Contractors and in accordance with 
CRD O 430.1B, Real Property Asset Management. 
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Type of 
Interface 

Activity 
(Interface) 

MSC PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

I Long-term 
Stewardship 

Receive 
input from 
Site 
Contracto
rs 

Deliver 
input to 
MSC 

Deliver 
input to 
MSC 

Deliver 
input to 
MSC 

Deliver 
input to 
MSC 

N/A Hanford Site 
Comprehensive 
Environmental Response, 
Compensation, and 
Liability Act of 1980 
(CERCLA) Records of 
Decision. 
CERCLA 5-Year Review 
criteria. 

MSC bears the cost 
burden of program 
administration; 
Hanford Site 
Contractors bear 
internal 
implementation 
costs.  Cost for sites 
transferred (post-
remediated) to MSC 
are the responsibility 
of the MSC. 
Transition costs are 
the responsibility of 
the respective 
Hanford Site 
Contractor. 

Long-term stewardship (LTS) includes all engineered and non-engineered institutional controls designed to contain or to 
prevent exposures to any potential residual contamination and waste, such as surveillance activities, record-keeping 
activities, inspections, groundwater monitoring, ongoing pump and treat activities, cap repair, maintenance of entombed 
buildings or facilities, maintenance of other barriers and containment structures, access control, and posting signs. 

 MSC shall provide for integrated planning of LTS for the entirety of the Hanford Site. 

 MSC shall prepare and maintain the Hanford Long-Term Stewardship Plan, the Long Term Surveillance and 
Maintenance Plan, and the Hanford Long-Term Stewardship Information Management Plan. 

 MSC shall coordinate with Hanford Site Contractors and compile data and prepare the Hanford Site-wide 
assessments of institutional controls, and the Hanford Site-wide Comprehensive Environmental Response, 
Compensation, and Liability Act of 1980 (CERCLA) 5-year reviews including comment response.  

 MSC shall execute LTS for those portions of the Site assigned to the MSC, with exception of groundwater 
monitoring, groundwater remediation activities, and ongoing pump and treat activities. 

 Hanford Site Contractors provide information for the Hanford Long-Term Stewardship Plan, Annual NEPA Mitigation 
Action Plan Accomplishments, IC Plan, Hanford Long-Term Stewardship Information Management Plan, CERCLA 
5-year reviews, & Site Transition Plans. 

 Hanford Site Contractors shall comply with the Transition Plans for transfer of remediated sites to MSC.  

 Hanford Site Contractors shall coordinate with the MSC in development of CERCLA RODs including institutional 
controls to achieve consistency with the LTS Plan. 
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Type of 
Interface 

Activity 
(Interface) 

MSC PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

I Facility 
Information 
Management 
System (FIMS) 

Receive 
input from 
Site 
Contractor
s 

Deliver 
input to 
MSC 

Deliver 
input to 
MSC 

Deliver 
input to 
MSC 

Deliver 
input to 
MSC 

Deliver 
input to 
MSC, as 
applicable  

CRD O 430.1B, Real 
Property Asset 
Management 

MSC bears the cost 
burden of program 
administration; 
Hanford Site 
Contractors bear 
internal 
implementation costs 

DOE uses FIMS as the Complex-wide real property database for real property which provides an inventory and 
management tool that assists with planning and managing real property assets.  FIMS is centrally managed at DOE 
Headquarters. 

 MSC shall manage the local effort for FIMS, meeting specific, annual reporting requirements and shall be responsible 
for collecting data from Hanford Site Contractors in order to meet all mandatory reporting requirements. 

 Hanford Site Contractors deliver FIMS data and input to the Comprehensive Data/Site Management Strategy for 
spatial data. 

Type of 
Interface 

Activity 
(Interface) 

MSC PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

I Hanford Site 
Structures List 
and Hanford 
Waste Site 
Assignment List 

Receive 
input from 
Site 
Contractor
s 

Deliver 
input to 
MSC 

Deliver 
input to 
MSC 

Deliver 
input to 
MSC 

Deliver 
input to 
MSC 

Deliver 
input to 
MSC 

 MSC bears the cost 
burden of program 
administration; 
Hanford Site 
Contractors bear 
internal 
implementation costs 
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The Hanford Site Structures List (List) and Hanford Site Assignment List Is the integrated, central inventory of Hanford 
facilities, structures, and waste sites.  DOE Hanford uses these lists for integrated planning of baselines, cost-estimating, 
reporting DOE Gold Chart metrics, establishing assignment of responsibility for each facility and waste site to Site 
Contractors, support to FIMS, HSTD (Hanford Site Technical Data Base), Caretaker, and WIDS. This activity provides for 
maintenance, configuration control, and upgrading of the Lists.   
 
 MSC shall maintain the Hanford Site Structures List and Hanford Waste Site Assignment List serving as 

Administrator of the data, and is responsible for the platform for the data and Site-wide reporting. 

 MSC shall be responsible for the Site-wide configuration control process, and shall be responsible for collecting data 
from Hanford Site Contractors in order to meet all mandatory reporting requirements. 

 Proposed changes in assignment of facilities must be ratified by DOE. 
 
Hanford Site Contractors deliver facilities, structures, and wastes site data and input to the Hanford Site Structures List 
and Hanford Waste Site Assignment List. 
 
The Hanford Site Contractors shall provide data and support to the MSC, for the Hanford Sites Contractor‟s facilities, 
waste sites and activities, to support maintenance of the Hanford Site Structures List and Hanford Waste Site Assignment 
List, Hanford Site Contractors supplying information/ data are responsible for data quality. 

Type of 
Interface 

Activity 
(Interface) 

MSC PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

I Condition 
Assessment 
Surveys (CAS) 

Receive 
input from 
Site 
Contractor
s 

Deliver 
input to 
MSC 

Deliver 
input to 
MSC 

Deliver 
input to 
MSC 

Deliver 
input to 
MSC 

Deliver 
input to 
MSC 

 MSC bears the cost 
burden of program 
administration; 
Hanford Site 
Contractors bear 
internal 
implementation costs 

CAS is used to assess the current material condition of its facilities, structures, systems, and equipment, and documents 
maintenance deficiencies.  The assessment information for each assessed item is entered into the Condition Assessment 
Information System (CAIS), which provides an estimate of maintenance upgrade costs. 

 MSC shall manage the Hanford Site CAS/CAIS and provide for the administration of and execution of the CAS 
inspection program in order to accurately evaluate the existing state of specific facilities and identifying the deferred 
maintenance liability. 

 MSC shall coordinate all of the necessary inspection activities with the various site Contractors that have eligible 
facilities for CAS inspections.   

 MSC shall make the CAS data available to the mission Contractors. 

 Hanford Site Contractors shall enable access to MSC for conducting on-site condition assessments. 
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Type of 
Interface 

Activity 
(Service - 

Mandatory) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

I/S Geospatial 
Information 
Management 

Provide 
service to 
Site 
Contractor
s 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from 
and 
provide 
input to 
MSC 

Receive 
service 
from and 
provide 
input to 
MSC, as 
applicable  

 MSC bears the cost 
burden of program 
administration; 
Hanford Site 
Contractors bear 
internal 
implementation costs 

Geospatial Information (relates the visualization, measurement, and analysis of features or phenomena that occur on the 
earth) supports the execution of requirements for worker health, land use planning, emergency response, etc., and is 
available to all Hanford Site Contractors. 

 MSC shall develop and implement a comprehensive Hanford Geospatial Information Strategy and Implementation 
Plan (H-GIS) to ensure that all spatial data, information and documentation required for accomplishing the Hanford 
Site missions are captured, managed, and preserved. 

 The MSC shall provide general and business-specific Hanford Site maps, and act as a central geospatial 
clearinghouse to coordinate, capture, manage, and share geospatial information, including management of the 
Hanford Geographical Information System (HGIS). 

 Hanford Site Contractors deliver data to MSC and input to Comprehensive Data/Site Management Strategy for 
spatial data. 
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Type of 
Interface 

Activity 
(Service - 

Mandatory) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

I/S Property 
Systems/-
Acquisition & 
Materials 
Management 

Provide 
service to 
Site 
Contractor
s 

Receive 
service 
from 
and 
provide 
input to 
MSC  

Receive 
service 
from 
and 
provide 
input to 
MSC  

Receive 
service 
from 
and 
provide 
input to 
MSC  

Receive 
service 
from 
and 
provide 
input to 
MSC  

Receive 
service 
from and 
provide 
input to 
MSC, as 
applicable 
(PNNL on 
Hanford 
Site) 

 MSC bears the cost 
burden of program 
administration; 
Hanford Site 
Contractors bear 
internal 
implementation costs 
and any costs 
associated with 
delivery of excess 
materials to the 
central recycling and 
turn-over of excess 
property for 
disposition 

Property Systems/Acquisition & Materials Management consists of Site-wide processes and procedures for centralized 
personal property management functions, such as recycling of precious metals and processing equipment that is no 
longer needed through the excess property system.  Tracking of all DOE-owned, Contractor-managed property (Site-
wide) is accomplished by means of decentralized data entry into the primary property management site-wide database 
(Sunflower Asset Management System [SAMS]).  The Program also manages the centralized storage and staging of 
equipment and inventory through the use of various on-Site warehouses.   

 MSC shall provide a Site-wide Personal Property Systems and Materials Management Program that provides for 
tracking of accountable personal property, management of the property management database (Sunflower Asset 
Management System [SAMS], including providing Site-wide property management reports) and other related 
systems; central recycling; excess property dispositioning; and equipment transfers and loans.  

 MSC shall manage the (on-site) “stores” inventory warehouses.  As required, the MSC shall provide for delivery of 
inventory items to on-Site locations managed by other Contractors. MSC shall manage the supply chain, and 
evaluate Site-wide demand, usage trends, and programmatic requirements to act as lead in the reduction of existing 
line item site inventory to the lowest achievable levels. And administer the spare parts program for the Hanford Site 

 Hanford Site Contractors deliver input to MSC to include warehouse requirement needs, Property Information Data 
Systems (PIDS) data, and Contractor Balanced Scorecard Report data; and deliver property no longer required. 
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Type of 
Interface 

Activity 
(Interface) 

Pension 
and 

Savings 
Committee 

MSC PRC TOC WTP RCCC 

Othe
r Site 
User

s 

Requirement
s 

Cost 
Allocations 

I Hanford Site 
Pension Plan 
(HSPP) 
 
Hanford Site 
Savings Plan 
(HSSP) 
 
Hanford 
Employee 
Welfare Trust 
(HEWT) 

Receive 
input from 
sponsoring 
Site 
Contractor
s and 
provide to 
MSC 

Sponsor 
and 
receive 
input from 
Pension 
and 
Savings 
Committee 

Sponsor 
and deliver 
input to 
Pension 
and 
Savings 
Committee 

Sponsor 
and deliver 
input to 
Pension 
and 
Savings 
Committee 

Sponsor 
and deliver 
input to 
Pension 
and 
Savings 
Committee 

Sponsor 
and deliver 
input to 
Pension 
and 
Savings 
Committee 

N/A Employee 
Retirement  
Income 
Security Act 
Financial 
Accounting 
Standards 
Internal 
Revenue 
Code 
Internal 
Revenue 
Service 
Regulations 
FAR 31.205 
DEAR 
970.3102-2 

MSC bears the 
cost burden of 
program 
administration 
shall be costs 
of each plan 
individually and 
allocated to the 
participating 
sponsors 
(Hanford Site 
Contractors) 

 MSC shall provide administration  for the HSPP, HSSP, and HEWT. 

 Hanford Site participating sponsors provide funding and deliver input to the Pension and Savings Committee whose 
decisions are provided to the MSC. 
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Type of 
Interface 

Activity 
(Interface) 

MSC PRC TOC WTP RCCC 
Other 
Site 

Users 
Requirements Cost Allocations 

I/S External Affairs  Provide 
service and 
receive 
support 
from Site 
Contractors 

Support 
MSC 

Support 
MSC  

Support 
MSC  

Support 
MSC  

Support 
MSC  

 MSC bears the cost 
burden of program 
administration; 
Hanford Site 
Contractors bear 
internal 
implementation costs 

External Affairs includes assistance to DOE in its programs to communicate with outside entities for Hanford Site tours.  

 MSC shall work with DOE to strategize, plan, arrange logistics for and conduct or support Hanford Site tours and visits 
to projects/facilities by external parties as requested.  

 MSC shall provide transportation, badging coordination, working with other Site Contractors, as needed, and providing 
guides/speakers, handouts, and refreshments, as appropriate or as requested. 

 Hanford Site Contractors shall provide technical staff support to MSC when their facilities or waste sites are visited, to 
include guides/speakers, and handouts, appropriate, when the tour involves respective Hanford Site Contractor 
workscope. 

 MSC shall support DOE‟s management of the Hanford web site. 

Type of 
Interface 

Activity 
(Interface) 

MSC PRC TOC WTP RCCC 
Other 
Site 

Users 
Requirements Cost Allocations 

I External Reviews Receive 
support 
from Site 
Contractors 

Support 
MSC 

Support 
MSC  

Support 
MSC  

Support 
MSC  

Support 
MSC as 
applicabl
e 

 MSC bears the cost 
burden of program 
administration; 
Hanford Site 
Contractors bear 
internal 
implementation costs 
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External Reviews provides support to DOE during audits and assessments from outside entities having oversight 
responsibility for DOE-RL and DOE-ORP and their Contractors.  These entities include the Defense Nuclear Facilities 
Safety Board, the Government Accountability Office, the DOE Office of Inspector General, and other governmental and 
Department of Energy oversight organizations, such as the Office of Health, Safety, and Security and Office of 
Enforcement. 

 

 The MSC shall support DOE-RL and DOE-ORP in hosting staff from auditing and assessing organizations, providing 

or coordinating required presentations, responding to information requests, and by providing required subject matter 

experts to respond to questions and information requests. 

 Hanford Site Contractors shall provide support to MSC, as directed by DOE, in their External Reviews responsibilities. 

Type of 
Interface 

Activity 
(Service – 
Optional) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other 
Site 

Users 
Requirements Cost Allocations 

S Courier Services Provide 
service to 
Site 
Contractors 

Receive 
service 
from 
MSC 

Receive 
service 
from 
MSC 

Receive 
service 
from 
MSC 

Receive 
service 
from 
MSC 

Receive 
service 
from 
MSC, as 
applicabl
e  

 Funded through 
MSC; provided at no 
cost to Hanford Site 
Contractors 

Courier services for the Hanford Site includes delivery and pickup of miscellaneous items, such as calibrated instruments, 
medical samples, equipment to be repaired, and essential (time-sensitive, critical) documents.   

 MSC shall provide transportation of priority or time-sensitive documents, medical samples or supplies (i.e., serum, 
blood samples, medical records, etc.), calibrated instruments, new or used office machines to and from repair 
facilities, and pickup and shredding of classified documents.  

 Hanford Site Contractors shall request and provide requirements for service.  

Type of 
Interface 

Activity 
(Service – 

Large Volume: 
Mandatory; 

Convenience 
Copiers: Optional) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other 
Site 

Users 
Requirements Cost Allocations 

S Reproduction 
Services 

Provide 
service to 
Site 
Contractors 

Receive 
service 
from 
MSC 

Receive 
service 
from 
MSC 

Optional Optional  Optional 
service 
(except 
DOE) 

 Usage based Service 
reimbursed by the 
user. 
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Reproduction Services provides large volume document reproduction services and manages the convenience copier 
contract.  Reproduction includes duplication of paper ,digitally transmitted documents, and engineering drawings; high 
volume copying services; color copies; forms reproduction; special bindings; tabbing, etc. 

 MSC shall provide printing, duplicating, binding, and reproduction services for the Hanford Site.   

 Hanford Site Contractors shall be responsible for identifying convenience copier locations to the MSC and for costs 
incurred to utilize equipment provided through the MSC copier contract.   

 Hanford Site Contractors shall request and provide requirements for service. 

Type of 
Interface 

Activity 
(Service – Optional 

Standards - 
Mandatory) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other 
Site 

Users 
Requirements Cost Allocations 

S Multi-media 
Services 

Provide 
service to 
Site 
Contractors 

Receive 
service 
from 
MSC 

Receive 
service 
from 
MSC 

Receive 
service 
from 
MSC 

Receive 
service 
from 
MSC 

Receive 
service 
from 
MSC, as 
applicabl
e  

Hanford Site 
Multimedia Standards 

Usage based Service 
reimbursed by the 
user. 

Multi-media Services provides for the development, production, or acquisition of photos, videotapes, movies, audio 
productions, and other similar types of media. 

 MSC multi-media organization shall be a centralized resource for the Hanford Site.  The Contractor shall establish the 
standards and written procedures that shall be used by all Hanford Site Contractors and DOE to inventory 
photographs, videos, etc, identified as records.  The standards/procedures shall direct that all photos, videos, etc. 
taken or acquired are indexed, and that the images/photos are merged into a Hanford Site archive or clearinghouse. 

 MSC shall conduct aerial photography of the Hanford Site (e.g., monthly), as directed by DOE. 

 Whether using MSC, or procuring outside services, Hanford Site Contractors shall:  

- Comply with Hanford Site multi-media standards; 

- Provide multi-media records to the MSC. 
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Type of 
Interface 

Activity 
(Service – 

Mandatory) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other 
Site 

Users 
Requirements Cost Allocations 

S Mail Services Provide 
service to 
Site 
Contractors 

Receive 
service 
from 
MSC 

Receive 
service 
from 
MSC 

Receive 
service 
from 
MSC 

Receive 
service 
from 
MSC 

Receive 
service 
from 
MSC, as 
applicabl
e  

DOE G 573.1-1, Mail 
Services Users Guide 
41 CFR 102–192, Mail 
Management 
U. S. Postal Services 
Domestic Mail 
Management and 
International Mail 
Management 

Funded through 
MSC; provided at no 
cost to Hanford Site 
Contractors. 

Mail Services for the Hanford Site includes delivery to major building/locations and relies on the serviced 
organization/company to deliver mail to individuals within their respective organizations. 

 MSC shall provide for basic mail services, including pickup and delivery of interplant and U.S. Postal mail to 
customers.  The work scope includes the pickup, routing and delivery of interplant mail (i.e., mail that does not leave 
the Hanford Site). 

 MSC shall distribute and pickup mail at defined locations in the Contractor‟s facilities.   

 Hanford Site Contractors shall be responsible for mail distribution to Contractor staff within their facility.  
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Type of 
Interface 

Activity 
(Service – 
Optional) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other 
Site 

Users 
Requirements Cost Allocations 

S Site Forms 
Management 

Provide 
service to 
Site 
Contractors 

Receive 
service 
from 
MSC 

Receive 
service 
from 
MSC 

N/A N/A Receive 
service 
from 
MSC 
(only 
DOE)  

 Funded through 
MSC; provided at no 
cost to Hanford Site 
Contractors. 

Site Forms Management consists of a centralized and configuration-controlled forms management program that applies 
consistent design and utilizes the use of electronic forms in gathering of electronic record information to electronic records 
systems. 

 MSC shall administer the Hanford Site forms management system and process, and design electronic forms for 
interactive use, as well as, conventional hard copy forms.  MSC shall develop/design/revise/approve electronic and 
hard copy forms, eliminate obsolete or duplicate forms, maintain Site forms historical records, and maintain the 
system for centralized configuration management of site electronic and conventional hard copy forms. Development of 
forms shall be coordinated with the sponsor and its users.  

 Hanford Site Contractors may request and provide requirements for service. 

 Hanford Site Contractors are allowed to create and maintain unique forms relevant solely to their internal use, unless 
otherwise prohibited by Site policy. 
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Information Resources/Content (Records) Management (IR/CM) 

Type of 
Interface 

Activity 
(Interface) 

MSC PRC TOC WTP RCCC 
Other 
Site 

Users 
Requirements Cost Allocations 

I Strategic Planning 
& Program 
Management 

Receive 
input from 
Site 
Contractors 

Deliver 
input to 
MSC 

Deliver 
input to 
MSC 

N/A N/A Receive 
service 
from 
MSC, as 
applicabl
e  

Clinger-Cohen Act 
OMB A-11, A-300  
all applicable Federal 
Information Technology 
requirements 

MSC bears the cost 
burden of program 
administration; 
Hanford Site 
Contractors bear 
internal 
implementation costs 

Strategic Planning & Program Management assesses the current IR/CM technology infrastructure, systems, applications, 
and business practices and provides recommendations for improving the scalability and reducing the life-costs over the 
current approach. 

 MSC shall develop a Computing and Telecommunications Strategic Plan. 

 PRC and TOC shall provide input to the Computing, Telecommunications, and Content (Records) Management 
Strategic Plan. 

Type of 
Interface 

Activity 
(Service – 
Mandatory)  

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other 
Site 

Users 
Requirements Cost Allocations 

S Telephone 
Services 
 
 

Provide 
service to 
Site 
Contractors 

Receive 
service 
from 
MSC 

Receive 
service 
from 
MSC 

N/A N/A Receive 
service 
from 
MSC, as 
applicabl
e  

 Usage based service 
reimbursed by the 
user 

Telephone Services function consist of the Hanford Site Telephone Exchange activities that encompass voice, data, 
special circuits, 9-1-1 support, and attendant/operator services to Hanford Site programs, projects, and support 
organizations.  

 MSC shall provide and maintain telecommunications capability and capacity sufficient to meet the needs of the 
Hanford site, encompassing those systems required to maintain data transmissions, including local, state, national, 
and international subscribers; data and network circuits; off-premise stations; telephone service to offsite offices 
occupied by Hanford Site end-users; alerting and crash alarm systems; and other miscellaneous voice and data 
circuits. 

 Hanford Site Contractors shall request and provide requirements for service. 
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Type of 
Interface 

Activity 
(Service – 

Optional, except 
Emergency 

Response, which is 
Mandatory) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other 
Site 

Users 
Requirements Cost Allocations 

S Pager Services Provide 
service to 
Site 
Contractors 

Receive 
service 
from 
MSC 

Receive 
service 
from 
MSC 

N/A Receive 
service 
from 
MSC 

Receive 
service 
from 
MSC, as 
applicabl
e  

 Usage-based service 
reimbursed by the 
user. Emergency 
Response related 
pagers are paid by 
MSC. 

Pager Services provides the electronic network and devices for Hanford Site paging.  

 MSC shall provide maintenance, operations and account administration of the Government-owned Hanford Site pager 
infrastructure and commercial pager services, including site, regional and national paging services.  

 MSC shall provide system designs, integration, maintenance, frequency management, associated engineering 
services, and support to manage regional, international, and nonstandard inventory for pager replacement parts. 

 Hanford Site Contractors may request and provide requirements for service. 
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Type of 
Interface 

Activity 
(Service – 
Optional) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other 
Site 

Users 
Requirements Cost Allocations 

S Radio Services for 
Crafts 

Provide 
service to 
Site 
Contractors 

Receive 
service 
from 
MSC 

Receive 
service 
from 
MSC 

N/A Receive 
service 
from 
MSC 

Receive 
service 
from 
MSC, as 
applicabl
e  

National 
Telecommunications 
and Information 
Administration 
requirements 

Usage-based service 
reimbursed by the 
user. Equipment 
(radios, antennas, 
etc., costs are the 
responsibility of the 
Hanford Site 
Contractor  

Radio Services for Crafts provides radio communication infrastructure and licensing. 

 MSC shall provide engineering, maintenance and operations of non-emergency radio communication services, 
including associated infrastructure. 

 MSC shall manage radio spectrum licensing and design, engineering integration, operations and maintenance, 
installation, upgrade and required system calibration services, and registration of radio frequencies with the National 
Telecommunications and Information Administration. 

 Hanford Site Contractors shall request and provide requirements for service.  If procuring radios, the Contractor must 
comply with Hanford Site specifications. 
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Type of 
Interface 

Activity 
(Service – 

Mandatory) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other 
Site 

Users 
Requirements Cost Allocations 

S Radio Services for 
Emergency 
Services 

Provide 
service to 
Site 
Contractors 

Receive 
service 
from 
MSC 

Receive 
service 
from 
MSC 

N/A Receive 
service 
from 
MSC 

Receive 
service 
from 
MSC, as 
applicabl
e 

National 
Telecommunications 
and Information 
Administration 
requirements 

Funded through 
MSC; provided at no 
cost to Hanford Site 
Contractors. 
Equipment (radios, 
antennas, etc., costs 
are the responsibility 
of the Hanford Site 
Contractor 

Radio Services for Emergency Services provides radio communication infrastructure and licensing. 

 MSC shall provide engineering, maintenance and operations of radio communication services, including two-way, fire 
dispatch, safety and emergency preparedness, security systems and infrastructure. 

 MSC shall manage radio spectrum licensing and design, engineering integration, operations and maintenance, 
installation, upgrade and required system calibration services, and registration of radio frequencies with the National 
Telecommunications and Information Administration. 

 Hanford Site Contractors shall: 

-  Follow Hanford Site radio frequency policy and use the MSC for radio spectrum licensing; and 

-  Request and provide requirements for service. 
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Type of 
Interface 

Activity 
(Service – 

Mandatory) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other 
Site 

Users 
Requirements Cost Allocations 

S Network Services  Provide 
service to 
Site 
Contractors 

Receive 
service 
from 
MSC 

Receive 
service 
from 
MSC 

N/A N/A Only 
DOE 

CRD M 470.4-2, 
Physical Protection 

Usage based service 
reimbursed by the 
user 

Network Services consist of the Hanford Local Area Network (HLAN) information infrastructure used by DOE-RL, DOE-
ORP and Hanford Site Contractors for intranet and internet services. 

 MSC shall operate and maintain the HLAN information/communication infrastructure including Application Hosting 
Services, Internet Support, Maintenance and Software License Management, Technology Support for Hardware and 
Software, network management and maintenance, desktop/user services, hardware maintenance, work station 
acquisition, redeployment and retirement, engineering and configuration, software distribution, and streaming video 
engineering services.   

 Hanford Site Contractors shall request and provide requirements for service. 

Type of 
Interface 

Activity 
(Service – 

Mandatory) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other 
Site 

Users 
Requirements Cost Allocations 

S Information 
Systems  

Provide 
service to 
Site 
Contractors 

Receive 
service 
from 
MSC 

Receive 
service 
from 
MSC 

N/A Optional 
service 

Optional 
service, 
except 
DOE 

 Funded through 
MSC; provided at no 
cost to Hanford Site 
Contractors 

Information Systems provide integrated business, technical, and project information systems including management and 
performance of steady state operations, maintenance, development and enhancements for Hanford Site data systems, 
and support to project and business functions.  

 MSC provides database management, HLAN infrastructure maintenance, video-teleconferencing (VTC) support 
services, software and systems engineering, system development, systems operations and maintenance (O&M), 
software testing, software configuration management, and application hosting services. 

 Hanford Site Contractors shall request and provide requirements for service. 
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Type of 
Interface 

Activity 
(Site-wide System 

– Mandatory 
Inventory & 

Scheduling Service 
- Optional) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other 
Site 

Users 
Requirements Cost Allocations 

I/S Federal Records 
Inventory and 
Schedule 
Management 

Provide 
service to 
and receive 
input from 
Site 
Contractors 

Deliver 
input to 
MSC 

Deliver 
input to 
MSC 

Deliver 
input to 
MSC 

Deliver 
input to 
MSC 

Deliver 
input to 
MSC, 
except 
PNNL 

Various DOE directives 
and National Archives 
and Records 
Administration (NARA) 
regulations 

Funded through 
MSC; provided at no 
cost to Hanford Site 
Contractors. Optional 
service reimbursed 
by the user. 

Inventory and Schedule Management provides the Hanford Site-wide RIDS database for inventorying and scheduling all 
Federal records for MSC and for designated Contractors including those documenting the missions, programs, projects 
and all administrative functions.  This work addresses all records (and non-records) originated or held by any of the 
covered Contractors and includes records in all media, including electronic systems, databases, spreadsheets, microform, 
photo/negatives, hard copy paper, and all other formats and media.   

 MSC shall provide Hanford Site-wide RIDS database for Hanford Site Federal records.  

 Other Hanford Site Contractors shall provide RIDS database information. 

Type of 
Interface 

Activity 
(Service – 

Mandatory) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other 
Site 

Users 
Requirements Cost Allocations 

S Major Collection 
Management 

Receive 
input from 
Site 
Contractors 

Deliver 
input to 
MSC 

Deliver 
input to 
MSC 

Deliver 
input to 
MSC 
(Optional
) 

Optional  Deliver 
input to 
MSC, 
except 
PNNL 

 MSC bears the cost 
burden of program 
administration; 
Hanford Site 
Contractors bear 
internal 
implementation costs 

Major Collection Management provides continued maintenance of significant collections of records.  Examples of major 
collections include engineering drawings, photographs/negatives, videotapes, etc. 

 MSC shall ensure that records in identified collections are indexed, authenticated, metadata complete, and are 
accessible to those that have a business requirement.  

 Hanford Site Contractors shall meet the requirements of Major Collection Management as administered by the MSC. 
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Type of 
Interface 

Activity 
(Service – 

Mandatory) 

MSC 
(Service 
Provider) 

PRC TOC WTP RCCC 
Other 
Site 

Users 
Requirements Cost Allocations 

S Long-Term 
Records Storage  

Provide 
service to 
Site 
Contractors 

Receive 
service 
from and 
provide 
input to 
MSC 

Receive 
service 
from and 
provide 
input to 
MSC  

Receive 
service 
from and 
provide 
input to 
MSC  

Optional 
service 

Receive 
service 
from and 
provide 
input to 
MSC  

Various DOE and 
NARA regulations, 
including 36 CFR 1228. 

MSC bears the cost 
burden of program 
administration 

Long-Term Records Storage provides for physical storage of over 110,000 cubic feet of records in various hard copy 
medium (paper, photographs, video, tapes, etc.).  

 MSC shall provide long-term physical storage for paper and other hard copy media records and maintain information 
systems to manage that collection. 

 Hanford Site Contractors shall coordinate with MSC for pickup of records. 
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Portfolio Management 

Type of 
Interface 

Activity 
(Interface) 

MSC PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

I Hanford Portfolio 
Planning, Analysis & 
Performance 
Assessment 
(Integrated Hanford 
Life-Cycle Clean-up 
Plan; [Hanford] 
Programmatic Risk 
Management Plan; 
P3 schedules, and 
State of the Site 
briefing) 

Receive 
input from 
Site 
Contractors 

Deliver 
input to 
MSC 

Deliver 
input to 
MSC 

Deliver 
input to 
MSC 

Deliver 
input to 
MSC 

Deliver 
input to 
MSC, 
except 
PNNL and 
DOE 

 MSC bears the cost 
burden of program 
administration; Hanford 
Site Contractors bear 
internal implementation 
costs 

Hanford Portfolio Planning, Analysis & Performance Assessment consists of support to DOE-RL and DOE-ORP in 
maintaining the Integrated Hanford Life-Cycle Clean-up Plan that optimizes the mission life-cycle, enabling DOE to ensure 
cost and schedule efficiency while adequately anticipating and managing programmatic risk.   

 MSC shall perform Hanford Site portfolio integration, provide simulation and optimizing analysis tools, and coordinate 
and assist with integrated scheduling and performance evaluation. 

 MSC shall develop an Integration Issues Management Plan, provide Hanford Portfolio Planning, develop and maintain 
an Integrated Hanford Life-Cycle Clean-up Plan, and shall evaluate project and program performance against the 
Integrated Hanford Life-cycle Baseline. 

 Hanford Site Contractors shall provide information to the MSC as necessary to complete the Hanford Portfolio 
Planning, Analysis & Performance Assessment activities. 

Type of 
Interface 

Activity 
(Interface) 

MSC PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

I Project Acquisition 
and Support 

Receive 
Critical 
Decision 
data and 
information 
from PRC 
and TOC 

Deliver 
data and 
info. to 
MSC 

Deliver 
data and 
info. to 
MSC 

N/A N/A N/A  MSC bears the cost 
burden of program 
administration; Hanford 
Site Contractors bear 
internal implementation 
costs 

Project Acquisition and Support includes project initiation, design, construction, and/or procurement services to DOE and as 
an optional service to Hanford Site Contractors. 

 As directed by DOE, MSC shall provide the means to enable DOE to perform its project owner management 
responsibilities, in the areas of planning and procurement actions for new projects, by supporting the Critical Decision 
(CD) 0 through CD-1/2 phase of new project life-cycles and, when requested, act as project lead in support of the CD-3 
and 4 phase of new projects. 

 Hanford Site Contractors shall provide Critical Decision data and information to the MSC as directed by DOE. 
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Type of 
Interface 

Activity 
(Interface) 

MSC PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

I Independent 
Assessment and 
Analysis 

Receive 
input from 
Site 
Contractors 

Deliver 
input to 
MSC 

Deliver 
input to 
MSC 

Deliver 
input to 
MSC 

Deliver 
input to 
MSC 

Deliver 
input to 
MSC, 
except 
PNNL and 
DOE 

 MSC bears the cost 
burden of program 
administration; Hanford 
Site Contractors bear 
internal implementation 
costs 

Independent Assessment and Analysis provides to DOE a capability for ensuring that work is being accomplished in 
accordance with ESH&Q requirements, or to accomplish special DOE studies and obtain recommendations on an as 
needed basis to resolve technical and regulatory issues. 

 As directed by DOE, MSC shall provide specialty technical expertise, on a task-order basis, for areas such as project 
management, project control, cost estimating and scheduling, environmental, safety, quality and health, quality 
assurance, criticality, nuclear safety, radiological control, fire protection, environmental protection, regulatory 
compliance, Integrated Safety Management System, etc., and conduct independent analyses and generate technical 
assessment reports as needed in these areas. 

 Hanford Site Contractors shall provide data and facility access to the MSC as required by the Independent Assessment 
and Analysis activity. 
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PRC SERVICES AND INTERFACE ACTIVITIES 

Solid and Liquid Waste Stabilization and Disposition 

Type of 
Interface 

Activity 
(Interface) 

MSC PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

I Waste forecast 
system - Solid Waste 
Information and 
Tracking System 
(SWITS) and Solid 
Waste Integrated 
Forecast Technical 
Database (SWIFT) 

Provide data 
to PRC 

Receive 
data from 
Site 
Contractors 

Provide 
data to 
PRC 

Provide 
data to 
TOC 

Provide 
data to 
PRC 

Provide 
data to 
PRC, 
except 
DOE 

Solid Waste 
Information and 
Tracking System 
(SWITS) – database 
requirements 

PRC bears the cost 
burden of program 
administration; Hanford 
Site Contractors bear 
internal implementation 
costs. 

Waste forecast system identifies future quantities of hazardous and radioactive waste generation for wastes managed by 
the contract. 

 PRC shall operate and maintain SWITS and SWIFT, and make available to other Site Contractors. 

 Hanford Site Contractors shall provide waste generation data.  

Type of 
Interface 

Activity 
(Service – 

Mandatory) 
MSC 

PRC 
(Service 
Provider) 

TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

P Low Level Waste 
(LLW) and Mixed 
Low Level Waste 
(MLLW) Treatment, 
Storage, and 
Disposal 

N/A Receive 
waste  

Package 
and 
deliver to 
PRC 

Provide 
waste to 
TOC 

Package 
and 
deliver to 
PRC 

Package 
and deliver 
to PRC, 
except 
DOE 

HNF-EP-0063, Hanford 
Site Solid Waste 
Acceptance Criteria 
HNF-25842, Solid 
Waste Operations 
Complex (SWOC) 
Authorization 
Agreement (AA)  

- PRC provides 
ready-to-serve 
capability. Waste 
generators provide 
funding for packaging, 
treatment, transport 
(including unloading), 
storage, and disposal 

- RCCC only pays 
for treatment, packaging, 
and transport. 

 
- TOC pays WTP 
waste disposal costs.    

This activity provides for LLW and MLLW Treatment, Storage, and Disposal.  

 PRC shall perform waste unloading, receipt, storage, and disposal of LLW and MLLW.  

 Hanford Site Contractors prepare waste, including packaging and treatment, and provide for waste transport.  
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Type of 
Interface 

Activity 
(Service – 

Mandatory) 
MSC 

PRC 
(Service 
Provider) 

TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

P Transuranic (TRU) 
and Transuranic 
Mixed Waste 
(TRUM) Packaging 
and Transportation 

N/A Receive 
waste 
from TOC, 
RCCC, 
and other 
Site 
Contractor
s 

Package 
and 
deliver to 
PRC  

N/A Package 
and 
deliver to 
PRC 

Package 
and 
deliver to 
PRC, 
except 
DOE 

Hanford Site Solid Waste 
Acceptance Criteria 
(HSSWAC) (HNF-EP-
0063) 
DOE/WIPP-02-3122, 
Rev.1, Contact-Handled 
Transuranic Waste 
Acceptance Criteria for 
the Waste Isolation Pilot 
Plant 
HNF-25842, Solid Waste 
Operations Complex 
(SWOC) Authorization 
Agreement (AA) 

- PRC provides ready-

to-serve capability. 

- Waste generators 

provide funding to 

PRC for the 

increment of work 

resulting from their 

waste 

- RCCC only 
pays for treatment, 
packaging, and 
transport. 

This activity provides for Transuranic (TRU) and Transuranic Mixed Waste (TRUM) certification and loading waste for 
shipment to the Waste Isolation Pilot Plant (WIPP).   

 PRC shall receive waste from Contractors, provides interim storage if required, certifies waste for shipment, prepares 
payloads, and loads waste for shipment to WIPP or other DOE Sites.. 

 Hanford Site Contractors shall conduct and budget for packaging (if required by WAC) and transporting waste to PRC, 
and certifying for WIPP and loading waste for shipment to WIPP or other DOE Sites.. 



222-S LAS&T                                                   Contract No. DE-AC27-10RV15051 
                                                                                                                                                  4/12/2011 
 

 

 

Type of 
Interface 

Activity 
(Service – 

Mandatory) 
MSC 

PRC 
(Service 
Provider

) 

TOC WTP RCCC 
Other 
Site 

Users 
Requirements Cost Allocations 

P Industrial and 
Radioactive Liquid 
Effluents Treatment 
and Disposal: 200 
and 300 Area 
Liquid  
Waste Processing 
Facilities –  
 
Effluent Treatment 
Facility (ETF), 
Liquid Effluent 
Retention Facility 
(LERF), 200 Area 
Treated Effluent 
Disposal Facility 
(TEDF), State 
Approved Land 
Disposal Site 
(SALDS); 310 
Treated Effluent 
Disposal Facility 
(TEDF) 

N/A Receive 
from 
TOC, 
WTP 
and 
RCCC 

Deliver 
to PRC 

Deliver 
to PRC  

Deliver 
to PRC 

Deliver  
to 
PRC, 
except 
DOE 

Per facility safety 
analysis and waste 
acceptance criteria. 
For WTP, Section C.9 
ICD 6 of  DE-AC27-
01RV14136 

Funded through PRC; 
provided at no cost to 
Hanford Site Contractors 

This activity provides for treatment and disposal of radioactive liquid effluents in the 200 and 300 Areas.  

 PRC shall receive, treat, and dispose of industrial and radioactive liquid effluents from Site Contractors.  

 Hanford Site Contractors shall send waste to PRC facilities.   
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Type of 
Interface 

Activity 
(Service – 

Mandatory) 
MSC PRC TOC WTP RCCC 

Other Site 
Users 

Requirements Cost Allocations 

P Immobilized High 
Level Waste (IHLW) 
Interim Storage 

N/A Receive 
from TOC 

Transport 
to PRC 

Provide 
filled IHLW 
canisters 
for TOC 
transport 

N/A N/A (HNF-29132), Rev. 0, 
Canister Storage Building 
and 200 Area Interim 
Storage Area 
Authorization Agreement  
61 FR 10736, March 15, 
1996, Doc. 96-6291 
DOE/RW-0351 Rev 3, 
Waste Acceptance 
System Requirements 
Document, E000000000-
00811-1708-0001, Rev 
03 

PRC funds ready to serve 
operations of the CSB.  
Modifications to CSB or 
construction of other 
storage capability funded 
by TOC.  

This activity provides for storage of IHLW.   

 PRC shall operate and maintain the Canister Storage Building. 

 TOC and PRC shall coordinate on modifications of the CSB for receipt of the IHLW. 

Type of 
Interface 

Activity 
(Service – 

Mandatory) 

MSC 
 

PRC 
(Service 
Provider) 

TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

P Immobilized low 
activity waste (ILAW) 
and bulk vitrification 
waste Disposal 

N/A Receive 
from TOC 
and 
dispose 

Deliver to 
PRC 

N/A N/A N/A Documented Safety 
Analysis 
Integrated Disposal 
Facility Waste 
Acceptance Criteria [to 
be developed] 

PRC provides ready-to-
serve capability; waste 
generators provide funding 
to PRC for the increment of 
work resulting from their 
waste 

This activity provides for disposal of ILAW and bulk vitrification waste. 

 PRC shall operate the Integrated Disposal Facility and receive/dispose waste. 

 TOC shall prepare and provide for transportation of ILAW and bulk vitrified waste to the IDF for disposal. 
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Groundwater and Vadose Zone Project 

Type of 
Interface 

Activity 
(Service – Mandatory 

and Interface) 
MSC 

PRC 
(Service 
Provider) 

TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

I/S Groundwater/Vadose 
Zone Integration  

Deliver to 
PRC 

Receive 
from Site 
Contractor
s 

Deliver to 
PRC 

N/A Deliver 
to PRC 

N/A  PRC bears the cost burden 
of program administration; 
Hanford Site Contractors 
bear internal 
implementation costs 

The Groundwater/Vadose Zone Integration activity maintains and controls site-wide data and models used for 
groundwater/vadose zone analysis and coordinates site-wide groundwater/vadose zone activities.  

 PRC shall conduct the groundwater/vadose zone integration project. 

 Hanford Site Contractors shall participate in PRC periodic planning and coordination meetings; and deliver modeling and 
risk assessment information.  Mission Contractors shall provide comments on the annual update to the Integrated Plan 
and Schedule for all soil and groundwater work, and the annual Groundwater Monitoring Report. 

 Hanford Site Contractors shall supply groundwater analysis requirements and reporting of risk assessment data and 
analysis, input for the Fiscal Year Integrated Groundwater Monitoring Plan for the Hanford Site, comments on the 
Comprehensive Environmental Response, Compensation, and Liability Act of 1980 (CERCLA) Groundwater and Deep 
Vadose Zone Remediation Activity Progress Reports. 

 Hanford Site Contractors shall provide data/information to PRC on self-performed drill and sample soil borings that yield 
additional vadose zone characterization data, 
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Type of 
Interface 

Activity 
(Service – Mandatory 

and Interface) 
MSC 

PRC 
(Service 
Provider) 

TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

I/S Hanford 
Environmental Data 
Integration 

N/A Receive 
from 
TOC,RCC
C, and 
other Site 
Contractors 

Deliver 
input to 
PRC 

N/A Deliver 
input to 
PRC 

Deliver 
input to 
MSC, 
except 
DOE 

 PRC bears the cost 
burden of program 
administration; Hanford 
Site Contractors bear 
internal implementation 
costs 

This activity provides for maintenance, configuration control, and upgrading of key Hanford Site environmental assessment 
databases.   

 The PRC shall serve as Data Manager for the following information systems: 

- Hanford Environmental Information System (HEIS); 

- Sample Data Tracking (SDT) System; 

- Hanford Well Information System (HWIS);  

- Waste Information Data System (WIDS). 

 The Hanford Site Contractors shall provide data and support to the PRC, for the Hanford Sites Contractor‟s facilities and 
activities, to support maintenance of the above listed Hanford-wide environmental databases. Hanford Site Contractors 
supplying information/ data are responsible for data quality. 

 

Type of 
Interface 

Activity 
(Interface) 

MSC PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

I Hanford Site Well 
Drilling and 
Decommissioning 

Coordinate 
with PRC 

Coordinat
e with 
TOC,  
RCCC, 
MSC, and 
other Site 
Contractor
s 

Coordinat
e with 
PRC 

N/A Coordinat
e with 
PRC 

Coordinate 
with PRC 

 PRC bears the cost 
burden of program 
administration; Hanford 
Site Contractors bear 
internal implementation 
costs 

This activity includes drilling and decommissioning of Hanford Site wells. 

 PRC shall coordinate with the mission Contractors during the installation and maintenance of wells for the groundwater 
monitoring well network and maintain and implement the Hanford Site Well Decommissioning Plan. 

 Hanford Site Contractors shall provide input for the Hanford Site Well Decommissioning Plan. 
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Spent Nuclear Fuel 

Type of 
Interface 

Activity 
(Service – 

Mandatory) 
MSC PRC TOC WTP RCCC 

Other Site 
Users 

Requirements Cost Allocations 

P Special Nuclear Fuel 
(SNF) Fragments 
Transportation 

N/A Receive 
from 
RCCC 

N/A N/A Transfer to 
PRC 

N/A  PRC bears the cost 
burden of program 
administration; Hanford 
Site Contractors bear 
internal implementation 
costs 

SNF fragments are safely stored. 

 RCCC shall package SNF fragments and transport to PRC. 

 PRC shall receive packaged SNF fragments from RCCC. 

 



222-S LAS&T                                                   Contract No. DE-AC27-10RV15051 
                                                                                                                                                  4/12/2011 
 

 

 

TOC SERVICES AND INTERFACE ACTIVITIES 

Base Operations 

Type of 
Interface 

Activity 
(Interface) 

MSC PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

I Double Shell Tank 
(DST) System 
Management 

N/A N/A Integrate 
with WTP 

Deliver 
input to 
TOC 

N/A N/A  TOC bears the cost 
burden of program 
administration 

DST System Management maintains acceptable waste feed specifications for future waste feed delivery to the WTP while also 
maximizing use of available DST space to facilitate single-shell tank waste retrieval and any in-tank treatment to preserve tank 
integrity and improve waste feed characteristics. 

 TOC shall integrate with the WTP Contractor, develop the Integrated Waste Feed Delivery Plan, and the River Protection 
Project System Plan, and operate the DST system. 

 WTP shall provide input for feed delivery integration.  

Type of 
Interface 

Activity 
(Service – 

Mandatory) 
MSC PRC 

TOC 
(Service 
Provider) 

WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

S Vent and Balance Receive 
service 
from TOC 

Receive 
service 
from TOC 

Provide 
service to 
PRC and 
MSC 

N/A N/A N/A  Usage based Service 
reimbursed by the user 

Vent and Balance provides as a variable service, testing of ventilation and filters, and ventilation balance to maintain 
established flows and pressures on systems.  Specifics include ventilation stack flow testing, fume hood flow testing, high 
efficiency particulate air (HEPA) filter vacuum testing/certification and HEPA filter efficiency testing.  

 TOC shall perform cost-effective/efficient Vent and Balance services (primarily HEPA filter testing and replacement) for 
RPP facilities and for the balance of the Hanford Site. 

 PRC and MSC shall request and provide requirements for service. 
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Type of 
Interface 

Activity 
(Service – 

Mandatory) 

Contracto
r 

MSC PRC 
TOC 

(Service 
Provider) 

WTP RCCC 
Other 
Site 

Users 
Requirements Cost Allocations 

S Analytical 
Laboratory Support 
(Landlord Services 
for 222-S 
Laboratory 
Complex) 

Receive 
service 
from 
TOC 

N/A N/A Provide 
service to 
Contracto
r 

N/A N/A N/A  Funded through TOC; 
provided at no cost to 
Hanford Site 
Contractors. 

Analytical Services are performed by the Contractor (Contractor), a separate prime Contractor to DOE-ORP, while laboratory 
facility operations and maintenance are performed by the Contractor.  

 TOC shall operate and maintain the 222-S Laboratory Complex to support analysis activities performed by the Contractor.  

 Contractor will provide input and coordination to support operations. 

Type of 
Interface 

Activity 
(Interface) 

Contracto
r 

MSC PRC TOC WTP RCCC 
Other 
Site 

Users 
Requirements Cost Allocations 

I Analytical Integrated 
Planning 
(222-S Laboratory 
Complex)  

Provide 
data to 
TOC 

N/A Provide 
data to 
TOC 

Integrate 
data  

N/A N/A N/A  TOC bears the cost 
burden of program 
administration; Hanford 
Site Contractors bear 
internal implementation 
costs 

Analytical Integrated Planning provides integrated Site-wide analysis plans, data quality objectives, and process and analytical 
technology support. 

 TOC shall interface with the Contractor to develop sample analysis rates and waste generation estimates. 

 Hanford Site Contractors shall use integrated planning products to plan sample analysis expenditures. 

 Hanford Site Contractors shall provide input to support sample analysis planning.  
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Type of 
Interface 

Activity 
(Interface) 

MSC PRC TOC WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

I Tank Closure and 
Waste Management 
Environmental 
Impact Statement 
(EIS) and Record of 
Decision (ROD) 

Deliver 
input to 
DOE-ORP 

Deliver 
input to 
DOE-ORP 

Deliver 
input to 
DOE-ORP 

N/A N/A N/A Per EIS Project Plan Hanford Site 
Contractors bear the 
cost of their respective 
resources for this 
activity 

Tank Closure and Waste Management EIS and ROD is a regulatory requirement supporting Hanford Site closure activities. 
DOE is currently preparing the Tank Closure and Waste Management (TC & WM) Environmental Impact Statement (EIS).  The 
TC & WM EIS is evaluating options for managing and disposing of waste, supplemental treatment, tank closure and 
establishing final end states for the Fast Flux Test Facility (FFTF) at Hanford.  These decisions are expected to be applied to 
the related programs after 2009. 
 

 DOE-ORP will develop the Tank Closure and Waste Management EIS and ROD.  

 Hanford Site Contractors shall provide input to the Tank Closure and Waste Management EIS and ROD. 
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Waste Treatment and Immobilization Plant Support 

Type of 
Interface 

Activity 
(Service – 

Mandatory and 
Interface) 

MSC PRC 
TOC 

(Service 
Provider) 

WTP RCCC 
Other Site 

Users 
Requirements Cost Allocations 

I/S WTP Support N/A N/A Coordinate 
and 
provide 
services to 
WTP 

Receive 
service 
from and 
provide 
input to 
TOC  

N/A N/A ICD 1, Raw Water 
ICD 2, Potable Water 
ICD 3, Radioactive Solid 
Wastes 
ICD 5, Non-Radioactive, 
Non-Dangerous Liquid 
Effluents 
ICD 6, Radioactive 
Dangerous Liquid 
Effluents 
ICD 9, Land for Siting 
ICD 11, Electricity 
ICD 12, Roads 
ICD 14, Immobilized 
High-Level Waste 
ICD 15, Immobilized 
Low-Activity Waste 
ICD 19, Low-Activity 
Waste Feed 
ICD 23, Waste 
Treatability Samples 
ICD 28, Pit 30 Aggregate 
Supply for Construction 

WTP and TOC bear the 
cost of their respective 
resources for this activity 

WTP interface provides support for WTP construction.  

 MSC, PRC, and TOC shall comply with the existing Interface Control Documents with the WTP Contractor. 

 TOC shall be responsible for coordinating, planning and paying for the WTP Contractor‟s requirements for infrastructure, 
utility, and service support from the MSC.  

 WTP shall maintain WTP Interface Control Documents.  



222-S LAS&T                                                   Contract No. DE-AC27-10RV15051 
                                                                                                                                                  4/12/2011 
 

 

 

OTHER DOE DIRECT-CONTRACTED SERVICES 

           

           

 

Type of 
Interface 

Activity 
(Service - Optional) 

Del Sol, Inc 
(Service 

Provider). 
MSC PRC TOC WTP RCCC 

Other 
Site 

Users 
Requirements Cost Allocations 

S Janitorial Service Provide 
service to 
Site 
Contractor
s 

Receiv
e 
service 

Receive 
service 

Receive 
service 

N/A Receive 
service 

Receive 
service 

 General and 
Administrative (G&A) 
cost for each contract 

Del Sol, Inc. provides janitorial services for certain buildings in the 600, 700 and 1100 Areas of the DOE-RL, Richland, 
Washington.  Services include light cleaning, high cleaning, and special services, as needed.   

 

Type of 
Interface 

Activity 
(Service - Optional) 

Unitech 
Services 
Group 

(Service 
Provider) 

MSC PRC TOC WTP RCCC 
Other 
Site 

Users 
Requirements Cost Allocations 

S Laundry Service Provide 
service to 
Site 
Contractor
s 

Receive 
service 

Receive 
service 

Receive 
service 

Receive 
service 

Receive 
service 

Receive 
service 

 Fee for service 

Unitech Services Group provides for commercial laundry and decontamination services for government-owned protective 
clothing, non-regulated items, and regulated face pieces.  This service includes periodic batch pick-up and drop-off at site 
locations.  
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Type of 
Interface 

Activity 
(Service - 

Mandatory) 

AMH 
(Service 
Provider) 

MSC PRC TOC WTP RCCC 
Other 
Site 

Users 
Requirements Cost Allocations 

S Occupational 
Medicine Service 

Provide 
service to 
Site 
Contractor
s 

Receive 
service 

Receive 
service 

Receive 
service 

N/A Receive 
service 

Optional 
service 

 Fee for service 

AdvanceMed Hanford (AMH), under a separate prime contract to DOE-RL manages the Site Occupational Medical Contract to 
provide occupational health services through health risk management and occupational health services to personnel at 
Hanford.  AMH has the lead to coordinate Health Risk Management program teams with the Site in identifying and analyzing 
the hazards that Hanford personnel face in the work environment and brings an awareness of health and safety issues to 
DOE, Hanford Site Contractors, and others. 
 
AMH provides the following, but is not limited to these types of services:  medical monitoring and qualification examinations, 
including the controlled substances/alcohol testing program (mandatory use); diagnosis and treatment of occupational injury or 
illness; monitored care; legacy health issues; employee counseling and health promotion; occupational health process 
improvement; human reliability testing; records management; emergency and disaster preparedness; health care cost 
management; field/facility visits; case management; records and data extraction; other occupational medicine services; 
reporting; and supporting transition. 

Type of 
Interface 

Activity 
(Interface & Service 

-- Mandatory) 

Westech 
(Service 
Provider) 

MSC PRC TOC WTP RCCC 
Other 
Site 

Users 
Requirements Cost Allocations 

I/S Personnel Security 
Services  

Provide 
service to 
Site 
Contractor
s 

Receive 
service 
from and 
provide 
input to 
Westech 

Receive 
service 
from and 
provide 
input to 
Westech 

Receive 
service 
from and 
provide 
input to 
Westech 

N/A Receive 
service 
from and 
provide 
input to 
Westech 

Receive 
service 
from and 
provide 
input to 
Westech 

CRD M 470.4-5, 
Personnel Security 

Direct funded by DOE 

Westech currently provides technical and administrative support expertise for the implementation of the DOE Personnel 
Security Program, including clearance and special access processing, adjudication of investigative reports, human reliability 
programs, and other personnel security related programs.  Westech also provides transcription services, screening and 
processing classified mail, operation of the vault, visitor control and security education for both employees and visitors located 
in the Federal Office Building (FOB), and management of several personnel security-related databases.  
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Type of 
Interface 

Activity 
(Service - Optional) 

PNNL 
(Service 
Provider) 

MSC PRC TOC WTP RCCC 
Other 
Site 

Users 
Requirements Cost Allocations 

S Research, 
development, and 
demonstration 

Provide 
service to 
Site 
Contractor
s 

Receive 
service 

Receive 
service 

Receive 
service 

Receive 
service 

Receive 
service 

Receive 
service 

 Fee for service 

PNNL is one of five Office of Science multi-program laboratories that conduct research and development activities.  Some of 
the programs conducted at PNNL are part of the DOE Office of Science laboratory system and require no integration with the 
Hanford DOE Office of Environmental Management programs; however, many of the research and technology development 
programs have direct relevance to the Hanford cleanup mission.  As applicable, the Contractor is encouraged to utilize the 
scientific and technical capabilities available from PNNL and work directly with PNNL to maximize the benefit to Hanford from 
the National research and development program.  

Type of 
Interface 

Activity 
(Service - 

Mandatory) 

Contractor 
(Service 
Provider) 

MSC PRC TOC WTP RCCC 
Other 
Site 

Users 
Requirements Cost Allocations 

S Sample Analysis 
(highly radioactive) 

Provide 
services to 
TOC and 
PRC 

N/A Receive 
services 
from 
Contract
or 

Receive 
services 
from 
Contract
or 

N/A N/A N/A  Fee for service 

Analytical Services are performed by the Contractor (Contractor) under a separate prime contract to DOE-ORP is responsible 
for providing analysis of highly radioactive samples in support of Hanford Site projects.  These services will be performed in 
the 222-S Laboratory Complex located in the 200 Area of Hanford.  
 
The Contractor is responsible for:  receiving samples, which are potentially highly radioactive; preparing samples, which are 
potentially highly radioactive for analysis; recording and tracking all samples and related waste materials; performing chemical 
and radionuclide analyses using necessary quality control and quality assurance; reporting the results and archive sample 
remainders as required by the customer; and providing Standards Laboratory services for the Hanford Site. 
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Type of 
Interface 

Activity 
(Service - 

Mandatory) 

JCI 
(Service 
Provider) 

MSC PRC TOC WTP RCCC 
Other 
Site 

Users 
Requirements Cost Allocations 

S Steam Services Deliver 
service to 
Site 
Contract
or 

Receive 
service 

Receive 
service 

Receive 
service 

N/A Receive 
service 

Receive 
service 

 RCCC & TOC “advance” 
pay from their DOE 
funding allocations.  
MSC & PRC costs are 
funded by DOE-RL 
directly to JCI from PBS-
40 

Johnson Controls, Incorporated (JCI), under a separate prime contract, is responsible for the Energy Savings Performance 
Contract, which currently includes steam service to support heating and other operations at the Site and air compressors for 
twenty 300 Area facilities.  JCI can also propose additional energy conservation measures.  These may include, but are not 
limited to, lighting system upgrades; pumping system upgrades; automation; heating, ventilation, and air conditioning upgrade; 
and addition of utility monitoring and control systems. 

Type of 
Interface 

Activity 
(Service – 

Mandatory) 
MSC PRC TOC WTP 

RCCC 
(Service 
Provider) 

Other Site 
Users 

Requirements Cost Allocations 

P Waste Disposal - 
CERCLA 
remediation Low 
Level (LLW) and 
Contact-handled 
and Remote-
handled (CH/RH) 
Mixed Low Level 
(MLLW) 

Deliver to 
RCCC 

Deliver to 
RCCC 

Deliver to 
RCCC 

Deliver to 
RCCC 

Receive 
from Site 
Contractor
s 

N/A  Hanford Site 
Contractors budget for 
waste treatment and 
disposal; deliver waste 
to ERDF. 

 RCCC performs treatment, storage, and disposal of Comprehensive Environmental Response, Compensation, and 
Liability Act of 1980 (CERCLA) LLW and CH/RH-MLLW. 

 Hanford Site Contractors shall request and provide requirements for service.  
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